COUNTY OF MONTEREY AGREEMENT FOR PROFESSIONAL SERVICES
WITH SURVEYORS, ARCHITECTS, ENGINEERS & DESIGN PROFESSIONALS
(MORE THAN $100,000)*

This Professional Services Agreement (“Agreement”) is made by and between the County of Monterey, a

political subdivision of the State of California (hereinafter “County”) and:

APSICM - SIXTHDIMENSION, LLC. | ,

(hereinafter “CONTRACTOR?).

In consideration of the mutual covenants and conditions set forth in this Agreement, the parties agree as

follows:

1.

3

4.

SERVICES TO BE PROVIDED. The County hereby engages CONTRACTOR to perform, and
CONTRACTOR hereby agrees to perform, the services described in Exhibit A in conformity with the
terms of this Agreement. The services are generally described as follows:

TO PROVIDE "ON-CALL” CONSTRUCTION MANAGEMENT SERVICES FOR VARIOUS KE |
GENERAL PROJECTS LOCATED IN MONTEREY COUNTY, CALIFORNIA. AR

TERM OF AGREEMENT. The term of this Agreement is from 4/10/2015. 07/21/15  to
-4/16/2018 07/21/18 | unless sooner terminated pursuant to the terms of this Agreement. Th
County has the option to extend the Agreement for two (2) additional one (1) year periods. If Coun
exercises its option to extend, all applicable parties shall mutually agree upon the extension, including any —
changes in rate or terms or conditions in writirig, ' b L '

Contractor’s Initials

This Ag;reément is of no force or effect until signcd by both CONIMCTQR and County and with County
signing last, and CONTRACTOR may not-commence ‘work before County signs this Agreement.

ADDITIONAL PROVISIONS/EXHTBITSQ The followitig attached exhibits are incorporated herein by
reference and constitute a part of this Agreement: S ' )

Exhibit A iScbbedf Services - ., }
Exhibit B Payment Provisions -

Exhibit C Incorporation of Request for' Qu’aliﬁéétidnsf(RAFQ)‘A#IO476, Addenda 1-4, and
Statement of Qualifications Documents el

- The following documents are pnv._ﬁlé:wifh the”Ofﬁc'é of ContractS/l’:urchasing':
RFQ 10476 plus Addenda 14 -~~~ o e o

CONTRACTOR’s Qualifications Package dated October 1,2014
PAYMENTS BY COUNTY. ke -

4,1 It is mutually uﬁderstood and | agfeéa by both ; parties - that CONTRACTOR shall be
compensated under this AGREEMENT in ‘accordance with the pricing sheet (Exhibit B) attached

hereto. The total aggregate amount payable to the CONTRACTOR under this AGREEMENT shall
not exceed the sum of $5,000,000.

4.2 Prices shall remain firm for the initial term of this AGREEMENT and, thereafter, may be adjusted
annually as provided in this paragraph. County does not guarantee any minimum or maximum
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amount of dollars to be spent under this AGREEMENT.

4.3 Any discount offered by the CONTRACTOR must allow for payment after receipt and acceptance
of services, material or equipment and correct invoice, whichever is later. In no case will a discount

be considered that requires payment in less than 30 days.

4,4 CONTRACTOR shall levy no additional fees or surcharges of any kind during the term of this
AGREEMENT without first obtaining approval from County in writing.

4.5 Tax:

4,5.1 Pricing as per this AGREEMENT is inclusive of all applicable taxes.

4.5.2 County is registered with the Internal Revenue Service, San Francisco office, and registration
number 94-6000524. The County is exempt from Federal Transportation Tax; an exemption
certificate is not required where shipping documents show Monterey County as consignee.

5. PERFORMANCE STANDARD
CONTRACT _R and CONTRACTOR’S agents, employees and

5.1 CONTRACTOR _‘warr nts tha

period, together with
to the invoice. County

invoice to County Auditor-
unt certified within 30 days of

receiving the certified invoice;
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6.2 All County of Monterey Purchase Orders issued for the AGREEMENT are valid only during the
fiscal year in which they are issued (the fiscal year is defined as July 1 through June 30).

6.3 Unauthorized Surcharges or Fees: Invoices containing unauthorized surcharges or unauthorized fees
of any kind shall be rejected by County. Surcharges and additional fees not included the
AGREEMENT must be approved by County in writing via an Amendment.

6.4 In addition to any information and documentation otherwise required, invoices shall contain
information and documentation satisfactory to County and Grantor (if project is grant funded) to
facilitate expeditious reimbursement to County by Grantor for project expenses, and for Grantor
project auditing purposes. County may require from time to time that supporting documentation or
more detailed information be submitted in such format as may be required by applicable Federal or
State granting agencies.

7.  TERMINATION.

7.1 During the term of this Agreement, the County may terminate the Agreement for any reason by giving
written notice of termination to the CONTRACTOR at least thirty (30) days prior to the effective date
of termination. Such nofice shall set forth the effective date of termination. In the event of such
termination, the amount payable under this Agreement shall be reduced in proportion to the services
provided prlor to the date of termmatlon e '

7.2 The County may cancel and termmate thls Agreement for good cause effectrve immediately upon
written notice to CONTRACTOR “Good cause” 1ncludes the failure of CONTRACTOR to perform
the required services at the time and in the manner prov1ded under this Agreement. If County
terminates this® Agreement for good cause, the County may be relieved of the payment of any
consideration to CONTRACTOR -and the County may proceed w1th the work in any manner, which

County deems proper. The cost to the County shall be deducted from any sum due the
CONTRACTOR under th1s Agreement e

8. INDElV[N IFICATION

8.1 For purposes of the followrng mdemmﬁcatro i VlSlOnS (“lndemmﬁcatron Agreement”),
constructlon management professrona has the same meaning. as set forth in California Civil Code
section 2782.8. If any term, provision or appllcatron of this Indemnification Agreement is found to be
mvalld in. vrolatron of publrc policy or unenforce 'any extenti~such finding. shall not invalidate
any other term or provrsron of this’ Indemm' n Agr men “’and ;:such other terms and provrsrons
shall continue in full force’ and effect I here is any conthct between the terms, provisions or
appllcatlon of thls Indernmﬁcatron Agree t ovisions -of California Civil Code Sections
2782 or 2782:8; the broadest 1ndernmty protectron for the COUNTY under tlus Indemmty Agreement
that is permltted by law shall be provrded by CONTRACTOR ) .

8.2 Indemmﬁcatron for: Constructlon Management Professmnal Servrces Clarms
CONTRACTOR shall indemnify, defend andhold. harmless COUNTY; its governing board, directors,
officers, employees, and. _agents agamst any “Claims that arise out of, or pertain to, or relate to the
negligence, recklessness or w1llful mlsconduct of the CONTRACTOR its employees subcontractors

only liability arising from the sole negl1gence active negligence or willful rmsconduct of the
COUNTY, or defect in a design furnished by the COUNTY.
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8.3 Indemnification for All Other Claims or Loss:
For any claim, loss, injury, damage, expense or liability other than claims arising out of the
CONTRACTOR’s performance of construction management professional services under this
Agreement, CONTRACTOR shall indemnify, defend and hold harmless COUNTY, its governing
board, directors, officers, employees, and agents against any claim for loss, injury, damage, expense or
liability resulting from or alleging injury to or death of any person or loss of use of or damage to
property, arising from or related to the performance of services under this Agreement by
CONTRACTOR, its employees, subcontractors or agents, excepting only liability arising from the sole
negligence, active negligence or willful misconduct of the COUNTY, or defect in a design furnished

by the COUNTY.

9. INSURANCE.

9.1 Evidence of Coverage:
Prior to commencement of this Agreement, the Contractor shall provide a “Certificate of Insurance”
certifying that coverage as required herein has been obtained. Individual endorsements executed by
the insurance carrier shall accompany the certificate. In addition the Contractor upon request shall
provide a certified copy of the pohcy or pohcles :

This verification: of coverage shall be sent to the County s, Contracts/Purchasmg Department, unless
otherwise directed. The Contractor shall not receive a “Notice to Proceed” with the work under this
Agreement until it has obtained all insurance requlred and such, insurance has been approved by the
County ThlS approval of 1nsurance shall nelther reheve nor decrease the l1ab1l1ty of the Contractor.

9.2  Qualifying Insurers: . A
All coverage’s, except surety, shall be 1ssued by compames Wthh hold a current policy holder’s
alphabetic and financial size category rating of not léss than A= VIL accordmg to the current Best’s
Key Rating Guide or a company of equal fmanc1al stabrhty that s approved by the County’s
Purchasmg Manager ' - - .

9.3 Insurance Coverage Requrrement's: | Wrthout lrmrtmg CONTMCTOR’S duty to mdemmfy
CONTRACTOR shall mamtarn m effect throughout the term of tlus Agreement a pohcy or policies

ractors Products and Completed Operat1ons with a
operty Damage of not less than $1,000,000 per

smgle l1rmt for Bod1ly Irgury and Property ama; f not less than $l OOO 000 per occurrence.
L Modification J ustrﬁcatron attached subject to_approval)
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Workers® Compensation Insurance, if CONTRACTOR employs others in the performance of this
Agreement, in accordance with California Labor Code section 3700 and with Employer’s Liability
limits not less than $1,000,000 each person, $1,000,000 each accident and $1,000,000 each disease.

L Modification (Justification attached; subject to approval).

Professional liability insurance, if required for the professional services being provided, (e.g., those
persons authorized by a license to engage in a business or profession regulated by the California
Business and Professions Code), in the amount of not less than $1,000,000 per claim and $2,000,000
in the aggregate, to cover liability for malpractice or errors or omissions made in the course of
rendering professional services. If professional liability insurance is written on a “claims-made”
basis rather than an occurrence basis, the CONTRACTOR shall, upon the expiration or earlier
termination of this Agreement, obtain extended reporting coverage (“tail coverage”) with the same
liability limits. Any such tail coverage shall continue for at least three years following the expiration
or earlier termination of this Agreement.

U Modification (Justification attached; subject to approval).

9.4  Other Insurance Requirements.
All insurance required by this Agreement shall be with a company acceptable to the County and
issued and executed by an admitted insurer authorized to transact Insurance business in the State of
California. Unless otherwise specified by this Agreement, all such insurance shall be written on an
occurrence basis, or, if the policy is mot written on an occurrence basis, such policy with the
coverage requlred herein shall continve in effect for a period of three years following the date
CONTRACTOR completes 1ts performance of serv1ces under thlS Agreement

Each hab111ty pohcy shall provrde that the County shall be grven notlce in Wrrtmg at least thirty days
in advance of any endorsed reductlon in coverage or limit, cancellation, or intended non-renewal
thereof. Each policy shall provrde coverage for Contractor and additional insureds with respect to
claims arising from each subcontractor Jif any, performmg work under this Agreement or be
accompamed by a certlﬁcate of insurance from .each subcontractor showmg each subcontractor has
1dentlcal insurance coverage to the above requrrements e E

C’ommer czal genera zabzlztv and automobzle Zzabzlzfv pohczes Shall provide an endorsement naming
the County of Montel ey, its officers, agents, and employees as - Additional Insureds with respect to
liability arising out-of the CONTRACTOR'S work zncludzng ongozng and completed operations, and
shall further provide that such insurance is primary insurance 1o any insurance or self-insurance

mamtazned bv the County and that the znsumnce of the Addzlwnal Insul eds shall not be called upon

for Commerwal Gener al Lzabzlzfy Addzz‘zonal Insured zs ISO Form CG 20 10 11-85 or CG 20 ] 010
01 in tandem with CG 20 37 10- 01 (2000): The required endo; semenf f07 m_for Automobile
Additional Insuredr endo: sement zs ISO Form CA 20 48 0299. -~ . ,

Prior to the executlon of this Agreement by the County, CONTRACTOR shall file certificates of
insurance with the County s contract adm1mstrator and County s Contracts/Purchasing Division,
showing that the CONTRACTOR has in effect the insurance required by this Agreement. The
CONTRACTOR shall file a new or. amended Certificate of insurance within five calendar days after
any change is made in any insurance pohcy, which would alter the information on the certificate
then on file. Acceptance or approval of insurance shall in no way modify or change the
indemnification clause in this Agreement, which shall continue in full force and effect.
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CONTRACTOR shall at all times during the term of this Agreement maintain in force the insurance
coverage required under this Agreement and shall send, without demand by County, annual
certificates to County’s Contract Administrator and County’s Contracts/Purchasing Division. If the
certificate is not received by the expiration date, County shall notify CONTRACTOR and
CONTRACTOR shall have five calendar days to send in the certificate, evidencing no lapse in
coverage during the interim. Failure by CONTRACTOR to maintain such insurance is a default of
this Agreement, which entitles County, at its sole discretion, to terminate this Agreement

immediately.

10. RECORDS AND CONFIDENTIALITY.

10.1

10.2

10.3

10.4

10.5

Confidentiality. CONTRACTOR and its officers, employees, agents, and subcontractors shall
comply with any and all federal, state, and local laws, which provide for the confidentiality of
records and other information. CONTRACTOR shall not disclose any confidential records or other
confidential information received from the County or prepared in connection with the performance
of this Agreement, unless County specifically permits CONTRACTOR to disclose such records or
information. CONTRACTOR shall promptly transmit to County any and all requests for disclosure
of any such confidential records or mformatron CONTRACTOR shall not use any confidential
information gained. by CONTRACTOR in the performance of this Agreement except for the sole
purpose of carrymg out CONTRACTOR’S obhgatlons under thrs Agreement

County Records When this Agreement explresor termmates CONTRACTOR shall return to
County any County records whrch CONTRACTOR used or recerved from County to perform
services under this Agreement L . a8 ) :

Maintenance of Records CONTRACTOR shall prepare malntaln, and preserve all reports and
records that may be requlred by federal, state, and County rules and regulatrons related to services
performed under th1s Agreement CONTRACTOR shall maintain $uch records for a period of at
least three years after recerpt of final payment under this Agreement If any htlgatron claim,
negotratron audit exception, -or other action relating - to this Agreement is pendlng at the end of the
three year perrod then CONTRACTOR shall retarn sa1d records unt11 such actron is resolved

Access to and. Audrt of Records The County shall have fthe nght to examine, momtor and audit all
records documents condrtlons ‘and’ act1v1t1es of the CO RACTOR and its subcontractors related
ent Code sectlon 8546 7, if thrs

sound recordmgs p1ctor1a1 reproductrons drawrngs and other works: of similar nature produced in
the course of or under ‘this Agreement CONTRACTOR shall not publish any such material without

the prior written approval of County
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11.

12.

13.

14.

NON-DISCRIMINATION.

11.1  During the performance of this Agreement, CONTRACTOR, and its subcontractors, shall not
unlawfully discriminate against any person because of race, religious creed, color, sex, national
origin, ancestry, physical disability, mental disability, medical condition, marital status, age (over
40), or sexual orientation, either in CONTRACTOR’s employment practices or in the furnishing of
services to recipients. CONTRACTOR shall ensure that the evaluation and freatment of its
employees and applicants for employment and all persons receiving and requesting services are free
of such discrimination. CONTRACTOR and any subcontractor shall, in the performance of this
Agreement, fully comply with all federal, state, and local laws and regulations, which prohibit
discrimination. The provision of services primarily or exclusively to such target population as may
be designated in this Agreement shall not be deemed to be prohibited discrimination.

11.2 The applicable regulations of the Fair Employment and Housing Commission
implementing Government Code, §12900, et seq., set forth in Chapter 5 of Division 4 of Title 2 of
the California Code of Regulations are 1ncorporated into this AGREEMENT by reference and made

a part hereof as if set forth i in full

11.3  CONTRACTOR shall include the non—diScrimination and'compliance provisions of the clause in
all agreements wrth subcontractors to: perform Work under the contract

COMPLIANCE WITH TERlVIS OF STATE OR FEDERAL GRANT If this Agreement has been
or will be funded with monies recelved by the County pursuant to -a contract with the state or federal
government in Wlllch the County is the grantee CONTRACTOR will comply 'with all the provisions of
said contract, to the extent apphcable to CONTRACTOR as a subgrantee under said contract, and said
provisions shall be deemed a part of this Agreement as though fully set forth herein. Upon request, County
will del1ver a copy of said contract to CONTRACTOR at 1o cost to CONTRACTOR

INDEPENDENT CONTRACTOR ln the performance of Work dutres and obhgatrons under this
Agreement, CONTRACTOR is at all tlmes -acting and performmg as an mdependent contractor and not as
an employee of the County No offer or obl1gatlon of permanent employment with the County or particular
County department or agency is intended in any manner, and CONTRACTOR shall not become entitled by
Vlrtue of this Agreement to receive from County any form of employee beneﬁts mcludmg but not limited to

CONTRACTOR shall be. solely liable for and obhgated , y d1rectly all apphcable taxes 1nclud1ng
federal and state income taxes and social security, arising out of CO TRACTOR S performance of this
Agreement. In connection therewith, CONTRACTOR shall defend; mdemmfy and hold County harmless
from any and all hablhty, Wl’llCh County may 1ncur because of CONTRACTOR’S fallure to pay such taxes.

PREVAILING WAGE

14.1 Contractor/General Requlrements
CONTRACTOR" shall comply with state prevarhng wage law Chapter 1 of Part 7 of Division 2 of
the Labor Code, commencmg with Sectron 1720 -and Title 8; California Code of Regulatlons
Chapter 8, Subchapter 3, commencmg with Section l6000 “for any “public works™ (as that term is -
defined in the statues) performed 'on the project. funded by this AGREEMENT. For purpose of
compliance with prevailing wage law, the CONTRACTOR shall comply with provisions applicable
to an awarding body. Compliance with state prevailing wage law includes without limitation:
payment of at least prevailing wage as applicable; overtime and working hour requirements;
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14.2

apprenticeship obligations; payroll recordkeeping requirements; and other obligations as required by
law.

Flow Down Requirements
Contractor shall ensure that all agreements with its subcontractors to perform work pursuant to this

AGREEMENT contain the following provisions:

14.2.1 Contractor shall comply with state prevailing wage law, Chapter 1 of Part 7 of Division 2 of
the Labor Code, commencing with Section 1720; and Title 8, California Code of
Regulations, Chapter 8, Subchapter 3, commencing with Section 16000, for all construction,
alteration, demolition, installation, repair or maintenance work over $1,000 performed under
the contract. Contractor’s obligations under prevailing wage laws include without limitation:
pay at least the applicable prevailing wage for public works activities performed on the
project; comply with overtime and working hour requirements; comply with apprenticeship
obligations; comply with payroll recordkeepmg requirements; and comply with other
obligations as requ1red by laW e

14.2.2 CONTRACTOR shall ensure that the above requ1rements are included in all its contracts and
any layer of subcontracts for act1v1t1es performed pursuant to this AGREEMENT.

14.2.3 Copies of the determmatlon of the" eneral preva1hng rate of per diem wages are available to
mterested partles at http //WWW dlr ca ,qov/oprl/DPreWageDetermlnatlon htm

15. TRAVEL REIMBURSEMENs o

15.1

15.2

If travel expenses are to be relrnbursed they must be approved in Wntlng in advance

If County approves travel 10dg1ng'and meal relmbursement CONTRACTOR shall receive
compensatlon for travel expenses as per the “Monterey County ‘Travel and Business Expense
Reimbursement  Policy”. A copy . of the  policy "'is  available online at:
httu //wwvv 0. monterev ca. us/audltor/ndfs/Countv Travei Busmess Expense Policy 12-5- 12 pdf To receive

] ,OR CONTRACTOR

FOR COUNTY :

County of Monterey "?:Pubhc Works APSICM S1xthD1men31on LLC.

Don Searle — Arch1tectura1 Serv1ces M ag

Name and Title Name and Title
T ay Losak
' ) V2880 Zanker Rd, Suite 203

~ San Jose, CA. 95134

167 West Alisal St., 2nd F loor
Salinas, CA. 93 901"

Address Address
(831)755-5061 (408)954-7315
Phone Phone '
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17.

MISCELLANEOUS PROVISIONS.

17.1 Conflict of Interest. CONTRACTOR represents that it presently has no interest and agrees not to

17.2

17.3

17.4

17.5

17.6

17.7

17.8

17.9

17.10

17.11

17.12

17.13

acquire any interest during the term of this Agreement, which would directly or indirectly conflict in
any manner or to any degree with the full and complete performance of the professional services
required to be rendered under this Agreement.

Amendment. This Agreement may be amended or modified only by an instrument in writing signed
by the County and the CONTRACTOR.

Waiver. Any waiver of any terms and conditions of this Agreement must be in writing and signed
by the County and the CONTRACTOR. A waiver of any of the terms and conditions of this
Agreement shall not be construed as a waiver of any other terms or conditions in this Agreement.

Contractor. The term “CONTRACTOR? -as used in this Agreement includes CONTRACTOR’s
officers, agents, and employees actrng on CONTRACTOR’S behalf in the performance of this

Agreement.
Disputes. CON TRACTOR shall contmue to perform under thls Agreement during any dispute.

Assignment and Subcontractmg The CONTRACTOR shall not assrgn, sell, or otherwise transfer its
interest or obligations in this Agreement Wlthout the prior written consent of the County. None of the
services covered by this Agreement shall be subcontracted without the prior written approval of the
County Notw1thstandmg any such subcontract CONTRACTOR shall continue to be liable for the
performance of all requrrements of ﬂllS Agreement I

Successors and Assrgns ThlS Agreement and the rrghts pnvﬂeges dut1es and obhgatlons of the
County and CONTRACTOR under this Agreement to the extent assignable or delegable, shall be
bmdmg upon and inure to- the beneﬁt of the partles and the1r respectlve SuCCessors, permitted
assrgns -and helrs i P

Comphance Wrth Apphcable Law The parties shall comply wrth all apphcable federal state, and
local laws and regulatrons in performmg thls Agreemen s

Headmgs The headmgs are for convemenc rnly and shall not be used to mterpret the terms of this

Agreement

Time is of the Essence T1me is of the essence n each and all of the provrsrons of this Agreement.

Governing Law Thls Agreement shaﬂ be govemed by and mterpreted under the laws of the State of
California. : . : o .

Non-exclusive Agreement This Agreement is non-exclusrve and both County and CONTRACTOR
expressly reserve the right to contract wrth other entrtres for the same or similar services.

Construction of Agreement. The County and CONTRACTOR agree that each party has fully
participated in the review and revision of this Agreement and that any rule of construction to the
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effect that ambiguities are to be resolved against the drafting party shall not apply in the
interpretation of this Agreement or any amendment to this Agreement.

17.14 Counterparts. This Agreement may be executed in two or more counterparts, each of which shall be
deemed an original, but all of which together shall constitute one and the same Agreement.

17.15 Authority.  Any individual executing this Agreement on behalf of the County or the
CONTRACTOR represents and warrants hereby that he or she has the requisite authority to enter
into this Agreement on behalf of such party and bind the party to the terms and conditions of this

Agreement.

17.16 Integration. This Agreement, including the exhibits, represent the entire Agreement between the
County and the CONTRACTOR with respect to the subject matter of this Agreement and shall
supersede all prior negotiations, representations, or agreements, either written or oral, between the
County and the CONTRACTOR as of the effective date of this Agreement, which is the date that the

County signs the Agreement. [ —

17.17 Interpretation of Conflicting Provisions. In the event of any conflict or inconsistency between the
provisions of this Agreement and the Provisions of any exhibit or other attachment to this
Agreement, the provisions of this Agreement shall prevail and control.

© This space is left blank, intentionally.
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IN WITNESS WHEREOF, County and CONTRACTOR have executed this Agreement as of the day and

year written below.

COUNTY OF MONTEREY
By:

Contracts/Purchasing Officer
Date:
By:

Department Head (if applicable)
Date:
By: ,
Board of Supervisors (if applicable)

Date: A =

Approved as to Form'

By: (K°7 &7

Députy County Counsel
Date: C‘?“‘?} ' = lq "" S
Approved as to F is isi
Date:

3

Approved as to:i,iebﬂity PrOt?is'i?ﬁs SR

By: AN ;
“RiskManogoment -

Date: o Y

Date

L :Date

CONTRACTOR

APSICM - SixthDimension, LLC.
Contractor’s Business Name*

By: W

,/ gna{me of Chair, President, or
Vice-President)*

ﬂ?v Nﬂm CHHRMEN
ame and Title
2 / 1&7

015

of- Séﬁrefary, Asst Secretary, CFO,

Treasur Or, Asst Treasurer)*

i —.,

Name and Tltle-sag/
9\ ):2 0 /3016

County Board of Superv1sors Agreement Numbe L.

*INSTRUCTIONS: If CONTRACTOR is a corporatlon mcludmg 11m1ted hab1hty and non-proﬁt corporatlons the full
legal name of the corporation sha]l be set forth above. together w1th the signatures of two specified officers. If
CONTRACTOR is a partnership, the name of the partnershlp ‘shall be set forth above: together with the signature of a
partner who has authority to execute this Agreement on behalf of the partnershlp., If CONTRACTOR is contracting in an
individual capacity, the individual shall set forth the- name of the busmess ifany, and shall personally sign the Agreement.

' Approval by County Counsel is required for all Professional Service Agreements over $100,000
?Approval by Auditor/Controller is required for all Professional Service Agreements
} Approval by Risk Management is required only if changes are made in paragraph 8 or 9

11 0f 18
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EXHIBIT A — SCOPE OF SERVICES
(As listed within RFQ #10476)
The scope of work shall include, but not limited to, the following range of Construction Management (CM)
services including services of sub-consultants, typically required for architectural projects in the public sector.
Basic services shall cover all phases of design development through the Project Close-Out Phase. Tasks
required for each individual project may vary and may include but are not limited to any of the following:

6.1 Basic Services:
6.1.1 Design Development Phase:
6.1.1.1 CONTRACTOR shall review Design Professional’s construction documents and specifications to

determine whether they are consistent with the Project Program (including the gross and assignable
floor areas), the Construction Budget, the Project Schedule, and design constructability.

6.1.1.2 CONTRACTOR shall confirm the Drawings and Specifications are consistent with the County’s
General Conditions for the Project.

6.1.1.3 CONTRACTOR shall check for coordination of the documents in terms of consistency and
conformity between all disciplines.

6.1.1.4 CONTRACTOR shall back-check the resubmittal of documents to ensure that all corrections have
been incorporated into the 100% construction documents and specifications.

6.1.1.5 If requested by County, CONTRACTOR shall meet with the assigned Design Professional to
reconcile discrepancies between the CONTRACTOR’s Estimated Project Construction Costs and the
Design Professionals estimates. If necessary the CONTRACTOR will conduct value engineering
exercises to bring costs into budget.

6.1.1.6 CONTRACTOR shall participate and advise County during LEED Coordination and
Implementation process and confirm that drawings and specifications are consistent with LEED

goals.

6.1.2 Design Development Phase deliverables:

6.1.2.1 CONTRACTOR shall develop a recommendation list of cost items that the Contractors should
include in their cost breakdowns.

6.1.2.2 CONTRACTOR shall use the Construction Specification Institute format, and submit this list to
County for inclusion in the Construction Documents. '

6.1.2.3 CONTRACTOR shall prepare a Preliminary Master Construction Project Schedule for inclusion in
the contract documents.

6.1.2.4 If required by County, CONTRACTOR shall schedule and conduct constructability reviews during
the development of the design documents.

6.1.2.5 If required by County, CONTRACTOR shall prepare and submit to County, independent written
Estimated Project Construction Costs based on the design documents and on the 100% back-checked

documents.

6.1.3 Bidding Phase:

6.1.3.1 CONTRACTOR shall review plans, technical specifications, project schedule, project budget, and
other pertinent documents provided by COUNTY to become familiar with all aspects of the project.

6.1.3.2 CONTRACTOR shall assist COUNTY and Architect in developing construction bid packages
including prequalification criteria, and preparation of prequalification documents, as requested by
COUNTY.

6.1.3.3 CONTRACTOR shall conduct a pre-bid conference with a site visit in accordance with COUNTY
Contracts/Purchasing procedures.

6.1.3.4 CONTRACTOR shall coordinate a response to questions during question/answer period, and
develop addenda as necessary for issuance by COUNTY.
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6.1.3.5 CONTRACTOR shall attend bid opening.

6.1.3.6 CONTRACTOR shall perform bid analysis that includes checking for responsiveness to
qualification requirements.

6.1.3.7 In the event that bids exceed budget, CONTRACTOR shall review and recommend strategy for
rebidding project.

6.1.3.8 CONTRACTOR shall assist COUNTY in preparing a contract for the successful bidder and
reviewing contract required documents from successful bidder

6.1.3.9 CONTRACTOR shall attend meetings when scheduled with project team including Architect and

Project Manager.

6.1.4 Bidding Phase Deliverables:

6.1.4.1 CONTRACTOR shall prepare bid package in accordance with COUNTY procedures.

6.1.4.2 CONTRACTOR shall prepare and distribute meeting minutes and Addenda (as necessary) from
pre-bid conference site visit and during Questions/Answer Period.

6.1.4.3 CONTRACTOR shall provide written report to COUNTY regarding recommendation for award of
bids, and bid tabulation.

6.1.4.4 CONTRACTOR shall prepare and distribute meeting minutes of all meetings.

6.2 Construction Phase:
6.2.1 Project Budget and Schedule:
6.2.1.1 CONTRACTOR shall prepare and maintain a master construction project budget and schedule

in a format acceptable to the COUNTY.

6.2.2 Construction Coordination:

6.2.2.1 CONTRACTOR shall conduct weekly meetings with Contractor, COUNTY and Architect to
assure timely review and response to questions and resolution of field conflicts or
incorporation of design changes, review project progress, schedule and budget, review special
inspections, building department inspections and others

6.2.2.2 CONTRACTOR shall document all field conflicts and help resolve these issues by
coordinating with Architect and other regulatory agencies.

6.2.2.3 CONTRACTOR shall prepare or review proposed and/or final contract change orders and
make recommendations to the Project Manager regarding approval.

6.2.2.4 CONTRACTOR shall assist COUNTY and Architect in evaluating Contractors’ Proposed
and/or Change Order Requests and make written recommendations regarding such requests.

6.2.2.5 CONTRACTOR shall assist in negotiations with Contractors as requested by COUNTY.

6.2.2.6 CONTRACTOR shall monitor Contractors’s labor comphance

6.2.2.7 CONTRACTOR shall review Contractors’s safety program.

6.2.2.8 CONTRACTOR shall Coordinate Owner Furnished/Contractor Installed (OFCI) furniture,

fixtures, and equipment (FF&E).

6.2.3 Inspections:

6.2.3.1 CONTRACTOR shall provide daily on-site inspection of the project to assure compliance
with bid documents. This work includes pre-construction photos and site documentation as
well as progress photos, daily inspection reports identifying type and number of crews and
equipment. Daily records shall also identify conflicts, actions approved, and resolution of
minor conflicts.

6.2.3.2 CONTRACTOR shall witness specialty testing and inspection.

6.2.3.3 CONTRACTOR shall co-ordinate all inspections with COUNTY Building Inspector(s) to
prevent over-lap of tasks and ensure proper coverage of construction.
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6.2.4 Review of Submittals/Shop Drawings:
6.2.4.1 CONTRACTOR shall record and distribute submittals and coordinate responses with

Architect and Project Manager and resolve conflicting comments.

6.2.4.2 CONTRACTOR shall coordinate submittal reviews with Architect when appropriate.

6.2.4.3 CONTRACTOR shall also be required to coordinate all Contract Documents interpretations,
Shop Drawings, Product Data and Samples through the Architect. In cases of conflict of
opinion between Architect and CONTRACTOR regarding interpretation of Contract
Documents, Shop Drawings, Product Data and Samples, the CONTRACTOR shall advise
COUNTY and receive written direction from COUNTY prior to taking final action as
COUNTY's Representative.

6.2.4.4 CONTRACTOR shall assist Architect, as requested by COUNTY, in obtaining back-up
documentation, shop drawings, and materials submittals from Contractors.

6.2.5 Contract Compliance:
6.2.5.1 CONTRACTOR shall monitor Contractor’s Insurance and Bonds to assure total coverage at

all times. : ,
6.2.5.2 CONTRACTOR shall keep a log of all Liens and Stop Notices and resolve any outstanding
ones prior to acceptance of work.

6.2.6 Correspondence:
6.2.6.1 CONTRACTOR shall log all Contractor Requests For Information (RFI's) and other

correspondence.

6.2.6.2 CONTRACTOR shall review issues with Consultants and other professionals, COUNTY, and
other regulatory agencies to provide timely, complete, correct, and cost-effective responses to
Contractor questions.

6.2.6.3 CONTRACTOR shall review Invoices and Pay Estimates, review with Contractor and
Architect and forward to COUNTY. Payments shall be based on percentage of work progress

minus any retainage.

6.2.7 Meetings:
6.2.7.1 Attend weekly meetings with project team including Architect and COUNTY as requested.

6.2.8 LEED Facilitation and Assistance:
6.2.8.1 CONTRACTOR shall assist the COUNTY and Architect with the LEED  certification

process and monitor the contractor’s activities in the field to promote compliance with the
LEED process.

6.2.8.2 CONTRACTOR shall assist the LEED commissioning agent by facilitating his work and
coordinating it with ongoing project close out activities.

6.2.9 Records Documents:
6.2.9.1 CONTRACTOR shall receive Architect’s Record Documents, evaluate their completeness

and recommend to COUNTY in writing whether to accept or reject said documents.

6.2.10 Independent Reviews:
6.2.10.1 CONTRACTOR shall participate, and conduct, if requested by COUNTY, all

independent reviews required by the Architect Agreement.
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6.2.11 Construction Phase Deliverables:

6.2.11.1 Provide and Maintain Project Construction Budget and Schedule, updated for weekly
meetings.
6.2.11.2 Provide and maintain logs including but not limited to:
a) Submitted RFI’s
b) Proposed & Final Change Orders
c¢) Procurement and/or Shop Drawing Submittal reviews and processing
d) Request for quotations to evaluate proposed change orders
e) Correction Notices '
) Stop work Notices
g) Any other documents as required by COUNTY including photos and
correspondence
6.2.11.3  Prepare daily records, inspection logs, monthly statements and invoices.
6.2.11.4  Prepare and distribute meeting minutes of all weekly meetings with project team.

6.3 Project Acceptance & Close Out Phase:

6.3.1

6.3.2
6.3.3
6.3.4
6.3.5

6.3.6
6.3.7

6.3.8

CONTRACTOR shall schedule and conduct punch list walkthroughs and shall prepare and distribute
punch list to all parties, including Project Manager and Architect.

CONTRACTOR shall assure that punch list work is completed.

CONTRACTOR shall collect and distribute all required O&M manuals.

CONTRACTOR shall review and accept warranties.

CONTRACTOR shall schedule and ensure that all pre-testing, commissioning, keying and key
boxes, and training of equipment and building systems are completed prior to final acceptance.
CONTRACTOR shall review as-built drawings to assure they reflect as-built conditions.
CONTRACTOR shall coordinate final meeting with COUNTY, Architect and Contractor to provide
turnover of facility, warranty information, maintenance manuals and instructions on building

systems.
CONTRACTOR shall provide recommendation on issuance of Final Notice of Completion.

6.4 Project Close-Out Phase Deliverables:

6.4.1
6.4.2

6.4.3

CONTRACTOR shall prepare and distribute meeting minutes to project team.

CONTRACTOR shall collect and distribute all project documents including punch-lists, O& M
manuals, as-built drawings and warranty information.

CONTRACTOR shall prepare a final construction project report using COUNTY specified format.

6.5 CONTRACTOR Additional Services:

6.5.1

CONTRACTOR shall provide Additional Services only when and as authorized in a written
Amendment executed by COUNTY. No Additional Services shall be compensable unless so
authorized.

6.6 COUNTY Responsibilities:

6.6.1

Administration:
6.6.1.1 COUNTY shall designate, in writing, a COUNTY Project Manager who shall act on behalf
of COUNTY with respect to each project which is assigned to CONTRACTOR.
CONTRACTOR shall accept directives only from the COUNTY Project Manager and not
from other COUNTY employees. COUNTY may replace the COUNTY Project Manager at
its sole option; if this replacement is made, COUNTY shall notify CONTRACTOR in

writing.
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6.6.2 Provision of Information, Surveys, and Reports:
6.6.2.1 COUNTY shall furnish copies of Drawings, Specifications, and other Project-related
documents deemed necessary by COUNTY and CONTRACTOR for the performance of
CONTRACTOR's services for the Project.

6.6.2.2 COUNTY shall furnish information to CONTRACTOR for purposes of updating the Project
Schedule as dates and durations applicable to the Project such as funding deadlines, review
periods, anticipated periods of Project suspension, and construction deadlines.

6.6.2.3 COUNTY shall have the right to make reasonable changes to its Bidding Documents and
CONTRACTOR shall be bound by such changes. When such changes increase the duties of
CONTRACTOR, beyond those reasonably and customarily provided as described in the
Scope of Work 6.1 through 6.4. CONTRACTOR shall be compensated in accordance with

the fee schedule in the Agreement.

6.7 Specific requirements include but are not limited to the following:

6.7.1 CONTRACTOR Services will be provided on an on-call basis. The process will consist of the
County contacting the CONTRACTOR(S) and requesting services related to an individual project.
CONTRACTOR(S) will then prepare a detailed scope and cost.

6.7.2 The County has implemented a Job Order Contract (JOC) construction delivery method. Not all
construction projects will use the JOC program. For those projects that elect to use the JOC program,
CONTRACTOR(S) must become familiar with the quality and workmanship required by the
applicable Construction Task Catalogs (CTC) and coordinate and adjust specifications and details
produced by the JOC contractor if architectural documents have not been produced.

6.7.3 CONTRACTOR will advocate for the County and ensure the project produced is in the best interest
of the County. CONTRACTOR is expected to deliver services on or ahead of the required schedule
and within budget.

6.7.4 All work shall be done in conformance with all applicable County, State and Federal laws, County
Design Manuals, County Standard Plans, all Caltrans manuals, policies, State Standard Plans and
Specifications, Manual of Uniform Control Devices, California Building Code, (Fire, Electrical),
Board of State and Community Corrections, Americans with Disabilities Act (ADA), California
Green Building Standards Code (Part 11, Title 24, California Code of Regulations); and as revised

and amended by County ordinance.
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EXHIBIT B - PAYMENT PROVISIONS
(As Provided within Proposal for RFQ #10476)

The undersigned, having read and understood all RFQ information, hereby submits hourly rates.

understood that the basic design of each particular type of facility can be duplicated as the situation permits. It
is also understood that the Fee Schedule will be used by the County as a criteria to select the firm(s) for possible

interviews by the selection Committee.

Frincipat / F‘n’qe;:'c Eﬁ%ﬂl&il'ﬁ‘é o Charge fﬂﬁ Charge
Task Order Manager S185.00 £180.50
Senior Project Canstructian Manager £170.00 £175.00
Project Construckion Mansger - B150.00 £154.50
Certified Acoess Specialist 517500 S1BA00
Docurm et Contrel Specialist SHS00 LE7.50
SWPPE Inspector SE5.00 $67.50
Scheduler 5145 G0 £150.00
Cost Estimator 5135.00 £150.00
Construetability / Design Reviewsr 5150.00  4155,00

_ADD SERVICE - E:EPREFESEJCTIU‘P\E PRINTING: MA
8.5 x11 blkfwht per pase SO31 1208 NFA
11 %17 hllflit pet page 4022 (208 TS
8.5 x11 color per page S50 (324 A
I11x 17 color per pags | £1.001324) 1452
17 % 18 per sheet 50,50 b / /A
______ 15 x 21 per sheet 4075 bw Nf
17 ¥ 22 per sheet 40,75 b 2y o
24 ¥ 36 per sheet | 51,50 b M4
30 % 42 per sheet 52,75 hw _Nfs
" Gutside Feprodiction a8 ivnicad by Erinting Firm & Cost WA
ABD SERVICE - MEREA: : WA
24°% 36" FoamCare | S27.00 53200 /A
B 307 x42° Foam Core | S40L50-545.50 3
0 A 1A
f bvh 19/8 /A
| POSTAGE/FREIGHT/DELIVERY SERVICE: At Cnst . /4
;?‘_? :
Jay Lozak, PE, &m LEED &P, Sentor Vics President Dctober 1, 2012
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EXHIBIT C - INCORPORATION OF RFQ #10476, ADDENDA #1-4, AND
STATEMENT OF QUALIFICATION DOCUMENTS

The County invited submittals to Request for Qualification (RFQ) through RFQ #10476, “On-Call”
Construction Management Services for Various General Projects Located in Monterey County, California.
APSICM - SixthDimension, LLC. submitted a responsive and responsible proposal to perform the services

listed in RFQ #10476.

RFQ #10476, Addenda 1-4, and the Statement of Qualifications submitted by APSICM — SixthDimension,
LLC. are hereby incorporated into the Agreement by this reference.
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COUNTY OF MONTEREY AGREEMENT FOR PROFESSIONAL SERVICES
WITH SURVEYORS., ARCHITECTS, ENGINEERS & DESIGN PROFESSIONALS
(MORE THAN $100,000)*

This Professional Services Agreement (“Agreement”) is made by and between the County of Monterey, a
political subdivision of the State of California (hereinafter “County”) and:

AHSOMNO-INC. . Ausonio Incorporated ,

(hereinafter “CONTRACTOR”). \ L& / b } ISI is/

Contractor’s Initials Date

In consideration of the mutual covenants and conditions set forth in this Agreement, the parties agree as
follows:

1. SERVICES TO BE PROVIDED. The County hereby engages CONTRACTOR to perform, and
CONTRACTOR hereby agrees to perform, the services described in Exhibit A in conformity with the
terms of this Agreement. The services are generally described as follows: '

TO PROVIDE ”ON-CALL?”: CONSTRUCTION MANAGEN[ENT SERVICES FOR VARIOUS
GENERAL PROJECTS LOCATED IN MONTEREY COUNTY_»_:CALIFORNIA

_4./_1,9,%;5 07/21/15

lis/
' Date

tow

2. TERM OF AGREEDENT  The
440;;0.1.8.07/21/18 unles

upen_the' exfeﬁsmn including any

’s Initials

§ and County and with County

This Agreement isof no fo ;
] re Cov__: ’cy 31gns this Agreement

signing last; and CONTR/

i‘%ontractor

3. “aré mco orated herein by
Add’e‘nda 1-4, and
4.

41 Tt is mutually un at CONTRACTOR shall be
compensated under this ¢ pricing sheet (Exhibit B) attached
hereto. The total aggregate CTOR under this AGREEMENT shall
not exceed the sum of $5,000,000.

4.2 Prices shall remain firm for the initial term of this AGREEMENT and, thereafter, may be adjusted
annually as -provided in this paragraph. County does not guarantee any minimum Or maximum
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amount of dollars to be spent under this AGREEMENT.

4.3 Any discount offered by the CONTRACTOR must allow for payment after receipt and acceptance
of services, material or equipment and correct invoice, whichever is later. In no case will a discount

be considered that requires payment in less than 30 days.

4.4 CONTRACTOR shall levy no additional fees or surcharges of any kind during the term of this
AGREEMENT without first obtaining approval from County in writing.

4.5 Tax:

4.5.1 Pricing as per this AGREEMENT is inclusive of all applicable taxes.

4.5.2 County is registered with the Internal Revenue Service, San Francisco office, and registration
number 94-6000524.  The County is exempt from Federal Transportation Tax; an exemption
certificate is not required where shipping documents show Monterey County as consignee.

5.  PERFORMANCE STANDARD

ecmlly tramcd expemenced
the- ork and dehver the serv1ces required under this

5. CONTRACTOR its
manner and Iin com

6.

conformity with“thi

Controller for pay ;

receiving the certified invoict
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6.2 All County of Monterey Purchase Orders issued for the AGREEMENT are valid only during the
fiscal year in which they are issued (the fiscal year is defined as July [ through June 30).

6.3 Unauthorized Surcharges or Fees: Invoices containing unauthorized surcharges or unauthorized fees
of any kind shall be rejected by County. Surcharges and additional fees not included the
AGREEMENT must be approved by County in writing via an Amendment.

6.4 In addition to any information and documentation otherwise required, invoices shall contain
information and documentation satisfactory to County and Grantor (if project is grant funded) to
facilitate expeditious reimbursement to County by Grantor for project expenses, and for Grantor
project auditing purposes. County may require from time to time that supporting documentation or
more detailed information be submitted in such format as may be required by applicable Federal or
State granting agencies.

7.  TERMINATION.

7.1 During the term of this Agreement, the County may terminate the Agreement for any reason by giving
written notice of termination to the CONTRACTOR at least thirty (30) days prior to the effective date
of termination. Such notice shall set forth the effective date of termination. In the event of such
termination, the amount payable under this Agreement shall be reduced in proportion to the services
provided prior to the date of termmatlon '

7.2 The County may cancel and terminate thls Agreement for good cause effective immediately upon
written notice to CONTRACTOR. “Good cause” includes the failure of CONTRACTOR to perform
the required services at the time and in the manner prov1ded under this Agreement. If County
terminates  this Agreement for good cause, the County may be relieved of the payment of any
consideration to CONTRACTOR, and the County may proceed with the work in any manner, which
County deems proper. The cost_to the County shall be deducted from any sum due the
CONTRACTOR under ﬂJlS Agreement g e

8. INDEMNIFICATION

8.1 For purposes of the following mdemmﬁcatlon prov131ons (“Indemmﬁcatlon Agreement”),
constructlon management professmnal” has the same meaning -as set forth in California Civil Code
section 2782.8. If any term, provision or apphcatmn of thls Indemmﬁcatlon Agreement is found to be
mvahd in violation of pubhc policy .or unenforce: such finding shall not invalidate

any other term or provision of this, Indemmﬁcatlon ;greement ‘and such other terms and provrslons
shall continue in full force and- effect.” If there is any confhct between the terms, provisions or
apphcatlon of this Indemmﬁcatlon Agreement and the prov1s1ons of California Civil Code Sections
2782 or 2782.8, the broadest 1ndemn1ty protection for the COUNTY under thlS Indemmty Agreement
that is perrmtted by law shall be prov1ded by CONTRACTOR .

8.2 Indemnification for Constructron Management Profess1ona1 Services Clalms
CONTRACTOR shall indemnify, defend and hold harmless COUNTY, its governing board, directors,
officers, employees, and ‘agents agamst any clanns that arise out of, or pertain to, or relate to the
negligence, recklessness, or willful misconduct of the- CONTRACTOR its employees, subcontractors,
and agents in the performance of construction: ‘management services under this Agreement, excepting
only liability arising from the sole negligence, active negligence or willful misconduct of the
COUNTY, or defect in a design furnished by the COUNTY.
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8.3 Indemnification for All Other Claims or Loss:

For any claim, loss, injury, damage, expense or liability other than claims arising out of the
CONTRACTOR’s performance of construction management professional services under this
Agreement, CONTRACTOR shall indemnify, defend and hold harmless COUNTY, its governing
board, directors, officers, employees, and agents against any claim for loss, injury, damage, expense or
liability resulting from or alleging injury to or death of any person or loss of use of or damage to
property, arising from or related to the performance of services under this Agreement by
CONTRACTOR, its employees, subcontractors or agents, excepting only liability arising from the sole
negligence, active negligence or willful misconduct of the COUNTY, or defect in a design furnished
by the COUNTY.

9. INSURANCE.

9.1 Evidence of Coverage:
Prior to commencement of this Agreement, the Contractor shall provide a “Certificate of Insurance”
certifying that coverage as required herein has been obtained. Individual endorsements executed by
the insurance carrier shall accompany the certificate. In addrtlon the Contractor upon request shall
provide a certified copy of the pohcy or pohcres :

This verification: of coverage shall be sent to the County S, Contraets/Purchasmg Department, unless
otherwise directed. The Contractor shall not receive a “Notice to Proceed” with the work under this
Agreement until it has obtained: all insurance requrred and such, insurance has been approved by the
County Thrs approval of 1nsurance shall nerther reheve nor decrease the hab111ty of the Contractor.

9.2  Qualifying Insurers : Lo 5 e i i
All coverage’s, except surety, shaH be 1ssued by compames Wthh hold a current policy holder’s
alphabetic and financial size category ratrng of not less than A VII accordrng to the current Best’s
Key Rating Guide or a company of equal ﬁnancral stabrhty that is approved by the County’s
Purchasmg Manager Ll : : : ,

9.3 Insurance Coverage Requirements Wrtho ff'hrmtmg CONTRACTOR’S duty to mdemmfy
CONTRACTOR shall maintain in effect throughout the terrn of thrs Agreement a pohcy or policies
of 1nsurance Wlth the followrng nnmmum hmrts of habrhty ' :

1nc1ud1ng coverage for Bodrly Injury and Property Damage Personal Injury, Contractual Lrabrhty,
Broadform Property Damage Independent Contractors Products and Completed Operatrons with a

Business automobﬂe liability insurance: coverrng all motor Vehrcles mcludrng owned, leased,
non-owned, and hired vehicles, used in proyrdrng services under this Agreement with a combined
single limit for Bodily In_]ury and Property Damage of not less than $1,000,000 per occurrence.

L Modification (Justrﬁcatlon att hed; subject to approval)
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Workers’ Compensation Insurance, if CONTRACTOR employs others in the performance of this
Agreement, in accordance with California Labor Code section 3700 and with Employer’s Liability
limits not less than $1,000,000 each person, $1,000,000 each accident and $1,000,000 each disease.

L Modification (Justification attached; subject to approval).

Professional liability insurance, if required for the professional services being provided, (e.g., those
persons authorized by a license to engage in a business or profession regulated by the California
Business and Professions Code), in the amount of not less than $1,000,000 per claim and $2,000,000
in the aggregate, to cover liability for malpractice or errors or omissions made in the course of
rendering professional services. If professional liability insurance is written on a “claims-made”
basis rather than an occurrence basis, the CONTRACTOR shall, upon the expiration or earlier
termination of this Agreement, obtain extended reporting coverage (“tail coverage”) with the same
liability limits. Any such tail coverage shall continue for at least three years following the expiration
or earlier termination of this Agreement.

U Modification (Justification attached; subject to approval).

9.4  Other Insurance Requirements.
All insurance required by this' Agreement shall be with a company acceptable to the County and
issued and executed by an admitted insurer authorlzed to transact Insurance business in the State of
California. Unless otherwise spec1ﬁed by this Agreemeng all such insurance shall be written on an
occurrence basis, or, if the policy is not written on an occurrence basis, such policy with the
coverage required herein shall continue in effect for a period of three years following the date
CONTRACTOR completes its performanoe of serv1ces under this Agreement

Each l1ab1hty policy shall prov1de that the County shall be given notice in writing at least thirty days
in advance of any endorsed reduction in coverage or limit, cancellation, or intended non-renewal
thereof. Each policy shall prov1de coverage for Contractor and additional insureds with respect to
claims arising from each. subcontractor, if any, perforrmng work under this Agreement, or be
accompamed by a certlﬁcate of insurance from each subcontractor showmg each subcontractor has
1dentlcal insurance ¢ coverage to the above reqmrements S N =

Commer cial gene7 al Zzabzlztv and aufomobzle Zzabzlztv polzezes shall provide an endorsement naming
the Counrv 07’ Monterev ifs ofﬁcers a,qents and employees as Addltzonal ]nsui eds wzth iespecz‘ fo

shall further pr. ovzde that such insurance is primary insurance 10 any insurance or self “insurance
maznmmed by the County and that the insurance of the. Addztzonal Insureds shall not be called upon
to_contribute to a loss covered by the CONTRACTOR'S insurance. The required endorsement form
for Commercial General Liability Additional Insured is ISO Form CG 20 10 11-85 or CG 20 10 10
01 in tandem with CG 20-37 10 01 (2000) “The required endor. semenr f07 m_for Automobile
Additional Insurea’ endorsement is ISO F m CA 20 48 02 99. -

Prior to the exeoutlon of this Agreement by the County, CONTRACTDR shall file certificates of
insurance with the County s contract admlmstrator and County s Contracts/Purchasing Division,
showing that the CONTRACTOR has in effect the insurance required by this Agreement. The
CONTRACTOR shall file a new or a.mended oert1ﬁcate of insurance within five calendar days after
any change is made in any insurance policy, which would alter the information on the certificate
then on file. Acceptance or approval of insurance shall in no way modify or change the
indemnification clause in this Agreement, which shall continue in full force and effect.
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CONTRACTOR shall at all times during the term of this Agreement maintain in force the insurance
coverage required under this Agreement and shall send, without demand by County, annual
certificates to County’s Contract Administrator and County’s Contracts/Purchasing Division. If the
certificate is not received by the expiration date, County shall notify CONTRACTOR and
CONTRACTOR shall have five calendar days to send in the certificate, evidencing no lapse in
coverage during the interim. Failure by CONTRACTOR to maintain such insurance is a default of
this Agreement, which entitles County, at its sole discretion, to terminate this Agreement

immediately.

10. RECORDS AND CONFIDENTIALITY.

10.1

10.2

10.3

10.4

10.5

Confidentiality. CONTRACTOR and its officers, employees, agents, and subcontractors shall
comply with any and all federal, state, and local laws, which provide for the confidentiality of
records and other information. CONTRACTOR shall not disclose any confidential records or other
confidential information received from the County or prepared in connection with the performance
of this Agreement, unless County specifically permits CONTRACTOR to disclose such records or
information. CONTRACTOR shall promptly transmit to County any and all requests for disclosure
of any such confidential records or information. CONTRACTOR shall not use any confidential
information gained by CONTRACTOR in the performance of this Agreement except for the sole
purpose of carrymg out CONTRACTOR’S obhgatrons under this Agreement

County Records When thrs Agreement exprres or termmates CONTRACTOR shall return to
County any County records whlch CONTRACTOR used or. recerved from County to perform
services under this Agreement - S ,

Maintenance of Records CONTRACTOR shall prepare mamtaln and preserve all reports and
records that may be requrred by federal, state, and County rules and regulations related to services
performed under this Agreement CONTRACTOR shall mamtam such records for a period of at
least three years after recerpt of final payment under this Agreement If any litigation, claim,
negotiation, audit exception, or other action relating 1 to thls Agreement 18 pendmg at the end of the
three year penod then CONTRACTOR shall retam sa1d records untrl such actron 1s resolved

Access t0 and Audrt of Records The County shall have the rrght to examine, momtor ‘and audit all
records, documents, conditions, ‘and activities of the. CONTRACTOR and its subcontractors related
to servrces provrded under this Agreement Pursuant to‘ overnment Code’ section 8546.7, if this
c ‘in excess of $10,000, the parties to this
Agreernent may be- subject at the request of the COunty or as part ¢ ‘of any audit of the County, to the
examination and audit of the State Audltor pertaining to rnatters connected with the performance of
this Agreement for a perrod of three years after fmal 'payment under the Agreement

Royalties and Inventrons County sha11~haye a royalty free, exclusrve and 1rrevocab1e license to
reproduce, pubhsh ‘and use, and authorize others to do s0, all original computer programs, writings,
sound recordings, prctorlal reproductrons drawmgs and other works of similar nature produced in
the course of or under this Agreement. CONTRACTOR shall not publish any such material without
the prior written approval of: County :
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11.  NON-DISCRIMINATION.

11.1  During the performance of this Agreement, CONTRACTOR, and its subcontractors, shall not
unlawfully discriminate against any person because of race, religious creed, color, sex, national
origin, ancestry, physical disability, mental disability, medical condition, marital status, age (over
40), or sexual orientation, either in CONTRACTOR’s employment practices or in the furnishing of
services to recipients. CONTRACTOR shall ensure that the evaluation and treatment of its
employees and applicants for employment and all persons receiving and requesting services are free
of such discrimination. CONTRACTOR and any subcontractor shall, in the performance of this
Agreement, fully comply with all federal, state, and local laws and regulations, which prohibit
discrimination. The provision of services primarily or exclusively to such target population as may
be designated in this Agreement shall not be deemed to be prohibited discrimination.

11.2 The applicable regulations of the Fair Employment and Housing Commission
implementing Government Code, §12900, et seq., set forth in Chapter 5 of Division 4 of Title 2 of
the California Code of Regulations are incorporated into this AGREEMENT by reference and made

a part hereof as if set forth_' full:

11.3

12,

contract w1th the state or federal
mply with a]l the provisions of
e under said contract and said

government | m Whlch the (
said contract, to.the exten

defined in- the statues) perform | by this AGREEMENT. For purpose of
compliance with prevailing wage law, the NTRACTOR shall comply with provisions applicable
to an awarding body. Compliance with state prevailing wage law includes without limitation:
payment of at least prevailing wage as applicable; overtime and working hour requirements;
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apprenticeship obligations; payroll recordkeeping requirements; and other obligations as required by
law.

14.2  Flow Down Requirements
Contractor shall ensure that all agreements with its subcontractors to perform work pursuant to this

AGREEMENT contain the following provisions:

14.2.1 Contractor shall comply with state prevailing wage law, Chapter 1 of Part 7 of Division 2 of
the Labor Code, commencing with Section 1720; and Title 8, California Code of
Regulations, Chapter 8, Subchapter 3, commencing with Section 16000, for all construction,
alteration, demolition, installation, repair or maintenance work over $1,000 performed under
the contract. Contractor’s obligations under prevailing wage laws include without limitation:
pay at least the applicable prevailing wage for public works activities performed on the
project; comply with overtime and working hour requirements; comply with apprenticeship
obligations; comply with payroll recordkeepmg requirements; and comply with other
obligations as reqmre :

16. NOTICES s Féquired u Agré ‘ st-class, postage
Pre—Pald ma1 A , RACTOR : i

J

Contractor’s Initials

rporated (?l iSZ s/

Date

Castrovﬂle CA. 95012

Salinas, CA. 93901

Address Address
(831)755-5061 (831)633-3371
Phone Phone
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17. MISCELLANEOQOUS PROVISIONS.

17.1 Conflict of Interest. CONTRACTOR represents that it presently has no interest and agrees not to
acquire any interest during the term of this Agreement, which would directly or indirectly conflict in
any manner or to any degree with the full and complete performance of the professional services
required to be rendered under this Agreement.

17.2 Amendment. This Agreement may be amended or modified only by an instrument in writing signed
by the County and the CONTRACTOR.

17.3 Waiver. Any waiver of any terms and conditions of this Agreement must be in writing and signed
by the County and the CONTRACTOR. A waiver of any of the terms and conditions of this
Agreement shall not be construed as a waiver of any other terms or conditions in this Agreement.

174 Contractor. The term “CONTRACTOR” as used in this Agreement includes CONTRACTOR’s
officers, agents, and employees acting on CONTRACTOR’S behalf in the performance of this

Agreement.
17.5 Disputes. CONTRACTOR shall continue' to perform under this Agreement during any dispute.

17.6 Assignment and Subcontracting. The CONTRACTOR shall not assign, sell, or otherwise transfer its
interest or obligations in this Agreement ‘without the prior written consent of the County. None of the
services covered by this Agreement shall be subcontracted. without the prior written approval of the
County. Notwithstanding any such subcontract, CONTRACTOR shall continue to be liable for the
performance of all requrrements of this Agreement :

17.7 Successors and Assrgns T}:ns Agreement and the rrghts prrvrleges dutles and obhgatlons of the
County and CONTRACTOR under this Agreement to the extent assignable or delegable, shall be
binding upon and inure to the beneﬁt of the part1es and the1r respectlve successors permitted
assrgns and heirs. s . : ~

17.8 Comphance w1th Am)hcable Law The parties shall comply Wlth all apphcable federal state, and
local laws and regulatlons in performmg thls Agreement 7 e :

17.9 Headlngs The headlngs a.re for convemence only and shall not be used to mterpret the terms of this
: Agreement : . . v I :

17.10 Time is of the Essence Trme is of the essence 1n each and ali of the prov151ons of this Agreement.

17.11 Govermng Law Thrs Agreement shall be governed by and mterpreted under the laws of the State of
California. : . e , .

17.12 Non-exclusive Agreement This Agreement snon—excluswe and both County and CONTRACTOR
expressly reserve the right to contract Wlth other ent1t1es for the same or similar services.

17.13 Construction of Agreement. The County and CONTRACTOR agree that each party has fully
participated in the review and revision of this Agreement and that any rule of construction to the
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effect that ambiguities are to be resolved against the drafting party shall not apply in the
interpretation of this Agreement or any amendment to this Agreement.

17.14 Counterparts. This Agreement may be executed in two or more counterparts, each of which shall be
deemed an original, but all of which together shall constitute one and the same Agreement.

17.15 Authority.  Any individual executing this Agreement on behalf of the County or the
CONTRACTOR represents and warrants hereby that he or she has the requisite authority to enter
into this Agreement on behalf of such party and bind the party to the terms and conditions of this

Agreement.

17.16 Integration. This Agreement, including the exhibits, represent the entire Agreement between the
County and the CONTRACTOR with respect to the subject matter of this Agreement and shall
supersede all prior negotiations, representations, or agreements, either written or oral, between the
County and the CONTRACTOR as of the effective date of this Agreement, which is the date that the

County signs the Agreement.

17.17 Interpretation of Conflicting Provisions. In the event of any conflict or inconsistency between the
provisions of this Agreement and the Provisions of any exhibit or other attachment to this
Agreement, the provisions of this Agreement shall prevail and control.

'fTﬁisqspa:ce*'is'fleftfblan'k;fintentidnalvly. -
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IN WITNESS WHEREOF, County and CONTRACTOR have executed this Agreement as of the day and
year written below.

COUNTY OF MONTEREY CONTRACT I% s,
Contractor s Initials Date

By:

Contracts/ Purchasing Officer W@Ausonio Incorporated
Date: Contractor’s Business Name*
By: \QXA

Department Head (if applicable) By: é ;k
Date: (/ 1°nature of Chair, President, or
. Vice-President)*
By: o zgeal Moe " Casary  Vics Peesids
Board of Supervisors (if applicable) ' Name and Title

Date: ' © . |Date 21 ‘

Approved as to Form'

o Gpha (M@@, by
‘D%) 'MCounty Counsel = ‘B
Date: - 1A-1 5 -l /o

(ure of Secretary, Asst. Secretary CFO,
e or Asst reasurer)*

Approved as to Fisevisio 5 '; )Gt St AT Name and Title
- Aﬂlfl;t r/Confrollet /)
Date: S e 147?’{5

Approved as toiLiabil}irt‘y Pre'iisiens3 7

By:

Risk Management -
Date: - O Y

County Board of Superv1sors Agreement Number

*INSTRUCTIONS: If CONTRACTOR isa corporatlon mcludmg hm1ted hablhty and non—proﬁt corporations, the full
legal name of the corporation shall be set forth above ‘together w1th ‘the signatures of two specified officers. If
'CONTRACTOR is a partnership, the name of the partnersh1p shall ‘be set forth above together with the signature of a
partner who has authority to execute this Agreement on behalf of the partnershlp If CONTRACTOR is contracting in an
.individual capacity, the individual shall set forth the name- of the busmess if any, and shall personally sign the Agreement.

! Approval by County Counsel is required for all Professional Service Agreements over $100,000
2Approval by Auditor/Controller is required for all Professional Service Agreements
* Approval by Risk Management is required only if changes are made in paragraph 8 or 9
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EXHIBIT A — SCOPE OF SERVICES
(As listed within RFQ #10476)
The scope of work shall include, but not limited to, the following range of Construction Management (CM)
services including services of sub-consultants, typically required for architectural projects in the public sector.
Basic services shall cover all phases of design development through the Project Close-Out Phase. Tasks
required for each individual project may vary and may include but are not limited to any of the following:

6.1 Basic Services:

6.1.1 Design Development Phase:

6.1.1.1 CONTRACTOR shall review Design Professional’s construction documents and specifications to
determine whether they are consistent with the Project Program (including the gross and assignable
floor areas), the Construction Budget, the Project Schedule, and design constructability.

6.1.1.2 CONTRACTOR shall confirm the Drawings and Specifications are consistent with the County’s
General Conditions for the Project.

6.1.1.3 CONTRACTOR shall check for coordination of the documents in terms of consistency and
conformity between all disciplines.

6.1.1.4 CONTRACTOR shall back-check the resubmittal of documents to ensure that all corrections have
been incorporated into the 100% construction documents and specifications.

6.1.1.5 If requested by County, CONTRACTOR shall meet with the assigned Design Professional to
reconcile discrepancies between the CONTRACTOR’s Estimated Project Construction Costs and the
Design Professionals estimates. If necessary the CONTRACTOR will conduct value engineering
exercises to bring costs into budget. '

6.1.1.6 CONTRACTOR shall participate and advise County during LEED Coordination and
Implementation process and confirm that drawings and specifications are consistent with LEED

goals.

6.1.2 Design Development Phase deliverables:

6.1.2.1 CONTRACTOR shall develop a recommendation list of cost items that the Contractors should
include in their cost breakdowns.

6.1.2.2 CONTRACTOR shall use the Construction Specification Institute format, and submit this list to
County for inclusion in the Construction Documents.

6.1.2.3 CONTRACTOR shall prepare a Preliminary Master Construction Project Schedule for inclusion in -
the contract documents.

6.1.2.4 If required by County, CONTRACTOR shall schedule and conduct constructability reviews during
the development of the design documents.

6.1.2.5 If required by County, CONTRACTOR shall prepare and submit to County, independent written
Estimated Project Construction Costs based on the design documents and on the 100% back-checked

documents.

6.1.3 Bidding Phase:

6.1.3.1 CONTRACTOR shall review plans, technical specifications, project schedule, project budget, and
other pertinent documents provided by COUNTY to become familiar with all aspects of the project.

6.1.3.2 CONTRACTOR shall assist COUNTY and Architect in developing construction bid packages
including prequalification criteria, and preparation of prequalification documents, as requested by
COUNTY.

6.1.3.3 CONTRACTOR shall conduct a pre-bid conference with a site visit in accordance with COUNTY
Contracts/Purchasing procedures.

6.1.3.4 CONTRACTOR shall coordinate a response to questions during question/answer period, and
develop addenda as necessary for issuance by COUNTY.
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6.1.3.5 CONTRACTOR shall attend bid opening.

6.1.3.6 CONTRACTOR shall perform bid analysis that includes checking for responsiveness to
qualification requirements.

6.1.3.7 In the event that bids exceed budget, CONTRACTOR shall review and recommend strategy for
rebidding project.

6.1.3.8 CONTRACTOR shall assist COUNTY in preparing a contract for the successful bidder and
reviewing contract required documents from successful bidder

6.1.3.9 CONTRACTOR shall attend meetings when scheduled with project team including Architect and

Project Manager.

6.1.4 Bidding Phase Deliverables:

6.1.4.1 CONTRACTOR shall prepare bid package in accordance with COUNTY procedures.

6.1.4.2 CONTRACTOR shall prepare and distribute meeting minutes and Addenda (as necessary) from
pre-bid conference site visit and during Questions/Answer Period.

6.1.4.3 CONTRACTOR shall provide written report to COUNTY regarding recommendation for award of
bids, and bid tabulation.

6.1.4.4 CONTRACTOR shall prepare and distribute meeting minutes of all meetings.

6.2 Construction Phase:
6.2.1 Project Budget and Schedule:
6.2.1.1 CONTRACTOR shall prepare and maintain a master construction project budget and schedule

in a format acceptable to the COUNTY.

6.2.2 Construction Coordination:
6.2.2.1 CONTRACTOR shall conduct weekly meetings with Contractor, COUNTY and Architect to

assure timely review and response to questions and resolution of field conflicts or
incorporation of design changes, review project progress, schedule and budget, review special
inspections, building department inspections and others

6.2.2.2 CONTRACTOR shall document all field conflicts and help resolve these issues by
coordinating with Architect and other regulatory agencies.

6.2.2.3 CONTRACTOR shall prepare or review proposed and/or final contract change orders and
make recommendations to the Project Manager regarding approval.

6.2.2.4 CONTRACTOR shall assist COUNTY and Architect in evaluating Contractors’ Proposed
and/or Change Order Requests, and make written recommendations regarding such requests.

6.2.2.5 CONTRACTOR shall assist in negotiations with Contractors as requested by COUNTY.

6.2.2.6 CONTRACTOR shall monitor Contractors’s labor compliance.

6.2.2.7 CONTRACTOR shall review Contractors’s safety program.

6.2.2.8 CONTRACTOR shall Coordinate Owner Furnished/Contractor Installed (OFCI) furniture,
fixtures, and equipment (FF&E).

6.2.3 Inspections:

6.2.3.1 CONTRACTOR shall provide daily on-site inspection of the project to assure compliance
with bid documents. This work includes pre-construction photos and site documentation as
well as progress photos, daily inspection reports identifying type and number of crews and
equipment. Daily records shall also identify conflicts, actions approved, and resolution of
minor conflicts.

6.2.3.2 CONTRACTOR shall witness specialty testing and inspection.

6.2.3.3 CONTRACTOR shall co-ordinate all inspections with COUNTY Building Inspector(s) to
prevent over-lap of tasks and ensure proper coverage of construction.
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6.2.4 Review of Submittals/Shop Drawings:
6.2.4.1 CONTRACTOR shall record and distribute submittals and coordinate responses with

Architect and Project Manager and resolve conflicting comments.

6.2.4.2 CONTRACTOR shall coordinate submittal reviews with Architect when appropriate.

6.2.4.3 CONTRACTOR shall also be required to coordinate all Contract Documents interpretations,
Shop Drawings, Product Data and Samples through the Architect. In cases of conflict of
opinion between Architect and CONTRACTOR regarding interpretation of Contract
Documents, Shop Drawings, Product Data and Samples, the CONTRACTOR shall advise
COUNTY and receive written direction from COUNTY prior to taking final action as
COUNTY's Representative.

6.2.4.4 CONTRACTOR shall assist Architect, as requested by COUNTY, in obtaining back-up
documentation, shop drawings, and materials submittals from Contractors.

6.2.5 Contract Compliance:
6.2.5.1 CONTRACTOR shall monitor Contractor’s Insurance and Bonds to assure total coverage at

all times.
6.2.5.2 CONTRACTOR shall keep a log of all Liens and Stop Notices and resolve any outstanding
ones prior to acceptance of work.

6.2.6 Correspondence:
6.2.6.1 CONTRACTOR shall log all Contractor Requests For Information (RFI’s) and other

correspondence.

6.2.6.2 CONTRACTOR shall review issues with Consultants and other professionals, COUNTY, and
other regulatory agencies to provide timely, complete, correct, and cost-effective responses to
Contractor questions.

6.2.6.3 CONTRACTOR shall review Invoices and Pay Estimates, review with Contractor and
Architect and forward to COUNTY. Payments shall be based on percentage of work progress

minus any retainage.

6.2.7 Meetings:
6.2.7.1 Attend weekly meetings with project team including Architect and COUNTY as requested.

6.2.8 LEED Facilitation and Assistance:
6.2.8.1 CONTRACTOR shall assist the COUNTY and Architect with the LEED  certification

process and monitor the contractor’s activities in the field to promote compliance with the
LEED process.

6.2.8.2 CONTRACTOR shall assist the LEED commissioning agent by facilitating his work and
coordinating it with ongoing project close out activities.

6.2.9 Records Documents:
6.2.9.1 CONTRACTOR shall receive Architect’s Record Documents, evaluate their completeness

and recommend to COUNTY in writing whether to accept or reject said documents.

6.2.10 Independent Reviews:
6.2.10.1 CONTRACTOR shall participate, and conduct, if requested by COUNTY, all

independent reviews required by the Architect Agreement.
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6.2.11 Construction Phase Deliverables:
6.2.11.1 Provide and Maintain Project Construction Budget and Schedule, updated for weekly
meetings.
6.2.11.2 Provide and maintain logs including but not limited to:
a) Submitted RFT’s
b) Proposed & Final Change Orders
¢) Procurement and/or Shop Drawing Submittal reviews and processing
d) Request for quotations to evaluate proposed change orders
e) Correction Notices
f) Stop work Notices
g) Any other documents as required by COUNTY including photos and
7 correspondence
6.2.11.3  Prepare daily records, inspection logs, monthly statements and invoices.
6.2.11.4  Prepare and distribute meeting minutes of all weekly meetings with project team.

6.3 Project Acceptance & Close Out Phase:

6.3.1 CONTRACTOR shall schedule and conduct punch list walkthroughs and shall prepare and distribute
punch list to all parties, including Project Manager and Architect.

6.3.2 CONTRACTOR shall assure that punch list work is completed.

6.3.3 CONTRACTOR shall collect and distribute all required O&M manuals.

6.3.4 CONTRACTOR shall review and accept warranties.

6.3.5 CONTRACTOR shall schedule and ensure that all pre-testing, commissioning, keying and key
boxes, and training of equipment and building systems are completed prior to final acceptance.

6.3.6 CONTRACTOR shall review as-built drawings to assure they reflect as-built conditions.

6.3.7 CONTRACTOR shall coordinate final meeting with COUNTY, Architect and Contractor to provide
turnover of facility, warranty information, maintenance manuals and instructions on building
systems.

6.3.8 CONTRACTOR shall provide recommendation on issuance of Final Notice of Completion.

6.4 Project Close-Out Phase Deliverables:
6.4.1 CONTRACTOR shall prepare and distribute meeting minutes to project team.
6.4.2 CONTRACTOR shall collect and distribute all project documents including punch-lists, O& M
manuals, as-built drawings and warranty information.
6.4.3 CONTRACTOR shall prepare a final construction project report using COUNTY specified format.

6.5 CONTRACTOR Additional Services:
6.5.1 CONTRACTOR shall provide Additional Services only when and as authorized in a written
Amendment executed by COUNTY. No Additional Services shall be compensable unless so

authorized.

6.6 COUNTY Responsibilities:
6.6.1 Administration:
6.6.1.1 COUNTY shall designate, in writing, a COUNTY Project Manager who shall act on behalf
of COUNTY with respect to each project which is assigned to CONTRACTOR.
CONTRACTOR shall accept directives only from the COUNTY Project Manager and not
from other COUNTY employees. COUNTY may replace the COUNTY Project Manager at
its sole option; if this replacement is made, COUNTY shall notify CONTRACTOR in

writing.
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6.6.2 Provision of Information, Surveys, and Reports:
6.6.2.1 COUNTY shall furnish copies of Drawings, Specifications, and other Project-related
documents deemed necessary by COUNTY and CONTRACTOR for the performance of
CONTRACTOR's services for the Project.

6.6.2.2 COUNTY shall furnish information to CONTRACTOR for purposes of updating the PrOJect
Schedule as dates and durations applicable to the Project such as funding deadlines, review
periods, anticipated periods of Project suspension, and construction deadlines.

6.6.2.3 COUNTY shall have the right to make reasonable changes to its Bidding Documents and
CONTRACTOR shall be bound by such changes. When such changes increase the duties of
CONTRACTOR, beyond those reasonably and customarily provided as described in the
Scope of Work 6.1 through 6.4. CONTRACTOR shall be compensated in accordance with

the fee schedule in the Agreement.

6.7 Specific requirements include but are not limited to the following:

6.7.1 CONTRACTOR Services will be provided on an on-call basis. The process will consist of the
County contacting the CONTRACTOR(S) and requesting services related to an individual project.
CONTRACTOR(S) will then prepare a detailed scope and cost.

6.7.2 The County has implemented a Job Order Contract (JOC) construction delivery method. Not all
construction projects will use the JOC program. For those projects that elect to use the JOC program,
CONTRACTOR(S) must become familiar with the quality and workmanship required by the
applicable Construction Task Catalogs (CTC) and coordinate and adjust specifications and details
produced by the JOC contractor if architectural documents have not been produced.

6.7.3 CONTRACTOR will advocate for the County and ensure the project produced is in the best interest
of the County. CONTRACTOR is expected to deliver services on or ahead of the required schedule
and within budget.

6.7.4  All work shall be done in conformance with all applicable County, State and Federal laws, County
Design Manuals, County Standard Plans, all Caltrans manuals, policies, State Standard Plans and
Specifications, Manual of Uniform Control Devices, California Building Code, (Fire, Electrical),
Board of State and Community Corrections, Americans with Disabilities Act (ADA), California
Green Building Standards Code (Part 11, Title 24, California Code of Regulations); and as revised

and amended by County ordinance.
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EXHIBIT B - PAYMENT PROVISIONS
(As Provided within Proposal for RFQ #10476)
The undersigned, having read and understood all RFQ information, hereby submits hourly rates. It is
understood that the basic design of each particular type of facility can be duplicated as the situation permits. It
1s also understood that the Fee Schedule will be used by the County as a criteria to select the firm(s) for possible
interviews by the selection Committee.

|Ausonio Incorporated

Attechment K-: Fee Schedple

The undersigned, having read and enderstood afl RFQ information, hereby submits hourly rates. 1 is
understood that the basic desipn of each particulsr type of facility can be duplicated as the situation permits,
It is also understond that the Fes Schedule will be nsed by the County as a oriteria fo select the firmm{z) for
posaible interviews by the sclection Committes, but that & final foe may be negotiated with the quelified

PSA over $100,000 For

firrn{s} for the required services.
FPosition/THle Hourly Rate
(Indicate changes per year if any)
(Iedicate Below). 201442015 2015/2016
Princizal/Cwner §180 §190
Project Mangeer f165 §165
Cast Bstomator $125 %125
Clerical ga5 555
LEED AP $125 8125
Reimbursahle Items to be Bifled Esthmated Cost Bills
(please list) (Markep not to exesed 10%)
Total Cost (if % of Markup
apnlicable atthe time Calonlated
) : of RFQ})
MILEAGE per corrent IRS rate WA
ADD SERVICE - REFRODUCTION FRINTING:
1-109 £.5 x11 blkiwhf per page .07 10%
1- 160 11 x 17 blk/whi per page 5.15 10%
§ - 00 8.5 x11 colar per page § .55 $0%
1-100 11 x 17 eolor per page $89 0%
1=100 12 x 18 per shest 5.17 1%
{100 15 x Z1 peer gheet §.19 0%
1100 - 17 x 22 per sheat § .25 0%
1-80 B 24 x 36 per shest $1.00 0%
1- 100 20 x 42 per shest £1.25 10%
Outside Reproduction as inveiced by Printing Firm | - 0%
ADD SERVICE - MEDIA: '
Mourted an 247X 35" Foam Core $5.00 10%
Mounted on 30" x 42" Feam:Cam 55.00 10%
€D $ 89 0%
. VD $.09 10%
POSTAGEFREIGHT/DELIVERY SERVICE; 0%
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EXHIBIT C - INCORPORATION OF RFQ #10476, ADDENDA #1-4, AND
STATEMENT OF QUALIFICATION DOCUMENTS

The County invited submittals to Request for Qualification (RFQ) through RFQ #10476, “On-Call”
Construction Management Services for Various General Projects Located in Monterey County, California.
AUSONIO, INC. submitted a responsive and responsible proposal to perform the services listed in RFQ

#10476.

RFQ #10476, Addenda 1-4, and the Statement of Qualifications submitted by AUSONIO, INC. are hereby
incorporated into the Agreement by this reference.
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COUNTY OF MONTEREY AGREEMENT FOR PROFESSIONAL SERVICES
WITH SURVEYORS, ARCHITECTS, ENGINEERS & DESIGN PROFESSIONALS
(MORE THAN $100,000)*

This Professional Services Agreement (“Agreement”) is made by and between the County of Monterey, a
political subdivision of the State of California (hereinafter “County”) and:
HARRIS & ASSOCIATES- Harris & Associates, Inc. ,
(hereinafter “CONTRACTOR”). N, Llels

Contractor’s Initials Date

In con51derat10n of the mu’cual covenants and conditions set forth in this Agreement the parties agree as
follows:

1. SERVICES TO BE PROVIDED. The County hereby engages CONTRACTOR to perform, and
CONTRACTOR hereby agrees to perform, the services described in Exhibit A in conformity with the
terms of this Agreement. The services are generally described as follows:

TO PROVIDE ”ON-CALL?: CON .RUCTION;MAN, : N[ENT SERVICES FOR VARIOUS

=

to
he terms of this Agreement The
Eyear penods If County

2. TERM OF AGREEMEN
414012018 07/21/18

3.
4.

: CONTRACTOR shall be
compensated under this AGR: 5 the pricing sheet (Exhibit B) attached
hereto. The total aggregate ONTRACTOR under this AGREEMENT shall
not exceed the sum of $5,000,000. : ‘

4.2 Prices shall remain firm for the initial term of this AGREEMENT and, thereafter, may be adjusted
annually as provided in this paragraph. County does not guarantee any minimum Or maximum
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amount of dollars to be spent under this AGREEMENT.

4.3 Any discount offered by the CONTRACTOR must allow for payment after receipt and acceptance
of services, material or equipment and correct invoice, whichever is later. In no case will a discount

be considered that requires payment in less than 30 days.

4.4 CONTRACTOR shall levy no additional fees or surcharges of any kind during the term of this
: AGREEMENT without first obtaining approval from County in writing.

4.5 Tax:

4.5.1 Pricing as per this AGREEMENT is inclusive of all applicable taxes.

4.5.2 County is registered with the Internal Revenue Service, San Francisco office, and registration
number 94-6000524.  The County is exempt from Federal Transportation Tax; an exemption
certificate is not required where shipping documents show Monterey County as consignee.

5. PERFORMANCE STANDARD.

5.2. CONTRACTOR
manner and in co

6.
Controller for payrti "
receiving the certified
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6.2 All County of Monterey Purchase Orders issued for the AGREEMENT are valid only during the
fiscal year in which they are issued (the fiscal year is defined as July 1 through June 30).

6.3 Unauthorized Surcharges or Fees: Invoices containing unauthorized surcharges or unauthorized fees
of any kind shall be rejected by County. Surcharges and additional fees not included the
AGREEMENT must be approved by County in writing via an Amendment.

6.4 In addition to any information and documentation otherwise required, invoices shall contain
information and documentation satisfactory to County and Grantor (if project is grant funded) to
facilitate expeditious reimbursement to County by Grantor for project expenses, and for Grantor
project auditing purposes. County may require from time to time that supporting documentation or
more detailed information be submitted in such format as may be required by applicable Federal or
State granting agencies.

7.  TERMINATION.

7.1 During the term of this Agreement, the County may terminate the Agreement for any reason by giving
written notice of termination to the CONTRACTOR at least thirty (30) days prior to the effective date '
of termination. Such notice shall set forth the effective date of termination. In the event of such
termination, the amount payable under this Agreement shall be reduced in proportion to the services
provided prior to the date of termmahon -

7.2 The County may cancel and termmate tlns Agreement for good cause effective immediately upon
written notice to CONTRACTOR “Good cause” includes the failure of CONTRACTOR to perform
the required services at the time. and 1n the manner prov1ded under this Agreement. If County
terminates this Agreement for good cause, the County may be relieved of the payment of any
consideration to CONTRACTOR, and the County may proceed with the ‘work in any manner, which
County deems proper. The - cost to the County shall be deducted from any sum due the
CONTRACTOR under this Agreement : : L

8. INDEMNIFICATION

8.1 For purposes of the following mdemmﬁcatmn prov151ons (“Indemmﬂcatlon Agreement”),
“construction management profess1ona has the same meaning as set forth in California Civil Code
sectlon 2782 8. If any term, prov131on or apphcatmn of thls 1ndemn1ﬁcat1on Agreement is found fo be

8.2 Indemmﬁcatlon for Constructlon Management rofess1onal Serv1ces Cla1ms
CONTRACTOR shall mdemmfy defend and hold harmless COUNTY its govermng board, directors,

only liability arising from the sole neghgence active negligence or willful misconduct of the
COUNTY, or defect in a design furnished by the COUNTY.
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8.3 Indemnification for All Other Claims or Loss:

For any claim, loss, injury, damage, expense or liability other than claims arising out of the

CONTRACTOR’s performance of construction management professional services under this
Agreement, CONTRACTOR shall indemnify, defend and hold harmless COUNTY, its governing
board, directors, officers, employees, and agents against any claim for loss, injury, damage, expense or
liability resulting from or alleging injury to or death of any person or loss of use of or damage to
property, arising from or related to the performance of services under this Agreement by
CONTRACTOR, its employees, subcontractors or agents, excepting only liability arising from the sole
negligence, active negligence or willful misconduct of the COUNTY, or defect in a design furnished
by the COUNTY.

9.  INSURANCE.

9.1

9.2

93

Evidence of Coverage:
Prior to commencement of this Agreement, the Contractor shall provide a “Certificate of Insurance”

certrfymg that coverage as required herem has been obtamed Ind1v1dua1 endorsements executed by

provide a certified copy of the pohcy or pohcles

This verification of coverage shaH be sent to the County S, Contracts/Purchasmg Department, unless
otherwise directed. The Contraetor shall not receive a “Notice to Proceed” with the work under this
Agreement until it has obtained all i 1nsurance reqmred and such, insurance has been approved by the
County. ThlS approval of msurancc sh ' erther reheve nor decrease the liability of the Contractor.

Ouahfymg Insurers — : » :
All coverage’s, except surety, sha]l be 1ssued by compames Wthh hold a current policy holder’s
alphabetic and financial size category rating of not less than A- VII, accordmg to the current Best’s
Key Rating Guide or a company of equal ﬁnanc1a1 stablhty that is approved by the County’s
Purchasmg Manager - : . " nh

Insurance Covera,qe Requrrernents: Wlthout' hmltmg {‘CVONTRJAVC:TOR’S duty 'to indemnify,
CONTRACTOR shall mamtam 1n effect throughout the term of ﬂ’llS Agreement a pohcy or policies
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Workers’ Compensation Insurance, if CONTRACTOR employs others in the performance of this
Agreement, in accordance with California Labor Code section 3700 and with Employer’s Liability
limits not less than $1,000,000 each person, $1,000,000 each accident and $1,000,000 each disease.

U Modification (Justification attached; subject to approval).

Professional liability insurance, if required for the professional services being provided, (e.g., those
persons authorized by a license to engage in a business or profession regulated by the California
Business and Professions Code), in the amount of not less than $1,000,000 per claim and $2,000,000

~ in the aggregate, to cover liability for malpractice or errors or omissions made in the course of
rendering professional services. If professional liability insurance is written on a “claims-made”
basis rather than an occurrence basis, the CONTRACTOR shall, upon the expiration or earlier
termination of this Agreement, obtain extended reporting coverage (“tail coverage”) with the same
liability limits. Any such tail coverage shall continue for at least three years following the expiration
or earlier termination of this Agreement. :

d  Modification (Justification attached; subject to approval).

9.4  Other Insurance Requrrements : :
All insurance required by this Agreement shall be with a company acceptable to the County and
issued and executed by an admitted insurer authorized to transact Insurance business in the State of
California. Unless otherwise spec1ﬁed by this Agreement all such i insurance shall be written on an
occurrence basis, or, if the policy is not written on an occurrence basis, such policy with the
coverage reqmred herein shall contmue in effect for a perrod of three years following the date
CONTRACTOR completes 1ts performance of serv1ces under thrs Agreement

Each habrhty pohcy shall provrde that the County shall be grven notrce in writing at least thirty days
in advance of any endorsed reductron in coverage or limit, cancellation, or intended non-renewal
thereof. Each policy shall provrde coverage for Contractor and additional insureds with respect to
claims arising from each. subcontractor if any, performmg work under this Agreement, or be
accompanied by a certificate of insurance from each subcontractor showmg each subcontractor has
1dentlca1 insurance coverage to the above. requlrements : :

Cominelfcial general 'Ziqbility and automobile Ziability polzczér shal] provide an endOrsehzent naming
the County of Mdnterev its officers; agents; and employéés as: Additional Insureds wnh respect to
lzabzlzz‘y ar. zszn,q out of the CONT RACT OR ’S work zncludzng ongozng and completed opel al‘zons and

mazntazned bv the County and that the insurance of. the Addzz‘zonal Insureds shall. not be called upon
to contribute to a loss covered by the CONTRACTOR'S insurance. The required endorsement form
for Commercial General Liability Additional Insured is ISO Form CG 20 10 11-85 or CG 20 10 10
01 in_tandem with CG 20 37 10 01-(2000). The required endor sement form for Automobile
Additional. Insul ed endorsement is ISO Form CA 20 48 02 99, o

Prror to the- executlon of ﬂ']lS Agreement by the County, CONTRACTOR shall file certrﬁcates of
showing that the CONTRACTOR has in effect the 1nsurance requrred by this Agreement. The
CONTRACTOR shall file a new or amended certificate of insurance within five calendar days after
any change is made in any insurance policy, “which would alter the information on the certificate
then on file. Acceptance or approval of insurance shall in no way modify or change the
indemnification clause in this Agreement, which shall continue in full force and effect.
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CONTRACTOR shall at all times during the term of this Agreement maintain in force the insurance
coverage required under this Agreement and shall send, without demand by County, annual
certificates to County’s Contract Administrator and County’s Contracts/Purchasing Division. If the
certificate is not received by the expiration date, County shall notify CONTRACTOR and
CONTRACTOR shall have five calendar days to send in the certificate, evidencing no lapse in
coverage during the interim. Failure by CONTRACTOR to maintain such insurance is a default of
this Agreement, which entitles County, at its sole discretion, to terminate this Agreement

immediately.

10. RECORDS AND CONFIDENTIALITY.

10.1

10.2

10.3

10.4

10.5

Confidentiality. CONTRACTOR and its officers, employees, agents, and subcontractors shall
comply with any and all federal, state, and local laws, which provide for the confidentiality of
records and other information. CONTRACTOR shall not disclose any confidential records or other
confidential information received from the County or prepared in connection with the performance
of this Agreement, unless County specifically permits CONTRACTOR to disclose such records or
information. CONTRACTOR shall promptly transmit to County any and all requests for disclosure
of any such confidential records or information. CONTRACTOR shall not use any confidential
information gained by CONTRACTOR in the performance of this Agreement except for the sole
purpose of carrying out CONTRACTOR’S obhgatlons under this Agreement

County Records When this Agreement exprres or termmates CONTRACTOR shall return to
County any.County records Whlch CONTRACTOR used or rece1ved from County to perform
serv1cesunderthlsAgreement" . DR r

Mamtenance of Records CONTRACTOR shall prepare mamtam, ‘and preserve all reports and
records that may be requlred by federal, state, and County rules and regulations related to services
performed under this Agreement CONTRACTOR shall maintain such records for a period of at
least. three years after recelpt of final payment under this Agreement If -any ht1gat1on claim,
negotlatlon audlt exceptron or other actlon relatmg to thls Agreement is pendmg at the end of the

Access to and Audlt of Records The County shall havethew nght to examme momtor ‘and audit all
records documents cond1t1ons ‘and act1v1t1es f;the CONTRACTOR and 1ts subcontractors related

Agreement mvolves the expendlture of pubhc funds : m '»excess ,of;. $1O OOO the partles to this
Agreement may. be subject at the request of the County or. as partof any audrt of the County, to the

reproduce, publish, and use, and authonze others to. do S0, all ongmal computer programs, writings,
sound recordings, p1ctor1al reproduct1ons drawmgs ‘and other works of similar nature produced in
the course of or under this Agreement CON TRACTOR shall not pubhsh any such material without
the prior written approval of: Co i
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apprenticeship obligations; payroll recordkeeping requirements; and other obligations as requﬁed by
law. '

14.2  Flow Down Requirements
Contractor shall ensure that all agreements with its subcontractors to perform work pursuant to this

AGREEMENT contain the following provisions:

14.2.1 Contractor shall comply with state prevailing wage law, Chapter 1 of Part 7 of Division 2 of
the Labor Code, commencing with Section 1720; and Title 8, California Code of
Regulations, Chapter 8, Subchapter 3, commencing with Section 16000, for all construction,
alteration, demolition, installation, repair or maintenance work over $1,000 performed under
the contract. Contractor’s obligations under prevailing wage laws include without limitation:
pay at least the applicable prevailing wage for public works activities performed on the
project; comply with overtime and working hour requirements; comply with apprenticeship

obligations; comply with payroll recordkeeping requlremcnts and comply with other

obligations as required by, law

‘ ‘abov 'equl ments are included in all its contracts and
performed ursuant to this AGREEMENT.

ling rate of 1 per diem wages are available to
PreWageDetermmaﬁon htm

Contractor’s Initials

Harris & Associates, Inc. blﬂl{,&_/
- 3 Date

1;4@1 Wlllow Pass Rd.
Concord, CA. 94520

167 West Alisal S ’
Salinas, CA. 93901

Address Address
(831)755-5061 v (925)969-8170
Phone ‘ Phone
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" 11.  NON-DISCRIMINATION.

11.1 During the performance of this Agreement, CONTRACTOR, and its subcontractors, shall not
unlawfully discriminate against any person because of race, religious creed, color, sex, national
origin, ancestry, physical disability, mental disability, medical condition, marital status, age (over
40), or sexual orientation, either in CONTRACTOR’s employment practices or in the furnishing of
services to recipients. CONTRACTOR shall ensure that the evaluation and freatment of its
employees and applicants for employment and all persons receiving and requesting services are free
of such discrimination. CONTRACTOR and any subcontractor shall, in the performance of this
Agreement, fully comply with all federal, state, and local laws and regulations, which prohibit
discrimination. The provision of services primarily or exclusively to such target population as may
be designated in this Agreement shall not be deemed to be prohibited discrimination.

112 The applicable regulations of the Fair Employment and Housing Commission
implementing Government Code, §129OO et seq., set forth in Chapter 5 of Division 4 of Title 2 of
the California Code of Regulations d into this AGREEMENT by reference and made
a part hereof as if set forth in fu

11.3
12.
13.
4. ¥
14.1
the Labor Code, Sect] .
Chapter 8, Subchapter ith S T any “public works” (as that term is
defined in the statues) performe on nded by this AGREEMENT. For purpose of
compliance with prevailing wage law, the CONTRACTOR shall comply with provisions applicable
to an awarding body. Compliance with state prevailing wage law includes without limitation:
payment of at least prevailing wage as applicable; overtime and working hour requirements;
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17. MISCELLANEOUS PROVISIONS.

17.1 Conflict of Interest. CONTRACTOR represents that it presently has no interest and agrees not to
acquire any interest during the term of this Agreement, which would directly or indirectly conflict in
any manner or to any degree with the full and complete performance of the professional services
required to be rendered under this Agreement.

17.2 Amendment. This Agreement may be amended or modified only by an instrument in writing signed
by the County and the CONTRACTOR.

17.3 Waiver. Any waiver of any terms and conditions of this Agreement must be in writing and signed
by the County and the CONTRACTOR. A waiver of any of the terms and conditions of this
Agreement shall not be construed as a waiver of any other terms or conditions in this Agreement.

17.4 Contractor. The term “CONTRACTOR?” as-used in this Agreement includes CONTRACTOR’s
officers, agents, and employees aetmg on CONTRACTOR’S behalf in the performance of this

Agreement.
17.5 Disputes. CON TRACTOR shall contrnue to perform under thls Agreement during any dispute.

17.6 Ass19nment and - Subcontractmg The CONTRACTOR shall not assrgn, sell or otherwise transfer its
interest or obligations in this Agreement without the prior ‘written consent of the County. None of the
services covered by this Agreement shall be subcontracted Wrthout the prior written approval of the
County. Notwrthstandmg any such subcontract; CONTRACTOR shall continue to be liable for the
performance of all requlrements of this Agreement ' .

17.7 Successors and Assrgns Thls Agreement and the rrghts prrvﬂeges dutles and obhgatrons of the
County and CONTRACTOR under this Agreement to the extent a551gnab1e or delegable shall be
binding upon_ and inure to the beneﬁt of the part1es and thelr respectrve successors, permitted
ass1gns “and helrs S P g : ~

17.8 Comnhance Wlth Am)hcable LaW The parties shall comply Wrth all apphcable federal state, and
1oca1 laws and regulatrons in performmg this »Agreement . ,

17.9 Headmgs The headmgs are for convemenc. T vy and shall not be used to mterpret the terms of this

Agreement

17.10 Time is: of the Essence Trme 1s of the essence m each and all, ,fthe provrslons of this Agreement.

17.11 Govermng Law Th_lS Agreement shall be governed by and mterpreted under the laws of the State of
California. . : : :

17.12 Non-exclusive Agreement This. Agreement 18 non-excluswe and both County and CONTRACTOR
expressly reserve the right to contract wrth other ent1tles for the same or similar services.

17.13 Construction of Agreement. The County and CONTRACTOR agree that each party has fully
participated in the review and revision of this Agreement and that any rule of construction to the
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effect that ambiguities are to be resolved against the drafting party shall not apply in the
interpretation of this Agreement or any amendment to this Agreement.

17.14 Counterparts. This Agreement may be executed in two or more counterparts, each of which shall be
deemed an original, but all of which together shall constitute one and the same Agreement.

17.15 Authority.  Any individual executing this Agreement on behalf of the County or the
CONTRACTOR represents and warrants hereby that he or she has the requisite authority to enter
into this Agreement on behalf of such party and bind the party to the terms and conditions of this

Agreement.

17.16 Integration. This Agreement, including the exhibits, represent the entire Agreement between the
County and the CONTRACTOR with respect to the subject matter of this Agreement and shall
supersede all prior negotiations, representations, or agreements, either written or oral, between the
County and the CONTRACTOR as of the effective date of this Agreement, which is the date that the

County signs the Agreement.

17.17 Interpretation of Conﬂi’c't_ipgr PrdVisiQns. In the event of any Véd'nﬂirct or inconsistency between the
provisions of this Agreement and the Provisions of any exhibit or other attachment to this
Agreement, the provisions of this Agreement shall prevail and control.

- This space is left blank, intentionally. ©
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IN WITNESS WHEREOF, County and CONTRACTOR have executed this Agreement as of the day and
year written below.

COUNTY OF MONTEREY IQACONTRACTOﬁ ! e
) Contractor’s Initials Date
By: Harris & Associates, Inc.
Contracts/Purchasing Officer
Date: Contractor’s Business Name*

By:

Department Head (if applicable) By: W/M/ﬂ/

Date: (Signature of Chair, President, or
Vice-President)*

By: 0 b[//UvU? (//ﬂé*‘( &W@/ﬂ,&/_

Board of Supervisors (if applicable) - - Name and Title
Date: LT e ’Date: Z/Iﬂﬂ/ _(am

Approved as to Form'

By: W@W %@m/‘

u—i\}/County Counsel:=  IBy: L/ s
Date: (O \O\’ \’5 o ,;e(Slfzzi;ﬁfe of Secretary, Asst S¢cretal'y CFO,

er or Asst: Treasurer)* :

CDO"M S Weh! Pmslobw/ﬁa

o Name and Title

By:

Date:

Approved as to ;}Li‘ability.._Prc‘;yiéji(f)nS ' -
" Risk Management.
Date: T LT

County Board of SuperV1sors Agreement Number i

*INSTRUCTIONS: If CONTRACTOR isa corporatlon mciudmg hm1ted hab111ty and non-proﬁt corpora‘uons the full
legal name of the corporation shall be set forth above. “together: with the signatures of two specified officers. If
CONTRACTOR is a partnership, the name of the partnershlp shall ‘be set forth above together with the signature of a
partner who has authority to execute this Agreement on behalf-of the partnershlp, If CONTRACTOR is contracting in an
individual capacity, the individual shall set forth the: name- of the busmess ifany; and shall personally sign the Agreement.

'Approval by County Counsel is required for all Professional Service Agreements over $100,000
2Approval by Auditor/Controller is required for all Professional Service Agreements
S Approval by Risk Management is required only if changes are made in paragraph 8 or 9
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EXHIBIT A - SCOPE OF SERVICES
(As listed within RFQ #10476)
The scope of work shall include, but not limited to, the following range of Construction Management (CM)
services including services of sub-consultants, typically required for architectural projects in the public sector.
Basic services shall cover all phases of design development through the Project Close-Out Phase. Tasks
required for each individual project may vary and may include but are not limited to any of the following:

6.1 Basic Services:
6.1.1 Design Development Phase:
6.1.1.1 CONTRACTOR shall review Design Professional’s construction documents and specifications to

determine whether they are consistent with the Project Program (including the gross and assignable
floor areas), the Construction Budget, the Project Schedule, and design constructability.

6.1.1.2 CONTRACTOR shall confirm the Drawings and Specifications are consistent with the County’s
General Conditions for the Project.

6.1.1.3 CONTRACTOR shall check for coordination of the documents in terms of con31stency -and
conformity between all disciplines.

6.1.1.4 CONTRACTOR shall back-check the resubmittal of documents to ensure that all corrections have
been incorporated into the 100% construction documents and specifications.

6.1.1.5If requested by County, CONTRACTOR shall meet with the assigned Design Professional to
reconcile discrepancies between the CONTRACTOR s Estimated Project Construction Costs and the
Design Professionals estimates. If necessary the CONTRACTOR will conduct value engineering
exercises to bring costs into budget.

6.1.1.6 CONTRACTOR shall participate and advise County during LEED Coordination and
Implementation process and confirm that drawings and specifications are consistent with LEED

goals.

6.1.2 Design Development Phase deliverables:

6.1.2.1 CONTRACTOR shall develop a recommendation list of cost items that the Contractors should
include in their cost breakdowns.

6.1.2.2 CONTRACTOR shall use the Construction Specification Institute format, and submit this list to
County for inclusion in the Construction Documents.

6.1.2.3 CONTRACTOR shall prepare a Preliminary Master Construction Project Schedule for inclusion in
the contract documents.

6.1.2.4 If required by County, CONTRACTOR shall schedule and conduct constructability reviews during
the development of the design documents.

6.1.2.5If required by County, CONTRACTOR shall prepare and submit to County, independent written
Estimated Project Construction Costs based on the design documents and on the 100% back-checked

documents.

6.1.3 Bidding Phase:

6.1.3.1 CONTRACTOR shall review plans, technical specifications, project schedule, project budget, and
other pertinent documents provided by COUNTY to become familiar with all aspects of the project.

6.1.3.2 CONTRACTOR shall assist COUNTY and Architect in developing construction bid packages
including prequalification criteria, and preparation of prequalification documents, as requested by
COUNTY.

6.1.3.3 CONTRACTOR shall conduct a pre-bid conference with a site visit in accordance with COUNTY

- Contracts/Purchasing procedures.

6.1.3.4 CONTRACTOR shall coordinate a response to questions during question/answer period, and

develop addenda as necessary for issuance by COUNTY.
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6.1.3.5 CONTRACTOR shall attend bid opening.

6.1.3.6 CONTRACTOR shall perform bid analysis that includes checking for responsiveness to
qualification requirements.

6.1.3.7 In the event that bids exceed budget, CONTRACTOR shall review and recommend strategy for
rebidding project.

6.1.3.8 CONTRACTOR shall assist COUNTY in preparing a contract for the successful bidder and
reviewing contract required documents from successful bidder

6.1.3.9 CONTRACTOR shall attend meetings when scheduled with project team including Architect and
Project Manager.

6.1.4 Bidding Phase Deliverables:

6.1.4.1 CONTRACTOR shall prepare bid package in accordance with COUNTY procedures.

6.1.4.2 CONTRACTOR shall prepare and distribute meeting minutes and Addenda (as necessary) from
pre-bid conference site visit and during Questions/Answer Period.

6.1.4.3 CONTRACTOR shall provide written report to COUNTY regarding recommendation for award of
bids, and bid tabulation.

6.1.4.4 CONTRACTOR shall prepare and distribute meeting minutes of all meetings.

6.2 Construction Phase:
6.2.1 Project Budget and Schedule:
6.2.1.1 CONTRACTOR shall prepare and maintain a master construction project budget and schedule
in a format acceptable to the COUNTY.

6.2.2 Construction Coordination:

6.2.2.1 CONTRACTOR shall conduct weekly meetings with Contractor, COUNTY and Architect to
assure timely review and response to questions and resolution of field conflicts or
incorporation of design changes, review project progress, schedule and budget, review special
inspections, building department inspections and others

6.2.2.2 CONTRACTOR shall document all field conflicts and help resolve these issues by
coordinating with Architect and other regulatory agencies.

6.2.2.3 CONTRACTOR shall prepare or review proposed and/or final contract change orders and
make recommendations to the Project Manager regarding approval.

6.2.2.4 CONTRACTOR shall assist COUNTY and Architect in evaluating Contractors® Proposed
and/or Change Order Requests and make written recommendations regarding such requests.

6.2.2.5 CONTRACTOR shall assist in negotiations with Contractors as requested by COUNTY

6.2.2.6 CONTRACTOR shall monitor Contractors’s labor compliance.

6.2.2.7 CONTRACTOR shall review Contractors’s safety program.

6.2.2.8 CONTRACTOR shall Coordinate Owner Furnished/Contractor Installed (OFCI) furniture,
fixtures, and equipment (FF&E).

6.2.3 Inspections:

6.2.3.1 CONTRACTOR shall provide daily on-site inspection of the project to assure compliance
with bid documents. This work includes pre-construction photos and site documentation as
well as progress photos, daily inspection reports identifying type and number of crews and
equipment. Daily records shall also identify conflicts, actions approved, and resolution of
minor conflicts.

6.2.3.2 CONTRACTOR shall witness specialty testing and inspection.

6.2.3.3 CONTRACTOR shall co-ordinate all inspections with COUNTY Building Inspector(s) to
prevent over-lap of tasks and ensure proper coverage of construction.
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6.2.4 Review of Submittals/Shop Drawings:
6.2.4.1 CONTRACTOR shall record and distribute submittals and coordinate responses with

Architect and Project Manager and resolve conflicting comments.

6.2.4.2 CONTRACTOR shall coordinate submittal reviews with Architect when appropriate.

6.2.4.3 CONTRACTOR shall also be required to coordinate all Contract Documents interpretations,
Shop Drawings, Product Data and Samples through the Architect. In cases of conflict of
opinion between Architect and CONTRACTOR regarding interpretation of Contract
Documents, Shop Drawings, Product Data and Samples, the CONTRACTOR shall advise
COUNTY and receive written direction from COUNTY prior to taking final action as
COUNTY's Representative.

6.2.4.4 CONTRACTOR shall assist Architect, as requested by COUNTY, in obtaining back-up
documentation, shop drawings, and materials submittals from Contractors.

6.2.5 Contract Compliance:
6.2.5.1 CONTRACTOR shall monitor Contractor’s Insurance and Bonds to assure total coverage at

all times.
6.2.5.2 CONTRACTOR shall keep a log of all Liens and Stop Notices and resolve any outstanding
ones prior to acceptance of work.

6.2.6 Correspondence:
6.2.6.1 CONTRACTOR shall log all Contractor Requests For Information (RFI’s) and other

correspondence.

6.2.6.2 CONTRACTOR shall review issues with Consultants and other professionals, COUNTY, and
other regulatory agencies to provide timely, complete, correct, and cost-effective responses to
Contractor questions.

6.2.6.3 CONTRACTOR shall review Invoices and Pay Estimates, review with Contractor and
Architect and forward to COUNTY. Payments shall be based on percentage of work progress

minus any retainage.

6.2.7 Meetings:
6.2.7.1 Attend weekly meetings with project team including Architect and COUNTY as requested.

6.2.8 LEED Facilitation and Assistance:
6.2.8.1 CONTRACTOR shall assist the COUNTY and Architect with the LEED certification

process and monitor the contractor’s activities in the field to promote compliance with the
LEED process.

6.2.8.2 CONTRACTOR shall assist the LEED commissioning agent by facilitating his work and
coordinating it with ongoing project close out activities.

6.2.9 Records Documents:
6.2.9.1 CONTRACTOR shall receive Architect’s Record Documents, evaluate their completeness

and recommend to COUNTY in writing whether to accept or reject said documents.

6.2.10 Independent Reviews:
6.2.10.1 CONTRACTOR shall participate, and conduct, if requested by COUNTY, all

independent reviews required by the Architect Agreement.
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6.2.11 Construction Phase Deliverables:
6.2.11.1 Provide and Maintain Project Construction Budget and Schedule, updated for weekly
meetings.
6.2.11.2 Provide and maintain logs including but not limited to:
a) Submitted RFI’s
b) Proposed & Final Change Orders
¢) Procurement and/or Shop Drawing Submittal reviews and processing
d) Request for quotations to evaluate proposed change orders
e) Correction Notices
f) Stop work Notices ’ :
g)Any other documents as required by COUNTY including photos and
correspondence
6.2.11.3  Prepare daily records, inspection logs, monthly statements and invoices.
6.2.11.4  Prepare and distribute meeting minutes of all weekly meetings with project team.

6.3 Project Acceptance & Close Out Phase:

6.3.1 CONTRACTOR shall schedule and conduct punch list walkthroughs and shall prepare and distribute
punch list to all parties, including Project Manager and Architect.

6.3.2 CONTRACTOR shall assure that punch list work is completed.

6.3.3 CONTRACTOR shall collect and distribute all required O&M manuals.

6.3.4 CONTRACTOR shall review and accept warranties.

6.3.5 CONTRACTOR shall schedule and ensure that all pre-testing, commissioning, keying and key
boxes, and training of equipment and building systems are completed prior to final acceptance.

6.3.6 CONTRACTOR shall review as-built drawings to assure they reflect as-built conditions.

6.3.7 CONTRACTOR shall coordinate final meeting with COUNTY, Architect and Contractor to provide
turnover of facility, warranty information, maintenance manuals and instructions on building
systems.

6.3.8 CONTRACTOR shall provide recommendation on issuance of Final Notice of Completion.

6.4 Project Close-Out Phase Deliverables:
6.4.1 CONTRACTOR shall prepare and distribute meeting minutes to project team.
6.4.2 CONTRACTOR shall collect and distribute all project documents including punch-lists, O& M
manuals, as-built drawings and warranty information.
6.4.3 CONTRACTOR shall prepare a final construction project report using COUNTY specified format.

6.5 CONTRACTOR Additional Services:
6.5.1 CONTRACTOR shall provide Additional Services only when and as authorized in a written
Amendment executed by COUNTY. No Additional Services shall be compensable unless so

authorized.

6.6 COUNTY Responsibilities:
6.6.1 Administration:
6.6.1.1 COUNTY shall designate, in writing, a COUNTY Project Manager who shall act on behalf
of COUNTY with respect to each project which is assigned to CONTRACTOR.
CONTRACTOR shall accept directives only from the COUNTY Project Manager and not
from other COUNTY employees. COUNTY may replace the COUNTY Project Manager at
its sole option; if this replacement is made, COUNTY shall notify CONTRACTOR in

writing,
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6.6.2 Provision of Information, Surveys, and Reports:
6.6.2.1 COUNTY shall furnish copies of Drawings, Specifications, and other Project-related
documents deemed necessary by COUNTY and CONTRACTOR for the performance of
CONTRACTOR's services for the Project.

6.6.2.2 COUNTY shall furnish information to CONTRACTOR for purposes of updating the Project
Schedule as dates and durations applicable to the Project such as funding deadlines, review
periods, anticipated periods of Project suspension, and construction deadlines.

6.6.2.3 COUNTY shall have the right to make reasonable changes to its Bidding Documents and
CONTRACTOR shall be bound by such changes. When such changes increase the duties of
CONTRACTOR, beyond those reasonably and customarily provided as described in the
Scope of Work 6.1 through 6.4. CONTRACTOR shall be compensated in accordance with
the fee schedule in the Agreement.

6.7 Specific requirements include but are not limited to the following:

6.7.1 CONTRACTOR Services will be provided on an on-call basis. The process will consist of the
County contacting the CONTRACTOR(S) and requesting services related to an individual project.
CONTRACTOR(S) will then prepare a detailed scope and cost.

6.7.2 The County has implemented a Job Order Contract (JOC) construction delivery method. Not all
construction projects will use the JOC program. For those projects that elect to use the JOC program,
CONTRACTOR(S) must become familiar with the quality and workmanship required by the
applicable Construction Task Catalogs (CTC) and coordinate and adjust specifications and details
produced by the JOC contractor if architectural documents have not been produced.

6.7.3 CONTRACTOR will advocate for the County and ensure the project produced is in the best interest
of the County. CONTRACTOR is expected to deliver services on or ahead of the required schedule
and within budget. '

6.7.4 All work shall be done in conformance with all applicable County, State and Federal laws, County
Design Manuals, County Standard Plans, all Caltrans manuals, policies, State Standard Plans and
Specifications, Manual of Uniform Control Devices, California Building Code, (Fire, Electrical),
Board of State and Community Corrections, Americans with Disabilities Act (ADA), California
Green Building Standards Code (Part 11, Title 24, California Code of Regulations); and as revised
and amended by County ordinance.
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EXHIBIT B - PAYMENT PROVISIONS
(As Provided within Proposal for RFQ #10476)
The undersigned, having read and understood all RFQ information, hereby submits hourly rates. It is
understood that the basic design of each particular type of facility can be duplicated as the situation permits. It
is also understood that the Fee Schedule will be used by the County as a criteria to select the firm(s) for possible
interviews by the selection Committee.

12180

Induded b abovergiss

Bcided i dbove nates Inuded & above raiss

 shaded inabovd fates

{5 | Inchided s above rates

S AREFREGSHTDEUVERY SERVICE: Lved rigtes

TROTE: Unless otherwise indicared in the cost mmﬁ hourly raves inclade most direct eosts soch s reee],
equipment, compuress, communications and reproduction lescept large quantities such gs conscruction documents for

‘hidding purposes). All subeonseleant charges are subjecrma 1% fﬁiﬂﬂuiP

*Imspectars working on publicly funded profects in the Stare of Californts will be paid the Prevailing Wape Rares
asmablished for thmranes,
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EXHIBIT C - INCORPORATION OF RFQ #10476, ADDENDA #1-4, AND
STATEMENT OF QUALIFICATION DOCUMENTS

The County invited submittals to Request for Qualification (RFQ) through RFQ #10476, “On-Call”
Construction Management Services for Various General Projects Located in Monterey County, California.
HARRIS & ASSOCIATES submitted a responsive and responsible proposal to perform the services listed in

RFQ #10476.

RFQ #10476, Addenda 1-4, and the Statement of Qualifications submitted by HARRIS & ASSOCIATES are
hereby incorporated into the Agreement by this reference.

Project ID: RFQ 10476 CM Services Various General
Projects. 4/10/2015 — 4/10/2018
HARRIS & ASSOCIATES
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COUNTY OF MONTEREY AGREEMENT FOR PROFESSIONAL SERVICES
WITH SURVEYORS, ARCHITECTS, ENGINEERS & DESIGN PROFESSIONALS
(MORE THAN $100,000)*

This Professional Services Agreement (“Agreement”) is made by and between the County of Monterey, a

political subdivision of the State of California (hereinafter “County”) and:

JHFHERLLINC.  Kitchel/CEM, Inc.

(hereinafter “CONTRACTOR?). | W /¢, /,5/,{
Contractor’s Initials Date '
In consideration of the mutual covenants and conditions set forth in this Agreement, the parties agree as
follows:
1. SERVICES TO BE PROVIDED. The County hereby engages CONTRACTOR to perform, and

CONTRACTOR hereby agrees to perform, the services described in Exhibit A in conformity with the

terms of this Agreement. The services are generally described as follows: \\\é
!
TO PROVIDE ”ON-CALL”: CONSTRUCTION MANAGE]\/IENT SERVICES FOR VARIOUS\\-“S
GENERAL PROJECTS LOCATED IN. MONTEREY COUNTY CALIFORNIA I8
2. : s 4202015 V2115 ¢
“of this Agreement. The
(1), year periods. If Coun‘cy\Q !
e extensmn including any§ =
T and County and with County E
' County 31gns this Agreement
3.
4,

41 It is mutnally unde that CONTRACTOR shall be
compensated under thi the pricing sheet (Exhibit B) attached
hereto. The total aggregate am CTOR under this AGREEMENT shall
not exceed the sum of $5,000,000.

42 Prices shall remain firm for the initial term of this AGREEMENT and, thereafter, may be adjusted
annually as provided in this paragraph. County does not guarantee any minimum or maximum
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amount of dollars to be spent under this AGREEMENT.

4.3 Any discount offered by the CONTRACTOR must allow for payment after receipt and acceptance
of services, material or equipment and correct invoice, whichever is later. In no case will a discount

be considered that requires payment in less than 30 days.

4.4 CONTRACTOR shall levy no additional fees or surcharges of any kind during the term of this
AGREEMENT without first obtaining approval from County in writing.

4.5 Tax:

4.5.1 Pricing as per this AGREEMENT is inclusive of all applicable taxes.

4.5.2 County is registered with the Internal Revenue Service, San Francisco office, and registration
number 94-6000524.  The County is exempt from Federal Transportation Tax; an exemption
certificate is not required where shipping documents show Monterey County as consignee.

S.  PERFORMANCE STANDARDS

5.1 CONTRACTOR warrants that CONTRACTOR and CONTRACTOR’S agents, employees, and
subcontractors performmg serv1ces under this - Agreement are spec:1a11y trained, experienced,

6.
us period, together with
to the invoice. County
receiving the certified invoice:
PSA over $100,000 For 20f18 Project ID: REQ 10476 CM Services Various General
Surveyors, Architects, Engineers & Design Professwnals Projects. 4/10/2015 — 4/10/2018

FINAL 02/12/15 , KITCHELL, INC,




6.2 All County of Monterey Purchase Orders issued for the AGREEMENT are valid only during the
fiscal year in which they are issued (the fiscal year is defined as July 1 through June 30).

6.3 Unauthorized Surcharges or Fees: Invoices containing unauthorized surcharges or unauthorized fees
of any kind shall be rejected by County. Surcharges and additional fees not included the
AGREEMENT must be approved by County in writing via an Amendment.

6.4 In addition to any information and documentation otherwise required, invoices shall contain
information and documentation satisfactory to County and Grantor (if project is grant funded) to
facilitate expeditious reimbursement to County by Grantor for project expenses, and for Grantor
project auditing purposes. County may require from time to time that supporting documentation or
more detailed information be submitted in such format as may be required by applicable Federal or
State granting agencies.

7.  TERMINATION.

7.1 During the term of this Agreement, the County may terminate the Agreement for any reason by giving
written notice of termination to the CONTRACTOR at least thirty (30) days prior to the effective date
of termination. Such notice shall set forth the effective date of termination. In the event of such
termination, the amount payable under this Agreement shall be reduced in proportion to the services
provided prior to the date of termmatlon

7.2 The County may cancel ‘and terminate thlS Agreement for good cause effective immediately upon
written notice to CONTRACTOR. “Good cause” includes the failure of CONTRACTOR to perform
the required services at the time and in the manner provided under this Agreement. If County
terminates fhis Agreement for good cause, the County may be relieved of the payment of any
consideration to CONTRACTOR, and the County may proceed with the work in any manner, which
County. deems proper The cost_to the County shall be. deducted frorn any sum due the
CONTRACTOR under thls Agreement = e

8. INDEMNIFICATION

8.1 For purposes of the following mdemnlﬁcatlon prov131ons (“Indemmﬁcatron Agreement”),
“construction management professrona » has the same meaning as set forth in California Civil Code
section 2782.8. If any term, provision or apphcatlon of this Indemnification Agreement is found to be
invalid, in v101at1on of pubhc policy .or unenforceable to any extent, such finding shall not invalidate
any other term or provision ¢ of this Indemnificati _greement and such other terms and prov1s1ons
shall contmue in full force ‘and. effect. If there 1s'any conﬂrct between the terms, provisions or
apphcatlon of this Indemmﬁcanon Agreement and the provisions of Cahforma Civil Code Sections
2782 or 2782.8, the broadest 1ndemn1ty protectron for the COUNTY under tlns Indemmty Agreement
that is penmtted by law shall be prov1ded by CONTRACTOR

8.2 Indemmﬁcatlon for Construcuon Mana,qement rofessronal Services Claims:
CONTRACTOR shall indemnify, defend and hold harmless COUNTY its governing board, directors,
officers, employees, and agents agalnst any clalrns that arise out of, or pertain to, or relate to the
negligence, recklessness, or wﬂlful misconduct of the CONTRACTOR its employees, subcontractors,
and agents in the performance of construction ‘management services under this Agreement, excepting
only liability arising from the sole neghgence active negligence or willful misconduct of the
COUNTY, or defect in a design furnished by the COUNTY.
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8.3 Indemnification for All Other Claims or Loss:

For any claim, loss, injury, damage, expense or liability other than claims arising out of the

CONTRACTOR’s performance of construction management professional services under this
Agreement, CONTRACTOR shall indemnify, defend and hold harmless COUNTY, its governing
board, directors, officers, employees, and agents against any claim for loss, injury, damage, expense or
liability resulting from or alleging injury to or death of any person or loss of use of or damage to
property, arising from or related to the performance of services under this Agreement by
CONTRACTOR, its employees, subcontractors or agents, excepting only liability arising from the sole
negligence, active negligence or willful misconduct of the COUNTY, or defect in a design furnished

by the COUNTY.

9. INSURANCE.

9.1

9.2

9.3

Evidence of Coverage:
Prior to commencement of this Agreement, the Contractor shall provide a “Certificate of Insurance”

certifying that coverage as required herein has been obtained. Individual endorsements executed by
the insurance carrier shall accompany the certificate. In addition the Contractor upon request shall
provide a certified copy of the pohcy or pohcres

This verification of coverage shall be sent to the County S, Contracts/Purchasmg Department, unless
otherwise directed. The Contractor shall not receive a “Notice to Proceed” with the work under this
Agreement until it has obtained all insurance required and such, insurance has been approved by the
County This- approval of i msurance shall nelther reheve nor decrease the 11ab1hty of the Contractor.

Quahfvlng Insurers: - ' o
All coverage’s, except surety, sha]l be 1ssued by compames which hold a current policy holder’s
alphabetic and financial 31ze category rating of not less than A- VII, accordmg to the current Best’s
Key Rating Guide or a company of 'equal ﬁnanc1a1 stab1hty that is approved by the County’s
Purchasmg Manager L . , L e S

Insurance Coverage Requlrements W1thout hrmtmg CONT RACTOR’S duty to indemnify,
CONTRACTOR shall maintain in effect throughout the term of thls Agreement a pohcy or policies
of insurance Wlth the fo]lowmg rmmmum hrmts of hablhty L S

Comrnerc1a1 general hablhty insurance, mcludmg but ot lnmtedﬁf to prermses and operations,
including coverage for Bodlly Injury and Property Damage Personal InJury, Contractual Liability,
Broadform Property Damage Independent Contractors, Products and Completed Operations, with a
cornbmed s1ngle hmlt for. Bodily Injury and Property Damage of not less than $1,000,000 per
occurrence. .. ;

W Mod1ﬁcatron (Justrﬁcauon attache¢ subJ ect to approval).i

Business automob1 e 11ab1hty insurance, covermg all motor Vehlcles mcludmg owned, leased,
non-owned, and hired vehicles, used in providing: fserv1ces under this ‘Agreement, with a combined
single limit for Bodily: Injury and Property amage of not less than $1,000,000 per occurrence.

U Modification (Justlﬁcatron att ,.

approval)
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Workers’ Compensation Insurance, if CONTRACTOR employs others in the performance of this
Agreement, in accordance with California Labor Code section 3700 and with Employer’s Liability
limits not less than $1,000,000 each person, $1,000,000 each accident and $1,000,000 each disease.

L Modification (Justification attached; subject to approval).

Professional liability insurance, if required for the professional services being provided, (e.g., those
persons authorized by a license to engage in a business or profession regulated by the California
Business and Professions Code), in the amount of not less than $1,000,000 per claim and $2,000,000
in the aggregate, to cover liability for malpractice or errors or omissions made in the course of
rendering professional services. If professional liability insurance is written on a “claims-made”
basis rather than an occurrence basis, the CONTRACTOR shall, upon the expiration or earlier
termination of this Agreement, obtain extended reporting coverage (“tail coverage”) with the same
liability limits. Any such tail coverage shall continue for at least three years following the expiration
or earlier termination of this Agreement.

L Modification (Justification attached; subject to approval).

9.4  Other Insurance Requirements.
All insurance required by this Agreement shall be with a company acceptable to the County and
issued and executed by an admitted insurer authorized to transact Insurance business in the State of
California. Unless otherwise spemﬁed by this Agreement, all such insurance shall be written on an
occurrence basis, or, if the policy is not written on an occurrence basis, such policy with the
coverage requ1red herein shall -continue in effect for a period of three years following the date
CONTRACTOR completes its perfonnance of serv1ces under thls Agreement ’

Each hablhty policy shall prov1de that the County shall be g1ven notlce in Wntmg at least thirty days
in advance of any endorsed reduction in coverage or. hrmt cancellation, or intended non-renewal
thereof. Each policy shall prov1de coverage for Contractor and additional insureds with respect to
claims arising from each subcontractor,. if any, performmg work: under this Agreement, or be
accompamed by a certlﬁcate of insurance from each subcontractor showmg each subcontractor has
1dentlcal insurance coverage to the above reqmrements .

Commel cial gener al Zzabzlzry and automobzle Zzabzlzfy polzczres shall provide an endorsement naming
the County 07’ Monterev zts officers. agents and emplovees as Addztzonal Insul eds wzth resvecf fo

maintained by the County and that the msumnee of i the Addzl‘zonal Insw eds shall not be called upon
to contribute to a loss covered by the CONTRACTORS insurance. The required endorsement form
for Commercial General Liability Additional Insured is ISO Fi orm CG 20 10 11-85 or CG 20 10 10
01 in tandem with CG 20 37 10 01 (2000). The required endorsement f07 m_for Automobile
Additional Insw ea’ endor semenr s ISO Form CA 20 48 0299

Prior to the execunon of this Agreement by the County, CONTRACTOR shall file certificates of
insurance with the County’s contract’ ‘administrator and County s Contracts/Purchasing Division,
showing that the CONTRACTOR has in effect the Jinsurance required by this Agreement. The
CONTRACTOR shall file a new: .or amended certificate of insurance within five calendar days after
any change is made in any insurance policy, which would alter the information on the certificate
then on file. Acceptance or approval of insurance shall in no way modify or change the
indemnification clause in this Agreement, which shall continue in full force and effect.
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CONTRACTOR shall at all times during the term of this Agreement maintain in force the insurance
coverage required under this Agreement and shall send, without demand by County, annual
certificates to County’s Contract Administrator and County’s Contracts/Purchasing Division. If the
certificate is not received by the expiration date, County shall notify CONTRACTOR and
CONTRACTOR shall have five calendar days to send in the certificate, evidencing no lapse in
coverage during the interim. Failure by CONTRACTOR to maintain such insurance is a default of
this Agreement, which entitles County, at its sole discretion, to terminate this Agreement

immediately.

10. RECORDS AND CONFIDENTIALITY.

10.1

10.2

10.3

10.4

10.5

Confidentiality. CONTRACTOR and its officers, employees, agents, and subcontractors shall
comply with any and all federal, state, and local laws, which provide for the confidentiality of
records and other information. CONTRACTOR shall not disclose any confidential records or other
confidential information received from the County or prepared in connection with the performance
of this Agreement, unless County specifically permits CONTRACTOR to disclose such records or
information. CONTRACTOR shall promptly transmit to County any and all requests for disclosure
of any such confidential records or information. CONTRACTOR shall not use any confidential
information gained by CONTRACTOR in the performance of this Agreement except for the sole
purpose of carrylng out CONTRACTOR’S obhgatlons under this Agreement

County Records When this Agreement exprres or termmates CONTRACTOR shall return to
County any-‘County records Wlnch CONTRACTOR used or recelved from. County to perform
services under this Agreement L . . S . ,

Mamtenance of Records CONTRACTOR shall prepare mamtam, and preserve all reports and
records that may be requrred by federal, state, and County rules and regulatrons related to services
performed under this Agreement CONTRACTOR shall maintain such records for a period of at
least. three years after recelpt of final payment under this’ Agreement If any litigation, claim,
negotiation, audit exception; or other action relating to this Agreement is pendmg at the end of the
three year penod then CONTRACTOR shall retaln S drecords unt1l such actlon is resolved

Aeeess to and Audrt of Records The County shall have 'the nght to examine, momtor and audit all
records, documents, -conditions, and activities of the CONTRACTOR and its subcontractors related
to services prov1ded under this Agreement. P JOVEr “Code section 8546.7, if this
Agreement mvolves the expend1ture of pubhc fund  in xces of $10, OOO the parties to this

this Agreement for a penod of three years after ﬁnal payment under the Agreement

Royalties and Inventlons County» sh ave a. royalty free exclusrve and 1rrevocable license to
reproduce, publrsh ‘and use, and authorize ‘others to do so, all. ongmal computer programs, writings,
sound recordings, plctorral reproductlons drawmgs and other works of similar nature produced in
the course of or under this Agreement: CON TRACT shall not pubhsh any such material without

the prior written approval of County
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11.  NON-DISCRIMINATION.

11.1  During the performance of this Agreement, CONTRACTOR, and its subcontractors, shall not
unlawfully discriminate against any person because of race, religious creed, color, sex, national
origin, ancestry, physical disability, mental disability, medical condition, marital status, age (over
40), or sexual orientation, either in CONTRACTOR’s employment practices or in the furnishing of
services to recipients. CONTRACTOR shall ensure that the evaluation and treatment of its
employees and applicants for employment and all persons receiving and requesting services are free
of such discrimination. CONTRACTOR and any subcontractor shall, in the performance of this
Agreement, fully comply with all federal, state, and local laws and regulations, which prohibit
discrimination. The provision of services primarily or exclusively to such target population as may
be designated in this Agreement shall not be deemed to be prohibited discrimination.

11.2  The applicable regulations of the Fair Employment and Housing Commission
implementing Government Code, §12900, et seq., set forth in Chapter 5 of Division 4 of Title 2 of
the California Code of Regulations arevmcomorated mto thls AGREEMENT by reference and made
a part hereof as if set forth in full.25

non—d1scnmmat10n and - comphance prowslons of the clause in

113 CONTRACTOR sh: 'mclu
th y Work under the contract.”

all agreements

12. is Agreement has been

government m Wthh the
said contract; to. the exten
provisions: shall be deemed a
will deliver aicopy.of said ¢

the Labor Code, comm
Chapter 8, Subchapter 3;

r any “public works” (as that term is
defined in the statues) perfo : | by this AGREEMENT. For purpose of
compliance with prevailing wage law, the NTRACTOR shall comply with provisions applicable
to an awarding body. Compliance with state prevailing -wage law includes without limitation:
payment of at least prevailing wage as applicable; overtime and working hour requirements;

ing with Section
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apprenticeship obligations; payroll recordkeeping requu‘ements and other obligations as required by
law.

14.2  Flow Down Requirements
Contractor shall ensure that all agreements with its subcontractors to perform work pursuant to this

AGREEMENT contain the following provisions:

14.2.1 Contractor shall comply with state prevailing wage law, Chapter 1 of Part 7 of Division 2 of
the Labor Code, commencing with Section 1720; and Title 8, California Code of
Regulations, Chapter 8, Subchapter 3, commencing with Section 16000, for all construction,
alteration, demolition, installation, repair or maintenance work over $1,000 performed under
the contract. Contractor’s obligations under prevailing wage laws include without limitation:
pay at least the applicable prevailing wage for public works activities performed on the
project; comply with overtime and working hour requirements; comply with apprenticeship
obligations; comply with payroll recordkeeping requirements; and comply with other
obligations as required by. la:

onlme at:
" To receive

1L
Contractor’s Initials
1 6Jrs]r 5

Date

ussell A. Fox
t Julian Street, Suite 400

Don Searle — Architectur
167 West Alisal

Salinas, CA. 93 " San Jose, CA. 95110
Address Address
(831)755-5061 (408)280-7889
Phone Phone
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17. MISCELLANEOUS PROVISIONS.

17.1 Conflict of Interest. CONTRACTOR represents that it presently has no interest and agrees not to
acquire any interest during the term of this Agreement, which would directly or indirectly conflict in
any manner or to any degree with the full and complete performance of the professional services
required to be rendered under this Agreement.

17.2 Amendment. This Agreement may be amended or modified only by an instrument in writing signed
by the County and the CONTRACTOR.

17.3 Waiver. Any waiver of any terms and conditions of this Agreement must be in writing and signed
by the County and the CONTRACTOR. A waiver of any of the terms and conditions of this
Agreement shall not be construed as a waiver of any other terms or conditions in this Agreement.

17.4 Contractor. The term “CONTRACTOR™ as used in this Agreement includes CONTRACTOR’s
officers, agents, and employees acting on CONTRACTOR’S behalf in the performance of this

Agreement.
17.5 Disputes. CON TRACTOR shall:continue to perform under this Agreement during any dispute.

17.6 Assmnment and Subcontractmg The CONTRACTOR shall not assign, sell or otherwise transfer its
interest or obligations in this Agreement without the prior written consent of the County. None of the
services covered by this Agreement shall be subcontracted without the prior written approval of the
County Notwrthstandmg any such subcontract, CONTRACTOR shaH continue to be liable for the
performance of all requlrements of this Agreement : ,

17.7 Successors and Assrgns ThlS Agreement and the rlghts prrvrleges dut1es and obhgatlons of the
County and CONTRACTOR under this Agreement to the extent assignable or delegable, shall be
bmdmg upon and inure to the beneﬁt of the partles and therr respect1ve successors, permitted
a551gns and helrs e . :

17.8 Comphance w1th Am)hcable Law The parties shall comply w1th all apphcable federal state, and
local laws and regulatrons in perforrmng this Agreement ST ,

17.9 Headmgs The headlngs are for convemence only and shall not be used to mterpret the terms of this
Agreement , : .y :

17.10 Tnne is of the Essence Tlme 18 of the essence in- each and all of the prov1srons of this Agreement.

17.11 Govermng Law Thls Agreement shall be governed by and mterpreted under the laws of the State of
California. o

17.12 Non-exclusive Agreement. This Agreement is non—excluswe and’ both County and CONTRACTOR
expressly reserve the right to contract wrth other ent1t1es for the same or similar services.

17.13 Construction of Agreement. The County and CONTRACTOR agree that each party has fully
participated in the review and revision of this Agreement and that any rule of construction to the
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effect that ambiguities are to be resolved against the drafting party shall not apply in the
interpretation of this Agreement or any amendment to this Agreement.

17.14 Counterparts. This Agreement may be executed in two or more counterparts, each of which shall be
deemed an original, but all of which together shall constitute one and the same Agreement.

17.15 Authority.  Any individual executing this Agreement on behalf of the County or the
CONTRACTOR represents and warrants hereby that he or she has the requisite authority to enter
into this Agreement on behalf of such party and bind the party to the terms and conditions of this

Agreement.

17.16 Integration. This Agreement, including the exhibits, represent the entire Agreement between the
County and the CONTRACTOR with respect to the subject matter of this Agreement and shall
supersede all prior negotiations, representations, or agreements, either written or oral, between the
County and the CONTRACTOR as of the effective date of this Agreement, which is the date that the

County signs the Agreement.

17.17 Interpretation of Conﬂictiné Provisions.  In "the event of any conflict or inconsistency between the
provisions of this Agreement and the Provisions of any exhibit or other attachment to this
Agreement, the provisions of this Agreement shall prevail and control.

S vT'l'iifsr'rés_ip'a:ce":isv Teft ,blﬁﬁk, 'ihfenfiohgliy. =
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IN WITNESS WHEREOF, County and CONTRACTOR have executed this Agreement as of the day and

year written below.

COUNTY OF MONTEREY
By:
Contracts/Purchasing Officer
Date:
By:
Department Head (if applicable)
Date:
By: s
Board of Supervisors (if applicable)
Date: : s

Approved as to Form!

By: ( ?ﬁy@ 2(4 f@f@% », .

County Counsel -
B 3 /M» \S

Date:

Approved as to F isc‘alr J’4

By:

£\

fiditpr/Contr ueyﬁ’ | |

Date: :V' - Y, z‘z’, S

Approved as tojLi‘abﬂvity_kProvbis:iens3 o

By:

" Risk Management .
Date: L TS5 I

County Board of Superv1sors Agreement Number. i

CO RACTOR

Contractor s Initials D

/5/

KHFEHEEBNE.  Kitchel/CEM, Inc.
Conffactor’s Busingss Name*

By:
/ (Signature of Chair, President, or
Vice-President)*
Pussein k- Fox, lDrCsnﬂen‘f/
: T Name and Title
e 2 (1o (teie

(Slgnature of Secre{t%sst Secret_ary CFO,

Treasurer or Asst easurer)*_

*INSTRUCTIONS: If CONTRACTOR is a corporatlon

mghrmted liability and non-pror'ﬁf corporations, the full

legal name of the corporation shall. be set forth above together “with the signatures of two specified officers. If

CONTRACTOR is a partnership, the name of the partners‘mp ‘shall be set forth above together with the signature of a
partner who has authority to execute this Agreement on behalf of the partnershlp. If CONTRACTOR is contracting in an
individual capacity, the individual shall set forth the name- of the busmess if any; and shall personally sign the Agreement.

' Approval by County Counsel is required for all Professional Service Agreements over $100,000
>Approval by Auditor/Controller is required for all Professional Service Agreements
*Approval by Risk Management is required only if changes are made in paragraph 8 or 9

110f18
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EXHIBIT A — SCOPE OF SERVICES
(As listed within RFQ #10476)
The scope of work shall include, but not limited to, the following range of Construction Management (CM)
services including services of sub-consultants, typically required for architectural projects in the public sector.
Basic services shall cover all phases of design development through the Project Close-Out Phase. Tasks
required for each individual project may vary and may include but are not limited to any of the following:

6.1 Basic Services:
6.1.1 Design Development Phase:
6.1.1.1 CONTRACTOR shall review Design Professional’s construction documents and specifications to

determine whether they are consistent with the Project Program (including the gross and assignable
floor areas), the Construction Budget, the Project Schedule, and design constructability.

6.1.1.2 CONTRACTOR shall confirm the Drawings and Specifications are consistent with the County’s
General Conditions for the Project.

6.1.1.3 CONTRACTOR shall check for coordination of the documents in terms of consistency and
conformity between all disciplines.

6.1.1.4 CONTRACTOR shall back-check the resubmittal of documents to ensure that all corrections have
been incorporated into the 100% construction documents and specifications.

6.1.1.5 If requested by County, CONTRACTOR shall meet with the assigned Design Professional to
reconcile discrepancies between the CONTRACTOR’s Estimated Project Construction Costs and the
Design Professionals estimates. If necessary the CONTRACTOR will conduct value engineering
exercises to bring costs into budget.

6.1.1.6 CONTRACTOR shall participate and advise County during LEED Coordination and
Implementation process and confirm that drawings and specifications are consistent with LEED

goals.

6.1.2 Design Development Phase deliverables:

6.1.2.1 CONTRACTOR shall develop a recommendation list of cost items that the Contractors should
include in their cost breakdowns.

6.1.2.2 CONTRACTOR shall use the Construction Specification Institute format, and submit thlS list to
County for inclusion in the Construction Documents.

6.1.2.3 CONTRACTOR shall prepare a Preliminary Master Construction Project Schedule for inclusion in
the contract documents.

6.1.2.4 If required by County, CONTRACTOR shall schedule and conduct constructability reviews during
the development of the design documents.

6.1.2.5 If required by County, CONTRACTOR shall prepare and submit to County, independent written
Estimated Project Construction Costs based on the design documents and on the 100% back-checked

documents,

6.1.3 Bidding Phase:

6.1.3.1 CONTRACTOR shall review plans, technical specifications, project schedule, project budget, and
other pertinent documents provided by COUNTY to become familiar with all aspects of the project.

6.1.3.2 CONTRACTOR shall assist COUNTY and Architect in developing construction bid packages
including prequalification criteria, and preparation of prequalification documents, as requested by
COUNTY.

6.1.3.3 CONTRACTOR shall conduct a pre-bid conference with a site visit in accordance with COUNTY
Contracts/Purchasing procedures.

6.1.3.4 CONTRACTOR shall coordinate a response to questions during question/answer period, and
develop addenda as necessary for issuance by COUNTY.
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6.1.3.5 CONTRACTOR shall attend bid opening.

6.1.3.6 CONTRACTOR shall perform bid analysis that includes checking for responsiveness to
qualification requirements.

6.1.3.7 In the event that bids exceed budget, CONTRACTOR shall review and recommend strategy for
rebidding project.

6.1.3.8 CONTRACTOR shall assist COUNTY in preparing a contract for the successful bidder and
reviewing contract required documents from successful bidder

6.1.3.9 CONTRACTOR shall attend meetings when scheduled with project team including Architect and

Project Manager.

6.1.4 Bidding Phase Deliverables:

6.1.4.1 CONTRACTOR shall prepare bid package in accordance with COUNTY procedures.

6.1.4.2 CONTRACTOR shall prepare and distribute meeting minutes and Addenda (as necessary) from
pre-bid conference site visit and during Questions/Answer Period.

6.1.4.3 CONTRACTOR shall provide written report to COUNTY regarding recommendation for award of
bids, and bid tabulation. .

6.1.4.4 CONTRACTOR shall prepare and distribute meeting minutes of all meetings.

6.2 Construction Phase:
6.2.1 Project Budget and Schedule:
6.2.1.1 CONTRACTOR shall prepare and maintain a master construction project budget and schedule

in a format acceptable to the COUNTY.

6.2.2 Construction Coordination:

6.2.2.1 CONTRACTOR shall conduct weekly meetings with Contractor, COUNTY and Architect to
assure timely review and response to questions and resolution of field conflicts or
incorporation of design changes, review project progress, schedule and budget, review special
inspections, building department inspections and others

6.2.2.2 CONTRACTOR shall document all field conflicts and help resolve these issues by
coordinating with Architect and other regulatory agencies.

6.2.2.3 CONTRACTOR shall prepare or review proposed and/or final contract change orders and
make recommendations to the Project Manager regarding approval.

6.2.2.4 CONTRACTOR shall assist COUNTY and Architect in evaluating Contractors’ Proposed
and/or Change Order Requests, and make written recommendations regarding such requests.

6.2.2.5 CONTRACTOR shall assist in negotiations with Contractors as requested by COUNTY.

6.2.2.6 CONTRACTOR shall monitor Contractors’s labor compliance.

6.2.2.7 CONTRACTOR shall review Contractors’s safety program.

6.2.2.8 CONTRACTOR shall Coordinate Owner Furnished/Contractor Installed (OFCI) furniture,
fixtures, and equipment (FF&E).

6.2.3 Inspections:

6.2.3.1 CONTRACTOR shall provide daily on-site inspection of the project to assure compliance
with bid documents. This work includes pre-construction photos and site documentation as
well as progress photos, daily inspection reports identifying type and number of crews and
equipment. Daily records shall also identify conflicts, actions approved, and resolution of
minor conflicts. ‘

6.2.3.2 CONTRACTOR shall witness specialty testing and inspection.

6.2.3.3 CONTRACTOR shall co-ordinate all inspections with COUNTY Building Inspector(s) to
prevent over-lap of tasks and ensure proper coverage of construction.
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6.2.4 Review of Submittals/Shop Drawings:
6.2.4.1 CONTRACTOR shall record and distribute submittals and coordinate responses with

Architect and Project Manager and resolve conflicting comments.

6.2.4.2 CONTRACTOR shall coordinate submittal reviews with Architect when appropriate.

6.2.4.3 CONTRACTOR shall also be required to coordinate all Contract Documents interpretations,
Shop Drawings, Product Data and Samples through the Architect. In cases of conflict of
opinion between Architect and CONTRACTOR regarding interpretation of Contract
Documents, Shop Drawings, Product Data and Samples, the CONTRACTOR shall advise
COUNTY and receive written direction from COUNTY prior to taking final action as
COUNTY's Representative.

6.2.4.4 CONTRACTOR shall assist Architect, as requested by COUNTY, in obtaining back-up
documentation, shop drawings, and materials submittals from Contractors.

6.2.5 Contract Compliance:
6.2.5.1 CONTRACTOR shall monitor Contractor’s Insurance and Bonds to assure total coverage at

all times.
6.2.5.2 CONTRACTOR shall keep a log of all Liens and Stop Notices and resolve any outstanding
ones prior to acceptance of work.

6.2.6 Correspondence:
6.2.6.1 CONTRACTOR shall log all Contractor Requests For Information (RFI’s) and other

correspondence.
6.2.6.2 CONTRACTOR shall review issues with Consultants and other professionals, COUNTY, and

other regulatory agencies to provide timely, complete, correct, and cost-effective responses to
Contractor questions.

6.2.6.3 CONTRACTOR shall review Invoices and Pay Estimates, review with Contractor and
Architect and forward to COUNTY. Payments shall be based on percentage of work progress

minus any retainage.

6.2.7 Meetings:
6.2.7.1 Attend weekly meetings with project team including Architect and COUNTY as requested.

6.2.8 LEED Facilitation and Assistance:
6.2.8.1 CONTRACTOR shall assist the COUNTY and Architect with the LEED  certification

process and monitor the contractor’s activities in the field to promote compliance with the
LEED process.

6.2.8.2 CONTRACTOR shall assist the LEED commissioning agent by facilitating his work and
coordinating it with ongoing project close out activities.

6.2.9 Records Documents:
6.2.9.1 CONTRACTOR shall receive Architect’s Record Documents, evaluate their completeness

and recommend to COUNTY in writing whether to accept or reject said documents.

6.2.10 Independent Reviews:
6.2.10.1 CONTRACTOR shall participate, and conduct, if requested by COUNTY, all

independent reviews required by the Architect Agreement.
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6.2.11 Construction Phase Deliverables:
6.2.11.1 Provide and Maintain Project Construction Budget and Schedule, updated for weekly
meetings.
6.2.11.2 Provide and maintain logs including but not limited to:
a) Submitted RFI’s
b) Proposed & Final Change Orders
¢) Procurement and/or Shop Drawing Submittal reviews and processing
d) Request for quotations to evaluate proposed change orders
e) Correction Notices
f) Stop work Notices
g) Any other documents as required by COUNTY including photos and
correspondence
6.2.11.3  Prepare daily records, inspection logs, monthly statements and invoices.
6.2.11.4  Prepare and distribute meeting minutes of all weekly meetings with project team.

6.3 Project Acceptance & Close Out Phase:

6.3.1 CONTRACTOR shall schedule and conduct punch list walkthroughs and shall prepare and distribute
punch list to all parties, including Project Manager and Architect.

6.3.2 CONTRACTOR shall assure that punch list work is completed.

6.3.3 CONTRACTOR shall collect and distribute all required O&M manuals.

6.3.4 CONTRACTOR shall review and accept warranties.

6.3.5 CONTRACTOR shall schedule and ensure that all pre-testing, commissioning, keying and key
boxes, and training of equipment and building systems are completed prior to final acceptance.

6.3.6 CONTRACTOR shall review as-built drawings to assure they reflect as-built conditions.

6.3.7 CONTRACTOR shall coordinate final meeting with COUNTY, Architect and Contractor to provide
turnover of facility, warranty information, maintenance manuals and instructions on building
systems.

6.3.8 CONTRACTOR shall provide recommendation on issuance of Final Notice of Completion.

6.4 Project Close-Out Phase Deliverables:
6.4.1 CONTRACTOR shall prepare and distribute meeting minutes to project team.
6.4.2 CONTRACTOR shall collect and distribute all project documents including punch-lists, O& M
manuals, as-built drawings and warranty information.
6.43 CONTRACTOR shall prepare a final construction project report using COUNTY specified format.

6.5 CONTRACTOR Additional Services:
6.5.1 CONTRACTOR shall provide Additional Services only when and as authorized in a written
Amendment executed by COUNTY. No Additional Services shall be compensable unless so

authorized.

6.6 COUNTY Responsibilities:
6.6.1 Administration:
6.6.1.1 COUNTY shall designate, in writing, a COUNTY Project Manager who shall act on behalf
of COUNTY with respect to each project which is assigned to CONTRACTOR.
CONTRACTOR shall accept directives only from the COUNTY Project Manager and not
from other COUNTY employees. COUNTY may replace the COUNTY Project Manager at
its sole option; if this replacement is made, COUNTY shall notify CONTRACTOR in

writing.
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6.6.2 Provision of Information, Surveys, and Reports:
6.6.2.1 COUNTY shall furnish copies of Drawings, Specifications, and other Project-related
documents deemed necessary by COUNTY and CONTRACTOR for the performance of
CONTRACTOR's services for the Project.

6.6.2.2 COUNTY shall furnish information to CONTRACTOR for purposes of updating the Project
Schedule as dates and durations applicable to the Project such as funding deadlines, review
periods, anticipated periods of Project suspension, and construction deadlines.

6.6.2.3 COUNTY shall have the right to make reasonable changes to its Bidding Documents and
CONTRACTOR shall be bound by such changes. When such changes increase the duties of
CONTRACTOR, beyond those reasonably and customarily provided as described in the
Scope of Work 6.1 through 6.4. CONTRACTOR shall be compensated in accordance with

the fee schedule in the Agreement.

6.7 Specific requirements include but are not limited to the following:

6.7.1 CONTRACTOR Services will be provided on an on-call basis. The process will consist of the
County contacting the CONTRACTOR(S) and requesting services related to an individual project.
CONTRACTOR(S) will then prepare a detailed scope and cost.

6.7.2 The County has implemented a Job Order Contract (JOC) construction delivery method. Not all
construction projects will use the JOC program. For those projects that elect to use the JOC program,
CONTRACTOR(S) must become familiar with the quality and workmanship required by the
applicable Construction Task Catalogs (CTC) and coordinate and adjust specifications and details
produced by the JOC contractor if architectural documents have not been produced.

6.7.3 CONTRACTOR will advocate for the County and ensure the project produced is in the best interest
of the County. CONTRACTOR is expected to deliver services on or ahead of the required schedule
and within budget.

6.7.4 All work shall be done in conformance with all applicable County, State and Federal laws, County
Design Manuals, County Standard Plans, all Caltrans manuals, policies, State Standard Plans and
Specifications, Manual of Uniform Control Devices, California Building Code, (Fire, Electrical),
Board of State and Community Corrections, Americans with Disabilities Act (ADA), California
Green Building Standards Code (Part 11, Title 24, California Code of Regulations); and as revised
and amended by County ordinance.
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EXHIBIT B -PAYMENT PROVISIONS
(As Provided within Proposal for RFQ #10476)

The undersigned, having read and understood all RFQ information, hereby submits hourly rates.
understood that the basic design of each particular type of facility can be duplicated as the situation permits. It
is also understood that the Fee Schedule will be used by the County as a criteria to select the firm(s) for possible

interviews by the selection Committee.

FPosition/Title Hourly Rate
(ndicate changes per year if any)
{Indicate Below) 20142015 201572016
Principal/Owner NfA N/A
Project Manager $173 B 3175
_Cost Estimator $130 $130
Clerical 375 . 375
Project Direetor §195 - §195
Praject Engineer $95 895
Scheduler 8130 3130
EAS Manager 5150 8100
Licensed Architect/Enginesr §145 5145
BIM/CAD Operator ' _,‘ 585 885
Reimhursable [tems ta be Billed Estimated Cost Bills ]
{please lict) (Markup not to exceed 109%6)
Tatal Cost (if % of Markup
spplicable at the time Calenlated
sf RFQ )
MILEAGE per current IRS rate 56 cents per mile N/A o
ADD SERVICE - REFRODUCTION PRINTING: ]
8.5 x11 bli'wht per page | ®varies by project 5%,
o 11 x 17 blk/wht per page | Zvaries by project 5%
8.5 x11 color per page | *varies by project 5%
B 11 x 17 color per page | *varies by project 5%
12 x 18 per sheet | *varies by project 555
15 x 21 per shoat | “varies by praject 5%
_ 17 x 22 per sheet | *varies by project 5%
) 24 x 36 per sheat | *variag by project 5%
20 X 42 per sheet | "varios by project 590
Qutsids Reproduction as invoiced by Prinfing Firm | *veries by project 5%
ADD SERVICE - MEDIA; 3
247X 36" Foam Core | ®varies by progect %o
307 x 42" Foam Core | *varies by project 5%
CD | *varies by project %
DVD | *varies by project 594 o
POSTAGETREIGHT/DELIVERY SERVICE: *varies by project 5%
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EXHIBIT C - INCORPORATION OF RFQ #10476, ADDENDA #1-4, AND
STATEMENT OF QUALIFICATION DOCUMENTS

The County invited submittals to Request for Qualification (RFQ) through RFQ #10476, “On-Call”
Construction Management Services for Various General Projects Located in Monterey County, California.
KITCHELL, INC. submitted a responsive and responsible proposal to perform the services listed in RFQ

#10476.

RFQ #10476, Addenda 1-4, and the Statement of Qualifications submitted by KITCHELL, INC. are hereby
incorporated into the Agreement by this reference.
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