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1.0 INTENT 

1.1 The County of Monterey Public Works Department, hereinafter referred to as “COUNTY”, is 

soliciting proposals from qualified firms, hereinafter referred to as “CONTRACTOR”, to provide 

Construction Management Services for the State Route 1 Climbing Lane project, located in  

Monterey County, California.  Interested CONTRACTOR(s) are to submit their proposals per this 

Request for Proposals (RFP) #8690. 

1.2 The scope of work, in general, shall include the full range of professional civil engineering services 

required for management of the construction contract in the public sector.   The services provided 

shall include engineering inspection services, material testing and surveying services necessary to 

verify the project is constructed as specified in the project plans and specifications.  

1.3 This RFP process is intended to meet the requirement outlined in the “One-Step Method” outlined 

in Chapter 10 of the Caltrans Local Procedures Manual. 

1.4 This solicitation is intended for a single, exclusive PROFESSIONAL SERVICE AGREEMENT (PSA). 

2.0 LICENSING/SECURITY REQUIREMENTS 

2.1 Interested CONTRACTORS must meet ALL of the following qualification requirements in order to be 

considered by COUNTY: 

2.1.1 CONTRACTOR shall be a licensed Civil Engineer in the State of California. 

2.1.2 CONTRACTOR shall have a minimum of five (5) years experience managing and controlling 

the construction of transportation infrastructure projects.  Must have experience in the 

State of California. 

2.1.3 CONTRACTOR’S project manager shall have a minimum of five (5) years specializing in 

construction management, compliance with various regulatory agency permits in the State 

of California; and extensive experience working with the Federal Highway Administration, 

Federal Statewide Transportation Improvement Program, California Transportation Local 

Assistance Procedures Manual, Local Assistance Program Guidelines, State Transportation 

Improvement Program and the Americans with Disabilities Act of 1990 (ADA). 

3.0 BACKGROUND 

3.1 The COUNTY is located on the Central Coast of California, approximately 120 miles south of San 

Francisco. The COUNTY is approximately 3,350 square miles. 

3.2 Below is a brief description of the construction project.  More detailed descriptions, including 

location map, are located in the enclosed project plans and specifications. 

The State Route 1 Climbing Lane project project proposes to widen northbound State Route 1 from 

Rio Road to Carmel Valley Road to accommodate an additional northbound lane (truck climbing 

lane).  The proposed truck climbing lane will connect to the existing truck climbing lane north of 
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Carmel Valley Road.  The project also includes, but not limited to, traffic signal construction, 

roadway embankment construction, multi-stage construction. 

3.3 The project is funded by various federal and State grants such as State Transportation Improvement 

Program, Regional State Transportation Program funds; mostly administered by Caltrans Local 

Assistance Office – District 5, and local development fees. 

4.0 CALENDAR OF EVENTS 

4.1 Release RFP Thursday September 22, 2016 

4.2 Deadline for Written Question  3: 00 p.m., PST, Thursday October 6 , 2016  

4.3 Posted Response to Written Questions 5:00 p.m., PST, Friday October 14, 2016 

4.4 Proposal Package Submittal Deadline 3:00 p.m. PST, Friday October 21, 2016 

4.5 Estimated Notification of Selection October 2016 

4.6 Estimated AGREEMENT Date November 2016 

4.7 Estimated start of construction activities March 2016 

 

4.8 FUTURE ADDENDA:  CONTRACTORS who received notification of this solicitation by means other 

than through a County of Monterey mailing, shall contact the person designated in the COUNTY POINTS 

OF CONTACT herein to request to be added to the mailing list.  Inclusion on the mailing list is the only 

way to ensure timely notification of any addenda and/or information that may be issued prior to the 

solicitation submittal date. IT IS THE CONTRACTORS’ SOLE RESPONSIBILITY TO ENSURE THAT THEY 

RECEIVE ANY AND ALL ADDENDA FOR THIS RFP by either informing the County of their mailing 

information or by regularly checking the County’s Solicitation Center web page at 

http://www.co.monterey.ca.us/government/departments-i-z/resource-management-agency/public-

works/special-announcements-notices. Addenda will be posted on the website the day they are 

released. 

5.0 COUNTY POINT OF CONTACTS 

5.1 Questions and correspondence regarding this solicitation shall be directed to: 

Jonathan L. Pascua, PE 

Monterey County 

RMA-Public Works 

168 W. Alisal Street, 2nd Floor 

Salinas, CA  93901-2439 

Phone:  (831) 755-8963 

Fax:  (831) 755-4958 

Email:  pascuaJL@co.monterey.ca.us 
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5.2 All questions regarding this solicitation shall be submitted in writing (E-mail acceptable and 

preferable).  Questions will be researched and answers will be posted on the COUNTY website 

COUNTY project page after the deadline for receipt of questions. 

5.3 The deadline for submitting written questions regarding this solicitation is indicated in the 

CALENDAR OF EVENTS herein. Questions submitted after the deadline will not be answered. 

5.4 The questions will be researched and the answers will be communicated to all known interested 

CONTRACTORS after the deadline for receipt of questions. 

5.5 Only answers to questions communicated by formal written addenda will be binding. 

5.6 Prospective CONTRACTOR shall not contact County officers or employees with questions or 

suggestions regarding this solicitation except through the designated contact listed above or 

designated project manager. Any unauthorized contact may be considered undue pressure and 

cause for disqualification of the CONTRACTOR. 

6.0 SCOPE OF WORK 

6.1 Contractor Minimum Work Performance Percentage: CONTRACTOR shall perform with its own 

organization contract work amounting to not less than 50 percent of the original total contract 

price. 

6.2 The County is soliciting proposals from qualified CONTRACTORS to provide construction 

management and engineering inspection services for the State Route 1 Climbing Lane Project.  The 

construction project includes public roadway facilities. 

6.3 The broad scope of this project requires a diversity of expertise and the ability to deal with a 

number of specialized contract issues.  Of particular concern are the qualifications and experience of 

the individual(s) who will be directly involved in the project, as they relate to the California 

Department of Transportation (Caltrans) and Federal Highway Administration (FHWA) contract 

requirements.  The responsible engineer assigned for the duration of the project shall be a 

Professional Engineer, registered in the State of California in Civil Engineering, and his/her 

experience shall demonstrate expertise with roadway construction techniques and the standards 

described in the Caltrans Construction Manual. 

6.4 The Construction Management effort shall include, but not be limited to, the following services and 

requirements: 

Contract Administration:  Provide overall coordination of construction management services, 

including supervision of contract administration, labor compliance, Disadvantaged Business 

Enterprises (DBE) programs, field observations and outside services.  Attend regularly scheduled 

project meetings with the County or Contractor representatives to review the progress of the work, 

resolve field problems as they occur, and perform project-related public relations with the public 

and outside agencies such as the United States Army Corps of Engineers (USACE) and the California 

Department of Fish and Wildlife (CDFW). 

 

General Inspection:  Provide a Resident Engineer for the daily inspection and supervision of the 

work of the construction contractor’s operations as construction progresses, and promptly report 

and resolve problems regarding performance and/or conformity with the drawings and 
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specifications, including contract administration and construction engineering of the assigned 

project.  Provide an Assistant Resident Engineer to assist the Resident Engineer in managing 

construction operations.  In accordance with the State Standard Specifications and Special 

Provisions, ensure that all utility work is coordinated with the appropriate utility company and that 

all the appropriate permits and inspections are obtained for all items of work.  

 

Change Orders:  In accordance with State Standard Specifications, the Special Provisions and the 

County format, prepare, process, and make recommendations on change orders.  The County will 

approve all change orders. 

 

Surveying:  Coordinate and supervise construction surveying and staking.  Construction staking is to 

be included in the services provided by the CONTRACTOR. 

 

Material Testing:  Coordinate, interpret, certify, and supervise all required soils and material tests in 

accordance with the Caltrans test methods and Standard Specifications.  The CONTRACTOR shall 

provide the County with a Caltrans certified material testing company to provide materials testing 

services per Caltrans Standard Specifications. 

 

Test Data:  Review and approve copies of certificates of compliance, independent testing laboratory 

reports, and manufacturer’s shop or mill tests to ensure conformance with contract specifications. 

 

Plan Interpretation:  With the assistance of the County Engineer, as needed, to interpret the intent 

of the plans and specifications to protect the County against defects and deficiencies in construction 

on the part of the construction contractor. 

 

Pre-Construction Conference:  Organize and chair a pre-construction meeting with the construction 

contractor and other project participants.  This discussion affords all the parties of the contract a 

common understanding of the proposed work and problems, and possible solutions that may be 

expected during the life of the contract.  Labor compliance, equal employment opportunity, safety 

requirements, water pollution requirements, agreements, and permits shall also be discussed.  

Respond to questions the construction contractor may have and address issues that need to be 

resolved before work commences.   

 

Safety and Accidents:  Assume the duties of the Project Safety Coordinator.  Ensure the 

construction contractor complies with all safety orders, Federal and State, and permits through 

normal contract administration procedures.  Document all incidents with photographs and written 

reports.  Manage safety precautions through the construction contractor for the public in 

construction areas.  

 

Approval Schedule:  Prepare a schedule (using Microsoft Project) indicating all items that will be 

submitted by the construction contractor for review and approval requiring action by the County.  

Furnish appropriate forms, as necessary, and monitor the construction contractor’s adherence to 

the schedule. 

 

Progress Statements:  Prepare and provide monthly progress statements meeting County 

requirements including the following:  monthly estimates on all items of work with source 

documents to verify progress payments.  Submit weekly copies of daily Resident Engineer and 

Assistant Resident Engineer diaries to the County.  Submit a copy of the baseline progress schedule 

and monthly updates as required by the Special Provisions. 

 

Final Walk-through and Final Inspection:  Conduct a final walk-through two weeks prior to 

completion of construction.  Minutes of this walk-through will be completed by the CONTRACTOR 
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and a copy will be sent to the County.  The final walk-through list of attendees will be coordinated 

with the County.  The CONTRACTOR will complete a final inspection of the project and complete the 

required Final Report forms. 

 

As-Built Plans:  Provide the County with an electronic as-built plan file complete with redline 

changes or corrections.  Such plans will be based upon information obtained from field 

measurements and observations made during project construction and approved contract change 

orders. The electronic signature and seal of the responsible Registered Resident Engineer or 

Construction Engineer will be placed in the file on Level 62 (refer to “Highway Design and 

Topography Information” on Page 2.5-2 of the Caltrans CADD Users Manual).  

 

Contract Records:  At the completion of the project, submit the original set of construction books to 

the County cataloged in accordance with Chapter 5, Section 5-102, “Organization of Project 

Documents,” of the Caltrans Construction Manual and as directed by the County.  These records 

shall include all correspondence, meeting minutes, photographs, agreements, hazardous waste 

material information and tests, labor compliance, contract administration forms, bridge work, 

diaries, contract item quantity documents, contract change orders, project status sheets, project 

record-estimate and project status, disputes, project completion documents, etc. 

 

6.5 It is the County’s intent to complete the construction for these projects in a timely manner.  

Construction for the State Route 1 Climbing Lane project is scheduled to begin in Winter 2017. 

7.0 REQUIRED CONTENT/FORMAT FOR QUALIFICATION PACKAGE 

7.1 Content and Layout: 

CONTRACTOR should provide the information as requested and as applicable to the proposed 

services. The proposal shall be organized in the order of and as per the listing below.  The proposal 

shall include, at a minimum but not limited to, the following information below in the format 

indicated.  Each attachment must be clearly labeled in the upper right corner RFP 8690 Attachment 

“X”: 

7.2 Cover Letter: 

All proposals packages must be accompanied by a cover letter not exceeding two (2) pages 

providing firm and contact information as follows: 

7.2.1. Contact Info:  Name, mailing address, telephone number, e-mail address and fax number of 

CONTRACTOR’s primary contact person during the solicitation process through potential 

contract award. 

7.2.2. Firm Info:  Description of the type of organization (e.g. corporation, partnership, including 

joint venture teams and subcontractors) and how many years it has been in existence. 

Indicate any planned or anticipated changes in business organization or operations, such as 

dissolution, winding-up, merger, etc., that may bear on the ability to complete services in 

accordance with COUNTY PSA. 

7.3 Signed RFP Signature Page:  (Attachment A) 

Proposals submitted without the RFP signatures page (provided herein under Appendix I: Signature 

Page (Attachment A)) will be deemed non-responsive.  All signatures must be manual and in BLUE 

INK.  All notations must be typed or written in BLUE ink.  Errors may be crossed out and corrections 
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printed in ink or typed adjacent to said correction and must be initialed in BLUE ink by the person 

signing the proposals package. 

7.4 Signed Addenda:  (Attachment B) (Include all addenda released for this solicitation) 

Proposals submitted without this(these) page(s) will be deemed non-responsive.  All signatures must 

be manual and in BLUE INK.  All prices and notations must be typed or written in BLUE INK.  Errors 

may be crossed out and corrections printed in ink or typed adjacent to said correction and must be 

initialed in BLUE INK by the person signing the proposal package. 

7.5 General Firm Information:  (Attachment C) 

Prepare an Attachment C (label as required) providing a general information summary about your 

firm which, at minimum, includes the information listed below and following the outline provided 

below: 

7.5.1 Firm Name and Address 

Year Established 

Enter the year the firm (or branch office, if appropriate) was established under current 

name. 

7.5.2 Data Universal Numbering System (DUNS) Number 

Insert the Data Universal Numbering System (DUNS) number issued by Dun and Bradstreet 

Information services. Firms must have a DUNS number. 

7.5.3 Ownership Type 

Enter the type of ownership or legal structure of the firm (sole proprietor, partnership, 

corporation, joint venture, etc.). 

7.5.4 Point of Contact 

Provide the point of contact information for a representative of the firm that COUNTY can 

contact for additional information.  Representative must be authorized to speak on 

contractual and policy matters. 

7.5.5 Former Firm Name(s) 

Indicate any and all previous names for the firm (or branch office) during the last six (6) 

years.  Indicate the year corporate name change or changes was/were effective and the 

associated DUNS number.  This information is used to review past performance on federal 

contracts. 

7.5.6 Employee by Discipline 

Specify all staff members, their job titles, and their area of specialty, including licenses 

and/or certifications they may hold. 

7.5.7 Litigation History 

Provide a description of litigation to which your firm has been a party to in the past Five (5) 

years.  Please include the following details: 

• Name of case/Court Case number 

• Date filed 

• Court in which filed 

• Judgment or result 
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7.6 Organizational Chart of Proposed Team: (Attachment D) 

Provide an Attachment D illustrating your firm’s organizational chart.  The chart should show the 

names and roles of all key personnel and the firm they are associated with if they are a 

subcontractor.  The chart should provide a clear picture of the working relationship between all key 

personnel on the proposed team. 

7.7 Resume(s) of Key Personnel for this Contract: (Attachment E)  

Provide as Attachment E, resume(s) for each key person on the proposed team. COUNTY will be 

looking at each proposed team member’s relevant technical expertise to provide construction 

management tasks listed in the Scope of Work.  COUNTY will also check that key personnel has 

appropriate licenses, registrations and certifications to provide road engineering tasks listed in 

COUNTY Scope of Work, and that some or all team members (firms) have previously worked 

together on similar projects. 

7.8 Project Experience & References: (Attachment F) 

7.6.1 Prepare an Attachment F providing project information and include three (3) examples of 

transportation projects relevant to Monterey County within the last five (5) years, 

demonstrating work experience with Federal Highway Road Program, Caltrans Local 

Assistance Procedures Manual (LAMP), Local Assistance Program Guideline (LAPG), Federal 

Highway Administration (FHWA) and the Americans with Disabilities Act (ADA).  Project 

information should discuss the type of CEQA/NEPA document prepared for the project as 

well as the regulatory permits obtained. 

7.6.2 References:  CONTRACTOR shall describe at least three (3) similar projects for which it 

provided services similar to the Scope of Work described herein.  For each project, the 

following shall be provided: 

• Project Name 

• Brief Project Description 

Please include information about scope, schedule and record of performance. The 

description should also discuss the entire project delivery team, i.e. subcontractors 

and their respective roles. 

• Client Name 

• Client Contact Information 

Please include telephone number and e-mail address of the Agency’s Project 

Manager. 

• Size of Project 

• Name of General Contractor on Project 

• Specify the Specialty Area 

7.9 Quality of Project Management Approach (1 page Limit): (Attachment G) 

Provide as Attachment G, a description of the approach and the steps and methods used to ensure 

project is constructed to the approved plans and specifications.  Methods or steps used to minimize 

project change orders and claims. 

7.10 Schedule Management Approach (1 page Limit): (Attachment H) 

Provide as Attachment H,  a description of schedule management approach; scheduling software 

used, and methods used to recover from slippage of schedule milestones; progress meetings with 

contractor, system to track timely review of submittals and request for information (RFI’s). 
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7.11 Fee Schedule: (Attachment I) 

CONTRACTOR shall complete Attachment I-FEE SCHEDULE and submit within their qualifications 

package.  Fees may be negotiated after the tentative award announcement is made for this 

solicitation.  If fee negotiations with the firm determined most qualified are not successful, and/or 

the fees discussed are outside the budgetary constraints for the project.  COUNTY reserves the right 

to suspend negotiations with the most qualified firm, and proceed to second most qualified firm, 

and so on. 

Submit ATTACHMENT I in a separate sealed envelope.  Selection of CONTRACTOR shall be based on 

qualifications per the Selection Criteria listed herein. 

7.12 Exceptions Submittal (if applicable)  

Submit any and all exceptions to this solicitation on separate pages, and clearly identify at the top of 

each page, “EXCEPTION TO MONTEREY COUNTY SOLICITATION #8690.” Each exception shall reference 

the page number and section number, as appropriate. CONTRACTOR should note that the submittal of 

an exception does not obligate COUNTY to revise the terms of the RFP or PSA. 

7.13 Appendix: 

CONTRACTOR may provide any additional information that it believes to be applicable to this proposal 

package and include such information in an Appendix section. 

8.0 SUBMITTAL INSTRUCTIONS & CONDITIONS 

8.1 Submittal Identification Requirements:  ALL SUBMITTALS MAILED OR DELIVERED CONTAINING 

PROPOSAL MUST BE SEALED AND BEAR ON THE OUTSIDE, PROMINENTLY DISPLAYED IN THE LOWER 

LEFT CORNER: THE SOLICITATION NUMBER RFP # 8690 and CONTRACTORS COMPANY NAME. 

CONTRACTOR MUST INCLUDE ONE (1) ORIGINAL PLUS FIVE (5) COPIES FOR A TOTAL OF SIX (6) AND 

(1) CD WITH PDF FILES OF SUBMITTAL MATERIALS; AND ONE (1) ORIGINAL ATTACHMENT I IN A 

SEPARATE SEALED ENVELOPE. 

8.2 Mailing Address:  Proposals shall be mailed to COUNTY at the mailing address indicated on 

RFP#8690 Front Cover Page to the attention of RFP #8690 Project Manager. 

8.3 Due Date:  Proposal packages must be received by COUNTY ON OR BEFORE the time and date 

specified in the solicitation. It is the sole responsibility of the CONTRACTOR to ensure that the 

proposal package is received at or before the specified time. Postmarks and facsimiles are not 

acceptable. Proposal packages received after the deadline shall be rejected and returned unopened. 

8.4 Shipping Costs:  Unless stated otherwise, the F.O.B. for receivables shall be destination.  Charges for 

transportation, containers, packaging and other related shipping costs shall be borne by the sender. 

8.5 Acceptance:  Proposals are subject to acceptance at any time within 90 days after opening.  COUNTY 

reserves the right to reject any and all proposal packages, or part of any proposal package, to 

postpone the scheduled deadline date(s), to make an award in its own best interest, and to waive 

any informalities or technicalities that do not significantly affect or alter the substance of an 

otherwise responsible proposal package and that would not affect a CONTRACTOR’S ability to 

perform the work adequately as specified. 
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8.6 Ownership:  All submittals in response to this solicitation become the property of the COUNTY. 

8.7 Compliance:  Proposal packages that do not follow the format, content and submittal requirements 

as described herein, or fail to provide the required documentation, may receive lower evaluation 

scores or be deemed non-responsive. 

9.0 SELECTION CRITERIA 

9.1 The selection of CONTRACTOR(S) and subsequent contract award(s) will be based on the criteria 

contained in this RFQ, as demonstrated in the submitted proposal package.  CONTRACTOR should 

submit information sufficient for the COUNTY to easily evaluate proposals with respect to the 

selection criteria.  The absence of required information may cause the proposal to be deemed non-

responsive and may be cause for rejection. 

9.2 The selection criteria includes the following: 

CRITERIA Scoring Criteria 

Proposal Package Content Pass/Fail 

Cover letter including Contract and Firm Info  

Signed RFP Signature Page: Attachment A  

Signed Addenda: Attachment B (if any addenda for this solicitation)  

General Firm Information: Attachment C  

Organizational Chart of Proposed Team: Attachment D  

Resume(s) of Key Personnel for this Contract: Attachment E  

Project Experience & References: Attachment F  

Quality of Project Management Approach (1 page Limit): Attachment G  

Schedule Management Approach (1 page Limit): Attachment H  

Sealed Submittal of Fee Schedule Form: Attachment I  

  

Proposed Team Qualifications and Resume (0-35 pts) Points  

Organizational Chart of Proposed Team provides a clear picture of the working 

relationship between all key personnel on the proposed team 

 

Proposed team members have relevant technical expertise to provide 

engineering inspection services, material testing, and surveying and construction 

staking  tasks listed in COUNTY Scope of Work 

 

Staff has appropriate licenses, registrations, and certifications to provide 

engineering task listed in COUNTY Scope of Work 
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Some or all team members/firms have previously worked together on similar 

projects 

 

Proposed Team Qualifications and Resume Subtotal Possible Points - 35  

Project Experience ( 0-30 pts) 

Example Project 1 description indicates: 

(1) Previous experience with project of similar scope and/or complexity;  

(2) Specific role the team member(s) had in the project 

(3) Project funding and funding reporting requirements; 

(4) Experience with complying with approved environmental  CEQA/NEPA 

document as well as regulatory permits obtained for the project; 

(5) Construction contractor change orders negotiated and approved; 

(6) Project documentation and file management system used; 

(7) Conformance to project’s construction schedule and budget. 

 

Example Project 2 description indicates: 

(1) Previous experience with project of similar scope and/or complexity;  

(2) Specific role the team member(s) had in the project; 

(3) Project funding and funding reporting requirements; 

(4) Experience with complying with approved environmental  CEQA/NEPA 

document as well as regulatory permits obtained for the project; 

(5) Construction contractor change orders negotiated and approved; 

(6) Project documentation and file management system used; 

(7) Conformance to project’s construction schedule and budget. 

 

Example Project 3 description indicates: 

(1) Previous experience with project of similar scope and/or complexity;  

(2) Describe the specific role the team member(s) had in the project; 

(3) Project funding and funding reporting requirements; 

(4) Experience with complying with approved environmental  CEQA/NEPA 

document as well as regulatory permits obtained for the project; 

(5) Construction contractor change orders negotiated and approved; 

(6) Project documentation and file management system used; 

(7) Conformance to project’s construction schedule and budget 

 

Project Experience Subtotal Possible Points - 30  

Experience with Caltrans Local Assistance (0-10 pts) 

Firm’s proposed project team has experience with Caltrans Local Assistance 

procedures, especially as it relates to federally funded projects 

 

Client References (0-5 pts) 

List of recent clients references  

Project Specific Quality Components:  

Quality of Project Management Approach as described (1 page limit) (0-10 pts) 
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Describes approach and the steps and methods used to ensure project is 

constructed to the approved plans and specifications.  Methods or steps used to 

minimizing project change orders and claims.   

 

Quality of schedule Management Approach as described (1 page limit) (0-10 pts) 

Describes schedule management approach; scheduling software used, and 

methods used to recover from slippage of schedule milestones; progress 

meetings with contractor, system to track timely review of submittals and 

request for information (RFI’s). 

 

Quality of Project Management Approach Subtotal Possible Points - 20  

Total (100 Points Possible) 
 

 

9.3 PSA award(s) will not be based on cost alone. 

9.4 COUNTY may conduct interviews and utilize references during selection process as well. 

9.5 The award resulting from this RFP will be made to the CONTRACTOR that submits a response that, in 

the sole opinion of the COUNTY, best serves the overall interest of the COUNTY. 

9.6 The award made from this RFP may be subject to approval by the County Board of Supervisors. 

10.0 CONTRACT AWARD 

10.1 No Guaranteed Value:  COUNTY does not guarantee a minimum or maximum dollar value for any 

PSA resulting from this solicitation. 

10.2 Board of Supervisors:  The award made from this solicitation is subject to approval by the County 

Board of Supervisors. 

10.3 Interview:  COUNTY reserves the right to interview selected CONTRACTOR(s) before a contract is 

awarded.  The costs of attending any interview are the CONTRACTOR’S responsibility. 

10.4 Incurred Costs:  COUNTY is not liable for any cost incurred by CONTRACTOR in response to this 

solicitation. 

10.5 Notification: All CONTRACTORS who have submitted a Proposal package will be notified of the final 

decision as soon as it has been determined. 

10.6 In COUNTY‘S Best Interest: The award(s) resulting from this solicitation will be made to the 

CONTRACTOR that submits a response that, in the sole opinion of COUNTY, best serves the overall 

interest of COUNTY. 

11.0 SEQUENTIAL CONTRACT NEGOTIATION 

11.1 COUNTY will pursue contract negotiations with the CONTRACTOR who submits the best proposal or 

is deemed the most qualified in the sole opinion of COUNTY, and which is in accordance with the 
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criteria as described within this solicitation.  If the contract negotiations are unsuccessful, in the 

opinion of either COUNTY or CONTRACTOR, COUNTY may pursue contract negotiations with the 

entity that submitted a proposal which COUNTY deems to be the next best qualified to provide the 

services, or COUNTY may issue a new solicitation or take any other action which it deems to be in 

its best interest. 

12.0 AGREEMENT TO TERMS AND CONDITIONS 

12.1 The terms of the PSA will be for a period of three (3) years with the option to extend the PSA for 

two (2) additional one (1) year periods. 

12.2 COUNTY reserves the right to cancel any PSA(s), or any extension of any PSA(s), without cause, with 

a thirty-day (30) written notice, immediately with cause. 

12.3 If this RFP includes options for renewal or extensions, CONTRACTOR(s) must commence 

negotiations for rate changes a minimum of ninety days (90) prior to the expiration of the PSA. Both 

parties shall agree upon rate extensions or changes in writing. The COUNTY does not have to give a 

reason if it elects not to extend or renew the PSA.  

12.4 CONTRACTOR selected through the solicitation process will be expected to execute a formal PSA 

with COUNTY for the provision of the requested service.  The PSA shall be written by COUNTY in a 

standard format approved by the Office of the County Counsel, similar to the “PROFESSIONAL 

SERVICES AGREEMENT for PROFESSIONAL SERVICES with SURVEYORS, ARCHITECHS, ENGINEERS 

& DESIGN PROFESSIONALS (more than $100,000)” available at: 

 http://www.co.monterey.ca.us/cao/psa.htm  

Submission of a signed qualifications package and the RFQ SIGNATURE PAGE will be interpreted to 

mean CONTRACTOR HAS AGREED TO ALL THE TERMS AND CONDITIONS set forth in the pages of 

this solicitation and the standard provisions included in the PSA. COUNTY may but is not required 

to consider including language from the CONTRACTOR’S proposed AGREEMENT, and any such 

submission shall be included in the EXCEPTIONS submittal of CONTRACTOR’S proposal. 

12.5 Federal Funding Required forms and Exhibits:  Since the project is federally funded, CONTRACTOR 

shall sign and include all applicable exhibits required for projects with federal highway funding.  

Appendix II:  Exhibit B-Federal Provision includes the applicable forms required for projects with 

federal highway funding. 

13.0 COLLUSION 

13.1 CONTRACTOR shall not conspire, attempt to conspire, or commit any other act of collusion with any 

other interested party for the purpose of secretly, or otherwise, establishing an understanding 

regarding rates or conditions to the solicitation that would bring about any unfair conditions. 
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14.0 RIGHTS TO PERTINENT MATERIALS 

14.1 All responses, inquiries, and correspondence related to this solicitation and all reports, charts, 

displays, schedules, exhibits, and other documentation produced by the CONTRACTOR that are 

submitted as part of the submittal will become the property of the COUNTY when received by the 

COUNTY and may be considered public information under applicable law.  Any proprietary 

information in the submittal must be identified as such and marked “CONFIDENTIAL 

INFORMATION” or “PROPRIETARY INFORMATION”. The COUNTY will not disclose proprietary 

information to the public, unless required by law; however, the COUNTY cannot guarantee that 

such information will be held confidential. 

15.0 INDEMNIFICATION 

15.1 For purposes of the following indemnification provisions (“Indemnification Agreement”), “design 

professional” has the same meaning as set forth in California Civil Code section 2782.8.  If any term, 

provision or application of this Indemnification Agreement is found to be invalid, in violation of 

public policy or unenforceable to any extent, such finding shall not invalidate any other term or 

provision of this Indemnification Agreement and such other terms and provisions shall continue in 

full force and effect.  If there is any conflict between the terms, provisions or application of this 

Indemnification Agreement and the provisions of California Civil Code Sections 2782 or 2782.8, the 

broadest indemnity protection for the COUNTY under this indemnity Agreement that is permitted by 

law shall be provided by CONTRACTOR. 

15.2 Indemnification for Design Professional Services Claims:  

CONTRACTOR shall indemnify, defend and hold harmless COUNTY, its governing board, directors, 

officers, employees, and agents against any claims that arise out of, or pertain to, or relate to the 

negligence, recklessness, or willful misconduct of the CONTRACTOR, its employees, subcontractors, 

and agents in the performance of design professional services under this Agreement, excepting only 

liability arising from the sole negligence, active negligence or willful misconduct of the COUNTY, or 

defect in a design furnished by the COUNTY.  

15.3  Indemnification for All Other Claims or Loss: 

For any claim, loss, injury, damage, expense or liability other than claims arising out of the 

CONTRACTOR’s performance of design professional services under this Agreement, CONTRACTOR 

shall indemnify, defend and hold harmless COUNTY, its governing board, directors, officers, 

employees, and agents against any claim for loss, injury, damage, expense or liability resulting from 

or alleging injury to or death of any person or loss of use of or damage to property, arising from or 

related to the performance of services under this Agreement by CONTRACTOR, its employees, 

subcontractors or agents, excepting only liability arising from the sole negligence, active negligence 

or willful misconduct of the COUNTY, or defect in a design furnished by the COUNTY. 

16.0 INSURANCE REQUIREMENTS 

16.1 Evidence of Coverage: 
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Prior to commencement of this Agreement, the Contractor shall provide a “Certificate of Insurance” 

certifying that coverage as required herein has been obtained.  Individual endorsements executed 

by the insurance carrier shall accompany the certificate.  In addition, the Contractor upon request 

shall provide a certified copy of the policy or policies.  

This verification of coverage shall be sent to the County’s Contracts/Purchasing Department, unless 

otherwise directed.  The Contractor shall not receive a “Notice to Proceed” with the work under this 

Agreement until it has obtained all insurance required and the County has approved such insurance.  

This approval of insurance shall neither relieve nor decrease the liability of the Contractor.  

16.2 Qualifying Insurers: 

All coverage’s, except surety, shall be issued by companies which hold a current policy holder’s 

alphabetic and financial size category rating of not less than A- VII, according to the current Best’s 

Key Rating Guide or a company of equal financial stability that is approved by the County’s 

Purchasing Manager.  

16.3 Insurance Coverage Requirements:   

Without limiting CONTRACTOR’s duty to indemnify, CONTRACTOR shall maintain in effect 

throughout the term of this Agreement a policy or policies of insurance with the following 

minimum limits of liability:   

Commercial General Liability Insurance, including but not limited to premises and operations, 

including coverage for Bodily Injury and Property Damage, Personal Injury, Contractual Liability, 

Broad form Property Damage, Independent Contractors, Products and Completed Operations, with 

a combined single limit for Bodily Injury and Property Damage of not less than $1,000,000 per 

occurrence.   

(Note: any proposed modifications to these general liability insurance requirements shall be 

attached as an Exhibit hereto, and the section(s) above that are proposed as not applicable shall be 

lined out in blue ink. All proposed modifications are subject to County approval.) 

Business Automobile Liability Insurance, covering all motor vehicles, including owned, leased, non-

owned, and hired vehicles, used in providing services under this Agreement, with a combined single 

limit for Bodily Injury and Property Damage of not less than $1,000,000 per occurrence.   

(Note: any proposed modifications to these auto insurance requirements shall be attached as an 

Exhibit hereto, and the section(s) above that are proposed as not applicable shall be lined out in 

blue ink. All proposed modifications are subject to County approval.) 

Workers’ Compensation Insurance, if CONTRACTOR employs others in the performance of this 

Agreement, in accordance with California Labor Code section 3700 and with Employer’s Liability 

limits not less than $1,000,000 each person, $1,000,000 each accident and $1,000,000 each 

disease. 

(Note: any proposed modifications to these workers’ compensation insurance requirements shall be 

attached as an Exhibit hereto, and the section(s) above that are proposed as not applicable shall be 

lined out in blue ink. All proposed modifications are subject to County approval.) 
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Professional Liability Insurance, if required for the professional services being provided, (e.g., those 

persons authorized by a license to engage in a business or profession regulated by the California 

Business and Professions Code), in the amount of not less than $1,000,000 per claim and 

$2,000,000 in the aggregate, to cover liability for malpractice or errors or omissions made in the 

course of rendering professional services. If professional liability insurance is written on a “claims-

made” basis rather than an occurrence basis, the CONTRACTOR shall, upon the expiration or earlier 

termination of this Agreement, obtain extended reporting coverage (“tail coverage”) with the same 

liability limits. Any such tail coverage shall continue for at least three (3) years following the 

expiration or earlier termination of this Agreement. 

(Note: any proposed modifications to these insurance requirements shall be attached as an Exhibit 

hereto, and the section(s) above that are proposed as not applicable shall be lined out in blue ink. All 

proposed modifications are subject to County approval.) 

16.4 Other Requirements: 

All insurance required by this Agreement shall be with a company acceptable to the County and 

issued and executed by an admitted insurer authorized to transact Insurance business in the State 

of California. Unless otherwise specified by this Agreement, all such insurance shall be written on 

an occurrence basis, or, if the policy is not written on an occurrence basis, such policy with the 

coverage required herein shall continue in effect for a period of three (3) years following the date 

CONTRACTOR completes its performance of services under this Agreement.   

Each liability policy shall provide that the County shall be given notice in writing at least thirty days 

in advance of any endorsed reduction in coverage or limit, cancellation, or intended non-renewal 

thereof.  Each policy shall provide coverage for Contractor and additional insureds with respect to 

claims arising from each subcontractor, if any, performing work under this Agreement, or be 

accompanied by a certificate of insurance from each subcontractor showing each subcontractor has 

identical insurance coverage to the above requirements.   

Commercial general liability and automobile liability policies shall provide an endorsement 

naming the County of Monterey, its officers, agents, and employees as Additional Insureds with 

respect to liability arising out of the CONTRACTOR’S work, including ongoing and completed 

operations, and shall further provide that such insurance is primary insurance to any insurance or 

self-insurance maintained by the County and that the insurance of the Additional Insureds shall 

not be called upon to contribute to a loss covered by the CONTRACTOR’S insurance. The required 

endorsement form for Commercial General Liability Additional Insured is ISO Form CG 20 10 11-85 

or CG 20 10 10 01 in tandem with CG 20 37 10 01 (2000). The required endorsement form for 

Automobile Additional Insured endorsement is ISO Form CA 20 48 02 99.  

Prior to the execution of this Agreement by the County, CONTRACTOR shall file certificates of 

insurance with the County’s contract administrator and County’s Contracts/Purchasing Division, 

showing that the CONTRACTOR has in effect the insurance required by this Agreement. The 

CONTRACTOR shall file a new or amended certificate of insurance within five (5) calendar days after 

any change is made in any insurance policy, which would alter the information on the certificate 

then on file. Acceptance or approval of insurance shall in no way modify or change the 

indemnification clause in this Agreement, which shall continue in full force and effect.   
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CONTRACTOR shall at all times during the term of this Agreement maintain in force the insurance 

coverage required under this Agreement and shall send, without demand by County, annual 

certificates to County’s Contract Administrator and County’s Contracts/Purchasing Division.  If the 

certificate is not received by the expiration date, County shall notify CONTRACTOR and 

CONTRACTOR shall have five (5) calendar days to send in the certificate, evidencing no lapse in 

coverage during the interim.  Failure by CONTRACTOR to maintain such insurance is a default of this 

Agreement, which entitles County, at its sole discretion, to terminate this Agreement immediately. 
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APPENDIX I: SIGNATURE PAGE (ATTACHMENT A) 

COUNTY OF MONTEREY RFP 8690 

RESOURCE MANAGEMENT AGENCY – PUBLIC WORKS & FACILITES ISSUE DATE:  September 22, 2016 
 

 

RFP TITLE:  CONSTRUCTION MANAGEMENT SERVICES FOR THE STATE ROUTE 1 CLIMBING LANE PROJECT 

 

PROPOSALS ARE DUE IN THE OFFICE OF THE RMA-PUBLIC WORKS BY 

 3:00 P.M., LOCAL TIME, ON October 21, 2016 

MAILING ADDRESS: 

COUNTY OF MONTEREY 

RMA-PUBLIC WORKS & FACILITIES 

 168 WEST ALISAL STREET, 2nd FL. 

SALINAS, CA 93901-2439 

QUESTIONS ABOUT THIS RFP SHOULD BE DIRECTED TO  

Jonathan L. Pascua, pascuaJL@CO.MONTEREY.CA.US 

 

  

CONTRACTOR MUST INCLUDE THE FOLLOWING IN EACH PROPOSAL: 

• Proposal (as required by this RFP) – One (1) original plus five (5) copies and in PDF format on one (1) CD 

• Fee Schedule (Attachment I) – One (1), sealed in a separate envelope 

 

  ALL REQUIRED CONTENT AS DEFINED PER SECTION 8.1 HEREIN 

 

This Signature Page must be included with your submittal in order to validate your proposal. 

Proposals submitted without this page will be deemed non-responsive. 

 

  CHECK HERE IF YOU HAVE ANY EXCEPTIONS TO THIS SOLICITATION. 

 

CONTRACTOR MUST COMPLETE THE FOLLOWING TO VALIDATE PROPOSAL 

I hereby agree to furnish the articles and/or services stipulated in my proposal at the price quoted, subject to the instructions and 

conditions in the Request for Proposal package.  I further attest that I am an official officer representing my firm and authorized with 

signatory authority to present this proposal package. 

 

Company Name: ______________________________________________________ Date _________________ 

 

Signature: ________________________________ Printed Name: _____________________________________ 

 

Street Address: _____________________________________________________________________________ 

 

City: ___________________ State: ______ Zip: ______________ 

 

Phone: (      ) ____________________ Fax: (      ) ________________ Email: ___________________________ 

 

License No. (If applicable): _____________________________ 

 

License Classification (If applicable): _____________________________________ 
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APPENDIX II:  EXHIBIT B – FEDERAL PROVISIONS 




