

Attachment B

This page intentionally left blank.

1200 Agujito Road - Monterey Courthouse	
Boiler Replacement Project	
Replacement of 2 Boilers & Ancillary Equipment	
Task	Cost
Architectural & Engineering	
Scoping & Project Management	\$ 26,931
Subtotal	\$ 26,931
Construction	
Construction Management	\$ 29,516
Construction Contract	\$ 269,553
Contingency	\$ 27,000
Subtotal	\$ 326,069
Total Project Cost	\$ 353,000

This page intentionally left blank