

## AGREEMENT

Division 00500

THIS AGREEMENT is made by and between the COUNTY OF MONTEREY, a political subdivision of the State of California, hereinafter called "COUNTY," and PRECISION CONSTRUCTION SERVICES., hereinafter called "CONTRACTOR." For reference purposes, the date of this Agreement is date County signs.

THE COUNTY AND THE CONTRACTOR hereby agree as follows:

### ARTICLE 1. SCOPE OF WORK.

This Job Order Contract (JOC) is an indefinite quantity contract pursuant to which the Contractor will perform a variety of Job Orders, consisting of specific construction tasks. The scope of this JOC is for general construction, repair, remodel and other repetitive related work. The County has published a Construction Task Catalog<sup>®</sup> (CTC) containing a series of construction tasks with preset Unit Prices. The CTC was developed using experienced labor and high quality materials. All Unit Prices are based on local labor, material and equipment prices including the current prevailing wages. The Contractor will bid Adjustment Factors to be applied to the Unit Prices. The price of an individual Job Order will be determined by multiplying the preset Unit Prices and the appropriate quantities by the appropriate Adjustment Factor.

The scope of Work for this Contract will be determined by the Detailed Scopes of Work issued in connection with individual Job Orders. The scope of work, for each Job Order will be explained to the Contractor at a Joint Scope Meeting. The County will provide a Request for Job Order Proposal and Detailed Scope of Work to the Contractor. The Contractor will be required to review the Detailed Scope of Work and develop a Price Proposal using appropriate tasks, quantities and the applicable Adjustment Factor. The County will review the Contractor's Proposal in detail and if found to be reasonable and acceptable, a Job Order may be issued. The agreed upon price will be fixed price for the performance of the Detailed Scope of Work.

The CONTRACTOR shall, within the time stipulated, perform the contract as herein defined and shall furnish all work, labor, equipment, transportation, material, and services to construct and complete in a good, expeditious, workmanlike, and substantial manner, the project:

**PROJECT NO. JOC, BID NO. NMC 2021-03.**

### ARTICLE 2. TIME FOR START AND COMPLETION.

Contract Time commences upon the written execution of the Contract by County and shall end either one year from the date signed by county or upon the payment by County to Contractor of the maximum amount payable under this Agreement, whichever occurs earlier. County will not issue any new Job Orders after the expiration of this Agreement. Any Job Order authorized prior to the expiration of the Agreement must be completed within the time specified in the Job Order. In the event the scheduled completion for any Job Order extends beyond the term of this Agreement, Contractor and County agree that the terms of this Agreement shall continue in effect and be applicable for such Job Orders. A separate Job Order Notice to Proceed will be issued for each Job Order. Each Job Order will specify a time limit for completion as stated on the Job Order Notice to Proceed.

Changes to the Contract may be accomplished after execution of the Contract and without

invalidating the Contract, by Change Order.

### ARTICLE 3. ADJUSTMENT FACTORS

The Contractor shall perform all work required, necessary, proper for or incidental to completing the Detailed Scope of Work called for in each individual Job Order issued pursuant to this Contract for the Unit Prices set forth in the Construction Task Catalog®.

County shall pay Contractor the Job Order Price for completion of Work in accordance with Contract Documents and the Detailed Scope of Work described in each Job Order multiplied by the following Adjustment Factors:

#### ADJUSTMENT FACTORS

<b>ITEM</b>	<b>DESCRIPTION</b>	<b>ADJUSTMENT FACTORS</b>
1.	OSHPD 1 Normal Working Hours 8:00 AM to 5:00 PM Monday through Friday	1.2527
2.	OSHPD 1 Other than Normal Working Hours Hours outside of Normal Working Hours including all day Saturday, Sunday and County Holidays	1.2527
3.	Normal Working Hours 8:00 AM to 5:00 PM Monday through Friday	1.2527
4.	Other than Normal Working Hours Hours outside of Normal Working Hours including all day Saturday, Sunday and County Holidays	1.2527

The Minimum Contract Value is \$25,000. Contractor will receive Job Orders totaling at least \$25,000 during the Contract term. The Maximum Contract Value is \$5,098,418. for JOC NMC 2021-02 County does not guarantee Contractor will receive this volume of Work. County may award contracts or issue Job Orders to other contractors for the same or similar Work during the term of this Agreement. In no event will Contractor be issued Job Orders which, in total, exceed the Maximum Contract Value. At no time may the sum of the outstanding Job Orders exceed the amount of the Payment Bond and Performance Bond. A Job Order is outstanding until County has accepted the Work described in the Job Order by recordation of a Notice of Completion. Contractor will not be issued Job Orders which in total exceed the Maximum Contract Value. At the discretion of the County and if deemed to be in the public interest, the Maximum Contract Value of this Contract may be increased.

### ARTICLE 4. LIQUIDATED DAMAGES.

County and Contractor recognize that time is of the essence of this Agreement and that County will suffer financial loss, if all or any part of the Work is not completed within the time specified in the Job Order, plus any extensions thereof. Accordingly, County and Contractor agree that liquidated

damages for delay will be established by County for each Job Order. Contractor shall pay County the dollar amount stipulated in the Job Order for each day that expires after the time specified therein for contractor to achieve Completion.

These measures of liquidated damages shall apply cumulatively and except as provided below, shall be presumed to be the damages suffered by County resulting from delay in completion of the Work.

Liquidated damages for delay shall only cover project administrative (such as Project management and consultant expenses) and cost damages suffered by County as a result of delay. Liquidated damages shall not cover the cost of completion of the Work, damages resulting from Defective Work, lost revenues or costs of substitute facilities, or damages suffered by others who then seek to recover their damages from County (for example, delay claims of other contractors, subcontractors, tenants, or other third-parties), and defense costs thereof.

#### ARTICLE 5. NOTIFICATION OF THIRD-PARTY CLAIMS.

COUNTY shall notify CONTRACTOR of the receipt of any third-party claim relating to the contract and is entitled to recover its reasonable costs incurred in providing the notification as provided in Public Contract Code Section 9201.

#### ARTICLE 6. COMPONENT PARTS OF THIS CONTRACT.

The contract entered into by this Agreement consists of the following documents, all of which are component parts of the contract as if herein set out in full or attached hereto:

- Notice to Contractors
- Information for Bidders
- Bid, as accepted
- Noncollusion Affidavit
- Workers' Compensation Certificate
- Affidavit Concerning Employment of Undocumented Aliens
- Contractor's Certification of Good Faith Effort to Employ Monterey Bay Area Residents
- Statement of Bidder's Qualifications
- Written Plan to Recruit Monterey Bay Area Residents, when applicable
- Bid Bond or Bidder's Security
- Agreement
- Performance Bond
- Payment Bond
- Insurance Certificate
- Division 00710 General Conditions, Bid No. NMC 2021-03
- Project Manual
- Construction Task Catalog<sup>®</sup>
- Technical Specifications
- As issued, Addenda No:1,2

All of the above-named contract documents are intended to be complementary. Work required by one of the above-named contract documents and not by others shall be done as if required by all.

IN WITNESS WHEREOF, the parties have duly executed four (4) identical counterparts of this instrument, each of which shall be for all purposes deemed an original thereof, on the dates set forth below.

**CONTRACTOR:**

PRECISION CONSTRUCTION  
SERVICES

(Name of Company)

By:



Signature of Chair, President, or Vice-President


JARED MALAPIT, PRESIDENT

Printed Name and Title

Date:

4/6/21

By:



Signature of Secretary, Asst. Secretary, CFO,  
Treasurer or Asst. Treasurer\*

KARL VAILLANCOURT, TREASURER

Printed Name and Title

Date:

4/6/21

**COUNTY OF MONTEREY:**

By:

Name: Gary Gray, D.O.

Title: Natividad Medical Center CEO

Dated:

APPROVE AS TO FISCAL TERMS

By:

Name: Gary Giboney

Title: Chief Deputy Auditor-Controller

Date:

4-9-2021

APPROVE AS TO FORM

By:

Name: Kristen Aldrich

Title: NMC Purchasing Manager

Date:

APPROVE AS TO FORM & LEGALITY

By:

Name: Stacy Saetta

Title: Deputy County Counsel

Date:

4/9/2021