

MONTEREY COUNTY

PUBLIC WORKS, FACILITIES & PARKS

Randell Ishii, MS, PE, TE, PTOE, Director

1441 Schilling Place, South 2nd Floor
Salinas, California 93901-4527



(831) 755-4800
www.co.monterey.ca.us

DATE: October 26, 2021

TO: All Contractors Submitting Proposal Packages for Request for Proposals (RFP) #10808 Construction Management Services for Bradley Road Bridge Scour Repair Project Located in Monterey County, California

ADDENDUM NO. 1

This addendum to **RFP #10808 Construction Management Services For Bradley Road Bridge Scour Repair Project** consists of the following:

- Preliminary questions and written responses
- Revised Calendar of Events

☐ The signed acknowledgement page of Addendum No. 1 must be signed and submitted with your proposal package.

☐ Proposal packages received without the signed acknowledgement page, will be considered non-responsive.

RECEIPT OF ADDENDUM No. 1, RFP #10808 IS HEREBY ACKNOWLEDGED

Authorized Company Representative Signature

Company Name

Printed Name

Date

This Addendum No. 1 consists of the following **(1) preliminary questions/written responses and (2) updated information** for **RFP #10808 Construction Management Services for Bradley Road Bridge Scour Repair Project Located in Monterey County, California**

Question No.	Question	County of Monterey Response
1	What are the working days and estimated cost of the Project?	The Project has estimated 90 working days and a cost estimate of \$4,600,000.
2	What is the DBE goal for the Project?	The DBE Goal for this contract is 7%.
3	Can the submittal deadline be extended?	The Proposal Package Submittal Deadline has been extended to 3:00 p.m. PST, Friday, November 19, 2021.

4.0 CALENDAR OF EVENTS

4.1	Release RFP	Thursday, September 30, 2021
4.2	Deadline for Written Question	3:00 p.m., PST, Friday, October 15, 2021,
4.3	Posted Response to Written Questions	5:00 p.m., PST, Tuesday, October 26 , 2021
4.4	Proposal Package Submittal Deadline	3:00 p.m. PST, Friday, November 19 , 2021
4.5	Estimated Notification of Selection	December 2021
4.6	Estimated AGREEMENT Date	February 2022
4.7	Estimated Start of Construction	Spring 2022
4.8	Estimated Project Completion	Fall 2022

~ **END ADDENDUM No. 1** ~