COUNTY OF MONTEREY AGREEMENT FOR PROFESSIONAL SERVICES
WITH SURVEYORS, ARCHITECTS, ENGINEERS & DESIGN PROFESSIONALS
(MORE THAN $100,000)*

This Professional Services Agreement (“Agreement”) is made by and between the County of Monterey, a
political subdivision of the State of California (hereinafter “County”) and:
ICF Jones & Stokes, Inc. R
(hereinafter “CONTRACTOR”).

In consideration of the mutual covenants and conditions set forth in this Agreement, the parties agree as
follows: '

I.  SERVICES TO BE PROVIDED. The County hereby engages CONTRACTOR to perform, and
CONTRACTOR hereby agrees to perform, the services described in Exhibit A in conformity with the terms of

this Agreement. The services are generally described as follows:
Provide_an Environmental Impact Report (EIR) for The Pebble Beach Company's Inclusionary Housing

2. PAYMENTS BY COUNTY. County shall pay the CONTRACTOR in accordance with the payment
provisions set forth in Exhibit A, subject to the limitations set forth in this Agreement. The total amount
payable by County to CONTRACTOR under this Agreement shall not exceed the sum of $ 236,514.75

3. TERM OF AGREEMENT. The term of this Agreement is from July 23,2014 to

June 30, 2016 , unless sooner terminated pursuant to the terms of this Agreement. This
Agreement is of no force or effect until signed by both CONTRACTOR and County and with County signing
last, and CONTRACTOR may not commence work before County signs this Agreement.

4. ADDITIONAL PROVISIONS/EXHIBITS. The following attached exhibits are incorporated herein by
reference and constitute a part of this Agreement:

Exhibit A Scope of Services/Payment Provisions

5. PERFORMANCE STANDARDS.

5.01. CONTRACTOR warrants that CONTRACTOR and CONTRACTOR’s agents, employees, and
subcontractors performing services under this Agreement are specially trained, experienced, competent, znd
appropriately licensed to perform the work and deliver the services required under this Agreement and are not
cmployees of the County, or immediate family of an employee of the County.

5.02. CONTRACTOR, its agents, employees, and subcontractors shall perform all work in a safe and
skillful manner and in compliance with all applicable laws and regulations. All work performed under this
Agreement that is required by law to be performed or supervised by licensed personnel shall be performed in
accordance with such licensing requirenments,
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*Appraved by County Board of Supervisors on

5.03. CONTRACTOR shall furnish, at its own expense, all materials, equipment, and personnel necessary
to carry out the terms of this Agreement, except as otherwise specified in this Agreement. CONTRACTOR
shall not use County premises, property (including equipment, instruments, or supplies) or personnel for any
purpose other than in the performance of its obligations under this Agreement.

6. PAYMENT CONDITIONS.

6.01. CONTRACTOR shall submit to the Contract Administrator an invoice on a form acceptable to
County. If not otherwise specified, the CONTRACTOR may submit such invoice periodically or at the
completion of services, but in any event, not later than 30 days after completion of services. The invoice shall
set forth the amounts claimed by CONTRACTOR for the previous period, together with an itemized basis for
the amounts claimed, and such other information pertinent to the invoice as the County may require. The
Contract Administrator or his or her designee shall certify the invoice; either in the requested amount or in such
other amount as the County approves in conformity with this Agreement, and shall promptly submit such
invoice to the County Auditor-Controller for payment. The County Auditor-Controller shall pay the amount
certified within 30 days of receiving the certified invoice.

6.02. CONTRACTOR shall not receive reimbursement for travel expenses unless set forth in this
Agreement.

7. TERMINATION.

7.01. During the term of this Agreement, the County may terminate the Agreement for any reason by
giving written notice of termination to the CONTRACTOR at least thirty (30) days prior to the effective date of
termination. Such notice shall set forth the effective date of termination. In the event of such termination, the
amount payable under this Agreement shall be reduced in proportion to the services provided prior to the date of

termination.

7.02.. The County may cancel and terminate this Agreement for good cause effective immediately upon
written notice to CONTRACTOR. “Good cause” includes the failure of CONTRACTOR to perform the
required services at the time and in the manner provided under this Agreement. If County terminates this
Agreement for good cause, the County may be relieved of the payment of any consideration to
CONTRACTOR, and the County may proceed with the work in any manner, which County deems proper. The
cost to the County shall be deducted from any sum due the CONTRACTOR under this Agreement.

8. INDEMNIFICATION.

8.01 For purposes of the following indemnification provisions (“Indemnification Agreement”), “design
professional” has the same meaning as set forth in California Civil Code section 2782.8. If any term, provision
or application of this Indemnification Agreement is found to be invalid, in violaiion of public policy or
unenforceable to any extent, such finding shall not invalidate any other term or provision of this
Indemnification Agreement and such other terms and provisions shall continue in full force and effect. If there
is any conflict between the terms, provisions or application of this Indemnification Agreement and the
provisions of California Civil Code Sections 2782 or 2782.8, the broadest indemnity protection for the
COUNTY under this Indemnity Agreement that is permitted by law shall be provided by CONTRACTOR.
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8.02_Indemnification for Design Professional Services Claims:
CONTRACTOR shall indemnify, defend and hold harmless COUNTY, its governing board, directors, officers,

employees, and agents against any claims that arise out of, or pertain to, or relate to the negligence,
recklessness, or willful misconduct of the CONTRACTOR, its employees, subcontractors, and agents in the
performance of design professional services under this Agreement, excepting only liability arising from the sole
negligence, active negligence or willful misconduct of the COUNTY, or defect in a design furnished by the

COUNTY.

8.03 Indemnification for All Other Claims or Loss:
For any claim, loss, injury, damage, expense or liability other than claims arising out of the CONTRACTOR’s
performance of design professional services under this Agreement, CONTRACTOR shall indemnify, defend
and hold harmless COUNTY, its governing board, directors, officers, employees, and agents against any claim
for loss, injury, damage, expense or liability resulting from or alleging injury to or death of any person or loss of
use of or damage to property, arising from or related to the performance of services under this Agreement by
CONTRACTOR, its employees, subcontractors or agents, excepting only liability arising from the sole
negligence, active negligence or willful misconduct of the COUNTY, or defect in a design furnished by the

COUNTY.

9.0 INSURANCE.

9.01 Evidence of Coverage:
Prior to commencement of this Agreement, the Contractor shall provide a “Certificate of
Insurance” certifying that coverage as required herein has been obtained. Individual endorsements
executed by the insurance carrier shall accompany the certificate. In addition the Contractor upon

request shall provide a certified copy of the policy or policies.

This verification of coverage shall be sent to the County’s, Contracts/Purchasing Department,
unless otherwise directed. The Contractor shall not receive a “Notice to Proceed” with the work
under this Agreement until it has obtained all insurance required and such, insurance has been
approved by the County. This approval of insurance shall neither relieve nor decrease the liability

of the Contractor.

9.02 Qualjfzing Insurers:

All coverage’s, except surety, shall be issued by companies which hold a current policy holder’s
alphabetic and financial size category rating of not less than A- VII, according to the current
Best’s Key Rating Guide or a company of equal financial stability that is approved by the
County’s Purchasing Manager.

9.03 Insuranice_Coverage Requirements: Without limiting CONTRACTOR’s duty to indenmify,
CONTRACTOR shall maintain in effect throughout the term of this Agreement a policy or
policies of insurance with the following minimum limits of liability:
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Commercial general liability insurance, including but not limited to premises and operations,
including coverage for Bodily Injury and Property Damage, Personal Injury, Contractual Liability,
Broadform Property Damage, Independent Contractors, Products and Completed Operations, with
a combined single limit for Bodily Injury and Property Damage of not less than $1,000,000 per
occurrence.

U Modification (Justification attached; subject to approval).

Business automobile liability insurance, covering all motor vehicles, including owned, leased,
non-owned, and hired vehicles, used in providing services under this Agreement, with a combined
single limit for Bodily Injury and Property Damage of not less than $1,000,000 per occurrence.

L Modification (Justification attached; subject to approval).

Workers’ Compensation Insurance, if CONTRACTOR employs others in the performance of this
Agreement, in accordance with California Labor Code section 3700 and with Employer’s Liability
limits not less than $1,000,000 each person, $1,000,000 each accident and $1,000,000 each
disease. '

U Modification (Justification attached; subject to approval).

Professional liability insurance, if required for the professional services being provided, (e.g.,
those persons authorized by a license to engage in & business or profession regulated by the
California Business and Professions Code), in the amount of not less than $1,000,000 per claim
and $2,000,000 in the aggregate, to cover liability for malpractice or errors or omissions made in
the course of rendering professional services. If professional liability insurance is written on a
“claims-made” basis rather than an occurrence basis, the CONTRACTOR shall, upon the
expiration or earlier termination of this Agreement, obtain extended reporting coverage (“tail
coverage”) with the same liability limits. Any such tail coverage shall continue for at least three
years following the expiration or earlier termination of this Agreement.

L Modification (Justification attached; subject to approval).

9.04 Other Insurance Requirements.

All insurance required by this Agreement shall be with a company acceptable to the County and
issued and executed by an admitted insurer authorized to transact Insurance business in the State
of California. Unless otherwise specified by this Agreement, all such insurance shall be written on
an occurrence basis, or, if the policy is not written on an occurrence basis, such policy with the
coverage required herein shall continue in effect for a period of three years following the date
CONTRACTOR completes its performance of services under this Agreement.

Each liability policy shall provide that the County shall be given notice in writing at least thirty
days in advance of any eudorsed reduction in coverage or limif, cancellation, or intended non-
renewal thereof. Each policy shall provide coverage for Contractor and additional insureds with
respect to claims arising from each subcontractor, if any, performing work under this Agreement,
or be accompanied by a certificate of insurance from each subcontractor showing each
subcontractor has identical insurance coverage to the above requirements.

Commercial general liability and automobile liability policies shall provide an endorsement
naming the County of Monterey, its officers, agents. and employees as Additional Insureds with
respect to liability arising out of the CONTRACTOR’S work, including ongoing and completed
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operations, and shall further provide that such insurance is primary insurance to any insurance or
self-insurance maintained by the County and_that the insurance of the Additional Insureds shall
not_be called upon to contribute to a loss covered by the CONTRACTOR'S insurance. The
required endorsement form for Commercial General Liability Additional Insured is ISO Form CG
20 10 11-85 or CG 20 10 10 01 in tandem with CG 20 37 10 01 (2000). The required
endorsement form for Automobile Additional Insured endorsement is ISO Form CA 20 48 02 99.

Prior to the execution of this Agreement by the County, CONTRACTOR shall file certificates of
insurance with the County’s contract administrator and County’s Contracts/Purchasing Division,
showing that the CONTRACTOR has in effect the insurance required by this Agreement, The
CONTRACTOR shall file a new or amended certificate of insurance within five calendar days
after any change is made in any insurance policy, which would alter the information on the
certificate then on file. Acceptance or approval of insurance shall in no way modify or change the
indemnification clause in this Agreement, which shall continue in full force and effect.

CONTRACTOR shall at all times during the term of this Agreement maintain in force the
insurance coverage required under this Agreement and shall send, without demand by County,
annual certificates to County’s Contract Administrator and County’s Contracts/Purchasing
Division. If the certificate is not received by the expiration date, County shall notify
CONTRACTOR and CONTRACTOR shall have five calendar days to send in the certificate,
evidencing no lapse in coverage during the interim, Failure by CONTRACTOR to maintain such
insurance is a default of this Agreement, which entitles County, at its sole discretion, to terminate
this Agreement immediately.

10. RECORDS AND CONFIDENTIALITY.

10.01

10.02

16.03

Confidentiality, CONTRACTOR and its officers, employees, agents, and subcontractors shall
comply with any and all federal, state, and local laws, which provide for the confidentiality of
records and other information. CONTRACTOR shall not disclose any confidential records or other
confidential information received from the County or prepared in connection with the performance
of this Agreement, unless County specifically permits CONTRACTOR to disclose such records or
information. CONTRACTOR shall promptly transmit to County any and all requests for
disclosure of any such confidential records or information. CONTRACTOR shall not use any
confidential information gained by CONTRACTOR in the performance of this Agreement except
for the sole purpose of carrying out CONTRACTOR’s obligations under this Agreement.

County Records.  When this Agreement expires or terminates, CONTRACTOR shall return to
County any County records which CONTRACTOR used or received from County to perform

services under this Agreement,

Maintenance of Records, CONTRACTOR shall prepare, maintain, and preserve all reports and
records that may be required by federal, state, and County rules and regulations related to services
performed under this Agreement. CONTRACTOR shall maintain such records for a period of at
least three years after receipt of final payment under this Agreement. If any litigation, claim,
negotiation, audit exception, or other action relating to this Agreement is pending at the end of the
three year period, then CONTRACTOR shall retain said records until such action is resolved.
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11

12.

13.

10.04  Access to and Audit of Records. The County shall have the right to examine, monitor and audit
all records, documents, conditions, and activities of the CONTRACTOR and its subcontractors
related to services provided under this Agreement. Pursuant to Government Code section 8546.7,
if this Agreement involves the expenditure of public funds in excess of $10,000, the parties to this
Agreement may be subject, at the request of the County or as part of any audit of the County, to
the examination and audit of the State Auditor pertaining to matters connected with the
performance of this Agreement for a period of three years after final payment under the
Agreement.

10.05  Royalties and Inventions. County shall have a royalty-free, exclusive and irrevocable license to
reproduce, publish, and use, and authorize others to do so, all original computer programs,
writings, sound recordings, pictorial reproductions, drawings, and other works of similar nature
produced in the course of or under this Agreement. CONTRACTOR shall not publish any such
material without the prior written approval of County.

NON-DISCRIMINATION. During the performance of this Agreement, CONTRACTOR, and its
subcontractors, shall not unlawfully discriminate against any person because of race, religious creed, color,
sex, national origin, ancestry, physical disability, mental disability, medical condition, marital status, age
(over 40), or sexual orientation, either in CONTRACTOR’s employment practices or in the furnishing of
services to recipients. CONTRACTOR shall ensure that the evaluation and treatment of its employees and
applicants for employment and all persons receiving and requesting services are free of such discrimination,
CONTRACTOR and any subcontractor shall, in the performance of this Agreement, fully comply with all
federal, state, and local laws and regulations, which prohibit discrimination. The provision of services
primarily or exclusively to such target population as may be designated in this Agreement shall not be
deemed to be prohibited discrimination.

COMPLIANCE WITH TERMS OF STATE OR FEDERAL GRANT. If this Agreement has been or
will be funded with monies received by the County pursuant to a contract with the state or federal
government in which the County is the grantee, CONTRACTOR will comply with all the provisions of said
contract, to the extent applicable to CONTRACTOR as a subgraniee under said contract, and said
provisions shall be deemed a part of this Agreement, as though fully set forth herein. Upon request, County
will deliver a copy of said contract to CONTRACTOR, at no cost to CONTRACTOR.

INDEPENDENT CONTRACTOR. In the performance of work, duties, and obligations under this
Agreement, CONTRACTOR is at all times acting and performing as an independent contractor and not as
an employee of the County. No offer or obligation of permanent employment with the County or particular
County department or agency is intended in any manner, and CONTRACTOR shall not become entitled by
virtue of this Agreement to receive from County any form of employee benefits including but not limited to
sick leave, vacation, refirement benefiis, workers’ compensation coverage, insurance or disability benefits.
CONTRACTOR shall be solely liable for and obligated to pay directly all applicable taxes, including
federal and state income taxes and social security, arising out of CONTRACTOR’s performance of this
Agreement. In connection therewith, CONTRACTOR shall defend, indemnify, and hold County harmless
from any and all liability, which County may incur because of CONTRACTOR s failure 1o pay such taxes.
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14. NOTICES. Notices required under this Agreement shall be delivered personally or by first-class, postage

15.

pre-paid mail to the County and CONTRACTOR'’S contract administrators at the addresses listed below:

FOR COUNTY: _ FOR CONTRACTOR:

Dalia Mariscal-Martinez, Management Analyst II Rich Walter, Principal/Project Director

Name and Title Name and Title

County of Monterey, Resource Management Agency ICF Jones & Stokes, Inc.
168 West Alisal Street, 2nd Floor 620 Folsom Street, Suite 200
Salinas, CA 93901 San Francisco, CA 94107

Address Address

(831) 755-8966 (510) 433-8962
Phone Phone

MISCELLANEOUS PROVISIONS.

15.01 Conflict of Interest. CONTRACTOR represents that it presently has no interest and agrees not to
acquire any interest during the term of this Agreement, which would directly or indirectly conflict in
any manner or to any degree with the full and complete performance of the professional services
required to be rendered under this Agreement,

15.02 Amendment. This Agreement may be amended or modified only by an instrument in writing signed
by the County and the CONTRACTOR.

15.03 Waiver. Any waiver of any terms and conditions of this Agreement must be in writing and signed
by the County and the CONTRACTOR. A waiver of any of the terms and conditions of this
Agreement shall not be construed as a waiver of any other terms or conditions in this Agreement.

15.04 Contractor. The term “CONTRACTOR” as used in this Agreement includes CONTRACTOR’s
officers, agents, and employees acting on CONTRACTOR’s behalf in the performance of this
Agreement.

15.05 Disputes, CONTRACTOR shall continue to perform under this Agreement during any dispute.

15.06 Assignment and Subcontracting. The CONTRACTOR shall not assign, sell, or otherwise transfer its
interest or obligations in this Agreement without the prior written consent of the County. None of the
services covered by this Agreement shall be subcontracted without the prior written approval of the
County. Notwithstanding any such subcontract, CGNTRACTOR shall continue fo be liable for the
performance of all reguirements of this Agreement.

15.07 Successors and Assigns. This Agreement and the rights, privileges, duties, and obligations of the
County and CONTRACTOR under this Agreement, to the extent assignable or delegable, shall be
binding upon and inure to the benefit of the parties and their respective successors, permitted
assigns, and heirs,
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15.08
15.09

15.10

15.11
15.12

15.13

15.14

15.15

15.16

15.17

Compliance with Applicable Law. The parties shall comply with all applicable federal, state, and
local laws and regulations in performing this Agreement.

Headings. The headings are for convenience only and shall not be used to interpret the terms of this
Agreement.

Time is of the Essence. Time is of the essence in each and all of the provisions of this Agreement,

Governing Law. This Agreement shall be governed by and interpreted under the laws of the State of
California.

Non-exclusive Agreement, This Agreement is non-exclusive and both County and CONTRACTOR
expressly reserve the right to contract with other entities for the same or similar services.

Construction of Agreement. The County and CONTRACTOR agree that each party has fully
participated in the review and revision of this Agreement and that any rule of construction to the
effect that ambiguities are to be resolved against the drafting party shall not apply in the
interpretation of this Agreement or any amendment to this Agreement.

Counterparts. This Agreement may be executed in two or more counterparts, each of which shall be
deemed an original, but all of which together shall constitute one and the same Agreement,

Authority.  Any individual executing this Agreement on behalf of the County or the
CONTRACTOR represents and warrants hereby that he or she has the requisite authority to enter
into this Agreement on behalf of such party and bind the party to the terms and conditions of this
Agreement.

Integration. This Agreement, including the exhibits, represent the entire Agreement between the
County and the CONTRACTOR with respect to the subject matter of this Agreement and shall
supersede all prior negotiations, representations, or agreements, either written or oral, between the
County and the CONTRACTOR as of the effective date of this Agreement, which is the date that the
County signs the Agreement.

Interpretation of Conflicting Provisions. In the event of any conflict or inconsistency between the

provisions of this Agreement and the Provisions of any exhibit or other attachment to this
Agreement, the provisions of this Agreement shall prevail and control.

This space is left blank, intentionally.
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IN WITNESS WHEREOF, County and CONTRACTOR have executed this Agreement as of the day and

year written below.
COUNTY OF MONTEREY
By:
Purchasing Officer
Date:

By: /YL L//)/Ltm

Department Head (if applicable)

Date: -] “ A9 l‘}(t\_

By:

Board of Supervisors (if applicable)
Date:

Approved as to Form’

By:

County Counsel
Date:

Approved as to Fiscal Provisions?

By:

Auditor/Controller
Date:

Approved as to Liability Provisions®

By:

Risk Management
Date:

County Board of Supervisors’ Agreement Number:

By:

CONTRACTOR

ICF Jones & Stokes, Inc.
ctor’s Business Name*

y{e ofﬁlair, President, or
Vice-President)*

: £ Diviel, SIP Méim/

Date:

By:

Date;

Name and Title

7B/0r4

/-v

\

(Signature of Secretary, Asst. Secretary, CFO,
Treasurer or Asst. Treasurer)*

Tenance Melaern, S)WW ltaSire p

Name and Title

7/3 204

¥INSTRUCTIONS: If CONTRACTOR is a corporation, including limited lability and non-profit corporations, the full

legal name of the corporation shall be set forth above together with the signatures of two specified officers. If
CONTRACTOR is a partnership, the name of the partnership shall be set forth above together with the signature of a

partner who has authority to execute this Agreement on behalf of the partnership. If CONTRACTOR is contracting in an
individual capacity, the individual shall set forth the name of the business, if any, and shall personally sign the Agreement,

1Approva] by County Counsel is required for all Professional Service Agreements over $100,000
Approval by Auditor/Controller is required for all Professional Service Agreements
?Approval by Risk Management is required only if changes are made in paragraph § or 9
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IN WITNESS WHEREOF, County and CONTRACTOR have executed this Agreement as of the day and

year written below.

COUNTY OF MONTEREY

By:
Purchasing Officer
Date:
By: /)/‘L be %@ ,
Depagrtment Head (if applicable)

Date: ~/[rq /v

i 71
By:

Board of Supervisors (if applicable)

AMitdr/Controller

Approved as to Fiscal Pygvi ioer) MA‘)
By: (
-4

Date: , ’,7,

Approved as to Liability Provisions®
By:

Risk Management
Date:

County Board of Supervisors’ Agreement Number:

By:

CONTRACTOR

ICF Jones & Stokes, Inc.

Co ’s Business Name*

:J/mcs E-/Dmid}g\/p Ceneral Cruced

Date:

By:

Date:

Name and Title'
7/3 )20 14

(AN 2 !

(Signature of Secretary, . Secretary, CFO,
Treasurer or Asst. Treasurer)*

Terrance MeGovern SV ardt Trzas wier
Name and Title ,

713/ 2014

*INSTRUCTIONS: If CONTRACTOR is a corporation, including limited lability and non-profit corporations, the full
legal name of the corporation shall be set forth above together with the signatures of two specified officers. If ,

CONTRACTOR is a partnership, the name of the partnership shall be set forth above together with the signature of a

partner who has authority to execute this Agreement on behalf of the partnership, If CONTRACTOR is contracting in an
individual capacity, the individual shall set forth the name of the business, if any, and shall personally sign the Agreement.

!Approval by County Counsel is required for all Professional Service Agreements over $100,000
2Approval by Auditor/Controller is required for all Professional Service Agreements
*Approval by Risk Management is required only if changes ar¢ made in paragraph 8 or 9
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EXHIBIT A — SCOPE OF SERVICES/PAYMENT PROVISIONS

Project Understanding

The project is an application by The Pebble Beach Company for a Combined Developmént Permit
consisting of: 1) a Use Permit and Design Approval to allow the construction of 24 inclusionary housing
units and 2) a Use Permit to allow the removal of 133 Monterey pine and 583 oak trees, and grading.

The Pebble Beach Company is proposing to construct 24 inclusionary housing units on an undeveloped
2-acre site, located on a 9.19-acre lot (APN 008-009-000), within the unincorporated community of
Pebble Beach. The 24 units would range in size from 1,078 square feet (sf) to 1,343 sf, including
patios/decks and a carport with closet for each unit. The 24 units would be dispersed within 4 separate
buildings of 6,998 sf each (6 units per building). There would also be 498 sf manager's office. Proposed
vehicle parking would include 24 covered spaces {the unit carports), 26 uncovered spaces, and 3
handicapped-accessible spaces (for a total of 53 parking spaces). The project also includes two driveway
access points. Total development or lot coverage is 61,476 sf (22,794 sf of structures and 38,682 sf of

additional impervious surface).

The project site is located approximately 400 feet north of the Morse Drive/Congress Road intersection.
The gently-sloping (3-6%) undeveloped lot is comprised of sparse Monterey pine forest, with a
transitioning stand of dominant height Monterey pine trees and a coast live oak understory. The project
includes removal of 583 oak trees and 133 Monterey pine trees, and grading of approximately 3,050
cubic yards of cut and 3,050 cubic yards of fill.

The project site is located within the Gowen Cypress sub-planning area (also known as Area D), Del
Monte Forest, Greater Monterey Peninsula Area Plan. The project parcel is split-zoned and split-
designated, but the entirety of the proposed project development footprint would be within the Medium-
Density Residential (4 units/acre) portion of the parcel.

The areas surrounding the parcel to the north, west and south (all unincorporated Pebble Beach) are
largely undeveloped and have the same split designations, and the Del Monte Park residential
neighborhood (Pacific Grove) to the east is zoned for single family residential. Congress Road blsects the
undeveloped area to the west, and there is single family residential developments to the north and west.
The surrounding residential developments have confributed to the finding that vegetation and wildlife
resources on the project parcel have been compromised because the site has been frequently used
informally for public recreation purposes such as hiking and biking.

Based on experience with the recent Pebble Beach Company Project, ICF Jones & Stokes, Inc. (ICF)
understands the project site is located in an area planned for potential residential development, and that
there will be environmental Issues associated with removing trees and building inclusionary housing on
undeveloped land adjacent to other residences. Using ICF’s experience and familiarity, the team will
conduct a thorough evaluation of all the required topics, using an approach consistent with that used for
the prior Pebble Beach Company Project. Following Is a brief list of the primary issues, with a more
detailed discussion of ICF’s approach below uider Scope of Work, Administrative Draft Environmental
Impact Report (EIR).
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EXHIBIT A — SCOPE OF SERVICES/PAYMENT PROVISIONS

m  Aesthetics — The public is concerned about the change in visual character of the site and
increased light/glare. Existing vegetation may help to reduce its visibility from the surrounding
public roadways and residences. The scope includes preparing up to three photosimulations to
evaluate the potential aesthetic effects.

m  Biological Resources — Although the site is designated for development, there could be impacts
to biological resources (res removal, impacts on migratory birds and raptors, impacts on habitat).
ICF’s biologists will peer review the Project Applicant's studies and also conduct a
reconnaissance survey to conslder the resuits of the preliminary biological assessment (that there
are no special status plant or wildlife species) and determine potential impacts and appropriate
mitigation measures.

m  Air Quality/Climate Change — With nearby residences {particularly to the east in Pacific Grove),
construction-related air quality emissions may be an Issue and will be evaluated with a
preliminary health risk assessment based on the Project Applicant’s construction plan. ICF will
also use the fraffic analysis to determine operational air quality impacts. Greenhouse gas
emissions from construction and operation will be quantified; and if significant impacts are
identified, ICF will develop mitigation. ,

®  Noise — Because the project is located adjacent to residences (as close as 200 feet) and open
space, ICF will conduct a noise study to determine potential short-term (construction) and long-
term (operational) impacts.

w  Traffic — The project will generate additional vehicle trips, both short-term during construction and
long-term from future residents. ICF will conduct a peer review of the Project Applicant’s traffic
impact analysis and conduct additional analyses to determine impacts and identify appropriate

mitigation.

Tasks

Task 1. Application Review/Project Scoping

The ICF team will review relevant planning and environmental documentation; application materials
submitted by the Project Applicant; and applicable County policies, procedures, and ordinances. ICF
Project Director Rich Walter and Project Manager Kate Gibersan will meet with County staff and visit the
project site. ICF will work with County staff to confirm the scope of work, staff expectations, level of detail
required, and project schedule. ICF will aiso identify additional inforration needed and submit a data

request to the County.

Meetings
® Project Initiation Meeting (2-3 hours at County office)

B Project Site Visit (4 hours at project site)
Deliverables
B Confirmed Scope of Work

R Data Request
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Task 2. Notice of Preparation/Scoping Meeting

ICF will prepare a draft Notice of Preparation (NOP) for County review and a final NOP. Graphics used in
the NOP will be based on graphics provided by the Project Applicant. County staff will be responsible for
distributing the NOP, receiving comments, and transmitting comments received to ICF. ICF will be
responsible for conducting a Community Scoping Meeting at a facility to be identified and provided by the
County in the project vicinity. ICF will be responsible for developing a power point presentation and
handouts based on materials provided by the County and/or Project Applicant. While preparation time is
included as part of this task, meeting attendance is included as part of Task 4, Meetings/Conference

Calls/Public Hearings.

Deliverables
®  Draft and Final NOP (electronic copy on a CD or flash drive in Word)

®  Scoping Meeting Materials (power point and handout)

Task 3. Field Trips
ICF will conduct a field trip for the technical team. This will include taking baseline measurements for the
noise study, photographs for the photosimulations, and conducting reconnaissance surveys for biological

resources.

Task 4. Meetings/Conference Calls/Public Hearings

The ICF Project Director, Rich Walter, and/or Project Manager, Kate Giberson, will attend the following
meetings, conference calls, and public hearings.

Bi-weekly conference calls (1 hour every two weeks)

Community scoping meeting (4 hours at location in Monterey County to be determined)
Review Administrative Draft EIR Comments (4 hours at County office)

Review Administrative Final EIR Comments (1 hour at County office)

Planning Commission Field Trip (3 hours at project site)

Planning Commission & Board of Supervisors {BOS) Public Hearings (3 hours each for 4 total

meetings = 12 hours total)

Task 5. Technical Report Peer Reviews

ICF technical staff will conduct a peer review, for purposes of the EIR analysis, of the following technical
reports submitted to date:

Tree Report Assessment/Arborist Report (Frank Ono, Urban Forestry, July 29, 2013)
Archaeological Assessment (Gary Breschini, Archaeological Consulting, May 14, 2013)
Preliminary Biological Assessment (Michael Zander, Zander Associates, March 7, 2012 and
Addenda, September 13, 2012, and July 9, 2013)

Geologic Report (Haro, Kasunich and Associates, April 29, 2013)
Geofechnical Investigation (Haro, Kasunich and Associates, April 30, 2013)
Transportation Analysis (Fehr and Peers, November 4, 2013)
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® (CF also presumes that the following reports will be prepared by the Project Applicant or their
consultants, and ICF will peer review them as well:
Botanical Floristic Survey Report (Spring 2014)
Drainage Report assessing site drainage and stormwater runoff amounts and facilities needed

The peer review will include identification of any deficiencies in memorandum format. This scope
assumes that any additional information needed for the EIR analysis will be provided by the Project
Applicant and their technical report preparers.

Deliverables
= Memorandum identifying conclusions of technical reports review (1 electronic copy on a CD in

Word format)

Task 6. Required Documents ;

ICF will prepare a thorough, high quality, legally defensible EIR as required by State law. The sub-tasks i
below describe each of the deliverables. The topics for analysis and the technical scopes of work are
described under Task 6.2, Administrative Draft EIR.

6.1 Administrative Draft Project Description/Draft Project Description

ICF will prepare a thorough and detailed project description in accordance with California Environmental
Quality Act (CEQA) Guidelines §15124 based on ICF’s current project understanding (described above)
and as updated by the Project Applicant and County, information obtained from the plans (Project
Applicant set), the site visit, and information obtained from the County and Project Applicant in response
to ICF’s data/information request(s) during Task 1, Application Review/Project Scoping. The project
description will include all aspects of project construction and operation in order to conduct
comprehensive technical analyses that fulfill CEQA and other relevant regulatory requirements.
Specifically, the project description will include: project objectives and goals; detailed descriptions of the
project components, including graphics; and construction methodology, phases and duration with specific
equipment use and earth moving activities, vehicle access and staging. It will also include a description of
the zoning and land use designation amendment process.

ICF will prepare an Administrative Draft Project Description for County review and comment, and then will
update and revise the project description based on comments received.

Deliverables
o Administrative Drait Project Description (1 electronic copy on a CD in Word format)

Draft Project Description (1 electronic copy on a CD in Word format)

6.2 Administrative Draft EIR

ICF véll prepare an Administrative Draft EIR for the project in accordance with CEQA Guidelines
§15120 through §15131 for review and comment by the County. As such, the EIR will include a
summary, description of the proposed project, characterization of the environmental setting,
assessment of potential environmental impacts, identification of mitigation measures, alternatives, and
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cumulative impacts. Comments received during the NOP review period shall also be used to determine
the scope of the environmental analysis in the Administrative Draft EIR, as appropriate.

The EIR shall describe in detail the propased project and the existing environmental conditions on the
project site and area. The impact analysis shall apply specific thresholds for determining the
significance of impacts, consistent with criteria set forth in CEQA, applicable case law, and the County
General Plan. The impact analysis will identify short-term construction related impacts, long-term
operational impacts, and cumulative impacts associated with the project. Feasible mitigation measures
shall be identified to avoid or reduce significant impacts to the extent possible as in accordance with

CEQA.

ICF will use existing documents, including the 2012 Pebble Beach Company Project EIR and technical
reports prepared for the project, as much as possible for efficiency.

The remainder of this section includes the draft EIR outline and general format and the technical scope of
work.

EIR Quiline

The following EIR outline for this project is based on the 2012 Pebble Beach Company Project EIR and
the County of Monterey's Request for Qualifications (RFQ) #10403 for Environmental Consultant
Services. The environmental topics listed in Chapter 3, Environmental Setting, Impacts, and Mitigation
(see below), are the anticipated analysis and may be modified during County review of the scope of work
and as a result of NOP comments. Some topics (agricultural resources, hazards/hazardous materials,
and mineral resources} are expected to be “scoped out” because no impacts are anticipated. The
rationale for this would be explained in Chapter 1, Introduction, as was done in the 2012 Pebble Beach
Company Project EIR. The EIR outline and format of the technical analysis in Chapter 3, Environmental
Setting, Impacts and Mitigation, would be approved by the County before preparation begins.

Title Page
Table of Contents
Executive Summary
Overview (Project Location, Background, Objectives/Geals, Description)
Areas of Known Controversy and Key Issues
Summary of Impacts and Mitigation Measures of the Proposed Project
Alternatives to the Proposed Project
Chapter 1. Introduction
Background
Project Overview
Environmental Review Process
Intent and Scope of the EIR
EIR Organization
Chapter 2. Project Description
Location
Objectives and Goals
Description
Construction
Intended Uses of EIR
Chapter 3. Environmental Setting, Impacts, and Mitigation
3.1 Aesthetics '
3.2 Air Quality
3.3 Climate Change
3.4 Biological Resources
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3.5 Cultural Resources
3.6 Geology/Soils
3.7 Hydrology/Water Quality
3.8 Land Use/Planning
3.9 Noise
3.10 Population/Housing
3.11 Public Services
3.12 Recreation
3.13 Transportation/Traffic
3.14 Utilities/Service Systems
Chapter 4. Other CEQA-Required Sections
4.1 Significant and Unavoidable Environmental Effects
4.2 Significant Irreversible Environmental Changes
4.3 Growth-Inducing Impacts
4.4 Cumulative Impacts (this may be included in the Chapter 3 sections)
Chapter 5. Alternatives
Chapter 6. Report Preparation
Chapter 7. References Cited
Appendices

Technical Scope of Work

The environmental analyses for each resource topic in Chapter 3, Environmental Setting, impacts, and
Mitigation will include the following information.

Introduction. The introductory paragraph will describe what is being analyzed in the section and the
general basis for the analysis, and it may reference appropriate appendices if applicable.

Summary of Project Impacts. This will include a table that summarizes the project impacts and the
significant conclusions. ’

Environmental Sefting. The setting will describe regional conditions; site-specific conditions; and
relevant plans, policies, and regulations.

Impacts and Mitigation Measures. The subsections will include Methodology, Criteria for Determining
Significance, and Impacts and Mitigation Measures. The impact statement and analysis will clearly
correlate with the significance criteria and specific project components. The analysis will thoroughly
explain the rationale for the significance conclusion. For each potentially significant impact, ICF will
identify detailed mitigation measure(s), if feasible, and indicate pre- and post-mitigation level of
significance. If feasible mitigation is not available, the impact will be determined signiﬁca’nt and
unavoidabie.

The analyses will consider comments received during the scoping process. Existing documents (including
the technical repoits for the proposed project, the 2012 Pebble Beach Compariy Project EIR, and other
relevant reports} will be used to the extent practical and applicable for efficiency and cost savings.

During preparation of the Administrative Draft EIR, ICF will prepare a Summary of Impacts and Mitigation
Measures memorandum that identifies potential impacts and mitigation measures for each technical issue
area for County review and provide an opportunity for early concurrence.

Specific tasks included in the scope of work for each topic are described below:
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Aesthetics

The 2-acre project site is located within an undeveloped 9.19 acre lot. The immediately surrounding
areas to the north, west, and south are also largely undeveloped, with the exception of Congress
Road, which bisects the area in a north-south direction. The implementation of the proposed project
would introduce the first man-made structures within the 9-acre lot. The physical structures and
resultant light and glare emissions may be visible from Congress Road and from the neighboring
residences to the east within the City of Pacific Grove. It is less likely they will be visible from other
residential areas In the Del Monte Forest, but this will be evaluated. In addition, approximately 583 oak
trees and 133 Monterey pine trees would be removed during construction of the project, which would
increase visibility to and from the project site. However, the area is not designated as "Visually Sensitive"
according to the Monterey County General Plan.

This section will identify the existing conditions and potential changes and impacts to scenic vistas,
corridors, and visual character and quality, including impacts as viewed from public roads and nearby
residences. The analysis will also focus on impacts from increased building development up to heights of
approximately 23 feet, tree removal, and increased light and glare. This scope of work includes
preparation of up to three photosimulations to illustrate changes. The viewpoints will be determined in
coordination with the County, but could include views from: 1) Miles Avenue, Lawton Avenue or Shafter
Avenue in Pacific Grove; 2) SFB Morse Drive or Congress Road in Pebbie Beach; and 3) a nearby
residence on Congress Road or Old Congress Road (if site is visible). If needed, mitigation measures will

be identified.

Air Quality

The Monterey Bay Unified Air Pollution Control District (MBUAPCD) has prepared an Air Quality
Management Plan (AQMP) for the Monterey Bay Region. The AQMP addresses the attainment and
maintenance of State and Federal Ambient Air Quality Standards within the North Central Coast Air Basin
(NCCABY). Consistency with the AQMP is an indication of a project's cumulative adverse impact on
regional air quality (ozone levels). It is not an indication of project-specific impacts, which are evaluated
according to the Air District's adopted thresholds of significance.

The development on the project site for multiple residential units must be in accordance with the
Association of Monterey Bay Area Governments (AMBAG) population projections, which is
accommodated in the AQMP. Consistercy of a residential project is determined by comparing the project
population at the year of project completion with the population forecast for the appropriate five year
increment that is listed in the AQGMP. If the population increase resulting from the project would not cause
the estimated cumulative population to exceed the relevant forecast, the project would be consistent with

the population forecasts in the AQMP.

The CEQA Air Quality Guidelines outline athreshold for construction activities with potentially significant
impacts for Particulate Matter less than 10 microns in size (PM10} to be 2.2 acres of disturbance per day.

Adherence to this standard must be evaluated.

The project will be expected to meet the goals of the Open Space Element section 0S-10 (Air Quality) as
designated inthe Monterey County General Plan.
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This section will analyze air quality impacts including consistency with the MBUAPCD AQMP, long-term
operational emisslons and short-term construction emissions, exposure to sensitive receptors, and
generation of objectionabie odors. ICF will follow guidelines in MBUAPCD's CEQA Guidelines as
applicable and supplement as necessary with professional judgment in consultation with the County.

Specific tasks include:

Describe regional setting. Discuss Federal and State Ambient Air Quality Standards and local

climate conditions. Summarize ambient air quality data for ozone, carbon monexide (CO),

(PM10), and Particulate Matter less than 2.5 microns in size (PM2.5) for the basin.

Discuss project consistency with the MBUAPCD AQMP, based on consultation with the

MBUAPCD and AMBAG.

Calculate project vehicular emissions resulting from the new residential development and

evaluate impacts upon air quality using revised trip generation estimates provided in the project

transportation and circulation analysis. Emissions estimates shall be provided for ozone

precursors (voiatile organic compounds [VOC] and oxides of nitrogen [NOy]), CO, sulfur oxides,

PM10, and PM2.5 using methodologies outlined in the most recent MBUAPCD CEQA Guidelines

manual. If the project will contribute to significant levels of traffic congestion at affected intersec-

tions (l.e., traffic would cause Level of Service (LOS) to decline from D or better to E or F), |
roadway links, and places of ingress/egress, then CO concentrations will be quantified. ICF will |
also coordinate with the MBUAPCD to quantify concentration of re-entrained road dust (PM10)
from fravel of project-related traffic on paved roads should project-related PM10 operations
emissions exceed the MBUAPCD thresholds.

Calculate and evaluate project construction phase emissions of PM10 and PM2.5 resulting from
excavation, grading, and other earthmoving construction activities. In the event that construction-
related PM10 dust emissions exceed the MBUAPCD threshold of 82 pounds per day, ICF would
identify a mitigation measure that limits the amount of earthmoving activities that can occur to
ensure the 82 pounds per day threshold is not exceeded. If identified mitigation measures are not
sufficient to mitigate PM10 to below MBUAPCD threshold levels or if the Project Applicant cannot
commit to the mitigation measure, the MBUAPCD requires dispersion modeling to quantify
concentrations of PM10 dust emissions to ensure State Ambient Air Quality standards are not
violated. This scope assumes that dispersion modeling is not required; therefore, it has been
included as an optional task, The optional tesk will not be provided unless authorized in writing by
the County’s Project Planner and Project Applicant prior to optional task being performed.
According to the MBUAPCD CEQA guidance, emissions associated with construction-related
VOC and NOx emissions do not need to be quantified, unless construction activities would
include the operation of “atypical” construction equipment. ICF will coordinate with the MBUAPCD
regarding potential construction equipment to be used on the project to determine whether
equipment represents “atypical’ construction equipment and quantification of construction
exhaust emissions are necessary. However, ICF will quantify construction exhaust emissions of
VOC and NOx to inform decision makers and fully disclose construction-related emissions.
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® {CF will perform screening-level anaiyses to determine whether the project would reéult in odor
impacts. Odor impacts are not anticipated.

B |CF will perform screening-level analyses to determine whether the project would result in
elevated health risks to nearby sensitive receptors. If the screening-level analysis indicates a
potential impact, ICF will coordinate with the MBUAPCD to perform a site-specific analysis of
potential impacts: This scope does not assume that site-specific health risk assessment analyses
are required; therefore, it has been included as an optional task (refer to Task 7, Optional Tasks).
The optional task will not be provided unless authorized in writing by the County’s Project Planner
and Project Applicant prior to optional tasks being performed. Ahy additional services/tasks
(other than optional tasks) cannot be provided until the additional services/tasks are presented to
the County and with County and Project Applicant approval, amended into the Professional
Services Agreement (PSA). Once the amendment to the PSA is fully executed, ICF will be
autharized to proceed with the described work/task.

®  The EIR shall identify those mitigation measures necessary to reduce significant air quality
impacts to an acceptable level. The following information shall be provided for each mitigation
measure: emission reductions resulting from mitigation measure implementation measured in
pounds per day or tons per year, agency responsibility for measure implementation, and cost and

time frame for implementation of the measure.

Climate Change

The primary short-term source of Greenhouse Gas (GHG) emissions would stem from the use of
heavy equipment, including crew trucks and bull dozers, during construction. There would be a minor
short-term decrease in carbon sequestration due to tree removal; however this is expected to be
eventually mitigated by tree replacement requirements. Additional long-term vehicle traffic generated
by the proposed project may also be expected to produce GHG emissions.

This section will include an analysis of GHG emissions and climate change impacts. CEQA guidelines
updated in March 2010 per State Bill (SB) 97 recommend quantification of GHG emissions, determination
of significance of those emissions, and adoption of feasible mitigation where significant emissions are
identified. MBUAPCD does not currently have any CEQA guidance concerning GHG emissions and their
analysis for project environmental review. ICF’s scope is based on consideration of the CEQA guidelines,
Californfa Air Pollution Control Officer’s Assoclation (CAPCOA)'s white paper on CEQA and Climate
Change (which [CF co-authored), and consideration of guidance adopted by the Bay Area Air Quality
Management District (BAAQMD} and San Joaquin Valley Air Polluticr; Gontrol District (SJVAPCD), and
ICF’s professional judgment,

The analysis will describe existing environmental and regulatory climate change quality conditions,
followed by an analysis of the project’s construction and operational GHG emissions. The climate change
analysis will fecus on the GHGs of greatest concern—carbon dioxide {CO,}, methane (CH,), and nitrous
oxide {N,O)—that will be generated by construction and operation of the proposed project. ICF climate
change specialists will prepare a climate change analysis describing existing conditions, the project’s
GHG emissions, a determination of significance and mitigation measures designed to reduce any
significant project-related GHG emission impacts.

Page 9 of 27



EXHIBIT A — SCOPE OF SERVICES/PAYMENT PROVISIONS

In the project setting section or technical memorandum, ICF will describe the key concepts of climate
change, the GHGs of greatest concern and their contribution towards climate change, and the current
climate change regulatory environment as it applies to this project. It is expected that there are no
baseline GHG emissions because the project site is not currently developed.

In the project impacts section, ICF will evaluate the project's contribution towards climate change. ICF will
use the same significance criteria used in the 2012 Pebble Beach Company Project EIR, with approval
from the County, to determine: 1) will the project generate GHG emissions, either directly or indirectly,
that may have a significant impact on the environment; or, 2) will the project conflict with an applicable
plan, policy, or regulation adopted for the purpose of reducing the emissions of GHGs. Specifically,
project-related GHG emissions will be considered significant if they are more than 76% of their
unmitigated emissions level; this represents a reduction in GHG emissions equal to 24% below 2020
Business As Usual (BAU) or unmitigated conditions, which would allow the County to meset its target to
reduce GHG emissions by 15% below 2005 levels by 2020.

ICF will quantify construction-related emissions of CO,, CH, and N0 using the CalEEMod model and
construction data (i.e., anticipated construction schedule and equipment) provided by the Project
Applicant. Additional GHG emissions may be estimated using factors provided by the California Climate
Action Registry.

ICF will use the traffic data from the transportation and circulation analysis (i.e., trip generation rates) and
the CalEEMod model to estimate CO,, CH,; and N;O emissions from vehicular trips resulting from the
proposed project. GHG emissions associated with operational area sources {i.e., hearth and landscaping)
will be quantified using the CalEEMod model. Electricity, natural gas, and water consumption data
provided by the Project Applicant and the CalEEMod model, along with other accepted protocols, will be
used to quantify GHG emissions associated with energy consumption and water use. ICF will also
prepare a rough quantification of the GHG emissions associated with tree removal using generic tree-
based or forest-based factors.

In addition to evaluating the project’s contribution towards climate change, ICF will also evaluate the
potential for effects of climate change on the project. It is difficult to accurately quantify the effects of
climate change on the project area, as current tools and madels do not have sufficient resolution to
forecast localized changes in climate and resulting effects related to climate change. Consequently, ICF
will present a qualitative evaluation of the consequences of climate change to the project area using
studies published by, but not limited to, the California Air Resources Board, California Department of
Water Resources, California Energy Commission, California Climate Change Center, and California
Natural Resources Agency. The most readily localized effect of climate change on the project area would
be accelerated rise in sea level; however given the project site is located well outside the coastal flooding
zone, the project site would not be subject to damage due to rise in sea level within the next century.

Based on consideration of significance criteria in BAAQMD and SJVAPCD, this scope assumes
preliminarily that the project’s GHG emissions will be found to be significant. Where sigaificant impacts
are identified, ICF will identify mitigation measures (including any recommended by MBUAPCD as well as
thase recommended by CAPCOA, the California Attorney General, BAAQMD, SJVAPCD, and other
sources) designed to reduce the significance of project-related climate change impacts. Mitigation may
include requirements to improve energy efficiency of new buildings beyond the state mandated Cal-Green
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standards and other green building measures, incorporation of renewable energy (solar photovoltaics)
into new project design, additional trip-reduction measures to reduce vehicle emissions, waste
minimization during construction and.operations, possible credit for new tree plantings above baseline
conditions, and/or purchase of off-set credits or other measures. Mitigation measures will be quantified
using the CalEEMod model and other accepted protocols as necessary.

Biological Resources

The project site is located within a stand of fragmented native Monterey pine forest habitat. The project
proposes the removal of approximately 133 Monterey pine and 583 oak trees. The project area also
supports maritime chaparral and coast live oak understory. The understory is also partially comprised
of non-native species including English ivy and French broom. Nesting raptors are likely to occur at or
near the project site. The preliminary surveys conducted at the site did not indicate the presence of
any special-status plant species or special-status wildlife, and the project is expected to meet the goals
of the Open Space Element section 0S-5 (Biological Resources) as designated in the Monterey
County General Plan.

This section will include an evaluation of potential impacts to biological resources based on the results
of the Project Applicant's technical reports, ICF’s peer review of the technical reports analysis
(conducted as part of Task 5, Technical Report Peer Reviews), ICF’s reconnaissance surveys, and
consultation with resource agencies. The evaluation will consider the presence and potential impacts to
sensitive habitats including Monterey pine forest and wetlands; special status plant and wildlife species;
wildlife habitat, populations, movements, breeding, and nesting; and tree removal. Based on the
preliminary assessment conducted by the Project Applicant, it is not anticipated that special-status
species or wetlands are present, but it was recommended that seasonal surveys for special-status plants
be conducted to confirm their presence/absence (which ICF presumes will be done by the Project
Applicant's consultant and ICF will peer review the survey report). ICF will also evaluate impacts resulfing
from loss of oak woodlands since this was not addressed in the Arborist Report provided by the Project
Applicant. ICF will identify mitigation measures for significant impacts identified, which include loss of
Monterey pine forest and maritime chaparral and potential disturbance of nesting birds and roosting bats,
as well as other impacts that may be identified.

Cultural Resources

The Del Monte Forest area, in which the project site is located, is the location of several known cultural
and prehistoric resource sites. The project will be expected to meet the goals of the Open Space
Element section O8-6 (Archaeological Resources), OS-7 (Paleontological Resources) and 0S-8
(Native Californian Cultural Sites, Sacred Places, and Burial Sites) as designated in the Monterey

County General Plan.

This section will evaluate impacts to historical resources, archaeological resources, and human remains
based on the results of the Project Applicant's Archaeological Assessment and ICF's peer review of the
technical report analysis (conducted as part of Task 5, Technical Report Peer Review). The cultural
resources analysis is for CEQA compliance, not National Historic Preservation Act Section 106
compliance. No impacts to historical resources are expected as there are no structures on the site.
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ICF will prepare an Area of Potential Effects (APE) map for archaeology and will conduct a records
search at the Californla Histeric Resources Information System (CHRIS), Northwest Information Center
(NWIC) at Sonoma State University, Rohnert Park for the past 3 years to see if any additional studies
have been conducted or sites have been recorded in the APE or immediately adjacent to the APE. (it
doesn’t appear that a records search was conducted as part of the Project Applicant’s Archaeological
Assessment.} This scope assumes that a soil survey map of buried soils that could potentially contain
buried archaeological deposits will be provided as part of the Project Applicant’s Archaeological
Assessment (or separately in GIS) for inclusion in the EIR. Based on this information, the evaluation will
identify impacts to archaeological resources and human remains, including the potential disturbance to
undiscovered archaeological resources and human remains. Mitigation measures shall be Identified, if

needed.

Geology/Soils

The predominant soil type, as identified by the Monterey County Soils Report, is Narlon loamy fine sand,
which is generally considered erosion prone. Test borings have indicated the presence of granitic
bedrock. Preliminary surveys indicate that potential geologic issues may include minor gullying, cut-
slopes adjacent to Congress Road, and perched groundwater. Additionally, the site is located within a
highly seismically active region. The project will be expected to meet the goals of the Open Space
Element section 0S-3 (Soils), and Safety Element section S-1 (Seismic and Other Geologic Hazards)
as designated in the Monterey County General Plan.

This section will identify impacts related to seismic hazards, landslides and slope stability, erosion, and
soils constraints based on the Project Applicant's Geologic Report and Geotechnical Investigation and
ICF’s peer review of these reports analysis (conducted as part of Task 5, Technical Report Peer
Reviews). The section will describe regional and onsite geologic setting, including subsurface geologic
conditions and features, and existing soil conditions and their limitations for development on the project
sites. This section wiil [dentify seismic hazards, including potential hazards to structures and human
safety due to seismic shaking and liquefaction, the proximity of planned structures to known active fauits
and maximum credible earthquake in the area to include the subsequent seismic forces and resulting
possible damage, and other geological hazards. ICF will identify, review and assess soils constraints
related to structural development based on review of the existing geotechnical study (i.e., settlement,
expansive soils, etc.). ICF will analyze soils constraints and potential erosion impacts from grading and
excavation. ICF will identify mitigation measures if needed.

Hydrology/Water Quality

The project site is gently sloping {3 to 6%). The geologic technical reports prepared for the project site
indicate the soils are erodible in nature and that a perched water table lies between the sandy topsoil
and underlying granitic bedrock. Per County staff, ICF understands a hydrogeologic report will not be
prepared because the project site will be serviced by an existing public water system (Cal-Am Water
Services), but a drainage report that describes site stormwatar runoff will be provided by thé Project

Applicant.

This section will identify impacts including alteration of drainage patterns, storm runoff and drainage
infrastructure, and water quality. ICF will describe the hydrologic setting, drainage patterns, the existing

storm drainage infrastructure (e.g., trunk lines, pumping stations) including capacities and condition, and
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methods of onsite/offsite runoff collection and retention based on the drainage report to be provided. The
analysis will identify alteration of drainage patterns onsite/offsite, the impacts on natural features and
storm drain infrastructure, and the drainage system improvements needed to accommodate project
related drainage such as swales or detention basins. ICF will identify needed mitigation which could
include the implementation of drainage control and erosion mitigation measures.

Land Use/Planning

This section will describe existing land uses, intensities, and patterns in the vicinity of the project site and
the compatibility of the proposed land uses and zoning with current offsite development. The section will
also identify and evaluate the project's consistency with the requirements of Monterey County Zoning
Code (Title 21); the 2010 Monterey County General Plan Land Use Element (Section 1.0), including
the goals listed within LU-1 (General Land Use), LU-2 (Residential), and LU-8 (Open Space); and the
Greater Monterey Peninsula Area Plan, including Policy GMP-3.5 (tree removal). Because numerous
informal trails on the project site are used frequently by nearby residents, Area Plan GMP-3.13 _
(dedicaﬁng trail easements) will also be reviewed and considered, notwithstanding Policy 0S-1.1 O(b). i
The consistency analysis, which will be included as an appendix in the EIR, will be prepared in
coordination with the County and will determine if the project is consistent as designed, is consistent
as conditioned or mitigated, is inconsistent, or the policy does not apply to the project.

Noise

The project site is located adjacent to a residential neighborhood and open space. Single-family
residences within the adjacent Del Monte Park neighborhood (Pacific Grove) are located within 200 feet
of the proposed construction area. The project shall be analyzed for consistency with the noise standards
and policies of the 2010 Monterey County General Plan Safety Element (Noise Hazards section) and the
County Noise Ordinance (County Code Title 10.60).

This section will identify existing noise levels at the project site and at the adjacent residences (based on :
short-term noise measurements and long-term noise measurements taken over two days by ICF noise
specialist), major existing noise sources in the surrounding area, any noise-sensitive land uses, and
short-term construction and long-term operational noise and vibration impacts on existing noise-sensitive
noise land uses in the surrounding area and proposed residential uses at the project site. Specifically, this \
section will identify the following: 5
B short-term increases in noise that would result in exposure of outdoor activity areas of existing
noise-sensitive land uses to construction noise that exceeds county standards; and ;
B any permanent project noise Increases that would result in exposure of existing and proposed i
noise-sensitive land uses to levels exceeding County standards and/or expose outdoor activity
areas to significant noise increases due to project operations, including both direct (stationary
equlpment) and indirect (traffic) noise.

it is anticipated that the project transportation and circulation analysis will be used to identify noise
impacts related to changes in traffic patterns associated with the project. This section will also identify
construction-related noise and vibration impacts at adjacent residential neighborhoods and other nolse-
sensitive land uses, including, but not limited to excavation, grading, and other construction activities and
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tree processing equipment. ICF will identify mitigation measures to provide adequate protection from
noise to the project inhabitants or from noise generated by the project onto surrounding inhabitants.

Population/Housing

The project proposes the construction of 24 single-family housing units, each of which is expected fo
be occupied, full-time, by a single family unit. As such, the project is expected to resultin a local
population increase, within a relatively dense project site of approximately 2 acres. The project is
expected to meet the goals of the Housing Element section 5.2 (Assist in the Development of
Housing), as designated in the Monterey County General Plan.

This section will identify if the project induces substantial population growth directly from the 24 new
homes or indirectly by extending new roads and infrastructure, based on the project description and
consultation with resource agencies. The project would not result in the displacement of people or
housing. If necessary, mitigation measures shall be identified.

Public Services

The project proposes the construction of 24 single-family housing units, which will generate a
demand for public services including fire protection, police protection, schools, parks and other public
facilities (e.g., hospitals, libraries).

Regarding policy and fire protection, the new housing would be served by the Pebble Beach Community
Services District Fire Protection Department and the Monterey County Sheriff's Department, which
have both reviewed the proposal. ICF understands the Fire Department has provided comments that
will be incorporated into the project design as recommended conditions of approval, and have not
indicated that this project would result in potentially significant impacts. ICF will contact the Fire
Department to confirm capacity to serve, response times, and/or provision of adequate fire flows. ICF will
also contact the Sheriff's Department to confirm the description of existing police services for the project
sites, including identification of response times, manpower and equipment; and to identify impacts to
police services in terms of need for additional staff, patrols and/or equipment to serve the project; and
identify measures to reduce any identified significant impacts. Additionally, because the project site is
located in an area with undeveloped forest land, ICF will identify wildland fire hazard potential.

Regarding schools, ICF will describe the existing school systems that serve the project area, including -
existing and projected future enroliment; estimate number of school-aged children generated by the
project {(grades K-12); identify schools serving the sites; and assess project impacts upon scheol
capacities. ICF will consult Section 65996 of the California Government Code (California Planning and
Zoning Law) and the most current CEQA review standards, when developing mitigation measures for
project impacts on schools. This section provides a listing of "exclusive methods" to mitigate impacts on
schools. These methods include impact or development fees which are now collected and administrated

hy the Monterey County School Districts.

Additionally, ICF will assess the project’s impacts on parks and other facilities in the area. If necessary,
ICF will identify mitigation measures.

This section will evaluate if the project results in a substantial adverse physical impact associated with the
provision of new or physically altered facilities or the need for new or physically altered facilities, the
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construction of which could cause significant impacts, to maintain acceptable service rations, responses
times or other performance objectives. If needed, mitigation will be identified.

Recreation

This section will describe the existing recreation facilities and opportunities, inciuding the informal use of
the project site for hiking and biking. The proposed project includes the construction of 24 residential
units, which are expected to be occupied by family units. ICF understands that the proposed project does
not include any on-site recreation facilities, and that the Monterey County Parks Department is currently
re-evaluating the project to gauge any potential requirements for parks, dedication of land, or an in-lieu
fee. The closest existing public parks with playgrounds and similar facilities are: Arnett Park (City of
Pacific Grove} approximately 0.75 miles away, Hilltop Park (City of Monterey) approximately 1.15 miles
away, and Veterans Memorial Park (City of Monterey) approximately 1.5 miles away.

This section will include an evaluation of potential impacts to existing recreational facilities, and the
potential benefits of on-site recreational facilities, based on the project plans and description and
consultation with relevant agencies.

Transportation/Traffic

The project is expected to generate additional vehicle trips within the immediate project area and
additional use of public transit (e.g., public buses and school buses) from the 24 single-family dwelling
units. The project will be expected to meet the goals and policies of the Monterey County General Plan
Transportation Element (Section 2.0), including sections C-1 (Level of Service), G-2 (Transportation
Facilities), C-3 (Road and Highway Transportation), C-6 {Public Transit Services), and C-9 (Bicycle
Transportation).

This section will include an evaluation of potential transportation and circulation impacts, based on
information provided in the Project Applicant's fransportation analysis and ICF’s peer review of the
analysis (conducted as part of Task 5, Technical Report Peer Reviews), including: increases in roadway
traffic from proposed development, decreases in intersection LOS with the project, temporary
construction-related impacts on local and regional roadway systems due to fruck trips and traffic
disruption, impacts on other transportation modes including transit and pedestrian and bicycle facilities,
and impacts related to access, circulation and safety. ICF will analyze the interior circulation and parking
design for consistency with County standards. If needed, ICF will identify mitigation measures including
onsite and offsite improvements. ICF will also prepare the cumulative traffic analysis based on the
General Plan EIR and the 2012 Pebble Beach Company Project EIR. This scope assumes that the Fehr
& Peer analysis will provide adequate technical basis for the Impact analysis and/or that Fehr & Peers will
produce any necessary additional quantitative analysis.

Utilities/Services Systems

[CF will assess the existing capacity of the utilities needed to service the proposed 24 single-family
housing units. The project will generate a demand for utilities and service systems including water supply,
wastewater treatment, solid waste collection/disposzl and other utilities such as gas and electricity. The
project will be expected to meet the goals of the Open Space Element Section OS-9 (Energy
Resources), and the Public Services Element Sections PS-1 {Adequate Public Facilities and Services
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[APFS]), PS-3 (Ensure that new development is assured a long-term sustainable water supply) and PS-4
(Wastewater Treatment) as designated in the Monterey County General Plan.

This section will include a description of existing utilities and services and an evaluation of potential
impacts to these service systems based on the project plans and consultation with service providers, as
follows.

Water service is expected to be provided by Cal-Am Water Services mutual water system, and proof of
water service must be provided by the Project Applicant. Based on the calculations shown in the text
box below, | CF understands the Project Applicant intends to use a portion of the remaining 92 acre feet
per year {AFY) available in The Pebble Beach Company — Monterey Peninsula Water Management
District (MPWMD) Water Entitliement from the original 365 AFY granted to The Pebble Beach Company
(pursuant to its Fiscal Sponsorship Agreement with MPWMD, dated October 3, 1989, as amended),
consistent with applicable law and policies for such use. ICF will determine water demand and water
availability to meet the proposed project needs, and identify mitigation measures needed including, but
not limited to, water conservation measures associated with the proposed project (e.g., low water use
plumbing and irrigation systems and water system im provements),

The remaining water available is based on calculations in the last PBC EIR, after all of the PBC
approved development projects:

Original entitlement = 365 AFY

Used for Casa Palmero = 10 AFY

Sold to others (MPWDMD) = 117 AFY (out of 175 AFY allowed)

Remaining unused entitlement = 237 AFY

PBC Project needs = 145 AFY

Remaining entitlement = 92 AFY (as of April 2012)
Remaining amount that can be sold per MPWMD ordinance 108 = 58 AFY
Remaining amount that would be unused after potential sale = 34 AFY
PBC not obligated to sell all the 175 AFY entitlement, so had use of 92 AFY.

Wastewater service is expected to be provided by the Pebble Beach Community Services District, who
will be contacted to obtain information on the existing wastewater collection and treatment system that
serves the project site in terms of existing/planned facilities, maximum capacity, permitted capacity,
existing demands, and future demands (with and without project). ICF will identify project wastewater
generation and impacts upon existing collection and treatment systems and needed wastewater collection

impravements or other mitigation measures.

For solid waste, ICF will [dentify impacts to collection and disposal of solid waste, green waste, and
recycling, including landfill capacity.

Gas and electricity are expected to be provided by Pacific Gas & Electric Com pany (PG&E}), who ICF will
contact to obtain information on existing service and infrastructure and the project’s im pact.

Cumulative Impacts

Potential Cumulative Impacts associated with the proposed project include, but are not limited to, local
population increase, traffic impacts, removal of native trees and vegetation, and effects of drainage
alterations on erodible soils. The EIR will include an evaluation of the Potential Cumulative Impacts based
on information in the 2010 Monterey County General Plan and the 2012 Pebble Beach Company Project
EIR. Mitigation measures shall be identified, if needed.
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Significant and Unavoidable Impacts

This section will identify the significant impacts that cannot be mitigated to a less than sighificant level, if
any. It will explain why the impacts cannot be avoided and, if appropriate, reference identified project
alternatives that reduce the impact. It may also explain the reasons why the project was proposed with
significant effects that could not be mitigated to a less than significant level.

Significant Irreversible Environmental Changes

This section will identify any significant irreversible environmental changes that would be involved in the
proposed project should it be implemented, such as the consumption of non-renewable resources.

Growth-Inducing Impacts

This section will describe growth inducing impacts of the proposed project, including any potential

fostering of economic, population, or housing growth; describe whether the project will remove obstacles
to growth; create the need for expanded community service facilities: and if the project might encourage .
or require other activities that could cause potentially significant environmental impacts.

Alternatives
In consultation with the County and in consideration of the scoping process, a reasonable range of
alternatives to the project will be identified. The project alternatives need to feasibly attain most of the
basic objectives of the project, but would avoid or substantially lessen any of the significant effects of
the project pursuant to CEQA Guidelines §15126.6. ICF understands that the County has identified the
foliowing alternatives for consideration:
®  Areduced-density design alternative for the purpose of Iessening'one or more of the Cumulative

Impacts.

A second design alternative which may include additional parking and a playground/totot facilily.

An alternate location outside of the Del Monte Forest but within the Greater Monterey Peninsula

Area.

— Based on [CF’s prior experience, ICF knows all of the available lands in the Del Monte Forest
and have evaluated specific employee housing proposals at Area B and the Corporation Yard
previously, so ICF can help the County to identify alternative sites for the off-site alternative

or alternatives.

—~  Akey consideration for alternatives outside the Del Monte Forest is whether the Project
Applicant’s water entitlement could be used in such areas, as water transfers have been
controversial in the past and there are specific requirements relative to the Project Annlicant’s

entittement,

8 A “no-project’ alternative.

Deliverables
m  Draft Outline and Analysis Format {electronic copy)

®  Memorandum identifying potential impacts and mitigation measures (electronic copy}
= Administrative Draft EIR (8 hard copies and 1 electronic copy on a CD in Word format)
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6.3 Draft EIR

ICF will revise the Administrative Draft EIR based on comments provided by the County and submit an
electronic screencheck copy for County review and approval prior to public circulation. The County will
provide final written comments, if necessary, on the Screencheck Draft EIR. This scope assumes that any
comments will be minor and will not result in additional/new analyses or substantial revisions. ICF wili
incorporate all final comments and prepare the public-review Draft EIR for distribution. ICF will also
prepare all associated notices as part of this task, including the Notice of Completion {NOC) and Notice of
Availability (NOA). This scope assumes the County will be responsible for distribution of the Draft EIR and
NOAs and for any newspaper notices.

Deliverables
B Screencheck Draft EIR (1 electronic copy on a CD in Word format)

® Public Draft EIR (25 bound hard copies, 1 unbound print-ready copy, and 1 electronic copy of CD
in PDF and Word format)
DVD disk of the Draft EIR in HTML Web-ready format for posting on the County website
Administrative Record for the Draft EIR, including operational links, electronic copies, or hard
copies of all documents and reports used in preparing the Draft EIR
NOC (1 electronic copy on CD in Word format)
NOA (1 electronic copy on CD in Word format)

6.4 Administrative Final EIR

Upon conclusion of the public review period, ICF will review all comments received on the Draft EIR. ICF
will meet with the County to review comments received and discuss responses and text revisions {this
meeting is part of Task 4, Meetings/Conference Calls/Public Hearings, above). After meeting with the
County, ICF will prepare the Administrative Final EIR in accordance with the requirements of CEQA
Guidelines §15132 and applicable County requirements. The Administrative Final EIR shall consist of a
fist of individuals and agencies who comment on the Draft EIR; copies of all the comment letters, emails
and public hearing transcript with all comments codified; corresponding responses to each comment; and
text revisions, if necessary. ICF anticipates that text revisions will be an errata to the Draft EIR to address
minor technical changes or additions because it is not expected that changes would be substantial and
warrant reprinting the entire draft EIR. The County will review and comment on the Administrative Final
EIR.

Deliverables
o Administrative Final EIR (8 hard copies and 1 electronic copy on a CD in Word format)

6.5 Final EIR & Mitigation Monitoring and Reporting Program

Based on comments received from the County on the Administrative Final EIR, ICF will revise and
incorporais revisions, as appropriate. Subsedquently, ICF will provide the County with a Screencheck Final
EIR for final review. Based on any comments received on the Screencheck Final EIR, ICF will finalize the
Final EIR for production. This scope assumes that there will be no substantial comments and revisions
will be minor. The County will provide all commenting agencies and decision-makers with copies of the

Final EIR at least 10 days prior to any public hearing certifying the EIR. This decument, together with the
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Draft EIR, will constitute the Final EIR. As part of this task, ICF will also prepare a Mitigation Monitoring
and Reporting Program (MMRP) which will identify responsibility, timing, funding, and reporting of
mitigation measures identified in the EIR. The MMRP shall be prepared in accordance with the County's
format. ICF shall also be responsible for preparing the Notice of Determination {(NOD) as part of this task.

Deliverables
m  Screencheck Final EIR (1 electronic copy on CD in Word format)

= Final EIR (25 printed bound hard copies, 1 unbound print-ready copy, and 1 electronic copy on

a CD in Word format)
DVD disk of the Final EIR in HTML. Web-ready format for posting on the County Website

Draft and Final MMRP
NOD (1 electronic copy on a CD in Word format)

Administrative Record that includes operational links, electronic copies, or hard copies, to/of all

documents and reports used in preparing the Final EIR

Task 7. Optional Tasks

The following optional tasks will not be provided unless authorized in writing by the County’s Project
Planner and Project Applicant, prior to optional tasks being performed. Any additional services/tasks
cannot be provided until the additional services/tasks are presented to the County and with County and
Project Applicant approval, amended into the Professional Services Agreement (PSA). Once the
amendment to the PSA is fully executed, ICF will be authorized to proceed with the described work/task.

Air Quality Dispersion Modeling

As described under Task 6.2, Administrative Draft EIR - Air Quality, ICF will calculate and evaluate project
construction phase emissions of PM10 and PM2.,5. In the event that construction-related PM10 dust
emissions exceed the MBUAPCD threshold and if mitigation measures are not sufficient or if the Project
Applicant cannot commit to the mitigation measure, the MBUAPCD requires dispersion modeling to
quantify concentrations of PM10 dust emissions to ensure state ambient air quality standards are not
violated. If required, a more detailed scope would be provided.

Air Quality Site Specific Health Risk Assessment

As described under Task 6.2, Administrative Draft EIR - Air Quality, ICF will perform screening-level
analyses to determine whether the project would result in elevated ineaith risks to nearby sensitive
receptors. If the screening-level analysis indicates a potential impact, ICF will coordinate with tha
MBUAPCD to perform a site-specific analysis of potential impacts. If required, a more detailed scope
would be provided.

CEQA Findings

If requested, ICF will prepare the CEQA findings for the project i1 accordance with CEQA Guidelinies

§15091, which requires that no public agency approve or cairy out a project, for which an EIR has been

completed and identifies one or more significant effects, unless the public agency prepares findings for

each significant effect. The findings shall include information related to whether those significant impacts

identified in the EIR will be reduced to below a level of significance by mitigation measures identified in
Page 19 of 27



EXHIBIT A - SCOPE OF SERVICES/PAYMENT PROVISIONS

the EIR. CEQA Guidelines §15093 requires that when an agency approves a project that will have a
significant adverse environmental effect that is unavoidable, the agency must make a Statement of
Overriding Considerations. If a significant and unavoidable impact is identified in the EIR, ICF will prepare
a Statement of Overriding Considerations. ICF will provide a draft of the CEQA findings and, if necessary,
a Statement of Overriding Considerations, to the County for review and comment, and then a revised
version for County use.

Deliverables
®  Draft Findings and Statement of Overriding Considerations, if required (1 electronic copy on CD

in Word format)
®  Final Findings and Statement of Overriding Considerations, if required (10 hard copies and 1

electronic copy on CD in Word format)

INITIAL BUDGET

Cost Estimate

The initial budget for the Scope of Services described above, including the optional tasks, is $205,665, as
summarized below. A detailed cost estimate, which shows ICF billing rates and an hourly breakdown by
task for each person working on the project, is included in Table 1. The ICF billing rates are those
submitted by ICF under RFQ #10403, for Environmental Consultant Services.

Cost Overview -

The assumptions regarding modifications to the budget and scope of work are included in the Scope of
Services described above and are summarized below.

Task 2. Notice of Preparation/Scoping Meeting:
B County staff will be responsible for distributing the NOP, receiving comments, and transmitting

comments received to ICF.
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ICF will be responsible for conducting the Scoping Meeting at a facility to be identified and
provided by the County, and will be responsible for developing a power point presentation and
handouts based on materials provided by the County and/or Project Applicant.

Technical Report Peer Reviews:

If ICF identifies any deficiencies in the technical reports prepared, the Project Applicant and its
consultants will rectify by providing additional information needed for the EIR analysis.

The Project Applicant will provide a Botanical Floristic Survey Report (Spring 2014), Wetland
Delineation if determined needed by ICF, and a Drainage Report.

Required Documents:

ICF will prepare the Project Description (Task 6.1) based on information obtained from the plans
(Project Applicant set) and information obtained from the County and Project Applicant in
response to ICF’s data/information request(s) during Task 1, Application Review/Project Scoping.
Subsequent revisions to the Project Applicant's plans or the project description could result in a
scope/budget amendment.

EIR topics Agricultural Resources, Hazards/Hazardous Materials, and Mineral Resources will be
“scoped out” because no impacts are anticipated.

For the Aesthetics analysis, ICF will prepare up to three photosimulations.

For the Cultural Resources analysis, ICF will conduct a records search at the CHRIS, NWIC at
Sonoma State University.

For the Utilities/Service Systems analysis, the Project Applicant will provide proof of water
service.

For the alternatives analysis, ICF will work with the County to determine appropriate alternatives
for consideration and will conduct a qualitative analysis of 4 altematives, including the No Project
alternative, 2 onsite alternatives, and 1 offsite alternative to be identified by the County.

County comments on the Administrative Draft EIR and Administrative Final EIR will be minor to
moderate and will not require substantial revisions or additional analysis,

County comments on the Screencheck Draft EIR and Screencheck Final EIR will be very minor
and will not require substantial revisions (e.g., changes resuiting in page re-numbering) or
additional analysis.

(CF will provide the specified hard copies associated with the Draft EIR and Final EIR; EiR
appendices will be provided en a CD inside the cover of the hard copies. The County will be

responsible for distribution and for any newspaper notices.

Contract and Deliverables-Based Billing System

This PSA will be on a not-fo-excead! time and materials basis, and the ferms and conditians shall be
according to the County’s RFQ#10403 for Environmental Consultani Services. The interided term of the
PSA will be from the County execution date through the public hearing process resulting in a decislon on
the project, with the option to extend the term at the County's discretion. A preliminary list of deliverables,
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which corresponds with the Cost Estimate and generally follows the suggested list of deliverables in RFQ
#10403 for Environmental Consultant Services, is below.

Data Collection, Field Work, and Technical Analyses (Tasks 1, 2, 3, 5, 6)

County Staff and Consultant Meetings (Tasks 4.1 to 4.4)

Delivery of Administrative Draft EIR (Tasks 6.1, 6.2)

Delivery of Draft EIR and Administrative Record Part 1 (Task 6.3)

Delivery of Final EIR, MMRP, Findings and Administrative Record Part 2 (Tasks 6.4 to 6.6)
Hearings at Planning Commission and BOS (Tasks 4.5 to 4.6)
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PROJECT SCHEDULE

The following draft Project Schedule is based on the Preliminary Project Schedule, and expedited to the
greatest extent possibie in consideration of the complexities of the analysis and likely controversy of the

project.
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PAYMENT PROVISIONS

Invoices for work products / deliverables under the AGREEMENT shall be submitted monthly (by the tenth
day of the month) on a time and materials basis for a “not to exceed” amount as listed below. The invoice
should identify the document or work product being delivered. All invoices shall include the following:

1. Invoice Coversheet
ICF Jones & Stokes, Inc.
The Pebble Beach Company’s Inclusionary Housing Environmental Impact Report
Date: Invoice No.,
Agreement Term: July 23, 2014 — June 30, 2016

Agreement Amount: 8236,514.75  ($205,665.00 base budget plus $30,849.75 project contingency)

This Invoice: L 87,200.00  Application Review/Project Scoping
2, $3,770.00  Notice of Preparation/Scoping Meeting
3. 85,485.00  Field Trips
4, $60.00 Meetings/Conference Calls/Public Hearings
4.1 $4,750.00  Bi-weekly conference calls
4.2 $1,420.00  Community Scoping Meeting at location to be
determined
4.3 $1,435.00 Review ADEIR commenis at County office
44 $1,095.00 Review AFEIR comments at County office
4.5 $1,080.00 Planning Commission Field Trip
4.6 $5,320.00  Planning Commission & Board of Supervisors Public
Hearings
5 Technical Report Peer Reviews .
5.1 $630.00 Tree Report Assessment/Arborist Report
5.2 $400.00 Archaeological Assessment
5.3 $1,485.00 Preliminary Biological Assessment
5.4 31,044.00  Geological Report
55 $1,396.00 Geotechnical Investigation
56 81,915.00 Transportation Analysis
5.7 $1,915.00 Drainage Report
6. Required Documents
6.1 $5,330.00  Administrative Draft Project Description/Draft Project
Description
6.2 383,966.00 Administrative Draft EIR
6.3 316,575.00 Drafi EIR
6.4 $20,590.00 Administrative Final EIR
6.5 811,414.00 Final EIR and Mitigation Monitoring and Reporting
Program ,
7 Optional Tasks
$8,345.00 - Air Quality Dispersion Modeling
$13,920.60 -  Air Quality Site Specific Health Risk Assessment -
$5,125.00 - CEQA Findings
GRAND TOTAL: $205,665.00
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Remaining Balance  §

Approved as to Work/Payment:

Bob J. Schubert, Senior Planner Date

All Invoices Are To Be Sent To:
Jaime Martinez, Accounting Technician
County of Monterey Resource Management Agency - Finance Division
168 W, Alisal Street, 2™ Floor, Salinas, CA 93901
Telephone: (831) 755-4829

Invoice Detail

Each invoice for services performed shall indicate the hours worked by task and by staff member, with the
corresponding billing rates. Payment of these services will be based on the documentation provided by the
CONTRACTOR and shall be within the “Not to Exceed” budget amount allocated for the service or
services performed,

Each invoice for services performed shall indicate the hours worked by task and by staff member, with the
corresponding billing ratres. Payment of these services will be based on documentation provided by the
CONTRACTOR and shall be within the “Not to exceed” budget amount allocated for the service or

services performed.

Subconsultant services must be invoiced based on the Subconsultant fee and the allowable overhead cost.

The Project Planner may request documentation of the number of hours worked by task and by staff
member, with the corresponding billing rates and/or the Subconsultant costs. The information will be used
to complete the file and to ensure proper payment for services.

Transfer from Project Contingency Account

Transfer of funding from the Project Contingency Account (total contingency of $30,849.75) requires the
prior written approval of the Director of Planning and the Project Applicant.

A recommendation for such a transfer shall be presented in writing by CONTRACTOR to the Project
Planner, with a duplicate original delivered to the Contract Administrator, at the earliest possible date. The

recommendation shall include;

e The dollar amount;
» The anticipated date the funded work would begin;
e The duration of the work;

o The entity (CONTRACTOR or subconsultant) to whom the funds would be
transferied/allocated; and

e The justification for the expenditure.
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EXHIBIT A — SCOPE OF SERVICES/PAYMENT PROVISIONS

Within five (5) working days of receipt of the recommendation, the Project Planner and Contract
Administrator will have contacted CONTRACTOR to discuss its recommendation and will have made a
recommendation to the Director of Planning, or in the Director’s absence, designee. Within ten (10}
working days thereafter, the Director of Planning or designee will approve, deny, or approve a revised
version of the recommendation received from CONTRACTOR, and will send a written decision to the
Project Applicant, and CONTRACTOR.

Unless the recommended transfer is denied by the Director or designee, the Director of Planning or
designee will ask the Project Applicant to make a decision within five (5) working days regarding the
recommended transfer from the Project Contingency Account. If necessary, reasonable efforts will be made

to reach a compromise.

Upon receipt of the Project Applicant’s written approval by the Director of Planning or designee, the
funding transfer will be made. At the same time, a letter authorizing the work funded by the approved
transfer will be sent to CONTRACTOR.
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CERTIFICATE OF LIABILITY INSURANCE

DATE(MM/DD/YYYY)
06726/2014

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE 1S ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT. If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.

If SUBROGATION IS WAIVED, subject to

-
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the &
certificate holder In lieu of such endorsement(s). b=

pﬂoouc_ERk . " CONTACT 2
Aon Risk Services Northeast, Inc. - PHONE" TAX =
New York NY Office AIC. No. Ext); (866) 283-7122 T4% Ny (BO0) 363-0105 g
199 water Street E-MAIL °
New York NY 10038-3551 USA ADDRESS: T
INSURER(S) AFFORDING COVERAGE NAIC #

INSURED INSURER A: Great Northern Insurance Co. 20303
ICF Jones & Stokes, Inc. INSURER B: Sentry Ins A Mutual Company 24988
9300 ree Highway
Fairfax VA 22031-1207 USA INSURER C: AXIS Surplus Insurance Company 26620

INSURER D:

INSURER E:

INSURER F:

COVERAGES CERTIFICATE NUMBER: 570054316461 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. Limits shown are as requested|
R TYPE OF INSURANCE NSD| WvD POLICY NUMBER fidshs DB LMITS
A1 X | COMMERCIAL GENERAL LIABILITY 3535-409 ] 572015 eacH OCCURRENCE $1,000,000
package - DomesTic S AMAGE TO RENTED
CLAIMS-MADE OCCUR D N ED o $1,000, 000
MED EXP (Any one person) $10, 000
1 PERSONAL & ADV INJURY $1,000,000{ %
- g
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000] <
X | POLICY D f:g{ Loc PRODUCTS - COMP/CP AGG $2,000,000 :‘v';
OTHER: §
A | AUTOMOBILE LIABILITY 7352-29-55 06/25/2014{06/25/2015] COMBINED SINGLE LIMIT $1.000,000
Automobile - All States a accident it .
X | ANY AUTO BODILY INJURY ( Per person} g
1 ALL OWNED SCHEDULED BODILY |NJURY (Per accident) -]
AUTOS AUTOS £
— PROPERTY DAMAGE
X |HReDAUTos | X | NONOWNED (Per =
| t
]
UMBRELLA LIAB aceur EACH OCCURRENCE o
| | excessuas | | cLams-mapE AGGREGATE
DED |  [RETENTION
8 | WORKERS COMPENSATION AND 90-17657-01 06/25/2014[06/25/2015] IPER OTH
EMPLOYERS' LIABILITY YIN workers Comp STATUTE ER
8 | Aenecavewnersxaoesr e [Y Al [90-17657-02 06/25/2014{06/25 /2015 | B4 EACHACCIOENT 51,000,000
(Mandatary [n NH) workers Comp E.L. DISEASE-EA EMPLOYEE $1,000,000
ﬁé‘éﬁs&’.‘#ﬁ‘é’; ‘6"; SPERATIONS vaiow E£.L. DISEASE-POLICY LIMIT $1,000,000
c E&O-MPL-Primary EBZ768043/01/2014 06/25/2014{06/25/2015|{rrof Liab Agg - All $3,000,000
Errors & omissions overall policy aggr $3,000,000

DESCRIPTION OF OPERATIONS { LOCATIONS / VEHICLES (ACORD 101, Remarks

Re:The Pebble Beach Company EIR . .
1 - professional tiability is a Claims Made policy.
coverage.

2 - County of Monterey, its agents, officers and employees are

There is no Additional Insured status on the professional Liability

may be it more space |s required)

included as Additional Insureds as their interest may appear.

3 - subject to the standard terms and conditions of the individual policies, the indicated coverage is primary but only as

CERTIFICATE HOLDER

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE
POLICY PROVISIONS,

County of Monterey
Contracts/Purchasing Department
168 west Alisal Street -~ 3rd floor
salinas, ca 93901 usA

AUTHORIZED REPRESENTATIVE

YEETEE PR ]

ACORD 25 (2014/01)

©1988-2014 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




AGENCY CUSTOMER ID: 570000024256

ACORD oo

— ADDITIONAL REMARKS SCHEDULE page _ of _
AGENCY NAMED INSURED
Aon Risk Services Northeast, Inc. ICF Jones & Stokes, Inc.

POLICY NUMBER

See certificate Number: 570054316461

CARRIER NAIC CODE
See certificate Number: 570054316461 EFFECTIVE DATE:

ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: ACORD 25 FORM TITLE: Certificate of Liability Insurance

Additional D iption of Operations / L ions / Vehicles:
respect work being done by ICF Jones & Stokes, Inc. for the County of Monterey,

ACORD 101 (2008/01) © 2008 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD



Liability Insurance

Endorsement

Policy Period JUNE 25, 2014 TO JUNE 25, 2015
Effective Date JUNE 25, 2014

Policy Number 3581-24-09 EUC

fnsured ICF JONES & STORES. INC.

Name of Company GREAT NORTHERN INSURANCE COMPANY

Date fssued JUNE 25,2014

This Endorsement applies to the following forms:

GENERAL LIABILITY
B UnderWho IsAn Insured, the following provision is added:
Who Is An Insured
Scheduled Person Or Subject to all of the terms and conditions of this insurance, any person or organization shown in the
Crganization Schedule, acting pursuant to a written contract or agreement between you and such person or

organization, is an insured; but they are insureds only with respect to liability arising out of your
operations, or your premises, if you arc obligated, pursuant to such contract or agreement, to provide
them with such insurance as is afforded by this palicy.

However, no such person or organization is an imsured with respect to any:
assumption of Liability by them in a contract or agreement. This limitation does not apply to
the liability for damages for injury or damage, to which this insurunce applies, that the person

or organization would have in the absence of such contract or agreement.

damages arising out of their sole negligence.

Schedule
ANY PERSON OR ORGANIZATION AS REQUIRED BY CONTRACT

Persons or arganizations that you are obligatad, pursuant to written contract or agresment
bewween you and such person or organization, to providz with such insurance as is afforded by
this polioy; but they are insureds only if and to the minimum extent that such cortiact or
agraemant fequires the pefson ar organization 1o be affoidad status as an (nsured.

However, no person cr organization is an insured under this provision who is mcre specifizally
daseribed under any other provision of the Whao Is An Insured section of this policy {ragardiass
of any limimtion applicable thereta), .

County of Monterey, its agents, officers and employees

Liabffity Insurance Additional Insured - Schedulea rFerson Ur Urganizanon continued
Form 80-02-2367 (Rev. 8-04) Endorsement Page 1




-~

Liability Endorsement
(confinued)

All other terms and conditions remain unchanged.

-Authorized Representative Qﬁoﬂ\@

Reference Copy
Liability Insurance Additional Insured - Scheduled Person Cr Organization =~

iast page

Form 80-02-2357 (Rev. 8-04) Endorsement

Page 2



Liability Insurance

Endorsement

Policy Period JUNE 25, 20i4 TO JUNE 25, 2015
Effective Date JUNE 25,2014

Policy Number -  3581-24-09 EUC

Insured , ICF JONES & STOKES, INC.

Name of Company GREAT NORTHERN INSURANCE COMPANY

Date Issued JUNE 25, 2014

This Endorsement applies to the following forms:

GENERAL LIABILITY
EMPLOYEE BENEFITS ERRORS OR OMISSIONS

Under Conditions, the following provision is added to the condition titled Other Insurance.
Conditions

Other Insurance - If you are obligated, pursuant to a written contract or agreement, to provide the person or
Primary, Noncontributory organization described in the Schedule (that is also includgd in the Who Is An Insured gecﬁon of this
Insurance - Scheduled contrgct) with primary insurance suf:h asis affordgd by this policy, then this msqraqce is primary and
Person Or Organization we will not seek contribution from insurance available to such person or organization.

Schedule

PERSONS OR ORGANIZATIONS THAT YOU ARE OBLIGATED, PURSUANT TO
WRITTEN CONTRACT OR AGREEMENT BETWEEN YOU AND SUCH PERSON
©OR ORGANIZATION, TO PROVIDE WITH SUCH INSURANCE AS IS
AFFORDED BY THIS POLICY;BUT THEY ARE INSUREDS ONLY IF AND TO
THE MINIMUM EXTENT THAT SUCH CONTRACT OR AGREEMENT REQUIRES
THE PERSON OR ORGANIZATION TO BE AFFORDED STATUS AS AN
INSURED. HOWEVER, NO PERSON OR ORGANIZATIONIS AN INSURED
UNDER THIS PROVISION WHO IS MORE SPECIFICALLY DESCRIBED

UNDER ANY OTHER PROVISION OF WHO IS AN INSURED SECTION OF

THIS POLICY (REGARDLESS OF ANY LIMITATION APPLICABLE

THERETO). .

Liability Insurance Conditions - Other insurance - Primary, NoncontribUtory Insurance - Scheduled Person Or Organization confinued

Form 80-02-2653 (Rev. 7-09) Endorsemnent Page 1



(continued)

Liabifity Endorsement

Liabiiity Insurance

All other terms and conditions remain unchanged.

Authorized Representative ; %Q;\\M

Conditions - Other Insurance - Primary, Noncontributory Insurance - Scheduled Person Or Organization last page

Form 80-02-2653 (Rev. 7-09)

Endorsement Page 2



POLICY NUMBER: 7352-29-55 v COMMERCIAL AUTO
CA 20480299

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.
DESIGNATED INSURED
This endorsement modifies insurance p‘['ovided under the following:
BUSINESS AUTO COVERAGE FORM
GARAGE COVERAGE FORM

MOTOR CARRIER COVERAGE FORM
TRUCKERS COVERAGE FORM

With respect to coverage by this endorsement, the provisions of the Coverage Form apply uniess modified by
this endorsement.

This endorsement identifies person(s) or organization(s) who are "insureds” under the Who is An Insured Provision
of the Covesage Form. This endorsament does not alter coverage provided in the Coverage Form.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated

betow.
Endorsement Effective: 6/25/14 Countetsigned By:
Named Insured: ICF JONES & STOKES, INC. }

SCHEDULE
Name of Person(s} or Organization(s)

" ANy person or organization as required by an insured contract”
County of Monterey, its officers, agents and employees

Such insurance as is afforded by this insurance is primary and no other insurance of the
Additional Insured will be cailed upon to contribute to a loss

(If no entry appears above. information required to compiete this endorsement will be shown in the Declarations as
appiicabie to the endorsement.)

Each person or organization shown in the Schedule is an "insured" for Liability Coverage, but only to the extent that

person or organization qualifies an "Insured” under the Who is An Insured Provision contained In Section li of the
Coverage Form. :

CA 204802 99 Copyright, Insweancs Ssrvioes Office, Ina. 858 Pomists 0T



