
EXHIBIT B 

The following is based on a time and materials basis with a “not to exceed” cost of $107,123.   

 

 

 

WY-JP WY-Staff PM LC Total

273$          215$          230$         185$         

1 Project Management and Team Coordination 1 8 40 24 72 16,912$            

2 Compile and Review Available Documents 10 8 18 4,750$              

3 New Source Water Cost of Service 40 75 8 4 127 30,895$            

4 Cost Allocation Plan Review 1 16 24 32 72 16,896$            

5 Financial Plan Rate Derivation 1 16 16 32 64 14,976$            

6 Engineer's Report and Rate Implementation 2 16 32 50 98 22,694$            

5 106 75 128 142 451

28,938$    16,125$    29,440$   26,270$   100,773$    

100,773$          

6,350$              

107,123$          

Total Expenses

Total Fees and Expenses

Total Estimated Meetings / Hours

Professional Fees

No. of 

MeetingsDescriptionTask

Hours Requirements Total Fees and 

Expenses

Total Fees

Hourly Rates                            


