
Interlake Tunnel & San Antonio Spillway Modification 
Cost Estimate (Dec 2014)

Phase 1 ‐ preliminary engineering $315 

Phase 2 ‐ permit applications $1,198 

Phase 3 ‐ geotechnical and final design $1,311 

Phase 4 ‐ ROW acquisition and water rights verification $244 

Phase 5 ‐ financing $342 

Phase 6 ‐ construction $32,206 

Program Management $1,387 

Construction Management $1,200 

Expenses $300 

Contingency $9,500 

Subtotal Tunnel $48,003 

San Antonio Spillway Modification  $15,000

Total $63,003 
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