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SUBRECIPIENT AGREEMENT BETWEEN 

COUNTY OF MONTEREY 

AND 

COASTAL CONSERVATION AND RESEARCH 

FOR 

LCP SEA LEVEL RISE ADAPTATION GRANT PROGRAM 

THIS SUBRECIPIENT AGREEMENT, executed on the last date opposite the respective 
signatures below, is entered into and effective as of October 15, 2014, by and between the 
County of Monterey (herein called “Grantee”) and Coastal Conservation and Research (CCR) 
herein called “Subrecipient”). 

WHEREAS, Grantee applied for and has been approved to receive funds from the “Local 
Coastal Program Sea Level Rise Adaptation Grant Program” to develop and adopt updated plans 
that conserve and protect coastal resources from future impacts from sea-level rise and related 
climate change impacts;  

WHEREAS, Grantee has entered into a Grant Agreement with the California Natural Resources 
Agency dated September 29, 2014 (attached and incorporated by this reference as Attachment 
A); 

WHEREAS, pursuant to the Grant Agreement, Grantee is authorized to use Grant funds for those 
activities described in Attachment A; and  

WHEREAS, Grantee wishes to engage Subrecipient to assist Grantee in utilizing such funds by 
entering into this Subrecipient Agreement (“Sub-Agreement”). 

NOW, THEREFORE, it is agreed between the parties hereto that: 

I. SCOPE OF SERVICE 
A. Activities 

Subrecipient will be responsible for administering the prescribed Scope of Work in a 
manner consistent with any standards required as a condition of providing these funds.  
Such program is described in the Grant Agreement (Attachment A). 

B. Staffing 
A list of staff, including key personnel is provided in the Team Members Statement of 
Qualifications (attached and incorporated by this reference as Attachment B). 

Any changes in the Key Personnel assigned or their general responsibilities under this 
Sub-Agreement are subject to prior approval of Grantee. 
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C. Performance Monitoring 
Grantee will monitor the performance of Subrecipient against goals and performance 
standards.  The Subrecipient shall prepare and submit quarterly reports in a form 
acceptable to the Grant Agency.  Substandard performance as determined by Grantee will 
constitute noncompliance with this Sub-Agreement.  If action to correct such substandard 
performance is not taken by Subrecipient within a reasonable period of time after being 
notified by Grantee, Sub-Agreement suspension or termination procedures will be 
initiated. 

 
II. TIME OF PERFORMANCE 
The Grant Agreement between the California Natural Resources Agency and Grantee provides 
that performance may begin effective October 15, 2014, for purposes of determining eligible 
expenses.  Accordingly, services of Subrecipient shall start on the 1st day of October, 2014 and 
end on the 30th day of September 2016 but will be extended and remain in effect during any 
period that the Subrecipient has control over grant funds.  The term of this Sub-Agreement and 
the provisions herein may be extended by mutual agreement in writing to cover any additional 
time period consistent with grant requirements.  Such extension may be based upon remaining 
initial funding under this Sub-Agreement or funding which Subrecipient remains in control of 
from grant fund.  A Schedule of Performance is attached and incorporated by this reference as 
Attachment C. 
 
III. BUDGET 
The budget is attached and incorporated by this reference as Attachment D. 
 
Any indirect costs charged must be consistent with the conditions of Paragraph VI (D) (2) of this 
Sub-Agreement.  In addition, Grantee may require a more detailed budget breakdown than the 
one contained herein.  Subrecipient shall provide such supplementary budget information in a 
timely fashion in the form and content prescribed by Grantee.  Any amendments to the budget 
must be approved in writing by both Grantee and Subrecipient. 
 
IV. PAYMENT 
It is expressly agreed and understood that the total amount to be paid by Grantee under this Sub-
Agreement shall not exceed the amount shown in Attachment D.  Drawdowns for the payment of 
eligible expenses shall be made against the line items specified in Attachment D herein and in 
accordance with performance.    
 
Payments to Subrecipient are contingent upon receipt of appropriate funds by Grantee pursuant 
to the Grant Agreement with the California Natural Resources Agency.  Payments may also be 
contingent upon certification of Subrecipient's financial management system in accordance with 
the standards specified in 24 CFR 84.21. 
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V. NOTICES 
Notices required by this Sub-Agreement shall be in writing and delivered via mail (postage 
prepaid), commercial courier, personal delivery, facsimile, or other electronic means.  Any 
notice delivered or sent as aforesaid shall be effective on the date of delivery.  Notices sent by 
mail are presumed delivered after five (5) days.  All written communications under this Sub-
Agreement shall be addressed to the individuals in the capacities listed below, unless otherwise 
modified by subsequent written notice. 
 
Communications and details concerning this Sub-Agreement shall be directed to the following 
representatives: 
 
Grantee  Subrecipient 
County of Monterey  Coastal Conservation and Research (CCR) 
Resource Management Agency – Planning   Attention: Jim Oakden & Jane Oliver 
Attention: Martin Carver, AICP  PO Box 543 
168 West Alisal St., 2nd Floor  Moss Landing, CA 95039 
Salinas, CA 93901  (831) 479-0277 
(831) 796-6049  Oakden@gmail.com 
carverm@co.monterey.ca.us  janeoliverccr@gmail.com 
 
VI. SPECIAL PROVISIONS 
 

A. Subrecipients of Grant Funds shall include acknowledgement of grant funding in all 
materials produced with grant funds. The California Natural Resources Agency, the 
California Ocean Protection Council, and the County of Monterey shall each have the 
right to republish any material generated by this grant.  

B. Definitions 
1. The term “Benchmark” means specific tasks or project deliverables identified in the 

project Scope of Work as approved by the state.   
2. The term “Completion Date” means the date by which all activity for the project must 

be concluded. Work performed after this date cannot be reimbursed. 
3. The term “Director of Planning” means the Director of Planning at the Monterey 

County Resources Management Agency. 
4. The term “Grant” or “Grant Funds” means the money pass through by the Grantee to 

the Subrecipient in this Sub-Agreement. 
5. The term “Grant Agency” means California Natural Resources Agency. 
6. The term “Grantee” means the County of Monterey, who has a signed agreement for 

Grant Funds from the Ocean Protection Council.  
7. The term “Project” means the activity described in the Scope of Work to be 

accomplished with Grant Funds passed through Monterey County to the Subrecipient. 
8. The term “Project Budget” means the State approved cost estimate submitted to the 

Executive Director of the Ocean Protection Council (“Executive Director”) as part of 
the Scope of Work. The Project Budget shall describe all labor and materials costs of 
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completing each component of the Project. The Project Budget may contain either 
itemized amounts, or ranges permissible for each item or task described in Project 
Scope of Work.  The Project Budget must include the set administrative and indirect 
costs agreed upon by the Parties if applicable. For each project component, the 
Project Budget shall list all intended funding sources including the State’s grant and 
all other sources of monies, materials or labor.  

9. The term “Project Manager” means the representative of the County of Monterey 
given authorization by the Director of Planning to administer and provide oversight of 
the Grant funds passed through to the Subrecipient. 

10. The term “Public Agency” means any State of California department or agency, a 
county, city, public district or public agency formed under California law. 

11. The term “Request for Disbursement Form” means the form that will be submitted 
requesting payment. 

12. The term “State” means the Secretary for Natural Resources, the Ocean Protection 
Council or their representatives, or other political subdivision of the State. 

13. The term “Subrecipient” means Coastal Conservation and Research (CCR), which is 
the signatory to this agreement, and any of its assignees. 

14. The term “Termination Date” means the date by which all invoices and other 
reporting requirements must be complete. 

15. The term “Scope of Work” means the State approved Scope of Work, Project 
Schedule and Project Budget, as described in “State of California, Natural Resources 
Agency, Grant Agreement, Agreement Number C0300700” (Attachment A). 

 
C. Project Execution 

1. Subrecipient shall furnish any and all additional funds that may be necessary to 
complete the Project. 

2. Subrecipient shall complete the Project before the Completion Date as set forth in the 
Schedule of Performance (Attachment C), unless an extension has been granted by 
the State and under the Terms and Conditions of this Sub-Agreement.  Subrecipient 
shall complete invoicing and reporting requirements as set forth in the Schedule of 
Performance (Attachment C), unless an extension has been granted by the Grantee 
and under the Terms and Conditions of this Sub-Agreement. Extensions may be 
requested in advance and will be considered by Grantee, at its sole discretion, in the 
event of circumstances beyond the control of the Subrecipient.  

3. Subrecipient certifies that the Scope of Work does and will continue to comply with 
all current laws and regulations which apply to the Project, including, but not limited 
to, environmental laws, including, but not limited to, California Environmental 
Quality Act, health and safety codes, and disabled access laws. 

4. Prior to the commencement of any work, Subrecipient agrees to submit in writing to 
the Grantee for prior approval any deviation from the original Scope of Work per 
Attachment A.  Any modification or alteration in the Scope of Work contained in 
Attachment A must be submitted to the Grantee for approval.   
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5. Subrecipient shall provide quarterly status reports of the work in a form acceptable to 
the Grant Agency. 

 
D. Project Costs  

1. Any Grant Funds provided to Subrecipient under this Sub-Agreement will be 
disbursed for eligible costs as outlined in Appendix B to the OPC Grant Funding 
Procedures (attached and incorporated by this reference as Attachment E) on a 
reimbursement basis, as follows, but shall not exceed in any event the amount set 
forth on the signature page of this Sub-Agreement. 

2. Up to Ten percent (10%) of the reimbursement amount will be held back and issued 
as a final payment upon completion of the Project and receipt by the Grantee of a 
detailed summary of Project costs from the Subrecipient, found to be satisfactory by 
the Grantee and the Grant Agency State, and a copy of the final products generated 
with Grant Funds. 

3. If all or any part of the project to be funded under this agreement will be performed 
by third parties  under contract with the grantee, then the Subrecipient should, prior to 
executing an agreement for services, seek the approval of the Grantee on the selection 
of the third party.  The Subrecipient shall then comply with the above paragraph 
regarding submission and approval of a Scope of Work prior to project 
commencement.   

4. Payment Documentation: 
a. All payment requests must be submitted using a completed Request for 

Disbursement Form. The Subrecipient shall include in the form its name and 
address, the number of this agreement, the date of the submission, the amount of 
the invoice, the period during which the work was actually done, and an itemized 
description, including time, materials, and expenses incurred, of all work done for 
which disbursement is requested.  The expenses shall be organized by task 
number from the Scope of Work.  The form shall also indicate, per task number 
from the Scope of Work, cumulative expenditures to date, expenditures during the 
reporting period, and the unexpended balance of funds under the grant agreement. 
An authorized representative of the Subrecipient shall sign the form. 

b. In connection with submission of each form, the Subrecipient shall also submit, 
unless the Grantee makes a specific exemption, the following: 

i. An itemized ledger, in a form approved by an authorized representative, 
detailing all direct expenditures incurred by the Subrecipient. 

ii. Receipts, travel expense vouchers and claim forms for travel expenses 
incurred by the Subrecipient. The Grantee will reimburse the Subrecipient 
for expenses necessary to the project when documented by appropriate 
receipts.  The Grantee will reimburse travel and related expenses at actual 
costs not to exceed the rates provided in Title 2, Division 1, Chapter 3, 
Subchapter 1, Article 2 of the California Code of Regulations (“CCR”),  
except that reimbursement may be in excess of these rates upon 
documentation that these rates are not reasonably available to the 
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Subrecipient.  Reimbursement for the cost of operating a private vehicle 
shall not, under any circumstance, exceed the current rate specified by the 
State of California for unrepresented state employees as of the date the 
cost is incurred.  The Grantee will reimburse the Subrecipient for other 
necessary expenses if those expenses are reasonable in nature and amount 
taking into account the nature of the project, its location, and other 
relevant factors. 

iii. Receipts or any other source documents for direct expenditures for any 
purchase of equipment or materials by the Subrecipient. 

iv. A supporting progress report from the Subrecipient summarizing the work 
that was completed during the invoice period and the current status of the 
work for which disbursement is sought, comparing it to the status required 
by the Scope of Work (budget, timeline, tasks, etc.).  

c. Notwithstanding the foregoing, the Grantee may request and the Subrecipient 
shall provide receipts or other source documents for any other direct expenditure 
or cost as described in the ledger, as and when necessary to resolve any 
substantial issue concerning reimbursement. 

d. The Subrecipient’s failure to fully execute and submit a Request for Disbursement 
form, including attachment of supporting documents, may relieve the Grantee of 
its obligation to disburse funds to the Subrecipient unless and until the 
Subrecipient corrects all deficiencies. 

e. Any payment request that is submitted without the required itemization and 
documentation will not be authorized.  If the payment request package is 
incomplete, inadequate or inaccurate, the Grantee will inform the Subrecipient 
and hold the payment request until all required information is received or 
corrected.  Subrecipient shall submit a payment request no more frequently than 
monthly but no less frequently than quarterly (assuming activity occurred within 
that quarter).  Any penalties imposed on the Subrecipient by a contractor, or other 
consequence, because of delays in payment will be paid by the Subrecipient and is 
not reimbursable under this Sub-Agreement. 

5. Grant Funds in this award have a limited period in which they must be expended. 
Subrecipient expenditures funded by the Grantee must occur before the Completion 
Date as indicated in the Schedule of Performance (Attachment C).  

6. Except as otherwise provided herein, the Subrecipient shall expend Grant Funds in 
the manner described in the Scope of Work approved by the Grant Agency.  
Expenditure on items contained in the approved Project Budget may vary by as much 
as ten percent without prior approval by the Grantee, provided the Subrecipient 
submits a revised Project Budget prior to requesting disbursement based on the 
revised budget. In any event, the total amount of the Grant Funds may not be 
increased, except by written amendment to this agreement.   
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E. Project Administration 
1. Subrecipient shall promptly provide Project reports with payment requests and upon 

request by the Grantee.  In any event Subrecipient shall provide the Grantee a report 
showing total final Project expenditures with the final Request for Disbursement and 
required closing documents. 

2. Subrecipient shall submit all documentation for Project completion, as applicable, and 
final reimbursement by the Termination Date of September 30, 2016. 

3. Final payment is contingent upon State verification that Project is consistent with 
Project Scope of Work as described in Exhibit A, together with any Grantee approved 
amendments. 

4. This Sub-Agreement may be amended by mutual agreement in writing between 
Subrecipient and Grantee.  Any request by the Subrecipient for amendments must 
state the amendment request and reason for the request.  The Subrecipient shall make 
requests in a timely manner and in no event less than sixty (60) days before the 
effective date of the proposed amendment. 

5. Subrecipient must report to the State in the Project Budget all sources of other funds 
for the Project. 

 
F. Project Termination 

1. Prior to the completion of the Project, either party may terminate this Sub-Agreement 
by providing the other party with thirty (30) days’ written notice of such termination. 
The Grantee may also terminate this agreement for any reason at any time if it learns 
of or otherwise discovers that there is a violation of any state or federal law or policy 
by Subrecipient which effects performance of this or any other grant agreement or 
contract entered into with the Grantee.  

2. If the Grantee terminates without cause the Sub-Agreement prior to the end of the 
Completion Date, the Subrecipient shall take all reasonable measures to prevent 
further costs to the Grantee under this Sub-Agreement. The Grantee shall be 
responsible for any reasonable and non-cancelable obligations incurred by the 
Subrecipient in the performance of the Sub-Agreement prior to the date of the notice 
to terminate, but only up to the undisbursed balance of funding authorized in this 
Sub-Agreement. 

3. If the Subrecipient fails to complete the Project in accordance with this Sub-
Agreement, or fails to fulfill any other obligations of this Sub-Agreement prior to the 
Termination Date, the Subrecipient shall be liable for immediate repayment to the 
Grantee of all amounts disbursed by the Grantee under this Sub-Agreement, plus 
accrued interest and any further costs related to the Project.  The Grantee may, at its 
sole discretion, consider extenuating circumstances and not require repayment for 
work partially completed provided that the Grantee determines it is in the Grantee’s 
best interest to do so.  This paragraph shall not be deemed to limit any other remedies 
available to the Grantee for breach of this Sub-Agreement. 
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4. Failure by the Subrecipient to comply with the terms of this Sub-Agreement or any 
other Sub-Agreement may be cause for suspension of all obligations of the Grantee 
hereunder.  

5. Failure of the Subrecipient to comply with the terms of this Sub-Agreement shall not 
be cause for suspending all obligations of the Grantee hereunder if, in the judgment of 
the Grantee, such failure was due to no fault of the Subrecipient.  At the discretion of 
the Grantee, any amount required to settle at minimum cost any irrevocable 
obligations properly incurred shall be eligible for reimbursement under this Sub-
Agreement. 

6. Because the benefit to be derived by the Grantee, from the full compliance by the 
Subrecipient with the terms of this Sub-Agreement, exceeds to an immeasurable and 
unascertainable extent the amount of money furnished by the Grantee by way of 
Grant Funds under the provisions of this Sub-Agreement, the Subrecipient agrees that 
payment by the Subrecipient to the Grantee of an amount equal to the amount of the 
Grant Funds disbursed under this Sub-Agreement by the Grantee would be 
inadequate compensation to the Grantee for any breach by the Subrecipient of this 
Sub-Agreement.  The Subrecipient further agrees therefore, that the appropriate 
remedy in the event of a breach by the Subrecipient of this Sub-Agreement shall be 
the specific performance of this Sub-Agreement, unless otherwise agreed to by the 
Grantee.   

 
G. Hold Harmless 

1. Subrecipient shall waive all claims and recourses against the Grantee, including the 
right to contribution for loss or damage to persons or property arising from, growing 
out of or in any way connected with or incident to this Sub-Agreement, except claims 
arising from the gross negligence of Grantee, its officers, agents and employees. 

2. Subrecipient shall indemnify, hold harmless and defend Grantee, its officers, agents 
and employees in perpetuity against any and all claims, demands, damages, costs, 
expenses or liability costs arising out of the Project under Government Code Section 
895.2 or otherwise, including but not limited to items to which the Subrecipient has 
certified, except for liability arising out of the gross negligence of Grantee, its 
officers, agents or employees.  Subrecipient acknowledges that it is solely responsible 
for compliance with items to which it has certified. 

3. Subrecipient and Grantee agree that in the event of judgment entered against the 
Subrecipient and Grantee because of the gross negligence of the Subrecipient and 
Grantee, their officers, agents or employees, an apportionment of liability to pay such 
judgment shall be made by a court of competent jurisdiction.  Neither party shall 
request a jury apportionment. 

 
H. Audit Requirements and Financial Records 

1. Ocean Protection Council projects are subject to audit by the State annually and for 
three (3) years following the payment of Grant Funds. Subrecipient shall maintain 
satisfactory financial accounts, documents and records consistent with the policies 
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outlined in the OPC Grant Funding Procedures for the Project and to make them 
available to the Grantee for auditing at reasonable times.  Subrecipient shall also 
retain such financial accounts, documents and records for three (3) years after final 
payment and one (1) year following an audit on site.  OPC shall maintain all grant 
records for 35 years at the State Records Center and in perpetuity if funds are granted 
for acquisition of real property, in accordance with all applicable protocols as updated 
and required by the State Treasurer’s Office.  

2. Subrecipient agrees that during regular office hours, the Grantee and its duly 
authorized representatives shall have the right to inspect and make copies of any 
books, records or reports of the Subrecipient pertaining to this Sub-Agreement or 
matters related thereto. Subrecipient shall maintain and make available for inspection 
by the State accurate records of all of its costs, disbursements and receipts with 
respect to its activities under this Sub-Agreement. 

3. Subrecipient shall use applicable generally accepted accounting principles, unless 
otherwise agreed to by the Grantee.  

 
I. Work Products 

1. The Subrecipient agrees that all data, plans, drawings, specifications, surveys, studies, 
and other written or graphic work produced in the performance of this Sub-
Agreement, herein referred to as “materials” are subject to the rights of the Grantee as 
set forth in this section.  The Grantee shall have the right to reproduce, publish, and 
use all such work, or any part thereof, in any manner and for any purposes 
whatsoever and to authorize others to do so.     

2. Subrecipient agrees that the Subrecipient shall use the materials developed with grant 
funds under this agreement only for the purpose for which the grant funds were 
requested and no other use of the materials shall be permitted except by written 
permission. 

3. Subrecipient must certify the materials developed with grant funds under this 
agreement shall remain available for public review. This Sub-Agreement shall not 
prevent the transfer of the materials from the Subrecipient to a Public Agency, if the 
successor Public Agency assumes the obligations imposed by this Sub-Agreement. 

4. If the use of the materials is changed to a use that is not permitted by the Sub-
Agreement, or if the materials are sold or otherwise disposed of, at the Grantee’s sole 
discretion, an amount equal to (1) the amount of the Grant, or (2) the proceeds from 
the sale or other disposition, whichever is greater, may be reimbursed to the Grantee.   

 
J. Nondiscrimination 

1. The Subrecipient shall not discriminate against any person on the basis of sex, race, 
color, ancestry, religious creed, national origin, physical disability (including HIV 
and AIDS), mental disability, medical condition (cancer), age (over 40), marital 
status, and denial of family care leave in the use of any property or facility acquired 
or developed pursuant to this Sub-Agreement. 
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2. The Subrecipient shall not discriminate against any person on the basis of residence 
except to the extent that reasonable difference in admission or other fees may be 
maintained on the basis of residence and pursuant to law. 

3. The completed products shall be available to members of the public generally. 
 

K. Grant Funding Procedures and Funding Request Incorporation 
With the exception of adjustments as discussed above, the Grant Funding Procedures and 
any subsequent changes or additions to the Scope of Work approved by the Grantee in 
writing are hereby incorporated by reference into this Sub-Agreement as though set forth 
in full in this Sub-Agreement. 

 
L. Severability 

If any provision of this Sub-Agreement is held invalid, that invalidity shall not affect 
other provisions or applications of this Sub-Agreement which can be given effect without 
the invalid provision, and to this end the provisions of this Sub-Agreement are severable. 

 
M. Waiver 

No term or provision hereof will be considered waived by either party, and no breach 
excused by either party, unless such waiver or consent is in writing and signed on behalf 
of the party against whom the waiver is asserted.  No consent by either party to, or waiver 
of, a breach by either party, whether expressed or implied, will constitute consent to, 
waiver of or excuse of any other, different or subsequent breach by either party. 

 
N. Assignment 

Except as expressly provided otherwise, this Sub-Agreement is not assignable by the 
Subrecipient either in whole, or in part. 

 
O. Disputes  

If the Subrecipient believes that there is a dispute or grievance between Subrecipient and 
the Grantee arising out of or relating to this Sub-Agreement, the Subrecipient shall first 
discuss and attempt to resolve the issue informally with the Project Manager. If the issue 
cannot be resolved at this level, the Subrecipient shall follow the following procedures: 
1. If the issue cannot be resolved informally with the Project Manager, the Subrecipient 

shall submit, in writing, a grievance report together with any evidence to the Grantee.  
The grievance report must state the issues in the dispute, the legal authority, or other 
basis for the Subrecipient’s position and the remedy sought.  Within ten (10) working 
days of receipt of the written grievance report from the Subrecipient, the Project 
Manager shall make a determination on the issue(s) and shall respond in writing to 
the Subrecipient indicating the decision and reasons therefore.  Should the 
Subrecipient disagree with the Project Manager’s decision, the Subrecipient may 
appeal to the Director of Planning at the Monterey County Resource Management 
Agency.  
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2. The Grantee must submit a letter of appeal to the Director of Planning explaining why 
the Project Manager’s decision is unacceptable.  The letter must include, as an 
attachment, copies of the Subrecipient’s original grievance report, evidence originally 
submitted, and the response from the Project Manager. The Subrecipient’s letter of 
appeal must be submitted within ten (10) working days of the receipt of the Project 
Manager’s written decision.  The Director of Planning shall, within twenty (20) 
working days of receipt of Subrecipient’s letter of appeal, review the issues raised and 
shall render a written decision to the Subrecipient.  The decision of the Director of 
Planning shall be final. 

 
P. Director of Planning Designee 

The Director of Planning shall designate a Project Manager who shall have authority to 
act on behalf of the Executive Director with respect to this agreement, except in the case 
of disputes.  The Executive Director shall notify the Subrecipient of the designation in 
writing. 

 
Q. Insurance 

Throughout the term of this agreement, for the life of any asset funded by the grant 
monies awarded pursuant to this agreement, or for any period of project implementation 
after the termination date of this agreement, the Subrecipient shall maintain self-
insurance, as specified in this section, against claims for injuries to persons or damage to 
property that may arise from or in connection with any activities by the Subrecipient or 
its agents, representatives, employees, volunteers, or contractors associated with the 
project undertaken pursuant to this Sub-Agreement.  If the Subrecipient provides funds to 
any contractor to accomplish any of the work of this Sub-Agreement, the Subrecipient 
shall first enter into an agreement with each contractor requiring it to provide and 
maintain liability and property-damage insurance, as specified in this section, against 
claims for injuries to persons or damage to property that may arise from or in connection 
with any activities by the contractor, or its agents, representatives, employees, or 
volunteers, associated with the project undertaken pursuant to this Sub-Agreement. As an 
alternative, with the written approval of the Project Manager, the contractor may satisfy 
the coverage required by this section in whole or in part through: (a) its participation in a 
“risk management” plan, self-insurance program or insurance pooling arrangement, or 
any combination of these, if consistent with the coverage required by this section. 
Required insurance shall be maintained from the commencement date through the 
completion date of the work undertaken by the contractor under the approved Scope of 
Work. 
1. Minimum Scope of Insurance. Coverage shall be at least as broad as: 

a. Insurance Services Office (“ISO”) Commercial General Liability coverage 
(occurrence Form CG 0001) or ISO Comprehensive General Liability form 
(1973) or comparable with Broad Form Comprehensive General Liability 
endorsement. 

b. Automobile Liability coverage - ISO Form Number CA 0001, Code 1 (any auto). 
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c. Workers’ Compensation insurance as required by the Labor Code of the State of 
California. 

2. Minimum Limits of Insurance. Subrecipient shall maintain coverage limits no less 
than: 
a. General Liability: 

(Including 
operations, 
products and 
completed 
operations, as 
applicable) 

 

$1,000,000 per occurrence for bodily injury, 
personal injury and property damage. If 
Commercial General Liability Insurance or other 
form with a general aggregate limit is used, 
either the general aggregate limit shall apply 
separately to the activities under this agreement 
or the general aggregate limit shall be twice the 
required occurrence limit. 

b. Automobile 
Liability: 

 

$1,000,000 per accident for bodily injury and 
property damage. 

3. Use of Watercraft. If the Subrecipient or contractor is to engage in project work 
involving the use of watercraft, it shall provide and maintain insurance covering 
injury to person or property in connection with the use of watercraft, which may 
include, as appropriate, an endorsement to a Commercial General Liability policy 
covering non-owned watercraft liability or Protection and Indemnity Insurance or 
Jones Act coverage. Coverage shall be in a reasonable amount in light of the nature of 
the activity and shall be documented and approved by the Project Manager. 

4. Deductibles and Self-Insured Retentions. Any deductibles or self-insured retentions 
must be declared to and approved by the Project Manager. 

5. Required Provisions. Each insurance policy required by this section shall be endorsed 
to Grantee that coverage shall not be canceled by either party, except after thirty 
days’ prior written notice by certified mail, return receipt requested, has been given to 
the Grantee. The general liability and automobile liability policies are to contain, or to 
be endorsed to contain, the following provisions: 
a. The County of Monterey, its officers, agents and employees are to be covered as 

insured with respect to liability arising out of automobiles owned, leased, hired or 
borrowed by or on behalf of the Subrecipient; and with respect to liability arising 
out of work or operations performed by or on behalf of the Subrecipient including 
materials, parts or equipment furnished in connection with such work or 
operations. 

b. For any claims related to this Sub-Agreement, the Subrecipient’s insurance 
coverage shall be primary insurance with respect to the County of Monterey, its 
officers, agents and employees. 

c. Coverage shall not extend to any indemnity coverage for the active negligence of 
the additional insured in any case where an agreement to indemnify the additional 
insured would be invalid under Subdivision (b) of Section 2782 of the Civil Code. 

6. Acceptability of Insurers. Insurance shall be placed with insurers admitted to transact 
business in the State of California and having a current Best’s rating of “B+:VII” or 
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better or, in the alternative, acceptable to the County of Monterey and approved in 
writing by the Project Manager. 

7. Verification of Coverage. The Subrecipient shall furnish the Project Manager with 
original certificates and amendatory endorsements effecting coverage required by this 
clause. All certificates and endorsements are to be received and approved by the 
Project Manager before work commences. The Grantee reserves the right to require 
complete, certified copies of all required insurance policies, including endorsements 
affecting the coverage, at any time. 

8. Premiums and Assessments. The Grantee is not responsible for premiums and 
assessments on any insurance policy. 

9. Indemnity. The Subrecipient shall agree to indemnify and hold harmless the County 
of Monterey and the State of California, acting by and through the Ocean Protection 
Council, and any employee or agent thereof harmless from any liability, loss or 
damage that may be suffered as a result of claims, demands, costs or judgments 
against them arising out of the activities to be carried out pursuant to the obligations 
of this Sub-Agreement, including, but not limited to, the use by Subrecipient of 
results obtained from the activities performed under this agreement; provided, 
however, that any such liability, loss or damage resulting from this Sub-Agreement 
was not caused by the gross negligence or malfeasance of the County of Monterey or 
the State of California, its employees or agents.  

 
VII. SEVERABILITY 
If any provision of this Sub-Agreement is held invalid, the remainder of the Sub-Agreement shall 
not be affected thereby and all other parts of this Sub-Agreement shall nevertheless be in full 
force and effect. 
 
VIII. SECTION HEADINGS AND SUBHEADINGS 
The section headings and subheadings contained in this Sub-Agreement are included for 
convenience only and shall not limit or otherwise affect the terms of this Sub-Agreement. 
 
IX. WAIVER 
Grantee's failure to act with respect to a breach by Subrecipient does not waive its right to act 
with respect to subsequent or similar breaches. The failure of Grantee to exercise or enforce any 
right or provision shall not constitute a waiver of such right or provision. 
 
X. GOVERNMENT AND QUASI-GOVERNMENTAL AGENCIES  
If Subrecipient is a governmental or quasi-governmental agency, Subrecipient shall comply with 
24 CFR 570.502 (a), “Applicability of uniform administrative requirements.”  For all other 
Subrecipients, Subrecipient shall comply with 24 CFR 570.502 (b), “Applicability of uniform 
administrative requirements.”   
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OPC Sea Level Rise Grant: Collaborative Efforts to Assess SLR 

Impacts and Evaluate Policy Options for the Monterey Bay 

Coast (2014) 

Team Partners: 

Monterey County (contract lead), Coastal Conservation and Research (contract 

administrator), Central Coast Wetlands Group @ Moss Landing Marine Labs (project 

management and coastal resource assessment), Santa Cruz County and City of 

Capitola (policy guidance and project support), ESA/PWA (coastal impact modeling)

The Monterey Bay Coastline OPC Sea Level Rise Grant program will use 

the expertise of numerous local research and policy institutions in the 

region to ensure successful completion of the described tasks.  Attached are 

statements of qualification of primary partners responsible for task 

deliverables budgeted within the referenced contract. 

Attachment B
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WETLANDS GROUP 
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About 

 
MISSION  

To coordinate the advancement of wetland science and management on the Central Coast. 

WHO WE ARE  

The Central Coast Wetlands Group (CCWG) is a wetlands research and restoration group serving the 

Central Coast of California. Housed at Moss Landing Marine Laboratories, we work closely with regional 

and state partners to expand the wetland science and policy dialog between researchers, resource 

managers, landowners and policy makers. Our efforts support local research, the development of tools 

and programs to better manage wetland resources, and host workshops and symposia that foster 

constructive problem solving among diverse stakeholders. By collaborating with other research and 

resource management organizations on wetland-related efforts, our collective knowledge and expertise 

can be leveraged to improve the condition of local wetlands and management of the services they 

provide. 

ORGANIZATIONAL OBJECTIVES  

□ Advocate for additional state and federal, as well as provide, resources to advance the science 

of wetland restoration and management on the Central Coast.  

□ Support standard monitoring and assessment techniques and the creation of a Central Coast 

wetland monitoring program. 

□ Provide a regional voice to state decision makers 

□ Provide regional perspective in developing restoration objectives and policy 
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□ Build capacity for long term wetland management 

□ Support stronger wetlands conservation policies and reduce the threat from future land use 

changes. 

WHERE WE WORK  

Though our habitat and water quality restoration and coordination work is focused in California’s 

Central Coast, our wetland research efforts have expanded to the entire state.  This statewide work 

takes us to all corners of California to perform wetland assessments.  We also provide a regional voice to 

the development of statewide wetland protection policy and monitoring programs. Furthermore, our 

watershed assessment work has expanded to sites along the entire coast of California.  

CONTACT  

Central Coast Wetlands Group  

Moss Landing Marine Laboratories 

8272 Moss Landing Rd 

Moss Landing, CA 95039 

(831) 771-4463 

www.centralcoastwetands.org 
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Key Personnel 

 
ROSS CLARK, Program Director  

Education: 

M.S. Marine Sciences; Ecology, Moss Landing Marine Laboratories, 1996.  

B.A. Aquatic Biology, UC Santa Barbara, 1990. 

Summary and Expertise:  

Ross has broad-based experience in environmental program development for coastal 

communities including: wetlands restoration and ecology, nutrient load reductions through 

wetland restoration and algal cultures, integration of environmental objectives into agricultural 

businesses and municipal planning, and climate change impacts from sea level rise. He has a 

strong background in program development, contract management and grant implementation. 

KEVIN O’CONNOR, Program Manager and Wetland Scientist  

Education: 

M.S. Biology, San Diego State University, 2007  

B.S. Biology and Environmental Studies, UC Santa Cruz, 2004  

Summary and Expertise:  

Kevin O’Connor is an ecologist specializing in wetland restoration, monitoring and assessment, 

and is the Project Manager for CCWG. Kevin is involved with wetland and upland restoration in 

the Moro Cojo Slough, the development of a rapid assessment method (CRAM) for multiple 

wetland types in California, and participation with the California Wetlands Monitoring 
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Workgroup.  He also serves as one of the central coast liaisons for the Level 2 Committee of the 

CWMW. 

SIERRA RYAN, Program Coordinator  and Researcher  

Education: 

M.S. Environmental Sustainability, University of Edinburgh, 2007 

B.A. Environmental Studies, UC Santa Barbara, 2005  

Summary and Expertise  

In October 2007 Sierra started working at Moss Landing Marine Labs, and since 2008 she has 

been the CCWG Program Coordinator. She is a CRAM practitioner, website designer, grant 

writer, and trained in GIS. Sierra is the CCWG lead for historical ecology. She represents CCWG 

at the Greater Monterey County IRWMP, coordinates the Water Resource Project Coordination 

process, and coordinates most meetings hosted by CCWG. 

CARA CLARK, Senior Wetland Scientist  

Education: 

M.S. Coastal and Watershed Science and Policy, CSU Monterey Bay, 2008 

B.S. Earth Science with a focus in Environmental Geology, UC Santa Cruz, 2002 

Summary and Expertise  

Cara Clark is a wetland scientist specializing in monitoring and restoration of wetland systems. 

She has worked at Moss Landing Marine Labs since 2003 restoring wetlands and dunes and 

developing a wetland rapid assessment method (CRAM). She has expertise in botany and 

designing plant palettes for restoration projects. She was the lead for California's participation in 

the 2011 National Wetland Condition Assessment. Current research using CRAM includes the 

development and validation of modules for wet meadows, depressional wetlands, vernal pools, 

bar-built estuaries, and arid streams. 

SARAH STONER-DUNCAN, Project Associate  

Education 

M.S. Environmental Studies; Conservation Education, Antioch University New England, 2010 

B.A. Environmental Studies, UC Santa Cruz, 2004 

Summary and Expertise  

Sarah began working for CCWG in 2011 and has been involved in numerous projects and 

programs, including helping to lead CCWG’s regional climate change adaptation planning efforts, 

managing the Santa Rita Creek Restoration Project, leading local outreach and education efforts, 

conducting local and state-wide wetland assessments, and helping to develop the bar-built 
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estuarine CRAM module.  She is a CRAM practitioner and journeyman trainer.  Sarah also 

produces CCWG’s communication and graphic materials and assists in grant writing. 

JASMINE RUVALCABA, Restoration Manager  

Education 

 M.S. Marine Science, Moss Landing Marine Laboratories, 2014 

B.S. Marine and Coastal Ecology, CSU Monterey Bay 2007 

Summary and Expertise  

Since 2008, Jasmine has been organizing, implementing, and managing local restoration projects 

around the Moro Cojo watershed.  As greenhouse manager she collects, propagates, and 

supervises all growing activities of local native plants for projects.  As habitat manager of local 

restoration projects, she applies adaptive weed management practices and monitors habitats 

through vegetation surveys.  Jasmine is CRAM trained and has experience in water quality 

testing. She is very interested in the mitigation of agricultural runoff through wetland systems.     

KIM NULL, Postdoctoral Researcher  

Education 

Ph.D. Marine Chemistry; North Carolina State University, 2010 

M.S. Geology; Indiana University-Purdue University Indianapolis, 2005 

B.S. Environmental Science and Public Health; IUPUI, 2000 

Summary and Expertise  

Kim is a marine chemist whose research focuses on groundwater discharge, nutrient pollution 

and eutrophication in coastal environments. Kim started working at Moss Landing Marine Labs 

and CCWG in 2014. She has been involved in numerous research projects investigating the role 

of groundwater in delivering nutrients to estuarine ecosystems, nutrient cycling and budgets in 

sediments and surface waters, and anthropogenic impacts on nutrient loading. 

CHARLIE ENDRIS, GIS Specialist  

Education 

M.S. Marine Sciences; Geological Oceanography, Moss Landing Marine Labs, 2009 

B.A. Geology, Hamilton College, 1998 

Summary and Expertise  

Charlie has a background in geology and geomorphology and specializes in geospatial analyses 

of marine and terrestrial environments. His research has involved the use of a terrestrial laser 

scanner (TLS) to identify and measure fine-scale changes of tidal creek banks and mudflats in 
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Elkhorn Slough. Charlie serves as the GIS Specialist with the Elkhorn Slough Foundation and as 

lead project manager at the Center for Habitat Studies in Moss Landing. He began work with 

CCWG in 2011 and is currently working on mapping wetland habitats as part of the California 

Aquatic Resources Status and Trends Monitoring program. 

JASON ADELAARS, GIS Specialist  

Education 

M.S. Coastal & Watershed Science and Policy, CSU Monterey Bay, 2012 
B.A. Environmental Science with a focus on soil and water chemistry, UC Riverside, 2005 

Summary and Expertise  

Jason has a broad skillset in marine and terrestrial environmental monitoring, GIS analysis, data 

management, and computer programming. He spent the first 5 years of his post-undergraduate 

career monitoring soil and groundwater contamination throughout California. He earned his 

graduate degree in an effort to diversify his science education into marine ecosystems. He has 

been with Moss Landing Marine Labs since September 2013, performing a variety of tasks 

including: program management, GIS analysis, and maintaining a network of seawater and 

meteorological sensors.  

 

  



 

Monterey Bay Sea Level Rise Adaptation Study and Local Coastal Program C-1 

SECTION C 
Staff 

For this project, ESA brings together a creative and integrated team of 
engineers, scientists and geomorphologists dedicated to adaptation planning 
and sustainable management of our coasts.  We have proposed staff familiar 
with Monterey Bay who bring specific and proven expertise conducting 
coastal processes analysis and developing coastal hazard maps, as well as 
providing agencies with technical support on sea level rise planning and 
vulnerability assessments. ESA’s staff of civil engineers, and hydrologists, 
coastal scientists and geomorphologists have years of technical and field 
experience in coastal and watershed management, marine and fluvial 
hydrologic and hydraulic  analysis, sediment transport modeling, 
environmental planning, computer modeling and shoreline flood hazard 
determination.  

 

Project Team 
The ESA team will managed by James Gregory, PE who will also lead the 
river modeling. Dr. David Revell will work directly with MLML and others 
providing technical support for coastal geomorphology and hazard mapping.  
Bob Battalio, PE, as Project Director, will provide senior-level project 
oversight, Quality Control and Assurance and climate change adaptation 
expertise.   Louis White, PE, will provide coastal engineering. Elena 
Vandebroek, PE and James Jackson will provide GIS mapping and other 
technical services. 
 

Ddetailed resumes for these staff follow this page. 



ESA Staff Scientists 
 
ROBERT BATTALIO, P.E. 
Project Director / Vice President and Chief of Engineering 
A registered professional engineer with a Masters in Engineering from UC Berkeley, Bob Battalio has 25 
years of experience with flood management, restoration design, coastal engineering, preparation of 
construction documents, and project management. His training and work experience is focused in the 
coastal and estuarine areas, wetland and creek restoration design, and waterfront civil engineering 
projects. His experience in San Francisco Bay includes the BCDC sea level rise study published in 1990, 
and multiple wetland restoration, dredging, shore armoring and shore modification projects. Bob was also 
one of the study leaders in the development of FEMA’s Pacific Coast Flood Hazard Mapping Guidelines, 
as well as Project Director for a study of coastal erosion response to climate change for Pacific Institute 
and the California Ocean Protection Council. Bob is assisting Alameda County and FEMA by reviewing 
Bay flood studies and developing their methodology for coastal flood mapping in Alameda County.  

 

JAMES M. GREGORY, PE 
Hydrologist / Hydraulic Modeling 
James is a hydrologist with a background in water quality, flood management, and hydrologic modeling. 
He earned his Master of Science degree in Environmental Engineering from the University of California, 
Berkeley, with a focus on groundwater hydrology, advanced fluid mechanics, applied stream ecology, 
aqueous geochemistry, and environmental physical and chemical processes. As part of ESA’s Fluvial 
Team, James focuses on hydrologic and hydraulic modeling for flood studies and river restoration 
projects. He helped develop conceptual alternatives for flood reduction using HEC-RAS in the lower 
reach of San Francisquito Creek (San Jose), he developed hydrologic models to assess the impact of 
impervious land development on the hydrodynamics of the Winter Creek watershed (Berkeley), he 
developed and calibrated a model of the system using the Bay Area Hydrologic Model (BAHM) to 
estimate flow statistics for San Mateo Creek, and he performed field surveying and subsequent hydraulic 
modeling for weir structures on Kellogg Creek (Calistoga) to aide in the establishment of new weir 
designs to facilitate fish migration.  

JAMES ROBERT JACKSON, EIT 
GIS and Geomorphology 
James has a masters in Environmental Engineering with experience in hydraulics, hydrology, and fluvial 
geomorphology. He has experience as a field technician surveying rivers and streams in the Sierra Nevada 
Mountains. James has also worked as a research technician performing background literature research and 
review, post processing hydrodynamic model results, performing data analysis, and report writing. He 
joined ESA in 2012 as part of the Design team, providing CAD and field support for fluvial and wetland 
restoration projects and has experience developing three-dimensional grading plans used in design. James 
also works on ESA’s Fluvial and Coastal teams performing geomorphic technical analyses, data analysis, 
hydrologic and hydraulic modeling, and preparing reports.  

 



 

DAVID L. REVELL, Ph.D. 
Senior Coastal Geomorphologist 
As an independent contractor to ESA, Dr. David Revell is a coastal geomorphologist with 10 years 
experience studying marine, coastal and estuarine processes, in particular in the management of coastal 
processes and marine resources. He has been involved in a variety of community stakeholder processes 
ranging from evaluating erosion hazard alternatives to fisheries management, water quality, and marine 
spatial planning. Much of his work has involved using Geographical Information Systems (GIS) to 
facilitate communication of science to inform decision making. He received his M.S. in 2000 from 
Oregon State University in Marine Resource Management with an Emphasis on Earth Science 
Information and Technology. He received his Ph.D. in Earth Sciences in 2007 with his research focusing 
on shoreline evolution, storm response, and coastal monitoring in Santa Barbara and Ventura Counties. 
He has served as an advisor on a range of topics related to ocean and coastal management especially at 
the intersection of how physical processes and alterations affect habitats, sensitive species, and human 
use. Prior to that, he served as a technical advisor to the Oregon Coastal Management Program on 
regional coastal hazards assessments and GIS. His work on the Baja to Bering Initiative provided valuable 
contributions to informing marine planning along the coasts of Canada, the US, and Mexico. Currently, 
he serves as a science advisor to CoastalCOMS, an international coastal monitoring company based in 
Australia.  

 

ELENA E. VANDEBROEK, PE 
Deputy Project Manager / Modeling and GIS 
Elena Vandebroek is an environmental engineer specializing in the analysis of hydrodynamic processes in 
coastal and estuarine ecosystems. She completed both her undergraduate and graduate studies at Cornell 
University, receiving a bachelor’s degree in Biological Engineering and a master’s degree in 
Environmental Engineering with a focus on Environmental Fluid Mechanics and Hydrology. Her work at 
ESA includes GIS analysis, hydrologic modeling, and geomorphic technical analyses in support of 
coastal, fluvial, and estuarine management and restoration projects in the San Francisco Bay and along 
the Pacific Coast.  

 

LOUIS WHITE, P.E. 
Project Engineer 
Louis is a coastal engineer specializing in coastal flood processes and tidal restoration design. He 
integrates coastal and estuarine physical dynamics with project constraints and objectives to achieve 
optimal construction design and implementation. His experience includes technical and project 
management for hydraulic and hydrologic analyses, feasibility studies, and design and cost estimation at 
various project phases, including field data collection, conceptual design, preliminary design, and final 
design/construction documentation.  



Attachment C: Schedule of Performance 
 

Task 
No. 

Description Budget Completion 
Date 

Task 1 Project Administration  3,000   

  Contract Administration 12,000 6/30/2016 

Task 2. Sea –Level Rise Modeling, Mapping, and Science.        

a. Evaluate climate change impacts on fluvial flood extents for 2 
major watersheds  

40,000 7/31/2015 

b. Define vulnerability zones and create coastal and fluvial hazard 
maps for flood zone planning and update existing FIRMs  

13,000 12/15/2015 

c. Evaluate the utility of various SLR models  0 6/15/2016 

Task 3. Assessment of Vulnerability to Sea - Level Rise      

a. Catalogue river levees and water control structures (e.g. levees, 
culverts, tide gates, etc.) for the entire Monterey Bay  

23,000 3/15/2015 

b. Overlay Monterey Bay SLR study results with infrastructure, 
habitats and land uses maps 

13,000 3/15/2015 

c. Evaluate the combined impacts of SLR and watershed processes 
on two communities 

21,000 9/15/2015 

d Complete a regional assessment of future functionality of coastal 
protection structures (2 county coastal vulnerability reports)  

10,000 3/15/2016 

Task 4. Evaluation of Adaptation Responses.       

a. Review state guidance  (CCC LCP Policy Guidance Document) 
and identify applicable protection and adaptation 
strategies/policies for Santa cruz and Monterey Counties 

15,000 3/15/2015 

b. Use  INVEST tool to evaluate ecosystem services and secondary 
economic valuation of protecting/restoring critical coastal habitats 

0 3/15/2016 

Task 5.  Updates to Local Coastal Programs and other Coastal Plans     

a. Lead a regional discussion on appropriate strategies to 
incorporate adaptation strategies into LCP and Planning 
documents 

0 6/30/2016 

b. Maintain the www.climatechangemontereybay.org website as 
central location for disseminating regional climate change 
information 

0 6/30/2016 

  TOTAL $150,000 6/30/2016 

 



 



Attachment D – Project Budget 

Task No.
Description

OPC Grant 
Funds

ESA PWA
MLML 
CCWG

County of 
Monterey

CCR
Matching 

Funds Match source Task Leads

Task 1 Project Administration 3,000 3,000 MC and MLML

Contract Administration 12,000 12,000 CCR

a. Evaluate climate change impacts on fluvial flood extents for 2 major
watersheds 

40,000 40,000 30,000 Ventura Study ESA PWA

b. Define vulnerability zones and create coastal and fluvial hazard
maps for flood zone planning and update existing FIRMs

13,000 13,000 145,000
Coastal 

Conservancy MB 
SLR Study

ESA PWA

c. Evaluate the utility of various SLR models 0 0 2,000

a. Catalogue river levees and water control structures (e.g. levees,
culverts, tide gates, etc.) for the entire Monterey Bay

23,000 23,000 MLML

b. Overlay Monterey Bay SLR study results with infrastructure, habitats
and land uses maps

13,000 13,000 15,000
Municipal staff 

support
MLML/ 

Counties

c. Evaluate the combined impacts of SLR and watershed processes
on two communities

21,000 4,200 16,800 0
MLML/ ESA 

PWA

d Complete a regional assessment of future functionality of coastal
protection structures (2 county coastal vulnerability reports) 

10,000 5,000 5,000 10,000
Municipal staff 

support
MLML/ ESA 

PWA

a.
Review state guidance  (CCC LCP Policy Guidance Document) and
identify applicable protection and adaptation strategies/policies for
Santa cruz and Monterey Counties

15,000 15,000 5,000
TAC member 
participation

MLML

b. Use  INVEST tool to evaluate ecosystem services and secondary
economic valuation of protecting/restoring critical coastal habitats

0 20,000
Nartural Capital 

Project
NCP

a. Lead a regional discussion on appropriate strategies to incorporate
adaptation strategies into LCP and Planning documents

0 4,000 Staff Services
Monterey 
County

b.
Maintain the www.climatechangemontereybay.org website as
central location for disseminating regional climate change
information

0 3,000
Website 

maintenance
COS

TOTAL $150,000 $62,200 $72,800 $3,000 $12,000 $234,000

Task 2. Sea –Level Rise Modeling, Mapping, and Science.   

Task 3. Assessment of Vulnerability to Sea - Level Rise 

Task 4. Evaluation of Adaptation Responses. 

Task 5.  Updates to Local Coastal Programs and other Coastal Plans
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