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INFORMATION FOR BIDDERS 
Division 00200 

 

1.  Invitation to Submit Bids 

County of Monterey (County) invites bids to be submitted at such time and place stated in the 

Notice to Bidders.  The Notice to Bidders is advertised in a newspaper of general circulation 

and is posted as a separate document on County of Monterey website, RMA-Public Works 

project page.  This "Information to Bidders" is intended to assist bidders in the preparation of 

their bids.  If there is any inconsistency between the terms herein and any of the other Contract 

Documents, the terms in the other Contract Documents shall prevail. 

 

2.  Examination of JOC 2018 Roads & Bridges Bidding and Contract Documents 

Project Specifications, Construction Task Catalog ® and Technical Specifications may be 

examined at RMA-PUBLIC WORKS, PARKS & FACILITIES, 1441 SCHILLING PLACE-

SOUTH, 2ND FLOOR, SALINAS, CALIFORNIA 93901-2438/ telephone: (831)755-4800.  Contract 

Documents may be viewed/downloaded/printed free directly from County RMA-Public Works 

project page: http://www.co.monterey.ca.us/government/departments-i-z/resource-management-

agency-rma/public-works-facilities 

 

Interested parties must register to view or download documents.  Alternately, they may engage a 

printing service of their choosing to download and print documents from County project page.  

Contract documents may also be available to view at builders’ exchanges listed on the same 

project page.  Members of Ebidboard can access materials directly from its website. 

 

Each bidder shall thoroughly examine and become familiar with the Project Specifications, 

Construction Task Catalog® (CTC), and Technical Specifications. The failure or omission of any 

bidder to receive or examine any Contract Documents, form, instrument, addendum, or other 

documents shall in no way relieve such bidder from obligations with respect to such bid or to the 

Contract.  Submission of a bid shall be taken as prima facie evidence of compliance with this 

section. 

 

3.  Mandatory Bidders’ Meeting 

A mandatory bidders’ meeting is required as specified in the Notice to Bidders.  A qualified 

representative of the bidder's firm must attend at the stated time and place.  Interested Parties 

are responsible to check the Notice to Bidders available on the RMA-Public Works project 

page for date/time/place of the Mandatory Bidders’ Meeting with County Project Manager.  
Failure to attend will be cause for rejection of the bid.  Any bid received from a bidder who did 

not fully attend the mandatory bidders’ meeting at the stated time and place will be returned 

unopened.  “Fully attend” means attending the entire meeting from start to finish; late arrivals 

and early departures may be cause for rejection of the bid.   

 

4.  Contractor's License and Registration Requirements 

License Requirements:  Each bidder must be licensed to perform the project in accordance with 

the provisions of Contractors' State Licensing Law, Chapter 9 (commencing with Section 7000) 

of Division 3 of the Business and Professions Code, and in accordance with the Notice to 

Bidders.  Contractor's license number and expiration date of the license shall appear on the bid.  

The classification of Contractor's License required for this project is “A”. 

 

http://www.co.monterey.ca.us/government/departments-i-z/resource-management-agency-rma/public-works-facilities
http://www.co.monterey.ca.us/government/departments-i-z/resource-management-agency-rma/public-works-facilities
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Registration Requirements: This project is subject to compliance monitoring and enforcement by 

the Department of Industrial Relations.  No contractor may be awarded a Job Order Contract 

unless registered with the Department of Industrial Relations.  County’s Notice of Intent to 

Award requires that each contractor shall submit as part of their Contract Documents a printout 

showing active registration with the Public Works Contractor Registration (online registration 

https://efiling.dir.ca.gov/PWCR/Search). 
 

Pursuant to Labor Code Section 1771.1(a), a contractor or subcontractor shall not be qualified to 

bid on, be listed in a bid proposal, subject to the requirements of Section 4101 of the Public 

Contract Code, or engage in the performance of any contract for public work, as defined in this 

chapter, unless currently registered and qualified to perform public work pursuant to Section 

Labor Code Section 1725.5.  It is not a violation of this Section for an unregistered contractor to 

submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by 

Section 10164 or 20103.5 of the Public Contract Code, provided Contractor is registered to 

perform public work pursuant to Labor Code Section 1725.5 at the time the contract is awarded.  

For Contractor Registration, go to: http://www.dir.ca.gov/Public-Works/PublicWorks.html. 

 

5.  Other Requirements 

Bidders shall meet the following experience requirements: 

A) Contractors submitting a bid to County shall have a minimum five years continuous 

experience as prime on projects of comparable quality, size, complexity and type, multi-

trade, $100,000 - $1,000,000, Public projects. 

B) Contractors submitting a bid to County shall have completed as the prime three projects of 

comparable quality, size, complexity, and type. 

C) Contractors submitting a bid to County shall, at the time of bid, have a staffed office located 

within the Monterey Bay Area (Monterey, Santa Cruz, or San Benito counties). 

D) Contractors submitting a bid to County shall be a responsive and responsible bidder. 

Responsibility will be determined from reliable information concerning ownership, 

management, skill, judgment, integrity, financial resources, performance of other contracts, 

conduct, claims, labor practices, and compliance with relevant laws and regulations.  Such 

information may be obtained from bidder, State compliance and regulatory agencies and/or 

through independent investigation by the County. 

 

Failure to meet any or all of the above criteria may be cause for rejection of the bid.   

 

6.  Preparation of Bid Form 

All bids must be submitted on the prescribed form.  All blanks in the bid form must be 

appropriately filled in, and all Adjustment Factors must be specified to four (4) decimal places.  

The Adjustment Factors multiplied by the Tasks in the Construction Task Catalog® must include 

full compensation for providing all labor, materials, services, tools, equipment and whatever else is 

required to perform all Work in accordance with the requirements of the Contract.  All bids must be 

submitted in separate sealed envelopes bearing on the outside the bidder's name and address, the 

bid date and time, and shall be marked in the lower left corner (“bid for” JOC ROADS & 

BRIDGES 2018-01 or JOC ROADS & BRIDGES 2018-02 or JOC ROADS & BRIDGES 2018-

03).  It is the sole responsibility of the bidder to see that the bid is received in proper time.  Any bid 

received after the scheduled closing time for receipt of bids will be returned to the bidder 

unopened. 

 

https://efiling.dir.ca.gov/PWCR/Search
http://www.dir.ca.gov/Public-Works/PublicWorks.html
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7.  Erasures 

The bid submitted must not contain any erasures, interlineations, or other corrections unless each 

such correction is suitably authenticated by affixing in the margin immediately opposite the 

correction the surname or surnames of the person or persons signing the bid, in the named 

person's own handwriting. 

 

8.  Modifications 

Changes in or additions to the bid form, recapitulations of the Work bid upon, alternative 

proposals, or any other modification of the bid form which is not specifically called for in the 

Contract Documents may result in County's rejection of the bid as not being responsive to the 

invitation to bid.  No oral or telephonic modification of any bid submitted will be considered.  A 

telegraphic or telefax modification may be considered. 

 

9.  Signatures 

The bid must be signed in the name of the bidder and must bear the signature in longhand of the 

person or persons duly authorized to sign the bid.  An original signature is required.  

 

10.  Interpretation of Contract Documents 

If any person/entity contemplating submitting a bid for the proposed Contract is in doubt as to 

the true meaning of any part of the Project Specifications, Construction Task Catalog® and 

Technical Specifications and finds discrepancies in the aforementioned documents, he/she/it may 

submit to County a written request for an interpretation or correction thereof.  The person/entity 

submitting the request shall be responsible for its prompt delivery.  Any interpretation or 

correction of the Contract Documents will be made only by official project Q&A 

(questions/answers) or addendum duly issued, and a copy of such will be posted on County 

website, RMA-Public Works’ project page 

http://www.co.monterey.ca.us/government/departments-i-z/resource-management-agency-

rma/public-works-facilities 

 

No oral interpretation of any provision in the Contract Documents will be made. 

 

11.  Bidding Questions 

All questions regarding the project during the bidding process must be made in writing to the 

attention of the Bid Processing Coordinator listed on the RMA-Public Works Project Page. 

 

Contact information is listed on County website RMA-Public Works’ project page.  Deadline for 

receipt of written questions is posted on the RMA-PUBLIC WORKS, PARKS & FACILITIES 

project page.  Answers to all questions and any addendum regarding the project will be posted on 

the County website, RMA-PUBLIC WORKS, PARKS & FACILITIES project page  

 

http://www.co.monterey.ca.us/government/departments-i-z/resource-management-agency-

rma/public-works-facilities  Select “projects out to bid” then “project name”.   

 

12.  Bid Security 

Each bid shall be accompanied by bidder's security in the form of cash, a certified or cashier's 

check payable to County, or a satisfactory bid bond in the form included in this bid book (Division 

00440) in favor of County executed by the bidder as principal and a satisfactory corporate surety 

authorized to do business in the State of California as an admitted surety insurer, in the amount of 

$25,000.  The security shall be given as a guarantee that, if the Contract is awarded to the bidder, 

http://www.co.monterey.ca.us/government/departments-i-z/resource-management-agency-rma/public-works-facilities
http://www.co.monterey.ca.us/government/departments-i-z/resource-management-agency-rma/public-works-facilities
http://www.co.monterey.ca.us/government/departments-i-z/resource-management-agency-rma/public-works-facilities
http://www.co.monterey.ca.us/government/departments-i-z/resource-management-agency-rma/public-works-facilities
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the bidder will execute the Contract, provide any required insurance certificates, and provide any 

payment and performance bonds required by the Contract within ten (10) workdays after the 

bidder receives the Notice of Intent to Award letter.  After ten (10) workdays, if the proper bond 

and insurance documents are not submitted by the lowest responsive bidder, County has the right 

to determine that bid nonresponsive and contact the second lowest responsive bidder. 

 

13.  Listing Subcontractors 

Because this Job Order Contract (JOC) is an indefinite quantity contract pursuant to which 

Contractor will perform a variety of Job Orders, Contractor must designate Subcontractors, in 

accordance with California Public Contracts Code Section 4100 to 4113, inclusive, in each Job 

Order Proposal Package and not with this bid.  As part of each Job Order Proposal Package, the 

awarded JOC Contractor shall provide a list giving the name and location of place of business, 

license number, subcontract value, and any other information County deems relevant of each 

subcontractor who will perform a portion of the Job Order Work in an amount in excess of one-

half of one percent of the Job Order Proposal.  In each instance the nature and extent of the Work 

to be subcontracted shall be described.  Additionally, Contractor will provide a printout showing 

an active registration for each designated Subcontractor with the Public Works Contractor 

Registration (online registration https://efiling.dir.ca.gov/PWCR/Search). 

 

Additional WBE/MBE/DBE Subcontractor Participation goals may apply to Projects funded in 

part or whole by State funds.  Contractor is responsible for compliance with all applicable 

Subcontractor participation goals applying to the use of such funds for Projects completed under 

this Contract.  The details of the participation requirements will be set forth in the Job Order.  All 

subcontractors on any project are required to comply with the Good-Faith Effort to Employ 

Residents of Monterey Bay Area of Section 5.08.120 of the Monterey County Code.   

 

14.  Prevailing Wage  

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in County, in 

which the Work is to be done have been determined by the Director of the California Department 

of Industrial Relations and are available at the RMA-Public Works, 1441 SCHILLING PLACE-

SOUTH, 2nd Floor, Salinas, California 93901, and available from the California Department of 

Industrial Relations’ Internet web site at http://www.dir.ca.gov/DLSR/PWD.  

 

It shall be mandatory upon Contractor to whom the Contract is awarded, and upon any 

subcontractor under him/her/it, to pay not less than said specified rates to all workers employed 

by them in the execution of the Contract. 

 

15.  Workers' Compensation Certificate. 

In accordance with the provisions of Section 3700 of the Labor Code, Contractor shall secure the 

payment of workers' compensation to their employees.  Each bidder shall certify on the form 

included as part of the contract documents, which shall accompany each bid, as follows: 

 

I am aware of the provisions of Section 3700 of the Labor Code, which require every 

employer to be insured against liability for workers' compensation or to undertake 

self-insurance in accordance with the provisions of that code, and I will comply with 

such provisions before commencing the performance of the Work of this Contract. 

 

16.  Good-Faith Effort to Employ Residents of Monterey Bay Area: 

In accordance with Section 5.08.120 of the Monterey County Code, for each Job Order Proposal, 

https://efiling.dir.ca.gov/PWCR/Search
http://www.dir.ca.gov/DLSR/PWD
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all contractors and subcontractors providing Work, laborers, or material supplier on the project 

shall make a good-faith effort to employ qualified individuals who are, and have been for at least 

one (1) year out of the past three (3) years prior to the opening of bids, residents of the Monterey 

Bay Area in sufficient numbers so that no less than fifty percent (50%) of Contractor's total 

construction work force, on the project, including any subcontractor work force (with exception 

of specialty subcontractor items identified in the bid items) measured in labor work hours is 

comprised of Monterey Bay Area residents.  A certification form relating to compliance with 

Section 5.08.120 is furnished with the bid documents. Bidder must complete the certification 

form and submit the certification form with the sealed bid.  The Monterey County Board of 

Supervisors may deem your bid nonresponsive for failure to abide by the good-faith local 

employment provisions of Section 5.08.120. 

 

If any contractor submitting a bid for a contract for public works of improvement fails to abide 

by the good-faith local employment provisions of this Section, Contractor may be declared by 

the Board to be a non-responsive bidder for purposes of Chapter 5.08.   If the Board finds that a 

contractor to whom a contract for public works of improvement has been awarded has failed to 

comply with the good-faith employment provisions of this Section during the performance of the 

Contract, the Board may disqualify Contractor from bidding on any County contract for public 

works of improvement for a period of one (1) year from the date of the Board’s disqualification.  

A subsequent violation of this Section by a contractor may result in disqualification by the Board 

for a period of three (3) years from the date of the subsequent disqualification. 

 

"Resident of Monterey Bay Area" means a person who resides within the boundaries of 

Monterey County, Santa Cruz County, or San Benito County. 

 

A “good-faith effort” means Contractor will take the following or similar actions to recruit and 

maintain Monterey Bay Area residents as part of the construction workforce for each Job Order: 

A) Contact local recruitment sources, including local hiring halls, to identify qualified 

individuals who are Monterey Bay Area residents; 

B) Advertise for qualified Monterey Bay Area residents in trade papers, electronic “on-line” 

sources, and newspapers of general circulation in the Monterey Bay Area, unless time limits 

imposed by County do not permit such advertising. 

C) If portions of the Work are to be performed by subcontractors, identify qualified 

subcontractors whose work force includes Monterey Bay Area residents; and 

D) If current workforce does not exceed the fifty percent (50%) local requirement, develop a 

written plan to recruit Monterey Bay Area residents as part of the construction workforce. 

 

Contractor shall keep an accurate record on a standardized form showing the name, place of 

residence (not post office box), trade classifications, hours worked, proof of journeyperson or 

apprenticeship status, per diem wages and benefits of each person employed by Contractor, 

Contractor’s Subcontractors on the project, including full-time, part-time, permanent, and 

temporary employees, make sure records are available to County with submission of final 

certified payroll records prior to final payment. 

 

Contractor shall keep, and provide to County, on forms acceptable to County, an accurate record 

documenting compliance with this provision.  Said records shall include; a listing by name and 

business address of all local recruitment sources contacted by Contractor, the date of the local 

recruitment contact and the identity and business address of the person contacted, the trade and 

classification and number of hire referrals requested, the number of local hires made as a result 
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of the contract, and the residence address of the person(s) hired pursuant to the contact. 

 

At the conclusion of the project, and at other intervals as may be deemed appropriate by the 

Project Manager, Contractor shall provide a summary report of the percentage of actual labor 

work hours performed by Monterey Bay Area residents on each Job Order. 

 

Contractors and Subcontractors are referred to the provisions of Section 5.08.120 of the 

Monterey County Code and the rules, regulations, and procedures adopted to implement Section 

5.08.120, which are online at http://library.municode.com/index.aspx?clientId=16111. 

 

17.  Bidders Interested in More Than One Bid 

Bidders may bid separately on any or all of the contracts; however, only one contract may be 

awarded to any bidder.  The apparent lowest responsive and responsible bidder shall be determined 

sequentially for each contract in the following order: JOC ROADS & BRIDGES 2018-01; JOC 

ROADS & BRIDGES 2018-02; JOC ROADS & BRIDGES 2018-03.  The apparent lowest 

responsive and responsible bidder on each JOC contract will be excluded from consideration for 

successive contracts. 

 

No Contractor will be permitted to submit more than one (1) bid for each Job Order Contract 

solicitation.  Bids by related Contractors are prohibited.  For purposes of this solicitation, one (1) 

Contractor (“Contractor A”) will be determined to be related to another Contractor (“Contractor 

B”) if, (i) Contractor A either directly or indirectly owns ten percent (10%) or more of the shares 

or capital interest in Contractor B; (ii) Contractor A has more than fifty percent (50%) of the 

voting interest in Contractor B; or (iii) one (1) or more of a Contractor’s owners is also an 

officer, director, or partner in the other Contractor’s company. 

 

Bids are to be submitted in separate sealed envelopes.  Envelopes shall be marked in lower left 

corner “Bid for JOC ROADS & BRIDGES 2018-01 or JOC ROADS & BRIDGES 2018-02 or 

JOC ROADS & BRIDGES 2018-03.” 

 

18.  Withdrawal of Bids 

Any bidder may withdraw their bid either personally, by written request, or by telefaxed request 

at any time prior to the scheduled closing time for receipt of bids.  No bidder may withdraw 

his/her/its bid for a period of 60 days after the date set for the bid opening.  

 

19.  Evidence of Responsibility 

Contractors submitting a bid to County shall be a responsive and responsible bidder. 

Responsibility will be determined from reliable information concerning ownership, management, 

skill, judgment, integrity, financial resources, performance of other contracts, conduct, claims, 

labor practices, and compliance with relevant laws and regulations.  Such information may be 

obtained from bidder, State compliance and regulatory agencies and/or through independent 

investigation by the County. 

 

Upon request of County, a bidder whose bid is under consideration for the award of the Contract 

shall submit promptly to County satisfactory evidence showing the bidder's responsibility 

including financial resources, construction experience, and organization available for the 

performance of the Contract, and upon written request, shall furnish a complete copy of its 

estimate and all appropriate backup information and supporting documents.  County may utilize 

this information as a basis for determining that a contractor is not responsible and, therefore, 
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award the Contract to the next lowest responsible and responsive bidder. 

 

20.  Award of Contract 

County reserves the right to reject any or all bids, or to waive any irregularities or informalities 

in any bids or in the bidding.  The award of the Contract, if made by County, will be to the 

lowest responsible and responsive bidder.  The lowest bidder will be determined for the 

project by the lowest Award Criteria Figure. 

 

21.  Documents required upon receipt of Notice of Intent to Award 

Within ten (10) days after the bidder receives notice the Notice of Intent to Award letter, the 

successful bidder shall, in conformity with the Contract Documents, submit the following 

documents, including the number of originals required in the Special Conditions: 

A) Executed Agreement (Division 00500); 

B) A performance bond and a payment bond, each in an amount equal to $4,904,581  Million, 

issued and executed by an admitted surety insurer, authorized to transact surety insurance in 

California (Division 00600 and 00610); 

C) Insurance certificates showing that the successful bidder has obtained all required insurance 

coverage including endorsements;  

D) A letter from bonding company stating their ability to obtain Payment and Performance 

Bonds for Maximum Contract Value;  

E) Printout showing active registration of Contractor with the Public Works Contractor 

Registration (online registration https://efiling.dir.ca.gov/PWCR/Search).; 

F) Such other documents as may be required by the Contract Documents; and 

G) Submit JOC System License and Fee Agreement to The Gordian Group (See Exhibit 1) 

 

22.  Bid Security Return 

The bid security shall be returned to the bidders promptly after a decision is made whether to 

accept a bid or reject all bids, except that if a contract award is to be made, the bid security of 

three (3) or more of the lowest bidders (the number being at the discretion of County) will be 

held for sixty (60) workdays after notice of award is received by the successful bidder or until 

the successful bidder returns the executed Agreement and posts the required bonds and 

certificates of insurance, whichever occurs first.  If the successful bidder returns the required 

documents on time, all the remaining bid security will be returned. 

 

23.  Forfeiture for Failure to Execute Contract 

If the bidder to whom a Notice of Intent to Award is made fails or refuses to execute the Contract 

and post the required bonds and insurance certificates within ten (10) days from the date of 

receiving the Notice of Intent to Award letter, County may declare the bidder's bid security 

forfeited as liquidated damages caused by the failure of the bidder to enter into the Contract, and 

may award the Work to the next lowest responsible and responsive bidder or may call for new 

bids.  If the Work is awarded to the next bidder, County shall retain the remaining bid securities 

until such time as a new award is completed with the execution of the Agreement and the posting 

of bonds and certificates.  If new bids are called for, all remaining bid securities will be promptly 

returned. 

 

24.  Progress Payments and Substitution of Security 

County will make one (1) payment for all Job Orders that have a Job Order completion time of 

30 days or less, or a Job Order Price of $25,000 or less.  For all other Job Orders, County may 

make progress payments to Contractor.  The progress payment will be made each calendar 

https://efiling.dir.ca.gov/PWCR/Search
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month on the basis of ninety five percent (95%) of the value of the Work performed.  The final 

payment will be withheld for 35 days after the recordation of the notice of completion. Upon 

Contractor's request and agreement to substitute securities for the withheld funds, monies 

withheld from progress payments by County to ensure performance under the Contract may be 

released in accordance with Public Contract Code Section 22300 and the Contract Documents. 

 

25.  Non-Discrimination 

It is the policy of County that in connection with all Work performed under contracts, there be no 

discrimination against any prospective or active employee engaged in the Work because of race, 

color, ancestry, national origin, religious creed, physical disability, mental disability, medical 

condition (cancer related), sex, sexual orientation, age (over 40), or marital status.  Contractor 

agrees to comply with all applicable federal, state, and local laws and/or regulations including, 

but not limited to, the California Fair Employment and Housing Act, Government Code Sections 

12900 et seq., Labor Code Section 1735, and Monterey County Code, Title 2, Chapter 2.80.  In 

addition, Contractor agrees to require like compliance by any subcontractors employed on the 

work by Contractor. 

 

26. Bid Protests  

A) Who can file a protest? 

Any Bidder or directly affected party who is aggrieved in connection with the solicitation or 

award of Contract (ex. Subcontractor), representatives of the above (ex. Unions) may file a bid 

protest.  

 

B) Requirements for Filing a Protest 

Bidders who wish to lodge a protest as to the award of the bid must do so before 5 p.m. of the 

fifth business day following the bid opening.  Failure to timely file a written protest shall 

constitute a waiver of right to protest. Untimely protests will not be accepted or considered.  Bid 

protests must be submitted, in writing and may be hand-delivered or sent via facsimile (831)755-

4958, certified postal mail to: MONTEREY COUNTY RMA-PUBLIC WORKS/ATTN: JOC ROADS & 

BRIDGES BIDS PROJECT MANAGER, 1441 SCHILLING PLACE-SOUTH, 2ND FLOOR, SALINAS, 

CALIFORNIA 93901-2438.  Bid protests must include the project name and bid number; a 

complete statement describing the basis for the bid protest, including a detailed statement of all 

legal and factual grounds for the protest; any documentation supporting the protestor’s grounds 

for the protest; and the form of relief requested and legal basis for such relief.  The party lodging 

the protest must also include their contact information including mailing address, telephone 

number, and E-mail address. 

 

If a valid protest is timely filed, RMA-Public Works shall investigate the bid protest.  The 

protested party shall have three (3) business days to respond to any requests to provide additional 

information from Public Works. 

 

C)  County Response to Protests Received 

RMA-Public Works shall respond to the protesting party, in writing, stating its findings. The 

Director of Public Works shall submit a summary of bid protests received and make a 

recommendation to the Board of Supervisors regarding the bid protest(s). 
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BID FORM 
Division 00300 

 

 

 

MONTEREY COUNTY BOARD OF SUPERVISORS 

 
 

MAILING ADDRESS  P O BOX 1728, SALINAS,  California 93902 

   

PHYSICAL ADDRESS  168 W. ALISAL STREET, 1st FLOOR  

SALINAS, CALIFORNIA 93901 

 

 

 

PROJECT NO. JOC 2018 

 
SELECT ONE (“X”):   BID PACKAGE NO.  ROADS & BRIDGES 2018-01 

      BID PACKAGE NO.  ROADS & BRIDGES 2018-02 

  BID PACKAGE NO.  ROADS & BRIDGES 2018-03 

 

 

NAME OF BIDDER: 

 

      

 

BUSINESS ADDRESS: 

 

      

 

 

 

      

 

TELEPHONE NUMBER: 

 

      

 

PLACE OF RESIDENCE: 
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BID FORM:  PROJECT NO. JOC 2018 
 

SELECT ONE (“X”): 
 

  BID PACKAGE NO.  ROADS & BRIDGES 2018-01 

  BID PACKAGE NO.  ROADS & BRIDGES 2018-02 

  BID PACKAGE NO.  ROADS & BRIDGES 2018-03 

 

TO:  MONTEREY COUNTY BOARD OF SUPERVISORS 

 

1.  Pursuant to and in compliance with Notice to Bidders and the Contract Documents relating to the JOC 

ROADS & BRIDGES 2018-01 or JOC ROADS & BRIDGES 2018-02 or JOC ROADS & BRIDGES 2018-

03 (checked above), the undersigned Bidder, having become thoroughly familiar with the terms and 

conditions of the Contract Documents and with local conditions affecting the performance and the costs of 

the Work, hereby proposes and agrees to fully perform authorized Work within the time(s) stated and in 

strict accordance with the Contract Documents and each Job Order, including providing any and all labor 

and materials, and performing all the Work required to construct and to complete said Work in accordance 

with requirements of the Contract Documents, for the following Adjustment Factors, carried out to four 

(4) decimal places: 

 

Adjustment Factors: (Enter figure carried 4 decimal places sample __1__  .  __0__  __8__  __5__  __0__) 

 

Normal Working Hours 
Undersigned shall perform any or all functions called for during normal working hours, in North 

County or South County, in the quantities specified in individual Job Orders for this Contract for the 

unit price sum specified in the Construction Task Catalog® multiplied by the adjustment factor 

indicated below: 
         (carried out 4 decimal places) 

 

North County Normal Working Hours:   _____  .  ____  ____  ____  ____  

South County* Normal Working Hours:   _____  .  ____  ____  ____  ____  

Other than Normal Working Hours** 

Undersigned shall perform any or all functions called for during other than normal working 

hours, in North County or South County, in the quantities specified in individual Job Orders for 

this Contract for the unit price sum specified in the Construction Task Catalog® multiplied by the 

adjustment factor indicated below: 
         (carried out 4 decimal places) 

 

North County Other than Normal Working Hours**: _____  .  ____  ____  ____  ____  

 

South County* Other than Normal Working Hours**: _____  .  ____  ____  ____  ____ 
 

 *  South County is defined as south of but not including King City and Big Sur 

** Bids will be rejected as nonresponsive if the “Other than Normal Working Hours” 

Adjustment Factors are not equal to or greater than the “Normal Working Hours” Adjustment 

Factors. 
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Award Criteria Figure Formula 
 

Award Criteria Figure Formula percentages are for Bid purposes only. 

County is not obligated to issue Job Orders in the stated percentages. 

Sample 

Enter Factor carried out 
Four (4) decimal places 

1  0 8 5 0 

Line 1 
Enter North County Normal Working Hours  Adjust-
ment Factor from prior page in column to right         --► 

 
 

    

Line 2 Multiply Line 1 Adjustment Factor by 70% 

   = (0.70  x  Line 1) and enter in column to the right --► 

 

 

    

Line 3 
Enter South County Normal Working Hours Adjust-
ment Factor from prior page in column to right        --► 

 
 

    

Line 4 Multiply Line 3 by 10% 

   = (0.10  x  Line 5) an enter in column to right        --► 

 

 

    

Line 5 
Enter North County Other Than Normal Working 
Hours Adjustment Factor from prior page in column to 
right                                                                            --► 

 

 

    

Line 6 
Multiply Line 5 by 10% 

 = (0.10 x Line 5) and enter in column to right          --► 

 

 

    

Line 7 
Enter South County Other Than Normal Working 
Hours Adjustment Factor from prior page in column to 
right                                                                            --► 

 

 

    

Line 8 
Multiply Line 7 by 10% = 

 (0.10 x Line 7) and enter in column to right             --► 

 

 

    

 ACF 

Line 9 
Award Criteria Figure (ACF) equals the sum of Lines 
2, 4, 6, and 8    (Add together: (Line 2+Line 4+Line 
6+Line 8) and enter total (sum) in column to right    --► 

 

 

    

 

2.  Determination of lowest bidder will be based upon the lowest Award Criteria Figure (ACF).  

ACF above includes consideration of the one percent (1%) license fee payable to The Gordian 

Group, Inc. 
 

3.  Specify lines 1 through 9 to four (4) decimal places.  Use conventional rounding methodology 

(i.e., if number in 5th decimal place is 0-4, the number in the 4th decimal remains unchanged; if 

the number in 5th decimal place is 5-9, the number in the 4th decimal is rounded upward). 
 

4.  The weighted multipliers above are for the purpose of calculating an ACF only.  No 

assurances are made by County that Work will be ordered under the Contract in a distribution 

consistent with the weighted percentages above.  The ACF is used only for the purpose of 

determining the Bid. 
 

5.  When submitting Job Order Price Proposals related to specific Job Orders, the Bidder shall 

utilize one (1) or more of the Adjustment Factors applicable to the Work being performed. 
 

6.  The CTC is priced at a net value of 1.0000.  The bid shall be an increase to" (e.g., 1.1000) or 

decrease (e.g., 0.9500) to the Unit Prices listed in the CTC.  Bidders who submit separate 

Adjustment Factors for separate Unit Prices will be considered nonresponsive and their bid will 

be rejected. 
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7.  The undersigned has checked all above figures carefully and understands that County will not 

be responsible for any errors and omissions on the part of the undersigned in making this bid. 
 

8.  It is understood that County reserves the right to reject any and all bids or waive any 

informalities or irregularities in any bids or in the bidding. 
 

9.  This bid shall remain valid and will not be withdrawn by the undersigned bidder for a period 

of sixty (60) days from date prescribed for opening of this bid without written consent of County. 
 

10.  Attached hereto are the following: 

a) Non-Collusion Affidavit; 

b) Workers' Compensation Certificate; 

c) Statement Concerning Employment of Undocumented Aliens 

d) Iran Contracting Act Certification 

e) Contractor's Certification of Good-Faith Effort to Employ Monterey Bay Area Residents;  

f) Equal Employment Opportunity Certification 

g) Public Contract Code Section 10285.1 Statement 

h) Public Contract Code Section 10162 Statement 

i) Public Contract Code Section 10232 Statement 

j) Debarment and Suspension Certification 

k) Written Plan to Recruit Monterey Bay Area Residents, when applicable; 

l) Required bidder's security in the amount of $25,000; and  

     l) Acknowledgment of Addenda, if any. 
 

11.  If this bid is accepted by County, then the undersigned shall, within ten (10) workdays after 

receipt of the Notice of Intent to Award letter, execute and deliver to County  (a) a Contract in 

the form set forth in the Contract Documents on which this bid is based, (b) a payment bond for 

public works, as required by the Contract Documents, and (c) a performance bond, as similarly 

required, and (d) an Insurance Certificate, as similarly required, and e) submit the required JOC 

System License and Fee Agreement to The Gordian Group (See Specifications Exhibit 1).  The 

undersigned will thereafter commence and complete the work within the time required by the 

Contract Documents. 
 

12.  Notice of acceptance and any requests for additional information shall be addressed to the 

undersigned at the following address or faxed to (831) 755-4958: 
 COUNTY OF MONTEREY 

 RMA - PUBLIC WORKS & FACILITIES 

 ATTN JOC BIDS PROJECT MANAGER - ROADS & BRIDGES 

 1441 SCHILLING PLACE-SOUTH, 2ND FLOOR 

 SALINAS, CALIFORNIA 93901-4527 

 

13.  The names of all persons interested in the foregoing proposal as principals are as follows: 

   
Name  Title 

   
Name  Title 

   
Name  Title 

 
(IMPORTANT NOTICE:  If bidder or other interested person is a corporation, state the legal name of the corporation, 

and the names of the president, vice president, secretary, and treasurer thereof; if a Limited Liability Corporation (LLC), 

state the legal name of the LLC and the names of the managing members; if a partnership, state the name of the firm and 
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the names of all the individual partners composing the firm; if the bidder or other interested person is an individual, state 

the first and last names in full and give all fictitious names under which the individual does business.) 

 

14.  By execution of this bid, the undersigned bidder declares that he or she is a contractor 

licensed in accordance with the Contractors' State License Law, as follows: 
 

Classification:     ___________________________    License # ____________________ 

Expiration date:  _______________________ 
 

15. The undersigned certifies that at the time of bid, Contractor has a staffed office located 

within the Monterey Bay Area (Monterey County, Santa Cruz County, or San Benito County). 

Address, Phone and Fax of office that meets the above requirement: 

 

Street: ____________________________________________________________________ 

City, State, Zip: _____________________________________________________________ 

Phone: _______________________________      Fax: _____________________________ 

16.  The undersigned certifies that Contractor meets the experience requirements outlined in the 

Information to Bidders Section 5 - A-B and within three (3) calendar days of request by County 

shall submit evidence of compliance with the qualifications and a list of all Work performed, 

both complete and incomplete, within the previous three (3) years including names and phone 

numbers of the Public Agencies. 
 

17.  In the event bidder to whom Notice of Intent to Award Contract is given fails or refuses to 

post the required bonds and insurance and return the executed copies of the agreement form 

within ten (10) working days from the date of receiving the Notice of Intent to Award Letter 

Contract, County may declare the bidder's security forfeited as damages and contract with the 

second lowest bidder. 
 

18.  Pursuant to Section 7103.5(b) of Public Contract Code, in submitting a bid to County, bidder 

offers and agrees that if the bid is accepted, it will assign to County all rights, title, and interest in 

and to all causes of action it may have under Section 4 of the Clayton Act (15 USC Section 15) 

or under the Cartwright Act (Chapter 2 [commencing with Section 16700] of Part 2 of Division 7 

of the Business and Professions Code), arising from purchases of goods, materials, or services by 

bidder for sale to the purchasing body pursuant to the bid.  Such assignment shall be made and 

become effective at the time the purchasing body tenders final payment to bidder. 

 

 

Dated 
  

Bidder’s Business Name 
  

By 
  

       Principal Name (Print) 
  

 

Principal Title (Print) 
  

By 
  

 Principal Signature 
  

       Principal Name (Print) 
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Principal Title (Print) 
  

(Corporate Seal) 
  

 
  

 
  

 
 

NOTE: If bidder is a corporation, the full legal name of the corporation shall be set forth above together with signatures of authorized officers or agents 

and the document shall bear the corporate seal; if bidder is a partnership, the full name of the firm shall be set forth above together with the signature of 

the partner or partners authorized to sign contracts on behalf of the partnership; and if bidder is an individual, his/her signature shall be placed above. 

 

19. Addenda bound with Contract Documents, or issued during the time of bidding, are to be 

acknowledged below 

 

Addendum No. ______________   Date:__________ 

Addendum No. ______________   Date:__________ 

Addendum No. ______________   Date:__________ 

Addendum No. ______________   Date:__________ 

Addendum No. ______________   Date:__________ 

Addendum No. ______________   Date:__________ 
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NON-COLLUSION DECLARATION 

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
(Public Contract Code Section 7106) 

Division 00400 

 

 

The undersigned declares: 

 

I am the       of     the party making the 

foregoing bid. 

 

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation. The bid is genuine and not collusive or sham. 

The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with 

any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in 

any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or 

cost element of the bid price, or of that of any other bidder. All statements contained in the bid 

are true. The bidder has not, directly or indirectly, submitted his/her/its Adjustment Factors or 

any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, 

to any corporation, partnership, company, association, organization, bid depository, or to any 

member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not 

pay, any person or entity for such purpose. 

 

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, 

joint venture, limited liability company, limited liability partnership, or any other entity, hereby 

represents that he or she has full power to execute, and does execute, this declaration on behalf 

of the bidder. 

 

I declare under penalty of perjury under the laws of the State of California that the foregoing is 

true and correct and that this declaration is executed on ___________________[date], at   

    [city],      [state]. 

 

 

 

     Signature:   _________________________________________ 

     Print Name:  _________________________________________ 
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CONTRACTOR'S CERTIFICATE AS TO WORKERS' COMPENSATION 

TO BE SUBMITTED WITH BID 
(Labor Code Section 1861) 

Division 00410 

 

Labor Code Section 3700 provides, in relevant part: 

 

         "Every employer except the state shall secure the payment of compensation in 

one or more of the following ways: 

 

     (a)  By being insured against liability to pay compensation in one (1) or 

more insurers duly authorized to write compensation insurance in this state. 

 

     (b) By securing from the Director of Industrial Relations a certificate of 

consent to self-insure, either as an individual employer, or as one (1) 

employer in a group of employers, which may be given upon furnishing proof 

satisfactory to the Director of Industrial Relations of ability to self-insure and 

to pay any compensation that may become due to his or her employees." 

 

I certify that I am aware of the provisions of Section 3700 of the Labor Code which require 

every employer to be insured against liability for Workers' Compensation or to undertake 

self-insurance in accordance with the provisions of that Code, and I will comply with such 

provisions before commencing the performance of the Work of this Contract. 

 

Dated: 

 

Bidder's Business Name: 

 

By: 

 

Print Name: 

 

Print Title: 
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STATEMENT CONCERNING EMPLOYMENT OF UNDOCUMENTED ALIENS 

TO BE SUBMITTED WITH BID 

Division 00420 

 

(Public Contract Code Section 6101) 

 

 

 

 

In conformance with Public Contract Code Section 6101, the bidder certifies compliance with 

state and federal law with respect to the employment of undocumented aliens by signing this 

proposal on the signature portion thereof.  Public Contract Code Section 6101 provides that no 

state agency or department, as defined in Section 10335.7, that is subject to this code, shall 

award a public works or purchase contract to a bidder or contractor, nor shall a bidder or 

contractor be eligible to bid for or receive a public works or purchase contract, who has, in the 

preceding five (5) years, been convicted of violation a state or federal law respecting the 

employment of undocumented aliens. 

 

 

Dated: 
 

Bidder's Business Name: 
 

By: 
 

Print Name:  

Print Title:  
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IRAN CONTRACTING ACT CERTIFICATION 

(Public Contract Code Section 2204) 

Division 004200 

 

 

Pursuant to Public Contract Code (PCC) section 2204, an Iran Contracting Act certification is 

required for solicitations of goods or services of $1,000,000 or more.   

 

You must complete one of the following two paragraphs with your bid submittal.  To 

complete paragraph 1, check the corresponding box and complete the certification for paragraph 

1. To complete paragraph 2, check the corresponding box and attach a copy of the written 

permission from the County with your bid.   

 

 1. We are not on the current list of persons engaged in investment activities in Iran 

created by the California Department of General Services (“DGS”) pursuant to PCC 2203(b), and 

we are not a financial institution extending twenty million dollars ($20,000,000) or more in credit 

to another person, for 45 days or more, if that other person will use the credit to provide goods or 

services in the energy sector in Iran and is identified on the current list of persons engaged in 

investment activities in Iran created by DGS.  

 

CERTIFICATION FOR PARAGRAPH 1: 

 

I, the official named below, certify under penalty of perjury, that I am duly authorized to legally 

bind the proposer/bidder to the clause in paragraph 1. This certification is made under the laws of 

the State of California. 

 

Company Name (Printed) Federal ID Number  

By (Authorized Signature) 

Printed Name and Title of Person Signing  

Date Executed Executed in the County of _________ in the  

State of ____________ 

 

      

OR  

 

 2. We have received written permission from the County to submit a bid or proposal 

pursuant to 2203(c) or (d). A copy of the written permission from the County is attached 

hereto. 
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CONTRACTOR'S CERTIFICATION OF GOOD-FAITH EFFORT TO 

EMPLOY MONTEREY BAY AREA RESIDENTS 
(TO BE SUBMITTED WITH BID) 

(Monterey County Code Section 5.08.120) 

Division 00430 

 

I CERTIFY THAT I am aware of the provision of Monterey County Code Section 5.08.120. 

 

Monterey County Code Section 5.08.120 provides, in relevant part: 

 

A. General Provisions.  All County contracts for public works of improvement shall contain 

provisions pursuant to which Contractor shall make a good-faith effort to employ qualified 

individuals who are, and have been for at least one (1) year out of the past three (3) years prior to 

the opening of bids, residents of the Monterey Bay Area in sufficient numbers so that no less 

than fifty percent (50%) of Contractors total construction work force, on that particular contract, 

including any subcontractor work force (with exception of specialty subcontractor items 

identified in bid items) measured in labor work hours, is comprised of Monterey Bay Area 

residents. 

 

B. Nonresponsive Bidder Declaration: Enforcement.  If any contractor submitting a bid for a 

contract for public works of improvement fails to abide by the good-faith local employment 

provisions of this Section, Contractor may be declared by the Board to be a nonresponsive bidder 

for purposes of this Chapter.  If the Board finds that a contractor to whom a contract for public 

works of improvement has been awarded has failed to comply with the good-faith employment 

provisions of this Section during the performance of the Contract, the Board may disqualify 

Contractor from bidding on any County contract for public works of improvement for a period of 

one (1) year from the date of the Board’s disqualification.  A subsequent violation of this Section 

by a contractor may result in disqualification by the Board for a period of three (3) years from 

the date of the subsequent disqualification. 

 

C. Binding on Subcontractors.  Every contractor entering into a contract for public works of 

improvement subject to the provisions of this Section shall include in each and every subcontract 

for work, laborers, or material suppliers relating to the project the requirement that the 

subcontractor shall make a good-faith effort to employ qualified individuals who are, and have 

been for at least one (1) year out of the past three (3) years prior to the opening of bids, residents 

of the Monterey Bay Area.  If the Board finds that any subcontractor has failed during the 

performance of the subcontract to comply with this Section, the Board may disqualify said 

subcontractor from submitting or being listed in any bid for any County contract for public 

works of improvement for a period of one (1) year from the date of the Board’s disqualification.  

A subsequent violation by a subcontractor may result in disqualification by the Board for a 

period of three (3) years from the date of the subsequent disqualification. 
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I FURTHER CERTIFY AS FOLLOWS (check the box that applies): 

 

 I CERTIFY that at least fifty percent (50%) of the total construction work force on the 

project, including any subcontractor work force, measured in labor work hours, will be 

comprised of qualified individuals who to the best of my knowledge are, and have been for at 

least one (1) year out of the past three (3) years prior to the effective date of the opening of bids, 

residents of the Monterey Bay Area.  Evidence that I will comply with this requirement is as 

follows (please use additional pages to provide supporting evidence and/or documentation, as 

necessary): 

 

 

 

 I CERTIFY that I shall make a good-faith effort to employ qualified individuals who, to 

the best of my knowledge, are, and have been for at least one (1) year out of the past three (3) 

years prior to the effective date of the opening of bids, residents of the Monterey Bay Area in 

sufficient numbers such that no less than fifty percent (50%) of the total construction work force 

on the project, including any subcontractor work force (with the exception of specialty 

subcontractor items identified in the bid items) measured in labor work hours, will be comprised 

of Monterey Bay Area residents.  My written plan to recruit Monterey Bay Area residents as 

part of the construction workforce is attached. 

 

 I CERTIFY that I do not comply with and am unable to make a good-faith effort to comply 

with the good-faith local employment provisions set forth in Monterey County Code Section 

5.08.120.  Explanation to why I am not able to comply is as follows (please use additional pages 

to provide supporting evidence and/or documentation, as necessary): 

 

 

 

 

I declare under penalty of perjury under the laws of the State of California that the foregoing 

certification is true and correct.  Executed on (date) _____________________ 

at (city/state) __________________________________. 

  

Bidder's Business Name: 

 

By: 
 

Print Name: 
 

Print Title: 
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EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 

 

 

The bidder                       , 

proposed subcontractor                     , 

hereby certifies that he/she/it has ___, has not ___, participated in a previous contract or 

subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 

11114, or 11246, and that, where required, he/she/it has filed with the Joint Reporting committee, 

the Director of the Office of Federal Contract Compliance, a Federal Government contracting or 

administering agency, or the former President’s Committee on Equal Employment Opportunity, 

all reports due under the applicable filing requirements. 

 

 

 

 
Note: The above Certification is part of the Bid. Signing this Bid on the signature portion thereof shall 

also constitute signature of this Certification.  Providing false information may result in criminal 

prosecution or administrative sanctions. 
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PUBLIC CONTRACT CODE 

 

 

PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT 

 

In accordance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder 

hereby declares under penalty of perjury under the laws of the State of California that the bidder 

has ____ ,   has not ____ been convicted within the preceding three (3) years of any offenses 

referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any 

other act in violation of any state or Federal antitrust law in connection with the bidding upon, 

award of, or performance of, any public works contract, as defined in Public Contract Code Section 

1101, with any public entity, as defined in Public Contract Code Section 1100, including the 

Regents of the University of California or the Trustees of the California State University.  The 

term "bidder" is understood to include any partner, member, officer, director, responsible 

managing officer, or responsible managing employee thereof, as referred to in Section 10285.1. 
 
 

 

Note: The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided.  

 

 

 

 

PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 

 

In accordance with Public Contract Code Section 10162, the Bidder shall complete, under penalty 

of perjury, the following questionnaire: 

 

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary 

interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or 

completing a federal, state, or local government project because of a violation of law or a safety 

regulation? 

 

 Yes _____    No _____ 

 

 

If the answer is yes, explain the circumstances in the following space. 
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PUBLIC CONTRACT CODE SECTION 10232 STATEMENT 

 

In accordance with Public Contract Code Section 10232, the Contractor, hereby states under 

penalty of perjury, that no more than one final unappealable finding of contempt of court by a 

federal court has been issued against the Contractor within the immediately preceding two (2) year 

period because of the Contractor's failure to comply with an order of a federal court which orders 

the Contractor to comply with an order of the National Labor Relations Board. 

 

 

 

 
Note: The above Public Contract Code Statements and Questionnaire are part of the Bid. Signing this Bid 

on the signature portion thereof shall also constitute signature of these Statements and 

Questionnaire. Bidders are cautioned that making a false certification may subject the certifier to 

criminal prosecution. 
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DEBARMENT AND SUSPENSION CERTIFICATION 

Title 2, Code of Federal Regulations, Part 180 

 

 

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any person 

associated therewith in the capacity of owner, partner, director, officer, manager: 
 

• is not currently under suspension, debarment, voluntary exclusion, or determination of 

ineligibility by any federal agency; 
 

• has not been suspended, debarred, voluntarily excluded or determined ineligible by any 

federal agency within the past three (3) years; 
 

• does not have a proposed debarment pending; and, 
 

• has not been indicted, convicted, or had a civil judgment rendered against it by a court of 

competent jurisdiction in any matter involving fraud or official misconduct within the past 

three (3) years. 
 

If there are any exceptions to this certification, insert the exceptions in the following space. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Exceptions will not necessarily result in denial of award, but will be considered in determining 

bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating 

agency, and dates of action. 

 

 

 

 
Note: The above Certification is part of the Bid. Signing this Bid on the signature portion thereof shall 

also constitute signature of this Certification. Providing false information may result in criminal prosecution 

or administrative sanctions. 

 

  



 

Project:  JOC 2018 – ROADS & BRIDGES 

Project Specifications   Page 25 

BID BOND 
Division 00440 

(Public Contract Code Section 20129) 

 

 

WHEREAS the Principal has submitted the accompanying bid dated _____________________, 

to County of Monterey, for the following project:   

Check Box below corresponding to the accompanying bid: 

 

  PROJECT NO. JOC, BID NO. ROADS & BRIDGES 2018-01  

  PROJECT NO. JOC, BID NO. ROADS & BRIDGES 2018-02;  

  PROJECT NO. JOC, BID NO. ROADS & BRIDGES 2018-03; and 

 

WHEREAS, Principal, as bidder, is required to furnish a bond executed by an admitted Surety in 

connection with said bid, to secure the timely execution of the Contract and delivery of bonds 

and insurance certificates, in the event that the Contract is awarded to the Principal. 

 

NOW, THEREFORE, we ________________________________________________________ 

as Principal, and  _______________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________  

as Surety, are held and firmly bound unto the County of Monterey, a political subdivision of the 

State of California (hereinafter called "County"), in the penal sum of  Twenty five thousand  

Dollars ($ 25,000.00), of the Principal submitted to the said County for the above described 

project, for the payment of which sum in lawful money of the United States, well and truly to be 

made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly 

and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

 

If the Principal is awarded the Contract and, within the time and manner required under the 

Contract Documents for the above described project, after the prescribed forms are presented to 

him/her for signature, (1) enters into a written Contract in the prescribed form, in accordance 

with the bid, (2) files such insurance certificates with the County as may be required by said 

Contract Documents, and (3) files a performance bond and a payment bond with the County, in 

conformity with said Contract Documents, then this obligation shall be null and void; otherwise, 

it shall remain in full force. 

 

Surety hereby stipulates and agrees that no change, extension of time, alteration or addition to 

the terms of the Contract on the call for bids, or to the Work to be performed thereunder, or the 

specifications accompanying the same, shall in any way affect its obligation under this bond, and 

it does hereby waive notice of any such change, extension of time, alteration or addition to the 

terms of said Contract or the call for bids, or to the Work, or to the specifications. 
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If the County brings suit upon this bond and judgment is recovered, the Surety shall pay all 

litigation expenses incurred by the County in such suit, including attorneys' fees, court costs, expert 

witness fees and investigation expenses. 

 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their 

several seals this ________ day of _______________________________, 20____, the name and 

corporate seal of each corporate party being hereto affixed and these presents duly signed by its 

undersigned representative, pursuant to authority of its governing body. 

 

 

(Corporate Seal)  _______________________________________ 

                 Principal 

By: ____________________________________ 

 

Title: __________________________________ 

 

 

 

(Corporate Seal)  _______________________________________ 

                               Surety 

 

By: ____________________________________ 

 

Title: __________________________________ 

 

 

 

Attach:  1) A Copy of authorization for signature for Principal, and 2) An original or certified 

copy of unrevoked appointment, Power of Attorney, Attorney-in-Fact Certificate bylaws or other 

instrument entitling or authorizing person executing bond on behalf of Surety to do so. 
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AGREEMENT 
Division 00500 

 

THIS AGREEMENT is made by and between COUNTY OF MONTEREY, a political 

subdivision of the State of California, hereinafter called "COUNTY," and  (Name of Contractor), 

hereinafter called "CONTRACTOR."  For reference purposes, the date of this Agreement is the 

last date opposite the respective signatures below. 

 

COUNTY and CONTRACTOR hereby agree as follows: 

 

ARTICLE 1.  SCOPE OF WORK 

 

This Job Order Contract (JOC) is an indefinite quantity contract pursuant to which 

CONTRACTOR will perform a variety of Job Orders, consisting of specific construction tasks.  

The scope of this JOC is for general construction, repair, remodel and other repetitive related 

Work.  COUNTY has published a Construction Task Catalog® (CTC) containing a series of 

construction tasks with preset Unit Prices.  The CTC was developed using experienced labor and 

high quality materials.  All Unit Prices are based on local labor, material and equipment prices 

including the current prevailing wages.  CONTRACTOR will bid Adjustment Factors to be 

applied to the Unit Prices.  The price of an individual Job Order will be determined by 

multiplying the preset Unit Prices and the appropriate quantities by the appropriate Adjustment 

Factor. 

 

The scope of work for this Contract will be determined by the Detailed Scopes of Work issued in 

connection with individual Job Orders.  The Scope of Work (SOW), for each Job Order will be 

explained to CONTRACTOR at a Joint Scope Meeting.  COUNTY will provide a Request for 

Job Order Proposal and Detailed SOW to CONTRACTOR.  CONTRACTOR will be required to 

review the Detailed SOW and develop a Price Proposal using appropriate tasks, quantities and 

the applicable Adjustment Factor.  COUNTY will review CONTRACTOR’s Proposal in detail 

and if found to be reasonable and acceptable, a Job Order may be issued.  The agreed upon price 

will be fixed price for the performance of the Detailed SOW. 

 

CONTRACTOR shall, within the time stipulated, perform the Contract checked below as herein 

defined and shall furnish all Work, labor, equipment, transportation, material, and services to 

construct and complete in a good, expeditious, workmanlike, and substantial manner, the project: 

 

     PROJECT NO.  JOC, BID NO.  ROADS & BRIDGES 2018-01 

     PROJECT NO.  JOC, BID NO.  ROADS & BRIDGES 2018-02 

      PROJECT NO.  JOC, BID NO.  ROADS & BRIDGES 2018-03 

 

ARTICLE 2.  TIME FOR START AND COMPLETION 

 

Contract Time commences upon the written execution of the Contract by COUNTY and shall 

end either one year from the date signed by COUNTY or upon the payment by COUNTY to 

CONTRACTOR of the maximum amount payable under this Agreement, whichever occurs 
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earlier.  COUNTY will not issue any new Job Orders after the expiration of this Agreement.  

Any Job Order authorized prior to the expiration of the Agreement must be completed within the 

time specified in the Job Order.  In the event the scheduled completion for any Job Order extends 

beyond the term of this Agreement, CONTRACTOR and COUNTY agree that the terms of this 

Agreement shall continue in effect and be applicable for such Job Orders.  A separate Job Order 

Notice to Proceed (NTP) will be issued for each Job Order.  Each Job Order will specify a time 

limit for completion as stated on the Job Order NTP. 

 

ARTICLE 3.  ADJUSTMENT FACTORS 

 

CONTRACTOR shall perform all Work required, necessary, proper for, or incidental to 

completing the Detailed SOW called for in each individual Job Order issued pursuant to this 

Contract for the Unit Prices set forth in the CTC.  COUNTY shall pay CONTRACTOR the Job 

Order Price for completion of Work in accordance with Contract Documents and the Detailed 

SOW described in each Job Order multiplied by the following Adjustment Factors: 

 

ADJUSTMENT FACTORS 
 

The Minimum Contract Value is $25,000.  CONTRACTOR will receive Job Orders totaling at 

least $25,000 during the Contract term.  The Maximum Contract Value is $4,904,581 for the 

JOC ROADS & BRIDGES   2018-01   or    2018-02   or    2018-03.  COUNTY does 

not guarantee CONTRACTOR will receive this volume of Work.  COUNTY may award 

contracts or issue Job Orders to other contractors for the same or similar Work during the term of 

this Agreement.  In no event will CONTRACTOR be issued Job Orders which, in total, exceed 

the Maximum Contract Value.  At no time may the sum of the outstanding Job Orders exceed the 

amount of the Payment Bond and Performance Bond.  A Job Order is outstanding until 

COUNTY has accepted the Work described in the Job Order by recordation of a Notice of 

Completion.  CONTRACTOR will not be issued Job Orders which in total exceed the Maximum 

Contract Value. 

 

ITEM DESCRIPTION  
ADJUSTMENT 

FACTORS 

1. 

Normal Working Hours – North County  

Hours of Work between 7 a.m. and 5 p.m., Monday 

through Friday. 

 

2. 

Normal Working Hours – South County  

Hours of Work between 7 a.m. and 5 p.m., Monday 

through Friday. 

 

3. 

Other than Normal Working Hours – North County 

Hours outside Normal Working Hours including all 

day Saturday, Sunday, and COUNTY Holidays. 

 

4. 

Other than Normal Working Hours – South County  

Hours outside Normal Working Hours including all 

day Saturday, Sunday, and COUNTY Holidays. 

 

 

ARTICLE 4.  LIQUIDATED DAMAGES 

 

COUNTY and CONTRACTOR recognize that time is of the essence of this Agreement and that 

COUNTY will suffer financial loss, if all or any part of the Work is not completed within the 

time specified in the Job Order, plus any extensions thereof.  Accordingly, COUNTY and 
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CONTRACTOR agree that liquidated damages for delay will be established by COUNTY for 

each Job Order.  CONTRACTOR shall pay COUNTY the dollar amount stipulated in the Job 

Order for each day that expires after the time specified therein for CONTRACTOR to achieve 

Completion. 

 

These measures of liquidated damages shall apply cumulatively and except as provided below, 

shall be presumed to be the damages suffered by COUNTY resulting from delay in completion 

of the Work. 

  

Liquidated damages for delay shall only cover project administrative (such as Project 

management and consultant expenses) and cost damages suffered by COUNTY as a result of 

delay.  Liquidated damages shall not cover the cost of completion of the Work, damages resulting 

from Defective Work, lost revenues or costs of substitute Roads & Bridges, or damages suffered 

by others who then seek to recover their damages from COUNTY (for example, delay claims of 

other contractors, subcontractors, tenants, or other third parties), and defense costs thereof.  

 

ARTICLE 5.  NOTIFICATION OF THIRD PARTY CLAIMS 

 

COUNTY shall notify CONTRACTOR of the receipt of any third-party claim relating to the 

Contract and is entitled to recover its reasonable costs incurred in providing the notification as 

provided in Public Contract Code Section 9201. 

 

ARTICLE 6.  COMPONENT PARTS OF THIS CONTRACT 

 

The Contract entered into by this Agreement consists of the following Contract Documents, all 

of which are component parts of the Contract as if herein set out in full or attached hereto: 

 

• Notice to Bidders  

• Information for Bidders 

• Bid, as accepted 

• Non-collusion Affidavit 

•   Workers’ Compensation Certificate 

• Statement Concerning Employment of 

Undocumented Aliens 

• Iran Contracting Certification 

• Contractor’s Certification of Good Faith 

Effort to Employ Monterey Bay Area 

Residents 

• Written Plan to Recruit Monterey Bay 

Area Residents, when applicable 

• Bid Bond or Bidder’s Security 

•   Agreement 

• Performance Bond 

• Payment Bond 

• Insurance Certificate 

• Division 00710 General Conditions, 

Bid Nos. ROADS & BRIDGES 2018-

01, ROADS & BRIDGES 2018-02, 

ROADS & BRIDGES 2018-03 

• Project Specifications  

• Construction Task Catalog®  

• Technical Specifications 

• Community Development Block Grant 

(CDBG) Standard Provisions and 

Requirements 

• Federal Provisions-Caltrans Local 

Assistance Manual 

• Federal Emergency Management 

Agency (FEMA) Standard Provisions 

and Requirements 

• Monterey County Telecommunications 

Cabling and Pathway Systems 

Requirements 

• As issued, Addenda Nos:       

 

 

All of the above-named Contract Documents are intended to be complementary.  Work required 
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by one of the above-named Contract Documents and not by others shall be done as if required by 

all. 

 

IN WITNESS WHEREOF, the parties have duly executed four (4) identical counterparts of this 

instrument, each of which shall be for all purposes deemed an original thereof, on the dates set 

forth below. 
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COUNTY OF MONTEREY CONTRACTOR:  NAME OF COMPANY 

  By: ____________________________________ By: ____________________________________ 

Name:   Benny J. Young  Name:  ________________________________ 

              (Type/Print Name of Signatory) 
Title:    Interim RMA Deputy Director of Public Works 

& Facilities 

Title:    ____________________________________ 

Date:  ____________________________________ Date: ____________________________________

  
  APPROVED AS TO FORM 

 

& By: ____________________________________ 

CONTRACTS/PURCHASING Name:  ________________________________ 

              (Type/Print Name of Signatory)   
By: ____________________________________ Title:   ____________________________________ 

Name:  Mike Derr Date:  ____________________________________ 

Title:  Contracts/Purchasing Officer COMPANY ADDRESS: 

Date:  ____________________________________ STREET ADDRESS 

  
APPROVED AS TO FORM & LEGALITY CITY/STATE/ZIP 

COUNTY COUNSEL, CHARLES J. McKEE  

By: ____________________________________ Contractor’s License Type:  XXXX  

Name: Mary Grace Perry License Number:  XXXXX 

Title:  Deputy County Counsel License Expiration Date:  XXXX 

Date: ____________________________________

  

 

  
APPROVED AS TO FISCAL TERMS NOTE:  CONTRACTORS ARE REQUIRED TO BE 

LICENSED AND REGULATED BY THE 

CONTRACTORS’ STATE LICENSE BOARD.  

ANY QUESTIONS CONCERNING A 

CONTRACTOR MAY BE REFERRED TO THE 

REGISTRAR, CONTRACTORS’ STATE LICENSE 

BOARD,P O BOX 26000, SACRAMENTO, 

CALIFORNIA 95826 

COUNTY AUDITOR-CONTROLLER 

By:  ___________________________________ 

Name:   Gary Giboney 

Title:  Chief Deputy Auditor-Controller 

Date:  ____________________________________ 

 APPROVED AS TO INDEMNITY/INSURANCE 

PROVISIONS  

 

COUNTY COUNSEL-RISK MANAGEMENT  

By:  _________________________________  

Name:  Leslie J. Girard  

Title:  Chief Assistant  

Date:  ____________________________________  

INSTRUCTIONS: If bidder is a corporation, the full 

legal name of the corporation shall be set forth above 

together with the signatures of two (2) officers authorized 

to sign per California Corporations Code Section 313 and 

the document shall bear the corporate seal; if bidder is a 

Limited Liability Corporation (LLC), the full legal name 

of the LLC shall be set forth above together with the 

signatures of its Managing Members;  if bidder is a 

partnership, the full name of the firm shall be set forth 

above together with the signature of the partner or partners 

authorized to sign contracts on behalf of the partnership; 

and if bidder is an individual, his/her signature shall be 

placed above. 
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PERFORMANCE BOND 
(Public Contract Code Section 20129) 

Division 00600 
 

WHEREAS, County of Monterey “COUNTY” has awarded to Principal, 

 

 

 

as “CONTRACTOR”, for the following project (Check One Box): 

  

   PROJECT NO. JOC 2015, BID NO. ROADS & BRIDGES 2018-01 
 

 OR 
 

   PROJECT NO. JOC 2018, BID NO. ROADS & BRIDGES 2018-02; 
 

 OR 
 

   PROJECT NO. JOC 2018, BID NO. ROADS & BRIDGES 2018-03 and 

 

WHEREAS, Principal, as CONTRACTOR, is required to furnish a bond in connection with said 

Contract, to secure the faithful performance of said Contract. 

 

NOW, THEREFORE, we ________________________________________________________  

as Principal, and   

 

as Surety, are held and firmly bound unto the County of Monterey, a political subdivision of the 

State of California (hereinafter called "COUNTY"), in the penal sum of Four Million, Seven 

Hundred Sixty-Six Thousand, Three Hundred and Fifty Seven ($4,904,581 ), for the payment of 

which sum in lawful money of the United States, well and truly to be made, we bind ourselves, 

our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 

presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

 

If the Principal, as CONTRACTOR, or Principal's heirs, executors, administrators, successors, or 

assigns, (1) shall in all things stand to and abide by and well and truly keep and perform the 

covenants, conditions, and agreements in said Contract and any alteration thereof made as 

therein provided, on Principal's part to be kept and performed, at the time and in the manner 

therein specified and in all respects according to their true intent and meaning, and (2) shall 

indemnify, defend, and save harmless the County, the members of its board of supervisors, and 

its officers, agents, and employees as therein stipulated, then this obligation shall become null 

and void; otherwise, it shall be and remain in full force and virtue. 

 

Surety hereby stipulates and agrees that no change, extension of time, alteration, or addition to 

the terms of the Contract or the call for bids, or to the Work to be performed thereunder, or the 

specifications accompanying the same, shall in any way affect its obligation under this bond, and 

it does hereby waive notice of any such change, extension of time, alteration or addition to the 

terms of said Contract or the call for bids, or to the Work, or to the specifications. 
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Whenever the Principal, as CONTRACTOR, is in default, and is declared in default, under the 

Contract by the County of Monterey, the County of Monterey having performed its obligation under 

the Contract, Surety may promptly remedy the default, or shall promptly: 

 

1. Complete the Contract in accordance with its terms or conditions, or 

2. Obtain a bid or bids for submission to County of Monterey for completing the Contract in 

accordance with its terms or conditions, and upon determination by the County of Monterey and 

Surety of the lowest responsible and responsive bidder, arrange for a Contract between such 

bidder and the County of Monterey, and make available as Work progresses (even though there 

should be a default or succession of defaults under the Contract or Contracts of completion 

arranged under this paragraph) sufficient funds to pay the cost of completion less the balance of 

the Contract price. 

 

If suit is brought upon this bond by the COUNTY and judgment is recovered, the Surety shall pay all 

litigation expenses incurred by the COUNTY in such suit, including attorneys' fees, court costs, expert 

witness fees, and investigation expenses. 

 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their 

several seals this          day of                                   , 2018, the name and corporate seal of each 

corporate party being hereto affixed and these presents duly signed by its undersigned representative, 

pursuant to authority of its governing body. 

 

 

(Corporate Seal) _____________________________________________________  

Principal 

 

By: ________________________________________________ 

 

 

Title: _______________________________________________ 

 

 

(Corporate Seal) _____________________________________________________ 

Surety 

 

By: ________________________________________________ 

 

 

Title: ________________________________________________ 

 

 

 
Attach:  1) Copy of authorization for signature for Principal, and 2) original or certified copy of unrevoked 

appointment, Power of Attorney, Attorney-in-Fact Certificate bylaws or other instrument entitling or authorizing 

person executing bond on behalf of Surety to do so. 



 

Project:  JOC 2018 – Roads and Bridges 

Project Specifications     Page 34 

PAYMENT BOND 
(Civil Code Section 9550) 

Division 00610 

 

WHEREAS, the County of Monterey (“COUNTY”) has awarded to Principal, 

 

 

as CONTRACTOR, a Contract for the following (Check One Box): 

  

   PROJECT NO. JOC 2018, BID NO. ROADS & BRIDGES 2018-01 
 

   PROJECT NO. JOC 2018, BID NO. ROADS & BRIDGES 2018-02;  
 

   PROJECT NO. JOC 2018, BID NO. ROADS & BRIDGES 2018-03, and 
 

WHEREAS, Principal, as CONTRACTOR, is required to furnish a bond in connection with said 

Contract, to secure the payment of claims of laborers, mechanics, material providers, and other persons 

furnishing labor and materials on the project, as provided by law. 

 

NOW, THEREFORE, we   

as Principal, and   

 

as Surety, are held and firmly bound unto the County of Monterey, a political subdivision of the State 

of California (hereinafter called "COUNTY”), and to the persons named in California Civil Code 

Section 9100 in the penal sum of  Four Million, Nine Hundred Four Thousand ,Five Hundred and 

Eighty One ($4,904581 ), for the payment of which sum in lawful money of the United States, well 

and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, 

jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

 

If Principal or any of Principal's heirs, executors, administrators, successors, assigns, or subcontractors 

(1) fails to pay in full all of the persons named in Civil Code Section 9100 with respect to any labor or 

materials furnished by said persons on the project described above, or (2) fails to pay in full all 

amounts due under the California Unemployment Insurance Code with respect to work or labor 

performed under the Contract on the project described above, or (3) fails to pay for any amounts 

required to be deducted, withheld, and paid over to the Employment Development Department from 

the wages of employees of the Principal and subcontractors pursuant to Unemployment Insurance 

Code Section 13020 with respect to such Work and labor, then the Surety shall pay for the same. 

 

Surety hereby stipulates and agrees that no change, extension of time, alteration or addition to the 

terms of the Contract on the call for bids, or to the Work to be performed thereunder, or the 

specifications accompanying the same, shall in any way affect its obligation under this bond, and it 

does hereby waive notice of any such change, extension of time, alteration or addition to the terms of 

said Contract or the call for bids, or to the Work, or to the specifications.  
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If the COUNTY brings suit upon this bond and judgment is recovered, the Surety shall pay all 

litigation expenses incurred by the COUNTY in such suit, including attorneys' fees, court costs, 

expert witness fees and investigation expenses. 

 

This bond inures to the benefit of any of the persons named in Civil Code Section 9100, and such 

persons or their assigns shall have a right of action in any suit brought upon this bond, subject to 

any limitations set forth in Civil Code Sections 9550 et seq. (Civil Code, Division 4, Part 6, Title 

3, Chapter 5: Payment Bond for Public Works). 

 

IN WITNESS WHEREOF the above bounden parties have executed this instrument under their 

several seals this            day of                                               , 2018, the name and corporate seal of 

each corporate party being hereto affixed and these presents duly signed by its undersigned 

representative, pursuant to authority of its governing body. 

 

 

(Corporate Seal) _____________________________________________________  

Principal 

 

By: ________________________________________________ 

 

 

Title: _______________________________________________ 

 

 

(Corporate Seal) _____________________________________________________ 

Surety 

 

By: ________________________________________________ 

 

 

Title: ________________________________________________ 

 

 

 

Attach:  1) Copy of authorization for signature for Principal, and 2) original or certified copy of 

unrevoked appointment, Power of Attorney, Attorney-in-Fact Certificate bylaws or other 

instrument entitling or authorizing person executing bond on behalf of Surety to do so. 
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GENERAL CONDITIONS 
Division 00710 

 

PART I.  INTRODUCTION 
 

ARTICLE 1.  DEFINITIONS 

 

1.01  Adjustment Factor.  CONTRACTOR’s competitively bid price adjustment to be applied to 

the Unit Prices as published in the Construction Task Catalog® (CTC).  Adjustment Factors are 

expressed as a multiplicative increase or decrease from the published prices in the CTC. 

 

1.02 Award Criteria Figure (ACF).  The sum of the weighted Adjustment Factors, used to 

determine the low bid, as determined on the basis of the Award Criteria Figure Formula provided 

in the Bid Form. 

 

1.03 Construction Task Catalog® (CTC).  A comprehensive listing of specific repair or 

refurbishment construction related tasks together with a specific unit of measurement and a 

published Unit Price (also referred to as the “CTC”). 

 

1.04 Detailed Scope of Work (Detailed SOW).  The complete description of services to be 

provided by CONTRACTOR pursuant to an individual Job Order.  The Detailed SOW will 

include documentation for a given project.  Documentation may include a narrative description of 

the Work, partial design documents, or full design documents, depending on the complexity of the 

specific project (also referred to as “DSW”). 

 

1.05 Job Order.  A document signed by the COUNTY that describes Work to be accomplished.  

COUNTY has sole discretion to determine the number and scope of Job Orders issued.  Each Job 

Order will include a Detailed SOW, a firm fixed Job Order Price, a time duration for completion 

of the Job Order, and any special conditions that might apply to that specific Job Order, such as 

Liquidated Damages (also referred to as “Job Order Documents”).  A Project may consist of one 

(1) or more Job Orders.  

 

1.06 Job Order Authorization.  Written notice signed by COUNTY RMA Deputy Director of 

Public Works & Facilities, or his/her designee, to CONTRACTOR authorizing the funds 

appropriation for, and the final scope and costs agreed upon for the individual Job Order.  

 

1.07 Job Order Contract (JOC).  A competitively bid, indefinite quantity contract for 

accomplishing repair and refurbishment, and related services.  Work is accomplished through the 

issuance of individual Job Orders (also referred to as “JOC” and “Contract”). 

 

1.08 Job Order Notice to Proceed (NTP).  The written notice issued by COUNTY directing 

CONTRACTOR to proceed with construction activities to complete the Job Order, specifying the 

first day Work can commence, and the overall duration. 

 

1.09 Job Order Plans.  The graphic and pictorial portions of the Job Order as defined in the 

Detailed SOW, illustrating the design, character, location, and dimensions of the Work to be 

performed, generally including but not limited to, elevations, sections, details, schedules, General 

Notes, specific notes, and diagrams (synonymous with “Drawings,” “Contract Drawings,” and 

“Plans”). 
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1.10 Job Order Proposal Package.  The documents prepared by CONTRACTOR stating a firm 

fixed price to perform a specific Detailed SOW.  The Proposal includes shop drawings and 

sketches, permits and submittals as necessary, a detailed Price Proposal comprised of line items 

from the CTC, supporting documentation for any Non Pre-priced items, a construction schedule, a 

list of subcontractors, and other documentation as may be required by COUNTY prior to the 

issuance of a Job Order (also referred to as “Proposal”). 

 

1.11 Job Order (Task) Specifications.  Description of the manner of performing the Work, the 

quantities, qualities, and types of materials to be furnished  (also referred to as “Specifications”). 

 

1.12 Job Order Price.  The value of the approved Job Order Price Proposal compensation sum 

stated in the Job Order including authorized adjustments by Supplemental Job Order, which is the 

total amount payable by COUNTY to CONTRACTOR for the performance of the Work pursuant 

to the Contract Documents. 

 

1.13 Job Order Completion Time(s).  Unless otherwise provided, the Job Order Completion Time 

is the period of time, including authorized adjustments, identified in the Contract Documents for 

Completion of the Job Order or a designated portion of the Job Order described in the Detailed 

SOW. 

 

1.14 Job Order Price Proposal.  A price proposal prepared by CONTRACTOR that includes the 

Pre-priced Tasks, Non Pre-priced Tasks, quantities, and appropriate Adjustment Factors required 

to complete the Detailed SOW. 

 

1.15 Job Order Proposal.  A set of documents including at least: (a) Job Order Price Proposal; (b) 

required drawings or sketches; (c) list of anticipated Subcontractors and Material suppliers; (d) 

Construction schedule; and (e) other requested documents. 

 

1.16 Joint Scope Meeting.  Meeting at the project site attended by COUNTY and 

CONTRACTOR to discuss the Work before the Detailed SOW is finalized and to jointly scope 

the Work. 

 

1.17 Maximum Contract Value.  The maximum dollar value of Job Orders that COUNTY may 

order during the term of the Job Order Contract. 

 

1.18 Minimum Contract Value.  Minimum dollar value of Job Orders that County must order during 

the term of the Job Order Contract that CONTRACTOR is guaranteed the opportunity to perform 

under this Contract. 

 

1.19 Non Pre-priced Tasks (NPP).  Units of Work that are not included in the CTC but which are 

within the general scope and intent of this Contract  (also referred to as “NPP”). 

 

1.20 Normal Working Hours.  Hours of Work between 7 a.m. and 5 p.m., Monday through 

Friday. 

 

1.21 Other than Normal Working Hours.  Hours outside Normal Working Hours including all day 

Saturday, Sunday, and COUNTY Holidays. 
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1.22 Pre-priced Task 

A task described in, and for which a unit price is set forth in the CTC. 
 

1.23 Project.  "Project" means all collective activities necessary for realization of a Job Order, or a 

series of related Job Orders.  This includes design, Contract award(s), execution of the Work 

itself, and fulfillment of all Contract and warranty obligations.  The Work performed under this 

Contract is directed towards completion of all or a part of the Project. 

 

1.24 Requests for Proposal.  COUNTY’s formal request for CONTRACTOR to provide a Job 

Order Proposal Package for the Detailed SOW referenced therein (also referred to as “RFP”). 

 

1.25 Supplemental Job Order.  A written secondary Job Order agreement entered into after the 

award of the Job Order that alters or amends the initial Job Order.  Changes in the Work requested 

are accomplished by the issuance of a Supplemental Job Order.  Changes involving extensions of 

time, assessment of liquidated damages, adjustment for net credits, and additive or deductive 

changes are accomplished by issuance of a Supplemental Job Order to the initial Job Order. 

 

1.26 Technical Specifications.  The written requirements for materials, equipment, systems, 

standards, and workmanship for the Work, and performance of related services. 

 

1.27 Unit Price.  The price published in the CTC for a construction or construction related task, 

specific repair, or refurbishment task.  Unit Prices for new Pre-priced Tasks can be established 

during the course of the Contract and added to the CTCs.  The Unit Prices are fixed for the 

duration of the Contract.  Each Unit Price is comprised of the Labor, Equipment, and Materials 

costs to accomplish that specific task. 

 

1.28 Work.  The term "Work" means all contractual obligations required by the Contract 

Documents, whether completed or partially completed, and includes all other tools, equipment, 

labor, and materials necessary for CONTRACTOR and/or Subcontractor to perform and complete 

the Job Order in a good and workmanlike manner within the time set forth and in accordance with 

the Contract Documents.  The Work may constitute the whole or a part of the Project. The Work 

of this Contract will be set forth in the Detailed Scopes of Work referenced in the individual Job 

Orders. CONTRACTOR is required to complete each Detailed SOW for the Job Order Price 

within the Job Order Completion Time. 

 

 

ARTICLE 2.  CONTRACT INTERPRETATION 

 

2.01 Counting time.  When any provision in the Contract Documents calls for computation of 

time in terms of days, the period so counted shall include all calendar days within the period, 

including usual workdays as well as weekends and holidays.  Business Days and Workdays 

refer to Monday through Friday, eight (8) hour duration. 

 

2.02 Gender and number.  References to one gender include the other; references to either 

singular or plural include the other. 

 

2.03 Headings.  Article and paragraph headings are for convenience only, and shall not be used to 

interpret the provisions of this Contract. 
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2.04 Expressed and implied Work requirements.  This Contract requires the performance of all 

elements of Work expressly mentioned herein, together with all elements of Work that are 

reasonably inferable from the express terms of this Contract as being necessary for the proper 

completion of the Work. 

 

2.05 Technical or trade meanings.  Words which have well known technical or trade meanings are 

used herein in accordance with such recognized meanings. 

 

2.06 Conflicts among Contract Documents - priorities.  If there is any conflict between any of the 

Contract Documents, the conflict shall be resolved by giving effect to the provisions in the 

documents having higher priority and by disregarding conflicting provisions in documents having 

lower priority, as follows: (a) Agreement; (b) Addenda (later dates to take preference over earlier 

dates); (c) Job Order (Included Detailed Scopes of Work and Requests for Proposals); (d) Project 

Specifications  (IFB/RFP); (e) Construction Task Catalog®; (f) Specifications; and (g) Schedules.  

 

ARTICLE 3.  CONTRACT DOCUMENTS 

 

3.01 Contract Documents.  The Contract Documents consist of all component parts of the 

Contract as specified in the Agreement, including the Notice to Bidders, Information for Bidders, 

Bid as accepted, Non-Collusion Affidavit, Contractor's Certificate as to Workers’ Compensation, 

Statement Concerning Employment of Undocumented Aliens, Contractor's Certification of Good-

Faith Effort to Employ Monterey Bay Area Residents, Bid Bond or Bidder's Security, Agreement, 

Performance Bond, Payment Bond for Public Works, Insurance Certificate, Project 

Specifications, Construction Task Catalog® (CTC), Technical Specifications,  CDBG Standard 

Provisions and Requirements, Exhibit B-Federal Provisions-Caltrans Local Assistance Manual, 

FEMA Standard Provisions and  Requirements, Monterey County Telecommunications Cabling 

and Pathway System and all addenda issued prior to execution of the Contract, and all 

modifications. 

 

3.02 Contract.  The Contract Documents form the Contract.  The Contract represents the entire 

and integrated agreement between the parties hereto and supersedes all prior negotiations, 

representations, or agreements, either written or oral, including the bidding documents.  The 

Contract may be amended or modified only by a modification as defined in paragraph 3.03. 

 

3.03 Modification.  A modification is (1) a written amendment to the Contract signed by both 

parties (2) a Supplemental Job Order is a written agreement entered into after the award of the Job 

Order that alters or amends the Job Order.  A modification may be made only after execution of 

the Contract. 

 

3.04 Execution in quadruplicate.  Unless otherwise specified in the Agreement, the Contract 

Documents shall be signed in not less than quadruplicate by COUNTY and CONTRACTOR. 

 

3.05 Contract Documents furnished to CONTRACTOR.  On each Job Order, COUNTY will 

arrange for CONTRACTOR to have access to one (1) set of the Detailed SOW including any 

reproducible Drawings and Specifications.  CONTRACTOR may at his/her/its expense, 

reproduce the documents as needed. 

 

3.06 Ownership of documents.  All Documents, Drawings, and Specifications and copies thereof 

are the property of COUNTY and shall be returned to COUNTY on request at the completion of 

Work.  They are not to be used on other projects or Job Orders.  
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3.07 Contract Documents on-site.  CONTRACTOR will at all times maintain at least one (1) set 

of the Detailed SOW including any reproducible Drawings and Specifications, showing approval 

by the State Fire Marshal, as well as all Supplemental Job Orders on the site, to be available to 

COUNTY and their representatives. 

 

 

ARTICLE 4.  SUBCONTRACTORS 

 

4.01  In accordance with California Public Contracts Code Section 4100 to 4113, inclusive, as 

part of each Job Order Proposal Package, the awarded JOC CONTRACTOR shall provide a list 

giving the name and location of place of business, license number, subcontract value, proof of an 

active registration for each designated Subcontractor with the Public Works Contractor 

Registration (online registration https://efiling.dir.ca.gov/PWCR/Search, and any other 

information COUNTY deems relevant of each subcontractor who will perform a portion of the 

Job Order Work in an amount in excess of one-half of one percent of the Job Order Proposal.  In 

each instance the nature and extent of the Work to be subcontracted shall be described.  

CONTRACTOR shall not Contract with any such proposed person or entity to which COUNTY 

objects. 

 

No contractor or subcontractor may be awarded a contract for public work on a public works 

project (awarded on or after April 1, 2015) unless registered with the Department of Industrial 

Relations pursuant to Labor Code Section 1725.5.  The JOC CONTRACTOR shall provide 

COUNTY with proof of such active registration for all designated subcontractors with the Job 

Order Proposal. 

 

4.02 Intentionally left blank 

 

4.03 CONTRACTOR shall bind every Subcontractor and every Subcontractor agrees to be bound 

by the terms of the Contract Documents insofar as applicable to their Work.  CONTRACTOR 

shall be responsible for the acts and omissions of Subcontractors. 

 

4.04 CONTRACTOR agrees to pay to each Subcontractor promptly upon receiving payment from 

COUNTY. 

 

4.05 No contractual relationship between COUNTY and subcontractors.  Nothing contained in the 

Contract Documents shall create any contractual relation between COUNTY and any 

subcontractor. 

 

4.06 Work performed by subcontractors; substitutions.  Subcontracted Work shall be performed 

only by the subcontractors identified in CONTRACTOR's Job Order Proposal Package, as 

provided by Public Contract Code Section 4100, et seq.  Substitution of subcontractors may be 

made only in conformity with the Subletting and Subcontracting Fair Practices Act, Public 

Contract Code Section 4100, et seq. 

 

4.07 Contracts with subcontractors.  All Work performed for CONTRACTOR by a subcontractor 

shall be pursuant to a written agreement between CONTRACTOR and subcontractor (and where 

appropriate, between subcontractors and sub-subcontractors).  All such agreements shall require 

performance by the subcontractors in conformity with the terms of this Contract, and shall include 

all the terms of this Contract, which are applicable to subcontractors. 

https://efiling.dir.ca.gov/PWCR/Search
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4.08 Payments to subcontractors.  CONTRACTOR shall pay each subcontractor, upon receipt of 

payment from COUNTY, any amount equal to the percentage of completion allowed to 

CONTRACTOR on account of such subcontractor's work, less the percentage retained from 

payments to CONTRACTOR.  CONTRACTOR shall also require each subcontractor to make 

similar payments to his/her/its subcontractors. COUNTY shall have the right, but not the 

obligation, to issue payment by joint checks payable to the order of CONTRACTOR and any of 

its subcontractors. 

 

If the Project Manager (PM) fails to issue a certificate for payment for any cause which is the 

fault of CONTRACTOR and not the fault of a particular subcontractor, CONTRACTOR shall 

pay the subcontractor on demand, made at any time after the certificate for payment should 

otherwise have been issued, for his/her/its Work to the extent completed, less the retained 

percentage. 

 

Neither COUNTY nor the PM shall have any obligation to pay or to see to the payment of any 

monies to any subcontractor except as may otherwise be required by law.  All monies paid to 

CONTRATOR hereunder shall immediately become and constitute a trust fund and shall be 

applied by CONTRACTOR for the benefit of all persons supplying labor, materials, or equipment 

in connection with the Work and shall not be diverted to any other purpose until the claims of 

such persons have been discharged. 

 

4.09 Information provided to subcontractors.  COUNTY’s PM may, on request, and at their 

discretion, furnish to any subcontractor, if practicable, information regarding percentages of 

completion certified to CONTRACTOR on account of Work done by such subcontractors. 

 

4.10 CONTRACTOR’s responsibility for Work of subcontractors.  CONTRACTOR shall be as 

fully responsible to COUNTY for the acts and omissions of any subcontractor and of persons 

either directly or indirectly employed by the subcontractors, as he/she/it is for acts and omissions 

of persons directly employed by him/her/it. 

 

PART II.  CONDUCT OF WORK 
 

ARTICLE 5.  ADMINISTRATION OF JOB ORDERS 

 

5.01 The scope of Work required will be determined by the Detailed Scopes of Work stated in 

each individual Job Order.  COUNTY is not obligated to issue any individual Job Order.   All 

costs incurred preparing Job Order Proposal Packages are the sole responsibility of 

CONTRACTOR. 

 

5.02 Selection of CONTRACTOR.  The award of multiple JOC contracts will be used to maintain 

control over CONTRACTOR performance, quality of Work, and timely completion at controlled 

prices. Maintaining flexibility in the contractor selection process will optimize COUNTY’s control.  

1. COUNTY is under no obligation to award Work beyond the guaranteed minimum value to be 

established by the Board of Supervisors in the bid documents.  COUNTY is under no obligation 

to award any specific number of Job Orders.  However, as Work and funds become available, Job 

Orders will be provided to each JOC Contractor as early in the JOC Contract period as feasible to 

satisfy the Minimum Value. 

2. To the extent feasible, Job Orders will be distributed on a fair basis, having in mind the goal 

of meeting the needs of COUNTY and rewarding good performance. Staff may apply criteria 
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such as, but not limited to, timely and accurate performance of JOC processes, quality 

construction, timely completion of Job Orders and close-out, safety record, meeting project order 

goals, project specific requirements, and local employment participation.  Each Job Order will be 

evaluated on Contractor Evaluation form (see Exhibit 2) per the adopted Policy Guidelines.  

 

5.03 CONTRACTOR will perform Work only as authorized by Job Orders issued by County in 

accordance with the “Administration of Job Orders”.  CONTRACTOR must perform all Job 

Orders up to and including the Maximum Contract Value.  COUNTY must order at least the 

Minimum Contract Value. 

 

5.04 CONTRACTOR must provide all pricing, management, stamped or unstamped design 

drawings, shop drawings, documents, labor, materials, parts (to include system components), 

transportation, plant, supervision, and equipment needed to perform each Job Order. 

CONTRACTOR must provide quality assurance as specified in strict accordance with the 

Contract.  

 

5.05 In addition to the tasks and requirements stated in the CTC and Technical Specifications, 

COUNTY may require Non Pre-priced Tasks incidental to Work described in the Job Order.  The 

parties will price these Non Pre-priced Tasks in accordance with the procedures set forth in the 

“Administration of Job Orders”. 

 

5.06 As Directed by COUNTY in the performance specification, CONTRACTOR will provide 

incidental architectural or engineering design services in accordance with applicable State laws 

and COUNTY’s insurance and indemnification requirements.  All documents are subject to 

review and approval of COUNTY.  COUNTY may require that design documents be prepared 

and provided in Computer Aided Design (CADD) format. 

 

5.07 Each Job Order will be prepared under the direction of COUNTY. 

 

5.08 COUNTY staff will notify CONTRACTOR in writing of a Joint Scope Meeting to discuss a 

potential Job Order.   

 

5.09 Prior to the Joint Scope Meeting, COUNTY will provide CONTRACTOR with all 

appropriate information and documentation, if any, pertaining to the potential Job Order.  

CONTRACTOR and their primary trade(s) will participate in the Joint Scope Meeting and visit 

the proposed site with COUNTY staff.  At the Joint Scope Meeting the following items will be 

discussed: 

• Job Order number and title 

• Existing site conditions 

• Presence of Hazardous Materials 

• Methods and alternatives for accomplishing Work 

• Definition and refinement of requirements 

• General Scope of Work 

• Requirements for stamped & unstamped design drawings, sketches, submittals, catalogue 

cuts, samples, shop drawings, technical data, etc. 

• Tentative construction schedule (bar chart or critical path method schedule) 

• Preliminary quantity estimates 

• Staging areas and site access 

• Special conditions regarding unique facility operations and hours of operation 

• Safety requirements 
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• Special insurance requirements 

• Liquidated Damages 

• Job Order Proposal due date 

 

5.10 Making information available to CONTRACTOR is not to be construed in any way as a 

waiver of the aforesaid provisions, and CONTRACTOR must satisfy themselves through their 

own investigations as to conditions to be encountered. 

 

5.11 Upon completion of the joint scoping process, COUNTY will prepare a draft Detailed SOW 

referencing any sketches, drawings, photographs, and specifications required to document 

accurately the Work to be accomplished.  COUNTY will issue a Request for Job Order Proposal 

that will require CONTRACTOR prepare a Job Order Proposal. The Detailed SOW unless 

modified by CONTRACTOR and COUNTY will be the basis on which CONTRACTOR will 

develop its Job Order Proposal.  CONTRACTOR does not have the right to refuse to perform any 

task or any Work in connection with a particular Project. 

 

5.12 Job Order Proposal Development.  The Job Order Price shall be the value of the approved 

Job Order Price Proposal.  The value of the Job Order Price Proposal shall be calculated by 

summing the total of the calculations for each Pre-priced Tasks (Unit Price x quantity x 

Adjustment Factor) plus the value of all Non Pre-priced Tasks.  CONTRACTOR will prepare Job 

Order Proposals in accordance with the following: 

Pre-priced Tasks:  CONTRACTOR will identify the task and quantities required from CTC.  The 

Unit Price set forth in the CTC serves as the base price. 

Non Pre-priced Tasks (NPP): A task that is not set forth in CTC.  NPP Tasks, if any, must be 

separately identified in the Proposal.  Information submitted in support of NPP Tasks includes, 

but is not limited to, the following: 

1.  Complete specifications and technical data, including task content, support drawings, task cost 

data, quality control, and inspection requirements. 

2.  Work schedule. 

3.  Cost data will include a cost analysis report, establishing the basis for selecting the approach 

proposed for accomplishment of the task.  Unless otherwise directed by COUNTY, cost data 

will be submitted demonstrating that CONTRACTOR sought and received three (3) price 

quotes and shall to the extent possible, use Pre-priced Tasks for labor and equipment from the 

CTC.  CONTRACTOR will provide an installed Unit Price (or demolition price if appropriate) 

which will include all costs required to accomplish the NPP Task.  If the Work is to be 

subcontracted, CONTRACTOR must submit three (3) independent quotes from subcontractors 

unless otherwise directed by COUNTY.  CONTRACTOR shall not submit a quote or bid from 

any supplier or subcontractor that CONTRACTOR is not prepared to use.  COUNTY may 

require additional quotes and bids if the suppliers or subcontractors are not acceptable or if the 

prices are not reasonable. 

 

4. The final price submitted for NPP Tasks shall be calculated according to the following 

formula: 

Contractor Performed Duties 

A = The number of hours for each labor classification and hourly rates 

B = Equipment costs (other than small tools) 

C = Three (3) independent quotes for all materials 
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Total Cost for self performed work = (A+B+C)  x  Normal Hours Adjustment Factor or 

1.15 (whichever is less)  

(Only if A & B cannot be priced out of the CTC)  

5. For Work performed by Subcontractors:   

If the Work is to be subcontracted, CONTRACTOR must submit three (3) independent bids 

from Subcontractors.  If three (3) quotes or bids cannot be obtained, CONTRACTOR will 

provide the reason in writing for COUNTY’s approval as to why three (3) quotes cannot be 

submitted. 

D = Subcontractor Costs (supported by three (3) quotes) 

Total Costs of NPP Task = D  x  Normal Hours Adjustment Factor or 1.15 (whichever is 

less) 

 

 

6.  After a NPP Task is used on three (3) separate Job Orders and following approval by County 

of a NPP Task, the NPP Task Unit Price will be entered into computer database and fixed as a 

permanent Pre-priced task, which no longer requires price justification. 

7. The total extended price for the NPP Task will be determined by multiplying the task Unit 

Price by the quantity required.  The price offered in the Proposal will be determined by 

multiplying the total extended price by an Adjustment Factor of 1.00 (one). 

8. COUNTY’s determination as to whether an item is a Pre-priced task or a NPP Task is final, 

binding, and conclusive as to CONTRACTOR. 

9. Whenever, because of trade jurisdiction rules or small quantities, the cost of a minor task in the 

Job Order Price Proposal is less than the cost of the actual labor and material to perform such 

task, COUNTY may permit CONTRACTOR to be paid for such task as a NPP Task, or use 

Pre-priced labor tasks and material component pricing to cover the actual costs incurred.  

Provided, however, that there is no other work for that trade on the Project or other work for 

that trade cannot be scheduled at the same time and the final charge does not exceed $1,000. 

 

CONTRACTOR's Job Order Proposal must include support documentation to indicate that 

adequate engineering and planning for the Job Order has been done, and that the tasks proposed 

are reasonable for the Work to be performed. Documentation to be submitted with the Proposal 

must include, but not be limited to: 

1.  Stamped and unstamped design drawings, calculations, specifications 

2.  Catalog cuts 

3.  Subcontractor and material supplier list 

4.  Construction schedule  

5.  Special Insurance 

6.  For special equipment a copy of the warranty document may be required. 

7.  Other requested documents  

 

CONTRACTOR's Job Order Proposal must be submitted by the date indicated on the RFP.  All 

incomplete Job Order Proposals shall be rejected.  The time allowed for preparation of 

CONTRACTOR's Job Order Proposal will depend on the complexity and urgency of the Job 

Order but should average between seven (7) and fourteen days.  On complex Job Orders, such as 

Job Orders requiring incidental engineering/architectural drawings and approvals and permits, 

allowance will be made to provide adequate time for preparation and submittal of the necessary 

documents.  
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CONTRACTOR shall make the necessary arrangements for and obtain all filings and permits 

required for the Work, including the preparation of all drawings, sketches, calculations and other 

documents and information that may be required therefor.  If CONTRACTOR is required to pay 

an application fee for filing a project, a fee to obtain a building permit, or any other permit fee to 

the City, State, or other governmental or regulatory agency, then the amount of such fee paid by 

CONTRACTOR for which a receipt is obtained shall be treated as a Reimbursable Task to be 

paid without mark-up. 

 

CONTRACTOR shall provide incidental engineering and architectural services required in 

connection with a particular Job Order including drawings and information required for filing. 

 

Emergency JOC Ordering.  An emergency means a sudden, unexpected occurrence that poses a 

clear and imminent danger, requiring immediate action to prevent or mitigate the loss or 

impairment of life, health, property, or essential public services.  Once an emergency has been 

declared by the responsible COUNTY agent, and pursuant to laws governing an emergency 

condition, the COUNTY will initiate expedited steps for the processing of an emergency job 

order.   

 

By submitting a Job Order Proposal to COUNTY, CONTRACTOR agrees to accomplish the 

Detailed SOW in accordance with the Request for Proposal at the price submitted.  It is 

CONTRACTOR's responsibility to apply the appropriate Adjustment Factor(s) prior to delivering 

it to COUNTY. 

 

If CONTRACTOR requires clarifications or additional information regarding the Detailed SOW 

in order to prepare the Job Order Proposal, the request must be submitted so that the submittal of 

the Job Order Proposal is not delayed. 

 

5.13 Review of Job Order Proposal.  COUNTY reserves the right to reject a Job Order Proposal 

for any reason.  COUNTY also reserves the right not to issue a Job Order if that is determined to 

be in the best interests of COUNTY to do so or if the proposed cost exceeds COUNTY's estimate.  

In these instances, CONTRACTOR has no entitlement to reimbursement for Proposal preparation 

expenses.  COUNTY may pursue the performance of any Work by other means. 

 

COUNTY will evaluate the entire Job Order Price Proposal and compare it with COUNTY’s 

estimate of the Detailed SOW to determine the reasonableness of approach, including the 

appropriateness of the tasks and quantities proposed. 

 

CONTRACTOR may choose the means and methods of construction; subject however, to 

COUNTY's right to reject any means and methods proposed by CONTRACTOR that:  

1. will constitute or create a hazard to the Work, or to persons, or property; 

2. Will not produce finished Work in accordance with the terms of the Contract; or 

3. Increases the price of the Job Order when alternative means and methods are available. 

 

By submitting a Job Order Proposal to COUNTY, CONTRACTOR agrees to accomplish the 

Detailed SOW for the price submitted.  It is CONTRACTOR’s responsibility to include all 

necessary Pre-priced and Non Pre-priced Tasks and quantities in the Proposal. 

 

COUNTY will evaluate the Job Order Proposal, including the correct tasks and quantities, and 

determine if CONTRACTOR proposes to accomplish the Detailed SOW in a manner acceptable 

to COUNTY. 
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5.14. Issuance of the Job Order.  A Job Order Authorization signed by COUNTY will be provided 

to CONTRACTOR.  Each Job Order includes a Detailed SOW.  After COUNTY issues a Job 

Order, CONTRACTOR’s price proposal is of no significance.  All provisions of this Contract are 

applicable to each Job Order.  Job Order Authorizations will be written on an appropriate form. 

The Job Order, signed by COUNTY and delivered to CONTRACTOR, constitutes COUNTY's 

acceptance of CONTRACTOR's Job Order Proposal.  A signed copy of the Job Order will be 

provided to CONTRACTOR. 

 

COUNTY may direct CONTRACTOR to undertake and possibly complete urgent work prior to 

the issuance of a Job Order.  CONTRACTOR will be compensated in accordance with the 

provisions of this Contract. 

 

In the event that immediate emergency response is necessary, CONTRACTOR shall be required 

to follow alternative procedures as established by COUNTY.  CONTRACTOR shall begin Work 

as directed notwithstanding the absence of a fully developed Request for Proposal, Detailed 

SOW, or Job Order.  CONTRACTOR shall be compensated for such Work as if the Work had 

been ordered under the standard procedures. 
 

If CONTRACTOR has failed to submit a Proposal or the parties fail to reach an agreement, 

COUNTY may issue a Unilateral Job Order.  Compensation for the Work shall be in accordance 

with the CTC and terms and conditions of the Contract.  CONTRACTOR must commence any 

work issued under a Unilateral Job Order in the time stated in the Job Order.  Failure to 

commence Work will result in termination of this Contract for cause.  The issuance of a Unilateral 

Job Order will not prejudice any of CONTRACTOR’s rights to make claims or appeal disputed 

matters. 

 

5.15 Computer and Communications Equipment Requirements.  CONTRACTOR shall maintain 

at its office for its use a computer with, at a minimum, a 1 GHz processor and an internet 

connection.  CONTRACTOR shall maintain individual e-mail accounts for each of its project 

managers. 

 

5.16 The Gordian Group, Inc. (TGG) JOC System License and Fee Agreement.  CONTRACTOR 

is required to enter into a JOC System License and Fee Agreement with TGG (See Exhibit 1). 

 

ARTICLE 6.  CONTRACT ADMINISTRATION BY PROJECT MANAGER 

 

6.01 No contractual relationship between Project Manager (PM) and CONTRACTOR.  Nothing 

contained in the Contract Documents shall create any contractual relationship between the Project 

Manager (PM) and CONTRACTOR or any subcontractor. 

 

6.02 COUNTY’s representative.  The PM will be COUNTY's representative during construction 

and until final payment as provided in this Agreement.  The PM will have authority to act on 

behalf of COUNTY to the extent provided in the Contract Documents, unless otherwise modified 

by written instrument which will be shown to CONTRACTOR.  PM will advise and consult with 

COUNTY, and all of COUNTY's instructions to CONTRACTOR shall be issued through PM.  

As COUNTY's representative, PM will provide general administration of the Contract, including 

performance of the functions hereinafter described.  In addition, the PM will be COUNTY’s 

Representative for management of construction in the field.  The PM is responsible for managing 

the project schedule, budget, and has the authority to act on behalf of COUNTY as relating to the 
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management of these items. 

 

6.03 Instructions issued through Project Manager.  COUNTY shall issue instructions to 

CONTRACTOR through the PM, provided that County shall have the right, but not the 

obligation, to itself or through other project representatives issue Supplemental Job Orders, 

require additional Work and/or direct the omission of Work previously ordered by written 

instructions directly to CONTRACTOR, provided such Project representative and instructions 

have been previously approved in writing by COUNTY. 

 

6.04 Project Manager’s access to Work.  The PM shall at all times have access to the Work 

wherever it is in preparation and progress.  CONTRACTOR shall provide Roads & Bridges for 

such access so the PM may perform their functions under the Contract. 

 

6.05 Determination of payments to CONTRACTOR.  Based on observations and 

CONTRACTOR's applications for payment, the PM will determine the amounts owing to 

CONTRACTOR and will issue certificates for payment in such amounts, as provided in Articles 

18-21. 

 

6.06 Decisions on artistic effect.  The PM’s decisions in matters relating to artistic effect will be 

final if consistent with the intent of the Contract Documents. 

 

6.07 Authority to reject Work or to require special inspection or testing.  The Project Manager 

may reject Work which does not conform to the Contract Documents.  Whenever, in PM’s 

reasonable opinion, PM considers it necessary or advisable to ensure the proper implementation 

of this Contract, PM may require special inspection or testing of the Work in accordance with 

Article 11, whether or not such Work is then fabricated, installed, or completed.  However, the 

PM’s authority to act under this paragraph, or any decision made by PM in good faith either to 

exercise or not to exercise such authority, shall not give rise to any duty or responsibility of the 

PM to CONTRACTOR, any subcontractor, any of their agents or employees, or any other person 

performing any of the Work. 

 

6.08 Supplemental Job Orders prepared by Project Manager.  PM will prepare Supplemental Job 

Orders and may order minor changes in the Work in accordance with Article 15. 

 

6.09 Inspections and document review.  PM will: conduct inspections of the Work (including a 

final inspection); receive and review written guarantees and related documents required by the 

Contract and assembled by CONTRACTOR; and issue a final certificate for payment. 

 

ARTICLE 7.  SERVICES PROVIDED BY COUNTY 

 

7.01 Easements obtained by COUNTY.  COUNTY shall secure and pay for all easements, rights-

of-way, and fee interests in land necessary to enable CONTRACTOR to complete the Work. 

 

7.02 Surveys provided by COUNTY.  COUNTY shall furnish all surveys describing the existing 

physical characteristics, legal limits, and utility locations for the site of the project.  Unless 

specifically provided for in Detailed SOW for the Job Order, COUNTY shall not provide field 

engineering or construction staking. 

 

7.03 Information and services provided by COUNTY.  Information or services under COUNTY's 

control shall be furnished by COUNTY with reasonable promptness to avoid delay in the orderly 
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progress of the Work. 

 

ARTICLE 8.  CONTRACTOR'S ADMINISTRATIVE DUTIES 

 

8.01 Review of Contract Documents for errors.  CONTRACTOR shall carefully study and 

compare the Detailed SOW and shall, at once, report in writing to the PM, any error, 

inconsistency, or omission he/she/it may discover.  CONTRACTOR shall not be liable to 

COUNTY for any damage resulting from any such errors, inconsistencies, or omissions in the 

Detailed SOW which were reported, in writing, by CONTRACTOR to PM provided no 

provisions herein shall relieve CONTRACTOR from liability for errors, inconsistencies, or 

omissions which were known or reasonably should have been known to CONTRACTOR, which 

were not disclosed in writing to the PM. 

 

8.02 Taxes.  CONTRACTOR shall pay all sales, consumer, use, and other similar taxes required 

by law. 

 

8.03 Transportation and utility service.  CONTRACTOR shall pay for all transportation and utility 

service not later than the 20th day of the calendar month following that in which such services are 

rendered. 

 

8.04 Materials and equipment.  CONTRACTOR shall pay for all materials, tools, and other 

expendable equipment to the extent of ninety-five (95%) of the cost thereof, not later than the 20th 

day of the calendar month following that in which such materials, tools, and equipment are 

delivered at the project site and the balance thereof not later than the 30th day following 

completion of that part of the Work in or on which such materials, tools, and equipment are 

incorporated or used. 

 

8.05 CONTRACTOR’s Personnel.  CONTRACTOR shall assign a full-time person as its 

representative for this Contract.  This person shall be acceptable to COUNTY and shall have a cell 

phone at which they can be reached at all times.  CONTRACTOR shall also have at all times an 

Office Manager and a Superintendent assigned to this Contract.  Additional staff will be provided 

by CONTRACTOR depending on the volume of Work.  For each Job Order issued, 

CONTRACTOR shall identify the Superintendent responsible for the Job Order.  The 

Superintendent shall be reachable 24 hours a day, seven (7) days a week.  If the named 

Superintendent is not available because of illness or vacation or the like, CONTRACTOR shall 

notify COUNTY of a substitute Superintendent.  At all times, Contractor shall provide at least one 

(1) Superintendent for every four (4) Job Orders (1:4).  Whenever, in the sole discretion of 

COUNTY, CONTRACTOR is not providing a sufficient level of supervision, COUNTY  may 

direct CONTRACTOR to increase the level of supervision for any or all projects, including but not 

limited to, the right to direct CONTRACTOR to assign a full-time, dedicated Superintendent for a 

project, submit daily management, inspection, activity, and planning reports, substitute 

subcontractors; submit daily photographs of the Work in  place and the Work areas prepared for 

the next day’s Work; all at no cost to COUNTY.  In the event COUNTY’s personnel are required 

to provide direction or supervision of the Work in the field because CONTRACTOR has not 

provided sufficient supervision, CONTRACTOR shall reimburse COUNTY $137 per hour for 

such effort. 

 

CONTRACTOR shall at all times while Work is being performed at site, be represented on Site 

by a competent resident Superintendent authorized and competent to receive and carry out any 

instructions that COUNTY may give, and shall be liable for faithful observance of instructions 
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delivered to CONTRACTOR.  Said Superintendent shall not be replaced without COUNTY’s 

express written consent.  The Superintendent shall be CONTRACTOR’s representative at the Site 

and shall have complete authority to act on behalf of CONTRACTOR.  All communications to 

and from the Superintendent shall be as binding as if given to or by CONTRACTOR.  

Communications, instructions, or Drawings given to CONTRACTOR’s representative shall be 

deemed to have been given to CONTRACTOR. 

 

In the event that the designated Superintendent is unable to be present at the site, CONTRATOR 

shall designate a substitute Superintendent, subject to COUNTY’s approval, and shall obtain 

COUNTY’s consent as to time and duration of any such substitution. 

 

8.06 CONTRACTOR’s responsibility for agents and employees.  CONTRACTOR shall be 

responsible to COUNTY for the acts and omissions of all his/her/its employees and all 

subcontractors, their agents, and employees, and all other persons performing any of the Work 

under a contract with CONTRACTOR. 

 

8.07 Communication through Project Manager.  CONTRACTOR shall forward all 

communications to COUNTY through the Superintendent or Foreperson. 

 

ARTICLE 9.  GENERAL PROVISIONS REGARDING CONDUCT OF WORK 

 

9.01 No Work without a Job Order.  CONTRACTOR shall do no Work without a Detailed SOW 

as defined in a Job Order, except as otherwise directed by the Contract Documents. 

 

9.02 Supervision and construction procedures.  CONTRACTOR shall supervise and direct the 

Work, using his/her/its best skill and attention.  CONTRACTOR shall be solely responsible for 

all construction means, methods, techniques, sequences, and procedures, and for coordinating all 

portions of the Work under the Contract.  

 

9.03 CONTRACTOR’s responsibility for labor, materials, and equipment.  Unless otherwise 

specifically noted, CONTRACTOR shall provide and pay for all labor, materials, equipment, and 

machinery, water, heat, utilities, transportation, and other Roads & Bridges and services necessary 

for the proper execution and completion of the Work. 

 

9.04 Conduct and skill of employees.  CONTRACTOR shall at all times enforce strict discipline 

and good order among his/her/its employees and shall not employ on the Work any unfit person or 

anyone not skilled in the task assigned to him/her.  Any person in the employment of 

CONTRACTOR who COUNTY may deem incompetent or unfit shall be dismissed from the Work 

and shall not again be employed on it except with the written consent of COUNTY. 
 

9.05 Progress schedule.  CONTRACTOR shall, with the Job Order Proposal, submit to COUNTY 

a schedule for the Work.  The schedule shall be a series of tasks representing CONTRACTOR’s 

plan for performing the Work including all activities both onsite and offsite, submittal due dates, 

submittal review periods, material purchasing, lead or fabrication times, a period for punch list 

and corrections, final inspection and approvals, and other events or activities having an effect on 

the progress or completion of the Work.  For each task, the schedule shall show the duration, the 

starting and finish dates, predecessors, successors, and the average work force and equipment 

planned.  The schedule shall be submitted in bar chart and Program Evaluation Review Technique 

(PERT) chart format and with a separate task list showing all data in spreadsheet format.  No 

single task on the schedule may exceed two (2) weeks in duration.   
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The schedule shall be revised as required by the progress and conditions of the Work, 

Supplemental Job Orders, and all other factors that could influence the date of Substantial 

Completion. 

 

CONTRACTOR shall post a schedule on the Project site in a location readily accessible to 

COUNTY.  The posted schedule shall be updated at least weekly by CONTRACTOR to show 

actual progress.  At least once a month, CONTRACTOR will provide a written progress report to 

COUNTY in a format approved by COUNTY.  

 

Weather shall be allowed for in CONTRACTOR’s Schedule.  Additional time will be granted for 

adverse weather to correspond to the number of scheduled workdays lost due to weather.  

 

9.06 Plans and specifications at site.  CONTRACTOR shall maintain at the site for COUNTY one  

(1) copy of all approved Job Orders with the Detailed SOW, including any related plans, 

Supplemental Job Orders, and other modifications, in good order and marked to record all 

changes made during construction.  These shall be available to the PM.  A reproducible set of 

plans, marked to record all changes made during construction, shall be delivered to the PM for 

COUNTY upon completion of the work and prior to release of final payment. 
 

9.07 Cutting and patching.  CONTRACTOR shall be responsible for any cutting, fitting, and 

patching that may be required to complete his/her/its work, except as otherwise specifically 

provided in the Contract Documents.  CONTRACTOR shall not endanger any Work of any other 

contractor by cutting, excavating, or otherwise altering any Work and shall not cut or alter the 

Work of any other contractor except with the written consent of the PM. 
 

 

9.08 Revision of operations.  When, in the judgment of COUNTY, it becomes necessary to 

accelerate the Work, CONTRACTOR when so ordered shall concentrate his/her/its forces at such 

points as directed and execute such portions of the Work as may be required. 
 

9.09 Damage to Work and property on-site.  All damage or loss to any property on or near the site 

caused in whole or in part by CONTRACTOR, any subcontractor, or anyone directly or indirectly 

employed by any of them, or by anyone for whose acts any of them may be liable, shall be 

remedied by CONTRACTOR, at CONTRACTOR’s expense. 

 

ARTICLE 10.  SEPARATE CONTRACTS ON SAME PROJECT 

 

10.01 COUNTY’s right to award separate contracts.  COUNTY reserves the right to award other 

contracts in connection with other portions of the project. 

 

10.02 Coordination among contractors.  CONTRACTOR shall ascertain to his/her/its own 

satisfaction the scope of the project and the nature of any other contracts that have been or may be 

awarded by COUNTY in prosecution of the project, to the end that CONTRACTOR may perform 

this Contract in light of such other contracts, if any.  Nothing herein shall be interpreted as 

granting to CONTRACTOR exclusive occupancy at the site.  CONTRACTOR shall not cause 

any unnecessary hindrance or delay to any other contractor working on the Project.  If 

simultaneous execution of any contract for the Project is likely to cause interference with the 

performance of some other contract or contracts, COUNTY shall decide which CONTRACTOR 

shall cease Work temporarily and which CONTRACTOR shall continue or whether Work can be 

coordinated so that contractors may proceed simultaneously.  COUNTY shall not be responsible 
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for any damages suffered or extra costs incurred by CONTRACTOR resulting directly or 

indirectly from the award or performance or attempted performance of any other contract or 

contracts on the Project, or caused by any decision or omission of COUNTY respecting the order 

of precedence in performance of the contracts.  Any delay in the progress of the Work as a result 

of such priorities shall not give rise to any adjustments in the Job Order Price.   CONTRACTOR 

understands and agrees that its sole right and remedy therefore shall be an extension of time. 

 

10.03 Responsibility to other contractors.  CONTRACTOR shall afford other contractors on the 

same Project reasonable opportunity for the introduction and storage of their materials and 

equipment and the execution of their Work, and shall properly connect and coordinate his/her/its 

Work with theirs. 

 

10.04 Duty to inspect other contractor's Work.  If any part of CONTRACTOR's Work depends 

for proper execution or results upon the Work of any other separate contractor, CONTRACTOR 

shall inspect and promptly report to the PM any apparent discrepancies or defects in such Work 

that render it unsuitable for such proper execution and results.  Failure of CONTRACTOR so to 

inspect and report shall constitute an acceptance of the other contractor's Work as fit and proper to 

receive his/her/its Work, except as to defects which may develop in the other separate contractor's 

Work after the execution of CONTRACTOR's Work.  Any Work exhibiting unacceptable quality 

as defined by the Contract Documents will result in CONTRACTOR’s payment (or a portion 

thereof) being withheld until the unacceptable Work is corrected to meet the required quality 

standards, per Article 19 herein. 

 

10.05 Damage to other contractor's Work.  Should CONTRACTOR cause damage to the Work or 

property of any separate contractor on the Project, CONTRACTOR shall, upon due notice settle 

with such other contractor by agreement or arbitration, if he/she/it will so settle.  If such separate 

contractor sues COUNTY or initiates an arbitration proceeding on account of any damage alleged 

to have been so sustained, COUNTY shall notify CONTRACTOR who shall defend such 

proceedings and indemnify and hold harmless COUNTY. 

 

10.06 Responsibility for costs caused by one contractor to another.  Any costs to one (1) 

contractor or his/her/its subcontractors on the Project caused by defective or ill-timed Work by 

another contractor or his/her/its subcontractors on the project shall be borne by the party 

responsible for such defective or ill-timed Work. 

 

10.07. COUNTY’s right to settle disputes over cleanup.  If a dispute arises between the separate 

contractors as to their responsibility for cleaning up under paragraph 13.02, COUNTY may clean 

up and charge the cost thereof to the several contractors, as COUNTY shall determine to be just. 

 

ARTICLE 11.  TESTS 

 

11.01 CONTRACTOR’s responsibility for required tests.  If the Contract Documents, laws, 

ordinances, rules, regulations, or orders of any public authority having jurisdiction require any 

Work to be inspected, tested, or approved, CONTRACTOR shall give the PM timely notice of its 

readiness and of the date arranged so the PM may observe such inspection, testing, or approval.  

COUNTY shall bear all costs of such inspections, tests, and approval, unless otherwise provided. 

 

11.02 Responsibility for tests not anticipated in Contract.  If after the commencement of the 

Work, the PM determines that any Work requires special inspection, testing, or approval which 

paragraph 11.01 does not include, PM will instruct CONTRACTORR to order such special 
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inspection, testing, or approval and CONTRACTOR shall give notice as in paragraph 11.01.  If 

such special inspection or testing reveals a failure of the Work to comply (1) with the 

requirements of the Contract Documents or (2) with laws, ordinances, rules, regulations, or orders 

of any public authority having jurisdiction, then CONTRACTOR shall bear all costs thereof, 

including the PM’s additional services made necessary by such failure; otherwise COUNTY shall 

bear such costs, and an appropriate Supplemental Job Order shall be issued. 

  

11.03 Certificates of inspection.  Required certificates of inspection, testing, or approval shall be 

secured by CONTRACTOR and promptly delivered by CONTRACTOR to the PM. 

 

11.04 Observation by Project Manager.  If the PM wishes to observe the inspections, tests, or 

approvals required by this Article 11, PM will do so promptly and, where practicable, at the 

source of supply. 

 

11.05 No waiver of CONTRACTOR's responsibility.  Neither the observations of the PM in their 

administration of the construction Contract, nor inspections, tests, or approvals by persons other 

than CONTRACTOR shall relieve CONTRACTOR from his/her/its obligations to perform the 

Work in accordance with the Contract Documents. 

 

ARTICLE 12.  TIME FOR PERFORMANCE AND LIQUIDATED DAMAGES 

 

12.01 Time is of the essence.  All time limits stated in the Contract Documents are of the essence 

of the Contract. 

 

12.02 Commencement and completion of Work.  Contract Time commences upon the written 

execution of the Contract by COUNTY and shall end either one (1) year from the date signed by 

COUNTY or upon the payment by COUNTY to CONTRACTOR of the maximum amount 

payable under the Agreement, whichever occurs earlier.  A separate Job Order Notice to Proceed 

will be issued for each Job Order.  Each Job Order will specify a time limit for completion as 

stated on the Job Order Notice to Proceed (NTP).  COUNTY will not issue any new Job Orders 

after the expiration of the Agreement.  Any Job Order authorized prior to the expiration of the 

Agreement must be completed within the time specified in the Job Order.  In the event the 

scheduled completion for any Job Order extends beyond the term of the Agreement, 

CONTRACTOR and COUNTY agree that the terms of the Agreement shall continue in effect and 

be applicable for such Job Orders.  

 

12.03 Prosecution of Work.  CONTRACTOR shall prosecute the Work diligently and 

expeditiously with adequate forces and shall complete it within the time specified in the Job 

Order. 

 

12.04 Date of final completion.  When CONTRACTOR believes that his/her/its Work is 

completed, he/she shall request that the PM inspect the Work and certify its completion.  The PM 

will respond promptly to such a request.  The date of final completion of the Work or any 

designated portion thereof is the date on which, after the PM certifies that construction has been 

completed in accordance with the Contract Documents, the Notice of Completion is recorded. 

 

12.05 Grounds for extension of time.  The time for completion of the Work shall be extended by 

Supplemental Job Order for such reasonable time as the PM may determine if an extension of 

time is reasonably necessary due to a delay caused to CONTARCTOR by any of the following 

circumstances: 
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• Sole act or sole negligence of COUNTY, or any separate contractor employed by COUNTY; 

• Any Supplemental Job Order, which change is requested by COUNTY or which is not due to 

the act or negligence of CONTRACTOR. 

• Any labor disputes, fire, unusual delay in transportation, unavoidable casualties, or causes 

beyond CONTRACTOR's control and which CONTRACTOR could not reasonably have 

foreseen or made reasonable provisions for, and which are not caused by or the continuance of 

which is not due to, any act or failure to act on behalf of CONTRACTOR; or 

• Any other cause which the PM determines may justify the delay. 

 

12.06 Extensions of time due to failure to furnish interpretation.  No extension of time shall be 

allowed for delay caused by the PM’s failure to promptly provide an interpretation of the 

Contract, except in the following circumstances: 

• PM failed to provide the interpretation for over fifteen days after demand was made for such 

interpretation, and it would be reasonable to extend time due to such failure; or 

• The parties have agreed upon a schedule for the provision of interpretations, the PM failed to 

comply with that schedule, and it would be reasonable to extend time due to such failure. 

 

12.07 Claims for extension of time.  Notwithstanding the provisions of Section 12.05 and 12.06 

above, none of the causes of delay described therein shall be deemed a valid excuse for 

CONTRACTOR's failure to start, perform, or complete the Work, or any portion thereof, on time 

unless CONTRACTOR has notified the PM, in writing, of the alleged cause of delay within five 

(5) days after commencement of the cause of the delay.  Should COUNTY disagree with 

CONTRACTOR that the alleged delay warrants an extension of time for the performance of any 

act required hereunder, CONTRACTOR shall notify COUNTY, in writing, as provided in Article 

30; provided that CONTRACTOR shall proceed with the Work during the period that the PM and 

CONTRACTOR seek to resolve the matter. 

 

12.08 Liquidated damages.  COUNTY and CONTRACTOR recognize that time is of the essence 

of this Agreement and that COUNTY will suffer financial loss, if all or any part of the Work is 

not completed within the time specified in the Job Order, plus any extensions thereof.  

Accordingly, COUNTY and CONTRACTOR agree that liquidated damages for delay will be 

established by County for each Job Order.  CONTRACTOR shall pay COUNTY the dollar 

amount stipulated in the Job Order for each day that expires after the time specified therein for 

CONTRACTOR to achieve Completion. 

 

These measures of liquidated damages shall apply cumulatively and except as provided below, 

shall be presumed to be the damages suffered by COUNTY resulting from delay in completion of 

the Work.  

 

Liquidated damages for delay shall only cover project administrative (such as Project management 

and consultant expenses) and cost damages suffered by COUNTY as a result of delay.  Liquidated 

damages shall not cover the cost of completion of the Work, damages resulting from Defective 

Work, lost revenues or costs of substitute Roads & Bridges, or damages suffered by others who 

then seek to recover their damages from COUNTY (for example, delay claims of other 

contractors, subcontractors, tenants, or other third parties), and defense costs thereof.  
 

12.09 Removal or relocation of main or trunk line utility facilities.  CONTRACTOR shall not be 

assessed for liquidated damages for delay in completion of the Job Order when such delay was 

caused by the failure of COUNTY or a utility company to provide for removal or relocation of 

existing main or trunk line utility facilities. However, when CONTRACTOR is aware that 
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removal or relocation of an existing utility has not been arranged, CONTRACTOR shall promptly 

notify COUNTY and the utility company in writing so that provision for such removal or 

relocation may be made to avoid and minimize any delay which might be caused by the failure to 

remove or relocate the main or trunk line utility facilities, or to provide for their removal or 

relocation.  In accordance with Government Code Section 4215, if CONTRACTOR while 

performing the Contract discovers any existing main or trunk line utility facilities not identified 

by COUNTY in the Contract plans or specifications, he/she shall immediately notify the PM and 

utility in writing.  The utility, where it is the owner of the facility, shall have the sole discretion to 

perform repairs or relocation Work or permit CONTRACTOR to do such repairs or relocation 

Work at a reasonable price.  CONTRACTOR shall be compensated for the costs of locating, 

repairing damage not due to the failure of CONTRACTOR to exercise reasonable care, and 

removing or relocating such utility facilities not indicated in the plans and specifications with 

reasonable accuracy and for equipment on the Job Order necessarily idled during such Work.  

Such compensation shall be in accordance with the Supplemental Job Orders.  Conversely, 

CONTRACTOR shall not be compensated for the costs of locating, repairing damage, and 

removing or relocating such utility facilities which is due to the failure of Contractor to exercise 

reasonable care.  In such an event, CONTRACTOR shall not be credited for nor given an 

extension of time for equipment on the Job Order necessarily idled during such Work necessitated 

by CONTRACTOR's failure to exercise reasonable care. 

 

ARTICLE 13.  USE OF SITE 

 

13.01 Limit of operations.  CONTRACTOR shall confine his/her/its apparatus, the storage of 

materials, and the operations of his/her/its workers to limits indicated on the plans, or by law, 

ordinances, permits, or directions of the PM and shall not unreasonably occupy the premises with 

his/her/its materials.  Insofar as possible, CONTRACTOR shall arrange his/her/its Work and its 

progress to prevent any interference with the operations of the existing facilities.  All utilities 

must be protected and connections made to utilities so as not to interrupt service. 

 

13.02 Site Cleanup.  All construction materials, equipment and debris shall be removed from the 

staging area at the close of each business day.  Equipment and tools are to be properly and 

securely stored where the Work is underway or taken away at the end of each business day.  All 

existing equipment that must remain due to size is to be covered for the evening and the covering 

removed prior to the opening of the next business day.  All debris will be picked up and properly 

disposed of at the end of each business day.  No debris will be stored in the building.  All debris 

containers will be covered to prevent the wind and/or vandals from scattering refuse.  

 

13.03 Site Restoration.  All lawn, landscaping, pavement, and trees are to be protected from 

construction equipment and/or vehicles.  Any compaction, gouging, tearing, removal, or 

dislocation of the existing lawn or trees that occurs during the staging and construction process is 

to be restored to preconstruction quality.  CONTRACTOR’s lay-down area shall be restored back 

to original condition at completion of Work activities. 

 

13.04 Use of Utilities.  Unless otherwise noted, all utilities, including, but not limited to, 

electricity, water, gas, and telephone, used on the Work shall be furnished and paid for by 

CONTRACTOR.  CONTRACTOR shall furnish and install temporary distribution systems, 

including meters, if necessary, from distribution points to points on-site where utility is necessary 

to carry on the Work.  Upon completion of the Work, CONTRACTOR shall remove all 

temporary distribution systems. If this Contract is for an addition to an existing facility, 

CONTRACTOR may, with the written permission of COUNTY, use COUNTY's existing utilities 
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by making prearranged payments to COUNTY for utilities used by CONTRACTOR for 

construction. 

 

13.05 Utility Shut Down - Disruption of Service.  CONTRACTOR shall notify COUNTY’s 

representative, in writing, two (2) workdays in advance of any disruption of service, e.g., fire 

suppression, electrical, water, and CONTRACTOR shall not proceed with the Work without 

written authorization from COUNTY’s representative. 

 

13.06 Metering devices.  For the purpose of providing utility service to the Job Order, 

CONTRACTOR may install or cause to be installed metering devices or other equipment of 

utility companies or of political subdivisions, title to which is commonly retained by the utility 

company or political subdivision.  If any such metering device or equipment is installed, 

CONTRACTOR shall advise COUNTY as to the owner of such device or equipment. 

 

13.07 Material Safety Data Sheets (MSDS).  MSDS sheets are required on-site for all materials 

used in the job. 

 

ARTICLE 14.  MATERIALS 

 

14.01 Materials provided by CONTRACTOR.  Except as otherwise expressly stated in this 

Contract, CONTRACTOR shall provide and pay for all materials, labor, tools, equipment, water, 

lights, power, transportation, superintendence, temporary constructions of every nature, and all 

other services and Roads & Bridges of every nature whatsoever necessary to execute and 

complete this Contract within the specified time. It should be noted that COUNTY has a “Local 

Preference Policy” and provisions should be made to comply with policy in the purchase of 

materials to complete the SOW as outlined in the job order.  See the policy details at: 
http://www.in.co.monterey.ca.us/admin/policies.htm .  
 

14.02 Quality of materials.  Unless otherwise specified, all materials shall be new and both 

workmanship and materials shall be of good quality. 

 

14.03 Provision and storage of materials.  Materials shall be furnished in ample quantities and at 

such times as to ensure uninterrupted progress of Work and shall be stored properly and protected 

as required.  CONTRACTOR shall be entirely responsible for damage or loss by weather or other 

causes to materials or Work under this Contract.  All stored items shall be inventoried, specified 

by identification numbers (if applicable), released to COUNTY by sureties of CONTRACTOR, 

and, if stored offsite, stored only in a reputable bonded warehouse. 

 

14.04 Substitution of materials.  Whenever in the specifications any materials, process, or article 

is indicated or specified by grade, patent, or proprietary name or by the name of the manufacturer, 

such specification shall be deemed to be used for the purpose of facilitating the description of the 

material, process, or article desired and shall be deemed to be followed by the words "or equal," 

and CONTRACTOR may, unless otherwise stated, offer any material, process, or article which 

shall in every respect be substantially equal to or better than that specified.  The burden of proof 

as to equality of any material, process, or article shall rest with CONTRACTOR.  

CONTRACTOR shall submit any request for substitution, together with any substantiating data.  

These provisions authorizing submission of "or equal" justification data shall not in any way 

authorize an extension of time for performance of this Contract.  In the event CONTRACTOR 

furnished material, processes, or articles are more expensive than those specified, the difference in 

cost so furnished shall be borne by CONTRACTOR.  Requests for substitution of products, 

http://www.in.co.monterey.ca.us/admin/policies.htm


 

Project:  JOC 2018 – Roads and Bridges 

Project Specifications     Page 56 

materials, or processes other than those specified must be accompanied by evidence whether or 

not the proposed substitution: (1) is equal in quality and serviceability to the specified item; (2) 

will entail changes in detail and construction of related Work; (3) will be acceptable in 

consideration of the required design and artistic effect; (4) will not provide a cost disadvantage to 

COUNTY.  CONTRACTOR shall promptly provide, upon request, any other information that 

may be required of it to assist COUNTY in determining whether the proposed substitution is 

acceptable.  The final decision shall be that of COUNTY.  COUNTY's approval shall be in 

writing, and shall be required for the use of a proposed substitute material.  COUNTY may 

condition its approval of the substitution upon delivery to COUNTY of an extended warranty or 

other assurances of adequate performance of the substitution. 

 

ARTICLE 15.  SUPPLEMENTAL JOB ORDERS 

 

15.01 Supplemental Job Orders.  COUNTY, without invalidating the Contract and without 

consent of Surety, may accomplish changes in the Work within the general scope of the Job Order 

and the Contract consisting of additions, deletions or other revisions, the Job Order Price and the 

Job Order Completion Time being equitably adjusted accordingly.  All such changes in the Work 

shall be accomplished by Supplemental Job Order, Field Order, or County’s Instructions as may 

be applicable in accordance with the provisions herein.  The Job Order Price and the Job Order 

Completion Time may be changed only by a Supplemental Job Order.  Changes to the Work shall 

be performed under the applicable provision of the Contract Documents for similar Work.  

CONTRACTOR agrees to promptly proceed with the Work as so changed. 

 

A Supplemental Job Order Detailed SOW is a written order from COUNTY ordering a change in 

the Job Order Detailed SOW.  Upon receipt of a Supplemental Job Order Detailed SOW, 

CONTRACTOR shall promptly proceed with the Work as changed. Within twenty (20) calendar 

days after receiving a Supplemental Job Order Detailed SOW and prior to or simultaneously with 

proceeding with the change in the Work, CONTRACTOR shall advise COUNTY of 

CONTRACTOR’s disagreement, if any, with the terms of the Supplemental Job Order Detailed 

SOW, and shall state the nature and extent of the disagreement.  Proceeding with the Work as 

changed without submitting a notice of disagreement indicates CONTRACTOR’s full acceptance 

of the Supplemental Job Order Detailed SOW including the proposed adjustment, if any, in Job 

Order Price and Job Order Completion Time.  A Supplemental Job Order is required to adjust Job 

Order Price and Job Order Completion Time for changes in the Job Order.  CONTRACTOR will 

not delay the Work for any reason including pending Supplemental Job Orders or unresolved price 

or time adjustment. 

 

A Supplemental Job Order (duly authorized) is a written agreement entered into after the award of 

the Job Order that alters or amends the Job Order.  Changes in the Work requested are 

accomplished by the issuance of a Supplemental Job Order.  Changes involving extensions of 

time, assessment of liquidated damages, adjustment for net credits, and additive or deductive 

changes are accomplished by issuance of a Supplemental Job Order to the original Job Order. 

 

The issuance of the Supplemental Job Order indicates the final and conclusive acceptance of the 

stated terms and provisions as full compensation for the change to the Job Order.  In the event 

COUNTY and CONTRACTOR do not agree upon the adjustment to the Job Order Price and Job 

Order Completion Time, COUNTY may issue a Supplemental Job Order unilaterally.  A 

Supplemental Job Order issued unilaterally is signed by COUNTY and issued to CONTRACTOR 

authorizing an adjustment in the Job Order Price and Job Order Completion Time as COUNTY 

deems equitable per the Contract Documents. 
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If CONTRACTOR is in disagreement with the terms or provisions of a unilaterally issued 

Supplemental Job Order, CONTRACTOR shall give COUNTY written notice of his/her/its 

disagreement, the basis thereof, and supporting documentation within twenty (20) calendar days 

of receiving the unilateral Supplemental Job Order.  Such notice of disagreement does not excuse 

performance by CONTRACTOR of all obligations under the Contract Documents and 

CONTRACTOR shall proceed with the Work including the Work involved with the 

disagreement.  Payments shall be made to CONTRACTOR on the basis of the unilateral 

Supplemental Job Order.  Failure to present such notice of disagreement constitutes a waiver by 

CONTRACTOR of any entitlement to additional cost or time. 

 

COUNTY has the authority to issue instructions to CONTRACTOR which may require minor 

changes in the Work not involving an adjustment in the Job Order Price or an extension of Job 

Order Completion Time.  If CONTRACTOR believes an adjustment of Job Order Price or Job 

Order Completion Time is warranted, CONTRACTOR shall not incur additional cost or delay 

and notify COUNTY in writing within 24 hours of receiving the notice.   

CONTRACTOR shall submit a balancing Supplemental Job Order adjusting quantities to reflect 

those actually used during construction prior to submitting a final estimate.  

 

15.02 Signatures on Supplemental Job Orders.  A Supplemental Job Order shall be in writing and 

shall be signed by COUNTY’s PM.  Except as otherwise provided herein, the Supplemental Job 

Order shall also be signed by CONTRACTOR in order to be effective, indicating 

CONTRACTOR's consent to the changes made. 

 

15.03 Determining credits for Supplemental Job Order.  Credit Job Orders and Tasks shall be 

calculated at the pre-set unit prices and multiplied by the appropriate Adjustment Factors.  The 

result is that a credit for Tasks that have been deleted from the Detailed SOW will be given at one 

hundred percent (100%) of the value at which they were included in the original Job Order Price 

Proposal. 

 

ARTICLE 16.  UNCOVERING AND CORRECTION OF WORK 

 

16.01 Uncovering of Work. 

 

(a)  If any Work is covered contrary to the request of the PM, it must, at the request of the PM, be 

uncovered for his/her/its observation and replaced at CONTRACTOR's expense. 

(b)  The PM may ask to see any other Work that has been covered prior to its inspection by the 

PM, and CONTRACTOR shall uncover the Work.  If such Work is found to be in accordance 

with the Contract Documents, the cost of uncovering and replacement shall, by appropriate 

Supplemental Job Order, be charged to COUNTY.  If such Work is found not to be in accordance 

with the Contract Documents, CONTRACTOR shall pay such costs unless it is found that a 

separate contractor caused this condition, and, in that event, COUNTY shall be responsible for the 

payment of such costs. 

 

16.02 Correction of Work. 

 

(a)  CONTRACTOR shall promptly correct all Work rejected by the PM as defective or as failing 

to conform to the Contract Documents whether observed before or after substantial completion 

and whether or not fabricated, installed, or completed.  CONTRACTOR shall bear all cost of 

correcting such rejected Work, including the cost of the PM's additional services made necessary 
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thereby. 

(b)  All such defective or nonconforming Work shall be removed from the site if necessary, and 

the work shall be corrected to comply with the Detailed SOW without cost to COUNTY. 

(c)  CONTRACTOR shall bear the cost of making good all Work of separate contractors 

destroyed or damaged by such removal or correction. 

 

16.03 CONTRACTOR’s failure to remove defective Work.  If CONTRACTOR does not remove 

such defective or nonconforming Work within a reasonable time fixed by written notice from the 

PM, COUNTY may remove it and may store the materials or equipment at the expense of 

CONTRACTOR.  If CONTRACTOR does not pay the cost of such removal and storage within 

ten (10) days thereafter, COUNTY may upon ten (10) additional days written notice sell such 

Work at auction or a private sale and shall account for the net proceeds thereof, after deducting all 

the costs that should have been borne by CONTRACTOR, including compensation for additional 

architectural services.  If such proceeds of sale do not cover all costs, which CONTRACTOR 

should have borne, the difference shall be charged to CONTRACTOR and an appropriate 

unilateral Supplemental Job Order shall be issued.  Such unilateral Supplemental Job Order shall 

not require CONTRACTOR's consent to be effective.  Said amount may be deducted from any 

payment thereafter due to CONTRACTOR under this or any other contract with COUNTY.  If 

the payments then or thereafter due CONTRACTOR are not sufficient to cover such amount, 

CONTRACTOR shall pay the difference to COUNTY. 

 

16.04 CONTRACTOR’s failure to correct defective Work.  If CONTRACTOR fails to correct 

such defective or nonconforming Work, COUNTY may correct it in accordance with paragraph 

31.02. 

 

16.05 Acceptance of defective or nonconforming Work.  If COUNTY prefers to accept defective 

or nonconforming Work, it may do so instead of requiring its removal and correction, in which 

case a Supplemental Job Order will be issued to reflect an appropriate reduction in the Contract 

sum, or, if the amount is determined after final payment, it shall be paid by CONTRACTOR.  The 

issuance of the final certificate, final payment, or any provisions in the Contract Documents shall 

not relieve CONTRACTOR of responsibility for faulty materials, equipment, or workmanship.  

CONTRACTOR shall remedy any defects due to, and pay for any damage to, other Work in 

accordance with the applicable guaranty or warranty provisions of the Contract Documents. 

 

16.06 Emergency corrective action by COUNTY.  If, in the opinion of COUNTY, defective Work 

creates a dangerous condition or requires immediate correction or attention to prevent further loss 

to COUNTY or third parties or to prevent interruption of operations of COUNTY or third parties, 

COUNTY will attempt to give notice to CONTRACTOR.  If CONTRACTOR cannot be 

contacted promptly or does not comply with COUNTY's request for correction within a 

reasonable time as determined by COUNTY, COUNTY may, notwithstanding the provisions of 

this Contract, proceed to make such correction or provide such attention, and the costs of such 

correction or attention shall be charged against CONTRACTOR.  Such action by COUNTY shall 

not relieve CONTRACTOR of any warranty obligations provided in this Contract. 

 

PART III.  SAFETY 
 

ARTICLE 17.  PROTECTION OF PERSONS AND PROPERTY 

 

17.01 CONTRACTOR’s responsibility for safety.  CONTRACTOR shall be responsible for 

initiating, maintaining, and supervising all safety precautions and programs in connection with the 
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Work.  CONTRACTOR shall take all reasonable precautions for the safety of, and shall provide 

all reasonable protection to prevent damage, injury, or loss to: 

• All employees on the Work and all other persons who may be affected thereby; 

• All the Work and all materials and equipment to be incorporated therein, whether in storage 

on or off the site, under the care, custody, or control of CONTRACTOR or any subcontractor; 

and 

• Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 

pavements, roadways, structures, and utilities not designated for removal, relocation, or 

replacement in the course of construction. 

 

17.02 Compliance with safety requirements.  CONTRACTOR shall comply with all applicable 

laws, ordinances, rules, regulations, and lawful orders of any public authority having jurisdiction 

for the safety of persons or property or to protect them from damage, injury, or loss.  He/she/it 

shall erect and maintain, as required by existing conditions and progress of the Work, all 

reasonable safeguards for safety and protection, including posting danger signs and other 

warnings against hazards, promulgating safety regulations, and notifying owners and users of 

adjacent utilities. 

 

17.03 Trench safety.  For all trenches to be made in connection with the Work, CONTRACTOR 

shall submit a detailed plan showing the design of shoring, bracing, sloping, or other provisions to 

be made for worker protection from the hazard of caving ground during the excavation of such 

trenches.  If such plan varies from shoring system standards, a registered civil or structural 

engineer shall prepare the plan.  The plan shall be reviewed, and must receive approval as 

adequate to protect worker safety, by COUNTY or by a registered civil or structural engineer 

employed by COUNTY, in advance of excavation.  The shoring, sloping, or protective system 

must be at least as effective as that required by the Construction Safety Orders.  See Labor Code 

Section 6705. 

 

17.04 Hazardous substance.  The term "hazardous substance" means any substance on the list of 

hazardous substances established by the Director of Industrial Relations pursuant to the Labor 

Code Section 6382, which includes asbestos, lead, toxic chemicals, contaminants, any substance 

designated by the Environmental Protection Agency as a hazardous substance, and other 

pollutants and contaminants.   

 

If CONTRACTOR encounters on the property any substance reasonably believed to be a 

Hazardous Substance that has not been rendered harmless, i.e., not potentially hazardous to 

human health, CONTRACTOR shall immediately stop Work in the area affected and report the 

condition to COUNTY PM in writing. 

 

Neither CONTRACTOR nor any subcontractor shall cause or permit any Hazardous Substance to 

be brought upon the property or used in the Work without the prior written consent of COUNTY.  

CONTRACTOR and each subcontractor shall comply with all laws regarding the handling, 

treatment, presence, removal, storage, decontamination, cleanup, transportation, or disposal of 

Hazardous Substances brought onto the property by CONTRATOR, its Subcontractors, and/or 

their personnel. 

 

Any handling, treatment, removal, decontamination, cleanup, transportation, disposal, or 

disturbance in any of Hazardous Substances shall only be performed by CONTRACTOR or any 

subcontractor licensed and certified to perform the Work.  Any hazardous substance abatement or 

remediation Work will be performed in such a way that is legally consistent with the 
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recommendations of the certified COUNTY agent, appropriate governmental agencies, and all 

applicable laws. 

 

If there is a Hazardous Substance on the property, CONTRACTOR shall protect adjoining 

property and shall provide barricades, temporary fences, and covered walkways required to 

protect the health and safety of passersby as required by this Agreement, prudent construction 

practices, and all applicable laws.  

 

17.05. CONTRACTOR’s safety monitor.  CONTRACTOR shall designate a responsible member 

of his/her/its organization at the site whose duty shall be the prevention of accidents.  This person 

shall be CONTRACTOR's superintendent unless otherwise designated in writing by 

CONTRACTOR to COUNTY. 

 

17.06 Unsafe loading.  CONTRACTOR shall not load or permit any part of the work to be loaded 

so as to endanger its safety. 

 

17.07 Emergencies.  In any emergency affecting the safety of persons or property, 

CONTRACTOR shall act, at his/her/its discretion, to prevent threatened damage, injury, or loss.  

Any additional compensation or extension of time claimed by CONTRACTOR on account of 

emergency Work shall be determined as provided in Article 15 for changes in the Work. 

 

17.08 Accidents.  CONTRACTOR shall promptly report in writing to COUNTY all accidents 

whatsoever arising out of, or in connection with the performance of the Work, whether on or off 

the site, which caused death, personal injury, or property damage, giving full details and 

statements of witnesses.  In addition, if death or serious injuries or serious damages are caused, 

CONTRACTOR shall report the accident immediately to the PM by telephone or messenger.  

CONTRACTOR shall thereafter promptly report the facts in writing to COUNTY giving full 

details of the accident. 

 

PART IV.  PAYMENTS 
 

ARTICLE 18.  PROGRESS PAYMENTS 

 

COUNTY will make one (1) payment for all Job Orders that have a Job Order completion time of 

30 days or less, or a Job Order Price of $25,000 or less.  For all other Job Orders, COUNTY may 

make progress payments to CONTRACTOR.  The progress payment will be made each calendar 

month on the basis of ninety five percent (95%) of the value of the Work performed.  The final 

payment will be withheld for 35 days after the recordation of the notice of completion. Upon 

CONTRACTOR's request and agreement to substitute securities for the withheld funds, monies 

withheld from progress payments by COUNTY to ensure performance under the Contract may be 

released in accordance with Public Contract Code Section 22300 and the Contract Documents. 

 

Before submitting an Application for Payment (Final or Partial) CONTRACTOR shall reach an 

agreement with the PM concerning the percentage complete of the Detailed SOW and the dollar 

value for which the Application for Payment may be submitted.  CONTRACTOR shall submit to 

COUNTY an application for payment consisting of a Certificate of Payment, a calculation of 

completed Work based on the approved payment breakdown, and if required by COUNTY, 

receipts, releases, or other evidence showing CONTRACTOR’s payments for materials, labor, 

Subcontractors, and any such information as COUNTY may require.  Payment shall not be owed 

if the application does not conform to these requirements. 
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Payment for materials stored on-site which have not been permanently incorporated into the Work 

is at the discretion of COUNTY.  Payment for materials stored off-site, whether or not specially 

fabricated for the Job Order, can be made only when payment for such materials has been 

previously approved by COUNTY and shown on the approved payment breakdown and such 

payment shall be conditional upon submission by CONTRACTOR of a Bill of Sale in a form 

acceptable to COUNTY or other such evidence as is required by COUNTY to establish 

COUNTY’s title to such material.  All materials stored off-site shall be stored in a bonded 

warehouse at no additional expense to COUNTY.   

 

CONTRACTOR shall present the application for payment, as required herein, to the PM, if 

applicable, for approval.  PM will review and adjust the Certificate of payment to such amount as 

he/she decides is properly due.  In determining to issue a certificate of payment, the PM must 

make the following findings, based on his/her/its observations at the site, the schedule of values, 

and the data included in the application for payments: 

• That the Work has progressed to the point indicated; 

• That, to the best of his/her/its knowledge, information, and belief, the quality of the Work is 

in accordance with the job order; and 

• That CONTRACTOR is entitled to payment in the amount certified. 

 

COUNTY will retain five percent (5%) of the amount of each payment due CONTRATOR until 

35 days after the recordation of the notice of completion. 

 

No Certificate of Payment issued nor payment made to CONTRACTOR nor partial or entire use 

of occupancy of the Work by COUNTY shall be an acceptance of any Work not in accordance 

with the Contract Documents. 

 

CONTRACTOR shall not assign any monies due or to become due hereunder without the written 

consent of COUNTY and of all sureties executing bonds on behalf of CONTRACTOR in 

connection with this Contract. 

 

ARTICLE 19.  WITHHOLDING PAYMENTS 

 

19.01 Grounds for withholding payment.  The PM may decline to approve an application for 

payment and may withhold his/her/its certificate as to all or part of the payment amount 

requested, to the extent reasonably necessary to protect COUNTY.  The PM may also decline to 

approve payment, in whole or in part, and, based on subsequently discovered evidence or 

subsequent inspections, he/she may nullify the whole or any part of any certificate for payment 

previously issued, to such extent as may be necessary in his/her/its opinion to protect COUNTY.  

Such withholding of the certificate or of any amounts requested by CONTRACTOR in 

connection with the certificate may be based on any of the following grounds: 

• Defective Work not remedied; 

• Third party claims filed or reasonable evidence indicating probable filing of such claim; 

• Failure of CONTRACTOR to make payments properly to subcontractors or for labor, 

materials, or equipment; 

• Reasonable doubt that the Work can be completed for the unpaid balance of the Contract sum; 

• Damage to another contractor; 

• Reasonable indication that the Work will not be completed within the Contract time; 

• Unsatisfactory prosecution of the Work by CONTRACTOR; 
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• Stop notices filed for any portion of the Work; 

• Failure or refusal of CONTRACTOR to fully comply with the Contract requirements; or 

• CONTRACTOR’s failure to comply within a reasonable time with Article 17 of these 

conditions. 

 

19.02 Application of withheld amounts.  COUNTY may apply any such withheld amounts to 

payment of such claims or obligations, in COUNTY's sole discretion.  In so doing, COUNTY 

shall be deemed the agent of CONTRACTOR and any payment so made by COUNTY shall be 

considered as a payment made under contract by COUNTY to CONTRACTOR.  COUNTY shall 

not be liable to CONTRACTOR for any such payments made in good faith.  Such payments may 

be made without prior judicial determination of such claim or obligation.  COUNTY will render 

to CONTRACTOR a proper accounting of any funds so disbursed on behalf of CONTRACTOR. 

 

19.03 Payment when grounds removed.  When the above grounds for withholding, payment are 

removed by CONTRACTOR or by COUNTY, payment of the withheld amounts or the remaining 

balance thereof shall be made to CONTRACTOR. 

 

ARTICLE 20.  COMPLETION AND FINAL PAYMENT 

 

20.01 Payment.  The final payment shall be the one made in response to the one hundred (100%) 

complete application for payment which will bring the total paid to CONTRACTOR to ninety-

five (95%) of the Job Order Price.  CONTRACTOR’s acceptance of the final payment shall 

constitute a waiver of all claims by CONTRACTOR except those previously made in writing.  

 

COUNTY is entitled to retain five percent (5%) of the amount of each payment due 

CONTRACTOR until at least 35 days after the recordation of the Notice of Completion.  At that 

time if any Work is still not complete, COUNTY may continue to withhold all retention or, at 

COUNTY’s option, COUNTY may pay any portion of the retention. 

 

As a prerequisite to the release of retention, CONTRACTOR shall sign a Release of Claims in a 

form prescribed by COUNTY. 

 

Unless otherwise required by law, CONTRACTOR shall not be paid interest on retention. 

 

20.02 Bond for outstanding claims or liens.  If any person refuses to furnish a release or waiver 

required by COUNTY, CONTRACTOR may furnish a bond satisfactory to COUNTY to 

indemnify and defend COUNTY against any claim that might be made against COUNTY or any 

lien that might be placed against the Work on account of such person.  If any such claim or lien 

remains unsatisfied after all payments are made, CONTRACTOR or the Surety shall pay to 

COUNTY all monies that COUNTY may be compelled to pay in discharging such claim or lien, 

including all costs and reasonable attorneys' fees. 

 

20.03 Inspection and final certificate.  Upon receipt of the above documents, the PM will 

promptly inspect the Work.  The PM shall issue a certificate for final payment, with copies to 

both COUNTY and CONTRACTOR, if he/she makes the following findings: 

• That the Work is acceptable under the Job Order; 

• That the Detailed SOW has been fully performed; 

• That to the best of his/her knowledge, information, and belief, and on the basis of his/her 

observations and inspections, the Work has been completed in accordance with the terms and 

conditions of the Job Order; 
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• That all potential liens or claims for subcontractors' services and for labor, equipment, and 

materials on the Work have been satisfied or adequately secured; 

• That the balance noted in the final certificate is due and payable; and 

• That all necessary approvals of applicable federal, state, or local agencies and/or authorities 

have been issued. 

 

20.04 Determination not to issue certificate for final payment.  If the PM determines that the 

necessary findings cannot be made to issue a final certificate, the PM shall promptly notify 

CONTRACTOR, in writing, of the reasons for such determination.  CONTRACTOR shall 

promptly thereafter take appropriate steps to remove the grounds for denial of the final certificate. 

 

20.05 Acceptance by Director of Public Works.  Promptly after the PM issues the certificate for 

final payment, the matter will be submitted to the Director of Public Works for final acceptance of 

the Work.  Work on the Contract shall be deemed complete when the Notice of Completion is 

filed with COUNTY Clerk-Recorder’s Office. 

 

20.06 Effect of final payment as to COUNTY.  The making of the final payment by COUNTY to 

CONTRACTOR hereunder shall not constitute a waiver of any claims which COUNTY may now 

or hereafter have against CONTRACTOR by reason of this Agreement or any other matter related 

to the Work. 

 

20.07 Effect of final payment as to CONTRACTOR.  The acceptance of final payment shall 

constitute a waiver of all claims by CONTRACTOR except those previously made in writing and 

still unsettled. 

 

ARTICLE 21.  ALTERNATIVE PAYMENT OF WITHHELD FUNDS 

 

21.01 Alternatives to withholding.  This Contract requires a five percent (5%) withholding from 

progress payments.  Progress payments shall not be made in excess of ninety five percent (95%) 

of the actual Work completed plus a like percentage of the value of material delivered on the 

ground or stored subject to, or under the control of, COUNTY, and unused.  COUNTY shall 

withhold five percent (5%) from the progress payments until 35 days after the recordation of 

Notice of Completion.  At CONTRACTOR’s request, COUNTY shall make payment of these 

funds withheld from progress payments through the use of the escrow procedures provided in this 

paragraph and either paragraph 21.02 or 21.03.  As a prerequisite to compliance with paragraph 

21.02 or 21.03, CONTRACTOR shall select an escrow agent, who shall be the COUNTY 

Auditor-Controller or any state or federally chartered bank in California; the parties shall enter 

into an escrow agreement meeting the requirements of Public Contract Code Section 22300; and 

the parties shall deposit with the escrow agent the escrow agreement, the withheld portions of the 

progress payments that have accrued before opening of the escrow, all future withheld portions as 

they accrue, and all other deposits required below.  CONTRACTOR shall pay all expenses 

incurred in implementing the procedures set forth herein. 

 

21.02 Alternative one:  substitution of securities for withheld funds.  At CONTRACTOR's 

request, eligible securities provided by CONTRACTOR, equivalent to the amount withheld, shall 

be deposited with the escrow agent, who shall then pay the withheld monies to CONTRACTOR.  

After the initial deposits and disbursements, COUNTY shall deposit all additional amounts to be 

withheld with the escrow agent as they accrue, and if CONTRACTOR desires their release, 

CONTRACTOR shall increase the amount of the securities on deposit, if necessary, in order that 

the value of the securities on deposit shall equal or exceed the total of all amounts currently and 
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previously authorized to be withheld under the Contract without the substitution of securities.  

Upon satisfaction of that condition, the escrow agent shall immediately pay the additional 

withheld amounts to CONTRACTOR.  Upon satisfactory completion of the Contract, the 

securities shall be returned to CONTRACTOR. 

 

21.03 Alternative two:  investment of withheld funds.  Alternatively, CONTRACTOR may direct 

that the withheld funds deposited in the escrow be invested in eligible securities.  Upon 

satisfactory completion of the Contract, CONTRACTOR shall receive from the escrow agent all 

securities, interest, and payments received by the escrow agent from COUNTY.  CONTRACTOR 

shall pay to each subcontractor, not later than 20 days after receipt of the payment, the respective 

amount of interest earned, net of costs attributed to retention withheld from each subcontractor, 

on the amount of retention withheld to ensure the performance of CONTRACTOR. 

 

21.04 Eligible securities: interest.  Securities eligible to be used under the above paragraphs shall 

include those listed in Government Code Section 16430, bank or savings and loan certificates of 

deposit, interest bearing demand deposit accounts, standby letters of credit, or any other security 

mutually agreed to by CONTRACTOR and COUNTY.  Parties must agree upon the value of the 

securities, as a condition of their deposit in the escrow.  CONTRACTOR shall be the beneficial 

owner of any securities deposited pursuant to this Article 21 and shall receive any interest 

thereon.  CONTRACTOR may withdraw interest earned on securities held in escrow at any time, 

without notice to COUNTY. 

 

21.05 Inapplicability of Article 21 to certain contracts.  The provisions of this Article 21 shall not 

apply to contracts in which there will be financing provided by the Farmers Home Administration 

of the United States Department of Agriculture pursuant to the Consolidated Farm and Rural 

Development Act (7 USC Section 1921 et seq.) and where federal regulations or policies, or both, 

do not allow the substitution of securities. 

 

PART V.  EMPLOYMENT PRACTICES 
 

ARTICLE 22.  APPRENTICES 

 

22.01 Compliance with Labor Code apprenticeship requirements.  CONTRACTOR and all 

subcontractors shall comply with the provisions of Labor Code Sections 1777.5, 1777.6, and 

1777.7, when applicable, pertaining to apprentices, and with all applicable regulations thereunder 

(Title 8, California Code of Regulations, Sections 200 et seq., especially Sections 227 et seq.), 

including, but not limited to, provisions relating to required or permitted ratios of apprentices to 

experienced workers.  When any question exists concerning these requirements, CONTRACTOR 

and/or any subcontractor concerned should contact the Division of Apprenticeship Standards, 525 

Golden Gate Avenue, San Francisco, California, or one of its branch offices, prior to 

commencement of Work.  The prime CONTRACTOR is responsible for ensuring compliance 

with this paragraph. 

 

22.02 State policy.  It is State policy to encourage employment and training of apprentices on 

public works contracts in conformity with standards set by law.  COUNTY further encourages the 

use of apprentices in the Monterey Bay Area as defined by Section 5.08.120 of the Monterey 

County Code. 
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ARTICLE 23.  NONDISCRIMINATION PROVISIONS 

 

23.01 Nondiscrimination in employment practices.  CONTRACTOR shall ensure that the 

evaluation and treatment of its employees and applicants for employment and all persons 

receiving and requesting services are free of such discrimination.  CONTRACTOR and any 

subcontractor shall, in the performance of this Agreement, fully comply with all federal, state, and 

local laws and regulations which prohibit discrimination.  The provision of services primarily or 

exclusively to such target population as may be designated in this Agreement shall not be deemed 

to be prohibited discrimination. 

 

23.02 “Discrimination" defined.  As used in this Contract, the term "discrimination" includes, but 

is not limited to, the illegal denial of equal employment opportunity, harassment (including sexual 

harassment and violent harassment), disparate treatment, favoritism, subjection to unfair or 

unequal working conditions, and/or any other prohibited discriminatory practice.  The term also 

includes any act or retaliation. 

 

23.03 Application of Monterey County Code, Chapter 2.80.  The provisions of Monterey County 

Code, Title 2, Chapter 2.80, apply to activities conducted pursuant to this Contract.  

CONTRACTOR and its officers and employees, in their actions under this Contract, are agents of 

COUNTY within the meaning of Chapter 2.80, and are responsible for ensuring that their 

workplace and the services that they provide are free from discrimination, as required by Chapter 

2.80.  Complaints of discrimination made by CONTRACTOR, subcontractor(s), or any of their 

employees or agents against COUNTY may be investigated and resolved using the procedures 

established by Chapter 2.80.  CONTRACTOR shall establish and follow its own written 

procedures for the prompt and fair resolution of discrimination complaints made against 

CONTRACTOR by its own employees, agents and third parties, and shall provide a copy of such 

procedures to COUNTY upon demand by COUNTY. 

 

23.04 Compliance with laws.  During the performance of this Agreement, CONTRACTOR shall 

comply with all applicable federal, state, and local laws and regulations, which prohibit 

discrimination, including, but not limited to, the following: 

• California Labor Code Section 1735; 

• California Fair Employment and Housing Act, Government Code Sections 12900 et seq., and 

the administrative regulations issued thereunder, Title 2 California Code of Regulations, 

Sections 7285.0 et seq. (Division 4 - Fair Employment and Housing Commission); 

• California Government Code Sections 11135 - 11139.5 (Title 2, Div. 3, Part 1, Chap.1, Art. 

9.5) and any applicable administrative regulations issued thereunder; 

• Federal Civil Rights Acts of 1964 and 1991 (see especially Title VII, 42 USC Sections 2000d 

et seq.), as amended, and all administrative rules and regulations issued thereunder (see 

especially 45 CFR Part 84); and all guidelines and interpretations issued pursuant thereto; 

• The Rehabilitation Act of 1973, Sections 503 and 504 (29 USC Sections 793 and 794), as 

amended; all requirements imposed by the applicable HHS regulations (45 CFR Part 84); and 

all guidelines and interpretations issued pursuant thereto; 

• Americans With Disabilities Act of 1990 (P.L. 101- 336), as amended, 42 USC Sections 

12101 et seq., and 47 USC Sections 225 and 611, and any federal regulations issued pursuant 

thereto (see 24 CFR Chapter 1; 28 CFR Parts 35 and 36; 29 CFR Parts 1602, 1627 and 1630; 

and 36 CFR Part 1191; 

• Unruh Civil Rights Act, California Civil Code Sections 51 et seq.; and 

• Monterey County Code, Title 2, Chapter 2.80, as amended and procedures issued pursuant thereto. 
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23.05 Written assurances.  Upon request by COUNTY, CONTRACTOR will give any written 

assurances of compliance with the Civil Rights Acts of 1964 and 1991, as amended, the 

Rehabilitation Act of 1973, as amended, the Americans With Disabilities Act of 1990, as amended, 

and/or Executive Order 11246, as may be required by the federal government in connection with 

this Contract, pursuant to 45 CFR Section 80.4 or 45 CFR Section 84.5 or other applicable state or 

federal regulations. 

 

23.06 Written nondiscrimination policy.  CONTRACTOR shall maintain a written statement of 

its nondiscrimination policies, which shall be consistent with the terms of this Agreement.  Such 

statement shall be available to CONTRACTOR's employees, COUNTY, COUNTY's officers and 

employees, and members of the public, upon request. 

 

23.07 Notice to labor unions.  CONTRACTOR shall give written notice of its obligations under 

paragraphs 23.01 - 23.09 to labor organizations with which it has a collective bargaining or other 

agreement. 

 

23.08 Access to records by government agencies.  CONTRATOR shall permit access by 

COUNTY and by representatives of the California Department of Fair Employment and Housing 

and the U.S. Equal Employment Opportunity Commission, and any federal and/or state agency 

providing funds for this Contract upon reasonable notice at any time during normal business 

hours, but in no case on less than 24-hour notice, to such of its books, records, accounts, Roads & 

Bridges, and other sources of information as the inspecting party may deem appropriate to 

ascertain compliance with these nondiscrimination provisions. 

 

23.09 Binding on subcontractors.  The provisions of paragraphs 23.01-23.09 shall also apply to all 

of CONTRACTOR’s subcontractors.  CONTRACTOR shall include nondiscrimination and 

compliance provisions of these paragraphs in all subcontracts to perform Work or provide services 

under this Agreement. 

 

ARTICLE 24.  INTENTIONALLY LEFT BLANK 

 

ARTICLE 25.  PREVAILING WAGES 

 

25.01  Prevailing wage rates determined.  The Director of the California Department of Industrial 

Relations has determined the general prevailing rate of per diem wages in the locality in which 

said public work is to be performed for each craft, classification, or type of worker needed to 

execute the Contract in accordance with Labor Code Sections 1770-1775.  Copies of prevailing 

rate of per diem wages are on file and shall be made available to any interested party on request at 

the County of Monterey, RMA-PUBLIC WORKS, PARKS & FACILITIES, 1441 SCHILLING 

PLACE-SOUTH, 2nd Floor, Salinas, California 93901-2438.  Current prevailing wage rate 

schedules can also be found at the California Department of Industrial Relations website located 

at http://www.dir.ca.gov/DLSR/PWD/. 

 

25.02 Payment of prevailing wage rates required.  CONTRACTOR and all subcontractors 

performing Work under this Contract shall pay wages to their workers employed on such Work at 

not less than the general prevailing rate of per diem wages for such Work, as required by Labor 

Code Section 1771. 

 

25.03 Penalties.  Failure to pay such prevailing wages shall subject the employer to the penalties 

set forth in Labor Code Section 1775. 

http://www.dir.ca.gov/DLSR/PWD/
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ARTICLE 26.  PAYROLL RECORDS 

 

26.01 Compliance with Labor Code Section 1776.  CONTRACTOR and all subcontractors shall 

comply with Labor Code Section 1776, the requirements of which are set forth in this article.  

CONTRACTOR shall be responsible for compliance with these provisions by his/her/its 

subcontractors. 

 

26.02 Accurate payroll records required.  CONTRACTOR and each subcontractor shall keep 

accurate payroll records, showing the name, address, social security number, work classification, 

straight time, and overtime hours worked each day and week, and the actual per diem wages paid 

to each journeyman, apprentice, worker, or other employee employed by him or her in connection 

with the public Work. 

 

26.03 Certification and inspection of payroll records.  The payroll records enumerated under 

paragraph 26.02 shall be certified and shall be available for inspection at all reasonable hours at 

the principal office of CONTRACTOR or subcontractor on the following basis: 

 

(a)  A certified copy of an employee's payroll record shall be made available for inspection or 

furnished to such employee or his or her authorized representative on request. 

(b)  A certified copy of all payroll records enumerated in paragraph 26.02 shall be made available 

for inspection, or furnished upon request, to a representative of COUNTY, the Division of Labor 

Standards Enforcement, of the Department of Industrial Relations. 

(c)  A certified copy of all payroll records enumerated in paragraph 26.02 shall be made available 

upon request to the public for inspection or copies thereof made; provided however, that a request 

by the public shall be made through COUNTY, or the Division of Labor Standards Enforcement.  

The public shall not be given access to such records at the principal offices of CONTRACTOR. 

 

26.04 Filing of records.  CONTRACTOR and each subcontractor shall file a certified copy of the 

records enumerated in paragraph 26.02 with the entity that requested such records within ten (10) 

days after receipt of a written request. 

 

26.05 Elimination of personal identification.  Any copy of records made available for inspection 

as copies and furnished upon request to the public or any public agency by COUNTY, or the 

Division of Labor Standards Enforcement shall be marked or obliterated in such a manner as to 

prevent disclosure of an individual's name, address, and social security number.  The name and 

address of CONTRACTOR or subcontractor awarded the Contract or performing the Contract 

shall not be marked or obliterated.  Any copy of records made available for inspection by, or 

furnished to, a joint labor management committee established pursuant to the Federal Labor 

Management Cooperation Act of 1978 (29 USC 175a) shall be marked or obliterated only to 

prevent disclosure of an individual’s social security number. 

 

26.06 Notice to COUNTY concerning location of records.  CONTRACTOR and each 

subcontractor shall inform COUNTY as to the location of the records enumerated under 

paragraph 26.02, including the street address, city, and COUNTY, and shall within five (5) work 

days, provide a notice of any change of location and address. 

 

26.07 Notice of noncompliance; penalties. CONTRACTOR or subcontractor shall, as a penalty to 

COUNTY, forfeit $100 for each calendar day, or portion thereof, for each worker, until strict 

compliance is affected.  Upon the request of the Division of Apprenticeship Standards or the 
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Division of Labor Standards Enforcement, such penalties shall be withheld from progress 

payments then due. 

 

26.08 DIR Requirements.  All contractors and subcontractors must furnish the required electronic 

certified payroll records directly to the Labor Commissioner (State of California Department of 

Industrial Relations [DIR] Division of Labor Standards Enforcement) on a monthly basis within 

one month after the end of a payroll period.  Additionally, the awarded CONTRACTOR shall 

submit certified payroll records to COUNTY.  Further, the awarded CONTRACTOR shall submit 

electronic certified payroll records to the PM with each application for payment and/or concurrent 

with the required monthly submittal to the Labor Commissioner (DIR, Division of Labor 

Standards). 

 

PART VI.  LEGAL RELATIONS 
 

ARTICLE 27.  COMPLIANCE WITH LAWS 

 

27.01 Compliance with laws.  CONTRACTOR shall give all notices and comply with all laws, 

ordinances, rules, regulations, and orders of any public authority bearing on the performance of 

the Work.  If CONTRACTOR observes that any part of the Detailed Scope of Work is at variance 

therewith in any respect, he/she/it shall promptly notify the PM, in writing, and any necessary 

changes shall be adjusted by appropriate modification.  If CONTRACTOR performs any Work 

knowing it to be contrary to such laws, ordinances, rules, and regulations, and without such notice 

to the PM, he/she shall assume full responsibility therefore, and shall bear all costs attributable 

thereto. Without limitation of any other provision hereof, if CONTRACTOR performs any Work 

which is contrary to such laws, ordinances, codes, rules and regulations, CONTRACTOR shall 

without additional reimbursement or extension of time make all changes and bear all costs as 

required to comply. 

 

27.02 Rules of governing agencies.  All Work and materials shall be in full accordance with the 

Rules and Regulations of the State Fire Marshall, the Safety Orders of the Division of Industrial 

Safety, and all other applicable codes and regulations. 

 

27.03 Compliance with uniform codes.  All Work and materials shall comply with the current 

editions of the California Building Code, the National Electric Code, the Uniform Plumbing 

Code, the Uniform Mechanical Code, and the Uniform Administrative Code, as adopted and 

amended by the local jurisdiction in which the Job Order takes place. 

 

27.04 Statutory regulation of public works.  This Contract is subject to all statutes of the State of 

California regulating the performance of Work by a public agency or political subdivision of such 

state, and particularly the following: 

• Public Contract Code Sections 4100-4114 (Subletting and Subcontracting Fair Practices Act). 

• Labor Code Sections 1720-1743 (Public Works, Scope and Operation). 

• Labor Code Sections 1770-1781 (Public Works, Wages). 

• Labor Code Sections 1810-1815 (Public Works, Working Hours). 

All work performed under this Contract, whether by CONTRACTOR or by any subcontractor, 

shall comply with all such statutes. 

 

27.05 Compliance with Clean Air and Clean Water Acts.  CONTRACTOR and all subcontractors 

shall comply with the federal Clean Air Act (42 USC Sections 1857 et seq. and Sections 7401 et 

seq.) and with the federal Clean Water Act (33 USC Sections 1251 et seq.) and all other 



 

Project:  JOC 2018 – Roads and Bridges 

Project Specifications     Page 69 

applicable federal air and water pollution control rules and regulations. 

 

27.06 Federally or State funded Contracts.  If the Job Order for which the Work under this 

Contract is to be performed is funded in whole or in part by grants or loans from the federal or 

state government, CONTRACTOR and all subcontractors shall comply with regulations adopted 

by the U.S. Secretary of Labor pursuant to 40 USC Section 276c and with all other statutes, 

rules, and regulations that are applicable because of such federal or state funding including but 

not limited to Community Development Block Grant (CDBG) Standard Provisions and 

Requirements, Exhibit B-Federal Provisions-Caltrans Local Assistance Manual, and Federal 

Emergency Management Agency (FEMA) Standard Provisions and Requirements attached 

hereto.  CONTRACTOR will comply with all the provisions of said federal or state funding, to 

the extent applicable to CONTRACTOR or sub-grantee under said federal or state funding 

agreement, and said federal or state provisions shall be deemed a part of this Contract, as though 

fully set forth herein. 

 

27.07 Kickbacks and illegal withholdings of pay.  CONTRACTOR and all subcontractors shall 

comply with the provisions of Labor Code Sections 221 and 222, which prohibit kickbacks and 

withholdings from employee wages. 

 

27.08 Illegal fees.  CONTRACTOR and all subcontractors shall comply with the provisions of 

Labor Code Sections 1778, 1779, and 1780, which prohibit the taking of any portion of the wages 

of workers employed on public works projects and the collection of certain fees from workers 

employed on public works projects and from applicants for such employment. 

 

27.09 Provisions required by law deemed inserted.  Each and every provision required by law to 

be inserted in this Contract shall be deemed to be inserted herein, and the Contract shall be read 

and enforced as though it were included herein.  If through mistake or otherwise any such 

provision is not set forth word for word in the Contract Documents, or is not correctly set forth, 

then upon the application of either party, the Contract shall forthwith be physically amended to 

make such insertion or correction. 

 

27.10 Good-faith effort to employ Monterey Bay Area residents.  For all provisions of the Good-

faith effort to employ Monterey Bay area residents, see Information for Bidders, Division 00200, 

number 15, and Contractor’s Certification of Good-Faith Effort to Employ Monterey Bay Area 

Residents. 

 

ARTICLE 28.  PERFORMANCE AND PAYMENT BONDS 

 

28.01 Required bonds and amounts.  CONTRACTOR shall furnish an initial payment bond and a 

performance bond each in the amount of not less than 100% of the Maximum Contract Value 

($4,904,581 ), which bond shall remain in force for the duration and until completion of any 

outstanding Job Order.  At no time may the sum of the issued Job Orders exceed the amount of 

the Payment and Performance bonds.  CONTRACTOR shall provide a letter from the bonding 

company stating their ability to obtain Payment and Performance Bonds for the Maximum 

Contract Value.  Both the Performance Bond and the Payment Bond must be executed by an 

admitted surety insurer.  The form of these bonds shall be as set forth in these Contract 

Documents. 
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ARTICLE 29.  INDEMNIFICATION AND INSURANCE 

 

29.01 Indemnification.  CONTRACTOR shall indemnify, defend, and hold harmless COUNTY, 

its officers, agents, and employees, from and against any and all claims, liabilities, and losses 

whatsoever (including damages to property and injuries to or death of persons, court costs, and 

reasonable attorneys’ fees) occurring or resulting to any and all persons, firms, or corporations 

furnishing or supplying Work, services, materials, or supplies in connection with the performance 

of this Agreement, and from any and all claims, liabilities, and losses occurring or resulting to any 

person, firm, or corporation for damage, injury, or death arising out of or connected with 

CONTRACTOR’s performance of this Agreement, unless such claims, liabilities, or losses arise 

out of the sole negligence or willful misconduct of COUNTY.  “CONTRACTOR’s performance” 

includes CONTRACTOR’s action or inaction and the action or inaction of CONTRACTOR’s 

officers, employees, agents, and subcontractors.  

 

29.02 Evidence of Coverage.  Prior to commencement of this Contract, CONTRACTOR shall 

provide a “Certificate of Insurance” certifying that coverage as required herein has been obtained.  

Individual endorsements executed by the insurance carrier shall accompany the certificate.  In 

addition, a certified copy of the policy or policies shall be provided by CONTRACTOR upon 

request.  This verification of coverage shall be sent to COUNTY Contracts/Purchasing Division, 

with a copy provided to the RMA-Public Works, Parks & Facilities PM, unless otherwise 

directed.  CONTRACTOR shall not receive Job Orders under this Contract until it has obtained 

all insurance required and such insurance has been approved by COUNTY.  This approval of 

insurance shall neither relieve nor decrease the liability of CONTRACTOR. 

 

29.03 Qualifying Insurers.  All Coverages, except surety, shall be issued by companies which 

hold a current policyholder’s alphabetic and financial size category rating of not less than A-VII, 

according to the current Best Key Rating Guide or a company of equal financial stability that is 

approved by COUNTY Contracts/Purchasing Manager. 

 

29.04 General insurance requirements.  Without limiting CONTRACTOR’s duty to indemnify, 

CONTRACTOR shall maintain in effect throughout the term of this Contract a policy or policies 

of insurance with the following minimum limits of liability: 

 

1.  Commercial general liability insurance, including, but not limited to, premises and operations, 

including coverage for Bodily Injury and Property Damage, Personal Injury, Contractual 

Liability, Broad-form Property Damage, Independent Contractors, Products and Completed 

Operations, with limits of not less than $1 Million ($1,000,000) per occurrence and $2 Million 

($2,000,000) aggregate. 

 

2.  Property insurance, covering the entire Work at the Site to the full insurable value thereof.  

This insurance shall include the interests of COUNTY, CONTRACTOR, and all subcontractors in 

the Work and shall insure against the perils of fire, extended coverage, builder’s risk, vandalism, 

and malicious mischief. 

 

3.  Business automobile liability insurance, covering all motor vehicles, including owned, leased, 

non-owned, and hired vehicles, used in providing services under this Contract, with a combined 
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single limit for Bodily Injury and Property Damage of not less than $1 Million ($1,000,000) per 

occurrence. 

 

4.  Workers’ Compensation Insurance, if CONTRACTOR employs others in the performance of 

this Contract, in accordance with California Labor Code Section 3700 and with Employer’s 

Liability limits not less than $1 Million ($1,000,000) each person, $1 Million ($1,000,000) each 

accident, and $1 Million ($1,000,000) each disease. 

 

5.  Professional liability insurance, if required for the professional services being provided, (e.g., 

those persons authorized by a license to engage in a business or profession regulated by the 

California Business and Professions Code), in the amount of not less than $1 Million ($1,000,000) 

per claim and $2 Million ($2,000,000) in the aggregate, to cover liability for malpractice or errors 

or omissions made in the course of rendering professional services.  If professional liability 

insurance is written on a “claims-made” basis rather than an occurrence basis, CONTRACTOR 

shall, upon the expiration or earlier termination of this Contract, obtain extended reporting 

coverage (“tail coverage”) with the same liability limits.  Any such tail coverage shall continue 

for at least three (3) years following the expiration or earlier termination of this Contract.  
 

29.05 Other insurance requirements. All insurance required by this Contract shall be with a 

company acceptable to COUNTY and issued and executed by an admitted insurer authorized to 

transact Insurance business in the State of California.  Unless otherwise specified by this 

Contract, all such insurance shall be written on an occurrence basis, or, if the policy is not written 

on an occurrence basis, such policy with the coverage required herein shall continue in effect for a 

period of three (3) years following the date CONTRACTOR completes its performance of 

services under this Contract.  
 

Each liability policy shall provide that COUNTY shall be given notice, in writing, at least thirty 

(30) days in advance of any endorsed reduction in coverage or limit, cancellation, or intended 

nonrenewal thereof.  Each policy shall provide coverage for CONTRACTOR and additional 

insured’s with respect to claims arising from each subcontractor, if any, performing Work under 

this Contract, or be accompanied by a certificate of insurance from each subcontractor showing 

each subcontractor has identical insurance coverage to the above requirements.  
 

Commercial general liability and automobile liability policies shall provide an endorsement 

naming the County of Monterey, its officers, agents, and employees as Additional Insured’s with 

respect to liability arising out of the CONTRACTOR’s Work, including ongoing and completed 

operations, and shall further provide that such insurance is primary insurance to any insurance 

or self-insurance maintained by the COUNTY and that the insurance of the Additional Insured’s 

shall not be called upon to contribute to a loss covered by the CONTRACTOR’s insurance.  The 

required endorsement form for Commercial General Liability Additional Insured is ISO Form CG 

20 10 11-85 or CG 20 10 10 01 in tandem with CG 20 37 10 01 (2000).  The required 

endorsement form for Automobile Additional Insured endorsement is ISO Form CA 20 48 02 99. 

 

Prior to the execution of this Contract by COUNTY, CONTRACTOR shall file certificates of 

insurance with COUNTY’s contract administrator and COUNTY Contracts/Purchasing Division, 

showing that CONTRACTOR has in effect the insurance required by this Contract.  

CONTRACTOR shall file a new or amended certificate of insurance within five (5) calendar days 

after any change is made in any insurance policy which would alter the information on the 

certificate then on file.  Additionally, CONTRACTOR shall provide certificates for 

subcontractors of any tier in compliance with these provisions.  Acceptance or approval of 

insurance shall in no way modify or change the indemnification clause in this Contract, which 
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shall continue in full force and effect.  

 

CONTRACTOR shall at all times during the term of this Contract maintain in force the insurance 

coverage required under this Contract and shall send, without demand by COUNTY, annual 

certificates to COUNTY’s Contract Administrator and COUNTY Contracts/Purchasing Division.  

If the certificate is not received by the expiration date, COUNTY shall notify CONTRACTOR and 

CONTRACTOR shall have five (5) calendar days to send in the certificate, evidencing no lapse in 

coverage during the interim.  Failure by CONTRACTOR to maintain such insurance is a default of 

this Contract which entitles COUNTY, at its sole discretion, to terminate this Contract 

immediately. 

 

29.06 Acknowledgment of workers' compensation requirements.  As required by Labor Code 

Section 1861, CONTRACTOR and each subcontractor shall, before commencing Work on the 

Job Order, sign and file with COUNTY, the following certificate: 

 

"I am aware of the provisions of Section 3700 of the Labor Code which require every 

employer to be insured against liability for workers' compensation or to undertake self-

insurance in accordance with the provisions of the Labor Code, and I will comply with 

such provisions before commencing the performance of the Work of this Contract."  

 

29.07 Compliance.  In the event of the failure of CONTRACTOR to furnish and maintain 

any insurance required by this Section, COUNTY shall have the right to take out and 

maintain such insurance for and in the name of CONTRACTOR.  CONTRACTOR shall 

pay the cost thereof and shall furnish all information necessary to obtain and maintain such 

insurance for the account of CONTRACTOR.  COUNTY shall also have the right to set off 

the costs of obtaining and maintaining such insurance against any amounts due 

CONTRACTOR under the Contract Documents.   Compliance by CONTRACTOR with the 

requirement to carry insurance and furnish certificates orpolicies evidencing the same 

contained in this Article 29 shall not relieve CONTRACTOR from liability assumed under 

any provision of the Contract Documents, including, without limitation, the obligation to 

defend and indemnify each of the Indemnities. 

 

29.08 Application of Insurance Proceeds. 

(a)  In the event of any damage to or destruction of the Work from any cause insured against by 

the insurance required under this Article 29, or any other insurance obtained by CONTRACTOR 

or any other source, COUNTY may, in its sole discretion, either (i) require CONTRACTOR to 

repair any such damage or destruction and reconstruct the Work in accordance with the Contract 

Documents, or (ii) terminate the Contract and CONTRACTOR shall have no claim arising out of 

such termination.  In the event the Work is repaired or reconstructed, appropriate adjustments, if 

any, in the amount of the Contract price or for the time of completion of the Work shall be made 

by Supplemental Job Order.  COUNTY shall be given credit against any amount due 

CONTRATOR under the Contract Documents for the amount of any insurance proceeds collected 

by CONTRACTOR to the extent such proceeds cover costs otherwise payable by COUNTY 

under the Contract Documents.  In the event that COUNTY decides not to restore or reconstruct 

the Work and terminates the Contract, CONTRACTOR shall receive from the insurance proceeds 

all amounts due CONTRACTOR under the Contract for that portion of the Work completed as of 

the date of the event of damage or destruction. 

(b)  In the event of any damage to or destruction of the Work (i) not due to or arising out of the 

fault or neglect of CONTRACTOR or any subcontractor and (ii) from a cause not insured against 

by the insurance required under this Article 29, COUNTY may, at its sole discretion, either (i) 
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require CONTRACTOR to repair any such damage or destruction and reconstruct the Work in 

accordance with the Contract Documents, or (ii) terminate the Contract.  In the event COUNTY 

decides not to restore or reconstruct the Work in accordance with the Contract Documents and 

cause termination of the Contract, CONTRACTOR shall have no claim arising out of such 

termination.  In the event that Work is repaired or reconstructed, appropriate adjustments, if any, 

in the amount of the Contract price and for the time of completion of the Work shall be made by 

Supplemental Job Order.  COUNTY shall be given credit against any amount due 

CONTRACTOR under the Contract Documents to the extent insurance proceeds payable to 

CONTRACTOR cover costs otherwise payable by COUNTY under the Contract Documents.  In 

the event that COUNTY decides not to restore or reconstruct the Work and causes termination of 

the Contract, COUNTY shall pay CONTRACTOR, as its sole compensation, all amounts due 

under the Contract Documents for the portion of the Work completed as of the date of the event 

of damage or destruction.  CONTRACTOR shall be solely responsible for and shall, without cost 

or expense to COUNTY, promptly and with all due diligence, restore and reconstruct any 

uninsured loss or damage to the Work which occurs as a result of any fault or neglect of 

CONTRACTOR or any subcontractor.  This obligation is in addition to COUNTY's remedies 

under the Contract Documents or by law. 

 

ARTICLE 30.  CLAIMS AND DISPUTE RESOLUTION 

 

30.01 Prompt resolution of differences required.  It is the intention of this Article that 

differences between the parties arising under and by virtue of the Contract be brought to the 

attention of the PM at the earliest possible time in order that such matters may be promptly 

settled, if possible, or other appropriate action may be taken promptly. 

 

30.02 Contract interpretations, performance judging, and decisions by Project Manager. 

(a)  All claims may be presented informally first to the PM.  To the extent that resolution of the 

claim does not involve an extension of time or additional payments, the PM may resolve, in 

writing, or otherwise, claims that have been presented informally. 

(b)  The PM will be, in the first instance, the interpreter of the requirements of the Contract 

Documents and the judge of the performance thereunder by both COUNTY and 

CONTRACTOR.  The PM will, within a reasonable time, render such interpretations, as 

he/she may deem necessary for the proper execution or progress of the Work.  Claims, 

disputes, and other matters in question between CONTRACTOR and COUNTY relating to the 

execution or progress of the Work or the interpretation of the Detailed SOW shall be referred 

initially to the PM for decision which he/she will render, in writing, within a reasonable time.  

In his/her capacity as interpreter and judge, he/she will exercise his/her best efforts to ensure 

faithful performance by both COUNTY and CONTRACTOR and will not show partiality to 

either.  All interpretations and decisions of the PM shall be consistent with the intent of the 

Detailed SOW.  

 

30.03 Written notice to Project Manager.  Any claim for additional compensation or for an 

extension of time shall be resolved as hereinafter provided.  CONTRACTOR shall not be 

entitled to the payment of any additional compensation for any occurrence or matter relating to 

this Contract and will not be granted any extension of time for performance under this 

Contract, unless CONTRACTOR first gives written notice of such claim to the PM. 

 

30.04 Contents of notice of claim.  The written notice of claim shall set forth the reasons for 

which CONTRACTOR believes additional compensation will or may be due, the nature of the 

costs involved, the reasons for any extension of time, and, insofar as possible, the amount of 
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the claim and the amount of any time extension requested. 

 

30.05 Time for giving notice.  The notice of claim must be given to the PM as follows: 

(a)  If the claim is for an increase in the Contract sum, he/she shall give the PM written notice 

thereof within ten (10) days after the occurrence of the event giving rise to such claim; in 

addition, this notice shall be given by CONTRACTOR before proceeding to execute the 

portion of the Work to which the claim relates, except in an emergency endangering life or 

property, and except where CONTRACTOR could not reasonably have discovered the facts 

giving rise to the claim prior to commencement of that portion of the Work. 

(b)  All claims for extension of time shall be made, in writing, to the PM no more than five (5) 

days after the occurrence of the delay; otherwise they shall be waived.  In the case of a 

continuing cause of delay, only one (1) claim is necessary. 

(c)  In all other cases, notice shall be given within ten (10) days after the happening of the 

event, thing, or occurrence giving rise to the claim. 

 

30.06 Response by COUNTY - claims for under $50,000 and for extensions of time.  For 

claims of less than $50,000 and for claims for extension of time, COUNTY shall respond, in 

writing, to any written claim within 45 days of receipt of the claim, or may request, in writing, 

within 30 days of receipt of the claim any additional documentation supporting the claim or 

relating to defenses or claims COUNTY may have against the claimant.  If further information 

is thereafter required, it shall be requested and provided pursuant to Public Contract Code 

Section 20104.2(b) (2).  COUNTY's response to the claim, as further documented, shall be 

submitted to the claimant within 15 days after receipt of the further documentation or within a 

period of time no greater than that taken by the claimant in producing the additional 

information, whichever is greater. 

 

30.07 Response by COUNTY - claims of $50,000 or more and less than or equal to $375,000.  

For claims of $50,000 or more and less than or equal to $375,000, and for all claims not 

covered by paragraph 30.04, COUNTY shall respond, in writing, to any written claim within 

60 days of receipt of the claim, or may request, in writing, within 30 days of receipt of the 

claim any additional documentation supporting the claim or relating to defenses or claims 

COUNTY may have against the claimant.  If further information is thereafter required, it shall 

be requested and provided pursuant to Public Contract Code Section 20104.2(c) (2).  

COUNTY's response to the claim, as further documented, shall be submitted to the claimant 

within 30 days after receipt of the further documentation, or within a period of time no greater 

than that taken by the claimant in producing the additional information, whichever is greater. 

 

30.08 Prompt response when needed.  Whenever it appears that a prompt response is essential, 

COUNTY will respond to claims sooner than the limits prescribed above. 

 

30.09 COUNTY’s response disputed or not made.  If the claimant disputes COUNTY's written 

response, or if COUNTY fails to respond within the time prescribed, the claimant may so 

notify COUNTY, in writing, either within 15 days of receipt of COUNTY's response or within 

15 days of COUNTY's failure to respond within the time prescribed, respectively, and demand 

an informal conference to meet and confer for settlement of the issues in dispute.  Upon a 

demand, COUNTY shall schedule a meet and confer conference within 30 days for settlement 

of the dispute. 

 

30.10 Filing of Government Code claims.  If the claimant still remains unsatisfied and desires 

to preserve his/her/its right to pursue the matter further, the claimant must then file a claim 
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with COUNTY, pursuant to Government Code Sections 900 et seq. or Sections 910 et seq. 

 

30.11 Civil action.  If the Government Code claim is denied, the claimant may file an action in 

court.  Such action shall be subject to Public Contract Code Section 20104.4.  This paragraph 

applies only to claims subject to Public Contract Code Section 20104.  If a claim is not subject 

to Public Contract Code Section 20104, the claimant's right to file a civil action shall be as 

otherwise provided by law. 

 

30.12 Claims for damages.  Should either party to the Contract suffer injury or damage to 

person or property because of any act or omission of the other party or of any of his/her/its 

employees, agents, or others for whose acts he/she/it is legally liable, a claim shall be made, in 

writing, to such other party within a reasonable time after the first observance of such injury or 

damage, provided that in no case may such a claim be filed after expiration of any applicable 

statute of limitations for filing such a claim.  Claims against COUNTY that are subject to this 

paragraph shall comply with all procedures set forth in the California Government Code 

concerning claims against public entities. 

 

30.13 Consistency with Public Contract Code Section 20104 et seq.  If any claim arising under 

this Contract is subject to the provisions of Public Contract Code Section 20104 et seq. (Division 

2, Part 3, Chapter 1, Article 1.5), and if the provisions of that Article require a procedure or 

procedural element different from that established in this Contract, then the provisions of that 

Article shall apply in place of the conflicting procedure or procedural element established herein. 

 

ARTICLE 31.  DEFAULT AND TERMINATION OF THE CONTRACT 

 

31.01 COUNTY’s right to Stop Work on Individual Job Orders.  If CONTRACTOR fails to 

correct defective Work or fails to supply materials or equipment in accordance with the 

Detailed SOW, COUNTY may order CONTRACTOR to stop the Work, or any portion 

thereof, until the cause for such Stop Work order has been eliminated. 

 

31.02 COUNTY’s rights on CONTRACTOR's default on Individual Job Orders.  If 

CONTRACTOR fails to prosecute the Job Order diligently or fails to perform any provision of 

the Detailed Scope of Work, COUNTY may, after seven (7) days written notice to 

CONTRACTOR and without prejudice to any other remedy he/she/it may have, make good 

such deficiencies.  In such case, any appropriate unilateral Supplemental Job Order shall be 

issued deducting from the payments then or thereafter due CONTRACTOR, the cost of 

correcting such deficiencies, and other additional services made necessary by such default.  

Such unilateral Supplemental Job Order shall not require the consent of CONTRACTOR to be 

effective.  The PM must approve both such action and the amount charged to CONTRACTOR.  

If the payments then or thereafter due CONTRACTOR are not sufficient to cover such 

amount, CONTRACTOR shall pay the difference to COUNTY. 

 

31.03 COUNTY’s Right to Terminate Contract for Cause. 

(a)  COUNTY may terminate the performance of CONTRACTOR under this Contract, without 

prejudice to any other right or remedy COUNTY may have, in the manner hereinafter 

provided, upon certification by the PM that the following circumstances have arisen: 

1.  CONTRACTOR is adjudged bankrupt, or makes a general assignment for the benefit of 

his/her/its creditors, or a Receiver is appointed on account of his/her/its insolvency (except as 

provided in (e) below); 

2.  CONTRACTOR refuses or fails, except in cases for which an extension of time is 
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provided, to supply enough properly skilled workers or proper materials;  

3.  CONTRACTOR fails to make prompt payment to subcontractors, to suppliers of 

materials or equipment, or to employees; 

4.  CONTRACTOR disregards laws, ordinances, rules, regulations, or orders of any public 

authority having jurisdiction; or 

5.  CONTRACTOR otherwise is guilty of a substantial violation of the Contract. 

(b)  To terminate the performance of CONTRACTOR, COUNTY shall first give ten (10) days 

written notice to CONTRACTOR and his/her/its Surety, if any, stating COUNTY's intent to 

terminate the performance of CONTRACTOR and the reasons therefor. 

(c)  If within ten (10) days the grounds for termination are not removed, COUNTY may 

immediately terminate the performance of CONTRACTOR and shall promptly serve notice of 

termination on CONTRACTOR and the Surety.  The Surety shall have the right to take over 

and perform the Contract, provided that, within fifteen days after service upon it of said notice 

of termination, the Surety must first give written notice to COUNTY that it intends to take 

over and perform the Contract, and within thirty days after service upon it of said notice of 

termination, the Surety must commence performance of the Contract.  If Surety fails to take 

either of these steps in a timely manner, COUNTY may immediately take possession of the 

Site and of all materials, equipment, tools, construction equipment, and machinery thereon 

owned by CONTRACTOR and may finish the Work by whatever method it may deem 

expedient. 

(d)  If within ten (10) days of COUNTY's notice of intent to terminate, the grounds for 

termination are not removed, CONTRACTOR shall not be entitled to receive any further 

payment until the Work is finished.  If, upon completion of the Work by COUNTY, the unpaid 

balance of the Contract sum exceeds the costs of finishing the Work (including compensation 

for additional architectural, managerial, and administrative services), such excess shall be paid 

to CONTRACTOR.  If such costs exceed such unpaid balance, CONTRACTOR or his/her/its 

Surety shall pay the difference to COUNTY.  The costs incurred by COUNTY as herein 

provided shall be certified by the PM. 

(e)  Notwithstanding the foregoing, performance of CONTRACTOR under this Contract may 

not be terminated, and the Contract may not be modified, where a trustee in bankruptcy has 

assumed the Contract pursuant to 11 USC Section 365. 

 

31.04 CONTRACTOR’s Right to Terminate Contract. 

(a)  CONTRACTOR may, upon seven (7) days written notice to COUNTY and the PM, 

terminate the Contract if the Work is stopped for a period of forty five days under an order of 

any court or other public authority having jurisdiction, or as a result of an act of government, 

such as a declaration of a national emergency making materials unavailable, through no act or 

fault of CONTRACTOR or a subcontractor or their agents or employees or any other person 

performing any of the Work under a contract with CONTRACTOR. 

(b)  To terminate the Contract, CONTRACTOR must give written notice to COUNTY of such 

termination, stating the reasons therefor. 

(c)  CONTRACTOR may then recover from COUNTY payment for all Work executed.  

 

31.05 COUNTY’s Right to Terminate Contract for Convenience. 

(a)  COUNTY reserves the right to terminate this Contract or any Job Order at any time, 

whenever COUNTY shall determine that termination is in the best interest of COUNTY.  

CONTRACTOR shall be compensated on the basis of the reasonable value of the portion of 

Work completed as prorated against the Job Order Price or shown as a separate price and the 

cost incurred for portions of the Work performed but not completed.  The total payments to 

CONTRACTOR shall not exceed the Job Order Price amount(s).  Any such termination shall 
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be effected by delivery to CONTRATOR of a Notice of Termination specifying the extent to 

which performance of Work under the Contract is terminated, and the date upon which such 

termination becomes effective. 

(b)  After receipt of a Notice of Termination, and except as otherwise directed by COUNTY, 

CONTRACTOR shall: 

1.  Stop Work under the Contract on the date and to the extent specified in the Notice of 

Termination; 

2.  Place no further orders or subcontracts for materials, services, or Roads & Bridges except 

as may be necessary for completion of such portion of the Work under the Contract as is not 

terminated;  

3.  Terminate all orders and subcontracts to the extent that they relate to the performance of 

Work terminated by the Notice of Termination; 

4.  Assign to COUNTY all the right, title, and interests of CONTRACTOR under the orders 

and subcontracts so terminated, in which case CONTRACTOR shall have the right, in its 

discretion, to settle or pay any or all claims arising out of the termination of such orders and 

subcontractors if so directed by COUNTY; 

5.  Settle all outstanding liabilities and all claims arising out of such termination of orders and 

subcontracts, subject to the approval of COUNTY; 

6.  Complete performance of such part of the Work as shall not have been terminated by the 

Notice of Termination; and  

7.  Take such action as may be necessary, or as COUNTY may direct, for the protection and 

preservation of the property related to this contract which is in the possession of 

CONTRACTOR and in which COUNTY has, or may acquire, an interest. 

(c)  After receipt of a Notice of Termination, CONTRACTOR shall submit to COUNTY a 

verified termination claim.  Such claim shall be submitted promptly, but in no event later than 

30 days from the effective date of termination, unless one (1) or more extensions, in writing, 

are granted by COUNTY upon request of CONTRACTOR made, in writing, within such 

period or authorized extension of the period. 

 

ARTICLE 32.  WARRANTIES 

 

32.01 Warranty as to all Work.  CONTRACTOR shall guarantee all Work performed under 

this Contract against defective materials or workmanship for a period of one (1) year from the 

date of recordation of the notice of completion, or for such longer time period as may be 

prescribed by law or by the terms of any applicable special guarantee required by the Job 

Order.  CONTRACTOR shall remedy any defects appearing within that time period and pay 

for any damage resulting therefrom. 

 

32.02 Repair of defective Work.  CONTRACTOR shall, within a reasonable time but in no case 

longer than fifteen (15) days after receipt of written notice thereof, repair and/or replace any 

defects in materials or workmanship which may develop during said one (1) year period and any 

damage resulting from the repairing or replacing of such defects at his/her/its own expense and 

without cost to COUNTY.  In the event CONTRACTOR fails to remedy any such defect within 

such reasonable time, COUNTY may proceed to have such defects remedied at CONTRACTOR's 

expense, and CONTRACTOR shall pay the costs and charges incurred thereby and any other 

damages of COUNTY.  Nothing contained in this paragraph shall operate to relieve 

CONTRACTOR from responsibility after one year from the date of final acceptance of the 

completed Work by COUNTY as regards damages resulting from defects, both latent and patent, 

departures from the requirements of the contract, fraud, or such other gross mistakes as amount to 

fraud, and CONTRACTOR shall indemnify, defend, and save COUNTY harmless from and 
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against liability, loss, or damage arising by reason of any and all such matters.  CONTRACTOR 

shall transfer to COUNTY all guarantees and warranties on equipment included within the Job 

Order which CONTRACTOR receives from material suppliers and subcontractors.  Neither 

acceptance nor payment nor any provision in these documents shall be deemed a waiver by 

COUNTY nor relieve CONTRACTOR of any responsibility under the Contract.  Notwithstanding 

the above, failure by CONTRACTOR to take corrective action within 24 hours after personal or 

telephonic notice by COUNTY on items affecting use of facility, safety, or the preservation of 

property, will result in COUNTY taking whatever correction action it deems necessary.  All costs 

resulting from such action by COUNTY will be claimed against CONTRACTOR or, if necessary, 

CONTRACTOR’s performance bond. 

 

32.03 Title free of liens at time of each progress payment.  CONTRACTOR warrants and 

guarantees that title to all Work, materials, and equipment covered by an application for 

payment, whether incorporated into the Job Order or not, will pass to COUNTY upon the 

receipt of such payment by CONTRACTOR, free and clear of all liens, claims, security 

interests, or encumbrances. 

 

32.04 Warranty as to liens.  No materials, supplies, or equipment for Work under this Contract 

shall be purchased subject to any chattel mortgage or under a conditional sale or other agreement 

by which an interest therein or in any part thereof is retained by seller or supplier.  

CONTRACTOR warrants good title to all materials, supplies, and equipment installed or 

incorporated in the Work and agrees upon completion of all Work to deliver the premises, 

together with all improvements and appurtenances constructed or placed thereon by him/her/it, to 

COUNTY free from claims, liens, or charges.  CONTRACTOR further agrees that neither 

he/she/it nor any person, firm, or corporation furnishing any materials or labor for any Work 

covered by this contract shall have any right to any lien upon the premises or any improvement or 

appurtenance thereon.  Nothing contained in this article, however, shall defeat or impair the right 

of persons furnishing material or labor under any bond given CONTRACTOR for their protection 

or any rights under any law permitting such persons to look to funds due CONTRACTOR in the 

hands of COUNTY, and this provision shall be inserted in all subcontracts and material contracts 

and notice of its provisions shall be given to all persons furnishing material for Work when no 

formal contract is entered into for such material. 

 

32.05 Other Warranties.  In addition to the warranties in the Contract Documents, 

CONTRACTOR shall assign to all assignable warranties it obtains from manufacturers or 

suppliers with respect to any materials, equipment, or fixtures incorporated into the Work, but 

the assignment shall not relieve CONTRACTOR of any of its guaranties or obligations.  

CONTRACTOR's guaranties and the Contract Documents shall not act as a bar to 

CONTRACTOR's liability for any third party claim against CONTRACTOR, and are in 

addition to, not exclusive of, CONTRACTOR's other obligations under the Contract 

Documents, including, without limitation, CONTRACTOR's obligation to indemnify and 

defend COUNTY. 

 

32.06 No Limitations.  Nothing in this Article 32 shall be construed to establish a period of 

limitation with respect to any latent or patent defects in the Work or claims or liabilities arising 

therefrom.  The establishment of time periods relates only to the specific obligation of 

CONTRACTOR to correct or cause correction of the Work, and has no relationship to the time 

within which its obligation to comply with the Contract Documents may be sought to be 

enforced, nor to the time within which proceedings may be commenced to establish 

CONTRACTOR's liability with respect to its obligations under the Contract Documents or in 
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connection with the Work. 

 

 

PART VII.  MISCELLANEOUS 
 

ARTICLE 33.  MISCELLANEOUS PROVISIONS 

 

33.01 State audits.  If this Contract involves the expenditure of public funds in excess of 

$10,000, the contracting parties shall be subject to the examination and audit of the State 

Auditor of the State of California for a period of three (3) years after final payment under the 

contract, as required by Government Code Section 8546.7.  The examination and audit shall be 

confined to those matters connected with the performance of the Contract, including, but not 

limited to, the costs of administering the Contract. 

 

33.02 Governing law.  The Contract shall be governed by the law of the State of California. 

 

33.03 No assignment.  Neither party to the Contract shall assign the Contract without the 

written consent of the other, nor shall CONTRACTOR assign any monies due or to become 

due to him/her/it hereunder, without the previous written consent of COUNTY.  Should any 

money due or to become due under this Contract be assigned, it shall be subject to a prior lien 

for services rendered or material supplied for performance of Work under this Contract in 

favor of all persons, firms, or corporations rendering such services or supplying such materials 

to the extent that claims are filed pursuant to the Civil Code, the Code of Civil Procedure, 

and/or the Government Code. 

 

33.04 Binding on successors and assigns.  COUNTY and CONTRACTOR each binds 

himself/herself/itself, his/her/its partners, successors, assigns, and legal representatives to the 

other party hereto and to the partners, successors, assigns, and legal representatives of such 

other party in respect to all covenants, agreements, and obligations contained in the Contract 

Documents. 

 

33.05 Notices.  All notices required or permitted to be given under this Contract shall be in 

writing and shall be deemed to have been duly served (a) when delivered in person to the 

individual or member of the firm or to an officer of the corporation for whom it was intended, 

or (b) 48 hours after the notice is placed in the U.S. mail, properly addressed to the party to 

whom the notice is to be delivered, for mailing by registered or certified mail, with postage 

thereon fully prepaid.  The proper address shall be that previously specified in writing by the 

proposed recipient as the address for mailing notice, or, if none, then the last business address 

for the recipient known to the person giving the notice. 

 

33.06 Contractual rights and remedies not exclusive.  The duties and obligations imposed by 

the Contract Documents and the rights and remedies available thereunder shall be in addition 

to and not a limitation of any duties, obligations, rights, and remedies, otherwise imposed or 

available by law, except as otherwise specified herein. 

 

33.07 Assignment of antitrust causes of action.  CONTRACTOR and all subcontractors are 

bound by Public Contract Code Section 7103.5, which provides as follows:   

 

In entering into a public works contract or a subcontract to supply goods, services, or 

materials pursuant to a public works contract, Contractor or subcontractor offers and 
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agrees to assign to the awarding body all rights, title, and interest in and to all causes of 

action it may have under Section 4 of the Clayton Act (15 USC Section 15) or under the 

Cartwright Act (Chapter 2, commencing with Section 16700, of Part 2 of Division 7 of 

the Business and Professions Code), arising from purchases of goods, services, or 

materials pursuant to the public works contract or the subcontract.  This assignment shall 

be made and become effective at the time the awarding body tenders final payment to 

Contractor, without further acknowledgment by the parties. 

 

33.08 Royalties and patents.  CONTRACTOR shall pay all royalties and license fees.  

He/she/it shall defend all suits or claims for infringement of any patent rights and shall save 

COUNTY harmless from loss on account thereof, except that COUNTY shall be responsible 

for all such loss when a particular design, process, or the product of a particular manufacturer 

or manufacturers is specified, but if CONTRACTOR has reason to believe that the design, 

process, or product specified is an infringement of a patent, he/she/it shall be responsible for 

such loss unless he/she/it promptly gives such information to COUNTY. 

 

33.09 Prohibited interests.  No official of COUNTY who is authorized in such capacity and on 

behalf of COUNTY to negotiate, make, accept, or approve, or to take part in negotiating, 

making, accepting or approving any architectural, engineering, inspection, construction or 

material supply contract or any subcontract in connection with the project, shall become 

directly or indirectly interested financially in this Contract or in any part thereof.  No officer, 

employee, architect, attorney, engineer, consultant, or inspector of or for COUNTY who is 

authorized in such capacity and on behalf of COUNTY to exercise any executive supervisory 

or other similar functions in connection with construction of the project shall become directly 

or indirectly interested financially in this Contract or in any part thereof. 

 

33.10 No continuing waiver.  A waiver of rights by COUNTY or CONTRACTOR in one 

instance hereunder does not constitute a waiver of rights in any similar instance thereafter. 

 

33.11 Taxable possessory interest.  The terms of this Contract may result in the creation of a 

possessory interest.  If such a possessory interest is vested in a private party to this Contract, 

the private party may be subjected to the payment of personal property taxes levied on such 

interest. 


