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PROJECT CONTACTS

DIVISION 00: CONTRACTS AND PURCHASING

PROJECT NO. JOC
BID PACKAGE NO. NMC 2018-01, NMC 2018-2, 2018-03

OWNER

COUNTY OF MONTEREY

NATIVIDAD MEDICAL CENTER - FACILITIES AND CONSTRUCTION
ATTN: BRIAN J. GRIFFIN

1441 CONSTITUTION BLVD

SALINAS, CA 93906

TELEPHONE: (831)755-4220 FACSIMILE: (831) 755-4268
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NOTICE TO CONTRACTORS

NOTICE IS HEREBY GIVEN that the County of Monterey on behalf of Natividad Medical Center
(NMC) invites qualified contractors to submit sealed bids for the above projects. Sealed bids must
be received at the Office of the Clerk of the Board of Supervisors, County of Monterey, 168 W.
Alisal St. 1% Floor, Salinas, CA 93901 (Mailing Address: P.O. Box 1728, Salinas, CA 93902-
1728) until 2:00 p.m. on January 10, 2019 at which time they will be publicly opened and read
in the Board of Supervisors’ Conference Room 1032.

THE DESCRIPTION OF WORK to be done consists, in general, of providing all labor,
materials, tools, appurtenances, and equipment required as well as any other items and details not
mentioned above but required by the Contract Documents and as directed by the Assistant
Administrator or designee.

This Job Order Contract (JOC) is an indefinite quantity contract pursuant to which Contractor will
perform a variety of individual projects, consisting of specific construction tasks. The scope of this
JOC is for general construction, repair, remodel, and other repetitive related work. County has
published a Construction Task Catalog® (CTC) containing a series of construction tasks with preset
Unit Prices included in the bid documents. The CTC was developed using experienced labor and
high quality materials. All Unit Prices are based on local labor, material and equipment prices
including the current prevailing wages and are for the direct cost of construction. Contractor will
bid utilizing one or more of the following Adjustment Factors (AF) applicable to the Unit Prices
for performing work during: OSHPD 1 Normal Working Hours, OSHPD 1 Other Than Normal
Working Hours, and OSHPD 3 and Non-OSHPD Normal Working Hours, and OSHPD 3 and Non-
OSHPD Other than Normal Working Hours. The same four (4) AF shall apply to every Pre-priced
Task in the CTC. The price of an individual project will be determined by multiplying the preset
Unit Prices and the appropriate quantities by the appropriate Adjustment Factor. This contract will
be awarded to the lowest responsive, responsible bidder.

The Scope of Work (SOW) for this contract will be determined by the Detailed SOW issued in
connection with individual Job Orders. The SOW for each project will be explained to Contractor
at a Joint Scope Meeting. Contractor is required to complete each Detailed SOW for the Job Order
Price within the Job Order Completion Time. County will provide a Request for Job Order
Proposal (RFP) and Detailed SOW to Contractor. Contractor will be required to review the
Detailed SOW and develop a Job Order Proposal to include a Price Proposal, drawings and
sketches, a list of subcontractors and materialmen, construction schedule, and other requested
documentation. Price Proposal shall be developed using appropriate tasks, quantities and the
applicable AF. The Job Order Price shall equal the value of the approved Job Order Price Proposal.
The value of the Job Order Price Proposal shall be calculated by summing the total of the
calculation for each Pre-priced Task (Unit Price x Quantity x Adjustment Factor) plus the value of
all Non Pre-priced Tasks. County will review Contractor’s Proposal in detail and if found to be
reasonable and acceptable, a Job Order may be issued. The agreed upon price will be fixed price
for the performance of the Detailed SOW. A Job Order will reference the Detailed SOW and set
forth the Job Order Completion Time, and the Job Order Price. The Job Order Price shall be a
lump sum, fixed price for the completion of the Detailed SOW. A separate Job Order will be issued
for each Project. Extra work, credits, and deletions will be contained in a Supplemental Job Order.
This contract is for construction work and related services to be performed within a designated
area of NMC. However, if the need arises, County reserves the right to require Contractor to work
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at any location or facility under the jurisdiction of the county.

The Minimum Contract Value for each JOC is $25,000. Contractors will receive aggregate Job
Orders totaling at least $25,000 during the contract term.

The Maximum Contract Value for each JOC is $4,904,581. Contractors will not be issued Job
Orders which in total exceed the Maximum Contract Value. County does not guarantee
Contractors will receive this volume of work. It is merely an estimate. County may award contracts
to other contractors for the same or similar work during the term of these JOC. County has no
obligation to issue Job Orders in excess of the Minimum Contract Value.

The term of each JOC will be for one (1) year, except that the contracts shall continue to cover Job
Orders issued during that year until the work there under has been completed. Accordingly, all Job
Orders must be issued but not necessarily completed within one (1) calendar year of the
commencement date of the contract(s). All Job Orders issued during the term of the contract(s)
shall be valid and in effect notwithstanding that the Detailed SOW may be performed, payments
may be made, and the guarantee period may continue, after such period has expired. All terms and
conditions of the contract apply to each Job Order.

Application of Liquidated Damages (LD) and the value of LD will be determined by County on a
Job Order by Job Order basis. Each RFP will state whether LD will be applied to an individual Job
Order. A typical range for LD is, but not limited to, $300-$1,000 per day.

A MANDATORY BIDDERS’ MEETING with NMC County Project Manager is scheduled for
December 20, 2018 at 10:00 a.m. in Natividad Medical Center’s Natividad Conference Room at
1441 Constitution Blvd., Salinas, CA 93912.

County may award up to two (2) individual contracts but reserves the right to reject any and all
bids, and waive any irregularities in any bid received.

No bidder may withdraw his bid for a period of ninety (90) days after the date set for the bid
opening.

Each bid shall be submitted separately using forms furnished and bound in the Project Manual and
in accordance with Instructions to Bidders. Security in an amount of $25,000 per bid in the form
of cash, cashier’s check or certified check payable to County, or a bidder’s bond issued by an
admitted corporate surety company, must accompany the bid. A blank Bidder’s Bond form is
attached to the proposal. The successful bidder shall furnish an initial Payment Bond and a
Performance Bond each in the amount of $2,500,000. If the aggregate of Job Orders issued under
the contract exceeds $2,500,000, an increase in the Payment and Performance Bonds will be
required in an amount of not less than 100% of the Maximum Contract Value ($4,904,581), in
which the bond shall remain in force for the duration and until completion of any outstanding Job
Order. At no time may the sum of the issued Job Orders exceed the amount of the Payment and
Performance Bonds. Contractor shall provide a letter from the bonding company stating their
ability to obtain Payment and Performance Bonds for the Maximum Contract Value.
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Determination of lowest bidder will be based upon the lowest Award Criteria Figure. Bidders may
bid separately on any or both of the contracts; however, only one (1) contract may be awarded to
any bidder.

The apparent lowest responsive, responsible bidder on each JOC will be excluded from
consideration for each successive contract.

The bidder shall possess a valid Class B Contractor’s License, at the time of bid submission.

Contract Documents are available ELECTRONICALLY and can be downloaded for free at the
following Monterey County website: http://www.natividad.com/about-us/vendors. Interested
bidders must register to view or download the documents. Files on compact-disc (CD) are also
available at Monterey County - Natividad Medical Center - Engineering Department, 1441
Constitution Blvd., Salinas, CA 93906 for a nonrefundable fee of $5. Electronic files can be used
to print the Project Manual, Construction Task Catalog® (CTC), and Technical Specifications at
various printing companies.

County selected The Gordian Group’s Job Order Contracting (JOC) Solution (Gordian JOC
Solution™) for their JOC program that includes proprietary eGordian® JOC Applications and the
Construction Task Catalog® (CTC), which shall be used by Contractor to prepare and submit Job
Order Proposals, subcontractor lists, and other requirements specified by County. Contractor shall
be required to execute Gordian’s JOC System License and Fee Agreement, and pay a one percent
(1%) JOC System License Fee to obtain access to Gordian JOC Solution™,

Pursuant to Section 5.08.120 of the Monterey County Code, all Contractors and subcontractors
providing work, laborers, or material providers on the project and each Job Order shall make a
good-faith effort to employ qualified individuals who are, and have been for at least one (1) year
out of the past three (3) years prior to the opening of bids, residents of Monterey Bay Area in
sufficient numbers so that no less than fifty percent (50%) of Contractor's total construction work
force, on the project, including any subcontractor work force (with exception of specialty
subcontractor items identified in the bid items) measured in labor work hours is comprised of
Monterey Bay Area residents.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or
counties, in which the work is to be done have been determined by the Director of the California
Department of Industrial Relations (DIR) and are on file and available on the following DIR
website: http://www.dir.ca.gov/DLSR/PWD and also available at Resource Management Agency
(RMA) -Public Works Department, 1441 Schilling Place, Salinas, CA 93901.

Pursuant to Public Contract Code section 22300, Contractor may substitute securities for any
monies withheld by the County to ensure performance under the contract.

All questions regarding this project must be in writing and should be directed to: Brian Griffin,
Natividad Medical Center, Engineering Department, 1441 Constitution Blvd., Salinas, CA 93906.
E-mail: GriffinB@natividad.com. Phone: (831) 755-4220. Questions received after 2:00 p.m. on
January 3, 2019 will not be accepted.
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Date: December 11, 2018 BOARD OF SUPERVISORS
COUNTY OF MONTEREY

Publication dates:
December 13, 2018
December 20, 2018
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INFORMATION FOR BIDDERS
Division 00200

COUNTY OF MONTEREY
NATIVIDAD MEDICAL CENTER
PROJECT NO. JOC BID PACKAGE NO. NMC 2018-01; NMC 2018-02; NMC 2018-03
1441 CONSTITUTION BLVD, SALINAS CA 93906

INVITATION TO SUBMIT BIDS

The County of Monterey (County) invites bids to be submitted at such time and place stated in the
Notice to Contractors. This "Information to Bidders" is intended to assist bidders in the preparation
of their bids. If there is any inconsistency between the terms herein and any of the other contract
documents, the terms in the other contract documents shall prevail.

EXAMINATION OF BIDDING AND CONTRACT DOCUMENTS

The Project Manual, Construction Task Catalog ® and Technical Specifications may be examined
at RMA-Public Works’ office at 1441 Schilling Place, Salinas CA 93901, phone: (831)755-4800.
Also, Contract Documents may be viewed, downloaded, and printed for free directly from the
Monterey County website project page: http://www.co.monterey.ca.us/publicworks/bids.htm.
Interested parties must register to view or download documents. Alternately, interested parties
may engage a printing service of their choosing to download and print documents from the County
project page. Contract documents may also be available to view at builders’ exchanges listed on
the same project page or members of Ebidboard can access materials directly from its website.

Each bidder shall thoroughly examine and become familiar with the Project Manual, Construction
Task Catalog® and Technical Specifications. The failure or omission of any bidder to receive or
examine any contract documents, form, instrument, addendum, or other documents shall in no way
relieve such bidder from obligations with respect to such bid or to the contract. Submission of a
bid shall be taken as prima facie evidence of compliance with this section.

MANDATORY BIDDERS’ MEETING

A mandatory bidders’ meeting is required as specified in the Notice to Contractors. A qualified
representative of the bidder's firm must attend at the stated time and place. Failure to attend will
be cause for rejection of the bid. Any bid received from a bidder who did not fully attend the
mandatory bidders’ meeting at the stated time and place will be returned unopened. “Fully attend”
means attending the entire meeting from start to finish; late arrivals and early departures may be
cause for rejection of the bid.

CONTRACTOR'S LICENSE AND REGISTRATION REQUIREMENTS

License Requirements: Each bidder must be licensed to perform the project in accordance with
the provisions of Contractors' State Licensing Law, Chapter 9 (commencing with section 7000) of
Division 3 of the Business and Professions Code, and in accordance with the Notice to Bidders.
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Contractor's license number and expiration date of the license shall appear on the bid. The
classification of Contractor's License required for this project is “B.”

Registration Requirements: This project is subject to compliance monitoring and enforcement by
the Department of Industrial Relations. No contractor may be awarded a Job Order Contract unless
registered with the Department of Industrial Relations. County’s Notice of Intent to Award
requires that each contractor shall submit as part of their contract documents a printout showing
active registration with the Public Works Contractor Registration (online registration
https://efiling.dir.ca.gov/PWCR/Search).

Pursuant to Labor Code section 1771.1(a), a contractor or subcontractor shall not be qualified to
bid on, be listed in a bid proposal, subject to the requirements of Section 4101 of the Public
Contract Code, or engage in the performance of any contract for public work, as defined in this
chapter, unless currently registered and qualified to perform public work pursuant to Section
1725.5. It is not a violation of this section for an unregistered contractor to submit a bid that is
authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5
of the Public Contract Code, provided Contractor is registered to perform public work pursuant to
Section 1725.5 at the time the contract is awarded. For Contractor Registration, go to:
http://www.dir.ca.gov/Public-Works/PublicWorks.html.

OTHER REQUIREMENTS
Bidders shall meet the following experience requirements:

A) Bidder shall have a minimum of five (5) years of experience with acute care healthcare
facility projects under OSHPD jurisdiction. The Construction project will require work to
be performed within an operating acute care healthcare facility, which presents unique
challenges with regard to safety and coordination.

B) Contractors submitting a bid to the County shall have completed as the prime three projects
of comparable quality, size, complexity and type.

C) Contractors submitting a bid to the County shall, at the time of bid, have a staffed office
located within the Monterey Bay Area (Monterey County, Santa Cruz County, or San
Benito County).

Failure to meet any or all of the above criteria may be cause for rejection of the bid.

PREPARATION OF BID FORM

All bids must be submitted on the prescribed form. All blanks in the bid form must be appropriately
filled in, and all Adjustment Factors must be specified to four (4) decimal places. The Adjustment
Factors multiplied by the Tasks in the Construction Task Catalog® must include full compensation
for providing all labor, materials, services, tools, equipment and whatever else is required to perform
all Work in accordance with the requirements of the Contract. All bids must be submitted in separate
sealed envelopes bearing on the outside the bidder's name and address, the name of the project, the
bid date and time, and shall be marked in the lower left corner (“bid for” JOC NMC 2018-01; NMC
2018-02; NMC 2018-03. It is the sole responsibility of the bidder to see that the bid is received in
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proper time. Any bid received after the scheduled closing time for receipt of bids will be returned to
the bidder unopened.

ERASURES

The bid submitted must not contain any erasures, interlineations, or other corrections unless each
such correction is suitably authenticated by affixing in the margin immediately opposite the
correction the surname or surnames of the person or persons signing the bid, in the named person's
own handwriting.

MODIFICATIONS

Changes in or additions to the bid form, recapitulations of the work bid upon, alternative proposals,
or any other modification of the bid form which is not specifically called for in the contract
documents may result in the County's rejection of the bid as not being responsive to the invitation
to bid. No oral or telephonic modification of any bid submitted will be considered. A telegraphic
or telefax modification may be considered.

SIGNATURE

The bid must be signed in the name of the bidder and must bear the signature in longhand of the
person or persons duly authorized to sign the bid. An original signature is required.

INTERPRETATION OF CONTRACT DOCUMENTS

If any person contemplating submitting a bid for the proposed contract is in doubt as to the true
meaning of any part of the Project Manual, Construction Task Catalog® and Technical
Specifications and finds discrepancies in the aforementioned documents, he may submit to the
County a written request for an interpretation or correction thereof. The person submitting the
request shall be responsible for its prompt delivery. Any interpretation or correction of the contract
documents will be made only by official project Q&A (questions/answers) or addendum duly issued,
and a copy of such will be posted on the County website, RMA-Public Works’ project page
[www.co.monterey.ca.us/publicworks]. No oral interpretation of any provision in the contract
documents will be made.

BIDDING QUESTIONS

All questions regarding the project during the bidding process must be made in writing to the
attention of: Brian Griffin, 1441 Constitution Blvd. Facilities Offices Salinas, CA 93906. Phone
(831) 755-4220.

Ebidboard members can also post their questions directly on the project page through
Ebidboard.com. Contact information is listed on the County website, RMA-Public Works’ project
page [www.co.monterey.ca.us/publicworks]. No telephone or verbal questions will be accepted
72 hours before the bids are due. Answers to all questions and any addendum regarding the project
will be posted on the County website, RMA-Public Works’ project page
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[www.co.monterey.ca.us\publicworks/bids.htm, select bid openings then project name].

BID SECURITY

Each bid shall be accompanied by bidder's security in the form of cash, a certified or cashier's
check payable to the County, or a satisfactory bid bond in the form included in this bid book
(Division 00440) in favor of the County executed by the bidder as principal and a satisfactory
corporate surety authorized to do business in the State of California as an admitted surety insurer,
in the amount of $25,000. The security shall be given as a guarantee that, if the contract is awarded
to the bidder, the bidder will execute the contract, provide any required insurance certificates, and
provide any payment and performance bonds required by the contract within ten (10) workdays
after the bidder receives the Notice of Intent to Award letter. After ten (10) workdays, if the proper
bond and insurance documents are not submitted by the lowest responsive bidder, the County has
the right to determine that bid non-responsive and contact the second lowest responsive bidder.

LISTING SUBCONTRACTORS

Because this Job Order Contract (JOC) is an indefinite quantity contract pursuant to which
Contractor will perform a variety of Job Orders, Contractor must designate Subcontractors, in
accordance with California Public Contracts Code Section 4100 to 4113, inclusive, in each Job
Order Proposal Package and not with this bid. As part of each Job Order Proposal Package, the
awarded JOC Contractor shall provide a list giving the name and location of place of business,
license number, subcontract value, and any other information the County deems relevant of each
subcontractor who will perform a portion of the Job Order work in an amount in excess of one-
half of one percent of the Job Order Proposal. In each instance the nature and extent of the work
to be subcontracted shall be described.

Additional WBE/MBE/DBE Subcontractor Participation goals may apply to Projects funded in
part or whole by State or Federal requirements. The Contractor is responsible for compliance with
all applicable federal regulations and Subcontractor participation goals applying to the use of such
funds for Projects completed under this Contract. The details of the participation requirements
will be set forth in the Job Order. All subcontractors on any project are required to comply with
the Good-Faith Effort to Employ Residents of Monterey Bay Area of Section 5.08.120 of the
Monterey County Code.

PREVAILING WAGE

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, in
which the work is to be done have been determined by the Director of the California Department
of Industrial Relations and are available at the RMA-Public Works, 1441 Schilling Place, Salinas
CA 93901, and available from the California Department of Industrial Relations’ Internet web site
at http://www.dir.ca.gov/DLSR/PWD.

It shall be mandatory upon the Contractor to whom the contract is awarded, and upon any
subcontractor under him, to pay not less than said specified rates to all workers employed by them
in the execution of the contract.
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WORKERS' COMPENSATION CERTIFICATE.

In accordance with the provisions of Section 3700 of the Labor Code, Contractor shall secure the
payment of workers' compensation to their employees. Each bidder shall certify on the form
included as part of the contract documents, which shall accompany each bid, as follows:

I am aware of the provisions of Section 3700 of the Labor Code, which require every
employer to be insured against liability for workers' compensation or to undertake
self-insurance in accordance with the provisions of that code, and I will comply with such
provisions before commencing the performance of the work of this contract.

GOOD-FAITH EFFORT TO EMPLOY RESIDENTS OF MONTEREY BAY AREA:

In accordance with Section 5.08.120 of the Monterey County Code, for each Job Order Proposal,
all contractors and subcontractors providing work, laborers, or material supplier on the project
shall make a good-faith effort to employ qualified individuals who are, and have been for at least
one (1) year out of the past three (3) years prior to the opening of bids, residents of the Monterey
Bay Area in sufficient numbers so that no less than fifty percent (50%) of the contractor's total
construction work force, on the project, including any subcontractor work force (with exception
of specialty subcontractor items identified in the bid items) measured in labor work hours is
comprised of Monterey Bay Area residents. A certification form relating to compliance with
Section 5.08.120 is furnished with the bid documents. Bidder must complete the certification form
and submit the certification form with the sealed bid. The Monterey County Board of Supervisors
may deem your bid non-responsive for failure to abide by the good-faith local employment
provisions of Section 5.08.120.

If any contractor submitting a bid for a contract for public works of improvement fails to abide by
the good-faith local employment provisions of this Section, the contractor may be declared by the
Board to be a non-responsive bidder for purposes of Chapter 5.08. If the Board finds that a
contractor to whom a contract for public works of improvement has been awarded has failed to
comply with the good-faith employment provisions of this Section during the performance of the
contract, the Board may disqualify the contractor from bidding on any County contract for public
works of improvement for a period of one (1) year from the date of the Board’s disqualification.
A subsequent violation of this Section by a contractor may result in disqualification by the Board
for a period of three (3) years from the date of the subsequent disqualification.

"Resident of Monterey Bay Area" means a person who resides within the boundaries of Monterey
County, Santa Cruz County, or San Benito County.

A) “good-faith effort” means the contractor will take the following or similar actions to recruit and
maintain Monterey Bay Area residents as part of the construction workforce for each Job Order:

A) Contact local recruitment sources, including local hiring halls, to identify qualified
individuals who are Monterey Bay Area residents;

B) Advertise for qualified Monterey Bay Area residents in trade papers, electronic “on-line”
sources, and newspapers of general circulation in the Monterey Bay Area, unless time
limits imposed by the County do not permit such advertising.

C) If portions of the work are to be performed by subcontractors, identify qualified
subcontractors whose work force includes Monterey Bay Area residents; and
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D) If current workforce does not exceed the fifty (50) percent local requirement, develop a
written plan to recruit Monterey Bay Area residents as part of the construction workforce.

The Contractor shall keep an accurate record on a standardized form showing the name, place of
residence (not post office box), trade classifications, hours worked, proof of journeyperson or
apprenticeship status, per diem wages and benefits of each person employed by the Contractor, the
Contractor’s Subcontractors on the project, including full-time, part-time, permanent, and
temporary employees, make sure records are available to the County with submission of final
certified payroll records prior to final payment.

The Contractor shall keep, and provide to the County, on forms acceptable to the County, an
accurate record documenting compliance with this provision. Said records shall include; a listing
by name and business address of all local recruitment sources contacted by the Contractor, the date
of the local recruitment contact and the identity and business address of the person contacted, the
trade and classification and number of hire referrals requested, the number of local hires made as
a result of the contract, and the residence address of the person(s) hired pursuant to the contact.

At the conclusion of the project, and at other intervals as may be deemed appropriate by the Project
Manager, the Contractor shall provide a summary report of the percentage of actual labor work
hours performed by Monterey Bay Area residents on each Job Order.

Contractors and Subcontractors are referred to the provisions of Section 5.08.120 of the Monterey
County Code and the rules, regulations, and procedures adopted to implement Section 5.08.120,
which are online at http://library.municode.com/index.aspx?clientld=16111.

BIDDERS INTERESTED IN MORE THAN ONE BID

Bidders may bid separately on any or both of the contracts, however only one contract may be
awarded to any bidder. The apparent lowest responsive and responsible bidder shall be determined
sequentially for each contract in the following order: JOC NMC 2018-01, JOC NMC 2018-02,
2018-03. The apparent lowest responsive and responsible bidder on each JOC contract will be
excluded from consideration for each successive contract.

No Contractor will be permitted to submit more than one (1) bid for each Job Order Contract
solicitation. Bids by related Contractors are prohibited. For purposes of this solicitation, one
Contractor (“Contractor A”) will be determined to be related to another Contractor (“Contractor
B”) if, (i) Contractor A either directly or indirectly owns ten percent (10%) or more of the shares
or capital interest in Contractor B; (ii) Contractor A has more than fifty percent (50%) of the voting
interest in Contractor B; or (iii) one or more of a Contractor’s owners is also an officer, director,
or partner in the other Contractor’s company.

WITHDRAWAL OF BIDS

Any bidder may withdraw their bid either personally, by written request, or by telefaxed request
at any time prior to the scheduled closing time for receipt of bids. No bidder may withdraw his
bid for a period of 90 days after the date set for the bid opening.
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EVIDENCE OF FINANCIAL RESPONSIBILITY

Upon request of the County, a bidder whose bid is under consideration for the award of the contract
shall submit promptly to the County satisfactory evidence showing the bidder's financial resources
and all appropriate backup information and supporting documents. The County may utilize this
information as a basis for determining that a contractor is not responsible and, therefore, award the
contract to the next lowest responsible and responsive bidder.

AWARD OF CONTRACT

The County reserves the right to reject any or all bids, or to waive any irregularities or informalities
in any bids or in the bidding. The award of the contract, if made by the County, will be to the
lowest responsible and responsive bidder. The lowest bidder will be determined for the project by
the lowest Award Criteria Figure.

DOCUMENTS REQUIRED UPON RECEIPT OF NOTICE OF INTENT TO AWARD

Within ten (10) days after the bidder receives notice the Notice of Intent to Award letter, the
successful bidder shall, in conformity with the contract documents, submit the following
documents, including the number of originals required in the Special Conditions:

A) Executed Agreement (Division 00500);

B) A performance bond and a payment bond, each in an amount equal to $2,500,000, issued
and executed by an admitted surety insurer, authorized to transact surety insurance in
California (Division 00600 and 00610);

C) Insurance certificates showing that the successful bidder has obtained all required
insurance coverage including endorsements; and

D) Such other documents as may be required by the contract documents.

BID SECURITY RETURN

The bid security shall be returned to the bidders promptly after a decision is made whether to
accept a bid or reject all bids, except that if a contract award is to be made, the bid security of three
or more of the lowest bidders (the number being at the discretion of the County) will be held for
sixty (60) workdays after notice of award is received by the successful bidder or until the successful
bidder returns the executed Agreement and posts the required bonds and certificates of insurance,
whichever occurs first. If the successful bidder returns the required documents on time, all the
remaining bid security will be returned.

FORFEITURE FOR FAILURE TO EXECUTE CONTRACT

If the bidder to whom a Notice of Intent to Award is made fails or refuses to execute the contract
and post the required bonds and insurance certificates within ten (10) days from the date of
receiving the Notice of Intent to Award letter, the County may declare the bidder's bid security
forfeited as liquidated damages caused by the failure of the bidder to enter into the contract, and
may award the work to the next lowest responsible and responsive bidder or may call for new bids.
If the work is awarded to the next bidder, the County shall retain the remaining bid securities until
such time as a new award is completed with the execution of the Agreement and the posting of
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bonds and certificates. If new bids are called for, all remaining bid securities will be promptly
returned.

PROGRESS PAYMENTS AND SUBSTITUTION OF SECURITY

The County will make one payment for all Job Orders that have a Job Order completion time of
30 days or less, or a Job Order Price of $25,000 or less. For all other Job Orders, the County may
make progress payments to the Contractor. The progress payment will be made each calendar
month on the basis of ninety-five percent (95%) of the value of the work performed. The final
payment will be withheld for 35 days after the recordation of the notice of completion. Upon the
Contractor's request and agreement to substitute securities for the withheld funds, monies withheld
from progress payments by the County to ensure performance under the contract may be released
in accordance with Public Contract Code section 22300 and the contract documents.

NON-DISCRIMINATION

It is the policy of the County that in connection with all work performed under contracts, there be
no discrimination against any prospective or active employee engaged in the work because of race,
color, ancestry, national origin, religious creed, physical disability, mental disability, medical
condition (cancer related), sex, sexual orientation, age (over 40), or marital status. The Contractor
agrees to comply with all applicable federal, state, and local laws and/or regulations including, but
not limited to, the California Fair Employment and Housing Act, Government Code Sections
12900 et seq., Labor Code Section 1735, and Monterey County Code, Title 2, Chapter 2.80. In
addition, the Contractor agrees to require like compliance by any subcontractors employed on the
work by the Contractor.

BID PROTESTS
A) Who can file a protest?
Any Bidder or directly affected party who is aggrieved in connection with the solicitation or
award of contract (ex. Subcontractor), representatives of the above (ex. Unions) may file a bid
protest.

B) Requirements for Filing a Protest

Bidders who wish to lodge a protest as to the award of the bid must do so before 5 p.m. of the
fifth business day following the bid opening. Failure to timely file a written protest shall
constitute a waiver of right to protest. Untimely protests will not be accepted or considered.
Bid protests must be submitted, in writing, to: Natividad Medical Center facilities office of the
Project Manager/ 1441 Constitution Blvd. Building 900, Salinas, CA 93906. Protests may be
hand-delivered or sent via facsimile [(831)755-4268], certified postal mail, or E-mailed to the
attention of the Project Manager at griffinb@natividad.com. Bid protests must include the
project name and bid number; a complete statement describing the basis for the bid protest,
including a detailed statement of all legal and factual grounds for the protest; any
documentation supporting the protestor’s grounds for the protest; and the form of relief
requested and legal basis for such relief. The party lodging the protest must also include their
contact information including mailing address, telephone number, and E-mail address.

Project
Project Specifications Page 12



If a valid protest is timely filed, Natividad Medical Center staff shall investigate the bid protest.
The protested party shall have three (3) business days to respond to any requests to provide
additional information from Natividad Medical Center.

C) County Response to Protests Received

Natividad Medical Center shall respond to the protesting party, in writing, stating its findings.
The assigned authority or designee shall submit a summary of bid protests received and make
a recommendation to the Board of Supervisors regarding the bid protest(s).
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BID FORM
Division 00300

MONTEREY COUNTY BOARD OF SUPERVISORS

MAILING

ADDRESS P O BOX 1728 SALINAS CA 93902
PHYSICAL 168 W. ALISAL ST 1¥ FLR SALINAS CA
ADDRESS 93901

PROJECT NO. JOB ORDER CONTRACTING

BID PACKAGE NO. NMC 2018-01

NAME OF BIDDER:

BUSINESS ADDRESS:

TELEPHONE NUMBER:

PLACE OF RESIDENCE:
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BID FORM

PROJECT NO. JOC
BID PACKAGE NO. NMC 2018-01

TO: MONTEREY COUNTY BOARD OF SUPERVISORS

1. Pursuant to and in compliance with your Notice to Bidders and the Contract Documents relating
to the_JOC NMC 2018-01 the undersigned Bidder, having become thoroughly familiar with the
terms and conditions of the Contract Documents and with local conditions affecting the
performance and the costs of the Work, hereby proposes and agrees to fully perform authorized
Work within the time(s) stated and in strict accordance with the Contract Documents and each Job
Order, including providing any and all labor and materials, and performing all the work required
to construct and to complete said Work in accordance with the requirements of the Contract
Documents, for the following Adjustment Factors, carried out to four (4) decimal places:

Adjustment Factors:

OSHPD 1 Normal Working Hours**: Work performed under OSHPD 1 conditions during
Normal Working Hours in the quantities specified in individual Job Orders for the Unit Price sum
specified in the Construction Task Catalog® multiplied by the Adjustment Factor of:

OSHPD 1 Other than Normal Working Hours**: Work performed under OSHPD 1 conditions
during Other Than Normal Working Hours in the quantities specified in individual Job Orders for
the Unit Price sum specified in the Construction Task Catalog® multiplied by the Adjustment
Factor of:

Normal Working Hours*: OSHPD 3 and Non-OSHPD Work performed during Normal
Working Hours in the quantities specified in individual Job Orders for the Unit Price sum specified
in the Construction Task Catalog® multiplied by the Adjustment Factor of:

Other than Normal Working Hours*: OSHPD 3 and Non-OSHPD Work performed during
Other Than Normal Working Hours in the quantities specified in individual Job Orders for the

Unit Price sum specified in the Construction Task Catalog® multiplied by the Adjustment Factor
of:

* Bids will be rejected, as non-responsive if the ‘Other than Normal Working Hours’ Adjustment Factors
are not equal to or greater than the ‘Normal Working Hours’ Adjustment Factors.

** Bids will be rejected, as non-responsive if the ‘OSHPD1’ Adjustment Factors are not equal to or greater
than the ‘Other than OSHPD 1’ Adjustment Factors.
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Award Criteria Figure Formula

Award Criteria Figure Formula percentages are for Bid purposes only.
The County is not obligated to issue Job Orders in the stated percentages.

Line 1. | OSHPD 1 1.

Normal Working Hours Adjustment Factor

Line 2. | Multiply Line 1 by 60% = (0.60 x Line 1) 2.

Line 3. | OSHPD 1 3.

Other than Normal Working Hours Adjustment Factor

Line 4. | Multiply Line 3 by 10% = (0.10 x Line 3) 4.
Line 5. | Normal Working Hours Adjustment Factor 5.
Line 6. | Multiply Line 5 by 20% = (0.20 x Line 5) 6.

Line 7. | Other than Normal Working Hours Adjustment Factor | 7.

Line 8. | Multiply Line 7 by 10% = (0.10 x Line 7) 8.

Line 9. | Add Lines: 2,4,6 and 8 ACF =

(This is the Award Criteria Figure)

2. Determination of lowest bidder will be based upon the lowest Award Criteria Figure.

3. Specify lines 1 through 9 to four (4) decimal places. Use conventional rounding methodology
(i.e., if the number in the 5th decimal place is 0-4, the number in the 4th decimal remains
unchanged; if the number in the 5th decimal place is 5-9, the number in the 4th decimal is rounded
upward).
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4. The Other Than Normal Working Hours Adjustment Factors must be greater than or equal to
the Normal Working Hours Adjustment Factors.

5. The weighted multipliers above are for the purpose of calculating an Award Criteria Figure only.
No assurances are made by the County that Work will be ordered under the Contract in a
distribution consistent with the weighted percentages above. The Award Criteria Figure is only
used for the purpose of determining the Bid.

6. When submitting Job Order Price Proposals related to specific Job Orders, the Bidder shall
utilize one or more of the Adjustment Factors applicable to the Work being performed.

7. The Construction Task Catalog® is priced at a net value of 1.0000. The bid shall be an increase to"
(e.g., 1.1000 or decrease e.g., 0.9500) to the Unit Prices listed in the Construction Task Catalog®. Bidders
who submit separate Adjustment Factors for separate Unit Prices will be considered non-responsive and
their bid will be rejected.

8. The undersigned has checked all above figures carefully and understands that the County will
not be responsible for any errors and omissions on the part of the undersigned in making this bid.

9. It is understood that the County reserves the right to reject any and all bids or waive any
informalities or irregularities in any bids or in the bidding.

10. This bid shall remain valid and will not be withdrawn by the undersigned bidder for a period
of ninety (90) days from the date prescribed for opening of this bid without the written consent of
the County.

11. Attached hereto are the following:
a) Non-Collusion Affidavit;
b) Workers' Compensation Certificate;
¢) Affidavit Concerning Employment of Undocumented Aliens
d) Contractor's Certification of Good-Faith Effort to Employ Monterey Bay Area Residents;
e) Statement of Bidder’s Qualifications
f) Written Plan to Recruit Monterey Bay Area Residents, when applicable;
g) Required bidder's security in the amount of $25,000; and
h) Acknowledgment of Addenda, if any.

12. If this bid is accepted by the County, then the undersigned shall, within ten (10) workdays
after receipt of the Notice of Intent to Award letter, execute and deliver to the County (a) a contract
in the form set forth in the contract documents on which this bid is based, (b) a payment bond for
public works, as required by the contract documents, and (c) a performance bond, as similarly
required, and (d) an Insurance Certificate, as similarly required. The undersigned will thereafter
commence and complete the work within the time required by the contract documents.

13. Notice of acceptance and any requests for additional information shall be addressed to the
undersigned at the following address:

PROJECT MANAGER: BRIAN GRIFFIN
NATIVIDAD MEDICAL CENTER
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1441 CONSTITUTION BLVD. FACILITIES OFFICES
SALINAS CA 93906
TELEPHONE: (831) 755-4220

14. The names of all persons interested in the foregoing proposal as principals are as follows:

Name Title
Name Title
Name Title

(IMPORTANT NOTICE: If the bidder or other interested person is a corporation, state the legal
name of the corporation, and the names of the president, secretary, treasurer, and manager thereof;
if a partnership, state the name of the firm and the names of all the individual partners composing
the firm; if the bidder or other interested person is an individual, state the first and last names in
full and give all fictitious names under which the individual does business.)

15. By execution of this bid, the undersigned bidder declares that he or she is a contractor licensed
in accordance with the Contractors' State License Law, as follows:

Classification:
License number:
Expiration date:

16. The undersigned certifies that at the time of bid, Contractor has a staffed office located within
the Monterey Bay Area (Monterey County, Santa Cruz County, or San Benito County).

Address, Phone and Fax of office that meets the above requirement:
Street:

City, State, Zip:
Phone: Fax:

17. The undersigned certifies that Contractor meets the experience requirements outlined in the
Information to Bidders Section 5 — A-B and within three calendar days of request by County shall
submit evidence of compliance with the qualifications and a list of all work performed, both
complete and incomplete, within the previous three years including names and phone numbers of
the Public Agencies.

18. In the event the bidder to whom Notice of Intent to Award Contract is given fails or refuses to
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post the required bonds and insurance and return the executed copies of the agreement form within
ten (10) working days from the date of receiving the Notice of Intent to Award letter Contract, the
County may declare the bidder's security forfeited as damages and contract with the second lowest
bidder.

19. Pursuant to section 7103.5(b) of the Public Contract Code, in submitting a bid to the County,
the bidder offers and agrees that if the bid is accepted, it will assign to the County all rights, title,
and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C.
Section 15) or under the Cartwright Act (Chapter 2 [commencing with Section 16700] of Part 2 of
Division 7 of the Business and Professions Code), arising from purchases of goods, materials, or
services by the bidder for sale to the purchasing body pursuant to the bid. Such assignment shall
be made and become effective at the time the purchasing body tenders final payment to the bidder.

Dated

Bidder’s Business Name

By

Principal Signature

Principal Name (Print)

Principal Title (Print)

By

Principal Signature

Principal Name (Print)

Principal Title (Print)

(Corporate Seal)

NOTE: If bidder is a corporation, the full legal name of the corporation shall be set forth above together with the
signatures of authorized officers or agents and the document shall bear the corporate seal; if bidder is a
partnership, the full name of the firm shall be set forth above together with the signature of the partner or partners
authorized to sign contracts on behalf of the partnership; and if bidder is an individual, his signature shall be
placed above.

20. Addenda bound with Contract Documents or issued during the time of bidding, are to be
acknowledged below

Project
Project Specifications Page 19



Addendum No. Date:

Addendum No. Date:

Addendum No. Date:
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BID FORM
Division 00300

MONTEREY COUNTY BOARD OF SUPERVISORS

MAILING

ADDRESS P O BOX 1728 SALINAS CA 93902
PHYSICAL 168 W. ALISAL ST 1" FLR SALINAS CA
ADDRESS 93901

PROJECT NO. JOB ORDER CONTRACTING
BID PACKAGE NO. NMC 2018-01

NAME OF BIDDER:

BUSINESS ADDRESS:

TELEPHONE NUMBER:

PLACE OF RESIDENCE:
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BID FORM

PROJECT NO. JOB ORDER CONTRACTING
BID PACKAGE NO. NMC 2018-02

TO: MONTEREY COUNTY BOARD OF SUPERVISORS

1. Pursuant to and in compliance with your Notice to Bidders and the Contract Documents relating
to the_JOC NMC 2018-02 the undersigned Bidder, having become thoroughly familiar with the
terms and conditions of the Contract Documents and with local conditions affecting the
performance and the costs of the Work, hereby proposes and agrees to fully perform authorized
Work within the time(s) stated and in strict accordance with the Contract Documents and each Job
Order, including providing any and all labor and materials, and performing all the work required
to construct and to complete said Work in accordance with the requirements of the Contract
Documents, for the following Adjustment Factors, carried out to four (4) decimal places:

Adjustment Factors:

OSHPD 1 Normal Working Hours**: Work performed under OSHPD 1 conditions during
Normal Working Hours in the quantities specified in individual Job Orders for the Unit Price sum
specified in the Construction Task Catalog® multiplied by the Adjustment Factor of:

OSHPD 1 Other than Normal Working Hours**: Work performed under OSHPD 1 conditions
during Other Than Normal Working Hours in the quantities specified in individual Job Orders for
the Unit Price sum specified in the Construction Task Catalog® multiplied by the Adjustment
Factor of:

Normal Working Hours*: OSHPD 3 and Non-OSHPD Work performed during Normal
Working Hours in the quantities specified in individual Job Orders for the Unit Price sum specified
in the Construction Task Catalog® multiplied by the Adjustment Factor of:

Other than Normal Working Hours*: OSHPD 3 and Non-OSHPD Work performed during
Other Than Normal Working Hours in the quantities specified in individual Job Orders for the

Unit Price sum specified in the Construction Task Catalog® multiplied by the Adjustment Factor
of:

* Bids will be rejected, as non-responsive if the ‘Other than Normal Working Hours’ Adjustment Factors
are not equal to or greater than the ‘Normal Working Hours’ Adjustment Factors.

** Bids will be rejected, as non-responsive if the ‘OSHPD1’ Adjustment Factors are not equal to or greater
than the ‘Other than OSHPD 1’ Adjustment Factors.
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Award Criteria Fisure Formula
Award Criteria Figure Formula percentages are for Bid purposes only.
The County is not obligated to issue Job Orders in the stated percentages.

Line 1. | OSHPD 1 9.

Normal Working Hours Adjustment Factor

Line 2. | Multiply Line 1 by 60% = (0.60 x Line 1) 10.

Line 3. | OSHPD 1 11.

Other than Normal Working Hours Adjustment Factor

Line 4. | Multiply Line 3 by 10% = (0.10 x Line 3) 12.
Line 5. | Normal Working Hours Adjustment Factor 13.
Line 6. | Multiply Line 5 by 20% = (0.20 x Line 5) 14.

Line 7. | Other than Normal Working Hours Adjustment Factor 15.

Line 8. | Multiply Line 7 by 10% = (0.10 x Line 7) 16.

Line 9. | Add Lines: 2,4,6 and 8 ACF =

(This is the Award Criteria Figure)

2. Determination of lowest bidder will be based upon the lowest Award Criteria Figure.

3. Specify lines 1 through 9 to four (4) decimal places. Use conventional rounding methodology
(i.e., if the number in the 5th decimal place is 0-4, the number in the 4th decimal remains
unchanged; if the number in the 5th decimal place is 5-9, the number in the 4th decimal is rounded
upward).

4. The Other Than Normal Working Hours Adjustment Factors must be greater than or equal to
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the Normal Working Hours Adjustment Factors.

5. The weighted multipliers above are for the purpose of calculating an Award Criteria Figure only.
No assurances are made by the County that Work will be ordered under the Contract in a
distribution consistent with the weighted percentages above. The Award Criteria Figure is only
used for the purpose of determining the Bid.

6. When submitting Job Order Price Proposals related to specific Job Orders, the Bidder shall
utilize one or more of the Adjustment Factors applicable to the Work being performed.

7. The Construction Task Catalog® is priced at a net value of 1.0000. The bid shall be an increase to"
(e.g., 1.1000 or decrease e.g., 0.9500) to the Unit Prices listed in the Construction Task Catalog®. Bidders
who submit separate Adjustment Factors for separate Unit Prices will be considered non-responsive and
their bid will be rejected.

8. The undersigned has checked all above figures carefully and understands that the County will
not be responsible for any errors and omissions on the part of the undersigned in making this bid.

9. It is understood that the County reserves the right to reject any and all bids or waive any
informalities or irregularities in any bids or in the bidding.

10. This bid shall remain valid and will not be withdrawn by the undersigned bidder for a period
of ninety (90) days from the date prescribed for opening of this bid without the written consent of
the County.

11. Attached hereto are the following:
a) Non-Collusion Affidavit;
b) Workers' Compensation Certificate;
c¢) Affidavit Concerning Employment of Undocumented Aliens;
d) Contractor's Certification of Good-Faith Effort to Employ Monterey Bay Area Residents;
e) Statement of Bidder’s Qualifications
f) Written Plan to Recruit Monterey Bay Area Residents, when applicable;
g) Required bidder's security in the amount of $25,000; and
h) Acknowledgment of Addenda, if any.

12. If this bid is accepted by the County, then the undersigned shall, within ten (10) workdays
after receipt of the Notice of Intent to Award letter, execute and deliver to the County (a) a contract
in the form set forth in the contract documents on which this bid is based, (b) a payment bond for
public works, as required by the contract documents, and (c) a performance bond, as similarly
required, and (d) an Insurance Certificate, as similarly required. The undersigned will thereafter
commence and complete the work within the time required by the contract documents.

13. Notice of acceptance and any requests for additional information shall be addressed to the
undersigned at the following address:

PROJECT MANAGER: BRIAN GRIFFIN
NATIVIDAD MEDICAL CENTER
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1441 CONSTITUTION BLVD. ENGINEERING OFFICES
SALINAS CA 93906
TELEPHONE: (831) 755-4220

14. The names of all persons interested in the foregoing proposal as principals are as follows:

Name Title
Name Title
Name Title

(IMPORTANT NOTICE: Ifthe bidder or other interested person is a corporation, state the legal
name of the corporation, and the names of the president, secretary, treasurer, and manager thereof;
if a partnership, state the name of the firm and the names of all the individual partners composing
the firm; if the bidder or other interested person is an individual, state the first and last names in
full and give all fictitious names under which the individual does business.)

15. By execution of this bid, the undersigned bidder declares that he or she is a contractor licensed
in accordance with the Contractors' State License Law, as follows:

Classification:
License number:
Expiration date:

16. The undersigned certifies that at the time of bid, Contractor has a staffed office located within
the Monterey Bay Area (Monterey County, Santa Cruz County, or San Benito County).

Address, Phone and Fax of office that meets the above requirement:
Street:

City, State, Zip:
Phone: Fax:

17. The undersigned certifies that Contractor meets the experience requirements outlined in the
Information to Bidders section 5 — A-B and within three calendar days of request by County shall
submit evidence of compliance with the qualifications and a list of all work performed, both
complete and incomplete, within the previous three years including names and phone numbers of
the Public Agencies.

18. In the event the bidder to whom Notice of Intent to Award Contract is given fails or refuses to
post the required bonds and insurance and return the executed copies of the agreement form within
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ten (10) working days from the date of receiving the Notice of Intent to Award letter Contract, the
County may declare the bidder's security forfeited as damages and contract with the second lowest
bidder.

19. Pursuant to section 7103.5(b) of the Public Contract Code, in submitting a bid to the County,
the bidder offers and agrees that if the bid is accepted, it will assign to the County all rights, title,
and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C.
Section 15) or under the Cartwright Act (Chapter 2 [commencing with Section 16700] of Part 2 of
Division 7 of the Business and Professions Code), arising from purchases of goods, materials, or
services by the bidder for sale to the purchasing body pursuant to the bid. Such assignment shall
be made and become effective at the time the purchasing body tenders final payment to the bidder.

Dated

Bidder’s Business Name

By

Principal Signature

Principal Name (Print)

Principal Title (Print)

By

Principal Signature

Principal Name (Print)

Principal Title (Print)

(Corporate Seal)

NOTE: If bidder is a corporation, the full legal name of the corporation shall be set forth above together with the
signatures of authorized officers or agents and the document shall bear the corporate seal; if bidder is a
partnership, the full name of the firm shall be set forth above together with the signature of the partner or partners
authorized to sign contracts on behalf of the partnership; and if bidder is an individual, his signature shall be
placed above.

20. Addenda bound with Contract Documents or issued during the time of bidding, are to be
acknowledged below

Project
Project Specifications Page 26



Addendum No. Date:

Addendum No. Date:

Addendum No. Date:
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BID FORM

PROJECT NO. JOC
BID PACKAGE NO. NMC 2018-03

TO: MONTEREY COUNTY BOARD OF SUPERVISORS

1. Pursuant to and in compliance with your Notice to Bidders and the Contract Documents relating
to the_JOC NMC 2018-03 the undersigned Bidder, having become thoroughly familiar with the
terms and conditions of the Contract Documents and with local conditions affecting the
performance and the costs of the Work, hereby proposes and agrees to fully perform authorized
Work within the time(s) stated and in strict accordance with the Contract Documents and each Job
Order, including providing any and all labor and materials, and performing all the work required
to construct and to complete said Work in accordance with the requirements of the Contract
Documents, for the following Adjustment Factors, carried out to four (4) decimal places:

Adjustment Factors:

OSHPD 1 Normal Working Hours**: Work performed under OSHPD 1 conditions during
Normal Working Hours in the quantities specified in individual Job Orders for the Unit Price sum
specified in the Construction Task Catalog® multiplied by the Adjustment Factor of:

OSHPD 1 Other than Normal Working Hours**: Work performed under OSHPD 1 conditions
during Other Than Normal Working Hours in the quantities specified in individual Job Orders for
the Unit Price sum specified in the Construction Task Catalog® multiplied by the Adjustment
Factor of:

Normal Working Hours*: OSHPD 3 and Non-OSHPD Work performed during Normal
Working Hours in the quantities specified in individual Job Orders for the Unit Price sum specified
in the Construction Task Catalog® multiplied by the Adjustment Factor of:

Other than Normal Working Hours*: OSHPD 3 and Non-OSHPD Work performed during
Other Than Normal Working Hours in the quantities specified in individual Job Orders for the

Unit Price sum specified in the Construction Task Catalog® multiplied by the Adjustment Factor
of:

* Bids will be rejected, as non-responsive if the ‘Other than Normal Working Hours’ Adjustment Factors
are not equal to or greater than the ‘Normal Working Hours’ Adjustment Factors.

** Bids will be rejected, as non-responsive if the ‘OSHPD1’ Adjustment Factors are not equal to or greater

than the ‘Other than OSHPD 1’ Adjustment Factors.
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Award Criteria Figure Formula

Award Criteria Figure Formula percentages are for Bid purposes only.
The County is not obligated to issue Job Orders in the stated percentages.

Line 1. | OSHPD 1 17.

Normal Working Hours Adjustment Factor

Line 2. | Multiply Line 1 by 60% = (0.60 x Line 1) 18.

Line 3. | OSHPD 1 19.

Other than Normal Working Hours Adjustment Factor

Line 4. | Multiply Line 3 by 10% = (0.10 x Line 3) 20.
Line 5. | Normal Working Hours Adjustment Factor 21.
Line 6. | Multiply Line 5 by 20% = (0.20 x Line 5) 22.

Line 7. | Other than Normal Working Hours Adjustment Factor | 23.

Line 8. | Multiply Line 7 by 10% = (0.10 x Line 7) 24.

Line 9. | Add Lines: 2,4,6 and 8 ACF =

(This is the Award Criteria Figure)

2. Determination of lowest bidder will be based upon the lowest Award Criteria Figure.

3. Specify lines 1 through 9 to four (4) decimal places. Use conventional rounding methodology
(i.e., if the number in the 5th decimal place is 0-4, the number in the 4th decimal remains
unchanged; if the number in the 5th decimal place is 5-9, the number in the 4th decimal is rounded
upward).

4. The Other Than Normal Working Hours Adjustment Factors must be greater than or equal to
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the Normal Working Hours Adjustment Factors.

5. The weighted multipliers above are for the purpose of calculating an Award Criteria Figure only.
No assurances are made by the County that Work will be ordered under the Contract in a
distribution consistent with the weighted percentages above. The Award Criteria Figure is only
used for the purpose of determining the Bid.

6. When submitting Job Order Price Proposals related to specific Job Orders, the Bidder shall
utilize one or more of the Adjustment Factors applicable to the Work being performed.

7. The Construction Task Catalog® is priced at a net value of 1.0000. The bid shall be an increase to"
(e.g., 1.1000 or decrease e.g., 0.9500) to the Unit Prices listed in the Construction Task Catalog®. Bidders
who submit separate Adjustment Factors for separate Unit Prices will be considered non-responsive and
their bid will be rejected.

8. The undersigned has checked all above figures carefully and understands that the County will
not be responsible for any errors and omissions on the part of the undersigned in making this bid.

9. It is understood that the County reserves the right to reject any and all bids or waive any
informalities or irregularities in any bids or in the bidding.

10. This bid shall remain valid and will not be withdrawn by the undersigned bidder for a period
of ninety (90) days from the date prescribed for opening of this bid without the written consent of
the County.

11. Attached hereto are the following:
1) Non-Collusion Affidavit;
1) Workers' Compensation Certificate;
k) Affidavit Concerning Employment of Undocumented Aliens
1) Contractor's Certification of Good-Faith Effort to Employ Monterey Bay Area Residents;
m) Statement of Bidder’s Qualifications
n) Written Plan to Recruit Monterey Bay Area Residents, when applicable;
0) Required bidder's security in the amount of $25,000; and
p) Acknowledgment of Addenda, if any.

12. If this bid is accepted by the County, then the undersigned shall, within ten (10) workdays
after receipt of the Notice of Intent to Award letter, execute and deliver to the County (a) a contract
in the form set forth in the contract documents on which this bid is based, (b) a payment bond for
public works, as required by the contract documents, and (c) a performance bond, as similarly
required, and (d) an Insurance Certificate, as similarly required. The undersigned will thereafter
commence and complete the work within the time required by the contract documents.

13. Notice of acceptance and any requests for additional information shall be addressed to the
undersigned at the following address:

PROJECT MANAGER: BRIAN GRIFFIN
NATIVIDAD MEDICAL CENTER
1441 CONSTITUTION BLVD. FACILITIES OFFICES
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SALINAS CA 93906
TELEPHONE: (831) 755-4220

14. The names of all persons interested in the foregoing proposal as principals are as follows:

Name Title
Name Title
Name Title

(IMPORTANT NOTICE: Ifthe bidder or other interested person is a corporation, state the legal
name of the corporation, and the names of the president, secretary, treasurer, and manager thereof;
if a partnership, state the name of the firm and the names of all the individual partners composing
the firm; if the bidder or other interested person is an individual, state the first and last names in
full and give all fictitious names under which the individual does business.)

15. By execution of this bid, the undersigned bidder declares that he or she is a contractor licensed
in accordance with the Contractors' State License Law, as follows:

Classification:
License number:
Expiration date:

16. The undersigned certifies that at the time of bid, Contractor has a staffed office located within
the Monterey Bay Area (Monterey County, Santa Cruz County, or San Benito County).

Address, Phone and Fax of office that meets the above requirement:
Street:

City, State, Zip:
Phone: Fax:

17. The undersigned certifies that Contractor meets the experience requirements outlined in the
Information to Bidders Section 5 — A-B and within three calendar days of request by County shall
submit evidence of compliance with the qualifications and a list of all work performed, both
complete and incomplete, within the previous three years including names and phone numbers of
the Public Agencies.

18. In the event the bidder to whom Notice of Intent to Award Contract is given fails or refuses to
post the required bonds and insurance and return the executed copies of the agreement form within
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ten (10) working days from the date of receiving the Notice of Intent to Award letter Contract, the
County may declare the bidder's security forfeited as damages and contract with the second lowest
bidder.

19. Pursuant to section 7103.5(b) of the Public Contract Code, in submitting a bid to the County,
the bidder offers and agrees that if the bid is accepted, it will assign to the County all rights, title,
and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C.
Section 15) or under the Cartwright Act (Chapter 2 [commencing with Section 16700] of Part 2 of
Division 7 of the Business and Professions Code), arising from purchases of goods, materials, or
services by the bidder for sale to the purchasing body pursuant to the bid. Such assignment shall
be made and become effective at the time the purchasing body tenders final payment to the bidder.

Dated

Bidder’s Business Name

By

Principal Signature

Principal Name (Print)

Principal Title (Print)

By

Principal Signature

Principal Name (Print)

Principal Title (Print)

(Corporate Seal)

NOTE: If bidder is a corporation, the full legal name of the corporation shall be set forth above together with the
signatures of authorized officers or agents and the document shall bear the corporate seal; if bidder is a
partnership, the full name of the firm shall be set forth above together with the signature of the partner or partners
authorized to sign contracts on behalf of the partnership; and if bidder is an individual, his signature shall be
placed above.

20. Addenda bound with Contract Documents or issued during the time of bidding, are to be
acknowledged below
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Addendum No. Date:

Addendum No. Date:

Addendum No. Date:
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NON-COLLUSION DECLARATION

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
(Public Contract Code Section 7106)
Division 00400

The undersigned declares:

I am the of the party making the
foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or sham.
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in
any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost
element of the bid price, or of that of any other bidder. All statements contained in the bid are true.
The bidder has not, directly or indirectly, submitted his Adjustment Factors or any breakdown
thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation,
partnership, company, association, organization, bid depository, or to any member or agent
thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or
entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby
represents that he or she has full power to execute, and does execute, this declaration on behalf of
the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is

true and correct and that this declaration is executed on [date], at

[city], [state].

Signature:

Print Name:
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CONTRACTOR'S CERTIFICATE AS TO WORKERS' COMPENSATION

TO BE SUBMITTED WITH BID
(Labor Code section 1861)
Division 00410

Labor Code section 3700 provides, in relevant part:

"Every employer except the state shall secure the payment of compensation in
one or more of the following ways:

(a) By being insured against liability to pay compensation in one or more
insurers duly authorized to write compensation insurance in this state.

(b) By securing from the Director of Industrial Relations a certificate of
consent to self-insure, either as an individual employer, or as one employer in
a group of employers, which may be given upon furnishing proof satisfactory
to the Director of Industrial Relations of ability to self-insure and to pay any
compensation that may become due to his or her employees."

I certify that I am aware of the provisions of Section 3700 of the Labor Code which require
every employer to be insured against liability for Workers' Compensation or to undertake
self-insurance in accordance with the provisions of that Code, and I will comply with such
provisions before commencing the performance of the work of this contract.

Dated:

Bidder's Business Name:

By:

Print Name:

Print Title:
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AFFIDAVIT CONCERNING EMPLOYMENT OF UNDOCUMENTED

ALIENS TO BE SUBMITTED WITH BID
Division 00420

(Public Contract Code section 6101)

State of California )
)§
County of )

Public Contract Code section 6101 provides that,

No state agency or department, as defined in [Public Contract Code] Section
10335.7, that is subject to this code, shall award a public works or purchase contract to a
bidder or contractor, nor shall a bidder or contractor be eligible to bid for or receive a
public works or purchase contract, who has, in the preceding five years, been convicted of
violating a state or federal law respecting the employment of undocumented aliens.

, being first duly sworn, deposes and

says (1) that he or she is the of , the party
making the foregoing bid; and (2) that the party making the foregoing bid has not, within the
preceding five years, been convicted of violating a state or federal law respecting the

employment of undocumented aliens.

Dated:

Bidder's Business Name:

By:

Print Name:

Print Title:

Subscribed and sworn to me this day of 2018.

Notary Public in and for the County of

State of California

My Commission expires on: [Notary Stamp]
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CONTRACTOR'S CERTIFICATION OF GOOD-FAITH EFFORT TO

EMPLOY MONTEREY BAY AREA RESIDENTS
(TO BE SUBMITTED WITH BID)
(Monterey County Code section 5.08.120)
Division 00430

I CERTIFY THAT I am aware of the provision of Monterey County Code Section 5.08.120.
Monterey County Code Section 5.08.120 provides, in relevant part:

A. General Provisions. All County contracts for public works of improvement shall contain
provisions pursuant to which the contractor shall make a good-faith effort to employ qualified
individuals who are, and have been for at least one (1) year out of the past three (3) years prior to
the opening of bids, residents of the Monterey Bay Area in sufficient numbers so that no less than
fifty percent (50%) of the contractors total construction work force, on that particular contract,
including any subcontractor work force (with exception of specialty subcontractor items identified
in bid items) measured in labor work hours, is comprised of Monterey Bay Area residents.

B. Non-responsive Bidder Declaration: Enforcement. If any contractor submitting a bid for a
contract for public works of improvement fails to abide by the good-faith local employment
provisions of this Section, the contractor may be declared by the Board to be a non-responsive
bidder for purposes of this Chapter. If the Board finds that a contractor to whom a contract for
public works of improvement has been awarded has failed to comply with the good-faith
employment provisions of this Section during the performance of the contract, the Board may
disqualify the contractor from bidding on any County contract for public works of improvement
for a period of one (1) year from the date of the Board’s disqualification. A subsequent violation
of this Section by a contractor may result in disqualification by the Board for a period of three (3)
years from the date of the subsequent disqualification.

C. Binding on Subcontractors. Every contractor entering into a contract for public works of
improvement subject to the provisions of this Section shall include in each and every subcontract
for work, laborers, or material suppliers relating to the project the requirement that the
subcontractor shall make a good-faith effort to employ qualified individuals who are, and have
been for at least one (1) year out of the past three (3) years prior to the opening of bids, residents
of the Monterey Bay Area. If the Board finds that any subcontractor has failed during the
performance of the subcontract to comply with this Section, the Board may disqualify said
subcontractor from submitting or being listed in any bid for any County contract for public works
of improvement for a period of one (1) year from the date of the Board’s disqualification. A
subsequent violation by a subcontractor may result in disqualification by the Board for a period of
three (3) years from the date of the subsequent disqualification.

I FURTHER CERTIFY AS FOLLOWS (check the box that applies):

O I CERTIFY that at least fifty percent (50%) of the total construction work force on the
project, including any subcontractor work force, measured in labor work hours, will be comprised
of qualified individuals who to the best of my knowledge are, and have been for at least one (1)
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year out of the past three (3) years prior to the effective date of the opening of bids, residents of
the Monterey Bay Area. Evidence that I will comply with this requirement is as follows (please
use additional pages to provide supporting evidence and/or documentation, as necessary):

0 I CERTIFY that I shall make a good-faith effort to employ qualified individuals who, to the
best of my knowledge, are, and have been for at least one (1) year out of the past three (3) years
prior to the effective date of the opening of bids, residents of the Monterey Bay Area in sufficient
numbers such that no less than fifty percent (50%) of the total construction work force on the
project, including any subcontractor work force (with the exception of specialty subcontractor
items identified in the bid items) measured in labor work hours, will be comprised of Monterey
Bay Area residents. Attached is my written plan to recruit Monterey Bay Area residents as
part of the construction workforce.

00 I CERTIFY that I do not comply with and am unable to make a good-faith effort to comply
with the good-faith local employment provisions set forth in Monterey County Code Section
5.08.120. Explanation to why I am not able to comply is as follows (please use additional pages
to provide supporting evidence and/or documentation, as necessary):

I declare under penalty of perjury under the laws of the State of California that the foregoing
certification is true and correct. Executed on (date)
at (city/state)

Bidder's Business Name:

By:

Print Name:

Print Title:
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STATEMENT OF BIDDER’S QUALIFICATIONS

1441 CONSTITUTION BLVD. SALINAS, CA 93906
PROJECT NO. JOC
BID PACKAGE NO. NMC 2018-01

Statement of Bidder’s Qualifications below are included as part of the contract for the above
project.

Bidder shall have a minimum of five (5) years of experience with acute care healthcare facility
projects under OSHPD jurisdiction. The Construction project will require work to be
performed within an operating acute care healthcare facility, which presents unique
challenges with regard to safety and coordination. The minimum experience requirements
below are essential to the successful performance of the work for this project. Failure of any
bidder to possess any of the mandatory minimum experience requirements (or substantial
equivalent), or failure to provide documentation verifying them may result in the rejection of
the Bidder’s bid at the sole discretion of the Hospital.

The undersigned Bidder represents and warrants that the information provided in response to this
Contractor Qualification form is true and accurate to the best of its knowledge, and that the
undersigned intends that the Hospital rely thereon in awarding the subject Contract. Moreover,
the undersigned Bidder understands that a material false statement or omission is sufficient cause
for disqualifying its bid or cancellation of the Contract at the sole discretion of the Hospital.

Dated: ,2018

Signature of Bidder

Title

Each Bidder shall provide the following information related to its three (3) most recently
completed acute care healthcare facility projects under OSHPD jurisdiction. Names and
references must be current and verifiable.
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PROJECT 1

Project Name:

Location:

Owner:

Description of Project, Scope of Work Performed:

Total Value of Original Construction Project (as bid):

Total Value of Change Orders:
Final Contract Price:

Original Scheduled Completion Date:

Time Extensions Granted (number of calendar days):

Actual Date of Completion:

Owner Contact (name and current phone number):

Architect or Engineer Contact (name and current phone number):

Owner’s Representative (name and current phone number):

Inspector(s) on the Project (name and current phone number):
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PROJECT 2

Project Name:

Location:

Owner:

Description of Project, Scope of Work Performed:

Total Value of Original Construction Project (as bid):

Total Value of Change Orders:
Final Contract Price:

Original Scheduled Completion Date:

Time Extensions Granted (number of calendar days):

Actual Date of Completion:

Owner Contact (name and current phone number):

Architect or Engineer Contact (name and current phone number):

Owner’s Representative (name and current phone number):

Inspector(s) on the Project (name and current phone number):
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PROJECT 3

Project Name:

Location:

Owner:

Description of Project, Scope of Work Performed:

Total Value of Original Construction Project (as bid):

Total Value of Change Orders:
Final Contract Price:

Original Scheduled Completion Date:

Time Extensions Granted (number of calendar days):

Actual Date of Completion:

Owner Contact (name and current phone number):

Architect or Engineer Contact (name and current phone number):

Owner’s Representative (name and current phone number):

Inspector(s) on the Project (name and current phone number):
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BID BOND
Division 00440
(Public Contract Code Section 20129)

WHEREAS the Principal has submitted the accompanying bid dated
to the County of Monterey, for the following project: PROJECT NO. JOC, BID NO. NMC
2018-01 and

WHEREAS, Principal, as bidder, is required to furnish a bond executed by an admitted surety in
connection with said bid, to secure the timely execution of the contract and delivery of bonds and
insurance certificates, in the event that the contract is awarded to the Principal.

NOW, THEREFORE, we

as Principal, and

as Surety, are held and firmly bound unto the County of Monterey, a political subdivision of the
State of California (hereinafter called "County"), in the penal sum of Twenty five thousand
Dollars ($ 25.000.00), of the Principal submitted to the said County for the above-described
project, for the payment of which sum in lawful money of the United States, well and truly to be
made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

If the Principal is awarded the contract and, within the time and manner required under the contract
documents for the above-described project, after the prescribed forms are presented to him for
signature, (1) enters into a written contract in the prescribed form, in accordance with the bid, (2)
files such insurance certificates with the County as may be required by said contract documents,
and (3) files a performance bond and a payment bond with the County, in conformity with said
contract documents, then this obligation shall be null and void; otherwise, it shall remain in full
force.

Surety hereby stipulates and agrees that no change, extension of time, alteration or addition to the
terms of the contract on the call for bids, or to the work to be performed there under, or the
specifications accompanying the same, shall in any way affect its obligation under this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the
terms of said contract or the call for bids, or to the work, or to the specifications.
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If the County brings suit upon this bond and judgment is recovered, the Surety shall pay all
litigation expenses incurred by the County in such suit, including attorneys' fees, court costs, expert
witness fees and investigation expenses.

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under their
several seals this day of , 20 , the name and
corporate seal of each corporate party being hereto affixed and these presents duly signed by its
undersigned representative, pursuant to authority of its governing body.

(Corporate Seal)

Principal
By:
Title:
(Corporate Seal)
Surety
By:
Title:

Attach: 1) A Copy of authorization for signature for Principal, and 2) An original or certified copy
of unrevoked appointment, Power of Attorney, Attorney-in-Fact Certificate bylaws or other
instrument entitling or authorizing person executing bond on behalf of Surety to do so.
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BID BOND
Division 00440
(Public Contract Code Section 20129)

WHEREAS the Principal has submitted the accompanying bid dated
to the County of Monterey, for the following project: PROJECT NO. JOC, BID NO. NMC
2018-02 and

WHEREAS, Principal, as bidder, is required to furnish a bond executed by an admitted surety in
connection with said bid, to secure the timely execution of the contract and delivery of bonds and
insurance certificates, in the event that the contract is awarded to the Principal.

NOW, THEREFORE, we

as Principal, and

as Surety, are held and firmly bound unto the County of Monterey, a political subdivision of the
State of California (hereinafter called "County"), in the penal sum of Twenty five thousand
Dollars ($ 25.000.00), of the Principal submitted to the said County for the above-described
project, for the payment of which sum in lawful money of the United States, well and truly to be
made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

If the Principal is awarded the contract and, within the time and manner required under the contract
documents for the above-described project, after the prescribed forms are presented to him for
signature, (1) enters into a written contract in the prescribed form, in accordance with the bid, (2)
files such insurance certificates with the County as may be required by said contract documents,
and (3) files a performance bond and a payment bond with the County, in conformity with said
contract documents, then this obligation shall be null and void; otherwise, it shall remain in full
force.

Surety hereby stipulates and agrees that no change, extension of time, alteration or addition to the
terms of the contract on the call for bids, or to the work to be performed there under, or the
specifications accompanying the same, shall in any way affect its obligation under this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the
terms of said contract or the call for bids, or to the work, or to the specifications.
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If the County brings suit upon this bond and judgment is recovered, the Surety shall pay all
litigation expenses incurred by the County in such suit, including attorneys' fees, court costs, expert
witness fees and investigation expenses.

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under their
several seals this day of , 20 , the name and
corporate seal of each corporate party being hereto affixed and these presents duly signed by its
undersigned representative, pursuant to authority of its governing body.

(Corporate Seal)

Principal
By:
Title:
(Corporate Seal)
Surety
By:
Title:

Attach: 1) A Copy of authorization for signature for Principal, and 2) An original or certified copy
of unrevoked appointment, Power of Attorney, Attorney-in-Fact Certificate bylaws or other
instrument entitling or authorizing person executing bond on behalf of Surety to do so.
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BID BOND
Division 00440
(Public Contract Code Section 20129)

WHEREAS the Principal has submitted the accompanying bid dated
to the County of Monterey, for the following project: PROJECT NO. JOC, BID NO. NMC
2018-03 and

WHEREAS, Principal, as bidder, is required to furnish a bond executed by an admitted surety in
connection with said bid, to secure the timely execution of the contract and delivery of bonds and
insurance certificates, in the event that the contract is awarded to the Principal.

NOW, THEREFORE, we

as Principal, and

as Surety, are held and firmly bound unto the County of Monterey, a political subdivision of the
State of California (hereinafter called "County"), in the penal sum of Twenty five thousand
Dollars ($ 25.000.00), of the Principal submitted to the said County for the above-described
project, for the payment of which sum in lawful money of the United States, well and truly to be
made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

If the Principal is awarded the contract and, within the time and manner required under the contract
documents for the above-described project, after the prescribed forms are presented to him for
signature, (1) enters into a written contract in the prescribed form, in accordance with the bid, (2)
files such insurance certificates with the County as may be required by said contract documents,
and (3) files a performance bond and a payment bond with the County, in conformity with said
contract documents, then this obligation shall be null and void; otherwise, it shall remain in full
force.

Surety hereby stipulates and agrees that no change, extension of time, alteration or addition to the
terms of the contract on the call for bids, or to the work to be performed there under, or the
specifications accompanying the same, shall in any way affect its obligation under this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the
terms of said contract or the call for bids, or to the work, or to the specifications.
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If the County brings suit upon this bond and judgment is recovered, the Surety shall pay all
litigation expenses incurred by the County in such suit, including attorneys' fees, court costs, expert
witness fees and investigation expenses.

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under their
several seals this day of , 20 , the name and
corporate seal of each corporate party being hereto affixed and these presents duly signed by its
undersigned representative, pursuant to authority of its governing body.

(Corporate Seal)

Principal
By:
Title:
(Corporate Seal)
Surety
By:
Title:

Attach: 1) A Copy of authorization for signature for Principal, and 2) An original or certified copy
of unrevoked appointment, Power of Attorney, Attorney-in-Fact Certificate bylaws or other
instrument entitling or authorizing person executing bond on behalf of Surety to do so.
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AGREEMENT
Division 00500

THIS AGREEMENT is made by and between the COUNTY OF MONTEREY, a political
subdivision of the State of California, hereinafter called "COUNTY," and (Name of Contractor),
hereinafter called "CONTRACTOR." For reference purposes, the date of this Agreement is

THE COUNTY AND THE CONTRACTOR hereby agree as follows:

ARTICLE 1. SCOPE OF WORK.

This Job Order Contract (JOC) is an indefinite quantity contract pursuant to which the Contractor
will perform a variety of Job Orders, consisting of specific construction tasks. The scope of this
JOC is for general construction, repair, remodel and other repetitive related work. The County has
published a Construction Task Catalog® (CTC) containing a series of construction tasks with preset
Unit Prices. The CTC was developed using experienced labor and high quality materials. All Unit
Prices are based on local labor, material and equipment prices including the current prevailing
wages. The Contractor will bid Adjustment Factors to be applied to the Unit Prices. The price of
an individual Job Order will be determined by multiplying the preset Unit Prices and the
appropriate quantities by the appropriate Adjustment Factor.

The scope of Work for this Contract will be determined by the Detailed Scopes of Work issued in
connection with individual Job Orders. The scope of work, for each Job Order will be explained
to the Contractor at a Joint Scope Meeting. The County will provide a Request for Job Order
Proposal and Detailed Scope of Work to the Contractor. The Contractor will be required to review
the Detailed Scope of Work and develop a Price Proposal using appropriate tasks, quantities and
the applicable Adjustment Factor. The County will review the Contractor’s Proposal in detail and
if found to be reasonable and acceptable, a Job Order may be issued. The agreed upon price will
be fixed price for the performance of the Detailed Scope of Work.

The CONTRACTOR shall, within the time stipulated, perform the contract as herein defined and
shall furnish all work, labor, equipment, transportation, material, and services to construct and

complete in a good, expeditious, workmanlike, and substantial manner, the project:
PROJECT NO. JOC, BID NO. NMC 2018-01.

ARTICLE 2. TIME FOR START AND COMPLETION.

Contract Time commences upon the written execution of the Contract by County and shall end
either one year from the date signed by county or upon the payment by County to Contractor of
the maximum amount payable under this Agreement, whichever occurs earlier. County will not
issue any new Job Orders after the expiration of this Agreement. Any Job Order authorized prior
to the expiration of the Agreement must be completed within the time specified in the Job Order.
In the event the scheduled completion for any Job Order extends beyond the term of this
Agreement, Contractor and County agree that the terms of this Agreement shall continue in effect
and be applicable for such Job Orders. A separate Job Order Notice to Proceed will be issued for
each Job Order. Each Job Order will specify a time limit for completion as stated on the Job Order
Notice to Proceed.

Changes to the Contract may be accomplished after execution of the Contract and without
invalidating the Contract, by Change Order.
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ARTICLE 3. ADJUSTMENT FACTORS

The Contractor shall perform all work required, necessary, proper for or incidental to completing the
Detailed Scope of Work called for in each individual Job Order issued pursuant to this Contract for the Unit
Prices set forth in the Construction Task Catalog®. County shall pay Contractor the Job Order Price for
completion of Work in accordance with Contract Documents and the Detailed Scope of Work
described in each Job Order multiplied by the following Adjustment Factors:

ADJUSTMENT FACTORS

ITEM DESCRIPTION ADJUSTMENT FACTORS
OSHPD 1 Normal Working Hours
1. 8:00 AM to 5:00 PM Monday
through Friday

OSHPD 1 Other than Normal
Working Hours

2. Hours outside of Normal Working
Hours including all day Saturday,
Sunday and County Holidays
Normal Working Hours

3. 8:00 AM to 5:00 PM Monday
through Friday

Other than Normal Working Hours
Hours outside of Normal Working
Hours including all day Saturday,
Sunday and County Holidays

The Minimum Contract Value is $25,000. Contractor will receive Job Orders totaling at least
$25,000 during the Contract term. The Maximum Contract Value is $4,904,581 for JOC NMC
2018-01. County does not guarantee Contractor will receive this volume of Work. County may
award contracts or issue Job Orders to other contractors for the same or similar Work during the
term of this Agreement. In no event will Contractor be issued Job Orders which, in total, exceed
the Maximum Contract Value. At no time may the sum of the outstanding Job Orders exceed the
amount of the Payment Bond and Performance Bond. A Job Order is outstanding until County
has accepted the Work described in the Job Order by recordation of a Notice of Completion.
Contractor will not be issued Job Orders which in total exceed the Maximum Contract Value.

ARTICLE 4. LIQUIDATED DAMAGES.

County and Contractor recognize that time is of the essence of this Agreement and that County will
suffer financial loss, if all or any part of the Work is not completed within the time specified in the
Job Order, plus any extensions thereof. Accordingly, County and Contractor agree that liquidated
damages for delay will be established by County for each Job Order. Contractor shall pay County
the dollar amount stipulated in the Job Order for each day that expires after the time specified
therein for contractor to achieve Completion.

These measures of liquidated damages shall apply cumulatively and except as provided below,
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shall be presumed to be the damages suffered by County resulting from delay in completion of the
Work.

Liquidated damages for delay shall only cover project administrative (such as Project management
and consultant expenses) and cost damages suffered by County as a result of delay. Liquidated
damages shall not cover the cost of completion of the Work, damages resulting from Defective
Work, lost revenues or costs of substitute facilities, or damages suffered by others who then seek
to recover their damages from County (for example, delay claims of other contractors,
subcontractors, tenants, or other third-parties), and defense costs thereof.

ARTICLE 5. NOTIFICATION OF THIRD-PARTY CLAIMS.

COUNTY shall notify CONTRACTOR of the receipt of any third-party claim relating to the
contract and is entitled to recover its reasonable costs incurred in providing the notification as
provided in Public Contract Code Section 9201.

ARTICLE 6. COMPONENT PARTS OF THIS CONTRACT.

The contract entered into by this Agreement consists of the following documents, all of which are
component parts of the contract as if herein set out in full or attached hereto:

Notice to Contractors e Division 00710 General Conditions,
Information for Bidders Bid No. NMC 2018-01, NMC 2018-02,
Bid, as accepted NMC 2018-03

Project Manual
Construction Task Catalog®
Technical Specifications
As issued, Addenda No:

Noncollusion Affidavit

Workers’ Compensation Certificate

Affidavit Concerning Employment of

Undocumented Aliens

e Contractor’s Certification of Good Faith
Effort to Employ Monterey Bay Area
Residents

e Statement of Bidder’s Qualifications

Written Plan to Recruit Monterey Bay

Area Residents, when applicable

Bid Bond or Bidder’s Security

Agreement

Performance Bond

Payment Bond

Insurance Certificate

All of the above-named contract documents are intended to be complementary. Work required by
one of the above-named contract documents and not by others shall be done as if required by all.

IN WITNESS WHEREOF, the parties have duly executed four (4) identical counterparts of this
instrument, each of which shall be for all purposes deemed an original thereof, on the dates set forth
below.
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CONTRACTOR:

(Name of Company)
By:
Signature of Chair, President, or Vice-President
Printed Name and Title
Date:
COUNTY OF MONTEREY:
By:
Name: Gary Gray, D.O.
Title: Natividad Medical Center CEO
Dated:
APPROVE AS TO FORM
By:
Name: Kristen Aldrich
Title: ~ NMC Purchasing Manager
Date:

Date:

Name:

Title:

Date:

By:

Name:

Title:

Date:

Signature of Secretary, Asst. Secretary, CFO,
Treasurer or Asst. Treasurer®

Printed Name and Title

APPROVE AS TO FISCAL TERMS

Gary Giboney
Chief Deputy Auditor-Controller

APPROVE AS TO FORM & LEGALITY

Anne Brereton

Deputy County Counsel
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AGREEMENT
Division 00500

THIS AGREEMENT is made by and between the COUNTY OF MONTEREY, a political
subdivision of the State of California, hereinafter called "COUNTY," and (Name of Contractor),
hereinafter called "CONTRACTOR." For reference purposes, the date of this Agreement is .

THE COUNTY AND THE CONTRACTOR hereby agree as follows:

ARTICLE 1. SCOPE OF WORK.

This Job Order Contract (JOC) is an indefinite quantity contract pursuant to which the Contractor
will perform a variety of Job Orders, consisting of specific construction tasks. The scope of this
JOC is for general construction, repair, remodel and other repetitive related work. The County has
published a Construction Task Catalog® (CTC) containing a series of construction tasks with preset
Unit Prices. The CTC was developed using experienced labor and high quality materials. All Unit
Prices are based on local labor, material and equipment prices including the current prevailing
wages. The Contractor will bid Adjustment Factors to be applied to the Unit Prices. The price of
an individual Job Order will be determined by multiplying the preset Unit Prices and the
appropriate quantities by the appropriate Adjustment Factor.

The scope of Work for this Contract will be determined by the Detailed Scopes of Work issued in
connection with individual Job Orders. The scope of work, for each Job Order will be explained
to the Contractor at a Joint Scope Meeting. The County will provide a Request for Job Order
Proposal and Detailed Scope of Work to the Contractor. The Contractor will be required to review
the Detailed Scope of Work and develop a Price Proposal using appropriate tasks, quantities and
the applicable Adjustment Factor. The County will review the Contractor’s Proposal in detail and
if found to be reasonable and acceptable, a Job Order may be issued. The agreed upon price will
be fixed price for the performance of the Detailed Scope of Work.

The CONTRACTOR shall, within the time stipulated, perform the contract as herein defined and
shall furnish all work, labor, equipment, transportation, material, and services to construct and

complete in a good, expeditious, workmanlike, and substantial manner, the project:
PROJECT NO. JOC, BID NO. NMC 2018-02.

ARTICLE 2. TIME FOR START AND COMPLETION.

Contract Time commences upon the written execution of the Contract by County and shall end
either one year from the date signed by county or upon the payment by County to Contractor of
the maximum amount payable under this Agreement, whichever occurs earlier. County will not
issue any new Job Orders after the expiration of this Agreement. Any Job Order authorized prior
to the expiration of the Agreement must be completed within the time specified in the Job Order.
In the event the scheduled completion for any Job Order extends beyond the term of this
Agreement, Contractor and County agree that the terms of this Agreement shall continue in effect
and be applicable for such Job Orders. A separate Job Order Notice to Proceed will be issued for
each Job Order. Each Job Order will specify a time limit for completion as stated on the Job Order
Notice to Proceed.

Changes to the Contract may be accomplished after execution of the Contract and without
invalidating the Contract, by Change Order.
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ARTICLE 3. ADJUSTMENT FACTORS

The Contractor shall perform all work required, necessary, proper for or incidental to completing the
Detailed Scope of Work called for in each individual Job Order issued pursuant to this Contract for the Unit
Prices set forth in the Construction Task Catalog®.

County shall pay Contractor the Job Order Price for completion of Work in accordance with
Contract Documents and the Detailed Scope of Work described in each Job Order multiplied by
the following Adjustment Factors:

ADJUSTMENT FACTORS

ITEM DESCRIPTION ADJUSTMENT FACTORS
OSHPD 1 Normal Working Hours
1. 8:00 AM to 5:00 PM Monday
through Friday

OSHPD 1 Other than Normal
Working Hours

2. Hours outside of Normal Working
Hours including all day Saturday,
Sunday and County Holidays
Normal Working Hours

3. 8:00 AM to 5:00 PM Monday
through Friday

Other than Normal Working Hours
Hours outside of Normal Working
Hours including all day Saturday,
Sunday and County Holidays

The Minimum Contract Value is $25,000. Contractor will receive Job Orders totaling at least
$25,000 during the Contract term. The Maximum Contract Value is $4,904,581 for JOC NMC
2018-02 County does not guarantee Contractor will receive this volume of Work. County may
award contracts or issue Job Orders to other contractors for the same or similar Work during the
term of this Agreement. In no event will Contractor be issued Job Orders which, in total, exceed
the Maximum Contract Value. At no time may the sum of the outstanding Job Orders exceed the
amount of the Payment Bond and Performance Bond. A Job Order is outstanding until County has
accepted the Work described in the Job Order by recordation of a Notice of Completion.
Contractor will not be issued Job Orders which in total exceed the Maximum Contract Value. At
the discretion of the County and if deemed to be in the public interest, the Maximum Contract
Value of this Contract may be increased.

ARTICLE 4. LIQUIDATED DAMAGES.

County and Contractor recognize that time is of the essence of this Agreement and that County will
suffer financial loss, if all or any part of the Work is not completed within the time specified in the
Job Order, plus any extensions thereof. Accordingly, County and Contractor agree that liquidated
damages for delay will be established by County for each Job Order. Contractor shall pay County
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the dollar amount stipulated in the Job Order for each day that expires after the time specified
therein for contractor to achieve Completion.

These measures of liquidated damages shall apply cumulatively and except as provided below,
shall be presumed to be the damages suffered by County resulting from delay in completion of the
Work.

Liquidated damages for delay shall only cover project administrative (such as Project management
and consultant expenses) and cost damages suffered by County as a result of delay. Liquidated
damages shall not cover the cost of completion of the Work, damages resulting from Defective
Work, lost revenues or costs of substitute facilities, or damages suffered by others who then seek
to recover their damages from County (for example, delay claims of other contractors,
subcontractors, tenants, or other third-parties), and defense costs thereof.

ARTICLE 5. NOTIFICATION OF THIRD-PARTY CLAIMS.

COUNTY shall notify CONTRACTOR of the receipt of any third-party claim relating to the
contract and is entitled to recover its reasonable costs incurred in providing the notification as
provided in Public Contract Code Section 9201.

ARTICLE 6. COMPONENT PARTS OF THIS CONTRACT.

The contract entered into by this Agreement consists of the following documents, all of which are
component parts of the contract as if herein set out in full or attached hereto:

Notice to Contractors e Division 00710 General Conditions,
Information for Bidders Bid No. NMC 2018-01, NMC 2018-02,
Bid, as accepted NMC 2018-03

Project Manual
Construction Task Catalog®
Technical Specifications
As issued, Addenda No:

Noncollusion Affidavit

Workers” Compensation Certificate

Affidavit Concerning Employment of

Undocumented Aliens

e Contractor’s Certification of Good Faith
Effort to Employ Monterey Bay Area
Residents

e Statement of Bidder’s Qualifications

e Written Plan to Recruit Monterey Bay
Area Residents, when applicable

e Bid Bond or Bidder’s Security

e Agreement

e Performance Bond

[ ]

[

Payment Bond
Insurance Certificate

All of the above-named contract documents are intended to be complementary. Work required by
one of the above-named contract documents and not by others shall be done as if required by all.

IN WITNESS WHEREOF, the parties have duly executed four (4) identical counterparts of this
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instrument, each of which shall be for all purposes deemed an original thereof, on the dates set forth

below.
CONTRACTOR:
(Name of Company)
By:
Signature of Chair, President, or Vice-President
Printed Name and Title
Date:
COUNTY OF MONTEREY:
By:
Name: Gary Gray, D.O.
Title: Natividad Medical Center CEO
Dated:
APPROVE AS TO FORM
By:
Name: Kiristen Aldrich
Title: ~ NMC Purchasing Manager

Date:

By:

Date:

By:

Name:

Title:

Date:

By:

Name:

Title:

Date:

Signature of Secretary, Asst. Secretary, CFO,
Treasurer or Asst. Treasurer*®

Printed Name and Title

APPROVE AS TO FISCAL TERMS

Gary Giboney
Chief Deputy Auditor-Controller

APPROVE AS TO FORM & LEGALITY

Anne Brereton

Deputy County Counsel
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AGREEMENT
Division 00500

THIS AGREEMENT is made by and between the COUNTY OF MONTEREY, a political
subdivision of the State of California, hereinafter called "COUNTY," and (Name of Contractor),
hereinafter called "CONTRACTOR." For reference purposes, the date of this Agreement is .

THE COUNTY AND THE CONTRACTOR hereby agree as follows:

ARTICLE 1. SCOPE OF WORK.

This Job Order Contract (JOC) is an indefinite quantity contract pursuant to which the Contractor
will perform a variety of Job Orders, consisting of specific construction tasks. The scope of this
JOC is for general construction, repair, remodel and other repetitive related work. The County has
published a Construction Task Catalog® (CTC) containing a series of construction tasks with preset
Unit Prices. The CTC was developed using experienced labor and high quality materials. All Unit
Prices are based on local labor, material and equipment prices including the current prevailing
wages. The Contractor will bid Adjustment Factors to be applied to the Unit Prices. The price of
an individual Job Order will be determined by multiplying the preset Unit Prices and the
appropriate quantities by the appropriate Adjustment Factor.

The scope of Work for this Contract will be determined by the Detailed Scopes of Work issued in
connection with individual Job Orders. The scope of work, for each Job Order will be explained
to the Contractor at a Joint Scope Meeting. The County will provide a Request for Job Order
Proposal and Detailed Scope of Work to the Contractor. The Contractor will be required to review
the Detailed Scope of Work and develop a Price Proposal using appropriate tasks, quantities and
the applicable Adjustment Factor. The County will review the Contractor’s Proposal in detail and
if found to be reasonable and acceptable, a Job Order may be issued. The agreed upon price will
be fixed price for the performance of the Detailed Scope of Work.

The CONTRACTOR shall, within the time stipulated, perform the contract as herein defined and
shall furnish all work, labor, equipment, transportation, material, and services to construct and

complete in a good, expeditious, workmanlike, and substantial manner, the project:
PROJECT NO. JOC, BID NO. NMC 2018-03.

ARTICLE 2. TIME FOR START AND COMPLETION.

Contract Time commences upon the written execution of the Contract by County and shall end
either one year from the date signed by county or upon the payment by County to Contractor of
the maximum amount payable under this Agreement, whichever occurs earlier. County will not
issue any new Job Orders after the expiration of this Agreement. Any Job Order authorized prior
to the expiration of the Agreement must be completed within the time specified in the Job Order.
In the event the scheduled completion for any Job Order extends beyond the term of this
Agreement, Contractor and County agree that the terms of this Agreement shall continue in effect
and be applicable for such Job Orders. A separate Job Order Notice to Proceed will be issued for
each Job Order. Each Job Order will specify a time limit for completion as stated on the Job Order
Notice to Proceed.

Changes to the Contract may be accomplished after execution of the Contract and without
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invalidating the Contract, by Change Order.

ARTICLE 3. ADJUSTMENT FACTORS

The Contractor shall perform all work required, necessary, proper for or incidental to completing the
Detailed Scope of Work called for in each individual Job Order issued pursuant to this Contract for the Unit
Prices set forth in the Construction Task Catalog®.

County shall pay Contractor the Job Order Price for completion of Work in accordance with
Contract Documents and the Detailed Scope of Work described in each Job Order multiplied by
the following Adjustment Factors:

ADJUSTMENT FACTORS

ITEM DESCRIPTION ADJUSTMENT FACTORS
OSHPD 1 Normal Working Hours
1. 8:00 AM to 5:00 PM Monday
through Friday

OSHPD 1 Other than Normal
Working Hours

2. Hours outside of Normal Working
Hours including all day Saturday,
Sunday and County Holidays
Normal Working Hours

3. 8:00 AM to 5:00 PM Monday
through Friday

Other than Normal Working Hours
Hours outside of Normal Working
Hours including all day Saturday,
Sunday and County Holidays

The Minimum Contract Value is $25,000. Contractor will receive Job Orders totaling at least
$25,000 during the Contract term. The Maximum Contract Value is $4,904,581 for JOC NMC
2018-02 County does not guarantee Contractor will receive this volume of Work. County may
award contracts or issue Job Orders to other contractors for the same or similar Work during the
term of this Agreement. In no event will Contractor be issued Job Orders which, in total, exceed
the Maximum Contract Value. At no time may the sum of the outstanding Job Orders exceed the
amount of the Payment Bond and Performance Bond. A Job Order is outstanding until County has
accepted the Work described in the Job Order by recordation of a Notice of Completion.
Contractor will not be issued Job Orders which in total exceed the Maximum Contract Value. . At
the discretion of the County and if deemed to be in the public interest, the Maximum Contract
Value of this Contract may be increased.

ARTICLE 4. LIQUIDATED DAMAGES.

County and Contractor recognize that time is of the essence of this Agreement and that County will
suffer financial loss, if all or any part of the Work is not completed within the time specified in the
Job Order, plus any extensions thereof. Accordingly, County and Contractor agree that liquidated
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damages for delay will be established by County for each Job Order. Contractor shall pay County
the dollar amount stipulated in the Job Order for each day that expires after the time specified
therein for contractor to achieve Completion.

These measures of liquidated damages shall apply cumulatively and except as provided below,
shall be presumed to be the damages suffered by County resulting from delay in completion of the
Work.

Liquidated damages for delay shall only cover project administrative (such as Project management
and consultant expenses) and cost damages suffered by County as a result of delay. Liquidated
damages shall not cover the cost of completion of the Work, damages resulting from Defective
Work, lost revenues or costs of substitute facilities, or damages suffered by others who then seek
to recover their damages from County (for example, delay claims of other contractors,
subcontractors, tenants, or other third-parties), and defense costs thereof.

ARTICLE 5. NOTIFICATION OF THIRD-PARTY CLAIMS.

COUNTY shall notify CONTRACTOR of the receipt of any third-party claim relating to the
contract and is entitled to recover its reasonable costs incurred in providing the notification as
provided in Public Contract Code Section 9201.

ARTICLE 6. COMPONENT PARTS OF THIS CONTRACT.

The contract entered into by this Agreement consists of the following documents, all of which are
component parts of the contract as if herein set out in full or attached hereto:

Notice to Contractors e Division 00710 General Conditions,
Information for Bidders Bid No. NMC 2018-01, NMC 2018-02,
Bid, as accepted NMC 2018-03

Project Manual
Construction Task Catalog®
Technical Specifications
As issued, Addenda No:

Noncollusion Affidavit

Workers” Compensation Certificate

Affidavit Concerning Employment of

Undocumented Aliens

e Contractor’s Certification of Good Faith
Effort to Employ Monterey Bay Area
Residents

e Statement of Bidder’s Qualifications

Written Plan to Recruit Monterey Bay

Area Residents, when applicable

Bid Bond or Bidder’s Security

Agreement

Performance Bond

Payment Bond

Insurance Certificate

All of the above-named contract documents are intended to be complementary. Work required by
one of the above-named contract documents and not by others shall be done as if required by all.
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IN WITNESS WHEREOF, the parties have duly executed four (4) identical counterparts of this
instrument, each of which shall be for all purposes deemed an original thereof, on the dates set forth

below.
CONTRACTOR:
(Name of Company)
By:
Signature of Chair, President, or Vice-President
Printed Name and Title
Date:
COUNTY OF MONTEREY:
By:
Name: Gary Gray, D.O.
Title: Natividad Medical Center CEO
Dated:
APPROVE AS TO FORM
By:
Name: Kristen Aldrich
Title: ~ NMC Purchasing Manager
Date:

By:

Date:

By:

Name:

Title:

Date:

Name:

Title:

Date:

Signature of Secretary, Asst. Secretary, CFO,
Treasurer or Asst. Treasurer®

Printed Name and Title

APPROVE AS TO FISCAL TERMS

Gary Giboney
Chief Deputy Auditor-Controller

APPROVE AS TO FORM & LEGALITY

Anne Brereton

Deputy County Counsel
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PERFORMANCE BOND
(Public Contract Code Section 20129)
Division 00600

WHEREAS, the County of Monterey has awarded to Principal,

as Contractor, for the following project:

PROJECT NO. JOC, BID NO. NMC 2018-01; and

WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with said contract,
to secure the faithful performance of said contract.

NOW, THEREFORE, we
as Principal, and

as Surety, are held and firmly bound unto the County of Monterey, a political subdivision of the
State of California (hereinafter called "County"), in the penal sum of Two Million Five Hundred
Thousand Dollars ($2.,500,000.00), for the payment of which sum in lawful money of the United
States, well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

If the Principal, as Contractor, or Principal's heirs, executors, administrators, successors, or
assigns, (1) shall in all things stand to and abide by and well and truly keep and perform the
covenants, conditions, and agreements in said contract and any alteration thereof made as therein
provided, on Principal's part to be kept and performed, at the time and in the manner therein
specified and in all respects according to their true intent and meaning, and (2) shall indemnify,
defend, and save harmless the County, the members of its board of supervisors, and its officers,
agents, and employees as therein stipulated, then this obligation shall become null and void;
otherwise, it shall be and remain in full force and virtue.

Surety hereby stipulates and agrees that no change, extension of time, alteration, or addition to the
terms of the contract or the call for bids, or to the work to be performed thereunder, or the
specifications accompanying the same, shall in any way affect its obligation under this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the
terms of said contract or the call for bids, or to the work, or to the specifications.
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Whenever the Principal, as Contractor, is in default, and is declared in default, under the Contract
by the County of Monterey, the County of Monterey having performed its obligation under the
contract, Surety may promptly remedy the default, or shall promptly:

1. Complete the contract in accordance with its terms or conditions, or

Obtain a bid or bids for submission to County of Monterey for completing the Contract in
accordance with its terms or conditions, and upon determination by the County of Monterey
and Surety of the lowest responsible and responsive bidder, arrange for a contract between
such bidder and the County of Monterey, and make available as work progresses (even though
there should be a default or succession of defaults under the contract or contracts of
completion arranged under this paragraph) sufficient funds to pay the cost of completion less
the balance of the contract price.

If suit is brought upon this bond by the County and judgment is recovered, the Surety shall pay all
litigation expenses incurred by the County in such suit, including attorneys' fees, court costs, expert
witness fees, and investigation expenses.

IN WITNESS WHEREOF, the above-bonded parties have executed this instrument under their
several seals this __ day of , 2018, the name and corporate seal of each
corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

(Corporate Seal)

Principal
By:
Title:
(Corporate Seal)
Surety
By:
Title:

Attach: 1) Copy of authorization for signature for Principal, and 2) original or certified copy of unrevoked
appointment, Power of Attorney, Attorney-in-Fact Certificate bylaws or other instrument entitling or
authorizing person executing bond on behalf of Surety to do so.
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PERFORMANCE BOND
(Public Contract Code Section 20129)
Division 00600

WHEREAS, the County of Monterey has awarded to Principal,

as Contractor, for the following project:

PROJECT NO. JOC, BID NO. NMC 2018-02; and

WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with said contract,
to secure the faithful performance of said contract.

NOW, THEREFORE, we
as Principal, and

as Surety, are held and firmly bound unto the County of Monterey, a political subdivision of the
State of California (hereinafter called "County"), in the penal sum of Two Million Five Hundred
Thousand Dollars ($2,500,000.00), for the payment of which sum in lawful money of the United
States, well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

If the Principal, as Contractor, or Principal's heirs, executors, administrators, successors, or
assigns, (1) shall in all things stand to and abide by and well and truly keep and perform the
covenants, conditions, and agreements in said contract and any alteration thereof made as therein
provided, on Principal's part to be kept and performed, at the time and in the manner therein
specified and in all respects according to their true intent and meaning, and (2) shall indemnify,
defend, and save harmless the County, the members of its board of supervisors, and its officers,
agents, and employees as therein stipulated, then this obligation shall become null and void;
otherwise, it shall be and remain in full force and virtue.

Surety hereby stipulates and agrees that no change, extension of time, alteration, or addition to the
terms of the contract or the call for bids, or to the work to be performed thereunder, or the
specifications accompanying the same, shall in any way affect its obligation under this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the
terms of said contract or the call for bids, or to the work, or to the specifications.

Project
Project Specifications  Page 63



Whenever the Principal, as Contractor, is in default, and is declared in default, under the Contract
by the County of Monterey, the County of Monterey having performed its obligation under the
contract, Surety may promptly remedy the default, or shall promptly:

3. Complete the contract in accordance with its terms or conditions, or

4. Obtain a bid or bids for submission to County of Monterey for completing the Contract in
accordance with its terms or conditions, and upon determination by the County of Monterey
and Surety of the lowest responsible and responsive bidder, arrange for a contract between
such bidder and the County of Monterey, and make available as work progresses (even though
there should be a default or succession of defaults under the contract or contracts of
completion arranged under this paragraph) sufficient funds to pay the cost of completion less
the balance of the contract price.

If suit is brought upon this bond by the County and judgment is recovered, the Surety shall pay all
litigation expenses incurred by the County in such suit, including attorneys' fees, court costs, expert
witness fees, and investigation expenses.

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under their
several seals this __ day of , 2018, the name and corporate seal of each
corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

(Corporate Seal)

Principal
By:
Title:
(Corporate Seal)
Surety
By:
Title:

Attach: 1) Copy of authorization for signature for Principal, and 2) original or certified copy of
unrevoked appointment, Power of Attorney, Attorney-in-Fact Certificate bylaws or other instrument
entitling or authorizing person executing bond on behalf of Surety to do so.
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PERFORMANCE BOND
(Public Contract Code Section 20129)
Division 00600

WHEREAS, the County of Monterey has awarded to Principal,

as Contractor, for the following project:

PROJECT NO. JOC, BID NO. NMC 2018-03; and

WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with said contract,
to secure the faithful performance of said contract.

NOW, THEREFORE, we
as Principal, and

as Surety, are held and firmly bound unto the County of Monterey, a political subdivision of the
State of California (hereinafter called "County"), in the penal sum of Two Million Dollars
($2.500,000.00), for the payment of which sum in lawful money of the United States, well and
truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

If the Principal, as Contractor, or Principal's heirs, executors, administrators, successors, or
assigns, (1) shall in all things stand to and abide by and well and truly keep and perform the
covenants, conditions, and agreements in said contract and any alteration thereof made as therein
provided, on Principal's part to be kept and performed, at the time and in the manner therein
specified and in all respects according to their true intent and meaning, and (2) shall indemnify,
defend, and save harmless the County, the members of its board of supervisors, and its officers,
agents, and employees as therein stipulated, then this obligation shall become null and void;
otherwise, it shall be and remain in full force and virtue.

Surety hereby stipulates and agrees that no change, extension of time, alteration, or addition to the
terms of the contract or the call for bids, or to the work to be performed thereunder, or the
specifications accompanying the same, shall in any way affect its obligation under this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the
terms of said contract or the call for bids, or to the work, or to the specifications.
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Whenever the Principal, as Contractor, is in default, and is declared in default, under the Contract
by the County of Monterey, the County of Monterey having performed its obligation under the
contract, Surety may promptly remedy the default, or shall promptly:

5. Complete the contract in accordance with its terms or conditions, or

6. Obtain a bid or bids for submission to County of Monterey for completing the Contract in
accordance with its terms or conditions, and upon determination by the County of Monterey
and Surety of the lowest responsible and responsive bidder, arrange for a contract between
such bidder and the County of Monterey, and make available as work progresses (even though
there should be a default or succession of defaults under the contract or contracts of
completion arranged under this paragraph) sufficient funds to pay the cost of completion less
the balance of the contract price.

If suit is brought upon this bond by the County and judgment is recovered, the Surety shall pay all
litigation expenses incurred by the County in such suit, including attorneys' fees, court costs, expert
witness fees, and investigation expenses.

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under their
several seals this __ day of , 2018, the name and corporate seal of each
corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

(Corporate Seal)

Principal
By:
Title:
(Corporate Seal)
Surety
By:
Title:

Attach: 1) Copy of authorization for signature for Principal, and 2) original or certified copy of
unrevoked appointment, Power of Attorney, Attorney-in-Fact Certificate bylaws or other instrument
entitling or authorizing person executing bond on behalf of Surety to do so.
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PAYMENT BOND
(Civil Code section 9550)
Division 00610

WHEREAS, the County of Monterey has awarded to Principal,

as Contractor, a contract for the following project:

PROJECT NO. JOC, BID PACKAGE NO. NMC 2018-01; and

WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with said
contract, to secure the payment of claims of laborers, mechanics, material providers, and other
persons furnishing labor and materials on the project, as provided by law.

NOW, THEREFORE, we

as Principal, and

as Surety, are held and firmly bound unto the County of Monterey, a political subdivision of the
State of California (hereinafter called "County"), and to the persons named in California Civil
Code section 9100 in the penal sum of Two Million Five Hundred Thousand Dollars
($2.500,000.00), for the payment of which sum in lawful money of the United States, well and
truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

If Principal or any of Principal's heirs, executors, administrators, successors, assigns, or
subcontractors (1) fails to pay in full all of the persons named in Civil Code Section 9100 with
respect to any labor or materials furnished by said persons on the project described above, or (2)
fails to pay in full all amounts due under the California Unemployment Insurance Code with
respect to work or labor performed under the contract on the project described above, or (3) fails
to pay for any amounts required to be deducted, withheld, and paid over to the Employment
Development Department from the wages of employees of the Principal and subcontractors
pursuant to Unemployment Insurance Code section 13020 with respect to such work and labor,
then the Surety shall pay for the same.

Surety hereby stipulates and agrees that no change, extension of time, alteration or addition to the
terms of the contract on the call for bids, or to the work to be performed thereunder, or the
specifications accompanying the same, shall in any way affect its obligation under this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the
terms of said contract or the call for bids, or to the work, or to the specifications.

If the County brings suit upon this bond and judgment is recovered, the Surety shall pay all
litigation expenses incurred by the County in such suit, including attorneys' fees, court costs, expert
witness fees and investigation expenses.
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This bond inures to the benefit of any of the persons named in Civil Code section 9100, and such
persons or their assigns shall have a right of action in any suit brought upon this bond, subject to
any limitations set forth in Civil Code sections 9550 et seq. (Civil Code, Division 4, Part 6, Title
3, Chapter 5: Payment Bond for Public Works).

IN WITNESS WHEREOF the above-bounden parties have executed this instrument under their
several seals this day of , 2018, the name and corporate seal of
each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

(Corporate Seal)

Principal
By:
Title:
(Corporate Seal)
Surety
By:
Title:

Attach: 1) Copy of authorization for signature for Principal, and 2) original or certified copy of
unrevoked appointment, Power of Attorney, Attorney-in-Fact Certificate bylaws or other
instrument entitling or authorizing person executing bond on behalf of Surety to do so.
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PAYMENT BOND
(Civil Code section 9550)
Division 00610

WHEREAS, the County of Monterey has awarded to Principal,

as Contractor, a contract for the following project:

PROJECT NO. JOC, BID PACKAGE NO. NMC 2018-02; and

WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with said
contract, to secure the payment of claims of laborers, mechanics, material providers, and other
persons furnishing labor and materials on the project, as provided by law.

NOW, THEREFORE, we

as Principal, and

as Surety, are held and firmly bound unto the County of Monterey, a political subdivision of the
State of California (hereinafter called "County"), and to the persons named in California Civil
Code section 9100 in the penal sum of Two Million Dollars ($2,500,000.00), for the payment of
which sum in lawful money of the United States, well and truly to be made, we bind ourselves,
our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

If Principal or any of Principal's heirs, executors, administrators, successors, assigns, or
subcontractors (1) fails to pay in full all of the persons named in Civil Code Section 9100 with
respect to any labor or materials furnished by said persons on the project described above, or (2)
fails to pay in full all amounts due under the California Unemployment Insurance Code with
respect to work or labor performed under the contract on the project described above, or (3) fails
to pay for any amounts required to be deducted, withheld, and paid over to the Employment
Development Department from the wages of employees of the Principal and subcontractors
pursuant to Unemployment Insurance Code section 13020 with respect to such work and labor,
then the Surety shall pay for the same.

Surety hereby stipulates and agrees that no change, extension of time, alteration or addition to the
terms of the contract on the call for bids, or to the work to be performed thereunder, or the
specifications accompanying the same, shall in any way affect its obligation under this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the
terms of said contract or the call for bids, or to the work, or to the specifications.

If the County brings suit upon this bond and judgment is recovered, the Surety shall pay all
litigation expenses incurred by the County in such suit, including attorneys' fees, court costs, expert
witness fees and investigation expenses.

This bond inures to the benefit of any of the persons named in Civil Code section 9100, and such
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persons or their assigns shall have a right of action in any suit brought upon this bond, subject to
any limitations set forth in Civil Code sections 9550 et seq. (Civil Code, Division 4, Part 6, Title
3, Chapter 5: Payment Bond for Public Works).

IN WITNESS WHEREOF the above-bounden parties have executed this instrument under their
several seals this day of , 2018, the name and corporate seal of
each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

(Corporate Seal)

Principal
By:
Title:
(Corporate Seal)
Surety
By:
Title:

Attach: 1) Copy of authorization for signature for Principal, and 2) original or certified copy of
unrevoked appointment, Power of Attorney, Attorney-in-Fact Certificate bylaws or other
instrument entitling or authorizing person executing bond on behalf of Surety to do so.
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PAYMENT BOND
(Civil Code section 9550)
Division 00610

WHEREAS, the County of Monterey has awarded to Principal,

as Contractor, a contract for the following project:

PROJECT NO. JOC, BID PACKAGE NO. NMC 2018-03; and

WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with said
contract, to secure the payment of claims of laborers, mechanics, material providers, and other
persons furnishing labor and materials on the project, as provided by law.

NOW, THEREFORE, we

as Principal, and

as Surety, are held and firmly bound unto the County of Monterey, a political subdivision of the
State of California (hereinafter called "County"), and to the persons named in California Civil
Code section 9100 in the penal sum of Two Million Dollars ($2,500,000.00), for the payment of
which sum in lawful money of the United States, well and truly to be made, we bind ourselves,
our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

If Principal or any of Principal's heirs, executors, administrators, successors, assigns, or
subcontractors (1) fails to pay in full all of the persons named in Civil Code Section 9100 with
respect to any labor or materials furnished by said persons on the project described above, or (2)
fails to pay in full all amounts due under the California Unemployment Insurance Code with
respect to work or labor performed under the contract on the project described above, or (3) fails
to pay for any amounts required to be deducted, withheld, and paid over to the Employment
Development Department from the wages of employees of the Principal and subcontractors
pursuant to Unemployment Insurance Code section 13020 with respect to such work and labor,
then the Surety shall pay for the same.

Surety hereby stipulates and agrees that no change, extension of time, alteration or addition to the
terms of the contract on the call for bids, or to the work to be performed thereunder, or the
specifications accompanying the same, shall in any way affect its obligation under this bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the
terms of said contract or the call for bids, or to the work, or to the specifications.

If the County brings suit upon this bond and judgment is recovered, the Surety shall pay all
litigation expenses incurred by the County in such suit, including attorneys' fees, court costs, expert
witness fees and investigation expenses.
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This bond inures to the benefit of any of the persons named in Civil Code section 9100, and such
persons or their assigns shall have a right of action in any suit brought upon this bond, subject to
any limitations set forth in Civil Code sections 9550 et seq. (Civil Code, Division 4, Part 6, Title
3, Chapter 5: Payment Bond for Public Works).

IN WITNESS WHEREOQOF the above-bounden parties have executed this instrument under their
several seals this day of , 2018, the name and corporate seal of
each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

(Corporate Seal)

Principal
By:
Title:
(Corporate Seal)
Surety
By:
Title:

Attach: 1) Copy of authorization for signature for Principal, and 2) original or certified copy of
unrevoked appointment, Power of Attorney, Attorney-in-Fact Certificate bylaws or other
instrument entitling or authorizing person executing bond on behalf of Surety to do so.
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GENERAL CONDITIONS
Division 00710

PART I. INTRODUCTION

ARTICLE 1. DEFINITIONS.

1.01 Adjustment Factor

The Contractor’s competitively bid price adjustment to be applied to the Unit Prices as published
in the Construction Task Catalog®. Adjustment Factors are expressed as a multiplicative increase
or decrease from the published prices in the Construction Task Catalog®.

1.02 Award Criteria Figure

The sum of the weighted Adjustment Factors, used to determine the low bid, as determined on the
basis of the Award Criteria Figure Formula provided in the Bid Form.

1.03 Construction Task Catalog®

A comprehensive listing of specific repair or refurbishment construction related tasks together with
a specific unit of measurement and a published Unit Price. (Also referred to as the ‘CTC’.)

1.04 Detailed Scope of Work

The complete description of services to be provided by the Contractor pursuant to an individual
Job Order. The Detailed Scope of Work will include documentation for a given project.
Documentation may include a narrative description of the Work, partial design documents, or
full design documents, depending on the complexity of the specific project. (Also referred to as
‘DSW’)

1.05 Job Order

A document signed by the County that describes Work to be accomplished. The County has sole
discretion to determine the number and scope of Job Orders issued. Each Job Order will include
a Detailed Scope of Work, a firm fixed Job Order Price, a time duration for the completion of the
Job Order and any special conditions that might apply to that specific Job Order, such as Liquidated
Damages. (Also referred to as ‘Job Order Documents’). A Project may consist of one or more Job
Orders.

1.06 Job Order Authorization

Written notice signed by Natividad Medical Center’s Assistant Administrator, or designee, to
Contractor authorizing the funds appropriation for, and the final scope and costs agreed upon for
the individual Job Order.

1.07 Job Order Contract
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A competitively bid, indefinite quantity contract for accomplishing repair and refurbishment and
related services. Work is accomplished through the issuance of individual Job Orders. (Also
referred to as ‘JOC’ and ‘Contract’).

1.08 Job Order Notice to Proceed

Written notice issued by the County to Contractor specifying the first day work can commence
and the overall duration.

1.09 Job Order Plans

The graphic and pictorial portions of the Job Order as defined in the Detailed Scope of Work,
illustrating the design, character, location, and dimensions of the Work to be performed, generally
including but not limited to, elevations, sections, details, schedules, General Notes, specific notes,
and diagrams. Synonymous with “Drawings”, “Contract Drawings”, and “Plans”.

1.10 Job Order Proposal Package

The documents prepared by the Contractor stating a firm fixed price to perform a specific Detailed
Scope of Work. The Proposal includes shop drawings and sketches, permits and submittals as
necessary, a detailed Price Proposal comprised of line items from the Construction Task Catalog®,
supporting documentation for any Non Pre-priced items, a construction schedule, a list of
subcontractors, and other documentation as may be required by the County prior to the issuance
of a Job Order. (Also referred to as Proposal).

1.11 Job Order (Task) Specifications

Description of the manner of performing the Work, the quantities, qualities and types of materials
to be furnished. (Also referred to as Specifications)

1.12 Job Order Price

The value of the approved Job Order Price Proposal stated in the Job Order including authorized
adjustments by Supplemental Job Order, which is the total amount payable by the County to the
Contractor for the performance of the Work pursuant to the Contract Documents.

1.13 Job Order Completion Time(s)

Unless otherwise provided, the Job Order Completion Time is the period of time, including
authorized adjustments, identified in the Contract Documents for Completion of the Job Order or
a designated portion of the Job Order described in the Detailed Scope of Work.

1.14 Job Order Price Proposal

A price proposal prepared by the Contractor that includes the Pre-priced Tasks, Non Pre-priced
Tasks, quantities and appropriate Adjustment Factors required to complete the Detailed Scope of
Work.
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1.15 Job Order Proposal

A set of documents including at least: (a) Job Order Price Proposal; (b) required drawings or
sketches; (c) list of anticipated Subcontractors and Materialmen; (d) Construction schedule; and
(e) other requested documents.

1.16 Joint Scope Meeting

Meeting at the project site attended by the County and the Contractor to discuss the work before
the Detailed Scope of Work is finalized and jointly scope the work.

1.17 Maximum Contract Value

The maximum dollar value of Job Orders that the County may order during the term of the Job
Order Contract.

1.18 Minimum Contract Value

The minimum dollar value of Job Orders that the County must order during the term of the Job
Order Contract that the contractor is guaranteed the opportunity to perform under this Contract.

1.19 Non Pre-priced Tasks

Units of Work that are not included in the Construction Task Catalog® but which are within the
general scope and intent of this Contract. (Also referred to as ‘NPP’).

1.20 Normal Working Hours

Hours of Work between 7:00 AM and 5:00 PM, Monday thru Friday

1.21 Notice to Proceed

A written notice issued by the County directing the Contractor to proceed with construction
activities to complete the Job Order.

1.22 Other than Normal Working Hours
Hours outside Normal Working Hours including all day Saturday, Sunday and County Holidays.

1.23 Pre-priced Task
A task described in, and for which a unit price is set forth in, the Construction Task Catalog®.

1.24 Project. "Project" means all collective activities necessary for realization of a Job Order, or
a series of related Job Orders. This includes design, contract award(s), execution of the Work
itself, and fulfillment of all contract and warranty obligations. The work performed under this
contract is directed towards completion of all or a part of the project.

1.25 Request for Proposal
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The County’s formal request for the Contractor to provide a Job Order Proposal Package for the
Detailed Scope of Work referenced therein. (Also referred to as ‘RFP”).

1.26 Supplemental Job Order

A written secondary Job Order agreement entered into after the award of the initial Job Order
that alters or amends the initial Job Order. Changes in the Work requested are accomplished by
the issuance of a Supplemental Job Order. Changes involving extensions of time, assessment of
liquidated damages, adjustment for net credits, and additive or deductive changes are
accomplished by issuance of a Supplemental Job Order to the initial Job Order.

1.27 Technical Specifications

The written requirements for materials, equipment, systems, standards and workmanship for the
Work, and performance of related services.

1.28 Unit Price

The price published in the Construction Task Catalog® for a construction or construction related
work task, specific repair or refurbishment task. Unit Prices for new Pre-priced Tasks can be
established during the course of the Contract and added to the Construction Task Catalogs®. The
Unit Prices are fixed for the duration of the Contract. Each Unit Price is comprised of the Labor,
Equipment and Materials costs to accomplish that specific Pre- priced task.

1.29 Work

The term "Work" means all contractual obligations required by the Contract Documents, whether
completed or partially completed, and includes all other tools, equipment, labor and material
necessary for the Contractor and/or Subcontractor to perform and complete the Job Order in a
good and workmanlike manner within the time set forth and in accordance with the Contract
Documents. The Work may constitute the whole or a part of the Project. The Work of this
Contract will be set forth in the Detailed Scopes of Work referenced in the individual Job Orders.
The Contractor is required to complete each Detailed Scope of Work for the Job Order Price
within the Job Order Completion Time.

ARTICLE 2. CONTRACT INTERPRETATION.

2.01. Counting time. When any provision in the contract documents calls for computation of
time in terms of days, the period so counted shall include all calendar days within the period,
including usual workdays as well as weekends and holidays. Business Days and Workdays refer
to Monday through Friday, eight-hour duration.

2.02. Gender and number. References to one gender include the other; references to either
singular or plural include the other.

2.03. Headings. Article and paragraph headings are for convenience only, and shall not be used
to interpret the provisions of this contract.
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2.04. Express and implied work requirements.  This contract requires the performance of all
elements of work expressly mentioned herein, together with all elements of work that are
reasonably inferable from the express terms of this contract as being necessary for the proper
completion of the work.

2.05. Technical or trade meanings. Words which have well-known technical or trade meanings
are used herein in accordance with such recognized meanings.

2.06. Conflicts among contract documents - priorities. If there is any conflict between any of the
contract documents, the conflict shall be resolved by giving effect to the provisions in the
documents having higher priority and by disregarding conflicting provisions in documents having
lower priority, as follows: (a) Agreement (b) Addenda (later dates to take preference over earlier
dates); (c) Job Order (Including Detailed Scopes of Work and Requests for Proposals); (d) Project
Manual (IFB /RFP); (e) The Construction Task Catalog®; (f) Specifications; and (g) Schedules.

ARTICLE 3. CONTRACT DOCUMENTS.

3.01. Contract Documents. The contract documents consist of all component parts of the contract
as specified in the Agreement, including the Notice to Contractors, Information for Bidders, Bid
as accepted, Non-Collusion Affidavit, Contractor's Certificate as to Workers’ Compensation,
Affidavit Concerning Employment of Undocumented Aliens, Contractor's Certification of Good-
Faith Effort to Employ Monterey Bay Area Residents, Bid Bond or Bidder's Security, Agreement,
Performance Bond, Payment Bond for Public Works, Insurance Certificate, Project Manual,
Construction Task Catalog®, Technical Specifications, and all addenda issued prior to execution
of the contract, and all modifications.

3.02. Contract. The contract documents form the contract. The contract represents the entire and
integrated agreement between the parties hereto and supersedes all prior negotiations,
representations, or agreements, either written or oral, including the bidding documents. The
contract may be amended or modified only by a modification as defined in paragraph 3.03.

3.03. Modification. A modification is (1) a written amendment to the contract signed by both
parties (2) a Supplemental Job Order is a written agreement entered into after the award of the Job
Order that alters or amends the Job Order. A modification may be made only after execution of
the contract.

3.04. Execution in quadruplicate. Unless otherwise specified in the Agreement, the contract
documents shall be signed in not less than quadruplicate by the County and Contractor.

3.05. Contract documents furnished to Contractor. .On each Job Order the County will arrange
for the Contractor to have access to one set of the Detailed Scope of Work including any
reproducible Drawings and Specifications. The Contractor may at his expense, reproduce the
documents as needed.

3.06. Ownership of documents. All Documents, Drawings and Specifications and copies thereof
are the property of the County and shall be returned to the County on request at the completion of
the work. They are not to be used on other projects or Job Orders.
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3.07. Contract documents on-site. Contractor will at all times maintain at least one set of the
Detailed Scope of Work including any reproducible Drawings and Specifications, showing
approval by the State Fire Marshal, as well as all Supplemental Job Orders on the site, to be
available to the County and their representatives.

ARTICLE 4. SUBCONTRACTORS.

4.01. In accordance with California Public Contracts Code Section 4100 to 4113, inclusive, as
part of each Job Order Proposal Package, the awarded JOC Contractor shall provide a list giving
the name and location of place of business, license number, subcontract value, and any other
information the County deems relevant of each subcontractor who will perform a portion of the
Job Order work in an amount in excess of one-half of one percent of the Job Order Proposal. In
each instance the nature and extent of the work to be subcontracted shall be described. The
Contractor shall not Contract with any such proposed person or entity to whom the County objects.

4.02. Intentionally left blank

4.03. Contractor shall bind every Subcontractor and every Subcontractor agrees to be bound by
the terms of the Contract Documents insofar as applicable to their work. The Contractor shall be
responsible for the acts and omissions of Subcontractors.

4.04. Contractor agrees to pay to each Subcontractor promptly upon receiving payment from
County.

4.05. No contractual relationship between County and subcontractors. Nothing contained in the
contract documents shall create any contractual relation between the County and any
subcontractor.

4.06. Work performed by subcontractors; substitutions. Subcontracted work shall be performed
only by the subcontractors identified in Contractor's Job Order Proposal Package, as provided by
Public Contract Code sections 4100, et seq. Substitution of subcontractors may be made only in
conformity with the Subletting and Subcontracting Fair Practices Act, Public Contract Code
sections 4100, et seq.

4.07. Contracts with subcontractors. All work performed for the Contractor by a subcontractor
shall be pursuant to a written agreement between the Contractor and the subcontractor (and where
appropriate, between subcontractors and sub-subcontractors). All such agreements shall require
performance by the subcontractors in conformity with the terms of this contract, and shall include
all the terms of this contract, which are applicable to subcontractors.

4.08. Payments to subcontractors. The Contractor shall pay each subcontractor, upon receipt of
payment from the County, any amount equal to the percentage of completion allowed to the
Contractor on account of such subcontractor's work, less the percentage retained from payments
to the Contractor. The Contractor shall also require each subcontractor to make similar
payments to his subcontractors. County shall have the right, but not the obligation, to issue
payment by joint checks payable to the order of Contractor and any of its subcontractors.

If the Project Manager fails to issue a certificate for payment for any cause which is the fault of
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the Contractor and not the fault of a particular subcontractor, the Contractor shall pay the
subcontractor on demand, made at any time after the certificate for payment should otherwise have
been issued, for his work to the extent completed, less the retained percentage.

Neither the County nor the Project Manager shall have any obligation to pay or to see to the
payment of any monies to any subcontractor except as may otherwise be required by law. All
monies paid to Contractor hereunder shall immediately become and constitute a trust fund and
shall be applied by Contractor for the benefit of all persons supplying labor, materials, or
equipment in connection with the work and shall not be diverted to any other purpose until the
claims of such persons have been discharged.

4.09. Information provided to subcontractors. The County’s Project Manager may, on request,
and at their discretion, furnish to any subcontractor, if practicable, information regarding
percentages of completion certified to the Contractor on account of work done by such
subcontractors.

4.10. Contractor's responsibility for work of subcontractors. Contractor shall be as fully
responsible to County for the acts and omissions of any subcontractor and of persons either directly
or indirectly employed by the subcontractors, as he is for acts and omissions of persons directly
employed by him.

PART II. CONDUCT OF WORK.

ARTICLE 5. ADMINISTRATION OF JOB ORDERS

5.01. The scope of work required will be determined by the Detailed Scopes of Work stated in
each individual Job Order. The County is not obligated to issue any individual Job Order. All
costs incurred preparing Job Order Proposal Packages are the sole responsibility of the Contractor.

5.02. Selection of Contractor. The award of multiple JOC contracts will be used to maintain
control over contractor performance, quality of work, and timely completion at controlled prices.
Maintaining flexibility in the contractor selection process will optimize the County’s control.

1. County is under no obligation to award work beyond the guaranteed minimum
value to be established by the Board of Supervisors in the bid documents. County is under
no obligation to award any specific number of Job Orders. However, as work and funds
become available, Job Orders will be provided to each JOC Contractor as early in the JOC
Contract period as feasible to satisfy the Minimum Value.

2. To the extent feasible, Job Orders will be distributed on a fair basis, having in mind
the goal of meeting the needs of the County and rewarding good performance. Staff may
apply criteria such as, but not limited to, timely and accurate performance of JOC
processes, quality construction, timely completion of Job Orders and close-out, safety
record, meeting project order goals, project specific requirements, and local employment
participation. Each Job Order will be evaluated on the Contractor Evaluation form,
attached as an exhibit to, and made a part of, these Policy Guidelines, as they may be
amended from time to time.
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5.03. Contractor will perform Work only as authorized by Job Orders issued by the County in
accordance with the ‘Administration of Job Orders’. The Contractor must perform all Job Orders
up to and including the Maximum Contract Value. The County must order at least the Minimum
Contract Value.

5.04 The Contractor must provide all pricing, management, stamped or unstamped design
drawings, shop drawings, documents, labor, materials, parts (to include system components),
transportation, plant, supervision, and equipment needed to perform each Job Order. The
Contractor must provide quality assurance as specified in strict accordance with the Contract.

5.05. In addition to the tasks and requirements stated in the Construction Task Catalog® and
Technical Specifications, the County may require Non Pre-priced Tasks incidental to work
described in the Job Order. The parties will price these Non Pre-priced Tasks in accordance with
the procedures set forth in the ‘Administration of Job Orders’.

5.06. As Directed by the County in the performance specification, the Contractor will provide
incidental architectural or engineering design services in accordance with applicable State laws
and the County’s insurance and indemnification requirements. All documents are subject to
review and approval of the County. The County may require that design documents be prepared
and provided in Computer Aided Design (CAD) format.

5.07. Each Job Order will be prepared under the direction of the County.

5.08. County staff will notify the Contractor in writing of a Joint Scope Meeting to discuss a
potential Job Order.

5.09. Prior to the Joint Scope Meeting, the County will provide the Contractor with all
appropriate information and documentation, if any, pertaining to the potential Job Order. The
Contractor and their primary trade(s) will participate in the Joint Scope Meeting and visit the
proposed site with County staff. At the Joint Scope Meeting the following items will be discussed:

Job Order number and title

Existing site conditions

Presence of Hazardous Materials

Methods and alternatives for accomplishing work

Definition and refinement of requirements

General Scope of Work

Requirements for stamped & unstamped design drawings, sketches, submittals, catalogue cuts,

samples, shop drawings, technical data, etc.

Requirements for professional services, sketches, drawings, and specifications

Tentative construction schedule (bar chart or critical path method schedule)

Preliminary quantity estimates

Staging areas and site access

Special conditions regarding unique facility operations and hours of operation

Safety requirements

Special insurance requirements

Liquidated Damages

Job Order Proposal due date
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5.10. Making information available to Contractor is not to be construed in any way as a waiver
of the aforesaid provisions, and Contractor must satisfy themselves through their own
investigations as to conditions to be encountered.

5.11. Upon completion of the joint scoping process, the County will prepare a draft Detailed Scope
of Work referencing any sketches, drawings, photographs, and specifications required to document
accurately the work to be accomplished. The County will issue a Request for Job Order Proposal
that will require the Contractor to prepare a Job Order Proposal. The Detailed Scope of Work,
unless modified by the Contractor and the County, will be the basis on which the Contractor will
develop its Job Order Proposal and the County will evaluate the Job Order Proposal. The
Contractor does not have the right to refuse to perform any task or any work in connection with a
particular Project.

5.12. Job Order Price Proposal Development

The Job Order Price shall be the value of the approved Job Order Price Proposal. The value of the
Job Order Price Proposal shall be calculated by summing the total of the calculations for each Pre-
priced Tasks (unit price x quantity x Adjustment Factor) plus the value of all Non Pre-priced Tasks.

The Contractor will prepare Job Order Proposals in accordance with the following:

Pre-priced Tasks: The Contractor will identify the task and quantities required from the
Construction Task Catalog® (CTC). The Unit Price set forth in the CTC serves as the base price.

Non Pre-priced Tasks (NPP): A task that is not set forth in the Construction Task Catalog® Non
Pre-priced Tasks, if any, must be separately identified in the Proposal. Information submitted in
support of Non Pre-priced Tasks includes, but is not limited to, the following:

1. Complete specifications and technical data, including task content, support drawings, task
cost data, quality control and inspection requirements.

2. Work schedule.

3. Cost data will include a cost analysis report, establishing the basis for selecting the approach
proposed for accomplishment of the task. Unless otherwise directed by the County, cost
data will be submitted demonstrating that the Contractor sought and received three price
quotes and shall , to the extent possible, use Pre-priced Tasks for labor and equipment from
the Construction Task Catalog®. The Contractor will provide an installed Unit Price (or
demolition price if appropriate) which will include all costs required to accomplish the Non
Pre-priced Task. If the work is to be subcontracted, the Contractor must submit three
independent quotes from subcontractors unless otherwise directed by the County. The
Contractor shall not submit a quote or bid from any supplier or subcontractor that the
Contractor is not prepared to use. The County may require additional quotes and bids if the
suppliers or subcontractors are not acceptable or if the prices are not reasonable.

4. The final price submitted for Non Pre-priced Tasks which are performed by the Contractor
will be according to the following formula:
1.  A=direct labor cost and fringe benefits per prevailing wage rates
2. B=direct material costs (supported by quotes)
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3. C=direct equipment costs (supported by official posted state rental rates)
4.  D=allowable overhead costs = A x 25% (i.e. workers compensation insurance
5. E=allowable profit= (A + B+ C) x 10%

5. The final price submitted for Non Pre-priced Tasks which are performed by a subcontractor
is according to the following formula:

1.  F=subcontractor costs (supported by quotes)

2. G=Contractor allowance for subcontractor costs =F x 15%
6. Total cost of Non Pre-priced Task=A+B+C+D+E+F+G

7. After a Non Pre-priced Task is used on three separate Job Orders and following approval
by the County of a Non Pre-priced Task, the Non Pre-priced Task Unit Price will be entered
into the computer data base and fixed as a permanent pre-priced task which will no longer
require price justification.

8. The total extended price for the Non Pre-priced Task will be determined by multiplying the
task Unit Price by the quantity required. The price offered in the Proposal will be determined
by multiplying the total extended price by an Adjustment Factor of 1.00 (one).

9. The County’s determination as to whether an item is a pre-priced task or a Non Pre-priced
Task is final, binding and conclusive as to the Contractor.

10. Whenever, because of trade jurisdiction rules or small quantities, the cost of a minor task
in the Job Order Price Proposal is less than the cost of the actual labor and material to perform
such task, the County may permit the Contractor to be paid for such task as a Non Pre-priced
Task, or use Pre-priced labor tasks and material component pricing to cover the actual costs
incurred. Provided, however, that there is no other work for that trade on the Project or other

work for that trade cannot be scheduled at the same time and the final charge does not exceed
$1,000.

The Contractor's Job Order Proposal must include support documentation to indicate that adequate
engineering and planning for the Job Order has been done, and that the tasks proposed are
reasonable for the Work to be performed. Documentation to be submitted with the Proposal must
include, but not be limited to:

1. Stamped & unstamped design drawings, calculations, specifications

2. Catalog cuts

3. Subcontractor and material supplier list

4. Construction schedule

5. Special Insurance

6. For special equipment a copy of the warranty document may be required.
7. Other requested documents

Contractor's Job Order Proposal must be submitted by the date indicated on the RFP. All
incomplete Job Order Proposals shall be rejected. The time allowed for preparation of the
Contractor's Job Order Proposal will depend on the complexity and urgency of the Job Order but
should average between seven and fourteen days. On complex Job Orders, such as Job Orders
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requiring incidental engineering/architectural drawings and approvals and permits, allowance will
be made to provide adequate time for preparation and submittal of the necessary documents.

Contractor shall make the necessary arrangements for and obtain all filings and permits required
for the Work, including the preparation of all drawings, sketches, calculations and other documents
and information that may be required therefor. If the Contractor is required to pay an application
fee for filing a project, a fee to obtain a building permit, or any other permit fee to the City, State
or some other governmental or regulatory agency, then the amount of such fee paid by the
Contractor for which a receipt is obtained shall be treated as a Reimbursable Task to be paid
without mark-up.

The Contractor shall provide incidental engineering and architectural services required in
connection with a particular Job Order including drawings and information required for filing.

Emergency JOC Ordering. An emergency means a sudden, unexpected occurrence that poses a
clear and imminent danger, requiring immediate action to prevent or mitigate the loss or
impairment of life, health, property, or essential public services. Once an emergency has been
declared by the responsible County agent, and pursuant to laws governing an emergency condition,
the County will initiate expedited steps for the processing of an emergency job order:

By submitting a Job Order Proposal to the County, the Contractor agrees to accomplish the
Detailed Scope of Work in accordance with the Request for Proposal at the price submitted. It is
the Contractor's responsibility to apply the appropriate Adjustment Factor(s) prior to delivering it
to the County.

If the Contractor requires clarifications or additional information regarding the Detailed Scope of
work in order to prepare the Job Order Proposal, the request must be submitted so that the submittal

of the Job Order Proposal is not delayed.

5.13. Review of Job Order Proposal

The County reserves the right to reject a Job Order Proposal for any reason. The County also
reserves the right not to issue a Job Order if that is determined to be in the best interests of the
County to do so or if the proposed cost exceeds the County's estimate. In these instances, the
Contractor has no entitlement to reimbursement for Proposal preparation expenses. The County
may pursue the performance of any Work by other means.

The County will evaluate the entire Job Order Price Proposal and compare these with the County's
estimate of the Detailed Scope of Work to determine the reasonableness of approach, including
the appropriateness of the tasks and quantities proposed.

The Contractor may choose the means and methods of construction; subject however, to the
County's right to reject any means and methods proposed by the Contractor that:

1. Will constitute or create a hazard to the work, or to persons or property;

2. Will not produce finished Work in accordance with the terms of the Contract; or

3. Increases the price of the Job Order when alternative means and methods are available.
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By submitting a Job Order Proposal to the County, the Contractor agrees to accomplish the
Detailed Scope of Work for the price submitted. It is the Contractor's responsibility to include all
necessary Pre-priced and Non Pre-priced tasks and quantities in the Proposal.

The County will evaluate the Job Order Proposal, including the correct tasks and quantities, and
determine if the Contractor proposes to accomplish the Detailed Scope of Work in a manner

acceptable to the County.

5.14. Issuance of the Job Order

A Job Order Authorization signed by the County will be provided to the Contractor. Each Job
Order includes a Detailed Scope of Work. After the County issues a Job Order the Contractor’s
price proposal is of no significance. All provisions of this Contract are applicable to each Job
Order. Job Order Authorizations will be written on an appropriate form.

The County may direct the Contractor to undertake and possibly complete urgent work prior to the
issuance of a Job Order. The Contractor will be compensated in accordance with the provisions
of this Contract.

If the Contractor has failed to submit a Proposal or the parties fail to reach an agreement, the
County may issue a Unilateral Job Order. Compensation for the Work shall be in accordance with
the CTC and terms and conditions of the Contract. The Contractor must commence any work
issued under a Unilateral Job Order in the time stated in the Job Order. Failure to commence Work
will result in termination of this Contract for cause. The issuance of a Unilateral Job Order will
not prejudice any of the Contractor’s rights to make claims or appeal disputed matters.

5.15. Computer and Communications Equipment Requirements. The Contractor shall maintain
at its office for its use a computer with, at a minimum, a 1 GHz processor and an internet
connection. The Contractor shall maintain individual email accounts for each of its project
managers.

THE COUNTY SHALL PROVIDE THE CONTRACTOR WITH ACCESS TO THE JOB
ORDER CONTRACTING SOFTWARE, EGORDIAN®, UNDER A LICENSE PROVIDED BY
THE GORDIAN GROUP, INC. EGORDIAN® IS A JOB ORDER CONTRACTING
MANAGEMENT TOOL THAT EXPEDITES THE ORDERING AND EXECUTION OF
WORK. THE CONTRACTOR SHALL USE EGORDIAN® TO PREPARE AND SUBMIT
PRICE PROPOSALS, SUBCONTRACTOR LISTS, AND OTHER REQUIREMENTS AS
DETERMINED BY THE COUNTY. EGORDIAN® CONTAINS AN ELECTRONIC
VERSION OF THE CONSTRUCTION TASK CATALOG® FOR THE CONTRACTOR’S USE
IN PREPARATION OF PRICE PROPOSALS. USE, IN WHOLE OR IN PART, OF
EGORDIAN®, THE CONSTRUCTION TASK CATALOG®, OR ANY OTHER
PROPRIETARY INFORMATION PROVIDED UNDER THE LICENSE FROM THE
GORDIAN GROUP, INC. FOR ANY PURPOSE OTHER THAN TO ORDER AND
EXECUTE WORK UNDER THIS CONTRACT FOR COUNTY IS STRICTLY PROHIBITED
UNLESS OTHERWISE STATED IN WRITING BY THE GORDIAN GROUP, INC.

5.16. Job Order Contracting Software and System License. The Owner selected The Gordian
Group’s (Gordian) Job Order Contracting (“JOC”) Solution (Gordian JOC Solution®) for their
JOC program. The Gordian JOC Solution includes Gordian’s proprietary eGordian® JOC
applications (JOC Applications) and construction cost data (Construction Task Catalog®), which
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shall be used by the Contractor to prepare and submit Job Order Price Proposals, subcontractor
lists, and other requirements specified by the Owner. The Contractor shall be required to execute
Gordian’s JOC System License and Fee Agreement, and pay a JOC System License Fee to
obtain access to Gordian’s JOC Solution. The Contractor’s use, in whole or in part, of Gordian’s
JOC Applications, Construction Task Catalog and other proprietary materials provided by
Gordian for any purpose other than to execute work under this Contract for the Owner is strictly
prohibited unless otherwise approved in writing by Gordian. The Contractor hereby agrees to
abide by the terms of the following JOC System License.

Job Order Contracting System License:

Gordian hereby grants to the Contractor, and the Contractor hereby accepts from Gordian for the
term of this Contract or Gordian’s Contract with the Owner, whichever is shorter, a non-
exclusive right, privilege, and license to Gordian’s proprietary JOC System and related
proprietary materials (collectively referred to as “Proprietary Information™) to be used for the
sole purpose of executing Contractor’s responsibilities to the Owner under this Contract. The
Contractor hereby agrees that Proprietary Information shall include, but is not limited to,
Gordian‘s JOC Applications and support documentation, Construction Task Catalog, training
materials and other Gordian provided proprietary materials. In the event this Contract expires or
terminates as provided herein, or Gordian’s Contract with the Owner expires or terminates, or the
Contractor fails to pay the JOC System License Fee specified in this Contract, this JOC System
License shall terminate and the Contractor shall return all Proprietary Information in its
possession to Gordian.

In consideration for a non-exclusive, non-transferable, license to the Gordian JOC Solution, the
Contractor shall pay Gordian a license fee (“Contractor License Fee”) equal to one percent (1%)
of the value of each Job Order, Purchase Order or other similar purchasing document (“Purchase
Order”) issued to the Contractor by the Owner. The Contractor License Fee shall be included in
the Contractor’s overhead costs, shall not be included as an additional line item cost in Job Order
Price Proposals, and shall be payable to Gordian within ten (10) days of Contractor’s receipt of
each Purchase Order issued to the Contractor by the Owner. Gordian is hereby declared to be an
intended third-party beneficiary of this Agreement. In the event any court action is brought to
enforce payment of the Contractor License Fee by any party or third-party beneficiary of this
Agreement, the prevailing party shall be entitled to an award of reasonable attorneys’ fees and
collection costs. The Contractor shall remit the Contractor License Fees as follows:

Payments Made Payable to: The Gordian Group, Inc.

Mail Checks to: P.O. Box 751959

Charlotte, NC 28275-1959

Gordian may terminate this License Agreement in the event of: (1) any breach of a material term
of this Agreement by the Contractor which is not remedied within ten (10) days after written
notice to the breaching party; or (2) the other party’s making an assignment for the benefit of its
creditors, or the filing by or against such party of a petition under any bankruptcy or insolvency
law, which is not discharged within thirty (30) days of such filing.

The Contractor acknowledges that disclosure of Proprietary Information will result in irreparable
harm to Gordian for which monetary damages would be an inadequate remedy and agrees that no
such disclosure shall be made to anyone without first receiving the written consent of Gordian.
The Contractor further acknowledges and agrees to respect the copyrights, registrations, trade
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secrets, and other proprietary rights of Gordian in the Proprietary Information during and after
the term of this Contract and shall at all times maintain complete confidentiality with regard to
the Proprietary Information provided to the Contractor.

In the event of a conflict in terms and conditions between this JOC System License and any other
terms and conditions of this Contract or any Job Order, Purchase Order or similar purchasing

document issued to the Contractor by the Owner, this JOC System License shall take precedence.

ARTICLE 6. CONTRACT ADMINISTRATION BY PROJECT MANAGER

6.01. No contractual relationship between Project Manager and Contractor. Nothing contained in
the contract documents shall create any contractual relationship between the Project Manager and
the Contractor or any subcontractor.

6.02. County's representative. The Project Manager will be the County's representative during
construction and until final payment as provided in this Agreement. The Project Manager will
have authority to act on behalf of the County to the extent provided in the contract documents,
unless otherwise modified by written instrument which will be shown to the Contractor. The
Project Manager will advise and consult with the County, and all of the County's instructions to
the Contractor shall be issued through the Project Manager. As the County's representative, the
Project Manager will provide general administration of the contract, including performance of the
functions hereinafter described. In addition, the Project Manager will be the County’s
Representative for management of construction in the field. The Project Manager is responsible
for managing the project schedule, budget, and has the authority to act on behalf of the County as
relating to the management of these items.

6.03. Instructions issued through Project Manager. The County shall issue instructions to the
Contractor through the Project Manager, provided that the County shall have the right, but not the
obligation, to itself or through other project representatives issue Supplemental Job Orders, require
additional work and/or direct the omission of work previously ordered by written instructions
directly to Contractor, provided such project representative and instructions have been prior
approved in writing by the County.

6.04. Project Manager’s access to work. The Project Manager shall at all times have access to the
work wherever it is in preparation and progress. The Contractor shall provide facilities for such
access so the Project Manager may perform their functions under the contract.

6.05. Determination of payments to Contractor. Based on observations and the Contractor's
applications for payment, the Project Manager will determine the amounts owing to the Contractor
and will issue certificates for payment in such amounts, as provided in Articles 18-21.

6.06. Decisions on artistic effect. The Project Manager’s decisions in matters relating to artistic
effect will be final if consistent with the intent of the contract documents.

6.07. Authority to reject work or to require special inspection or testing. The Project Manager
may reject work, which does not conform to the contract documents. Whenever, in his reasonable
opinion, he considers it necessary or advisable to ensure the proper implementation of this contract,
he may require special inspection or testing of the work in accordance with Article 11, whether or
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not such work is then fabricated, installed, or completed. However, the Project Manager’s
authority to act under this paragraph, nor any decision made by him in good faith either to exercise
or not to exercise such authority, shall not give rise to any duty or responsibility of the Project
Manager to the Contractor, any subcontractor, any of their agents or employees, or any other
person performing any of the work.

6.08. Supplemental Job Orders prepared by Project Manager. The Project Manager will prepare
Supplemental Job Orders and may order minor changes in the work in accordance with Article 15.

6.09. Inspections and document review. The Project Manager will: conduct inspections of the
work (including a final inspection); receive and review written guarantees and related documents
required by the contract and assembled by the Contractor; and issue a final certificate for payment.

ARTICLE 7. SERVICES PROVIDED BY COUNTY.

7.01. Easements obtained by County. The County shall secure and pay for all easements, rights-
of-way, and fee interests in land necessary to enable Contractor to complete the work.

7.02. Surveys provided by County. The County shall furnish all surveys describing the existing
physical characteristics, legal limits, and utility locations for the site of the project. Unless
specifically provided for in Detailed Scope of Work for the Job Order, the County shall not provide
field engineering or construction staking.

7.03. Information and services provided by County. Information or services under the County's
control shall be furnished by the County with reasonable promptness to avoid delay in the orderly
progress of the work.

ARTICLE 8. CONTRACTOR'S ADMINISTRATIVE DUTIES.

8.01. Review of contract documents for errors. The Contractor shall carefully study and compare
the Detailed Scope of Work and shall, at once, report in writing to the Project Manager, any error,
inconsistency, or omission he may discover. The Contractor shall not be liable to the County for
any damage resulting from any such errors, inconsistencies, or omissions in the Detailed Scope of
Work which were reported, in writing, by Contractor to the Project Manager provided no
provisions herein shall relieve the Contractor from liability for errors, inconsistencies, or omissions
which were known or reasonably should have been known to Contractor, which were not disclosed
in writing to the Project Manager.

8.02. Taxes. Contractor shall pay all sales, consumer, use, and other similar taxes required by
law.

8.03. Transportation and utility service. Contractor shall pay for all transportation and utility
service not later than the 20th day of the calendar month following that in which such services are
rendered.

8.04. Materials and equipment. Contractor shall pay for all materials, tools, and other expendable
equipment to the extent of 95 percent of the cost thereof, not later than the 20th day of the calendar
month following that in which such materials, tools, and equipment are delivered at the project
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site and the balance thereof not later than the 30th day following completion of that part of the
work in or on which such materials, tools, and equipment are incorporated or used.

8.05. Contractor's Personnel. The Contractor shall assign a full-time person as its representative
for this Contract. This person shall be acceptable to the County and shall have a cell phone at
which he or she can reached at all times. The Contractor shall also have at all times an Office
Manager and a Superintendent assigned to this Contract. Additional staff will be provided
depending on the volume of work. For each Job Order issued, the Contractor shall identify the
Superintendent responsible for the Job Order. The Superintendent shall be reachable 24 hour a
day, seven days a week. If the named Superintendent is not available because of illness or
vacation or the like, the Contractor shall notify the County of a substitute Superintendent. At all
times, the Contractor shall provide at least one Superintendent for every four Job Orders (1:4).
Whenever, in the sole discretion of the County, the Contractor is not providing a sufficient level
of supervision, the County may direct the Contractor to increase the level of supervision for any
or all projects, including but not limited to the right to direct the Contractor to assign a full-time,
dedicated Superintendent for a project, submit daily management, inspection, activity, and
planning reports, substitute subcontractors; submit daily photographs of the work in place and
the work areas prepared for the next day’s work; all at no cost to the County. In the event the
County’s personnel are required to provide direction or supervision of the work in the field
because the Contractor has not provided sufficient supervision, the Contractor shall reimburse
the County $75 per hour for such effort

Contractor shall at all times while Work is being performed at site, be represented on Site by a
competent resident Superintendent authorized and competent to receive and carry out any
instructions that County may give, and shall be liable for faithful observance of instructions
delivered to Contractor. Said Superintendent shall not be replaced without County’s express
written consent. The Superintendent shall be Contractor’s representative at the Site and shall
have complete authority to act on behalf of Contractor. All communications to and from the
Superintendent shall be as binding as if given to or by Contractor. Communications,
instructions, or Drawings given to Contractor’s representative shall be deemed to have been
given to Contractor.

In the event that the designated Superintendent is unable to be present at the site, Contractor shall
designate a substitute Superintendent, subject to County’s approval, and shall obtain County’s
consent as to time and duration of any such substitution.

8.06. Contractor's responsibility for agents and employees. The Contractor shall be responsible
to the County for the acts and omissions of all his employees and all subcontractors, their agents,
and employees, and all other persons performing any of the work under a contract with the
Contractor.

8.07. Communication through Project Manager. The Contractor shall forward all
communications to the County through the Superintendent or Foreperson.

ARTICLE 9. GENERAL PROVISIONS REGARDING CONDUCT OF WORK.

9.01. No work without a Job Order. The Contractor shall do no work without a Detailed Scope
of Work as defined in a Job Order, except as otherwise directed by the contract documents.
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9.02. Supervision and construction procedures. The Contractor shall supervise and direct the
work, using his best skill and attention. He shall be solely responsible for all construction means,
methods, techniques, sequences, and procedures, and for coordinating all portions of the work
under the contract.

9.03. Contractor's responsibility for labor, materials, and equipment. Unless otherwise
specifically noted, the Contractor shall provide and pay for all labor, materials, equipment, and
machinery, water, heat, utilities, transportation, and other facilities and services necessary for the
proper execution and completion of the work.

9.04. Conduct and skill of employees. The Contractor shall at all times enforce strict discipline
and good order among his employees and shall not employ on the work any unfit person or anyone
not skilled in the task assigned to him. Any person in the employ of the Contractor whom the
County may deem incompetent or unfit shall be dismissed from the work and shall not again be
employed on it except with the written consent of the County.

9.05. Progress schedule. Contractor shall, with the Job Order Proposal, submit to the County a
schedule for the Work. The schedule shall be a series of tasks representing the Contractor’s plan
for performing the Work including all activities both onsite and offsite, submittal due dates,
submittal review periods, material purchasing, lead or fabrication times, a period for punch list and
corrections, final inspection and approvals, and other events or activities having an effect on the
progress or completion of the Work. For each task, the schedule shall show the duration, the
starting and finish dates, predecessors, successors, and the average manpower and equipment
planned. The schedule shall be submitted in bar chart and pert chart format and with a separate
task list showing all data in spreadsheet format. No single task on the schedule may exceed two
weeks in duration.

The schedule shall be revised as required by the progress and conditions of the Work,
Supplemental Job Orders and all other factors that could influence the date of Substantial
Completion.

Contractor shall post a schedule on the Project site in a location readily accessible to the County.
The posted schedule shall be updated at least weekly by the Contractor to show actual progress.
At least once a month, Contractor will provide a written progress report to the County in a format
approved by County.

Weather shall be allowed for in the Contractor’s Schedule. Additional time will be granted for
adverse weather to the extent the number of scheduled work days lost due to weather exceed: July
0, August 0, September 1, October 3, November 6, December 9, January 10, February 9, March 9,
April 5, May 1, June 0.

9.06. Plans and specifications at site. The Contractor shall maintain at the site for the County one
copy of all approved Job Orders with the Detailed Scope of Work, including any related plans,
Supplemental Job Orders, and other modifications, in good order and marked to record all changes
made during construction. These shall be available to the Project Manager. A reproducible set of
plans, marked to record all changes made during construction, shall be delivered to the Project
Manager for the County upon completion of the work and prior to release of final payment.

9.07. Cutting and patching. The Contractor shall be responsible for any cutting, fitting, and
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patching that may be required to complete his work, except as otherwise specifically provided in
the contract documents. The Contractor shall not endanger any work of any other contractors by
cutting, excavating, or otherwise altering any work and shall not cut or alter the work of any other
contractor except with the written consent of the Project Manager.

9.08. Revision of operations. When, in the judgment of the County, it becomes necessary to
accelerate the work, the Contractor when so ordered shall concentrate his forces at such points as
directed and execute such portions of the work as may be required.

9.09. Damage to work and property on-site. All damage or loss to any property on or near the site
caused in whole or in part by the Contractor, any subcontractor, or anyone directly or indirectly
employed by any of them, or by anyone for whose acts any of them may be liable, shall be remedied
by the Contractor, at his expense, except damage or loss attributable to faulty specifications or
working details, or to the acts or omissions of the County and not attributable to the fault or
negligence of the Contractor.

ARTICLE 10. SEPARATE CONTRACTS ON SAME PROJECT.

10.01. County's right to award separate contracts. The County reserves the right to award other
contracts in connection with other portions of the project.

10.02. Coordination among contractors. Contractor shall ascertain to his own satisfaction the
scope of the project and the nature of any other contracts that have been or may be awarded by
County in prosecution of the project, to the end that Contractor may perform this contract in light
of such other contracts, if any. Nothing herein shall be interpreted as granting to Contractor
exclusive occupancy at the site. Contractor shall not cause any unnecessary hindrance or delay to
any other contractor working on the project. If simultaneous execution of any contract for the
project is likely to cause interference with the performance of some other contract or contracts, the
County shall decide which contractor shall cease work temporarily and which contractor shall
continue or whether work can be coordinated so that contractors may proceed simultaneously.
County shall not be responsible for any damages suffered or extra costs incurred by Contractor
resulting directly or indirectly from the award or performance or attempted performance of any
other contract or contracts on the project, or caused by any decision or omission of County
respecting the order of precedence in performance of the contracts. Any delay in the progress of
the work as a result of such priorities shall not give rise to any adjustments in the Job Order Price
and Contractor agrees that its sole right and remedy therefore shall be an extension of time.

10.03. Responsibility to other contractors. The Contractor shall afford other contractors on the
same project reasonable opportunity for the introduction and storage of their materials and
equipment and the execution of their work, and shall properly connect and coordinate his work
with theirs.

10.04. Duty to inspect other contractor's work. If any part of the Contractor's work depends for
proper execution or results upon the work of any other separate contractor, the Contractor shall
inspect and promptly report to the Project Manager any apparent discrepancies or defects in such
work that render it unsuitable for such proper execution and results. Failure of the Contractor so
to inspect and report shall constitute an acceptance of the other contractor's work as fit and proper
to receive his work, except as to defects which may develop in the other separate contractor's work
after the execution of the Contractor's work. Any work exhibiting unacceptable quality as defined
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by the contract documents will result in Contractor’s payment (or a portion thereof) being withheld
until the unacceptable work is corrected to meet the required quality standards, per Article 19
herein.

10.05. Damage to other contractor's work. Should the Contractor cause damage to the work or
property of any separate contractor on the project, the Contractor shall, upon due notice settle with
such other contractor by agreement or arbitration, if he will so settle. If such separate contractor
sues the County or initiates an arbitration proceeding on account of any damage alleged to have
been so sustained, the County shall notify the Contractor who shall defend such proceedings and
indemnify and hold harmless County.

10.06. Responsibility for costs caused by one contractor to another. Any costs to one contractor
or his subcontractors on the project caused by defective or ill-timed work by another contractor or
his sub-contractors on the project shall be borne by the party responsible for such defective or
ill-timed work.

10.07. County's right to settle disputes over cleanup. If a dispute arises between the separate
contractors as to their responsibility for cleaning up under paragraph 13.02, the County may clean
up and charge the cost thereof to the several contractors, as the County shall determine to be just.

ARTICLE 11. TESTS.

11.01. Contractor's responsibility for required tests. If the contract documents, laws, ordinances,
rules, regulations, or orders of any public authority having jurisdiction require any work to be
inspected, tested, or approved, the Contractor shall give the Project Manager timely notice of its
readiness and of the date arranged so the Project Manager may observe such inspection, testing,
or approval. The County shall bear all costs of such inspections, tests, and approval, unless
otherwise provided.

11.02. Responsibility for tests not anticipated in contract. If after the commencement of the work,
the Project Manager determines that any work requires special inspection, testing, or approval
which paragraph 11.01 does not include, he will, upon written authorization from the County,
instruct the Contractor to order such special inspection, testing, or approval and the Contractor
shall give notice as in paragraph 11.01. If such special inspection or testing reveals a failure of the
work to comply (1) with the requirements of the contract documents or (2) with laws, ordinances,
rules, regulations, or orders of any public authority having jurisdiction, then the Contractor shall
bear all costs thereof, including the Project Manager’s additional services made necessary by such
failure; otherwise the County shall bear such costs, and an appropriate Supplemental Job Order
shall be issued.

11.03. Certificates of inspection. Required certificates of inspection, testing, or approval shall be
secured by the Contractor and promptly delivered by him to the Project Manager.

11.04. Observation by Project Manager. If the Project Manager wishes to observe the inspections,
tests, or approvals required by this Article 11, he will do so promptly and, where practicable, at
the source of supply.

11.05. No waiver of Contractor's responsibility. Neither the observations of the Project Manager
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in their administration of the construction contract, nor inspections, tests, or approvals by persons
other than the Contractor shall relieve the Contractor from his obligations to perform the work in
accordance with the contract documents.

ARTICLE 12. TIME FOR PERFORMANCE AND LIQUIDATED DAMAGES.

12.01. Time is of the essence. All time limits stated in the contract documents are of the essence
of the contract.

12.02. Commencement and completion of work. Contract Time commences upon the written
execution of the Contract by County and shall end either one year from the date signed by county
or upon the payment by County to Contractor of the maximum amount payable under the
Agreement, whichever occurs earlier. A separate Job Order Notice to Proceed will be issued for
each Job Order. Each Job Order will specify a time limit for completion as stated on the Job Order
Notice to Proceed. County will not issue any new Job Orders after the expiration of the Agreement.
Any Job Order authorized prior to the expiration of the Agreement must be completed within the
time specified in the Job Order. In the event the scheduled completion for any Job Order extends
beyond the term of the Agreement, Contractor and County agree that the terms of the Agreement
shall continue in effect and be applicable for such Job Orders.

12.03. Prosecution of work. Contractor shall prosecute the work diligently and expeditiously with
adequate forces and shall complete it within the time specified in the Job Order.

12.04. Date of final completion. When the Contractor believes that his work is completed, he
shall request that the Project Manager inspect the work and certify its completion. The Project
Manager will respond promptly to such a request. The date of final completion of the work or any
designated portion thereof'is the date on which, after the Project Manager certifies that construction
has been completed in accordance with the contract documents, the Notice of Completion is
recorded.

12.05. Grounds for extension of time. The time for completion of the work shall be extended by
Supplemental Job Order for such reasonable time as the Project Manager may determine if an
extension of time is reasonably necessary due to a delay caused to the Contractor by any of the
following circumstances:

e Sole act or sole negligence of the County, or any separate contractor employed by the
County;

e Any Supplemental Job Order, which change is requested by County or which is not due to
the act or negligence of Contractor.

¢ Any labor disputes, fire, unusual delay in transportation, unavoidable casualties, or causes
beyond the Contractor's control and which Contractor could not reasonably have foreseen
or made reasonable provisions for, and which are not caused by or the continuance of which
is not due to, any act or failure to act on behalf of Contractor; or

e Any other cause which the Project Manager determines may justify the delay.

12.06. Extensions of time due to failure to furnish interpretation. No extension of time shall be
allowed for delay caused by the Project Manager’s failure to promptly provide an interpretation of
the contract, except in the following circumstances:
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e The Project Manager failed to provide the interpretation for over fifteen days after demand
was made for such interpretation, and it would be reasonable to extend time due to such
failure; or

e The parties have agreed upon a schedule for the provision of interpretations, the Project
Manager failed to comply with that schedule, and it would be reasonable to extend time
due to such failure.

12.07. Claims for extension of time. Notwithstanding the provisions of Section 12.05 and 12.06
above, none of the causes of delay described therein shall be deemed a valid excuse for Contractor's
failure to start, perform, or complete the work, or any portion thereof, on time unless Contractor
has notified the Project Manager, in writing, of the alleged cause of delay within five (5) days after
commencement of the cause of the delay. Should the County disagree with Contractor that the
alleged delay warrants an extension of time for the performance of any act required hereunder, the
Contractor shall notify the County, in writing, as provided in Article 30; provided that the
Contractor shall proceed with the work during the period that the Project Manager and Contractor
seek to resolve the matter.

12.08. Liquidated damages. County and Contractor recognize that time is of the essence of this
Agreement and that County will suffer financial loss, if all or any part of the Work is not completed
within the time specified in the Job Order, plus any extensions thereof. ,, Accordingly, County and
Contractor agree that liquidated damages for delay will be established by County for each Job
Order. Contractor shall pay County the dollar amount stipulated in the Job Order for each day that
expires after the time specified therein for contractor to achieve Completion. ;.

These measures of liquidated damages shall apply cumulatively and except as provided below,
shall be presumed to be the damages suffered by County resulting from delay in completion of the
Work.

Liquidated damages for delay shall only cover project administrative (such as Project management
and consultant expenses) and cost damages suffered by County as a result of delay. Liquidated
damages shall not cover the cost of completion of the Work, damages resulting from Defective
Work, lost revenues or costs of substitute facilities, or damages suffered by others who then seek
to recover their damages from County (for example, delay claims of other contractors,
subcontractors, tenants, or other third-parties), and defense costs thereof.

12.09. Removal or relocation of main or trunk line utility facilities. The Contractor shall not be
assessed for liquidated damages for delay in completion of the Job Order, when such delay was
caused by the failure of the County or a utility company to provide for removal or relocation of
existing main or trunk line utility facilities; however, when the Contractor is aware that removal
or relocation of an existing utility has not been arranged, Contractor shall promptly notify the
County and the utility company in writing, so that provision for such removal or relocation may
be made to avoid and minimize any delay which might be caused by the failure to remove or
relocate the main or trunk line utility facilities, or to provide for their removal or relocation. In
accordance with Government Code section 4215, if the Contractor while performing the contract
discovers any existing main or trunk line utility facilities not identified by the County in the
contract plans or specifications, he shall immediately notify the Project Manager and utility in
writing. The utility, where it is the owner of the facilities, shall have the sole discretion to perform
repairs or relocation work or permit the Contractor to do such repairs or relocation work at a
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reasonable price. The Contractor shall be compensated for the costs of locating, repairing damage
not due to the failure of the Contractor to exercise reasonable care, and removing or relocating
such utility facilities not indicated in the plans and specifications with reasonable accuracy and for
equipment on the Job Order necessarily idled during such work. Such compensation shall be in
accordance with the Supplemental Job Orders. . Conversely, Contractor shall not be compensated
for the costs of locating, repairing damage and removing or relocating such utility facilities which
is due to the failure of the Contractor to exercise reasonable care. In such an event, Contractor
shall not be credited for nor given an extension of time for equipment on the Job Order necessarily
idled during such work necessitated by Contractor's failure to exercise reasonable care.

ARTICLE 13. USE OF SITE.

13.01. Limit of operations. The Contractor shall confine his apparatus, the storage of materials,
and the operations of his workers to limits indicated on the plans, or by law, ordinances, permits,
or directions of the Project Manager and shall not unreasonably occupy the premises with his
materials. Insofar as possible, the Contractor shall arrange his work and its progress to prevent
any interference with the operations of the existing facilities. All utilities must be protected and
connections made to utilities so as not to interrupt service.

13.02 Site Cleanup. All construction materials, equipment and debris shall be removed from the
staging area at the close of each business day. Equipment and tools are to be properly and securely
stored where the work is underway or taken away at the end of each business day. All existing
equipment that must remain due to size is to be covered for the evening and the covering removed
prior to the opening of the next business day. All debris will be picked up and properly disposed
of at the end of each business day. No debris will be stored in the building. All debris containers
will be covered to prevent the wind and/or vandals from scattering refuse.

13.03 Site Restoration. All lawn, landscaping, pavement, and trees are to be protected from
construction equipment and/or vehicles. Any compaction, gouging, tearing, removal, or
dislocation of the existing lawn or trees that occurs during the staging and construction process is
to be restored to pre-construction quality. Contractor’s lay down area shall be restored back to
original condition at completion of work activities.

13.04. Use of Utilities. Unless otherwise noted, all utilities, including, but not limited to,
electricity, water, gas, and telephone, used on the work shall be furnished and paid for by
Contractor. Contractor shall furnish and install temporary distribution systems, including meters,
if necessary, from distribution points to points on-site where utility is necessary to carry on the
work. Upon completion of the work, Contractor shall remove all temporary distribution systems.
If this contract is for an addition to an existing facility, Contractor may, with the written permission
of the County, use County's existing utilities by making prearranged payments to County for
utilities used by Contractor for construction.

13.05 Utility Shut Down. Disruption of Service. Contractor shall notify the County’s
representative, in writing, two (2) workdays in advance of any disruption of service, e.g., fire
suppression, electrical, water, and the Contractor shall not proceed with the work without written
authorization from the County’s representative.

13.06. Metering devices. For the purpose of providing utility service to the Job Order, Contractor
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may install or cause to be installed metering devices or other equipment of utility companies or of
political subdivisions, title to which is commonly retained by the utility company or political
subdivision. If any such metering device or equipment is installed, contractor shall advise County
as to the owner of such device or equipment.

13.07 Material Safety Data Sheets (MSDS). MSDS sheets are required on-site for all materials
used in the job.

ARTICLE 14. MATERIALS.

14.01. Materials provided by Contractor. Except as otherwise expressly stated in this contract,
Contractor shall provide and pay for all materials, labor, tools, equipment, water, lights, power,
transportation, superintendence, temporary constructions of every nature, and all other services
and facilities of every nature whatsoever necessary to execute and complete this contract within
the specified time. It should be noted that the County has a “Local Preference Policy” and
provisions should be made to comply with policy in the purchase of materials to complete the
scope of work as outlined in the job order. See the following link for the details of the policy:
http://www.in.co.monterey.ca.us/admin/policies.htm

14.02. Quality of materials. Unless otherwise specified, all materials shall be new and both
workmanship and materials shall be of good quality.

14.03. Provision and storage of materials. Materials shall be furnished in ample quantities and at
such times as to ensure uninterrupted progress of work and shall be stored properly and protected
as required. Contractor shall be entirely responsible for damage or loss by weather or other causes
to materials or work under this contract. All stored items shall be inventoried, specified by
identification numbers (if applicable), released to County by sureties of the Contractor, and, if
stored offsite, stored only in a reputable bonded warehouse.

14.04. Substitution of materials. Whenever in the specifications any materials, process, or article
is indicated or specified by grade, patent, or proprietary name or by the name of the manufacturer,
such specification shall be deemed to be used for the purpose of facilitating the description of the
material, process, or article desired and shall be deemed to be followed by the words "or equal,"
and Contractor may, unless otherwise stated, offer any material, process, or article which shall in
every respect be substantially equal to or better than that specified. The burden of proof as to
equality of any material, process, or article shall rest with Contractor. Contractor shall submit any
request for substitution, together with any substantiating data. These provisions authorizing
submission of "or equal” justification data shall not in any way authorize an extension of time for
performance of this contract. In the event Contractor-furnished material, processes, or articles that
are more expensive than those specified, the difference in cost so furnished shall be borne by
Contractor. Requests for substitution of products, materials, or processes other than those
specified must be accompanied by evidence whether or not the proposed substitution: (1) is equal
in quality and serviceability to the specified item; (2) will entail changes in detail and construction
of related work; (3) will be acceptable in consideration of the required design and artistic effect;
(4) will not provide a cost disadvantage to County. Contractor shall promptly provide, upon
request, any other information that may be required of it to assist the County in determining
whether the proposed substitution is acceptable. The final decision shall be that of the County.
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County's approval shall be in writing, and shall be required for the use of a proposed substitute
material. County may condition its approval of the substitution upon delivery to County of an
extended warranty or other assurances of adequate performance of the substitution.

ARTICLE 15. SUPPLEMENTAL JOB ORDERS

15.01 Supplemental Job Orders. The County, without invalidating the Contract and without
consent of surety, may accomplish changes in the Work within the general scope of the Job Order
and the Contract consisting of additions, deletions or other revisions, the Job Order Price and the
Job Order Completion Time being equitably adjusted accordingly. All such changes in the Work
shall be accomplished by Supplemental Job Order, Field Order, or County’s Instructions as may
be applicable in accordance with the provisions herein. The Job Order Price and the Job Order
Completion Time may be changed only by a Supplemental Job Order. Changes to the Work shall
be performed under the applicable provision of the Contract Documents for similar Work.
Contractor agrees to promptly proceed with the Work as so changed.

A Supplemental Job Order Detailed Scope of Work is a written order from the County ordering a
change in the Job Order Detailed Scope of Work. Upon receipt of a Supplemental Job Order
Detailed Scope of Work, the Contractor shall promptly proceed with the Work as changed. Within
twenty (20) calendar days after receiving a Supplemental Job Order Detailed Scope of Work and
prior to or simultaneously with proceeding with the change in the Work, Contractor shall advise
the County of Contractor’s disagreement, if any, with the terms of the Supplemental Job Order
Detailed Scope of Work, and shall state the nature and extent of the disagreement. Proceeding
with the Work as changed without submitting a notice of disagreement indicates Contractor’s full
acceptance of the Supplemental Job Order Detailed Scope of Work including the proposed
adjustment, if any, in Job Order Price and Job Order Completion Time. A Supplemental Job Order
is required to adjust the Job Order Price and Job Order Completion Time for changes in the Job
Order. The Contractor will not delay the Work for any reason including pending Supplemental
Job Orders or unresolved price or time adjustment.

A Supplemental Job Order (duly authorized) is a written agreement entered into after the award of
the Job Order that alters or amends the Job Order. Changes in the Work requested are
accomplished by the issuance of a Supplemental Job Order. Changes involving extensions of time,
assessment of liquidated damages, adjustment for net credits, and additive or deductive changes
are accomplished by issuance of a Supplemental Job Order to the original Job Order.

The issuance of the Supplemental Job Order indicates the final and conclusive acceptance of the
stated terms and provisions as full compensation for the change to the Job Order. In the event the
County and Contractor do not agree upon the adjustment to the Job Order Price and Job Order
Completion Time the County may issue a Supplemental Job Order unilaterally. A Supplemental
Job Order issued unilaterally is signed by the County and issued to the Contractor authorizing an
adjustment in the Job Order Price and Job Order Completion Time as the County deems equitable
per the Contract Documents.

If Contractor is in disagreement with the terms or provisions of a unilaterally issued Supplemental
Job Order, the Contractor shall give the County written notice of his disagreement, the basis
thereof, and supporting documentation within twenty (20) calendar days of receiving the unilateral
Supplemental Job Order. Such notice of disagreement does not excuse performance by the
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Contractor of all obligations under the Contract Documents and the Contractor shall proceed with
the Work including the Work involved with the disagreement. Payments shall be made to the
Contractor on the basis of the unilateral Supplemental Job Order. Failure to present such notice
of disagreement constitutes a waiver by the Contractor of any entitlement to additional cost or
time.

The County has the authority to issue instructions to the Contractor which may require minor
changes in the Work not involving an adjustment in the Job Order Price or an extension of Job
Order Completion Time. If contractor believes an adjustment of Job Order Price or Completion
Time is warranted, Contractor shall not incur additional cost or delay and notify the County in
writing within 24 hours of receiving the notice.

15.02. Signatures on Supplemental Job Orders. A Supplemental Job Order shall be in writing and
shall be signed by the County’s Project Manager. Except as otherwise provided herein, the
Supplemental Job Order shall also be signed by the Contractor in order to be effective, indicating
the Contractor's consent to the changes made.

15.03. Determining credits for Supplemental Job Order. Credit Job Orders and Tasks shall be
calculated at the pre-set unit prices and multiplied by the appropriate Adjustment Factors. The
result is that a credit for Tasks that have been deleted from the Detailed Scope of Work will be
given at 100% of the value at which they were included in the original Job Order Price Proposal.

ARTICLE 16. UNCOVERING AND CORRECTION OF WORK.

16.01. Uncovering of work.

(a) If any work is covered contrary to the request of the Project Manager, it must, at the request
of the Project Manager, be uncovered for his observation and replaced at the Contractor's expense.

(b) The Project Manager may ask to see any other work that has been covered prior to its inspection
by the Project Manager, and the Contractor shall uncover the work. If such work is found to be in
accordance with the contract documents, the cost of uncovering and replacement shall, by
appropriate Supplemental Job Order, be charged to the County. If such work is found not to be in
accordance with the contract documents, the Contractor shall pay such costs unless it is found that
a separate contractor caused this condition, and, in that event, the County shall be responsible for
the payment of such costs.

16.02. Correction of work.

(a) The Contractor shall promptly correct all work rejected by the Project Manager as defective
or as failing to conform to the contract documents whether observed before or after substantial
completion and whether or not fabricated, installed, or completed. The Contractor shall bear all
cost of correcting such rejected work, including the cost of the Project Manager's additional
services made necessary thereby.

(b) All such defective or non-conforming work shall be removed from the site if necessary, and
the work shall be corrected to comply with the Detailed Scope of Work without cost to the County.
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(c) The Contractor shall bear the cost of making good all work of separate contractors destroyed
or damaged by such removal or correction.

16.03. Contractor's failure to remove defective work. If the Contractor does not remove such
defective or non-conforming work within a reasonable time fixed by written notice from the
Project Manager, the County may remove it and may store the materials or equipment at the
expense of the Contractor. If the Contractor does not pay the cost of such removal and storage
within ten (10) days thereafter, the County may upon ten (10) additional days' written notice sell
such work at auction or a private sale and shall account for the net proceeds thereof, after deducting
all the costs that should have been borne by the Contractor, including compensation for additional
architectural services. If such proceeds of sale do not cover all costs, which the Contractor should
have borne, the difference shall be charged to the Contractor and an appropriate unilateral
Supplemental Job Order shall be issued. Such unilateral Supplemental Job Order shall not require
the Contractor's consent to be effective. Said amount may be deducted from any payment
thereafter due to the Contractor under this or any other contract with County. If the payments then
or thereafter due the Contractor are not sufficient to cover such amount, the Contractor shall pay
the difference to the County.

16.04. Contractor's failure to correct defective work. If the Contractor fails to correct such
defective or non-conforming work, the County may correct it in accordance with paragraph 31.02.

16.05. Acceptance of defective or non-conforming work. If the County prefers to accept defective
or non-conforming work, it may do so instead of requiring its removal and correction, in which
case a Supplemental Job Order will be issued to reflect an appropriate reduction in the contract
sum, or, if the amount is determined after final payment, it shall be paid by the Contractor. The
issuance of the final certificate, final payment, or any provisions in the contract documents shall
not relieve Contractor of responsibility for faulty materials, equipment, or workmanship.
Contractor shall remedy any defects due to, and pay for any damage to, other work in accordance
with the applicable guaranty or warranty provisions of the Contract Documents.

16.06. Emergency corrective action by County. If, in the opinion of the County, defective work
creates a dangerous condition or requires immediate correction or attention to prevent further loss
to the County or third parties or to prevent interruption of operations of the County or third parties,
the County will attempt to give notice to Contractor. If Contractor cannot be contacted promptly
or does not comply with the County's request for correction within a reasonable time as determined
by the County, the County may, notwithstanding the provisions of this contract, proceed to make
such correction or provide such attention, and the costs of such correction or attention shall be
charged against the Contractor. Such action by the County shall not relieve Contractor of any
warranty obligations provided in this contract.

PART III. SAFETY.

ARTICLE 17. PROTECTION OF PERSONS AND PROPERTY.

17.01. Contractor's responsibility for safety. The Contractor shall be responsible for initiating,
maintaining, and supervising all safety precautions and programs in connection with the work.
The Contractor shall take all reasonable precautions for the safety of, and shall provide all
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reasonable protection to prevent damage, injury, or loss to:

e All employees on the work and all other persons who may be affected thereby;

e All the work and all materials and equipment to be incorporated therein, whether in storage
on or off the site, under the care, custody, or control of the Contractor or any subcontractor;
and

e Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, and utilities not designated for removal, relocation, or
replacement in the course of construction.

17.02. Compliance with safety requirements. The Contractor shall comply with all applicable
laws, ordinances, rules, regulations, and lawful orders of any public authority having jurisdiction
for the safety of persons or property or to protect them from damage, injury, or loss. He shall erect
and maintain, as required by existing conditions and progress of the work, all reasonable
safeguards for safety and protection, including posting danger signs and other warnings against
hazards, promulgating safety regulations, and notifying owners and users of adjacent utilities.

17.03. Trench safety. For all trenches to be made in connection with the work, the contractor shall
submit a detailed plan showing the design of shoring, bracing, sloping, or other provisions to be
made for worker protection from the hazard of caving ground during the excavation of such
trenches. If such plan varies from the shoring system standards, a registered civil or structural
engineer shall prepare the plan. The plan shall be reviewed, and must receive approval as adequate
to protect worker safety, by the County or by a registered civil or structural engineer employed by
the County, in advance of excavation. The shoring, sloping, or protective system must be at least
as effective as that required by the Construction Safety Orders. See Labor Code section 6705.

17.04. Hazardous substance. The term "hazardous substance" means any substance on the list of
hazardous substances established by the Director of Industrial Relations pursuant to the Labor
Code section 6382, which includes asbestos, lead, toxic chemicals, contaminants, any substance
designated by the Environmental Protection Agency as a hazardous substance, and other pollutants
and contaminants.

If Contractor encounters on the property any substance reasonably believed to be a Hazardous
Substance that has not been rendered harmless, i.e., not potentially hazardous to human health,
Contractor shall immediately stop work in the area affected and report the condition to the County
Project Manager in writing.

Neither the Contractor nor any subcontractor shall cause or permit any Hazardous Substance to be
brought upon the property or used in the work without the prior written consent of the County.
Contractor and each subcontractor shall comply with all laws regarding the handling, treatment,
presence, removal, storage, decontamination, cleanup, transportation, or disposal of Hazardous
Substances brought onto the property by Contractor, its Subcontractors, and/or their personnel.

Any handling, treatment, removal, decontamination, cleanup, transportation, disposal, or
disturbance in any of Hazardous Substances shall only be performed by the Contractor or any
subcontractor licensed and certified to perform the work. Any hazardous substance abatement or
remediation work will be performed in such a way that is legally consistent with the
recommendations of the certified County agent, appropriate governmental agencies, and all
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applicable laws.

If there is a Hazardous Substance on the property, Contractor shall protect adjoining property and
shall provide barricades, temporary fences, and covered walkways required to protect the health
and safety of passersby as required by this Agreement, prudent construction practices, and all
applicable laws.

17.05. Contractor's safety monitor. The Contractor shall designate a responsible member of his
organization at the site whose duty shall be the prevention of accidents. This person shall be the
Contractor's superintendent unless otherwise designated in writing by the Contractor to the
County.

17.06. Unsafe loading. The Contractor shall not load or permit any part of the work to be loaded
so as to endanger its safety.

17.07. Emergencies. In any emergency affecting the safety of persons or property, the Contractor
shall act, at his discretion, to prevent threatened damage, injury, or loss. Any additional
compensation or extension of time claimed by the Contractor on account of emergency work shall
be determined as provided in Article 15 for changes in the work.

17.08. Accidents. Contractor shall promptly report in writing to the County all accidents
whatsoever arising out of, or in connection with the performance of the work, whether on or off
the site, which caused death, personal injury, or property damage, giving full details and statements
of witnesses. In addition, if death or serious injuries or serious damages are caused, Contractor
shall report the accident immediately to the Project Manager by telephone or messenger.
Contractor shall thereafter promptly report the facts in writing to the County giving full details of
the accident.

PART IV. PAYMENTS.

ARTICLE 18. PROGRESS PAYMENTS.

The County will make one payment for all Job Orders that have a Job Order completion time of
30 days or less, or a Job Order Price of $25,000 or less. For all other Job Orders, the County may
make progress payments to the Contractor. The progress payment will be made each calendar
month on the basis of ninety-five percent (95%) of the value of the work performed. The final
payment will be withheld for 35 days after the recordation of the notice of completion. Upon the
Contractor's request and agreement to substitute securities for the withheld funds, monies withheld
from progress payments by the County to ensure performance under the contract may be released
in accordance with Public Contract Code section 22300 and the contract documents.

Before submitting an Application for Payment (Final or Partial) the Contractor shall reach an
agreement with the Project Manager concerning the percentage complete of the Detailed Scope of
Work and the dollar value for which the Application for Payment may be submitted. The
Contractor shall submit to the County an application for payment consisting of a Certificate of
Payment, a calculation of completed Work based on the approved payment breakdown and, if
required by County, receipts, releases, or other evidence showing the Contractor’s payments for
materials, labor, Subcontractors, and any such information as the County may require. Payment
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shall not be owed if the application does not conform to these requirements.

Payment for materials stored on site which have not been permanently incorporated into the Work
is at the discretion of the County. Payment for materials stored off-site, whether or not specially
fabricated for the Job Order, can be made only when payment for such materials has been
previously approved by the County and shown on the approved payment breakdown and such
payment shall be conditional upon submission by the Contractor of a Bill of Sale in a form
acceptable to the County or other such evidence as is required by the County to establish the
County’s title to such material. All materials stored off-site shall be stored in a bonded warehouse
at no additional expense to the County.

The Contractor shall present the application for payment, as required herein, to the Project
Manager, if applicable, for approval. Project Manager will review and adjust the Certificate of
payment to such amount as he decides is properly due. In determining to issue a certificate of
payment, the Project Manager must make the following findings, based on his observations at the
site, the schedule of values, and the data included in the application for payments:

e That the work has progressed to the point indicated;

e That, to the best of his knowledge, information, and belief, the quality of the work is in
accordance with the job order; and

e That the Contractor is entitled to payment in the amount certified.

The County will retain 5 percent of the amount of each payment due the Contractor until 35 days
after the recordation of the notice of completion.

No Certificate of Payment issued nor payment made to the Contractor nor partial or entire use of
occupancy of the Work by the County shall be an acceptance of any Work not in accordance with
the Contract Documents.

The Contractor shall not assign any monies due or to become due hereunder without the written
consent of the County and of all sureties executing bonds on behalf of the Contractor in connection

with this Contract.

ARTICLE 19. WITHHOLDING PAYMENTS.

19.01. Grounds for withholding payment. The Project Manager may decline to approve an
application for payment and may withhold his certificate as to all or part of the payment amount
requested, to the extent reasonably necessary to protect the County The Project Manager may also
decline to approve payment, in whole or in part, and, based on subsequently discovered evidence
or subsequent inspections, he may nullify the whole or any part of any certificate for payment
previously issued, to such extent as may be necessary in his opinion to protect the County. Such
withholding of the certificate or of any amounts requested by Contractor in connection with the
certificate may be based on any of the following grounds:

e Defective work not remedied;

e Third-party claims filed or reasonable evidence indicating probable filing of such claim;

e Failure of the Contractor to make payments properly to subcontractors or for labor,
materials, or equipment;
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e Reasonable doubt that the work can be completed for the unpaid balance of the contract
sum;

Damage to another contractor;

Reasonable indication that the work will not be completed within the contract time;
Unsatisfactory prosecution of the work by the Contractor;

Stop notices filed for any portion of the work;

Failure or refusal of the Contractor to fully comply with the contract requirements; or
Contractor’s failure to comply within a reasonable time with Article 17 of these conditions.

19.02. Application of withheld amounts. County may apply any such withheld amounts to
payment of such claims or obligations, in County's sole discretion. In so doing, County shall be
deemed the agent of Contractor and any payment so made by County shall be considered as a
payment made under contract by County to Contractor. County shall not be liable to Contractor
for any such payments made in good faith. Such payments may be made without prior judicial
determination of such claim or obligation. County will render to Contractor a proper accounting
of any funds so disbursed on behalf of Contractor.

19.03. Payment when grounds removed. When the above grounds for withholding payment are
removed by Contractor or by County, payment of the withheld amounts or the remaining balance
thereof shall be made to Contractor.

ARTICLE 20. COMPLETION AND FINAL PAYMENT.

20.01 The final payment shall be the one made in response to the 100 percent complete application
for payment which will bring the total paid to the Contractor to 95 percent of the Job Order Price.
Contractor’s acceptance of the final payment shall constitute a waiver of all claims by Contractor
except those previously made in writing.

The County is entitled to retain 5 percent of the amount of each payment due Contractor until at
least 35 days after the recordation of the Notice of Completion. At that time if any Work is still
not complete, the County may continue to withhold all retention or, at the County’s option, the
County may pay any portion of the retention.

As a prerequisite to the release of retention, Contractor shall sign a Release of Claims in a form
prescribed by County.

Unless otherwise required by law, Contractor shall not be paid interest on retention.

20.02. Bond for outstanding claims or liens. If any person refuses to furnish a release or waiver
required by the County, the Contractor may furnish a bond satisfactory to the County to indemnify
and defend the County against any claim that might be made against the County or any lien that
might be placed against the work on account of such person. If any such claim or lien remains
unsatisfied after all payments are made, the Contractor or the surety shall pay to the County all
monies that the County may be compelled to pay in discharging such claim or lien, including all
costs and reasonable attorneys' fees.

20.03. Inspection and final certificate. Upon receipt of the above documents, the Project Manager
will promptly inspect the work. The Project Manager shall issue a certificate for final payment,
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with copies to both County and Contractor, if he makes the following findings:

e That the work is acceptable under the Job Order;

e That the Detailed Scope of Work has been fully performed;

e That to the best of his knowledge, information, and belief, and on the basis of his
observations and inspections, the work has been completed in accordance with the terms
and conditions of the Job Order;

e That all potential liens or claims for subcontractors' services and for labor, equipment, and
materials on the work have been satisfied or adequately secured;

e That the balance noted in the final certificate is due and payable; and

e That all necessary approvals of applicable federal, state, or local agencies and/or authorities
have been issued.

20.04. Determination not to issue certificate for final payment. Ifthe Project Manager determines
that the necessary findings cannot be made to issue a final certificate, the Project Manager shall
promptly notify the Contractor, in writing, of the reasons for such determination. Contractor shall
promptly thereafter take appropriate steps to remove the grounds for denial of the final certificate.

20.05. Acceptance by Natividad Medical Center. Promptly after the Project Manager issues the
certificate for final payment, the matter will be submitted to the Assistant Administrator for final
acceptance of the work. Work on the contract shall be deemed complete when Notice of
Completion is filed with the County Records Office. .

20.06. Effect of final payment as to County. The making of the final payment by the County to
Contractor hereunder shall not constitute a waiver of any claims which County may now or
hereafter have against Contractor by reason of this Agreement or any other matter related to the
work.

20.07 Effect of final payment as to Contractor. The acceptance of final payment shall constitute
a waiver of all claims by the Contractor except those previously made in writing and still unsettled.

ARTICLE 21. ALTERNATIVE PAYMENT OF WITHHELD FUNDS.

21.01. Alternatives to withholding. This contract requires a five percent (5%) withholding from
progress payments. Progress payments shall not be made in excess of 95 percent of the actual
work completed plus a like percentage of the value of material delivered on the ground or stored
subject to, or under the control of, the County, and unused. County shall withhold five (5) percent
from the progress payments until 35 days after the recordation of notice of completion. At the
Contractor’s request, the County shall make payment of these funds withheld from progress
payments through the use of the escrow procedures provided in this paragraph and either paragraph
21.02 or 21.03. As a prerequisite to compliance with paragraph 21.02 or 21.03, the Contractor
shall select an escrow agent, who shall be the County Auditor-Controller or any state or federally
chartered bank in California; the parties shall enter into an escrow agreement meeting the
requirements of Public Contract Code Section 22300; and the parties shall deposit with the escrow
agent the escrow agreement, the withheld portions of the progress payments that have accrued
before opening of the escrow, all future withheld portions as they accrue, and all other deposits
required below. The Contractor shall pay all expenses incurred in implementing the procedures
set forth herein.
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21.02. Alternative one: substitution of securities for withheld funds. At the Contractor's request,
eligible securities provided by the Contractor, equivalent to the amount withheld, shall be
deposited with the escrow agent, who shall then pay the withheld monies to the Contractor. After
the initial deposits and disbursements, the County shall deposit all additional amounts to be
withheld with the escrow agent as they accrue, and if the Contractor desires their release, the
Contractor shall increase the amount of the securities on deposit, if necessary, in order that the
value of the securities on deposit shall equal or exceed the total of all amounts currently and
previously authorized to be withheld under the contract without the substitution of securities.
Upon satisfaction of that condition, the escrow agent shall immediately pay the additional withheld
amounts to the Contractor. Upon satisfactory completion of the contract, the securities shall be
returned to the Contractor.

21.03. Alternative two: investment of withheld funds. Alternatively, the Contractor may direct
that the withheld funds deposited in the escrow be invested in eligible securities. Upon satisfactory
completion of the contract, the Contractor shall receive from the escrow agent all securities,
interest, and payments received by the escrow agent from the County. The Contractor shall pay
to each subcontractor, not later than 20 days after receipt of the payment, the respective amount of
interest earned, net of costs attributed to retention withheld from each subcontractor, on the amount
of retention withheld to ensure the performance of the Contractor.

21.04. Eligible securities: interest. Securities eligible to be used under the above paragraphs shall
include those listed in Government Code Section 16430, bank or savings and loan certificates of
deposit, interest-bearing demand deposit accounts, standby letters of credit, or any other security
mutually agreed to by the Contractor and the County. The parties must agree upon the value of
the securities, as a condition of their deposit in the escrow. The Contractor shall be the beneficial
owner of any securities deposited pursuant to this Article 21 and shall receive any interest thereon.
The Contractor may withdraw interest earned on securities held in escrow at any time, without
notice to the County.

21.05. Inapplicability of Article 21 to certain contracts. The provisions of this Article 21 shall not
apply to contracts in which there will be financing provided by the Farmers Home Administration
of the United States Department of Agriculture pursuant to the Consolidated Farm and Rural
Development Act (7 U.S.C. Sec. 1921 et seq.) and where federal regulations or policies, or both,
do not allow the substitution of securities.

PART V. EMPLOYMENT PRACTICES.

ARTICLE 22. APPRENTICES.

22.01. Compliance with Labor Code apprenticeship requirements. Contractor and all
subcontractors shall comply with the provisions of Labor Code sections 1777.5, 1777.6, and
1777.7, when applicable, pertaining to apprentices, and with all applicable regulations there under
(Title 8, Calif. Code of Regulations, sections 200 et seq., especially sections 227 et seq.), including,
but not limited to, provisions relating to required or permitted ratios of apprentices to experienced
workers. When any question exists concerning these requirements, Contractor and/or any
subcontractor concerned should contact the Division of Apprenticeship Standards, 525 Golden
Gate Avenue, San Francisco, CA, or one of its branch offices, prior to commencement of work.

Project
Project Specifications Page 104



The prime contractor is responsible for ensuring compliance with this section.

22.02. State policy. It is State policy to encourage the employment and training of apprentices on
public works contracts in conformity with standards set by law. The County further encourages
the use of apprentices in the Monterey Bay Area as defined by 5.08.120 of the Monterey County
Code.

ARTICLE 23. NON-DISCRIMINATION PROVISIONS.

23.01. Non-discrimination in employment practices. Contractor shall ensure that the evaluation
and treatment of its employees and applicants for employment and all persons receiving and
requesting services are free of such discrimination. Contractor and any subcontractor shall, in the
performance of this Agreement, fully comply with all federal, state, and local laws and regulations
which prohibit discrimination. The provision of services primarily or exclusively to such target
population as may be designated in this Agreement shall not be deemed to be prohibited
discrimination.

23.02. "Discrimination" defined. As used in this contract, the term "discrimination" includes, but
is not limited to, the illegal denial of equal employment opportunity, harassment (including sexual
harassment and violent harassment), disparate treatment, favoritism, subjection to unfair or
unequal working conditions, and/or any other prohibited discriminatory practice. The term also
includes any act or retaliation.

23.03. Application of Monterey County Code, Chapter 2.80. The provisions of Monterey County
Code, Title 2, Chapter 2.80, apply to activities conducted pursuant to this contract. Contractor and
its officers and employees, in their actions under this contract, are agents of the County within the
meaning of Chapter 2.80, and are responsible for ensuring that their workplace and the services
that they provide are free from discrimination, as required by Chapter 2.80. Complaints of
discrimination made by Contractor, subcontractor(s), or any of their employees or agents against
the County may be investigated and resolved using the procedures established by Chapter 2.80.
Contractor shall establish and follow its own written procedures for the prompt and fair resolution
of discrimination complaints made against Contractor by its own employees, agents and third
parties, and shall provide a copy of such procedures to County upon demand by County.

23.04. Compliance with laws. During the performance of this agreement, Contractor shall
comply with all applicable federal, state, and local laws and regulations, which prohibit
discrimination, including, but not limited to, the following:
e California Labor Code section 1735;
¢ California Fair Employment and Housing Act, Government Code sections 12900 et seq., and
the administrative regulations issued thereunder, Title 2 California Code of Regulations,
sections 7285.0 et seq. (Division 4 - Fair Employment and Housing Commission);
¢ California Government Code sections 11135 - 11139.5 (Title 2, Div. 3, Part 1, Chap.1, Art.
9.5) and any applicable administrative regulations issued thereunder;
e Federal Civil Rights Acts of 1964 and 1991 (see especially Title VII, 42 USC sections 2000d
et seq.), as amended, and all administrative rules and regulations issued thereunder (see
especially 45 CFR Part 84); and all guidelines and interpretations issued pursuant thereto;
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The Rehabilitation Act of 1973, sections 503 and 504 (29 USC sections 793 and 794), as
amended; all requirements imposed by the applicable HHS regulations (45 CFR Part 84);
and all guidelines and interpretations issued pursuant thereto;

e Americans With Disabilities Act of 1990 (P.L. 101- 336), as amended, 42 USC sections
12101 et seq., and 47 USC sections 225 and 611, and any federal regulations issued
pursuant thereto (see 24 CFR Chapter 1; 28 CFR Parts 35 and 36; 29 CFR Parts 1602, 1627
and 1630; and 36 CFR Part 1191;

Unruh Civil Rights Act, California Civil Code sections 51 et seq.; and

Monterey County Code, Title 2, Chapter 2.80, as amended and procedures issued pursuant
thereto.

23.05. Written assurances. Upon request by County, Contractor will give any written assurances
of compliance with the Civil Rights Acts of 1964 and 1991, as amended, the Rehabilitation Act of
1973, as amended, the Americans With Disabilities Act of 1990, as amended, and/or Executive
Order 11246, as may be required by the federal government in connection with this contract,
pursuant to 45 CFR Sec. 80.4 or 45 CFR Sec. 84.5 or other applicable state or federal regulations.

23.06. Written non-discrimination policy. Contractor shall maintain a written statement of its
non-discrimination policies, which shall be consistent with the terms of this agreement. Such
statement shall be available to Contractor's employees, the County, County's officers and
employees, and members of the public, upon request.

23.07. Notice to labor unions. Contractor shall give written notice of its obligations under
paragraphs 23.01 - 23.09 to labor organizations with which it has a collective bargaining or other
agreement.

23.08. Access to records by government agencies. Contractor shall permit access by County and
by representatives of the California Department of Fair Employment and Housing and the U.S.
Equal Employment Opportunity Commission, and any federal and/or state agency providing funds
for this contract upon reasonable notice at any time during normal business hours, but in no case
on less than 24-hour notice, to such of its books, records, accounts, facilities, and other sources of
information as the inspecting party may deem appropriate to ascertain compliance with these
non-discrimination provisions.

23.09. Binding on subcontractors. The provisions of paragraphs 23.01 - 23.09 shall also apply to
all of Contractor’s subcontractors. Contractor shall include the non-discrimination and compliance
provisions of these paragraphs in all subcontracts to perform work or provide services under this
agreement.

ARTICLE 24. INTENTIONALLY LEFT BLANK

ARTICLE 25. PREVAILING WAGES.

25.01. Prevailing wage rates determined. The Director of the California Department of Industrial
Relations has determined the general prevailing rate of per diem wages in the locality in which
said public work is to be performed for each craft, classification, or type of worker needed to
execute the contract in accordance with Labor Code sections 1770-75. Copies of the prevailing
rate of per diem wages are on file and shall be made available to any interested party on request in
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the RMA-Public Works’ office located at 1441 Schilling Place, Salinas CA 93901. Current
prevailing wage rate schedules can also be found at the California Department of Industrial
Relations website located at http://www.dir.ca.gov/DLSR/PWD/.

25.02. Payment of prevailing wage rates required. Contractor and all subcontractors performing
work under this contract shall pay wages to their workers employed on such work at not less than
the general prevailing rate of per diem wages for such work, as required by Labor Code Sec. 1771.

25.03. Penalties. Failure to pay such prevailing wages shall subject the employer to the penalties
set forth in Labor Code Sec. 1775.

ARTICLE 26. PAYROLL RECORDS.

26.01. Compliance with Labor Code Sec. 1776. Contractor and all subcontractors shall comply
with Labor Code Sec. 1776, the requirements of which are set forth in this article. The Contractor
shall be responsible for compliance with these provisions by his subcontractors.

26.02. Accurate payroll records required. Contractor and each subcontractor shall keep accurate
payroll records, showing the name, address, social security number, work classification, straight
time, and overtime hours worked each day and week, and the actual per diem wages paid to each
journeyman, apprentice worker, or other employee employed by him or her in connection with the
public work.

26.03. Certification and inspection of payroll records. The payroll records enumerated under
paragraph 26.02 shall be certified and shall be available for inspection at all reasonable hours at
the principal office of the Contractor or subcontractor on the following basis:

(a) A certified copy of an employee's payroll record shall be made available for inspection or
furnished to such employee or his or her authorized representative on request.

(b) A certified copy of all payroll records enumerated in paragraph 26.02 shall be made available
for inspection, or furnished upon request, to a representative of County, the Division of Labor
Standards Enforcement, or the Division of Apprenticeship Standards of the Department of
Industrial Relations.

(c) A certified copy of all payroll records enumerated in paragraph 26.02 shall be made available
upon request to the public for inspection or copies thereof made; provided however, that a request
by the public shall be made through the County, the Division of Apprenticeship Standards, or the
Division of Labor Standards Enforcement. The public shall not be given access to such records at
the principal offices of the Contractor.

26.04. Filing of records. The Contractor and each subcontractor shall file a certified copy of the
records enumerated in paragraph 26.02 with the entity that requested such records within ten (10)
days after receipt of a written request.

26.05. Elimination of personal identification. Any copy of records made available for inspection
as copies and furnished upon request to the public or any public agency by the County, the Division
of Apprenticeship Standards or the Division of Labor Standards Enforcement shall be marked or
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obliterated in such a manner as to prevent disclosure of an individual's name, address, and social
security number. The name and address of the Contractor or subcontractor awarded the contract
or performing the contract shall not be marked or obliterated. Any copy of records made available
for inspection by, or furnished to, a joint labor-management committee established pursuant to the
Federal Labor Management Cooperation Act of 1978 (29USC 175a) shall be marked or obliterated
only to prevent disclosure of an individuals name and social security number.

26.06. Notice to County concerning location of records. The Contractor and each subcontractor
shall inform the County as to the location of the records enumerated under paragraph 26.02,
including the street address, city, and county, and shall within five (5) workdays, provide a notice
of any change of location and address.

26.07. Notice of non-compliance; penalties. In the event of non-compliance with the requirements
of this section, the Contractor or subcontractor shall have ten (10) days in which to comply
subsequent to receipt of written notice specifying in what respects such Contractor or subcontractor
must comply with this section. Should non-compliance still be evident after such 10-day period,
the Contractor or subcontractor shall, as a penalty to the County, forfeit $25 for each calendar day,
or portion thereof, for each worker, until strict compliance is effected. Upon the request of the
Division of Apprenticeship Standards or the Division of Labor Standards Enforcement, such
penalties shall be withheld from progress payments then due.

PART VI. LEGAL RELATIONS.

ARTICLE 27. COMPLIANCE WITH LAWS.

27.01. Compliance with laws. The Contractor shall give all notices and comply with all laws,
ordinances, rules, regulations, and orders of any public authority bearing on the performance of
the work. If the Contractor observes that any part of the Detailed Scope of Work are at variance
therewith in any respect, he shall promptly notify the Project Manager, in writing, and any
necessary changes shall be adjusted by appropriate modification. If the Contractor performs any
work knowing it to be contrary to such laws, ordinances, rules, and regulations, and without such
notice to the Project Manager, he shall assume full responsibility therefore, and shall bear all costs
attributable thereto. Without limitation of any other provision hereof, if Contractor performs any
work which is contrary to such laws, ordinances, codes, rules and regulations, Contractor shall
without additional reimbursement or extension of time make all changes and bear all costs as
required to comply.

27.02. Rules of governing agencies. All work and materials shall be in full accordance with the
Rules and Regulations of the State Fire Marshall, the Safety Orders of the Division of Industrial
Safety, and all other applicable codes and regulations.

27.03. Compliance with uniform codes. All work and materials shall comply with the current
editions of the California Building Code, the National Electric Code, the Uniform Plumbing Code,
the Uniform Mechanical Code, and the Uniform Administrative Code, as adopted and amended
by the local jurisdiction in which the Job Order takes place.

27.04. Statutory regulation of public works. This contract is subject to all statutes of the State of
California regulating the performance of work by a public agency or political subdivision of such
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state, and particularly the following:

e Public Contract Code sections 4100-4114 (Subletting and Subcontracting Fair Practices
Act).

e Labor Code sections 1720-1743 (Public Works, Scope and Operation).

e Labor Code sections 1770-1781 (Public Works, Wages).

e Labor Code sections 1810-1815 (Public Works, Working Hours).

All work performed under this contract, whether by Contractor or by any subcontractor, shall
comply with all such statutes.

27.05. Compliance with Clean Air and Clean Water Acts. Contractor and all subcontractors shall
comply with the federal Clean Air Act (42 USC sections 1857 et seq. and sections 7401 et seq.)
and with the federal Clean Water Act (33 USC sections 1251 et seq.) and all other applicable
federal air and water pollution control rules and regulations.

27.06. Federally funded contracts. If the Job Order for which the work under this contract is to
be performed is funded in whole or in part by grants or loans from the federal government, the
Contractor and all subcontractors shall comply with regulations adopted by the U.S. Secretary of
Labor pursuant to 40 USC section 276¢ and with all other statutes, rules, and regulations that are
applicable because of such federal funding.

27.07. Kickbacks and illegal withholdings of pay. Contractor and all subcontractors shall comply
with the provisions of Labor Code sections 221 and 222, which prohibit kickbacks and
withholdings from employee wages.

27.08. Illegal fees. Contractor and all subcontractors shall comply with the provisions of Labor
Code sections 1778, 1779, and 1780, which prohibit the taking of any portion of the wages of
workers employed on public works projects and the collection of certain fees from workers
employed on public works projects and from applicants for such employment.

27.09. Provisions required by law deemed inserted. Each and every provision required by law to
be inserted in this contract shall be deemed to be inserted herein, and the contract shall be read and
enforced as though it were included herein. If through mistake or otherwise any such provision is
not set forth word for word in the contract documents, or is not correctly set forth, then upon the
application of either party, the contract shall forthwith be physically amended to make such
insertion or correction.

27.10. Good-faith effort to employ Monterey Bay Area residents. For all provisions of the Good-
faith effort to employ Monterey Bay area residents, see Information for Bidders, Division 00200,
number 15, and Contractor’s Certification of Good-Faith Effort to Employ Monterey Bay Area
Residents.

ARTICLE 28. PERFORMANCE AND PAYMENT BONDS.

28.01. Required bonds and amounts. The Contractor shall furnish an initial payment bond and a
performance bond each in the amount of $2,500,000. If the aggregate of Job Orders issued under
the contract exceeds $2,500,000, an increase in the Payment and Performance bonds will be
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required in an amount of not less than 100% of the Maximum Contract Value ($4,904,581), which
bond shall remain in force for the duration and until completion of any outstanding Job Order. At
no time may the sum of the issued Job Orders exceed the amount of the Payment and Performance
bonds. The Contractor shall provide a letter from the bonding company stating their ability to
obtain Payment and Performance Bonds for the Maximum Contract Value. Both the Performance
Bond and the Payment Bond must be executed by an admitted surety insurer. The form of these
bonds shall be as set forth in these contract documents.

ARTICLE 29. INDEMNIFICATION AND INSURANCE.

29.01. Indemnification. Contractor shall indemnify, defend, and hold harmless the County, its
officers, agents, and employees, from and against any and all claims, liabilities, and losses
whatsoever (including damages to property and injuries to or death of persons, court costs, and
reasonable attorneys’ fees) occurring or resulting to any and all persons, firms, or corporations
furnishing or supplying work, services, materials, or supplies in connection with the performance
of this Agreement, and from any and all claims, liabilities, and losses occurring or resulting to any
person, firm, or corporation for damage, injury, or death arising out of or connected with the
Contractor’s performance of this Agreement, unless such claims, liabilities, or losses arise out of
the sole negligence or willful misconduct of the County. “Contractor’s performance” includes
Contractor’s action or inaction and the action or inaction of Contractor’s officers, employees,
agents, and subcontractors.

29.02. Evidence of Coverage. Prior to commencement of this Agreement, the Contractor shall
provide a “Certificate of Insurance” certifying that coverage as required herein has been obtained.
Individual endorsements executed by the insurance carrier shall accompany the certificate. In
addition a certified copy of the policy or policies shall be provided by the Contractor upon request.

This verification of coverage shall be sent to the County Contracts/Purchasing division, with a
copy provided to the RMA-Public Works, unless otherwise directed. The Contractor shall not
receive Job Orders under this Agreement until it has obtained all insurance required and such;
insurance has been approved by the County. This approval of insurance shall neither relieve nor
decrease the liability of the Contractor.

29.03. Qualifying Insurers. All Coverages except surety, shall be issued by companies which hold
a current policyholder’s alphabetic and financial size category rating of not less than A-VII,
according to the current Best Key Rating Guide or a company of equal financial stability that is
approved by the County Contracts/Purchasing Manager.

29.04. General insurance requirements. Without limiting Contractor’s duty to indemnify,
Contractor shall maintain in effect throughout the term of this Agreement a policy or policies of
insurance with the following minimum limits of liability:
1. Commercial general liability insurance, including, but not limited to, premises and
operations, including coverage for Bodily Injury and Property Damage, Personal Injury,
Contractual Liability, Broadform Property Damage, Independent Contractors, Products and
Completed Operations, with a combined single limit for Bodily Injury and Property Damage
of not less than $1 Million ($1,000,000) per occurrence.

2. Property insurance, covering the entire work at the Site to the full insurable value thereof.
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This insurance shall include the interests of the County, the Contractor, and all subcontractors
in the work and shall insure against the perils of fire, extended coverage, builder’s risk,
vandalism, and malicious mischief.

3. Business automobile liability insurance, covering all motor vehicles, including owned,
leased, non-owned, and hired vehicles, used in providing services under this Agreement, with
a combined single limit for Bodily Injury and Property Damage of not less than $1 Million
($1,000,000) per occurrence.

4. Workers’ Compensation Insurance, if Contractor employs others in the performance of this
Agreement, in accordance with California Labor Code section 3700 and with Employer’s
Liability limits not less than $1 Million ($1,000,000) each person, $1 Million ($1,000,000)
each accident, and $1 Million ($1,000,000) each disease.

5. Professional liability insurance, if required for the professional services being provided,
(e.g., those persons authorized by a license to engage in a business or profession regulated by
the California Business and Professions Code), in the amount of not less than $1 Million
($1,000,000) per claim and $2.5 Million ($2,500,000) in the aggregate, to cover liability for
malpractice or errors or omissions made in the course of rendering professional services. If
professional liability insurance is written on a “claims-made” basis rather than an occurrence
basis, the Contractor shall, upon the expiration or earlier termination of this Agreement, obtain
extended reporting coverage (“tail coverage™) with the same liability limits. Any such tail
coverage shall continue for at least three (3) years following the expiration or earlier
termination of this Agreement.

29.05. Other insurance requirements. All insurance required by this Agreement shall be with a
company acceptable to the County and issued and executed by an admitted insurer authorized to
transact Insurance business in the State of California. Unless otherwise specified by this
Agreement, all such insurance shall be written on an occurrence basis, or, if the policy is not written
on an occurrence basis, such policy with the coverage required herein shall continue in effect for
a period of three (3) years following the date Contractor completes its performance of services
under this Agreement.

Each liability policy shall provide that the County shall be given notice, in writing, at least thirty
(30) days in advance of any endorsed reduction in coverage or limit, cancellation, or intended non-
renewal thereof. Each policy shall provide coverage for Contractor and additional insureds with
respect to claims arising from each subcontractor, if any, performing work under this Agreement,
or be accompanied by a certificate of insurance from each subcontractor showing each
subcontractor has identical insurance coverage to the above requirements.

Commercial general liability and automobile liability policies shall provide an endorsement
naming the County of Monterey, its officers, agents, and employees as Additional Insureds with
respect to liability arising out of the Contractor’s work, including ongoing and completed
operations, and shall further provide that such insurance is primary insurance to any insurance
or self-insurance maintained by the County and that the insurance of the Additional Insureds shall
not be called upon to contribute to a loss covered by the Contractor’s insurance. The required
endorsement form for Commercial General Liability Additional Insured is ISO Form CG 20 10
11-85 0or CG 20 10 10 01 in tandem with CG 20 37 10 01 (2000). The required endorsement form
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for Automobile Additional Insured endorsement is ISO Form CA 20 48 02 99.

Prior to the execution of this Agreement by the County, Contractor shall file certificates of
insurance with the County’s contract administrator and County Contracts/Purchasing Division,
showing that the Contractor has in effect the insurance required by this Agreement. The Contractor
shall file a new or amended certificate of insurance within five (5) calendar days after any change
is made in any insurance policy which would alter the information on the certificate then on file.
Additionally, Contractor shall provide certificates for subcontractors of any tier in compliance with
these provisions. Acceptance or approval of insurance shall in no way modify or change the
indemnification clause in this Agreement, which shall continue in full force and effect.

Contractor shall at all times during the term of this Agreement maintain in force the insurance
coverage required under this Agreement and shall send, without demand by County, annual
certificates to County’s Contract Administrator and County Contracts/Purchasing Division. If the
certificate is not received by the expiration date, County shall notify Contractor and Contractor
shall have five (5) calendar days to send in the certificate, evidencing no lapse in coverage during
the interim. Failure by Contractor to maintain such insurance is a default of this Agreement which
entitles County, at its sole discretion, to terminate this Agreement immediately.

29.06. Acknowledgment of workers' compensation requirements. As required by Labor Code
section 1861, the Contractor and each subcontractor shall, before commencing work on the Job
Order, sign and file with the County, the following certificate:

"l am aware of the provisions of Section 3700 of the Labor Code which
require every employer to be insured against liability for workers'
compensation or to undertake self-insurance in accordance with the
provisions of the Labor Code, and I will comply with such provisions before
commencing the performance of the work of this contract."

29.07. Compliance. In the event of the failure of Contractor to furnish and maintain any
insurance required by this Section, County shall have the right to take out and maintain such
insurance for and in the name of the Contractor. Contractor shall pay the cost thereof and shall
furnish all information necessary to obtain and maintain such insurance for the account of
Contractor. County shall also have the right to set off the costs of obtaining and maintaining
such insurance against any amounts due Contractor under the Contract Documents.
Compliance by Contractor with the requirement to carry insurance and furnish certificates or
policies evidencing the same contained in this Article 29 shall not relieve Contractor from
liability assumed under any provision of the Contract Documents, including, without limitation,
the obligation to defend and indemnify each of the Indemnities.

29.08. Application of Insurance Proceeds.

(a) Inthe event of any damage to or destruction of the work from any cause insured against by the
insurance required under this Article 29, or any other insurance obtained by Contractor or any
other source, County may, in its sole discretion, either (i) require Contractor to repair any such
damage or destruction and reconstruct the work in accordance with the contract documents, or (ii)
terminate the Contract and Contractor shall have no claim arising out of such termination. In the
event the work is repaired or reconstructed, appropriate adjustments, if any, in the amount of the
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contract price or for the time of completion of the work shall be made by Supplemental Job Order.
County shall be given credit against any amount due Contractor under the contract documents for
the amount of any insurance proceeds collected by Contractor to the extent such proceeds cover
costs otherwise payable by County under the contract documents. In the event that County decides
not to restore or reconstruct the work and terminates the contract, Contractor shall receive from
the insurance proceeds all amounts due Contractor under the Contract for that portion of the work
completed as of the date of the event of damage or destruction.

(b) In the event of any damage to or destruction of the work (i) not due to or arising out of the
fault or neglect of Contractor or any subcontractor and (ii) from a cause not insured against by the
insurance required under this Article 29, County may, at its sole discretion, either (i) require
Contractor to repair any such damage or destruction and reconstruct the work in accordance with
the Contract Documents, or (ii) terminate the Contract. In the event County decides not to restore
or reconstruct the work in accordance with the Contract Documents and cause termination of the
Contract, Contractor shall have no claim arising out of such termination. In the event that work is
repaired or reconstructed, appropriate adjustments, if any, in the amount of the contract price and
for the time of completion of the work shall be made by Supplemental Job Order. County shall be
given credit against any amount due Contractor under the contract documents to the extent
insurance proceeds payable to Contractor cover costs otherwise payable by County under the
contract documents. In the event that County decides not to restore or reconstruct the work and
causes termination of the contract, County shall pay Contractor, as its sole compensation, all
amounts due under the Contract Documents for the portion of the work completed as of the date
of the event of damage or destruction. Contractor shall be solely responsible for and shall, without
cost or expense to County, promptly and with all due diligence, restore and reconstruct any
uninsured loss or damage to the work which occurs as a result of any fault or neglect of the
Contractor or any subcontractor. This obligation is in addition to County's remedies under the
Contract Documents or by law.

ARTICLE 30. CLAIMS AND DISPUTE RESOLUTION.

30.01. Prompt resolution of differences required. It is the intention of this Article that
differences between the parties arising under and by virtue of the contract be brought to the
attention of the Project Manager at the earliest possible time in order that such matters may be
promptly settled, if possible, or other appropriate action may be taken promptly.

30.02. Contract interpretations, performance judging. and decisions by PM.

(a) All claims may be presented informally first to the Project Manager. To the extent that
resolution of the claim does not involve an extension of time or additional payments, the Project
Manager may resolve, in writing, or otherwise, claims that have been presented informally.

(b) The Project Manager will be, in the first instance, the interpreter of the requirements of the
contract documents and the judge of the performance thereunder by both the County and
Contractor. The Project Manager will, within a reasonable time, render such interpretations, as
he may deem necessary for the proper execution or progress of the work. Claims, disputes and
other matters in question between the Contractor and the County relating to the execution or
progress of the work or the interpretation of the Detailed Scope of Work shall be referred
initially to the Project Manager for decision which he will render, in writing, within a reasonable
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time. In his capacity as interpreter and judge, he will exercise his best efforts to ensure faithful
performance by both the County and the Contractor and will not show partiality to either. All
interpretations and decisions of the Project Manager shall be consistent with the intent of the
Detailed Scope of Work.

30.03. Written notice to Project Manager. Any claim for additional compensation or for an
extension of time shall be resolved as hereinafter provided. The Contractor shall not be entitled
to the payment of any additional compensation for any occurrence or matter relating to this
contract and will not be granted any extension of time for performance under this contract,
unless the Contractor first gives written notice of such claim to the Project Manager.

30.04. Contents of notice of claim. The written notice of claim shall set forth the reasons for
which the Contractor believes additional compensation will or may be due, the nature of the
costs involved, the reasons for any extension of time, and, insofar as possible, the amount of
the claim and the amount of any time extension requested.

30.05. Time for giving notice. The notice of claim must be given to the Project Manager as
follows:

(a) If'the claim is for an increase in the contract sum, he shall give the Project Manager written
notice thereof within ten (10) days after the occurrence of the event giving rise to such claim;
in addition, this notice shall be given by the Contractor before proceeding to execute the portion
of the work to which the claim relates, except in an emergency endangering life or property,
and except where the Contractor could not reasonably have discovered the facts giving rise to
the claim prior to commencement of that portion of the work.

(b) All claims for extension of time shall be made, in writing, to the Project Manager no more
than five (5) days after the occurrence of the delay; otherwise they shall be waived. In the case
of a continuing cause of delay, only one claim is necessary.

(c) In all other cases, notice shall be given within ten (10) days after the happening of the event,
thing, or occurrence giving rise to the claim.

30.06. Response by County - claims for under $50,000 and for extensions of time. For claims
of less than $50,000 and for claims for extension of time, County shall respond, in writing, to
any written claim within 45 days of receipt of the claim, or may request, in writing, within 30
days of receipt of the claim any additional documentation supporting the claim or relating to
defenses or claims the County may have against the claimant. If further information is
thereafter required, it shall be requested and provided pursuant to Public Contract Code Section
20104.2(b)(2). The County's response to the claim, as further documented, shall be submitted
to the claimant within 15 days after receipt of the further documentation or within a period of
time no greater than that taken by the claimant in producing the additional information,
whichever is greater.

30.07. Response by County - claims of $50,000 or more and less than or equal to $375.000.
For claims of $50,000 or more and less than or equal to $375,000, and for all claims not covered
by paragraph 30.04, County shall respond, in writing, to any written claim within 60 days of
receipt of the claim, or may request, in writing, within 30 days of receipt of the claim any
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additional documentation supporting the claim or relating to defenses or claims the County may
have against the claimant. If further information is thereafter required, it shall be requested and
provided pursuant to Public Contract Code Section 20104.2(c)(2). The County's response to
the claim, as further documented, shall be submitted to the claimant within 30 days after receipt
of the further documentation or within a period of time no greater than that taken by the claimant
in producing the additional information, whichever is greater.

30.08. Prompt response when needed. Whenever it appears that a prompt response is essential,
County will respond to claims sooner than the limits prescribed above.

30.09. County's response disputed or not made. If the claimant disputes the County's written
response, or if the County fails to respond within the time prescribed, the claimant may so notify
the County, in writing, either within 15 days of receipt of the County's response or within 15
days of the County's failure to respond within the time prescribed, respectively, and demand an
informal conference to meet and confer for settlement of the issues in dispute. Upon a demand,
the County shall schedule a meet-and-confer conference within 30 days for settlement of the
dispute.

30.10. Filing of Government Code claims. If the claimant still remains unsatisfied and desires
to preserve his right to pursue the matter further, he must then file a claim with the County,
pursuant to Government Code sections 900 et seq. or sections 910 et seq.

30.11. Civil action. If the Government Code claim is denied, the claimant may file an action
in court. Such action shall be subject to Public Contract Code section 20104.4. This paragraph
applies only to claims subject to Public Contract Code section 20104. If a claim is not subject
to Public Contract Code section 20104, the claimant's right to file a civil action shall be as
otherwise provided by law.

30.12. Claims for damages. Should either party to the contract suffer injury or damage to
person or property because of any act or omission of the other party or of any of his employees,
agents, or others for whose acts he is legally liable, claim shall be made, in writing, to such
other party within a reasonable time after the first observance of such injury or damage,
provided that in no case may such a claim be filed after expiration of any applicable statute of
limitations for filing such a claim. Claims against County that are subject to this paragraph
shall comply with all procedures set forth in the California Government Code concerning claims
against public entities.

30.13. Consistency with Public Contract Code sections 20104 et seq. If any claim arising under
this contract is subject to the provisions of Public Contract Code sections 20104 et seq. (Div. 2,
Part 3, Chapter 1, Article 1.5), and if the provisions of that Article require a procedure or
procedural element different from that established in this contract, then the provisions of that
Article shall apply in place of the conflicting procedure or procedural element established
herein.

ARTICLE 31. DEFAULT AND TERMINATION OF THE CONTRACT.

31.01. County’s right to stop work on Individual Job Orders. If the Contractor fails to correct
defective work or fails to supply materials or equipment in accordance with the Detailed Scope
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of Work, the County may order the Contractor to stop the work, or any portion thereof, until
the cause for such order has been eliminated.

31.02. County’s rights on Contractor's default on Individual Job Orders. If the Contractor fails
to prosecute the Job Order diligently or fails to perform any provision of the Detailed Scope of
Work, the County may, after seven (7) days' written notice to the Contractor and without
prejudice to any other remedy he may have, make good such deficiencies. In such case, any
appropriate unilateral Supplemental Job Order shall be issued deducting from the payments
then or thereafter due the Contractor, the cost of correcting such deficiencies, and other County
Contractors’ additional services made necessary by such default. Such unilateral Supplemental
Job Order shall not require the consent of the Contractor to be effective. The Project Manager
must approve both such action and the amount charged to the Contractor. If the payments then
or thereafter due the Contractor are not sufficient to cover such amount, the Contractor shall
pay the difference to the County.

31.03. County’s Right to Terminate Contract for Cause.

(a) The County may terminate the performance of the Contractor under this contract, without
prejudice to any other right or remedy the County may have, in the manner hereinafter provided,
upon certification by the Project Manager that the following circumstances have arisen:

1. The Contractor is adjudged bankrupt, or makes a general assignment for the benefit of
his creditors, or a receiver is appointed on account of his insolvency (except as provided in
(e) below);

2. The Contractor refuses or fails, except in cases for which an extension of time is
provided, to supply enough properly skilled workers or proper materials;

3. The Contractor fails to make prompt payment to subcontractors, to suppliers of materials
or equipment, or to employees;

4. The Contractor disregards laws, ordinances, rules, regulations, or orders of any public
authority having jurisdiction; or

5. The Contractor otherwise is guilty of a substantial violation of the contract.

(b) To terminate the performance of the Contractor, County shall first give ten days' written
notice to Contractor and his surety, if any, stating County's intent to terminate the performance
of the Contractor unless within ten days the grounds for such termination have been removed,
and giving his reasons therefor.

(c) If within ten days the grounds for termination are not removed, County may immediately
terminate the performance of the Contractor and shall promptly serve notice of termination on
the Contractor and the surety. The surety shall have the right to take over and perform the
contract, provided that, within fifteen days after service upon it of said notice of termination,
the surety must first give written notice to County that it intends to take over and perform the
contract, and within thirty days after service upon it of said notice of termination, the surety
must commence performance of the contract. If surety fails to take either of these steps in a
timely manner, County may immediately take possession of the Site and of all materials,
equipment, tools, construction equipment, and machinery thereon owned by the Contractor and
may finish the work by whatever method it may deem expedient.
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(d) If within ten (10) days of County's notice of intent to terminate, the grounds for termination
are not removed, the Contractor shall not be entitled to receive any further payment until the
work is finished. If, upon completion of the work by County, the unpaid balance of the contract
sum exceeds the costs of finishing the work (including compensation for additional
architectural, managerial, and administrative services), such excess shall be paid to the
Contractor. If such costs exceed such unpaid balance, the Contractor or his surety shall pay the
difference to the County. The costs incurred by the County as herein provided shall be certified
by the Project Manager.

(e) Notwithstanding the foregoing, performance of the Contractor under this contract may not
be terminated, and the contract may not be modified, where a trustee in bankruptcy has assumed

the contract pursuant to 11 U.S.C. Sec. 365.

31.04. Contractor’s Right to Terminate Contract.

(a) The Contractor may, upon seven days’ written notice to the County and the Project
Manager, terminate the contract if the work is stopped for a period of forty-five days under an
order of any court or other public authority having jurisdiction, or as a result of an act of
government, such as a declaration of a national emergency making materials unavailable,
through no act or fault of the Contractor or a subcontractor or their agents or employees or any
other person performing any of the work under a contract with the Contractor.

(b) To terminate the contract, the Contractor must give written notice to County of such
termination, stating the reasons therefor.

(c) The Contractor may then recover from the County payment for all work executed.

31.05. County’s Right to Terminate Contract for Convenience.

(a) The County reserves the right to terminate this Contract or any Job Order at any time,
whenever the County shall determine that termination is in the best interest of the County.
Contractor shall be compensated on the basis of the reasonable value of the portion of work
completed as prorated against the Job Order Price or shown as a separate price and the cost
incurred for portions of the work performed but not completed. The total payments to
contractor shall not exceed the Job Order Price amount(s). Any such termination shall be
effected by delivery to Contractor of a Notice of Termination specifying the extent to which
performance of work under the contract is terminated, and the date upon which such termination
becomes effective.

(b) After receipt of a Notice of Termination, and except as otherwise directed by the County,
Contractor shall:

1. Stop work under the contract on the date and to the extent specified in the Notice of
Termination;

2. Place no further orders or subcontracts for materials, services, or facilities except as may
be necessary for completion of such portion of the work under the contract as is not
terminated;

3. Terminate all orders and subcontracts to the extent that they relate to the performance of
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work terminated by the Notice of Termination;

4. assign to County all the right, title, and interests of Contractor under the orders and
subcontracts so terminated, in which case Contractor shall have the right, in its discretion,
to settle or pay any or all claims arising out of the termination of such orders and
subcontractors if so directed by County;

5. Settle all outstanding liabilities and all claims arising out of such termination of orders
and subcontracts, subject to the approval of the County;

6. Complete performance of such part of the work as shall not have been terminated by the
Notice of Termination; and

7. take such action as may be necessary, or as County may direct, for the protection and
preservation of the property related to this contract which is in the possession of the
Contractor and in which County has, or may acquire, an interest.

(c) After receipt of a Notice of Termination, the Contractor shall submit to County a verified
termination claim. Such claim shall be submitted promptly, but in no event later than 30 days
from the effective date of termination, unless one or more extensions, in writing, are granted by
the County upon request of Contractor made, in writing, within such period or authorized
extension of the period.

ARTICLE 32. WARRANTIES.

32.01. Warranty as to all work. The Contractor shall guarantee all work performed under this
contract against defective materials or workmanship for a period of one year from the date of
recordation of the notice of completion, or for such longer time period as may be prescribed by
law or by the terms of any applicable special guarantee required by the Job Order. The
Contractor shall remedy any defects appearing within that time period and pay for any damage
resulting therefrom.

32.02. Repair of defective work. Contractor shall, within a reasonable time but in no case
longer than fifteen (15) days after receipt of written notice thereof, repair and/or replace any
defects in materials or workmanship which may develop during said one-year period and any
damage resulting from the repairing or replacing of such defects at his own expense and without
cost to County. In the event Contractor fails to remedy any such defect within such reasonable
time, County may proceed to have such defects remedied at Contractor's expense, and
Contractor shall pay the costs and charges incurred thereby and any other damages of County.
Nothing contained in this paragraph shall operate to relieve Contractor from responsibility after
one year from the date of final acceptance of the completed work by County as regards damages
resulting from defects, both latent and patent, departures from the requirements of the contract,
fraud, or such other gross mistakes as amount to fraud, and Contractor shall indemnify, defend,
and save County harmless from and against liability, loss, or damage arising by reason of any
and all such matters. Contractor shall transfer to County all guarantees and warranties on
equipment included within the Job Order which Contractor receives from material suppliers
and subcontractors. Neither acceptance nor payment nor any provision in these documents shall
be deemed a waiver by County nor relieve Contractor of any responsibility under the contract.
Notwithstanding the above, failure by the Contractor to take corrective action within 24 hours
after personal or telephonic notice by the County on items affecting use of facility, safety, or
the preservation of property, will result in the County taking whatever correction action it deems
necessary. All costs resulting from such action by the County will be claimed against
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Contractor or, if necessary, the Contractor’s performance bond.

32.03. Title free of liens at time of each progress payment. The Contractor warrants and
guarantees that title to all work, materials, and equipment covered by an application for
payment, whether incorporated into the Job Order or not, will pass to the County upon the
receipt of such payment by the Contractor, free and clear of all liens, claims, security interests,
or encumbrances.

32.04. Warranty as to liens. No materials, supplies, or equipment for work under this contract
shall be purchased subject to any chattel mortgage or under a conditional sale or other
agreement by which an interest therein or in any part thereof is retained by seller or supplier.
Contractor warrants good title to all materials, supplies, and equipment installed or incorporated
in the work and agrees upon completion of all work to deliver the premises, together with all
improvements and appurtenances constructed or placed thereon by him, to County free from
claims, liens, or charges. Contractor further agrees that neither he nor any person, firm, or
corporation furnishing any materials or labor for any work covered by this contract shall have
any right to any lien upon the premises or any improvement or appurtenance thereon. Nothing
contained in this article, however, shall defeat or impair the right of persons furnishing material
or labor under any bond given the Contractor for their protection or any rights under any law
permitting such persons to look to funds due Contractor in the hands of the County, and this
provision shall be inserted in all subcontracts and material contracts and notice of its provisions
shall be given to all persons furnishing material for work when no formal contract is entered
into for such material.

32.05. Other Warranties. In addition to the warranties in the Contract Documents, Contractor
shall assign to all assignable warranties it obtains from manufacturers or suppliers with respect
to any materials, equipment, or fixtures incorporated into the work, but the assignment shall not
relieve Contractor of any of its guaranties or obligations. Contractor's guaranties and the
Contract Documents shall not act as a bar to Contractor's liability for any third-party claim
against Contractor, and are in addition to, not exclusive of, Contractor's other obligations under
the Contract Documents, including, without limitation, Contractor's obligation to indemnify
and defend County

32.06. No Limitations. Nothing in this Article 32 shall be construed to establish a period of
limitation with respect to any latent or patent defects in the work or claims or liabilities arising
therefrom. The establishment of time periods relates only to the specific obligation of
Contractor to correct or cause correction of the work, and has no relationship to the time within
which its obligation to comply with the contract documents may be sought to be enforced, nor
to the time within which proceedings may be commenced to establish the Contractor's liability
with respect to its obligations under the contract documents or in connection with the work.

PART VII. MISCELLANEOLUS.

ARTICLE 33. MISCELLANEOUS PROVISIONS.

33.01. State audits. If this contract involves the expenditure of public funds in excess of
$10,000, the contracting parties shall be subject to the examination and audit of the State
Auditor of the State of California for a period of three (3) years after final payment under the
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contract, as required by Government Code Sec. 8546.7. The examination and audit shall be
confined to those matters connected with the performance of the contract, including, but not
limited to, the costs of administering the contract.

33.02. Governing law. The contract shall be governed by the law of the State of California.

33.03. No assignment. Neither party to the contract shall assign the contract without the written
consent of the other, nor shall the Contractor assign any monies due or to become due to him
hereunder, without the previous written consent of the County. Should any money due or to
become due under this contract be assigned, it shall be subject to a prior lien for services
rendered or material supplied for performance of work under this contract in favor of all
persons, firms, or corporations rendering such services or supplying such materials to the extent
that claims are filed pursuant to the Civil Code, the Code of Civil Procedure, and/or the
Government Code.

33.04. Binding on successors and assigns. The County and Contractor each binds himself, his
partners, successors, assigns, and legal representatives to the other party hereto and to the
partners, successors, assigns, and legal representatives of such other party in respect to all
covenants, agreements, and obligations contained in the contract documents.

33.05. Notices. All notices required or permitted to be given under this contract shall be in
writing and shall be deemed to have been duly served (a) when delivered in person to the
individual or member of the firm or to an officer of the corporation for whom it was intended,
or (b) 48 hours after the notice is placed in the U.S. mail, properly addressed to the party to
whom the notice is to be delivered, for mailing by registered or certified mail, with postage
thereon fully prepaid. The proper address shall be that previously specified in writing by the
proposed recipient as the address for mailing notice, or, if none, then the last business address
for the recipient known to the person giving the notice.

33.06. Contractual rights and remedies not exclusive. The duties and obligations imposed by
the contract documents and the rights and remedies available thereunder shall be in addition to
and not a limitation of any duties, obligations, rights, and remedies, otherwise imposed or
available by law, except as otherwise specified herein.

33.07. Assignment of anti-trust causes of action. The Contractor and all subcontractors are
bound by Public Contract Code section 7103.5, which provides as follows: "In entering into a
public works contract or a subcontract to supply goods, services, or materials pursuant to a
public works contract, the Contractor or subcontractor offers and agrees to assign to the
awarding body all rights, title, and interest in and to all causes of action it may have under
Section 4 of the Clayton Act (15 USC section 15) or under the Cartwright Act (Chapter 2,
commencing with section 16700, of Part 2 of Division 7 of the Business and Professions Code),
arising from purchases of goods, services, or materials pursuant to the public works contract or
the subcontract. This assignment shall be made and become effective at the time the awarding
body tenders final payment to the contractor, without further acknowledgment by the parties."

33.08. Royalties and patents. The Contractor shall pay all royalties and license fees. He shall
defend all suits or claims for infringement of any patent rights and shall save the County
harmless from loss on account thereof, except that the County shall be responsible for all such
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loss when a particular design, process, or the product of a particular manufacturer or
manufacturers is specified, but if the Contractor has reason to believe that the design, process,
or product specified is an infringement of a patent, he shall be responsible for such loss unless
he promptly gives such information to the County.

33.09. Prohibited interests. No official of County who is authorized in such capacity and on
behalf of County to negotiate, make, accept, or approve, or to take part in negotiating, making,
accepting or approving any architectural, engineering, inspection, construction or material
supply contract or any subcontract in connection with the project, shall become directly or
indirectly interested financially in this contract or in any part thereof. No officer, employee,
architect, attorney, engineer, consultant, or inspector of or for County who is authorized in such
capacity and on behalf of County to exercise any executive supervisory or other similar
functions in connection with construction of the project shall become directly or indirectly
interested financially in this contract or in any part thereof.

33.10. No continuing waiver. A waiver of rights by County or Contractor in one instance
hereunder does not constitute a waiver of rights in any similar instance thereafter.

33.11. Taxable possessory interest. The terms of this document may result in the creation of a
possessory interest. If such a possessory interest is vested in a private party to this document,
the private party may be subjected to the payment of personal property taxes levied on such
interest.

33.12 Special Healthcare Requirements. The Contractor will be required to comply with the
following prior to commencing work:

1. Infection Control Protocol and Practices for Healthcare Settings. The Contractor shall
provide a plan for Infection Control Measures.

2. Contractor shall provide a current Tuberculosis Skin Test (PPD Test) for all his
employees and all subcontractors, their agents and employees, and all other persons
performing any of the work under a contract with the Contractor.

3. Contractor shall provide a current Drug Screening Test for all his employees and all
subcontractors, their agents and employees, and all other persons performing any of the
work under a contract with the Contractor.

4. Contractor shall provide a pre-construction risk assessment to determine if Interim Life
Safety Measures (ILSM) must be implemented to temporarily compensate for hazards
posed by construction activities, in or adjacent to construction areas. The ILSM apply
to all personnel, and will be implemented upon project development and continuously
enforced through project completion.
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EXHIBIT A
JOC System License and Fee Agreement

This Agreement is made this day of , 2018 by and between
[Insert Contractor’s Full Legal Name], whose address is [Insert Contractor’s Legal Address]
("Contractor"), and The Gordian Group, Inc., whose address is 30 Patewood Drive, Suite 350,
Greenville, SC 29615 ("Gordian").

WHEREAS, [Insert Owner’s Full Legal Name] (“Owner”) has awarded Contract No. [Insert
Number] (“Contract”) to the Contractor.

WHEREAS, pursuant to the terms and conditions of a contract between Gordian and Owner
(“Owner Contract”), Gordian has agreed to provide Contractor with a license to Gordian’s Job
Order Contracting system (“JOC System”), and

NOW, THEREFORE, the parties agree to the terms and conditions of the following JOC System
License and Contractor License Fee (“Agreement”):

Gordian hereby grants to Contractor, and Contractor hereby accepts from Gordian for the term of
the Contract, or the term of the Owner Contract, whichever is shorter, a non-exclusive and
nontransferable right, privilege, and license to Gordian’s proprietary JOC System and other related
proprietary materials (collectively referred to as “Proprietary Information™) to be used for the sole
purpose of executing the Contractor’s responsibilities under the Contract (“Limited Purpose™).
Contractor hereby agrees that the Proprietary Information shall include, but is not limited to,
Gordian‘s eGordian® JOC information management applications and support documentation,
Construction Task Catalog®, training materials, and any other proprietary materials provided to
Contractor by Gordian. In the event the Contract expires or terminates, or the Owner Contract
expires or terminates, this JOC System License shall terminate and Contractor shall return all
Proprietary Information in its possession to Gordian.

Contractor acknowledges that Gordian shall retain exclusive ownership of all proprietary rights to
the Proprietary Information, including all U.S. and international intellectual property and other
rights such as patents, trademarks, copyrights and trade secrets. Contractor shall have no right or
interest in any portion of the Proprietary Information except the right to use the Proprietary
Information for the Limited Purpose set forth herein. Except in furtherance of the Limited Purpose,
Contractor shall not distribute, disclose, copy, reproduce, display, publish, transmit, assign,
sublicense, transfer, provide access to, use or sell, directly or indirectly (including in electronic
form), any portion of the Proprietary Information.

In accordance with the terms of the Contract, Contractor hereby agrees to pay Gordian a license
fee (“Contractor License Fee”) equal to one percent (1%) of the value of each Job Order, Purchase
Order or other similar purchasing document issued to Contractor by Owner pursuant to the
Contract. Contractor further agrees to remit the Contractor License Fee to Gordian within ten (10)
days of Contractor’s receipt of each Job Order, Purchase Order or other similar purchasing
document from the Owner. Contractor shall make payments payable to The Gordian Group, Inc.
and shall mail the payments to P.O. Box 751959, Charlotte, NC 28275-1959. All payments
received after the due date set forth above will incur a late payment charge from such due date
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until paid at a rate of 1.5% per month. In the event a modification to an issued Job Order results
in a reduction of the value of the Job Order, Gordian shall issue a credit to Contractor only when
the applicable license fee credit is greater than or equal to $25.00.

Either party may terminate this Agreement in the event of: (1) any breach of a material term of
this Agreement by the other party which is not remedied within ten (10) days after written notice
to the breaching party; or (2) the other party’s making an assignment for the benefit of its creditors,
or the filing by or against such party of a petition under any bankruptcy or insolvency law, which
is not discharged within thirty (30) days of such filing.

Contractor acknowledges and agrees to respect the copyrights, trademarks, trade secrets, and other
proprietary rights of Gordian in the Proprietary Information during and after the term of this
Agreement, and shall at all times maintain complete confidentiality with regard to the Proprietary
Information provided to Contractor, subject to federal, state and local laws related to public
disclosure. Contractor further acknowledges that a breach of any of the terms of this Agreement
by Contractor will result in irreparable harm to Gordian for which monetary damages would be an
inadequate remedy, and Gordian shall be entitled to injunctive relief (without the necessity of
posting a bond) as well as all other monetary remedies available at law or in equity. In the event
that it becomes necessary for either party to enforce the provisions of this Agreement or to obtain
redress for the breach or violation of any of its provisions, including nonpayment of any Contractor
License Fees owed, whether by litigation, arbitration or other proceedings, the prevailing party
shall be entitled to recover from the other party all costs and expenses associated with such
proceedings, including reasonable attorney’s fees.

This Agreement shall be construed under the laws of the State of South Carolina without regard to
choice of law principles. Both parties irrevocably consent to the jurisdiction and venue of the
federal and state courts located in the State of South Carolina for purposes of any action brought
in connection with this Agreement or use of the Proprietary Information.

The parties agree that in the event of a conflict in terms and conditions between this Agreement
and any other terms and conditions of the Contract, the Owner Contract, or any Job Order,
Purchase Order or similar purchasing document issued to Contractor by Owner, this Agreement
shall take precedence.

[Insert Contractor’s Full Legal Name] The Gordian Group, Inc.
Signature: Signature:

Name: Name: Ammon T. Lesher

Title: Title: Vice President of Legal Affairs

ACKNOWLEDGMENT OF [Contractor]

STATE OF
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COUNTY OF

I, the undersigned Notary Public, do hereby certify that the foregoing instrument was

acknowledged before me this day of and the document was
executed by the above named of his/her own
free will.

Witness my hand and seal this day of ,2018.

Signature of Notary Public

Place Notary Seal Above

Project
Project Specifications Page 124





