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STANDARD PLANS LIST 

The Standard Plan sheets applicable to this contract include but are not limited to those indicated 

below.  The Standard Plans of 2018 and the Revised Standard Plans, which apply to this contract, 

are included as attachments to these Special Provisions. 

 

GENERAL ROAD WORK 

 

MISCELLANEOUS 

A3A  Abbreviations 

A3B  Abbreviations 

A3C  Abbreviations 

A10A  Legend - Lines and Symbols 

A20B  Pavement Markers and Traffic Lines - Typical Details 

A24E  Pavement Markings – Words, Limit and Yield Lines 

A88A  Curb Ramp Details 

 

TEMPORARY FACILITIES 

T11  Traffic Control System for Lane Closure on Multilane Conventional Highways 

T12 Traffic Control System for Half Road Closure on Multilane Conventional 

Highways and Expressways 

T13  Traffic Control System for Lane Closure on Two Lane Conventional Highways 

T30 Temporary Pedestrian Access routes Typical Sidewalk Closure and Pedestrian 

Detour 

T32 Temporary Pedestrian Access Routes Typical Sidewalk/Crosswalk Closure and 

Pedestrian Detour 

T62 Temporary Water Pollution Control Details (Temporary Drainage Inlet 

Protection) 

T62 Temporary Water Pollution Control Details (Temporary Drainage Inlet 

Protection) 

 

ROADSIDE SIGNS 

RS1  Roadside Signs - Typical Installation Details No. 1 

RS2  Roadside Signs - Wood Post, Typical Installation Details No. 2 
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COUNTY OF MONTEREY 

RESOURCE MANAGEMENT AGENCY – PUBLIC WORKS 

 

NOTICE TO BIDDERS 

 

Sealed bids will be received at the OFFICE OF THE CLERK OF THE BOARD OF SUPERVISORS, COUNTY 

OF MONTEREY, 168 W. ALISAL STREET 1ST
 FLOOR, SALINAS, CALIFORNIA 93901 (MAILING 

ADDRESS:  P O BOX 1728, SALINAS CA 93902-1728), until October 14, 2020, for the 

 

PEDESTRIAN CROSSWALK ENHANCEMENTS 

CASTROVILLE BLVD & RIO RD 

PROJECT NO. 1148 

HSIPL-5944(132) 

 

as shown on the plans, at which time they will be publicly opened and read in the Board of 

Supervisors’ Chambers, First Floor, Room 1032. 

 

The work to be done consists of the installation of Rectangular Rapid Flashing Beacons at the 

intersection of Castroville Blvd/ Elkhorn with (2) streetlights. Road work also includes the 

installation of a concrete pedestrian refuse (8’x6’x6”) with retaining curb, signing and striping in 

Castroville, California; and the replacement of crosswalk signage with Rectangular Rapid Flashing 

Beacons at the intersection of Rio Rd/Via Nona Marie. and Rio Road/Via Nona Marie in Carmel, 

California. The Engineer’s Estimate for both projects is $ 147,200. 

 

The County of Monterey affirms that in any Contract entered into pursuant to this advertisement, 

disadvantage business enterprise will be afforded full opportunity to submit bids in response to 

this invitation. 

 

The DBE Contract goal is fourteen percent (14%). 

 

The Bidder shall possess either a valid Class A license or a combination of Class C-8, C-12, C-31, 

C-32, C-34 and C-45 licenses, at the time of the bid opening. 

 

A bidder's bond, issued by an admitted corporate surety company in an amount equal to at least 

ten percent (10%) of the amount bid, must accompany the bid. 

 

The successful bidder shall furnish a payment bond and a performance bond each in the amount 

of one hundred percent (100%) of the Contract. 

 

The Contract Documents are available ELECTRONICALLY and can be downloaded for free at 

the following Monterey County website: http://www.co.monterey.ca.us/publicworks/bids.htm.  

Plan holders must register before they can view or download the documents.  A copy of the 

electronic files on compact-disc (CD) is also available at MONTEREY COUNTY RESOURCE 

MANAGEMENT AGENCY PUBLIC WORKS & FACILITIES, 1441 SCHILLING PLACE, 2ND
 FLOOR, 

SALINAS, CALIFORNIA 93901 for a nonrefundable fee of $5.00.  The electronic files can be used to 

print the project plans, project specifications, and other such documents at various printing 

companies. 

 

Pursuant to California Labor Code Section 1773, the general prevailing wage rates in the County, 

or Counties, in which the work is to be done have been determined by the Director of the California 
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Department of Industrial Relations and are available at the Monterey County Resource 

Management Agency (RMA) Public Works, Facilities and Parks, 1441 Schilling Place, 2nd Floor, 

Salinas, California 93901, and the California Department of Industrial Relations’ Internet web site 

at http://www.dir.ca.gov/DLSR/PWD. 

 

Pursuant to California Labor Code section 1771.1(a), a Contractor or subcontractor shall not be 

qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the 

Public Contract Code, or engage in the performance of any Contract for public work, as defined 

in this chapter, unless currently registered and qualified to perform public work pursuant to Labor 

Code Section 1725.5.  It is not a violation of this section for an unregistered Contractor to submit 

a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 

10164 or 20103.5 of the Public Contract Code, provided the Contractor is registered to perform 

public work pursuant to Labor Code Section 1725.5 at the time the Contract is awarded. 

 

This project is subject to compliance monitoring and enforcement by the Department of 

Industrial Relations.  

 

Pursuant to California Public Contract Code Section 22300, the Contractor may substitute 

securities for any moneys withheld by the County to ensure performance under the Contract. 

 

Attention is directed to the Federal minimum wage rate requirements in the Special Provisions.  If 

there is a difference between the minimum wage rates predetermined by the Secretary of Labor 

and the general prevailing wage rates determined by the Director of the California Department of 

Industrial Relations for similar classifications of labor, the Contractor and subcontractors shall pay 

not less than the higher wage rate.  The Department will not accept lower State wage rates not 

specifically included in the Federal minimum wage determinations.  This includes "helper" (or 

other classifications based on hours of experience) or any other classification not appearing in the 

Federal wage determinations.  Where Federal wage determinations do not contain the State wage 

rate determination otherwise available for use by the Contractor and subcontractors, the Contractor 

and subcontractors shall pay not less than the Federal minimum wage rate, which most closely 

approximates the duties of the employees in question. 

 

Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities 

should call the U.S. Department of Transportation (1-800-424-9071) “hotline,” between 8:00 a.m. 

and 5:00 p.m., and report these activities. 

 

The County reserves the right to reject any or all bids or to waive any irregularities or informalities 

in any bids or in the bidding. 

 

Date:                     RANDELL ISHII, M.S., P.E. 

 CHIEF OF PUBLIC WORKS 

COUNTY OF MONTEREY 
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RESOURCE MANAGEMENT AGENCY 

 PUBLIC WORKS, FACILTIES AND PARKS 

COUNTY OF MONTEREY 

STATE OF CALIFORNIA 

 

SPECIAL PROVISIONS 

 

PEDESTRIAN CROSSWALK ENHANCEMENTS 

CASTROVILLE BLVD & RIO RD 

PROJECT NO. 1148 

HSIPL-5944(132) 

 

SECTION 1 – DEFINITION AND TERMS 

1-1.01  SPECIFICATIONS AND PLANS: 

The work embraced herein shall be done in accordance with the 2015 Standard Plans and Standard 

Specifications of the State of California, Department of Transportation (Standard Specifications), 

as revised, insofar as the same may apply and in accordance with the following Special Provisions: 

 

In case of conflict between the Standard Specifications and these Special Provisions, these Special 

Provisions shall take precedence over and be used in lieu of such conflicting portions.  The listing 

of certain salient sections from the Standard Specifications and these Special Provisions shall not 

in any way relieve the Contractor of complying with each and every section of the Standard 

Specifications. 

 

Revisions to the Standard Specifications set forth in these Special Provisions shall be considered 

as part of the Standard Specifications for the purposes set forth in Section 5-1.02 "Contract 

Components” of the Standard Specifications.  Whenever either the term "Standard Specifications 

is revised" or the term "Standard Specifications are revised" is used in the Special Provisions, the 

indented text or table following the term shall be considered Revised Standard Specifications.  In 

case of conflict between such revisions and the Standard Specifications, the revision shall take 

precedence over and be used in lieu of the conflicting portions. 

1-1.02  INTERPRETATION OF STANDARD SPECIFICATIONS: 

For the purpose of this Contract, certain terms or pronouns in place of them used throughout the 

Standard Specifications shall be interpreted as follows:  Attention is directed to Section 1, 

"Definition and Terms," of the Standard Specifications and these Special Provisions: 

1-1.03  DEFINITIONS: 

The following terms defined in Section 1-1.07, "Definitions," of the Standard Specifications shall 

be interpreted to have the following meaning and intent: 

 

State:   County of Monterey 

 

Department:  Monterey County Resource Management Agency  

 

Director:  Chair of the Board of Supervisors 

 

Engineer: Resource Management Agency Deputy Director of Public Works, 

Facilities, and Parks, acting either directly or through properly 
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authorized agents, such agents acting within the scope of the 

particular duties entrusted to them. 

1-1.04  DEFINITIONS IN SPECIAL PROVISIONS: 

Whenever in the Special Provisions and other Contract documents, the following terms, or 

pronouns in place of them are used, the intent and meaning shall be interpreted as follows: 

 

 Clerk of the Board:  The Clerk of the Monterey County Board of Supervisors 

 

 Director of Public Works: Acting Resource Management Agency Deputy Director of    

                                                 Public Works, Facilities, and Parks. 

 

 Attorney General:  County Counsel-Risk Manager of Monterey County 

 

Laboratory: Any established laboratory designated by the Engineer to 

test materials and work involved in the Contract. 

1-1.05  STATE HOLIDAYS: 

Attention is directed to definition of holiday in Section 1-1.07B “Glossary” of the Standard 

Specifications. 

 

 

SECTION 2 - BIDDING 

2-1.01 GENERAL: 

The bidder's attention is directed to the provisions in Section 2, "Bidding," of the Standard 

Specifications and these Special Provisions for the requirements and conditions which he/she/it 

must observe in the preparation and the submission of the bid. 

 

The Bidder's Bond form mentioned in the last paragraph in Section 2-1.34, "Bidder’s Security," of 

the Standard Specifications will be found in the Bid Form, Book Two.  Bidder’s security in the 

form of cashier’s check or certified check shall be made payable to the County of Monterey. 

 

In conformance with Public Contract Code Section 7106, a Noncollusion Declaration is included 

in the Bid Form, Book Two.  Signing the Bid shall also constitute signature of the Noncollusion 

Declaration. 

 

This Contract will require a Class "A" contractor's license or a combination of Class C-8, C-12, C-

31, C-32, C-34 and C-45 licenses. 

2-1.02 DISADVANTAGE BUSINESS ENTERPRISE (DBE): 

Replace Section 2-1.12, "Disadvantage Business Enterprise," of the Standard Specifications for 

Federal Aid Contract with the following: 

 

Under 49 CFR 26.13(b): 

The Contractor, subrecipient or subcontractor shall not discriminate on the basis 

of race, color, national origin, or sex in the performance of this Contract.  The 

Contractor shall carry out applicable requirements of 49 CFR part 26 in the award 

and administration of DOT-assisted Contracts.  Failure by the Contractor to carry 
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out these requirements is a material breach of this Contract which may result in 

the termination of this Contract or such other remedy as the recipient deems 

appropriate. 

Take necessary and reasonable steps to ensure that DBEs have opportunity to participate in 

the Contract (49 CFR 26). 

To ensure equal participation of DBEs provided in 49 CFR 26.5 the Agency shows a goal for 

DBEs. 

Make work available to DBEs and select work parts consistent with available DBE 

subcontractors and suppliers. 

Meet the DBE goal shown elsewhere in these Special Provisions or demonstrate that you 

made adequate good faith efforts to meet this goal. 

It is your responsibility to verify that the DBE firm is certified as DBE at date of bid opening. 

For a list of DBEs certified by the California Unified Certification Program, go to:  

http://www.dot.ca.gov/hq/bep/find_certified.htm. 

All DBE participation will count toward the California Department of Transportation’s 

federally mandated statewide overall DBE goal. 

Credit for materials or supplies purchased from DBEs counts towards the goal in the 

following manner: 

• One hundred percent (100%) counts if the materials or supplies are obtained 

from a DBE manufacturer. 

• Sixty percent (60%) counts if the materials or supplies are obtained from a 

DBE regular dealer. 

• Only fees, commissions, and charges for assistance in the procurement and 

delivery of materials or supplies count if obtained from a DBE that is neither a 

manufacturer nor regular dealer.  49 CFR 26.55 defines "manufacturer" and 

"regular dealer." 

You receive credit towards the goal if you employ a DBE trucking company that performs a 

commercially useful function as defined in 49 CFR 26.55(d)(1) through (4) and (6). 

 

a. DBE Commitment Submittal (CT Standard Spec 2-1.12B(2)) 

Submit the Exhibit 15-G Construction Contract DBE Commitment form included in the Bid 

book.  If the form is not submitted with the bid, remove the form from the Bid book before 

submitting your bid. 

If the DBE Commitment form is not submitted with the bid, the apparent low bidder, the 

second low bidder, and the third low bidder must complete and submit the DBE Commitment 

form to the Agency.  The DBE Commitment form must be received by the Agency no later 

than 4:00 p.m. on the fifth calendar day after bid opening. 

Other bidders do not need to submit the DBE Commitment form unless the Agency requests 

it.  If the Agency requests you to submit a DBE Commitment form, submit the completed 

form within five (5) calendar days of the request. 

Submit written confirmation from each DBE stating that it is participating in the contract.  
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Include confirmation with the DBE Commitment form.  A copy of a DBE's quote will serve 

as written confirmation that the DBE is participating in the contract. 

If you do not submit the DBE Commitment form within the specified time, the Agency will 

find your bid nonresponsive. 

b. Good Faith Efforts Submittal  

If you have not met the DBE goal, complete and submit the DBE Information - Good Faith 

Efforts Exhibit 15-H form with the bid showing that you made adequate good faith efforts to 

meet the goal.  Only good faith efforts directed towards obtaining participation by DBEs will 

be considered.  If good faith efforts documentation is not submitted with the bid, it must be 

received by the Agency no later than 4:00 p.m. on the fifth calendar day after bid opening. 

If your DBE Commitment form shows that you have met the DBE goal or if you are required 

to submit the DBE Commitment form, you must also submit good faith efforts 

documentation within the specified time to protect your eligibility for award of the contract 

in the event the Agency finds that the DBE goal has not been met. 

Good faith efforts documentation must include the following information and supporting 

documents, as necessary: 

1. Items of work you have made available to DBE firms.  Identify those 

items of work you might otherwise perform with your own forces and 

those items that have been broken down into economically feasible units 

to facilitate DBE participation.  For each item listed, show the dollar value 

and percentage of the total contract.  It is your responsibility to 

demonstrate that sufficient work to meet the goal was made available to 

DBE firms. 

2. Names of certified DBEs and dates on which they were solicited to bid on 

the project.  Include the items of work offered.  Describe the methods used 

for following up initial solicitations to determine with certainty if the 

DBEs were interested, and the dates of the follow-up.  Attach supporting 

documents such as copies of letters, memos, facsimiles sent, telephone 

logs, telephone billing statements, and other evidence of solicitation.  You 

are reminded to solicit certified DBEs through all reasonable and available 

means and provide sufficient time to allow DBEs to respond. 

3. Name of selected firm and its status as a DBE for each item of work made 

available.  Include name, address, and telephone number of each DBE that 

provided a quote and their price quote.  If the firm selected for the item is 

not a DBE, provide the reasons for the selection. 

4. Name and date of each publication in which you requested DBE 

participation for the project.  Attach copies of the published 

advertisements. 

5. Names of agencies and dates on which they were contacted to provide 

assistance in contacting, recruiting, and using DBE firms.  If the agencies 

were contacted in writing, provide copies of supporting documents. 
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6. List of efforts made to provide interested DBEs with adequate information 

about the plans, specifications, and requirements of the contract to assist 

them in responding to a solicitation.  If you have provided information, 

identify the name of the DBE assisted, the nature of the information 

provided, and date of contact.  Provide copies of supporting documents, as 

appropriate. 

7. List of efforts made to assist interested DBEs in obtaining bonding, lines 

of credit, insurance, necessary equipment, supplies, and materials, 

excluding supplies and equipment that the DBE subcontractor purchases 

or leases from the prime contractor or its affiliate.  If such assistance is 

provided by you, identify the name of the DBE assisted, nature of the 

assistance offered, and date assistance was provided.  Provide copies of 

supporting documents, as appropriate. 

8. Any additional data to support demonstration of good faith efforts. 

The Agency may consider DBE commitments of the second and third bidders when 

determining whether the low bidder made good faith efforts to meet the DBE goal. 

c. Exhibit 15-G - Construction Contract DBE Commitment  

Complete and sign Exhibit 15-G Construction Contract DBE Commitment included in the 

contract documents regardless of whether DBE participation is reported. 

Provide written confirmation from each DBE that the DBE is participating in the Contract.  A 

copy of a DBE's quote serves as written confirmation.  If a DBE is participating as a joint 

venture partner, the Agency encourages you to submit a copy of the joint venture agreement. 

d. Subcontractor and Disadvantaged Business Enterprise Records 

Use each DBE subcontractor as listed on Exhibit 12-B Bidder’s List of Subcontractors (DBE 

and Non-DBE) and Exhibit 15-G Construction Contract DBE Commitment form unless you 

receive authorization for a substitution. 

The Agency requests the Contractor to: 

1. Notify the Engineer of any changes to its anticipated DBE participation. 

2. Provide this notification before starting the affected work. 

3. Maintain records including: 

• Name and business address of each first tier subcontractor  

• Name and business address of each DBE subcontractor, 

DBE vendor, and DBE trucking company, regardless of tier 

• Date of payment and total amount paid to each business. 

If you are a DBE contractor, include the date of work performed by your own forces and the 

corresponding value of the work. 
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Before the 15th of each month, submit a Monthly DBE Trucking Verification form. 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the 

decertification date.  If a business becomes a certified DBE before completing its work, the 

business must notify you in writing of the certification date.  Submit the notifications.  On 

work completion, complete a Disadvantaged Business Enterprises (DBE) Certification Status 

Change, Exhibit 17-O, form.  Submit the form within 30 days of contract acceptance. 

Upon work completion, complete Exhibit 17-F Final Report – Utilization of Disadvantaged 

Business Enterprises (DBE), First Tier Subcontractors.  Submit it within 90 days of contract 

acceptance.  The Agency will withhold $10,000 until the form is submitted.  The Agency will 

release the amount withheld upon submission of the completed form. 

e. Performance of Disadvantaged Business Enterprises 

DBEs must perform work or supply materials as listed in the Exhibit 15-G Construction 

Contract DBE Commitment form, included in the Bid. 

Do not terminate or substitute a listed DBE for convenience and perform the work with your 

own forces or obtain materials from other sources without authorization from the Agency. 

The Agency authorizes a request to use other forces or sources of materials if it shows any of 

the following justifications: 

1. Listed DBE fails or refuses to execute a written contract based on plans 

and specifications for the project. 

2. You stipulated that a bond is a condition of executing the subcontract and 

the listed DBE fails to meet your bond requirements. 

3. Work requires a contractor's license and listed DBE does not have a valid 

license under Contractors License Law. 

4. Listed DBE fails or refuses to perform the work or furnish the listed 

materials. 

5. Listed DBE's work is unsatisfactory and not in compliance with the 

contract. 

6. Listed DBE is ineligible to work on the project because of suspension or 

debarment. 

7. Listed DBE becomes bankrupt or insolvent. 

8. Listed DBE voluntarily withdraws with written notice from the Contract 

9. Listed DBE is ineligible to receive credit for the type of work required. 

10. Listed DBE owner dies or becomes disabled resulting in the inability to 

perform the work on the Contract. 

11. Agency determines other documented good cause. 
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Notify the original DBE of your intent to use other forces or material sources and provide the 

reasons.  Provide the DBE with five (5) days to respond to your notice and advise you and 

the Agency of the reasons why the use of other forces or sources of materials should not 

occur.  Your request to use other forces or material sources must include: 

1. One (1) or more of the reasons listed in the preceding paragraph. 

2. Notices from you to the DBE regarding the request. 

3. Notices from the DBEs to you regarding the request. 

If a listed DBE is terminated or substituted, you must make good faith efforts to find another 

DBE to substitute for the original DBE.  The substitute DBE must perform at least the same 

amount of work as the original DBE under the contract to the extent needed to meet the DBE 

goal. 

The substitute DBE must be certified as a DBE at the time of request for substitution unless 

the Agency authorizes (1) a request to use other forces or sources of materials or (2) a good 

faith effort for a substitution of a terminated DBE, the Agency does not pay for work listed 

on the Exhibit 15-G Construction Contract DBE Commitment form unless it is performed or 

supplied by the listed DBE or an authorized substitute. 

2-1.03 BID OPENING: 

The Agency publicly opens and reads bids at the time and place shown on the Notice to Bidders. 

2-1.04 BID RIGGING: 

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging 

activities. Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. 

The hotline number is (800) 424-9071. The service is available 24 hours seven (7) days a week 

and is confidential and anonymous. The hotline is part of the DOT's effort to identify and 

investigate highway construction Contract fraud and abuse and is operated under the direction of 

the DOT Inspector General. 

2-1.05 SUBCONTRACTORS LIST: 

Each bid shall have listed therein the name and address of each Subcontractor to whom the bidder 

proposes to subcontract portions of the work in an amount in excess of one-half of one percent of 

his/her/its total bid or $10,000, whichever is greater, in accordance with the Subletting and 

Subcontracting Fair Practices Act, commencing with Section 4100 of the Public Contract Code. 

 

The bidder's attention is directed to other provisions of said Act related to the imposition of 

penalties for a failure to observe its provisions by using unauthorized Subcontractors or by making 

unauthorized substitutions. 

 

A sheet for listing the Subcontractors, as required herein by law, is included in the Bid. 

2-1.06 JOB SITE AND DOCUMENT EXAMINATION: 
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The bidder shall examine carefully the site of the work contemplated, the specifications, and the 

proposal and Contract forms therefor.  The submission of a bid shall be conclusive evidence that 

the bidder has investigated and is satisfied as to the general and local conditions to be encountered, 

as to the character, quality and scope of work to be performed, the quantities of materials to be 

furnished and as to the requirements of the proposal, plans, specifications and the Contract. 

 

The submission of a bid shall also be conclusive evidence that the bidder is satisfied as to the 

character, quality and quantity of surface and subsurface materials or obstacles to be encountered 

insofar as this information was reasonably ascertainable from an inspection of the site as well as 

from the specifications made a part of the Contract. 

 

All bidder inquiries about the meaning or intent of the Contract Documents submitted to the 

Engineer shall be in writing. Replies to the inquiries will be in the form of addenda and will be 

mailed, faxed, or delivered to all parties recorded by the Engineer as having received the bidding 

documents. Issued addenda shall be considered as part of the Contract Documents. Bidder inquiries 

received less than ten (10) days prior to the date of bid opening will not be answered. Oral and 

other interpretations or clarifications will be without legal effect. 

 

The County assumes no responsibility for conclusions or interpretations made by a bidder or 

Contractor based on the information or data made available by the County.  The County does not 

assume responsibility for representations made by its officers or agents before the execution of the 

Contract concerning surface or subsurface conditions, unless that representation is expressly stated 

in the Contract. 

 

No conclusions or interpretations made by a bidder or Contractor from the information and data 

made available by the County will relieve a bidder or Contractor from properly fulfilling the terms 

of the Contract. 

 

 

SECTION 3. CONTRACT AWARD AND EXECUTION 

3-1.01 GENERAL: 

The bidder's attention is directed to the provisions in Section 3, "Contract Award and Execution," 

of the Standard Specifications and these Special Provisions for the requirements and conditions 

concerning award and execution of Contract. 

3-1.02 CONTRACT AWARD: 

If the Agency awards the Contract, the award is made to the lowest responsible and responsive     

bidder. 

In lieu of Section 3-1.04, “Contract Award,” of the Standard Specification, insert the following: 

 

Bidders who wish to lodge a protest as to the award of the bid must do so before 5:00 p.m. 

of the fifth business day following the notice of intent to award the Contract.  Failure to 

timely file a written protest shall constitute a waiver of right to protest. Untimely protests 

will not be accepted or considered.  Bid protests must be submitted, in writing, to: 

MONTEREY COUNTY RESOURCE MANAGEMENT AGENCY PUBLIC WORKS, FACILITIES AND 

PARKS TO THE ATTENTION OF THE PROJECT MANAGER/1441 SCHILLING PLACE, 2ND
 FLOOR, 

SALINAS, CALIFORNIA 93901-2438.  Protests may be hand-delivered or sent via facsimile 

[(831)755-4958], certified United States Postal Services (USPS) mail, or E-mail to the 
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attention of the project manager [The Project Manager’s E-mail address may be obtained 

by calling (831) 755-4800].  Bid protests must include the project name and project 

number, a complete statement describing the basis for the bid protest, including a detailed 

statement of all legal and factual grounds for the protest, any documentation supporting the 

protestor’s grounds for the protest, and the form of relief requested and the legal basis for 

such relief.  The party lodging the protest must also include their contact information 

including mailing address, telephone number, and E-mail address. 

 

If a valid protest is timely filed, the Department shall investigate the bid protest.  The 

protested bidder shall have three (3) business days to respond to any Public Works, 

Facilities & Parks requests to provide additional information.  The Department shall 

respond to the protesting party, stating its finding.  The Department Director shall make a 

recommendation to the Board regarding the bid protest. 

 

The award of the Contract, if it be awarded, will be to the lowest responsible bidder within 

ninety (90) days after bid opening, whose bid complies with all the requirements 

prescribed. 

 

In determining the lowest “responsible” Bidder, consideration shall be given to the general 

competency of Bidder in regards to the work covered by the bid. 

 

The Contract shall be executed by the successful bidder and shall be returned, together with 

the Contract bonds and insurance certificates, to the MONTEREY COUNTY RESOURCE 

MANAGEMENT PUBLIC WORKS, FACILITIES AND PARKS so that it is received within ten (10) 

days, not including Saturdays, Sundays and legal holidays, after the bidder has received 

the Contract for execution.  Failure to do so shall be just cause for forfeiture of the bid 

guaranty.  The executed Contract documents shall be delivered to the following address:   

MONTEREY COUNTY RESOURCE MANAGEMENT PUBLIC WORKS, FACILITIES, AND PARKS, 

1441 SCHILLING PLACE, 2ND
 FLOOR, SALINAS, CALIFORNIA  93901-2438. 

3-1.03 CONTRACT BONDS (PUB. CONT. CODE 10221 AND 10222): 

In lieu of the second paragraph in Section 3-1.05 “Contract Bonds (Public Contract Code 

Sections10221 and 10222)” of the Standard Specifications, the following shall be inserted: 

 

2. Performance bond to guarantee the faithful performance of the Contract. This bond must 

be equal to at least one hundred percent (100%) of the total bid. 

 

The two (2) bonds shall be written by an admitted corporate surety. 

3-1.04 CONTRACTOR LICENSE: 

Attention is directed to the provisions in Section 3-1.06, “Contractor License” of the Standard 

Specification for federal-aid contract. 

 

The Contractor must be properly licensed as a Contractor from Contract award through Contract 

acceptance (California Public Contract Code § 10164). 

3-1.05 CONTRACTOR REGISTRATION WITH THE DEPARMENT OF INDUSTRIAL 

RELATIONS: 

Attention is directed to Department of Industrial Relations Contractor registration for public 
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works & facilities project. 

 

Pursuant to Labor Code section 1771.1(a), a Contractor or subcontractor shall not be qualified to 

bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public 

Contract Code, or engage in the performance of any Contract for public work, as defined in this 

chapter, unless currently registered and qualified to perform public work pursuant to Labor Code 

Section 1725.5.  It is not a violation of this section for an unregistered Contractor to submit a bid 

that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 

or 20103.5 of the Public Contract Code, provided the Contractor is registered to perform public 

work pursuant to Labor Code Section 1725.5 at the time the Contract is awarded. 

 

This project is subject to compliance monitoring and enforcement by the Department of 

Industrial Relations.  

 

For Contractor Registration, go to: http://www.dir.ca.gov/Public-Works/PublicWorks.html 

 

 

SECTION 4 SCOPE OF WORK 

4-1.01 WORK DESCRIPTION 

In general, the work to be done consists of the installation of Rectangular Rapid Flashing Beacons 

at the intersection of Castroville Blvd/ Elkhorn with (2) streetlights.  Road work also includes the 

installation of a concrete pedestrian refuse (8’x6’x6”) with retaining curb, signing and striping, 

clearing and grubbing, and traffic control in Castroville, California; and the replacement of 

crosswalk signage with Rectangular Rapid Flashing Beacons at the intersection of Rio Road/Via 

Nona Marie in Carmel, California.  Such other items or details, not mentioned above, that are 

required by the Plans, Standard Specifications, Standard Plans, or these Special Provisions, shall 

be performed, placed, constructed, or installed. 

4-1.02 INCREASED AND DECREASED QUANTITIES: 

The County reserves the right to increase, decrease or delete the quantities of items as follows: 

 

ITEM CODE. ITEM 

150715 Remove Thermoplastic Pavement Marking 

150722 Remove Pavement Marker 

152438 Adjust Frame and Cover to Grade 

153103 Cold Plane Asphalt Concrete Pavement 

  

  

  

  

 

The adjustment provision in Section 4-1.05 “Changes and Extra Work” of the Standard 

Specifications shall not apply to the above items. 

 

Such other items or details, not mentioned above, that are required by the Plans, Standard 

Specifications, or these Special Provisions, shall be performed, placed, constructed, or installed. 
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4-1.03 BALANCING CHANGE ORDER: 

Prior to submitting for the final estimate, a balancing change order adjusting quantities to reflect 

those actually used during construction will be issued. 

4-1.04 CHANGED CONDITION: 

 

a. Differing Site Conditions  

1. During the progress of the work, if subsurface or latent physical conditions are 

encountered at the site differing materially from those indicated in the contract or 

if unknown physical conditions of an unusual nature, differing materially from 

those ordinarily encountered and generally recognized as inherent in the work 

provided for in the contract, are encountered at the site, the party discovering such 

conditions shall promptly notify the other party in writing of the specific differing 

conditions before the site is disturbed and before the affected work is performed. 

2. Upon written notification, the engineer will investigate the conditions, and if it is 

determined that the conditions materially differ and cause an increase or decrease 

in the cost or time required for the performance of any work under the contract, an 

adjustment, excluding anticipated profits, will be made and the contract modified 

in writing accordingly.  The engineer will notify the contractor of the 

determination whether or not an adjustment of the contract is warranted. 

3. No contract adjustment which results in a benefit to the contractor will be allowed 

unless the contractor has provided the required written notice. 

4. No contract adjustment will be allowed under this clause for any effects caused on 

unchanged work. (This provision may be omitted by the Local Agency, at their 

option.) 

b. Suspensions of Work Ordered by the Engineer  

1. If the performance of all or any portion of the work is suspended or delayed by 

the engineer in writing for an unreasonable period of time (not originally 

anticipated, customary, or inherent to the construction industry) and the contractor 

believes that additional compensation and/or contract time is due as a result of 

such suspension or delay, the contractor shall submit to the engineer in writing a 

request for adjustment within seven (7) calendar days of receipt of the notice to 

resume work.  The request shall set forth the reasons and support for such 

adjustment. 

2. Upon receipt, the engineer will evaluate the contractor's request.  If the engineer 

agrees that the cost and/or time required for the performance of the contract has 

increased as a result of such suspension and the suspension was caused by 

conditions beyond the control of and not the fault of the contractor, its suppliers, 

or subcontractors at any approved tier, and not caused by weather, the engineer 

will make an adjustment (excluding profit) and modify the contract in writing 

accordingly.  The contractor will be notified of the engineer's determination 

whether or not an adjustment of the contract is warranted. 
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3. No contract adjustment will be allowed unless the contractor has submitted the 

request for adjustment within the time prescribed. 

4. No contract adjustment will be allowed under this clause to the extent that 

performance would have been suspended or delayed by any other cause, or for 

which an adjustment is provided or excluded under any other term or condition of 

this contract. 

c. Significant Changes in the Character of Work  

1. The engineer reserves the right to make, in writing, at any time during the work, 

such changes in quantities and such alterations in the work as are necessary to 

satisfactorily complete the project.  Such changes in quantities and alterations 

shall not invalidate the contract nor release the surety, and the contractor agrees to 

perform the work as altered. 

2. If the alterations or changes in quantities significantly change the character of the 

work under the contract, whether such alterations or changes are in themselves 

significant changes to the character of the work or by affecting other work cause 

such other work to become significantly different in character, an adjustment, 

excluding anticipated profit, will be made to the contract.  The basis for the 

adjustment shall be agreed upon prior to the performance of the work.  If a basis 

cannot be agreed upon, then an adjustment will be made either for or against the 

contractor in such amount as the engineer may determine to be fair and equitable. 

3. If the alterations or changes in quantities do not significantly change the character 

of the work to be performed under the contract, the altered work will be paid for 

as provided elsewhere in the contract. 

4. The term “significant change” shall be construed to apply only to the following 

circumstances: 

• When the character of the work as altered differs materially in kind or 

nature from that involved or included in the original proposed 

construction; or 

• When a major item of work, as defined elsewhere in the contract, is 

increased in excess of one hundred twenty five percent (125%) or 

decreased below seventy five percent (75%) of the original contract 

quantity, any allowance for an increase in quantity shall apply only to that 

portion in excess of one hundred twenty five percent (125%) of the 

original contract item quantity, or in case of a decrease below seventy five 

percent (75%), to the actual amount of work performed. 

 

 

 

SECTION 5 – CONTROL OF WORK 

5-1.01 SUBCONTRACTING: 

Attention is directed to Section 5-1.13, "Subcontracting” of the Standard Specifications. 
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No subcontract releases the Contractor from the Contract or relieves the Contractor of their 

responsibility for a subcontractor's work. 

 

If the Contractor violates California Public Contract Code Section 4100 et seq., the County of 

Monterey may exercise the remedies provided under Public Contract Code Section 4110 as may 

be amended from time to time. The County of Monterey may refer the violation to the Contractors 

State License Board as provided under Public Contract Code Section 4111 and as may be amended 

from time to time.   

 

The Contractor shall perform work equaling at least thirty percent (30%) of the value of the original 

total bid with the Contactor’s own employees and equipment, owned or rented, with or without 

operators. 

5-1.02 DISADVANTAGE BUSINESS ENTERPRISES (DBE) RECORDS: 

Attention is directed to the requirements specified in Section 5-1.13B(1), "General" of the Standard 

Specifications.. 

5-1.03 AREAS FOR CONTRACTOR’S USE: 

Attention is directed to the requirements specified in Section 5-1.32, "Areas for Use," of the 

Standard Specifications and these Special Provisions. 

 

The County right-of-way shall be used only for purposes that are necessary to perform the required 

work.  The Contractor shall not occupy the right-of-way, or allow others to occupy the right-of-

way, for purposes that are not necessary to perform the required work. 

 

There are no County owned parcels adjacent to the right-of-way for the exclusive use of the 

Contractor within the Contract limits.  The Contractor shall secure at his/her/its own expense any 

area required for plant sites, storage of equipment or materials, or for other purposes. 

 

Use of the Contractor's work areas and other County owned property shall be at the Contractor's 

own risk, and the County shall not be held liable for any damage to or loss of materials or 

equipment located within such areas. 

 

The Contractor shall obtain encroachment permits prior to occupying County owned parcels 

outside the Contract limits.  The required encroachment permits may be obtained from the 

MONTEREY COUNTY RESOURCE MANAGEMENT PUBLIC WORKS, FACILITIES AND PARKS, 1441 

SCHILLING PLACE , 2ND
 FLOOR, SALINAS, CALIFORNIA 93901-2438. 

 

Residence trailers will not be allowed within the county right-of-way. 

 

The Contractor shall remove all equipment, materials, and rubbish from the work areas and other 

County owned property, which he/she occupies and shall leave the areas in a presentable condition, 

in accordance with the provisions in Section 4-1.13, "Clean Up," of the Standard Specifications. 

 

The Contractor shall secure at his/her/its own expense any area required for plant sites, storage of 

equipment or materials, or for other purposes if sufficient area is not available to him/her/it within 

the Contract limits. 
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SECTION 6 – CONTROL OF MATERIALS 

6-1.01 GENERAL: 

Attention is directed to Section 6, "Control of Materials," of the Standard Specifications and these 

Special Provisions. 

 

All materials required to complete the work under this Contract shall be furnished by the 

Contractor, except as noted on the Plans. 

6-1.02 BUY AMERICA: 

Furnish steel and iron materials to be incorporated into the work with certificates of compliance 

and certified mill test reports. Mill test reports must indicate where the steel and iron were 

melted and manufactured. Steel and iron materials must be produced in the U.S. except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in 

the domestic production of the steel and iron materials [60 Fed Reg 15478 

(03/24/1995)]; 

2. If the total combined cost of the materials does not exceed the greater of 0.1 

percent of the total bid or $2,500, materials produced outside the U.S. may be 

used. 

Production includes: 

1.  Processing steel and iron materials, including smelting or other processes that 

alter the physical form or shape (such as rolling, extruding, machining, 

bending, grinding, and drilling) or chemical composition; 

2.   Coating application, including epoxy coating, galvanizing, and painting, that 

protects or enhances the value of steel and iron materials. 

Attention is directed to Section 6-1.04, “Buy America,” of the Standard Specifications 

and these Special Provisions. 

6-1.03 RELATIVE COMPACTION: 

Wherever relative compaction is specified to be determined by Test Method No. California 216 or 

Test Method No. California 231 the relative compaction will be determined by Test Method No. 

California 231. 

6-1.04 AUTHORIZED MATERIAL LIST: 

The Department maintains a list of Authorized Materials List.  The Engineer shall not be precluded 

from sampling and testing products on the list of Authorized Materials List. 

 

The manufacturer of products on the list of Authorized Materials List shall furnish the Engineer a 

Certificate of Compliance in conformance with the provisions in Section 6-2.03C, "Certificates of 

Compliance," of the Standard Specifications for each type of product supplied. 

 

For those categories of materials included on the list of Authorized Materials List, only those 

products shown within the listing may be used in the work.  Other categories of products, not 

included on the list of Authorized Materials List, may be used in the work provided they conform 

to the requirements of the Standard Specifications and as approved by the engineer. 
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For the Authorized Material Lists, go to:  http://www.dot.ca.gov/aml/ 

6-1.05 QUALITY ASSURANCE : 

The Agency uses a Quality Assurance Program (QAP) to ensure a material is produced to 

comply with the Contract. 

You may examine the records and reports of tests the Agency performs if they are available at 

the job site. 

Schedule work to allow time for QAP. 

 

 

SECTION 7-LEGAL RELATIONS AND RESPONSIBILITY 

TO THE PUBLIC 

7-1.01 LABOR NON DISCRIMINATION: 

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, 

California Code of Regulations. 

 

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM 

(CALIFORNIA GOVERNMENT CODE, SECTION 12990) 

 

Your attention is called to the "Nondiscrimination Clause", set forth in Section 7-1.02I(2), 

"Nondiscrimination," of the Standard Specifications, which is applicable to all nonexempt state 

Contracts and subcontracts, and to the "Standard California Nondiscrimination Construction 

Contract Specifications" set forth therein.  The Specifications are applicable to all nonexempt state 

construction Contracts and subcontracts of $5,000 or more. 

7-1.02 LABOR CODE REQUIREMENT: 

Attention is directed to Section 7-1.02K(5), "Working Hours," of the Standard Specifications. 

7-1.03 GENERAL PREVAILING WAGE RATES: 

Attention is directed to Section 7-1.02K(2), "Wages," of the Standard Specifications. 

 

The general prevailing wage rates determined by the Director of Industrial Relations, for the 

County or Counties in which the work is to be done, are available on the Internet at:  

http://www.dir.ca.gov/dlsr/pwd/.  These wage rates are not included in the Bid book for the project.  

Changes, if any, to the general prevailing wage rates will be available at the same location. 

 

The general prevailing rates of per diem, holiday, and overtime wages for each craft, classification, 

or type of worker needed to execute the Contract are determined in accordance with Section 1770, 

et. seq., of the California Labor Code; and the Contractor shall comply with all applicable sections 

thereof. 

 

The Contractor shall post the prevailing wage rates at the job site or as directed by the Engineer. 

 

For Federal minimum wage rates see the website http://www.dot.ca.gov/hq/esc/oe/federal-wages/. 

 

If there is a difference between the minimum wage rates predetermined by the Secretary of Labor 

and the general prevailing wage rates determined by the Director of the California Department of 
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Industrial Relations for similar classifications of labor, the Contractor and subcontractors shall pay 

not less than the higher wage rate.  The Department will not accept lower State wage rates not 

specifically included in the Federal minimum wage determinations.  This includes "helper" (or 

other classifications based on hours of experience) or any other classification not appearing in the 

Federal wage determinations.  Where Federal wage determinations do not contain the State wage 

rate determination otherwise available for use by the Contractor and subcontractors, the Contractor 

and subcontractors shall pay not less than the Federal minimum wage rate, which most closely 

approximates the duties of the employees in question. 

7-1.04 PAYROLL RECORDS: 

The Contractor's attention is directed to Section 7- 1.02K(3), "Certified Payroll Records 

(California Labor Code 1776)," of the Standard Specifications, and to the provisions of Labor 

Code, Section 1776 (Stats. 1978, Chapter 1249).  The Contractor shall be responsible for the 

compliance with these provisions by his/her/its Subcontractors.  The Contractor shall furnish the 

Engineer with certified payrolls and statement of benefits. 

7-1.05 SURFACE MINING AND RECLAMATION ACT: 

Attention is directed to the Surface Mining and Reclamation Act of 1975, commencing in 

California Public Resources Code, Mining and Geology, Section 2710, which establishes 

regulations pertinent to surface mining operations. 

 

Material from mining operations furnished for this project shall only come from permitted sites in 

compliance with the Surface Mining and Reclamation Act of 1975. 

 

The requirements of this section shall apply to all materials furnished for the project, except for 

acquisition of materials in conformance with Section 4-1.04, "Use of Materials Found on the Job 

Site," of the Standard Specifications. 

7-1.06 PUBLIC SAFETY: 

The Contractor shall provide for the safety of traffic and the public in conformance with the 

provisions in Section 7-1.04, "Public Safety," and Section 7-1.03, “Public Convenience” of the 

Standard Specifications and these Special Provisions. 

7-1.07 INDEMNIFICATION AND INSURANCE: 

Attention is directed to Section 7-1.05, "Indemnification” and Section 7-1.06 “Insurance," of the 

Standard Specifications and these Special Provisions. 

 

In addition to all the requirements in Section 7-1.06D(2) “Liability Limits/Additional Insured,” of 

the Standard Specifications, the following additional requirements shall be met.  An Additional 

Insured Endorsement to the Contractor’s Liability insurance policy naming the County of 

Monterey, their officers, agents, and employees as additional insured’s in the form approved by 

the County of Monterey shall also be furnished.  A copy of the approved endorsement form may 

be obtained from the County of Monterey at the address to obtain bid packages as shown in the 

Notice to Bidders.  The insurance afforded to the additional insured is primary insurance and if the 

additional insured has other insurance that might be applicable to any loss, the amount of this 

insurance shall not be reduced or prorated due to the existence of such other insurance. 

 

The Contractor’s insurer agrees to waive subrogation claims against the County of Monterey, their 

officers, agents, and employees.  
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Evidence of insurance (Contractual Liability insurance and Additional Insured Endorsement) in 

compliance with the requirements herein shall be furnished to the County of Monterey by the 

Contractor with the Certificate of Insurance in the form as approved by the County of Monterey.  

A copy of the approved certificate form may be obtained from the County of Monterey at the 

address to obtain bid packages as shown in the Notice to Bidders.  Certificates of insurance shall, 

without any qualification thereto, contain the following statement: 

 

Should any of the described policies be canceled, modified, or reduced in limits before the 

expiration date thereof, the issuing company will mail thirty days advance written notice to the 

named certificate holders. 

 

The insurance shall be issued by a company or companies authorized to transact business in the 

State of California and shall have a rating of at least A- VII in accordance with the current Best's 

rating. 

 

Insurance coverage in the minimum amounts set forth herein shall not be construed to relieve the 

Contractor for liability in excess of such coverage, nor shall it preclude the State of California or 

County of Monterey from taking such other actions as are available to them under any other 

provision of this Contract (except retainage of money due to the Contractor) or otherwise in law. 

 

Nothing in the Contract is intended to create the public or any member thereof a third party 

beneficiary hereunder, nor is any term and condition or other provision of the Contract intended 

to establish a standard of care owed to the public or any member thereof. 

 

Prior to the execution of this Agreement by the County, Contractor shall file certificates of 

insurance with the County Administrative Office Contracts/Purchasing Division and with the 

County Resource Management Agency, Chief of Public Works, showing that the Contractor has 

in effect the insurance required by this Agreement.  The Contractor shall file a new or amended 

certificate of insurance promptly after any change is made in any insurance policy that would alter 

the information of the certificate then on file. Acceptance or approval of insurance shall in no way 

modify or change the indemnification clause in this Agreement, which shall continue in full force 

and effect. 

7-1.08 WORKERS’ COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE: 

Attention is directed to Section 7-1.06C, "Workers’ Compensation and Employer’s Liability 

Insurance," of the Standard Specifications. 

7-1.09 FORM FHWA -1273 REQUIRED CONTRACT  PROVISIONS FEDERAL-AID 

CONTRACTS: 

“Section VI. Subletting or Assigning the Contract” does not apply since this project is off the 

National Highway System (NHS). 
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7-1.10 FEMALE AND MINORITY GOALS: 

To comply with Section II, "Nondiscrimination," of "Required Contract Provisions Federal-

Aid Construction Contracts," the following are for female and minority utilization goals for 

Federal-aid construction Contracts and subcontracts that exceed $10,000: 

The nationwide goal for female utilization is 6.9 percent. 

The goals for minority utilization [45 Fed Reg 65984 (10/3/1980)] are as follows: 

 

MINORITY UTILIZATION GOALS 

 

Economic Area 
Goal 

(Percent) 

174 

Redding CA: 

Non-SMSA (Standard Metropolitan Statistical Area) Counties: 

CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou; CA Tehama 

 

6.8 

175 

Eureka, CA 

Non-SMSA Counties: 

CA Del Norte; CA Humboldt; CA Trinity 

 

6.6 

176 

San Francisco-Oakland-San Jose, CA: 

SMSA Counties: 

7120 Salinas-Seaside-Monterey, CA 

CA Monterey 

7360 San Francisco-Oakland 

CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; CA San Mateo 

7400 San Jose, CA 

CA Santa Clara, CA 

7485 Santa Cruz, CA 

CA Santa Cruz 

7500 Santa Rosa 

CA Sonoma 

8720 Vallejo-Fairfield-Napa, CA 

CA Napa; CA Solano 

Non-SMSA Counties: 

CA Lake; CA Mendocino; CA San Benito 

 

 

28.9 

 

25.6 

 

 

19.6 

 

14.9 

 

9.1 

 

17.1 

 

23.2 

177 

Sacramento, CA: 

SMSA Counties: 

6920 Sacramento, CA 

CA Placer; CA Sacramento; CA Yolo 

Non-SMSA Counties 

CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA Sutter; 

CA Yuba 

 

 

16.1 

 

14.3 

178 

Stockton-Modesto, CA: 

SMSA Counties: 

5170 Modesto, CA 

CA Stanislaus 

8120 Stockton, CA 

CA San Joaquin 

 

 

12.3 

 

24.3 
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For each July during which work is performed under the Contract, you and each non 

material-supplier subcontractor with a subcontract of $10,000 or more must complete Form 

FHWA PR-1391 (Appendix C to 23 CFR 230). Submit the forms by August 15. 

7-1.11 FEDERAL TRAINEE PROGRAM: 

For the Federal training program, the number of trainees or apprentices is _____0____. 

This section applies if a number of trainees or apprentices is specified in the Special 

Provisions. 

As part of your equal opportunity affirmative action program, provide on-the-job training to 

develop full journeymen in the types of trades or job classifications involved. 

You have primary responsibility for meeting this training requirement. 

If you subcontract a Contract part, determine how many trainees or apprentices are to be 

trained by the subcontractor. 

Include these training requirements in your subcontract. 

Where feasible, twenty five percent (25%) of apprentices or trainees in each occupation must 

Non-SMSA Counties 

CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA Merced; CA  

19.8 

179 

Fresno-Bakersfield, CA 

SMSA Counties: 

0680 Bakersfield, CA 

CA Kern 

2840 Fresno, CA 

CA Fresno 

Non-SMSA Counties: 

CA Kings; CA Madera; CA Tulare 

 

 

19.1 

 

26.1 

 

23.6 

180 

Los Angeles, CA: 

SMSA Counties: 

0360 Anaheim-Santa Ana-Garden Grove, CA 

CA Orange 

4480 Los Angeles-Long Beach, CA 

CA Los Angeles 

6000 Oxnard-Simi Valley-Ventura, CA 

CA Ventura 

6780 Riverside-San Bernardino-Ontario, CA 

CA Riverside; CA San Bernardino 

7480 Santa Barbara-Santa Maria-Lompoc, CA 

CA Santa Barbara 

Non-SMSA Counties 

CA Inyo; CA Mono; CA San Luis Obispo 

 

 

11.9 

 

28.3 

 

21.5 

 

19.0 

 

19.7 

 

24.6 

181 

San Diego, CA: 

SMSA Counties 

7320 San Diego, CA 

CA San Diego 

Non-SMSA Counties 

CA Imperial 

 

 

16.9 

 

18.2 
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be in their first year of apprenticeship or training. 

Distribute the number of apprentices or trainees among the work classifications on the basis 

of your needs and the availability of journeymen in the various classifications within a 

reasonable recruitment area. 

Before starting work, submit to the County of MONTEREY: 

1. Number of apprentices or trainees to be trained for each classification 

2. Training program to be used 

3. Training starting date for each classification 

Obtain the County of MONTEREY approval for this submitted information before you start 

work.  The County of MONTEREY credits you for each apprentice or trainee you employ on 

the work who is currently enrolled or becomes enrolled in an approved program. 

The primary objective of this section is to train and upgrade minorities and women toward 

journeymen status.  Make every effort to enroll minority and women apprentices or trainees, 

such as conducting systematic and direct recruitment through public and private sources 

likely to yield minority and women apprentices or trainees, to the extent they are available 

within a reasonable recruitment area.  Show that you have made the efforts. In making these 

efforts, do not discriminate against any applicant for training. 

Do not employ as an apprentice or trainee an employee: 

1. In any classification in which the employee has successfully completed a training 

course leading to journeyman status or in which the employee has been employed 

as a journeyman. 

2. Who is not registered in a program approved by the US Department of Labor, 

Bureau of Apprenticeship and Training. 

Ask the employee if the employee has successfully completed a training course leading to 

journeyman status or has been employed as a journeyman.  Your records must show the 

employee's answers to the questions. 

In your training program, establish the minimum length and training type for each 

classification.  The County of MONTEREY and the Federal Highway Administration 

(FHWA) approves a program if one of the following is met: 

1. It is calculated to: 

▪ Meet equal employment opportunity responsibilities. 

▪ Qualify the average apprentice or trainee for journeyman status in the               

classification involved by the end of the training period. 

2. It is registered with the United States Department of Labor, Bureau of 

Apprenticeship and Training, and it is administered in a way consistent with the 

equal employment responsibilities of Federal-aid highway construction Contracts. 

Obtain the State's approval for your training program before you start work involving the 

classification covered by the program. 

Provide training in the construction crafts, not in clerk-typist or secretarial-type positions. 

Training is allowed in lower level management positions such as office engineers, 

estimators, and timekeepers if the training is oriented toward construction applications. 

Training is allowed in the laborer classification if significant and meaningful training is 

provided and approved by the division office. Off-site training is allowed if the training is 
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an integral part of an approved training program and does not make up a significant part 

of the overall training. 

The County of MONTEREY reimburses you eighty cents per hour of training given an 

employee on this Contract under an approved training program: 

1. For on-site training. 

2. For off-site training if the apprentice or trainee is currently employed on a 

Federal-aid project and you do at least one of the following: 

▪ Contribute to the cost of the training 

▪ Provide the instruction to the apprentice or trainee 

▪ Pay the apprentice's or trainee's wages during the off-site training period 

3. If you comply with this section. 

Each apprentice or trainee must: 

1. Begin training on the project as soon as feasible after the start of work involving 

the apprentice's or trainee's skill. 

2. Remain on the project as long as training opportunities exist in the apprentice's or 

trainee's work classification or until the apprentice or trainee has completed the 

training program. 

Furnish the apprentice or trainee with: 

1. Copy of the program you will comply with in providing the training. 

2. Certification showing the type and length of training satisfactorily completed. 

7-1.12 TITLE VI ASSURANCES 

During the performance of this Agreement, the Contractor, for itself, its assignees and successors 

in interest (hereinafter collectively referred to as Contractor) agrees as follows: 

 

(1) Compliance with Regulations: CONTRACTOR shall comply with the regulations   relative to 

nondiscrimination in federally assisted programs of the Department of Transportation, Title 49, 

Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 

referred to as the REGULATIONS), which are herein incorporated by reference and made a part 

of this Agreement. 

 

(2) Nondiscrimination: CONTRACTOR, with regard to the work performed by it during the 

AGREEMENT, shall not discriminate on the grounds of race, color, sex, national origin, 

religion, age, or disability in the selection and retention of sub-applicants, including 

procurements of materials and leases of equipment.  CONTRACTOR shall not participate either 

directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, 

including employment practices when the agreement covers a program set forth in Appendix B 

of the Regulations. 

 

(3)  Solicitations for Sub-agreements, Including Procurements of Materials and Equipment: In all 

solicitations either by competitive bidding or negotiation made by CONTRACTOR for work to 

be performed under a Sub-agreement, including procurements of materials or leases of 

equipment, each potential sub-applicant or supplier shall be notified by CONTRACTOR of the 

CONTRACTOR’S obligations under this Agreement and the Regulations relative to 

nondiscrimination on the grounds of race, color, or national origin. 

 

(4) Information and Reports: CONTRACTOR shall provide all information and reports required 
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by the Regulations, or directives issued pursuant thereto, and shall permit access to its books, 

records, accounts, other sources of information, and its facilities as may be determined by the 

California Department of Transportation or FHWA to be pertinent to ascertain compliance with 

such Regulations or directives. Where any information required of CONTRACTOR is in the 

exclusive possession of another who fails or refuses to furnish this information, CONTRACTOR 

shall so certify to the California Department of Transportation, and/or the FHWA as appropriate, 

and shall set forth what efforts CONTRACTOR has made to obtain the information. 

 

(5) Sanctions for Noncompliance: In the event of CONTRACTOR’s noncompliance with the 

nondiscrimination provisions of this Agreement, the California Department of Transportation 

shall impose such Agreement sanctions as it or the FHWA may determine to be appropriate, 

including, but not limited to: 

(a) withholding of payments to CONTRACTOR under the Agreement within 

a reasonable period of time, not to exceed 90 days; and/or 

(b) cancellation, termination or suspension of the Agreement, in whole or in 

part. 

 

(6) Incorporation of Provisions: CONTRACTOR shall include the provisions of paragraphs (1) 

through (6) in every sub-agreement, including procurements of materials and leases of 

equipment, unless exempt by the Regulations, or directives issued pursuant thereto. 

 

CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the 

California Department of Transportation or FHWA may direct as a means of enforcing such 

provisions including sanctions for noncompliance, provided, however, that, in the event 

CONTRACTOR becomes involved in, or is threatened with, litigation with a sub-applicant or 

supplier as a result of such direction, CONTRACTOR may request the California Department of 

Transportation enter into such litigation to protect the interests of the State, and, in addition, 

CONTRACTOR may request the United States to enter into such litigation to protect the 

interests of the United States. 

 

7-1.13 USE OF UNITED STATES-FLAG VESSELS 

The CONTRACTOR agrees - 

 

1. To utilize privately owned United States-flag commercial vessels to ship at least fifty 

percent (50%) of the gross tonnage (computed separately for dry bulk carries, dry cargo 

liners, and tankers) involved, whenever shipping any equipment, material, or 

commodities pursuant to this Contract, to the extent such vessels are available at fair and 

reasonable rates for United States-flag commercial vessels. 

2. To furnish within 20 days following the date of loading for shipments originating within 

the United States or within 30 working days following the date of loading for shipments 

originating outside the United States, a legible copy of a rated “on board” commercial 

ocean bill-of-lading in English for each shipment of cargo described in paragraph (1) of 

this section to  both the Contracting Officer (through the prime Contractor in the case of 

subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 

Development, Maritime Administration, Washington, DC 20690. 

3. To insert the substance of the provisions of this clause in all subcontracts issued pursuant 

to this Contract. 
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MAINTAIN RECORDS AND SUBMIT REPORTS DOCUMENTING YOUR PERFORMANCE UNDER THIS 

SECTION 

 

 

SECTION 8 - PROSECUTION AND PROGRESS 

8-1.01 BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES: 

The Contractor shall begin work within 15 calendar days of the issuance of the Notice to Proceed 

by the County of Monterey.  

 

This work shall be diligently prosecuted to completion before the expiration of NINETY (90) 

WORKING DAYS beginning on the fifteenth calendar day after the date shown on the Notice to 

Proceed. 

 

The Contractor shall pay to the County of Monterey the sum of $1,000 per day, for each and every 

calendar day delay in finishing the work in excess of the number of working days prescribed above. 

 

The Contractor may initiate a “Request for a Suspension of Working Days” for a period of time, 

or to a specified date agreed to by the Contractor and the Engineer, for the purpose of preparing 

shop drawings, and to procure materials.  No on-site work will occur during the period of 

suspension of working days.  Working Days on site shall resume after the expiration of the 

Suspension of Working Days. 

 

Attention is directed to the provisions in Section 8-1.04, "Start of Job Site Activities;" in Section 

8-1.05 "Time", and in Section 8-1.10, "Liquidated Damages;" of the Standard Specifications and 

these Special Provisions. 

8-1.02 PRE-CONSTRUCTION CONFERENCE: 

In lieu of Section 8-1.03, “Preconstruction Conference,” of the Standard Specifications, insert the 

following: 

 

A pre-construction conference will be held at the office of the MONTEREY COUNTY 

RESOURCE MANAGEMENT AGENCY, 1441 SCHILLING PLACE, SOUTH 2ND
 FL, SALINAS, 

CALIFORNIA where the Notice to Proceed will be issued and for the purpose of discussing 

with the Contractor the scope of work, Contract drawings, Specifications, existing 

conditions, materials to be ordered, equipment to be used, and all essential matters 

pertaining to the prosecution of and the satisfactory completion of the project as required.  

The Contractor's representatives at this conference shall include all major superintendents 

for the work and may include major subcontractors. 

8-1.03 SCHEDULE: 

Comply with Section 8-1.02(C), “Level 2 Critical Path Method Schedule,” of the Standard 

Specifications, unless otherwise authorized in writing by the Engineer. 

 

The schedule software must be Microsoft Project 2010. 

 

Full compensation for submitting the required schedules shall be considered as included in the 

Contract prices paid for the various items of work involved, and no additional compensation shall 

be allowed therefor. 
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SECTION 9 – PAYMENT 

9-1.01 PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS: 

No retainage will be held by the agency from progress payments due the prime Contractor.  A 

prime Contractor or subcontractor shall pay any subcontractor not later than seven (7) days of 

receipt of each progress payment in accordance with the provision in Section 7108.5 of the 

California Business and Professions Code concerning prompt payment to subcontractors.  The 

seven (7) days is applicable unless a longer period is agreed to in writing.  Federal law 

(49CFR26.29) requires that any delay or postponement of payment over the thirty (30) days may 

take place only for good cause and with the agency’s prior written approval.  Any violation of this 

provision shall subject the violating prime Contractor or subcontractor to the penalties, sanctions 

and other remedies specified in Section 7108.5 of the Business and Professions Code.  These 

requirements shall not be construed to limit or impair any contractual, administrative, or judicial 

remedies otherwise available to the prime Contractor or subcontractor in the event of a dispute 

involving late payment or nonpayment by the prime Contractor, deficient subcontract 

performance, or noncompliance by a subcontractor.  

 

This provision applies to both DBE and non-DBE subcontractors. 

 

Attention is directed to the provisions in Sections 10262 and 10262.5 of the Public Contract Code 

and Section 7108.5 of the Business and Professions Code concerning prompt payment to 

subcontractors. 

9-1.02 PROGRESS PAYMENTS AND PAYMENTS AFTER CONTRACT ACCEPTANCE: 

Attention is directed to Section 9-1.16, “Progress Payments,” and 9-1.17 “Payment After Contract 

Acceptance,” of the Standard Specifications and these Special Provisions. 

 

In lieu of Section 9-1.16C, “Materials On Hand,” of the Standard Specifications, the following 

shall be inserted: 

 

No progress payment will be made for any materials on hand which are furnished but not 

incorporated in the work. 

 

In lieu of Section 9-1.16F, “Retentions,” of the Standard Specifications, the following shall be 

inserted: 

 

Progress payment shall not be made in excess of ninety five percent (95%) of the actual    

work completed.  County shall withhold five percent (5%) from progress payment until 

final completion and acceptance of the project by the Board of Supervisors. 

9-1.03 ARBITRATION: 

Section 9-1.22, "Arbitration," as defined in the Standard Specifications, is deleted from this 

Contract.  In lieu of arbitration, the following shall apply (from the Public Contract Code): 

 

A. Application of article; inclusion of article in plans and specifications (Public Contract Code 

Section 20104): 

DocuSign Envelope ID: 0A632C9D-95D6-402F-B474-2F14231CE7CF



 

PEDESTRIAN CROSSWALK ENHANCEMENTS 
CASTROVILLE BLVD & RIO RD 

PROJECT NO. 1148, HSIPL-5944(132) 

44 

1a. This article applies to all public works and facilities claims of three hundred seventy-

five thousand dollars ($375,000) or less which arise between a Contractor and the 

County of Monterey. 

 

1b. This article shall not apply to any claims resulting from a Contract between the 

Contractor and the County of Monterey when the public agency has elected to resolve 

any disputes pursuant to Article 7.1 (commencing with Section 10240) of Chapter 1 of 

Part 2, of the Public Contract Code). 

 

2a. "Public Work" has the same meaning as in Section 1101 of the Public Contract Code 

but does not include any work or improvement contracted for by the state or the Regents 

of the University of California. 

 

2b. "Claim" means a separate demand by the Contractor for (A) a time extension, (B) 

payment of money or damages arising from work done by or on behalf of the Contractor 

pursuant to the Contract for a public work and payment of which is not otherwise 

expressly provided for or the claimant is not otherwise entitled to, or (C) an amount the 

payment of which is disputed by the local agency. 

 

3. The provisions of this article or a summary thereof shall be set forth in the plans or 

specifications for any work, which may give, rise to a claim under this article. 

 

4. This article applies only to Contracts entered into on or after January 1, 1991. 

 

B. Claims; requirements (California Public Contract Code Section 20104.2): 

 

For any claim subject to this article, the following requirements apply: 

 

1. The claim shall be in writing and include the documents necessary to substantiate the 

claim.  Claims must be filed on or before the date of final payment.  Nothing in this 

subdivision is intended to extend the time limit or supersede notice requirements 

otherwise provided by contract for the filing of claims. 

 

2a. For Claims of less than fifty thousand dollars ($50,000), the local agency shall respond 

in writing to any written claim within 45 days of receipt of the claim, or may request, 

in writing, within 30 days of receipt of the claim, any additional documentation 

supporting the claim or relating to defenses or claims the local agency may have against 

the claimant. 

 

2b. If additional information is thereafter required, it shall be requested and provided 

pursuant to this subdivision, upon mutual agreement of the local agency and the 

claimant. 

 

2c. The local agency's written response to the claim, as further documented, shall be 

submitted to the claimant within 15 days after receipt of the further documentation or 

within a period of time no greater than that taken by the claimant in producing the 

additional information, whichever is greater. 

 

3a. For claims of over fifty thousand dollars ($50,000) and less than or equal to three 

hundred seventy-five thousand dollars ($375,000), the local agency shall respond in 
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writing to all written claims within 60 days of receipt of the claim, or may request, in 

writing, within 30 days of receipt of the claim, any additional documentation 

supporting the claim or relating to defenses or claims the local agency may have against 

the claimant. 

 

3b. If additional information is thereafter required, it shall be requested and provided 

pursuant to this subdivision, upon mutual agreement of the local agency and the 

claimant. 

 

3c. The local agency's written response to the claim, as further documented, shall be 

submitted to the claimant within 30 days after receipt of the further documentation, or 

within a period of time no greater than that taken by the claimant in producing the 

additional information or requested documentation, whichever is greater. 

 

4. If the claimant disputes the local agency's written response, or the local agency fails to 

respond within the time prescribed, the claimant may so notify the local agency, in 

writing, either within 15 days of receipt of the local agency's response or within 15 days 

of the local agency's failure to respond within the time prescribed, respectively, and 

demand an informal conference to meet and confer for settlement of the issues in 

dispute.  Upon a demand, the local agency shall schedule a meet and confer conference 

within 30 days for settlement of the dispute. 

 

5. If following the meet and confer conference the claim or any portion remains in dispute, 

the claimant may file a claim pursuant to Chapter 1 (commencing with Section 900) 

and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of 

the Government Code.  For purposes of those provisions, the running of the period of 

time within which a claim must be filed shall be tolled from the time the claimant 

submits his or her written claim pursuant to Section 915(a) of the Government Code 

until the time the claim is denied, including any period of time utilized by the meet and 

confer conference. 

 

C. Procedures for civil actions filed to resolve claims (Public Contract Code Section 20104.4): 

The following procedures are established for all civil actions filed to resolve claims subject 

to this article: 

 

1. Within 60 days, but no earlier than 30 days, following the filing or responsive 

pleadings, the court shall submit the matter to nonbinding mediation unless waived by 

mutual stipulation of both parties.  The mediation process shall provide for the selection 

within 15 days by both parties of a disinterested third person as mediator, shall be 

commenced within 30 days of the submittal, and shall be concluded within 15 days 

from the commencement of the mediation unless a time requirement is extended upon 

a good cause showing to the court. 

 

2a. If the matter remains in dispute, the case shall be submitted to judicial arbitration 

pursuant to Chapter 2.5 (commencing with Section 1142.10) Title 3 of Part 3 of the 

Code of Civil Procedure, notwithstanding Section 1142.11 of that code.  The Civil 

Discovery Act of 1986 Article 3 (commencing with Section 2016) of Chapter 3 of Title 

3 of Part 4 of the Code of Civil Procedure) shall apply to any proceeding bought under 

this subdivision consistent with the rules pertaining to judicial arbitration. 
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2b. In addition to Chapter 2.5 (commencing with Section 1142.10) of Title 3 of Part 3 of 

the Code of Civil Procedure, (A) arbitrators shall, when possible, be experienced in 

construction law, and (B) any party appealing an arbitration award who does not obtain 

a more favorable judgment shall, in addition to payment of costs and fees under that 

chapter, also pay the attorney's fees on appeal of the other party. 

 

D. Payment by local agency of undisputed portion of claim; interest on arbitration award or 

judgment (Public Contract Code Section 2104.6): 

 

1. The County of Monterey shall not fail to pay money as to any portion of a claim that is 

undisputed except as otherwise provided in the Contract. 

 

2. In any suit filed under Public Contract Code Section 20104.4, Monterey County shall 

pay interest at the legal rate on any judgment.  The interest shall begin to accrue the 

date the suit is filed in a court of law. 
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SECTION 10 – GENERAL 

10-1.01 WORK SEQUENCING: 

Attention is directed to "Water Pollution Control" of these Special Provisions regarding the 

submittal and approval of the Storm Water Pollution Prevention Plan prior to performing work 

having potential to cause water pollution. 

 

Attention is directed to "Maintaining Traffic" and "Temporary Pavement Delineation" of these 

Special Provisions. 

 

The Contractor shall perform clearing and grubbing activities in conformance with these special 

provisions prior to grading slopes, placing fabric, aggregate base, rock slope protection and 

concrete barrier construction. 

 

Prior to the start of excavation for the concrete barriers, the contractor shall have an approved 

concrete mix submittal, and a certified asphalt concrete plant and an approved mix design for the 

hot mix asphalt concrete paving. 

 

At the end of each working day if a difference in excess of 0.15 of a foot exists between the 

elevation of the existing pavement and the elevation of an excavation within eight (8) feet of the 

traveled way, place and compact material against the vertical cut adjacent to the traveled way. 

During the excavation operation, you may use native material for this purpose except once the 

placing of the structural section starts, structural material must be used.  Place the material up to 

the top of the existing pavement and taper at a slope of 4:1 (horizontal: vertical) or flatter to the 

bottom of the excavation.  Do not use treated base for the taper. 

 

Prior to applying hot mix asphalt (type A), slurry seal and tack coat, the Contractor shall cover all 

manholes, valve and monument covers, grates, or other exposed facilities located within the area 

of application, using a plastic or oil resistant construction paper secured to the facility being 

covered by tape or adhesive.  The covered facilities shall be referenced by the Contractor, with 

enough control points to relocate the facilities after the hot mix asphalt (type A) and tack coat have 

been placed.  After completion of hot mix asphalt (type A) and tack coat operation, all covers shall 

be removed and disposed of in a manner satisfactory to the Engineer.  Full compensation for 

covering manholes, valve and monument covers, grates, or other exposed facilities, referencing, 

and removing temporary cover shall be considered as included in the contract price paid per ton 

for the item of work involved, and no additional compensation will be allowed therefor. 

 

Clean the pavement and ensure it is free of dust, mud, dirt, debris, or extraneous material 

IMMEDIATELY before applying slurry seal, tack coat, hot mix asphalt, and striping.  

Cleaning the pavement and maintaining it clean prior to these activities is included in the 

contract price paid for the various contract items of work. 

 

SECTION 12 TEMPORARY TRAFFIC CONTROL 

12-1.01 TRAFFIC CONTROL PLAN: 

The Contractor shall submit a “Traffic Control Plan” a minimum of ten (10) days prior to the start 

of work to determine the Contractor’s plan for the safe handling of traffic during work activities.  

The Contractor and the Engineer will meet to review, discuss, and obtain concurrence of the plan 

prior to approval by the Engineer.  The Engineer will submit approval with revisions to the “Traffic 

Control Plan” to the Contractor after submittal review and acceptance of the plan.   
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12-1.02 FLAGGING COSTS: 

Replace Section 12-1.04, “Payment,” of the Standard Specifications with the following: 

 

The cost of furnishing all flaggers, including transporting flaggers, to provide for passage of public 

traffic through the work under provisions in Sections 7-1.03, “Public Convenience,”  

and 7-1.04, “Public Safety,” of the Standard Specifications and for providing stands or towers for 

use of flaggers shall be considered included in the prices paid for the various Contract items of 

work and no additional compensation will be allowed therefor. 

12-1.03 PORTABLE CHANGEABLE MESSAGE SIGN: 

Add to Section 12-32A General: 

 

Portable changeable message signs shall be furnished, placed, operated, and maintained at 

locations designated by the Engineer on Castroville Boulevard and on Rio Road a minimum of 

seven (7) days prior to doing any work that may affect pedestrians, bicyclists, or bicycles. 

Moreover, these portable changeable message signs shall conform to the provisions in Section 12-

3, "Temporary Traffic Control Devices," of the Standard Specifications and these Special 

Provisions.  Also, Messages displayed on the portable changeable message signs shall conform to 

Section 12-3.32 "Portable Changeable Message Signs," of the Standard Specifications and Section 

12-4, “Maintaining Traffic,” of these Special Provisions." Message shall be as approved by the 

Engineer.   

 

The portable changeable message signs shall remain in place on Castroville Boulevard until the 

Rectangular Rapid Flashing Beacons (RRFB) signal is in operation is in operation.  The portable 

changeable message signs shall remain in place on Rio Road until the Rectangular Rapid Flashing 

Beacons (RRFB) signal is in operation. 

 

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for 

doing all the work involved in furnishing, placing, operating, maintaining, repairing, transporting 

from location to location, if needed, and removing the portable changeable message sign as 

specified in the Standard Specifications and these special provisions, and as directed by the 

Engineer shall be considered as included in the Contract lump sum price paid for traffic control 

system for each location. 

 

Start displaying the message on the portable changeable message sign 30 minutes before closing 

the lane. 

 

Place the portable changeable message sign in advance of the first warning sign for each: 

1. Stationary lane closure 

2. Connector closure 

3. Shoulder closure 

4. Speed reduction zone 

 

A portable changeable message sign shall be placed during speed zone reductions.  When used in 

conjunction with a lane closure, use one (1) portable changeable message sign, with both the speed 

zone reduction and the lane closure messages. 

 

Seven (7) calendar days prior to the start of work, portable changeable message signs shall be 

placed at minimum, at both the begin and end limits of the construction, warning the public of 
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expected delays due to construction activities, as directed by the Engineer. 

 

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for 

doing all the work involved in furnishing, placing, operating, maintaining, repairing, transporting 

from location to location and removing the portable changeable message sign, as shown on the 

plans, as specified in the Standard Specifications and these Special Provisions, and as directed by 

the Engineer shall be considered as included in the Contract lump sum price paid for the “Traffic 

Control System”. 

12-1.04 IMPACT ATTENUATOR VEHICLE: 

 

Replace Section 12-3.23, “Impact Attenuator Vehicles,” of the Standard Specifications with: 

 

SUMMARY 

 

This section includes specifications for protecting traffic and workers with an impact attenuator 

vehicle during moving lane closures and when placing and removing components of stationary 

lane closures, ramp closures, shoulder closures, or a combination. 

 

Impact attenuator vehicles must comply with the following test levels under National Cooperative 

Highway Research Program 350: 

 

1. Test level 3 if the preconstruction posted speed limit is 50 mph or more. 

2. Test levels 2 or 3 if the preconstruction posted speed limit is 45 mph or less. 

 

Comply with the attenuator manufacturer's instructions for: 

 

1. Support truck 

2. Trailer-mounted operation 

3. Truck-mounted operation 

 

Flashing arrow signs must comply with Section 12-3.30, “Flashing Arrow Signs,” of the Standard 

Specifications.  You may use a portable changeable message sign instead of a flashing arrow sign.  

If a portable changeable message sign is used as a flashing arrow sign, it must comply with section 

6F.56 "Arrow Panels" of the California MUTCD. 

 

 DEFINITIONS 

 

Impact attenuator vehicle:  A support truck that is towing a deployed attenuator mounted to a 

trailer or a support truck with a deployed attenuator that is mounted to the support truck. 

 

 SUMBMITTALS 

 

Upon request, submit a certificate of compliance for each attenuator used on the Project. 

 

QUALITY CONTROL and ASSURANCE 

 

Do not start impact attenuator vehicle activities until authorized. 

 

Before starting impact attenuator vehicle activities, conduct a preinstallation meeting with the 
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Engineer, subcontractors, and other parties involved with traffic control to discuss the operation 

of the impact attenuator vehicle during moving lane closures and when placing and removing 

components of stationary traffic control systems. 

 

Schedule the location, time, and date for the preinstallation meeting with all participants.  Furnish 

the facility for the preinstallation meeting within five (5) miles of the job site or at another location 

if authorized. 

 

MATERIALS 

 

Attenuators must be a brand on the Authorized Material List for highway safety features. 

 

The combined weight of the support truck and the attenuator must be at least 19,800 pounds, except 

the weight of the support truck must not be less than 16,100 or greater than 26,400 pounds. 

 

For the Trinity MPS-350 truck–mounted attenuator, the support truck must not have a fuel tank 

mounted underneath within 10'-6" of the rear of the support truck. 

 

Each impact attenuator vehicle must have: 

 

1. Legal brake lights, taillights, sidelights, and turn signals 

2. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of 

alternating 4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective 

stripes sloping at 45 degrees 

3. Type II flashing arrow sign 

4. Flashing or rotating amber light 

5. Operable 2-way communication system for maintaining contact with workers 

 

CONSTRUCTION 

 

Except where prohibited, use an impact attenuator vehicle: 

 

1. To follow behind equipment and workers who are placing and removing components of a 

stationary lane closure, ramp closure, shoulder closure, or any combination.  Operate the 

flashing arrow sign in the arrow or caution mode during this activity, whichever applies. 

Follow at a distance that prevents intrusion into the workspace from passing traffic. 

2. As a shadow vehicle in a moving lane closure. 

 

After placing components of a stationary traffic control system you may place the impact 

attenuator vehicle in advance of the work area or at another authorized location to protect traffic 

and workers. 

 

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent 

loosening upon impact by an errant vehicle. 

 

Do not use a damaged attenuator in the work.  Replace any attenuator damaged from an impact 

during work activities at your expense. 

 

PAYMENT 

 

DocuSign Envelope ID: 0A632C9D-95D6-402F-B474-2F14231CE7CF



 

PEDESTRIAN CROSSWALK ENHANCEMENTS 
CASTROVILLE BLVD & RIO RD 

PROJECT NO. 1148, HSIPL-5944(132) 

51 

The cost for impact attenuator vehicle is included in the Contract lump sum price paid for the 

“Traffic Control System”. 

12-1.05  MAINTAINING TRAFFIC: 

Maintaining traffic shall conform to the provisions in Section 7-1.03, "Public Convenience," 

Section 7-1.04, "Public Safety," and Section 12-4, “Maintaining Traffic,” of the Standard 

Specifications. 

 

Closures shall conform to the provisions in Section 12-1.05, "Traffic Control Systems,” of these 

Special Provisions. 

 

CLOSURE REQUIREMENTS 

 

Closures are only allowed during the hours shown in the lane requirement charts included in this 

section "Maintaining Traffic," except for work required under Sections 7-1.03, "Public 

Convenience," and Section 7-1.04, "Public Safety" of the Standard Specifications. 

 

Reference is made to Section 12 -4 “Maintaining Traffic” of the Standard Specifications.  

 

Two (2) lanes of traveled way shall be open for use by public traffic when construction operations 

are not actively in progress. 

 

A minimum of one (1) traffic lane, not less than ten (10) feet wide in each direction, shall be open 

for use by public traffic at all times except as follows: During construction activity one (1) lane of 

traffic will be allowed to serve both directions of traffic between the hours of 9:00 A.M. and 4:00 

P.M.  When only one (1) traffic lane is available, traffic shall be monitored by no less than two (2) 

representatives of the Contractor (flaggers) who shall control the flow of traffic through the work 

site.  Under one-way reversing traffic control operations, public traffic may be stopped in one (1) 

direction for periods not to exceed ten (10) minutes. 

 

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or 

shoulders including sections closed to public traffic. 

 

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane, 

the shoulder area shall be closed with fluorescent orange traffic cones or portable delineators 

placed on a taper in advance of the parked vehicles or equipment and along the edge of the 

pavement at 25-foot intervals to a point not less than 25 feet past the last vehicle or piece of 

equipment.  A minimum of nine (9) traffic cones or portable delineators shall be used for the taper.  

A W20-1 (ROAD WORK AHEAD) or W21-5b (RIGHT/LEFT SHOULDER CLOSED AHEAD) 

or C24 (CA) (SHOULDER WORK AHEAD) sign shall be mounted on a crashworthy portable 

sign support with flags.  The sign shall be placed where designated by the Engineer.  The sign shall 

be a minimum of 48" x 48" in size.  The Contractor shall immediately restore to the original 

position and location a traffic cone or delineator that is displaced or overturned, during the progress 

of work. 

 

If minor deviations from the lane requirement charts are required, a written request shall be 

submitted to the Engineer at least 15 days before the proposed date of the closure.  The Engineer 

may approve the deviations if there is no significant increase in the cost to the County and if the 

work can be expedited and better serve the public traffic. 
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Full compensation for furnishing, erecting, maintaining, and removing and disposing of the 

W20-1, W21-5b, and C24 (CA) signs shall be considered as included in the Contract lump sum 

price paid for “Construction Area Signs” and no additional compensation will be allowed therefor. 

 

 

CLOSURE SCHEDULE 

 

Chart No. 1  

Conventional Highway Lane Requirements  

County:  Monterey Route/Direction:   

 

MP:  

Closure Limits: 

 

f existing bridge.  
FROM HOUR TO HOUR  

01 

01 02 03 04 05 06 07 08 09 10 11 12 13 14 15 1

6 

17 18 19 20 21 22 23 24  

Mondays through Fridays              R R R R R R R R         

Saturdays                          

Sundays                          

 

Legend: 

 

R Closure with reversible control permitted. 

  

 No closure permitted. 

  

REMARKS: 

Use of shoulder as through traffic lane as approved by the Engineer. Through traffic lanes shall 

be a minimum width of ten (10) feet.  

 

 

For operations requiring lane closure, submit the contingency plan and discuss with the Engineer 

at least five (5) business days before starting that operation.  Submit any revisions to the 

contingency plan for an operation at least five (5) business days before starting that operation.  Do 

not close any lanes until the contingency plan has been authorized. 

12-1.06 TRAFFIC CONTROL SYSTEM: 

Add to Section 12-4.02A General: 

 

The full width of the traveled way shall be open for use by public traffic when construction 

operations are not actively in progress. 

 

A minimum of one (1) traffic lane, not less than 12 feet wide in each direction, shall be 

open for use by public traffic at all times except as follows:  During construction activity 

one (1) lane of traffic will be allowed to serve both directions of traffic between the hours 

of 8:00 P.M. and 5:00 A.M.  When only one (1) traffic lane is available, traffic shall be 

monitored by no less than two (2) representatives of the Contractor who shall control the 

flow of traffic through the work site.  Under one-way reversing traffic control operations, 

public traffic may be stopped in one direction for periods not to exceed ten (10) minutes. 
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Personal vehicles of the Contractor's employees shall not be parked on the traveled way or 

shoulders including sections closed to public traffic. 

 

 

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic 

lane, the shoulder area shall be closed with fluorescent orange traffic cones or portable 

delineators placed on a taper in advance of the parked vehicles or equipment and along the 

edge of the pavement at 25-foot intervals to a point not less than 25 feet past the last vehicle 

or piece of equipment.  A minimum of nine (9) traffic cones or portable delineators shall 

be used for the taper.  A W20-1 (ROAD WORK AHEAD) or W21-5b (RIGHT/LEFT 

SHOULDER CLOSED AHEAD) or C24 (CA) (SHOULDER WORK AHEAD) sign shall 

be mounted on a crashworthy portable sign support with flags.  The sign shall be placed 

where designated by the Engineer.  The sign shall be a minimum of 48" x 48" in size.  The 

Contractor shall immediately restore to the original position and location a traffic cone or 

delineator that is displaced or overturned, during the progress of work. 

 

Lane closures will be allowed Monday through Friday, 9:00AM to 4:00PM.  Lane closures 

may be allowed at other days and time with written permission by the Engineer. 

 

Section 12-4.02A (2) Replace the Designated Holidays with the following: 

 

“DESIGNATED HOLIDAYS” 

Holiday Date Observed 

New Year’s Day January 1 

Martin Luther King Jr. Day 3rd Monday in January 

Lincoln’s Day February 12 

Presidents Day 3rd Monday in February 

Memorial Day Last Monday in May 

Independence Day July 4 

Labor Day 1st Monday in September 

Veterans Day November 11 

Thanksgiving Day 4th Thursday in November 

Day after Thanksgiving Friday after the 4th Thursday in 
November 

Christmas Eve December 24 

Christmas Day December 25 
 

If any Holiday listed above falls on a Saturday, Saturday and the preceding Friday are both 

Holidays.  If the Holiday should fall on a Sunday, Sunday and the following Monday are both 

Holidays. 

 

For operations requiring lane closure(s), submit a traffic control plan (TCP) addressing vehicles, 

bicycle, and pedestrian access at least five (5) business days before starting that operation.  Do not 

close any lanes until the TCP has been approved. 

 

For operations requiring lane closure, submit the contingency plan and discuss with the Engineer 

at least five (5) business days before starting that operation.  Submit any revisions to the 

contingency plan for an operation at least five (5) business days before starting that operation.  Do 
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not close any lanes until the contingency plan has been authorized. 

 

 

Replace Section 12-4.02, “Traffic Control Systems,” of the Standard Specifications with: 

 

GENERAL 

 

This section includes specifications for closing traffic lanes with stationary and moving lane 

closures on 2-lane, 2-way highways.  The traffic control system for a lane closure must comply 

with the details shown. 

 

Traffic control system includes signs. 

 

MATERIALS 

 

Vehicles equipped with attenuators must comply with section 12-1.03, “Impact Attenuator 

Vehicle,” of these Special Provisions. 

 

A new attenuator that is proposed as equal to the authorized attenuators or attenuators ordered for 

recertification must not be used until authorized by the Engineer. 

 

CONSTRUCTION 

 

General 

 

During other activities, control traffic with stationary lane closures. 

 

Whenever components of the traffic control system are displaced or cease to operate or function 

as specified from any cause, immediately repair the components to the original condition or replace 

the components and restore the components to the original location. 

 

Stationary Lane Closures 

 

For a stationary lane closure made only for the work period, remove components of the traffic 

control system from the traveled way and shoulder, except for portable delineators placed along 

open trenches or excavation adjacent to the traveled way at the end of each work period.  You may 

store the components at selected central locations designated by the Engineer within the limits of 

the highway. 

 

For multilane highway lane closures, each vehicle used to place, maintain, and remove components 

of a traffic control system on a multilane highway must be equipped with a Type II flashing arrow 

sign that must be in operation whenever the vehicle is being used for placing, maintaining, or 

removing the components. Vehicles equipped with a Type II flashing arrow sign not involved in 

placing, maintaining or removing the components if operated within a stationary-type lane closure 

must only display the caution display mode.  The sign must be controllable by the operator of the 

vehicle while the vehicle is in motion.  If a flashing arrow sign is required for a lane closure, the 

flashing arrow sign must be operational before the lane closure is in place. 

 

Use a pilot car to control traffic as ordered by the engineer.  The pilot car must have radio contact 

with personnel in the work area.  Operate the pilot car through the traffic control zone at a speed 
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not greater than 25 miles per hour. 

 

Moving Lane Closures 

 

A changeable message sign used in a moving lane closure must comply with section 12-1.02, 

“Portable Changeable Message Sign,” of these Special Provisions except the sign must be truck-

mounted.  The full operational height to the bottom of the sign may be less than seven (7) feet 

above the ground but must be as high as practicable. 

 

A flashing arrow sign used in a moving lane closure must be truck-mounted.  Operate the flashing 

arrow sign in the caution display mode whenever it is being used on a 2-lane, 2-way highway. 

 

 

PAYMENT 

 

Traffic control system for lane closure is paid for as “Traffic Control System”.   Flagging costs are 

paid for as specified in section 12-1.02, “Flagging Costs,” of these Special Provisions. 

 

A traffic control system required by change order work is paid for as a part of the change order 

work. 

12-1.07 TEMPORARY PAVEMENT DELINEATION: 

Replace Section 12-6, “Temporary Pavement Delineation,” of the Standard Specifications with: 

 

GENERAL 

 

This section includes specifications for placing, applying, maintaining, and removing temporary 

pavement delineation. 

 

Painted traffic stripe used for temporary delineation must comply with section 84-2.  Apply one 

(1) or two (2) coats. 

 

Temporary signing for no–passing zones must comply with section 12-3.11, “Construction Area 

Sign”. 

 

MATERIALS 

 

Temporary Lane Line and Centerline Delineation 

 

Temporary pavement markers must be the same color as the lane line or centerline markers being 

replaced.  Temporary pavement markers must be one of the temporary pavement markers on the 

Authorized Material List for short-term day or night use, 14 days or less, or long-term day or night 

use, 180 days or less. 

 

Temporary Edge Line Delineation 

 

Temporary, removable, construction-grade striping and pavement marking tape must be one of the 

types on the Authorized Material List.  Apply temporary, removable, construction-grade striping 

and pavement marking tape under the manufacturer's instructions. 
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CONSTRUCTION 

 

General 

 

Whenever work activities obliterate pavement delineation, place temporary or permanent 

pavement delineation before opening the traveled way to traffic.  Place lane line and centerline 

pavement delineation for traveled ways open to traffic.  On multilane roadways, freeways, and 

expressways, place edge line delineation for traveled ways open to traffic. 

 

Establish the alignment for temporary pavement delineation, including required lines or markers. 

Surfaces to receive an application of paint or removable traffic tape must be dry and free of dirt 

and loose material.  Do not apply temporary pavement delineation over existing pavement 

delineation or other temporary pavement delineation.  Maintain temporary pavement delineation 

until it is superseded or you replace it with a new striping detail of temporary pavement delineation 

or permanent pavement delineation. 

 

Place temporary pavement delineation on or adjacent to lanes open to traffic for a maximum of 14 

days.  Before the end of the 14 days, place the permanent pavement delineation.  If the permanent 

pavement delineation is not placed within the 14 days, replace the temporary pavement markers 

with additional temporary pavement delineation equivalent to the striping detail specified for the 

permanent pavement delineation for the area.  The Department does not pay for the additional 

temporary pavement delineation. 

 

When the Engineer determines the temporary pavement delineation is no longer required for the 

direction of traffic, remove the markers, underlying adhesive and removable traffic tape from the 

final layer of surfacing and from the existing pavement to remain in place.  Remove temporary 

pavement delineation that conflicts with any subsequent or new traffic pattern for the area. 

 

Temporary Lane Line and Centerline Delineation 

 

Whenever lane lines or centerlines are obliterated, the minimum lane line and centerline 

delineation must consist of temporary pavement markers placed longitudinally at intervals not 

exceeding 24 feet. The temporary pavement markers must be temporary pavement markers on the 

Authorized Material List for short-term day or night use, 14 days or less, or long-term day or night 

use, 180 days or less.  Place temporary pavement markers under the manufacturer's instructions.  

Cement the markers to the surfacing with the adhesive recommended by the manufacturer, except 

do not use epoxy adhesive to place pavement markers in areas where removal of the markers will 

be required. 

 

For temporary lane line or centerline delineation consisting entirely of temporary pavement 

markers, place the markers longitudinally at intervals not exceeding 24 feet. 

 

Where no-passing centerline pavement delineation is obliterated, install the following temporary 

no-passing zone signs before opening lanes to traffic.  Install a W20-1, "Road Work Ahead," sign 

from 1,000 feet to 2,000 feet in advance of a no-passing zone.  Install a R4-1, "Do Not Pass," sign 

at the beginning of a no-passing zone and at 2,000-foot intervals within the no-passing zone.  The 

Engineer determines the exact location of temporary no-passing zone signs.  Maintain the 

temporary no-passing zone signs in place until you place the permanent no-passing centerline 

pavement delineation.  Remove the temporary no-passing zone signs when the Engineer 

determines they are no longer required for the direction of traffic. 
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Temporary Edge Line Delineation 

 

Whenever edge lines are obliterated on multilane roadways, freeways, and expressways, place 

edge line delineation for that area adjacent to lanes open to traffic consisting of (1) solid, 4-inch 

wide traffic stripe tape of the same color as the stripe being replaced, (2) traffic cones, (3) portable 

delineators or channelizers placed longitudinally at intervals not exceeding 100 feet.  You may 

apply temporary painted traffic stripe where removal of the 4-inch wide traffic stripe will not be 

required. 

 

The Engineer determines the lateral offset for traffic cones, portable delineators, and channelizers 

used for temporary edge line delineation.  If traffic cones or portable delineators are used for 

temporary pavement delineation for edge lines, maintain the cones or delineators during hours of 

the day when the cones or delineators are being used for temporary edge line delineation. 

 

Channelizers used for temporary edge line delineation must be an orange surface-mounted type. 

Cement channelizer bases to the pavement as specified in section 85 for cementing pavement 

markers to pavement except do not use epoxy adhesive to place channelizers on the top layer of 

the pavement.  Channelizers must be one of the 36-inch, surface-mounted types on the Authorized 

Material List. 

 

Remove the temporary edge line delineation when the Engineer determines it is no longer required 

for the direction of traffic. 

 

PAYMENT 

 

Temporary pavement delineation is included in the Contract prices paid for the “Traffic Control 

System” and no separate payment will be made therefor. 

12-1.08 TEMPORARY RAILING: 

Temporary Railing (Type K) shall be supplied and initially placed as needed, as specified in the 

Standard Specifications or these Special Provisions or ordered by the Engineer and shall conform 

to the provisions in Section 12-3 “Temporary Traffic Control Devices,” of the Standard 

Specifications and these Special Provisions. 

 

Relocate Concrete Barrier (Type K) shall consist of the resetting placement of Type K Railing in 

a new location within the project limits as needed, as specified in the Standard Specifications or 

these Special Provisions or ordered by the Engineer using the Temporary Railing (Type K) 

initially supplied and placed. 

 

Reference is made to section 4.1.02 “Increased and Decreased Quantities” of these Special 

Provisions.  The adjustment provision in Section 4-1.05 “Changes and Extra Work” of the 

Standard Specifications shall not apply to the items of “Temporary Railing (Type K) and 

Relocate Concrete Barrier (Type K). 

 

Locations for use of Temporary Railing (Type K) are not shown on the plans.  The item of 

Temporary Railing (Type K) and Relocate Concrete Barrier (Type K) are included in the 

contract to provide the use of this type of Temporary Railing barrier as determined by the 

Contractor in their submitted “Traffic Control Plan”.   

 

DocuSign Envelope ID: 0A632C9D-95D6-402F-B474-2F14231CE7CF



 

PEDESTRIAN CROSSWALK ENHANCEMENTS 
CASTROVILLE BLVD & RIO RD 

PROJECT NO. 1148, HSIPL-5944(132) 

58 

Attention is directed to “Public Safety” and “Order of Work” of these Special Provisions. 

 

 

Temporary railing (Type K) placed in conformance with the provision in Section 12-3 “Public 

Safety” of these Special Provisions shall be paid for as “Temporary Railing (Type K)”.   

Resetting placement of Concrete Barrier (Type K) in a new location within the project limits 

shall be paid for as “Relocate Concrete Barrier (Type K)”. 

 

 

SECTION 13 – WATER POLLUTION CONTROL 

13-1.01 WATER POLLUTION CONTROL PROGRAM: 

Water Pollution Control shall conform to the provisions in Section 13, "Water Pollution Control," 

of the Standard Specifications and these Special Provisions. 

 

Water Pollution Control Program is paid for as “Prepare Water Pollution Control Program”. 

13-1.02 JOB SITE MANAGEMENT: 

Job Site Management shall conform to the provisions in Section 13-4, “Job Site Management” of 

the Standard Specifications. 

 

Job site management is paid for as “Job Site Management”. 

13-1.03 TEMPORARY SEDIMENT CONTROL: 

Temporary Sediment Control shall conform to the provisions in Section 13-6, “Temporary 

Sediment Control” of the Standard Specifications and these Special Provisions. 

 

Temporary Sediment Control is included in the Contract price paid for as “Job Site Management”. 

13-10.04 PAYMENT 

Replace Section 13-10.04 PAYMENT with: 

 

All elements of the Water Pollution Control Program are paid for as the lump sum for Water 

Pollution Control Program. 

 

SECTION 14 – ENVIRONMENTAL STEWARDSHIP 

14-1.01 GENERAL: 

Attention is directed to Section 14, “Environmental Stewardship,” of the Standard Specifications 

and these Special Provisions. 

14-1.02 NOISE AND VIBRATION: 

 

NOISE CONTROL 

 

Replace the second paragraph in Section 14-8.02 of the Standard Specifications with the following: 

 

Do not exceed 85 dBA (max) at 50 feet from the job site activities; where such noise will 

impact existing development. 
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Provide one (1) Type 1 sound level meter and one (1) acoustic calibrator to be used by the 

Department until Contract acceptance.  Provide training by a person trained in noise monitoring to 

one (1) Department employee designated by the Engineer.  The sound level meter must be 

calibrated and certified by the manufacturer or other independent acoustical laboratory before 

delivery to the Department.  Provide annual recalibration by the manufacturer or other independent 

acoustical laboratory.  The sound level meter must be capable of taking measurements using the 

A-weighting network and the slow response settings.  The measurement microphone must be fitted 

with a windscreen.  The Department returns the equipment to you at Contract acceptance. 

 

Full compensation for conforming to the requirements of this section shall be considered as 

included in the prices paid for the various Contract items of work involved and no additional 

compensation will be allowed therefor. 

14-1.03 HAZARDOUS WASTE AND CONTAMINATION: 

Hazardous Waste and Contamination shall conform to the provisions in Section 14-11, “Hazardous 

Waste and Contamination” of the Standard Specifications.  Attention is directed to Section 14-

11.02 “Unanticipated Discovery of Asbestos and Hazardous Substance”, and Section 14-11.03 

“Hazardous Waste Management,” of the Standard Specifications and this special provision. 

 

If delay of work in the area, due to unanticipated discovery of asbestos or hazardous substances, 

delays the current controlling operation, the delay will be considered as right of way delay and the 

Contractor will be compensated for the delay in conformance with the provisions in Section 8-1.07, 

"Delays," of the Standard Specifications. 

 

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or 

hazardous substances including exploratory work to identify and determine the extent of the 

asbestos or hazardous substance will be performed by separate Contract. 

 

The Department reserves the right to use other forces for exploratory work to identify and 

determine the extent of such material and for removing hazardous material from such area. 

 

 

 

PAYMENT 

 

Removal and disposal of Treated Wood Waste shall be by the Contract price paid per pound for 

“Treated Wood Waste (Railing & Post)” and “Treated Wood Waste (Wood Curb).  These items 

include removal and disposal of existing Anchor Bolts”. 

14-1.04 AIR QUALITY: 

Comply with Section 14-9, “Air Quality,” of the Standard Specifications. 

 

Dust control is included in the Contract price paid for as Job Site Management. 

 

SECTION 15 – EXISTING FACILITIES 

 

The work performed in connection with various existing highway facilities shall conform to the 

provisions in Section 15, "Existing Facilities," of the Standard Specifications and these Special 

Provisions. 
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15-1.01 OBSTRUCTION: 

Attention is directed to Section 15, "Existing Facilities," and Section 5-1.36, “Property and Facility 

Preservation,” of the Standard Specifications and these Special Provisions. 

 

The Contractor shall notify the following utilities and agencies five (5) days prior to the beginning 

of construction: 

 

 PG&E      AT&T California 

 Contact: Jose Saldana    Contact: Neil Zakaria 

 Tel: (831)784-3574   Tel: (805)546-7012 

 401 Work St    340 Pajaro Street 

 Salinas CA 93901    Salinas CA 93901 

                                                        

 Charter Communications    Storm – Monterey County  

 Contact: Rich Furtado     Contact: Shawn Atkins 

 Tel: (408)612-6145 Tel: (831)755-4929 

 8120 Camino Arroyo 855 E. Laurel Drive, Bldg. B 

 Gilroy, CA 95020-5123  Salinas CA 93905 

           

The Contractor’s attention is directed to the existence of certain underground facilities that may 

require special precautions be taken by the Contractor to protect the health, safety and welfare of 

workmen and of the public.  Facilities requiring special precautions include, but are not limited to: 

conductors of petroleum products, oxygen, chlorine, and toxic or flammable gases; natural gas in 

pipelines greater than six (6) inches in diameter or pipelines operating at pressures greater than 60 

psi (gage); underground electric supply system conductors or cables, with potential to ground of 

more than 300 volts, either directly buried or in duct or conduit which does not have concentric 

grounded conductors or other effectively grounded metal shields or sheaths. 

      

The Contractor shall notify the Engineer and the appropriate regional notification center for 

operators of subsurface installations at least two (2) working days, but not more than 14 calendar 

days, prior to performing any excavation or other work close to any underground pipeline, conduit, 

duct, wire or other structure.  Regional notification centers include, but are not limited to, the 

following: 

 
Notification Center Telephone Number 

Underground Service Alert-Northern California (USA) 
(800) 642-2444 

(800) 227-2600 

Western Utilities Underground Alert (Inc.) (800) 424-3447 

 

Full compensation for conforming to the provisions in this section not otherwise provided for, shall 

be considered in prices paid for the various Contract items of work involved and no additional 

compensation shall be allowed therefor. 

 

 

SECTION 17 – GENERAL 

Replace Section 17-1.02 with: 

 

17 1.01 CLEARING AND GRUBBING: 

Clear and grub the as necessary for the installation of the pedestrian refuge pad, the 
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pedestrian ramps and walkway, and poles as needed.  Trim existing tree branches and 

shrubs to have a minimum lateral clearance of three (3) feet from proposed edge of 

pavement and vertical clearance of 20 feet.  Trim existing tree branches and shrubs to 

have sight distance of proposed traffic control devices as directed by the engineer. The 

Contractor shall remove and dispose of all the trimmings and debris.  

 

Clearing and Grubbing is paid for as Clearing and Grubbing. 

  

SECTION 73 – CONCRETE CURBS AND SIDEWALKS 
Replace Section 73-1.04 with: 

73-04 PAYMENT: 

 

The lump sum bid price for Hardscape at Castroville Boulevard and Elk Horn Road shall 

include the two ramps and walkway on the northeast corner and the pedestrian refuge on 

the southeast corner.  The bid price shall include removing 1 foot of asphalt concrete 

(AC) at the edge of the refuge area and the ramps to allow for forms and replacing AC 

with Hot mix asphalt (HMA) to provide a smooth transition from the existing AC to the 

lip of the refuge area and the two (2) ramps.  The warning surfaces, grading, and 4 inches 

of aggregate base below all concrete are included in the price paid for this item. 

 

The lump sum bid price for Hardscape at Rio Road and Via Nona Marie shall include the 

curb ramp and sidewalk on the northeast corner and the concrete sidewalk on the 

southeast corner.  The bid price shall include removing and replacing the ramp, curb and 

gutter as well as sidewalk and other materials needed to begin and end work at a score 

line, removing 2 foot of AC at the lip of the ramp to allow for forms and replacing AC 

with HMA to provide a smooth transition from the existing AC to the lip of the ramp, and 

recompacting the base and/or subgrade below all new concrete.  The warning surfaces at 

the new ramp on the northeast corner and at the existing ramp on the southeast corner are 

included in the lump sum price paid for this item. 

 

SECTION 82 – SIGNS AND MARKERS 
Add to Section 82-3.02B: 

 

Signs shall be installed on wood posts. 

 

Replace Section 82-3.04 Payment with: 

 

82-3.04 PAYMENT: 

Signs installed as part of the RRFB assembly are included in the payment for the RRFB 

at each location. 

 

The price paid for Roadside Sign includes the sign, pole, and foundation, complete and in 

place. 

 

SECTION 84 – MARKINGS 
Add to Section 84-2.02E Thermoplastic Traffic Stripes and Pavement Markings with Enhanced 

Wet-Night Visibility: 
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All pavement markings and traffic stripes shall be thermoplastic with enhanced wet-night 

visibility. 

 

Replace Section 84-9.04 Payment with: 

 

84-9.04 Payment 

 

Removal of all conflicting striping shall be paid for as a lump sum. 

 

DIVISION X – ELECTRICAL WORK, SECTION 86 GENERAL 
Add to section 86-1.01 GENERAL 

 

Delete all references to a geographic information system digital file from section 86-1.01C (1) 

General. 

 

Replace section 86-1.01C (3) Light-Emitting Eiode (LED) Luminaires with: 

 

86-1.01C (3) LED LUMINAIRES 

 

LED Electroliers shall be First Light Technologies BFL-S Solar LED Street Light, or Approved 

Equal 

 

1.- GENERAL 

1.1. SUMMARY 

The system shall consist of a top of pole mounted solar engine that houses the solar 

panel, a single battery, and controller in a single self-contained unit.  The LED luminaire 

shall be mounted separately to the pole and shall be capable of providing light intensity 

and distribution that meet Illuminating Engineering Society (IES) guidelines for the 

application. 

 

1.2. DESCRIPTION 

• Solar engine shall require no on-site assembly. 

• Solar engine shall have a single opening which provides barrier free access to all 

components for easy maintenance and replacement. 

• Solar engine shall be at most 6.125” thick. 

• Solar engine enclosure shall be formed from marine grade aluminum.  

• Solar engine shall use stainless steel and/or aluminum fasteners. 

• Solar charging system shall incorporate self-learning adaptive light management to 

ensure reliable operation in all conditions and utilize a Maximum Power Point Tracking 

(MPPT) topology for maximum efficiency. 

• Controller shall automatically configure to the local time, including daylight savings 

where used, and shall have light profiles to allow light intensity adjustment by time of 

day in accordance to IES recommended practice. 

• Light profiles shall be factory set and shall be field adjustable with a wireless mobile 

application.  

• Controller shall have internal daily data logging.  Data shall be available via wireless 

mobile app. 

• Controller shall be capable of software upgrades via wireless mobile app. 
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• Controller shall be housed in a sealed, automotive grade enclosure. 

• Solar engine effective projected area shall not exceed 3.5 square feet, and shall weigh no 

more than 65 pounds including the battery. 

• Solar engine shall have a fixed tilt angle of 40 degrees and shall rotate horizontally by 

360 degrees. 

• Solar engine must not protrude higher than 2’ above top of pole. 

• Solar engine must be able to mount to a pole less than or equal to 10” diameter. 

• Solar engine must mount to the pole in such a manner that does not require the pole to be 

drilled. 

• Solar engine shall have an integrated mount for fastening to a standard 2 ⅜” diameter 

post-top tenon. 

• Solar engine shall have tool-less entry and shall have a prop-stick that automatically 

engages in any solar engine orientation with pole vertical or horizontal to keep the solar 

panel door in place when opened. 

• Solar engine shall have mistake proof, keyed, automotive grade, IP67 latching connectors 

for the solar panel, battery, controller and luminaire. 

• Solar engine shall not require pre-installation assembly. 

• Battery shall be a single, sealed lithium iron phosphate (LiFePO4). 

• Battery shall be no thicker than five inches (5”). 

• Battery shall weigh no more than 35 pounds. 

• Battery connection shall use a sealed, keyed and latched automotive connector with no 

exposed DC voltage when connected. 

• Battery shall have a battery management system (BMS) including over-charge protection, 

over-discharge protection, over-current protection, over-temperature protection, cell 

balancing. 

• Cabling shall be UV resistant and outdoor rated. 

• Optional pre-engineered poles shall be supplied with mounting height range of 20’, 25’, 

and 30’ and shall have luminaire mast arm options of 4’, 6’, and 8’, or a horizontal 

luminaire tenon. 

• System shall be designed for operation in temperatures between -40F and +120F. 

• System shall be designed for up to 180 MPH wind loads. 

• System, with adaptive capabilities, shall provide lighting with autonomy of at least 14 

days. 

• System shall not require any site-specific configuration. 

• Luminaire shall be available with the following IES light distributions: Type II, Type III, 

Type IV, Type V. 

• Luminaire shall be available with the following Color temperatures: 2700K, 3000K, 

4000K. 

• Luminaire shall have a BUG rating of B1 U0 G1 and shall be dark sky approved with 

2700K and 3000K. 

• Luminaire shall have optional pre-installed backlight shield. 

• LED driver shall be a separate component mounted in the luminaire. 

• LED driver shall support 0-10V dimming.  

2.- EXECUTION 

2.1. INSTALLATION 

A. Install equipment in accordance with manufacturer’s installation instructions. 

B. Provide complete installation of system in accordance with Contract Documents. 
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Replace the 1st paragraph of section 86-1.01D(3) with: 

 

There will be no County testing with this project. 

 

Replace Section 73-1.04 with: 

73-1.04 PAYMENT: 

The Street Lights on Castroville Blvd. shall be paid for per Each.  Bid price shall include the 

foundation, pole fixtures, solar panels, batteries, electronics, and hardware/software for 

programming, complete and in place. 

 

 

SECTION 87 – GENERAL 
 

Delete section 87-1.01D(2): 

87-9  RECTANGULAR RAPID FLASHING BEACONS (RRFB) 

Replace Section 87-9 with: 

87-9.01 GENERAL CONDITIONS: 

a. Each intersection installation shall consist all software, hardware, and solar panels 

to operate the RRFB’s consistent with requirements of the FHWA interim 

approval.  Two Caltrans Type 1A 13’ poles shall be install at each location as 

shown on the plans and approved by the Engineer.  At the northeast corner of 

Castroville and Elk Horn, an additional PPB Post shall be installed and hardwired 

to the 1A pole.  Each 1A pole shall be fitted with Carmanah R920 dual lightbars, 

S1-1 and W16-7P signs, Bulldog pedestrian pushbuttons with 4” round mount 

(except northeast corner of Castroville and Elk Horn where the Bulldog 

pedestrian pushbutton shall be mounted to the PPB post with a 2 ½” round 

mount), fittings, and R10-25 sign placard.  Product shall have a 5-year warrantee. 

b. Each RRFB unit shall consist of two rapidly flashed rectangular-shaped yellow 

indications with an LED-array-based light source, and shall be designed, located, 

and operated in accordance with the detailed requirements specified below. 

c. The use of RRFBs is optional. However, if an agency opts to use an RRFB under 

this Interim Approval, the following design and operational requirements shall 

apply, and shall take precedence over any conflicting provisions of the MUTCD 

for the approach on which RRFBs are used: 

87-9.02 ALLOWABLE USES 

d. An RRFB shall only be installed to function as a pedestrian-actuated conspicuity 

enhancement. 

e. An RRFB shall only be used to supplement a post-mounted W11-2 (Pedestrian), 

S1-1 (School), or W11-15 (Trail) crossing warning sign with a diagonal 

downward arrow (W16-7P) plaque, or an overhead-mounted W11-2, S1-1, or 

W11-15 crossing warning sign, located at or immediately adjacent to an 

uncontrolled marked crosswalk. 
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f. Except for crosswalks across the approach to or egress from a roundabout, an 

RRFB shall not be used for crosswalks across approaches controlled by YIELD 

signs, STOP signs, traffic control signals, or pedestrian hybrid beacons. 

g. In the event sight distance approaching the crosswalk at which RRFBs are used is 

less than deemed necessary by the engineer, an additional RRFB may be installed 

on that approach in advance of the crosswalk, as a pedestrian-actuated conspicuity 

enhancement to supplement a W11-2 (Pedestrian), S1-1 (School), or W11-15 

(Trail) crossing warning sign with an AHEAD (W16-9P) or distance (W16-2P or 

W16-2aP) plaque. If an additional RRFB is installed on the approach in advance 

of the crosswalk, it shall be supplemental to and not a replacement for the RRFBs 

at the crosswalk itself. 

87-9.03 SIGN/BEACON ASSEMBLY LOCATIONS 

a. For any approach on which RRFBs are used to supplement post-mounted signs, at 

least two W11-2, S1-1, or W11-15 crossing warning signs (each with an RRFB 

unit and a W16-7P plaque) shall be installed at the crosswalk, one on the right-

hand side of the roadway and one on the left-hand side of the roadway. On a 

divided highway, the left-hand side assembly should be installed on the median, if 

practical, rather than on the far left-hand side of the highway. 

b. An RRFB unit shall not be installed independent of the crossing warning signs for 

the approach that the RRFB faces. If the RRFB unit is supplementing a post-

mounted sign, the RRFB unit shall be installed on the same support as the 

associated W11-2, S1-1, or W11-15 crossing warning sign and plaque. If the 

RRFB unit is supplementing an overhead-mounted sign, the RRFB unit shall be 

mounted directly below the bottom of the sign. 

87-9.04 BEACON DIMENSIONS AND PLACEMENT IN THE SIGN ASSEMBLY 

a. Each RRFB shall consist of two rectangular-shaped yellow indications, each with 

an LED-array-based light source. The size of each RRFB indication shall be at 

least 5 inches wide by at least 2 inches high. 

b. The two RRFB indications for each RRFB unit shall be aligned horizontally, with 

the longer dimension horizontal and with a minimum space between the two 

indications of at least 7 inches, measured from the nearest edge of one indication 

to the nearest edge of the other indication. 

c. The outside edges of the RRFB indications, including any housings, shall not 

project beyond the outside edges of the W11-2, S1-1, or W11-15 sign that it 

supplements. 

d. As a specific exception to Paragraph 5 of Section 4L.01 of the 2009 MUTCD, the 

RRFB unit associated with a post-mounted sign and plaque may be located 

between and immediately adjacent to the bottom of the crossing warning sign and 

the top of the supplemental downward diagonal arrow plaque (or, in the case of a 

supplemental advance sign, the AHEAD or distance plaque) or within 12 inches 

above the crossing warning sign, rather than the recommended minimum of 12 

inches above or below the sign assembly. (See the example photo that is shown 

below.) 
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87-9.05 FLASHING BEACON REQUIREMENTS 

a. When actuated, the two yellow indications in each RRFB unit shall flash in a 

rapidly flashing sequence. 

b. As a specific exception to the requirements for the flash rate of beacons provided 

in Paragraph 3 of Section 4L.01, RRFBs shall use a much faster flash rate and 

shall provide 75 flashing sequences per minute. Except as provided in Condition 

5f below, during each 800-millisecond flashing sequence, the left and right RRFB 

indications shall operate using the following sequence: 

The RRFB indication on the left-hand side shall be illuminated for 

approximately 50 milliseconds. 

Both RRFB indications shall be dark for approximately 50 milliseconds. 

The RRFB indication on the right-hand side shall be illuminated for 

approximately 50 milliseconds. 

Both RRFB indications shall be dark for approximately 50 milliseconds. 

The RRFB indication on the left-hand side shall be illuminated for 

approximately 50 milliseconds. 

Both RRFB indications shall be dark for approximately 50 milliseconds. 

The RRFB indication on the right-hand side shall be illuminated for 

approximately 50 milliseconds. 

Both RRFB indications shall be dark for approximately 50 milliseconds. 

Both RRFB indications shall be illuminated for approximately 50 

milliseconds. 

Both RRFB indications shall be dark for approximately 50 milliseconds. 

Both RRFB indications shall be illuminated for approximately 50 

milliseconds. 

Both RRFB indications shall be dark for approximately 250 milliseconds. 

c. The flash rate of each individual RRFB indication, as applied over the full 

flashing sequence, shall not be between 5 and 30 flashes per second to avoid 

frequencies that might cause seizures. 

d. The light intensity of the yellow indications during daytime conditions shall meet 

the minimum specifications for Class 1 yellow peak luminous intensity in the 

Society of Automotive Engineers (SAE) Standard J595 (Directional Flashing 

Optical Warning Devices for Authorized Emergency, Maintenance, and Service 

Vehicles) dated January 2005. 

e. To minimize excessive glare during nighttime conditions, an automatic signal 

dimming device should be used to reduce the brilliance of the RRFB indications 

during nighttime conditions. 

f. Existing RRFB units that use the flashing sequence that was specified in the 

Interim Approval 11 memorandum and a subsequent interpretation (the RRFB 

indication on the left-hand side emits two slow pulses of light after which the 

RRFB indication on the right-hand side emits four rapid pulses of light followed 
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by one long pulse of light) should be reprogrammed to the flash pattern specified 

above in Condition 5b as part of a systematic upgrading process, such as when the 

units are serviced or when the existing signs are replaced. 

87-9.06 BEACON OPERATIONS 

a. The RRFB shall be normally dark, shall initiate operation only upon pedestrian 

actuation, and shall cease operation at a predetermined time after the pedestrian 

actuation or, with passive detection, after the pedestrian clears the crosswalk. 

b. All RRFB units associated with a given crosswalk (including those with an 

advance crossing sign, if used) shall, when actuated, simultaneously commence 

operation of their rapid-flashing indications and shall cease operation 

simultaneously. 

c. If pedestrian pushbutton detectors (rather than passive detection) are used to 

actuate the RRFB indications, a Push Button To Turn On Warning Lights (R10-

25) sign shall be installed explaining the purpose and use of the pedestrian 

pushbutton detector. 

d. The duration of a predetermined period of operation of the RRFBs following each 

actuation should be based on the procedures provided in Section 4E.06 of the 

2009 MUTCD for the timing of pedestrian clearance times for pedestrian signals. 

e. The predetermined flash period shall be immediately initiated each and every time 

that a pedestrian is detected either through passive detection or as a result of a 

pedestrian pressing a pushbutton detector, including when pedestrians are 

detected while the RRFBs are already flashing and when pedestrians are detected 

immediately after the RRFBs have ceased flashing. 

f. A small pilot light may be installed integral to the RRFB or pedestrian pushbutton 

detector to give confirmation that the RRFB is in operation. 

87-9.07 ACCESSIBLE PEDESTRIAN FEATURES 

Add to section 86-1.02U: 

Push Buttans shall be Polara Bulldog BDLM3 2” ADA equipped with frame and 5x7 

or 9x12 R10-25 sign. 

a. If a speech pushbutton information message is used in conjunction with an RRFB, 

a locator tone shall be provided. 

b. If a speech pushbutton information message is used in conjunction with an RRFB, 

the audible information device shall not use vibrotactile indications or percussive 

indications. 

c. If a speech pushbutton information message is used in conjunction with an RRFB, 

the message should say, "Yellow lights are flashing." The message should be 

spoken twice. 

87-9.08 CONDUITS AND CONDUCTORS 

Conduits and conductors shall be furnished and installed per the Caltrans Standard Plans 

and Specifications. 

87-9.09 PAYMENT 
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All elements of the RRFB installation shall be paid for at the Contract lump sum price paid for 

RRFB for each location. 
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APPENDIX I - SAMPLE CONTRACT 

SAMPLE CONTRACT 

 

CONTRACT FOR PUBLIC WORK 

 

COUNTY OF MONTEREY 

 

STATE OF CALIFORNIA 

 

HSIPL-5944(132)  

 

  THIS AGREEMENT (hereafter, “agreement” or “instrument”), is made in triplicate by 

and between the COUNTY OF MONTEREY, a political subdivision of the State of California, 

hereinafter called the "County," and 

__________________________________________________, hereinafter called the 

"Contractor," (collectively referred to as “the parties”.) 

 

WITNESSETH: 

 

(1)  THE WORK 

 

   The Contractor shall do all the work and furnish all the materials, except such as 

are mentioned in any of the Contract documents to be furnished by the County, necessary to 

construct and complete in a good, workmanlike and substantial manner and to the satisfaction of 

the County, the following public work: 

 

PEDESTRIAN CROSSWALK ENHANCEMENTS 

HSIPL-5944(132) 

 

in accordance with this agreement and with all of the following additional Contract documents 

which are incorporated into and made a part of this agreement: 

 

(a) The Standard Specifications 2018, and the Standard Plans 2018, including issued 

revision, of the State of California, Department of Transportation. 

 

(b) A set of plans and cross sections (when applicable) entitled: 

 

PROJECT PLANS FOR CONSTRUCTION ON 

CASTROVILLE BLVD & RIO RD 

HSIPL-5944(132) 

 

(c) The Special Provisions for the work 

 

(d) The Notice to Bidders calling for bids 

 

(e) The required Payment and Performance bonds 

 

(f) Federal Wage Rates 
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(g) Certificate of Insurance 

 

(h) Form FHWA-1273 
 

(i) The accepted bid/proposal including the following: 

 

(1)  List of Subcontractors 

(2)  Equal Employment Opportunity Certification 

(3)  Public Contract Code 

       Section 10285.1 Statement 

       Section 10162 Questionnaire 

       Section 10232 Statement 

(4)  Noncollusion Declaration 

(5)  Debarment and Suspension Certification 

(6)  NonLobbying Certification For Federal-Aid Contracts  

(7)  Disclosure of Lobbying Activities  

(8)  Instructions For Completion of SF-LLL, Disclosure of Lobbying 

Activities 

 

(9)  Statement Concerning Employment of Undocumented Aliens 

(10)  Contractor’s Certificate As To Workers’ Compensation 

(11)  List of Satisfied Public Agencies 

(12)  Exhibit 15-G Local Agency Bidder DBE Commitment  

(Construction Contracts)  

(13)  Instructions-Exhibit 15-G Local Agency Bidder DBE Commitment 

(Construction Contracts) 

(14)  Exhibit 15-H DBE Information-Good Faith Efforts 

(15)  Bidder’s Bond 

 

 All Contract documents are intended to cooperate, so that any work called for in one and 

not mentioned in another is to be executed the same as if mentioned in all.  However, should 

there be any conflict between the terms of this instrument and the Contractor's bid or proposal, 

then this instrument shall control. 

 

2. WORKERS' COMPENSATION 

 

In accordance with the provisions of Section 3700 of the Labor Code, the Contractor 

and every Subcontractor will be required to secure the payment of compensation to 

his/her/its/their employees. 
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3.  CONTRACT PRICE 

 

The County shall pay the Contractor the following prices for the performance of this 

Contract: 

PEDESTRIAN CROSSWALK ENHANCEMENTS 

CASTROVILLE BLVD & RIO RD 

HSIPL-5944(132)  

Item 

No. 

Item 

Code 

F

S 
Description Unit 

Quantit

y 

Unit 

Price (in 

Figures) 

Item Total 

(in 

Figures) 

1 120090  Project Signs EA 4   

2 120100 S 
Traffic Control System 

Castroville/Elkhorn 
LS 1   

3 120100 S 
Traffic Control System 

Rio/Via Nona Maria 
LS 1   

4 130300 S 
Water Pollution Control 

Program 
LS    

5 130100 S Job Site Management LS 1   

6 170103 S Clearing and Grubbing LS 1   

7 731626 S 
Hardscape at Castroville 

Blvd and Elkhorn Rd 
LS 1   

8 731626 S 
Hardscape at Via Nona 

Marie and Rio Road 
LS 1   

98 770090 S LED Solar Street Lights EA 2   

10 770030 S RRFB Castroville/Elkhorn LS 1   

11 770050 S RRFB Rio/Via Nona/Marie LS 1   

12 846012 S 
White Crosswalk (Thermo 

Wet-Nighttime) 
SQFT 10.5   

13 846012 S 
Yellow Crosswalk (Thermo 

Wet-Nighttime) 
SQFT 585   

14 846012 S Yield Line (Thermo) SQFT 90   

15 150715 S 
Remove Conflicting 

Striping 
LS 1   

16  S Roadside Sign EA 2   

TOTAL  COST  

F – Final Pay Item 

S – Specialty Item 

P – Partial Pay Item 
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4. PUBLIC WORKS CONTRACT 

 

The parties to this Agreement understand and agree that this is a Public Works Contract 

pursuant to California Public Contract Code Section 7103.5 which states,  

 

  (a) As used in this section: 

(1) “Public works contract” means a contract awarded through competitive bids by the 

state or any of its political subdivisions or public agencies, on whose behalf the Attorney 

General may bring an action pursuant to subdivision (c) of Section 16750 of the Business 

and Professions Code, for the erection, construction, alteration, repair, or improvement of 

any structure, building, road, or other improvement of any kind. 

(2) “Awarding body” means the state or the subdivision or agency awarding a public 

works contract. 

(b) In entering into a public works contract or a subcontract to supply goods, services, or 

materials pursuant to a public works contract, the contractor or subcontractor offers and 

agrees to assign to the awarding body all rights, title, and interest in and to all causes of 

action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the 

Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of 

the Business and Professions Code), arising from purchases of goods, services, or 

materials pursuant to the public works contract or the subcontract.  This assignment shall 

be made and become effective at the time the awarding body tenders final payment to the 

contractor, without further acknowledgment by the parties. 

(c) Subdivision (b) shall be included in full in the specifications for the public works 

contract or in the general provisions incorporated therein and shall be included in full in 

the public works contract or in the general provisions incorporated therein. 
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 IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the last 

date appearing below their respective signatures. 

CONTRACTOR:    

     

 
(Name of Company) 

   

By:   By: 
 

                 Signature of Chair, President, or Vice-

President 

 

                   Signature of Secretary, Asst. Secretary, 

CFO, 

                   Treasurer or Asst. Treasurer* 

Date: 

Printed Name and Title 

 Date: 

Printed Name and Title 

 
 

   

COUNTY OF MONTEREY:    

    
 

    
APPROVE AS TO FISCAL TERMS 

By:   By:  

Name: Carl P. Holm  Name: Gary Giboney 

Title:   Title: Chief Deputy Auditor-Controller 

Dated:   Date:  

     

    APPROVE AS TO INDEMNITY/ 

 
APPROVE AS TO FORM   INSURANCE LANGUAGE 

By:   By:  

Name: Marry Grace Perry  Name: Leslie J. Girard 

Title: Deputy County Counsel  Title: County Counsel-Risk Manager 

Date:   Date:  

     

*INSTRUCTIONS:  If CONTRACTOR is a corporation, including non-profit corporations, the full legal name of 

the corporation shall be set forth above together with the signatures of two (2) specified officers per California 

Corporation Code Section 313.  If Contractor is a Limited Liability Corporation (LLC), the full legal name of the 

LLC shall be set forth above together with the signature of two (2) managers.  If CONTRACTOR is a partnership, 

the name of the partnership shall be set forth above together with the signature of a partner who has authority to 

execute this AGREEMENT on behalf of the partnership.  If CONTRACTOR is contracting in an individual 

capacity, the individual shall set forth the name of the business, if any, and shall personally sign the AGREEMENT. 
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COUNTY OF MONTEREY 

PAYMENT BOND 

(Civil Code Section 9550) 

 

 

WHEREAS, the County of Monterey has awarded to Principal, as Contractor, a Contract 

for the following project: 

 

PEDESTRIAN CROSSWALK ENHANCEMENTS 

CASTROVILLE BLVD & RIO RD 

HSIPL-5944(132) 

 

AND WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with 

said Contract, to secure the payment of claims of laborers, mechanics, materialmen, and other 

persons furnishing labor and materials on the project, as provided by law. 

 

NOW, THEREFORE, we_______________________________________, as Principal, 

and              

___________________________________________________ as Surety, are held and firmly 

bound unto the County of Monterey, a political subdivision of the State of California (hereinafter 

called "County"), and to the persons named in California Civil Code section 9100 in the penal 

sum of        Dollars ($ , , .     ) 

for the payment of which sum in lawful money of the United States, well and truly to be made, 

we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and 

severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

 

If the Principal, or any of Principal's heirs, executors, administrators, successors, assigns, 

or Subcontractors, (1) fails to pay in full all of the persons named in Civil Code Section 9100 

with respect to any labor or materials furnished by said persons on the project described above, 

or (2) fails to pay in full all amounts due under the California Unemployment Insurance Code 

with respect to work or labor performed on the project described above, or (3) fails to pay for 

any amounts required to be deducted, withheld, and paid over to the Employment Development 

Department from the wages of employees of the Principal and Subcontractors pursuant to 

Unemployment Insurance Code Section 13020 with respect to such work and labor, then the 

Surety shall pay for the same. 

 

Surety hereby stipulates and agrees that no change, extension of time, alteration or 

addition to the terms of the Contract on the call for bids, or to the work to be performed there 

under, or the specifications accompanying the same, shall in any way affect its obligation under 

this bond, and it does hereby waive notice of any such change, extension of time, alteration or 

addition to the terms of said Contract or the call for bids, or to the work, or to the specifications. 

 

If suit is brought upon this bond by the County and judgment is recovered, the Surety 

shall pay all litigation expenses incurred by the County in such suit, including attorney’s fees, 
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court costs, expert witness fees and investigation expenses. 

 

This bond inures to the benefit of any of the persons named in Civil Code Section 9100, 

and such persons or their assigns shall have a right of action in any suit brought upon this bond, 

subject to any limitations set forth in Civil Code Sections 9550 et seq. (Civil Code, Division 4, 

Part 6, Title 3, Chapter 5: Payment Bond for Public Works & Facilities). 

 

IN WITNESS WHEREOF the above-bounden parties have executed this instrument under 

their several seals this ______day of______________, 20_____, the name and corporate seal of 

each corporate party being hereto affixed and these presents duly signed by its undersigned 

representative, pursuant to authority of its governing body. 

 

 

(Corporate Seal)             

      Principal 

 

      By         

 

      Name and Title       

 

(Corporate Seal) 

              

      Surety 

 

      By         

 

      Name and Title       

 

 

 

(Attach notary acknowledgement for all signatures and original or certified copy of unresolved 

appointment, attorney-in-fact certificate, power of attorney, by laws, or other instrument entitling 

or authorizing person executing bond on behalf of Surety to do so.) 
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COUNTY OF MONTEREY 

PERFORMANCE BOND 

 

 

WHEREAS, the County of Monterey has awarded to Principal, ______________________ 

as Contractor, a Contract for the following project: 

 

PEDESTRIAN CROSSWALK ENHANCEMENTS 

CASTROVILLE BLVD & RIO RD 

HSIPL-5944(132) 

 

WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with said 

Contract, to secure the faithful performance of said Contract. 

 

NOW, THEREFORE, we________________________________________, as Principal, 

and __________________________________________________________________________ 

___________________________________________________ as Surety, are held and firmly 

bound unto the County of Monterey, a political subdivision of the State of California (hereinafter 

called "County"), in the penal sum of          

Dollars ($ , , .     ), for the payment of which sum in lawful money of the United 

States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

 

 If the Principal, as Contractor, or Principal's heirs, executors, administrators, successors, 

or assigns, (1) shall in all things stand to and abide by and well and truly keep and perform the 

covenants, conditions, and agreements in said Contract and any alteration thereof made as 

therein provided, on Principal's part to be kept and performed, at the time and in the manner 

therein specified and in all respects according to their true intent and meaning, and (2) shall 

defend, indemnify and save harmless the County, the members of its board of supervisors, and its 

officers, agents and employees as therein stipulated, then this obligation shall become null and 

void; otherwise, it shall be and remain in full force and virtue. 

 

Surety hereby stipulates and agrees that no change, extension of time, alteration, or addition 

to the terms of the Contract or the call for bids, or to the work to be performed thereunder, or the 

specifications accompanying the same, shall in any way affect its obligation under this bond, and 

it does hereby waive notice of any such change, extension of time, alteration or addition to the 

terms of said Contract or the call for bids, or to the work, or to the specifications. 

 

Whenever the Principal, as Contractor, is in default, and is declared in default, under the 

Contract by the County of Monterey, the County of Monterey having performed its obligation 

under the Contract, Surety may promptly remedy the default, or shall promptly: 

(1) Complete the Contract in accordance with its terms or conditions, or 

(2) Obtain a bid or bids for submission to County of Monterey for completing the 

Contract in accordance with its terms or conditions, and upon determination by 
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County of Monterey and Surety of the lowest responsible and responsive bidder, 

arrange for a Contract between such bidder and County of Monterey, and make 

available as work progresses (even though there should be a default or a 

succession of defaults under the Contract or Contracts of completion arranged 

under this paragraph) sufficient funds to pay the cost of completion less the 

balance of Contract price. 

 

If suit is brought upon this bond by the County and judgment is recovered, the Surety shall 

pay all litigation expenses incurred by the County in such suit, including attorney’s fees, court 

costs, expert witness fees and investigation expenses. 

 

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under 

their several seals this ______day of _____________________, 20_____, the name and 

corporate seal of each corporate party being hereto affixed and these presents duly signed by its 

undersigned representative, pursuant to authority of its governing body. 

 

 

(Corporate Seal)             

      Principal 

 

      By         

 

      Name and Title       

 

(Corporate Seal) 

              

      Surety 

 

      By         

 

      Name and Title       

 

 

 

(Attach notary acknowledgement for all signatures and original or certified copy of unresolved 

appointment, attorney-in-fact certificate, power of attorney, by laws, or other instrument entitling 

or authorizing person executing bond on behalf of Surety to do so.) 
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APPENDIX II – EXHIBITS AND FORMS 
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CONTRACT 
ITEM NO. 

 
SUBCONTRACT NAME AND 

BUSINESS ADDRESS 

 
BUSINESS 

PHONE 

 
CERTIFICATION NUMBER 

 
AMOUNT PAID WHILE 

CERTIFIED 

CERTIFICATION/ 

DECERTIFICATION 

DATE 
Letter attached 

    
 

$  

    
 

$  

    
 

$  

    
 

$  

    
 

$  

    
 

$  

    
 

$  

    
 

$  

    
 

$  

Comments: 

I CERTIFY THAT THE ABOVE INFORMATION IS COMPLETE AND CORRECT 

CONTRACTOR REPRESENTATIVE SIGNATURE TITLE BUSINESS PHONE NUMBER DATE 

 
TO THE BEST OF MY KNOWLEDGE, THE ABOVE INFORMATION IS COMPLETE AND CORRECT 

RESIDENT ENGINEER BUSINESS PHONE NUMBER DATE 

 

EXHIBIT 17-O DISADVANTAGE BUSINESS ENTERPRISE (DBE) CERTIFICATION STATUS CHANGE 
 
STATE OF CALIFORNIA – DEPARTMENT OF TRANSPORTATION 
CP-CEM-2403(F) (New. 10/99) 

 
CONTRACT NUMBER COUNTY ROUTE POST MILES ADMINISTERING AGENCY CONTRACT COMPLETION DATE 

PRIME CONTRACTOR BUSINESS ADDRESS ESTIMATED CONTRACT AMOUNT 

Prime Contractor: List all DBEs with changes in certification status (certified/decertified) while in your employ, whether or not firms were 
originally listed for good credit. Attach DBE certification/Decertification letter in accordance with the Special Provisions 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
         

 
Distribution  Original copy -DLAE  

Copy -1) Business Enterprise Program  2) Prime Contactor  3) Local Agency  4) Resident Engineer 
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Form CP-CEM 2403(F) (New 10/99) 

DISADVANTAGED BUSINESS ENTERPRISES (DBE) CHANGE IN CERTIFICATION 

STATUS REPORT 
 
The top of the form requires specific information regarding the construction project: Contract 

Number, County, Route, Post Miles, the Administering Agency, the Contract Completion 

Date, and the Estimated Contract Amount.  It requires the Prime Contractor’s name and 

Business Address.  The focus of the form is to substantiate and verify the actual DBE dollar 

amount paid to Contractors on federally funded projects that had a change in Certification 

status during the course of the completion of the Contract.  The two (2) situations that are 

being addressed by CP-CEM 2403(F) are, if a firm certified as a DBE which is doing work on 

the Contract during the course of the project becomes Decertified, and if a non-DBE firm 

doing work on the Contract during the course of the project becomes Certified as a DBE. 
 

The form has a column to enter the Contract Item No (or Item Nos.) as well as a column for the 

Subcontractor’s Name, Business Address, Business Phone, and Contractor's Certification 

Number. 
 
The column entitled Amount Paid While Certified will be used to enter the actual dollar value 

of the work performed by those Contractors who meet the conditions as outlined above during 

the time period they are Certified as a DBE.  This column on the CP-CEM-2403(F) should 

only reflect the dollar value of work performed while the firm was Certified as a DBE. 
 
The column called Certification/Decertification Date (Letter attached) will reflect either the 

date of the Decertification Letter sent out by the Civil Rights Program or the date of the 

Certification Certificate mailed out by the Civil Rights Program.  There is a box to check that 

support documentation is attached to the CP-CEM-2403 (F) form. 
 
There is a Comments section for any additional information that may need to be provided 
regarding any of the above transactions. 

 
The CEM-2403(F) has an area at the bottom where the Contractor and the Resident Engineer 

sign and date that the information provided is complete and correct. 

 

There is a Comments section for any additional information that may need to be provided 

regarding any of the above transactions. 
 
The CEM-2403(F) has an area at the bottom where the Contractor and the Resident Engineer 

sign and date that the information provided is complete and correct. 
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(DBE), FIRST-TIER 
SUBCONTRACTORS 

EXHIBIT 17-F FINAL REPORT-UTILIZATION OF DISADVANTAGE BUSINESS ENTERPRISES (DBE) FIRST-TIER SUBCONTRACTORS  

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION 

FINAL REPORT-UTILIZATION OF DISADVANTAGED BUSINESS ENTERPRISES  
ADA Notice:  For individuals with sensory disabilities, this document 
is available in alternate formats.  For information call (916) 654-6410 
or TDD (916) 654-3880 or write Records and Forms Management, 1120 N 
Street, MS-89, Sacramento, CA 95814. 

CEM-2402F (REV 02/2008)  
CONTRACT NUMBER COUNTY ROUTE POST MILES FEDERAL AID PROJECT 

NO. 

ADMINISTERING 

AGENCY 

 CONTRACT COMPLETION DATE 

 
PRIME CONTRACTOR 

 
BUSINESS ADDRESS 

 
ESTIMATED CONTRACT AMOUNT 
$ 

 
ITEM 
NO. 

DESCRIPTION 

OF WORK 

PERFORMED 

AND MATERIAL 

PROVIDED 

 
COMPANY NAME 
AND BUSINESS 
ADDRESS 

 
DBE 
CERT. 
NUMBER 

CONTRACT 

PAYMENTS 

 

 
NON-DBE 

 
DBE 

DATE 
WORK 
COMPLETE 

DATE OF FINAL PAYMENT 

    $ $    
$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

ORIGINAL COMMITMENT 
 

$ 

 
 

TOTAL 

 

$ 

 

$ 
 

 DBE 

 
    List all First-Tier Subcontractors, Disad   

of work) was different than that approve 

 

 
vantaged Business Enterprises (DBEs) regardless of tier, whether or not the firms were originally listed for goal credit. If actual DBE utilization (or item 

d at time of award, provide comments on back of form. List actual amount paid to each entity. 

I CERTIFY THAT THE ABOVE INFORMATION IS COMPLETE AND CORRECT 
CONTRACTOR 
REPRESENTATIVE'S SIGNATURE 

 
BUSINESS PHONE NUMBER 

 
DATE 

 

TO THE BEST OF MY INFORMATION AND BELIEF, THE ABOVE INFORMATION IS COMPLETE AND CORRECT 

RESIDENT ENGINEER'S SIGNATURE BUSINESS PHONE NUMBER DATE 

  
Copy Distribution-Caltrans contracts: Original - District Construction Copy- Business Enterprise Program Copy- Contractor Copy Resident Engineer 

Copy Distribution-Local Agency 

contracts: 

Original - District Local Assistance 

Engineer 

(submitted with the Report of 

Expenditure 

Copy- District Local Assistance 

Engineer 

Copy- Local Agency 

file 
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FINAL REPORT – UTILIZATION OF 

DISADVANTAGED BUSINESS 

ENTERPRISES (DBE), FIRST-TIER 

SUBCONTRACTORS 

CEM 2402(F) (Rev. 02/2008) 
 
 

The form requires specific information regarding the construction project: Contract Number, County, Route, 

Post Miles, Federal-aid Project No., the Administering Agency, the Contract Completion Date and the 

Estimated Contract Amount.  It requires the prime Contractor name and business address.  The focus of the 

form is to describe who did what by Contract item number and descriptions, asking for specific dollar values of 

item work completed broken down by subcontractors who performed the work using both DBE and non-DBE 

work forces.  DBE prime Contractors are required to show the date of work performed by their own forces 

along with the corresponding dollar value of work. 
 

The form has a column to enter the Contract Item No. (or Item Nos.) and description of the work performed and 

the materials provided, as well as a column for the subcontractor name and business address.  For those firms who 

are DBE, there is a column to enter their DBE Certification Number.  The DBE should provide their certification 

number to the Contractor and notify the Contractor in writing with the date of the decertification if their status 

should change during the course of the Project. 

The form has six (6) columns for the dollar value to be entered for the item work performed by the subcontractor. 

The Non-DBE column is used to enter the dollar value of work performed for firms who are not certified 

DBE. 
 

The decision of which column to be used for entering the DBE dollar value is based on what 

program(s) status the firm is certified.  This program status is determined by the California Unified 

Certification Program by ethnicity, gender, ownership, and control issues at time of certification.  

To confirm the certification status and program status, access the Department of Transportation 

Civil Rights web site at: http://www.dot.ca.gov/hq/bep or by calling (916) 324-1700 or the toll free 

number at (888) 810-6346. 

 

Based on this DBE Program status, the following table depicts which column to be used: 
 

DBE Program Status Column to be used 

If program status shows DBE only with no other 

programs listed 

DBE 
 

If a Contractor performing work as a DBE on the project becomes decertified and still performs work after 

their decertification date, enter the total dollar value performed by this Contractor under the appropriate DBE 

identification column. 
 

If a Contractor performing work as a non-DBE on the project becomes certified as a DBE, enter the dollar 

value of all work performed after certification as a DBE under the appropriate identification column. 

 

Enter the total of each of the six (6) columns in Form CEM-2402(F). 

 

Any changes to DBE certification must also be submitted on Form-CEM 2403(F). 

 

Enter the Date Work Completed as well as the Date of Final Payment (the date when the prime Contractor made the 

“final payment” to the subcontractor for the portion of work listed as being completed). 

 

The Contractor and the resident engineer sign and date the form indicating that the information provided is 

complete and correct. 
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FEDERAL-AID HIGHWAY CONSTRUCTION CONTRACTOR’S ANNUAL EEO REPORT 
 

U.S. DEPARTMENT OF TRANSPORTATION OMB NO. 2125-0019 

FEDERAL HIGHWAY ADMINISTRATION  Local Agency Contract No.  Report For 

FEDERAL-AID HIGHWAY CONSTRUCTION CONTRACTOR'S ANNUAL EEO REPORT JULY     20_ 

1. CHECK APPROPRIATE BLOC 

Contractor 

Subcontractor 

2.  NAME AND ADDRESS  OF FIRM 3. FEDERAL-AID PROJECT  NUMBER 4. TYPE OF CONSTRUCTION 

5. COUNTY AND STATE 6. PERCENT  COMPLETE 7. BEGINNING CONSTR.  
DATE 

8. DOLLAR 

AMOUNT OF 

CONTRACT 

9. ESTIMATED PEAK  
EMPLOYMENT Month and 

Year 

(a) 

Number of 

Employees 

(b) 
10. EMPLOYMENT DATA 

Table A  Table B  
 

JOB CATEGORIES 

 

TOTAL 

EMPLOYEES 

 

TOTAL 

MINORITIES 

 

BLACK  
Not of 

Hispanic Origin 

 
 

HISPANIC 

AMERICAN 

INDIAN OR 

ALASKAN 

NATIVE 

ASIAN OR 

PACIFIC 

ISLANDE

R 

 
WHITE 

Not of Hispanic 

Origin 

 
 

APPRENTICES 

 

ON THE 

JOB 

TRAINEES 

 M F M F M F M F M F M F M F M F M F 

OFFICIALS (Managers)                   

SUPERVISORS                   

FOREMEN/WOMEN                   

CLERICAL                   

EQUIPMENT OPERATORS                   

MECHANICS                   

TRUCK DRIVERS                   

IRONWORKERS                   

CARPENTERS                   

CEMENT MASONS                   

ELECTRICIANS                   

PIPEFITTERS, PLUMBERS                   

PAINTERS                   

LABORERS, SEMI-SKILLED                   

LABORERS, UNSKILLED                   

TOTAL                   

Table C 

APPRENTICES                   

ON THE JOB TRAINEES                   

11.  PREPARED BY: (Signature and Title of Contractor's Representative)  DATE 

12.  REVIEWED BY: (Signature and Title of Local Agency Official)  DATE 

Distribution: Prepared by the contractor and subcontractors and sent to the local agency (1) Original - Local agency project files (2) Copy - Caltrans District Local Assistance 

Engineer                                        Form FHWA-1391  (Rev. 3-92)  Electronic                                                           PREVIOUS EDITION ARE OBSELETE
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LOCAL AGENCY CONTRACTORS AND SUBCONTRACTORS INSTRUCTIONS FOR 

COMPLETING FHWA 1391 FORM 

 

 
The FHWA-1391 form shall be used to report the number of minority and non-minority employees by gender employed in 

each work classification on a Federal-aid Contract.  The “Job Categories” column is used to identify work classification. 

When identifying work classification use only the categories listed on the form.  Miscellaneous job categories are to be 

incorporated in the most appropriate category listed on the form. 

 

 

WHO MUST REPORT: 

 

Each prime Contractor and subcontractor, regardless of tier, who has a Federal-aid Contract exceeding $10,000. 
 
 

REPORT DATA: 

 

Each Contractor is to collect data of the number of project personnel who worked all or any part of the last full week of 

July. Contractors who do not perform any work during the last full week of July must write “Not Applicable” across 

the form, sign, date and return. 

 

DUE DATE: 
 

Due on or before the 15th of August. 

 

DEFINITION OF TERMS: 

 

OFFICIALS (Managers): Officers, project engineers, superintendents, etc., who have management level 

responsibility and authority. 

 

SUPERVISORS: All levels of Project supervision, if any, between management and foremen 

levels. 
 
 

FOREMEN/WOMEN: Men and women in direct charge of crafts workers and laborers performing work on 

the Project. 
 
 

MECHANICS: Equipment service and maintenance personnel. 

LABORERS, SEMI-SKILLED:  All laborers classified by specialized type of work. 

LABORERS, UNSKILLED: All Non-classified laborers. 

 

OTHERS:                                    Miscellaneous job classifications are to be incorporated in the most appropriate 

category listed on the form. All employees on the Project should be accounted for. 
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BLOCK ENTRIES 
 
 

(1) CHECK APPROPRIATE BLOCK – Check only one (1) box. 

 

(2) NAME AND ADDRESS OF FIRM – Enter the firm’s name, street address, city, town, state and zip code. Do 

not abbreviate. 

 

(3) FEDERAL-AID PROJECT NUMBER – Enter all Federal-aid project number(s) associated with the Contract 

number. (If you are a subcontractor and do not know the Federal-aid project number, contact the prime 

Contractor). 

 

(4) TYPE OF CONSTRUCTION – Enter type of work associated with the Contract number.  (If you are a 

subcontractor and do not know the type of construction, contact the prime Contractor). 

 

(5) COUNTY AND STATE – Enter all county(ies) and state(s) associated with the Contract number.  (If you are a 

subcontractor and do not know the county(ies) and state(s), contact the prime Contractor). 
 

(6) PERCENT COMPLETE – Enter percentage completed, based on the dollar amount of the Contract 

completed. 

 

(7) BEGINNING CONSTRUCTION DATE – Enter date construction began. 

 

(8) DOLLAR AMOUNT OF CONTRACT – Enter dollar amount of Contract, including amended amounts. 

 

(9) ESTIMATED PEAK EMPLOYMENT – 

 

(a)  Month and Year – Enter month and year of peak employment during the life cycle of the Contract. 

(b) Number of Employees – Enter number of employees, based on the peak employment during the life of the 

Contract. 

 

(10) EMPLOYMENT DATA – 

(Table A) – Enter number of employee(s) based on race, gender and job category during the reporting 

period. 

(Table B) – Enter number of apprentice(s) and on-the-job trainee(s) based on gender and job category during 

the reporting period. 

(Table C) – Enter number of apprentice(s) and on-the-job trainee(s) based on race and gender during the 

reporting period. 

 

(11) PREPARED BY – Signature and Title of Contractor’s Representative certifying the reported data to be true. 

 

(12) REVIEWED BY – Signature and Title of Local Agency Official reviewing data. 
 

 

Note: Include Contract number in the block located at the top of the form. 
 
 

Distribution: Prepared by the Contractor and subcontractors and sent to the local agency. (1) Original – Local agency 

project files (2) Copy – Caltrans Local Assistance District Engineer

DocuSign Envelope ID: 0A632C9D-95D6-402F-B474-2F14231CE7CF



 

86 

 

FORM FHWA-1022 
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