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I. Overview: 

 

Pursuant to Section 6.11 of the Amended and Restated Revised System Agreement 

between California SAWS Consortium IV Joint Powers Authority (“Consortium”) 

and Accenture LLP (“Contractor”) and Proquire LLC, with an effective date of June 

29, 2007 (as amended, the “Agreement”), Monterey County (“County”) executed 

County Purchase MT-01-2012 in January 2013, MT-08-2014 in March 2015, and MT-

01-2016 in May 2016 to migrate to the Contact Center business model for interacting 

with welfare clients (the “Contact Center Project”). Additionally, the County 

executed County Purchase MT-01-2013 in June 2013 to utilize C-IV Contact Center 

services to accept Medi-Cal referral calls from Covered California for the residents of 

the County and regional member county of San Benito (“Subscriber County”). The 

County also executed County Purchases MT-03-2015 in August 2015, MT-03-2016 in 

October 2016, and MT-01-2017 in April 2017, which included ongoing recurring 

Production Operations Charges for enhanced central support per Facilitated Access 

Control Tablet (“FACT”), remote maintenance per Kiosk, enhanced central support 

per Kiosk, and central support for the County’s Managed workstation image.  

 

This County Purchase, MT-01-2020, consists of an extension of ongoing recurring 

Production Operations Charges for enhanced central support per Managed FACT, 

remote maintenance per Managed FACT, remote maintenance per Managed Kiosk, 

enhanced central support per Managed Kiosk, central support for the County’s 

Managed workstation image per Managed workstation, remote maintenance per 

Managed workstation, and central support for the County’s Customer Service 

Center (“CSC”) and Regional Contact Center (“RCC”) workers commencing 

November 1, 2020 and continuing through the end of the Agreement, September 30, 

2021. The scope of this County Purchase includes the following:  

 

• Recurring Production Operations Charges 
o Enhanced Central Support per Managed FACT 
o Remote Maintenance per Managed FACT 
o Remote Maintenance per Managed Kiosk 
o Enhanced Central Support per Managed Kiosk 
o Central Support for Managed Workstation Image (per Managed 

Workstation) 
o Remote Maintenance per Managed Agent workstation 
o Central Support per CSC Agent/Worker 
o Central Support per RCC Agent/Worker 
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Assumptions: 

 

• The Total Charges are an estimate and are subject to changes at the time of 
ordering. The final Charges will be provided to the Consortium at the time of 
invoicing. If the final invoiced Charges exceed the total amount of this 
County Purchase, an amendment to this County Purchase will be executed 
by the parties. 

• Production Operations Charges will be invoiced in monthly arrears to the 
Consortium, who will then invoice the County.  

• The County is responsible for monthly recurring Production Operations 
Charges for enhanced central support and remote maintenance per Managed 
FACT commencing November 1, 2020 and continuing through the end of the 
Agreement, September 30, 2021.  

o These monthly recurring operations charges will apply to the three (3) 
Managed FACTs in production.  

▪ Enhanced central support includes the following: 

• Service requests would be transferred directly to Level 
3 support.  

• Process support would be provided to the County for 
changes or updates to the process flow on the FACTs 
following their deployment.  

▪ Enhanced central support excludes any enhancements to the 
C-IV custom applications for the FACTs.   

• The County is responsible for monthly recurring Production Operations 
Charges for remote maintenance and enhanced central support per Managed 
Kiosk commencing November 1, 2020 and continuing through the end of the 
Agreement, September 30, 2021.  

o These monthly recurring operations charges will apply to the four (4) 
Managed Kiosks in production.  

o Enhanced central support includes the following: 
▪ Service requests would be transferred directly to Level 3 

support.  
▪ Process support would be provided to the County for changes 

or updates to the process flow on the Kiosks following their 
deployment.  

o Enhanced central support excludes any enhancements to the C-IV 
custom applications for the Kiosks.   

• The County is responsible for monthly recurring Production Operations 
Charges for central support for the County’s Managed workstation image 
that is based on the Microsoft Windows 10 operating system. 

o These monthly recurring operations charges will apply to the 110 
workstations in production commencing November 1, 2020 and 
continuing through the end of the Agreement, September 30, 2021.  

o If the County deploys additional Microsoft Windows 10 Enterprise 
Upgrade licenses for Managed workstations, additional monthly 
recurring Production Operations Charges for the County’s Managed 



CalSAWS Consortium, C-IV Project 
Monterey County Purchase MT-01-2020 

 

Page 4 of 7 County Purchase MT-01-2020 - Ongoing Prod Ops v2 (002) 

 

Windows 10 image per workstation may apply. These additional 
charges would be provided to the County in a separate County 
Purchase.  

• The County is responsible for monthly recurring Production Operations 
Charges for remote maintenance per Managed workstation commencing 
November 1, 2020 and continuing through the end of the Agreement, 
September 30, 2021.  

o These monthly recurring operations charges for remote maintenance 
are based on 107 Managed workstations in production.  

• The County is responsible for monthly recurring Production Operations 
Charges for central support for the County’s CSC and RCC workers 
commencing November 1, 2020 and continuing through the end of the 
Agreement, September 30, 2021.  

o Monthly recurring operations charges for central support of the 
County’s CSC workers are based on eighty-two (82) named workers.  

o Monthly recurring operations charges for central support of the 
County’s RCC workers are based on twenty-five (25) named workers.  

o Central support for the County’s CSC and RCC workers includes 
support for requests related to Managed CSC and RCC hardware and 
software, including applying modifications to workers’ user accounts 
for CSC and RCC software and applying software configurations for 
CSC and RCC worker staff changes.  

o Central support for the County’s CSC and RCC workers also includes 
support for tasks associated with porting the C-IV System’s existing 
central customer service center solution to the LRS/CalSAWS System. 
The following tasks will be performed as part of the effort to port the 
existing solution to the LRS/CalSAWS System: 

• Update IVR_PERS table with BVP_CODE columns and 
POS table with SYS_ADMIN_CODE column in the 
CalSAWS database; 

• Add C-IV interactive voice response (“IVR”) aggregate 
tables to the CalSAWS database; 

• Update the PERS_IDs associated with customer voice 
prints in the Nuance database to correspond with the 
updated PERS_IDs in the CalSAWS database;   

• Migrate the on-premise voice biometrics services and 
visual IVR services to the Consortium’s AWS Cloud to 
facilitate the move from the C-IV data centers;  

• Update the existing C-IV IVR batch jobs to run in the 
CalSAWS environment;  

• Convert and migrate the C-IV IVR data to the 
CalSAWS database;  

• Migrate the predictive handling algorithm to the 
CalSAWS application;  

• Migrate the IVR 100 and 101 Form generation 
functionality;  
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• Migrate the voice print delete button into the CalSAWS
application;

• Update the predictive handling reporting in the call log
table;

• Migrate the IVR inbound/outbound report to the
CalSAWS application.

• This County Purchase does not include monthly recurring Production
Operations Charges for WAN Administration for the County’s CSC, as such
charges will be funded by the Consortium, pending the availability of funds.

o These monthly recurring Production Operations Charges related to
the County’s CSC are based on two (2) DS3 lines, one (1) MPLS T-1
line, and one (1) DSL backup line.

o Contractor will monitor usage of these lines and discuss the addition
of more lines with the County if necessary. Any additional lines
would be provided to the County in a separate County Purchase.

• The Consortium migrated the C-IV central contact center solution from Cisco
to Amazon Connect. This County Purchase does not include monthly
recurring Production Operations Charges for WAN Administration for voice
and telephony usage for the County’s RCC, as such charges will be funded
by the Consortium as part of the Consortium’s transition to Amazon
Connect.

o Any changes to the deployment of Amazon Connect would result in
Production Operations Charges for WAN Administration for toll free
and long distance minutes for the contact center solution. These
additional charges would be provided to the County in a separate
County Purchase.

• The County must approve this County Purchase and provide the
corresponding approved Advance Planning Document (“APD”) by
December 12, 2020. Otherwise, the estimates provided in this County
Purchase will not be valid and a new County Purchase will be required.
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II. Schedule:

The Charges associated with this County Purchase will be incurred during State

Fiscal Years (“SFYs”) 2020/21 and 2021/22.

III. Total Charges:

Total County Purchase Charges

SFY 20/21 
11/20-5/21

SFY 21/22

5/21-9/21
Total Charges

Administrative Charges $0 $0 $0

Hardware and Software Charges $0 $0 $0

Hardware Charges $0 $0 $0

Hardware Maintenance and Support Charges $0 $0 $0

Software Charges $0 $0 $0

Software Maintenance and Support Charges $0 $0 $0

Production Operations Charges $188,493 $107,741 $296,235

One Time Charges $0 $0 $0

Recurring Charges $188,493 $107,741 $296,235

Total Charges $188,493 $107,741 $296,235
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COUNTY PURCHASE APPROVAL 

 

 

Subject: County Purchase – MT-01-2020 

 

 

The subject document is accepted as allowing Accenture LLP to proceed with the subject 

County Purchase. 

 

 

Monterey County 

 

By:         

Printed Name:        

Title:         

Date:         

 

Notice Address: 

1000 S. Main Street, Suite 306 

Salinas, CA 93901 

 

 

CalSAWS Consortium 

 

By:         

Printed Name:       

Title:         

Date:         

 

Notice Address: 

CalSAWS Consortium 

11290 Pyrites Way, Suite 150 

Rancho Cordova, CA  95670-4481 


