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COUNTY OF MONTEREY 

PUBLIC WORKS, FACILITES AND PARKS 
 

NOTICE TO BIDDERS 
 

LAS LOMAS DRIVE 
BICYCLE LANE AND PEDESTRIAN PROJECT 

County Project No. 8667 
Federal Aid Project No. ATPSBIL-5944(135) 

 

 
FOR USE IN CONNECTION WITH STANDARD SPECIFICATIONS 2022, THE STANDARD PLANS 
2022.  THE CURRENT LABOR SURCHARGE EQUIPMENT RENTAL RATES, OF THE STATE OF 
CALIFORNIA, DEPARTMENT OF TRANSPORTATION, BUSINESS AND TRANSPORTATION 
AGENCY; THE CURRENT GENERAL PREVAILING WAGE DETERMINED BY THE DIRECTOR 
OF INDUSTRIAL RELATIONS IS ON FILE WITH THE DEPARTMENT OF PUBLIC WORKS. 
 
 
The Special Provisions contained herein have been prepared by or under the 
direction of the following registered persons. 
  

OFFICE OF THE COUNTY 
COUNSEL-RISK MANAGEMENT 

APPROVED AS TO FORM 

 OFFICE OF THE COUNTY 
COUNSEL-RISK MANAGEMENT 
APPROVED AS TO INDEMNITY/ 

INSURANCE PROVISIONS 
 
 
 

 AUDITOR-CONTROLLER 
APPROVED AS TO FISCAL TERMS 

PROVISIONS 

By: MARY GRACE PERRY 
Deputy County Counsel 
Date: ______________ 

 By: DAVID BOLTON 
Risk Manager 

Date: ______________ 

 By: MA MON 
Chief Deputy Auditor Controller 

Date: ______________ 
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 STANDARD PLANS LIST 

 
 The standard plan sheets applicable to this Contract include those listed below. The 

applicable revised standard plans (RSPs) listed below are included in the project plans. 
 ABBREVIATIONS, LINES, SYMBOLS, AND LEGEND 

A3A Abbreviations (Sheet 1 of 3) 
A3B Abbreviations (Sheet 2 of 3) 
A3C Abbreviations (Sheet 3 of 3) 
A10A Legend - Lines and Symbols (Sheet 1 of 5) 
A10B Legend - Lines and Symbols (Sheet 2 of 5) 
A10C Legend - Lines and Symbols (Sheet 3 of 5) 
A10D Legend - Lines and Symbols (Sheet 4 of 5) 
A10E Legend - Lines and Symbols (Sheet 5 of 5) 

 PAVEMENT MARKERS, TRAFFIC LINES, AND PAVEMENT MARKINGS 
RSP A20A Pavement Markers and Traffic Lines - Typical Details 
A20B Pavement Markers and Traffic Lines - Typical Details 
A20C Pavement Markers and Traffic Lines - Typical Details 
RSP A20D Pavement Markers and Traffic Lines - Typical Details 
A24A Pavement Markings - Arrows 
A24B Pavement Markings - Arrows and Symbols 
A24C Pavement Markings - Symbols and Numerals 
A24D Pavement Markings - Words 
RSP A24E Pavement Markings - Words 
A24F Pavement Markings - Crosswalks 
RSP A24G Pavement Markings - Yield Lines, Limit Lines, and Wrong Way Details 
A24H Pavement Markings Arrows 

 EXCAVATION AND BACKFILL 
A62A Excavation and Backfill - Miscellaneous Details 

 CURBS, DRIVEWAYS, DIKES, CURB RAMPS, AND ACCESSIBLE PARKING 
A87A Curbs and Driveways 
A88A Curb Ramp Details 

 DRAINAGE INLETS, PIPE INLETS AND GRATES 
D73E Precast Drainage Inlets - Types GO and GDO 
D75B Concrete Pipe Inlets 

 GUTTER AND INLET DEPRESSIONS 
D78A Gutter Depressions 

 TEMPORARY WATER POLLUTION CONTROL 
T51 Temporary Water Pollution Control Details (Temporary Silt Fence) 
T52 Temporary Water Pollution Control Details (Temporary Straw Bale Barrier) 
T53 Temporary Water Pollution Control Details (Temporary Cover) 
T54 Temporary Water Pollution Control Details (Temporary Erosion Control 

Blanket) 
T55 Temporary Water Pollution Control Details (Temporary Erosion Control 

Blanket) 
T56 Temporary Water Pollution Control Details (Temporary Fiber Roll) 
T57 Temporary Water Pollution Control Details (Temporary Check Dam) 
T58 Temporary Water Pollution Control Details (Temporary Construction Entrance) 
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T59 Temporary Water Pollution Control Details (Temporary Concrete Washout 
Facility) 

T60 Temporary Water Pollution Control Details (Temporary Reinforced Silt Fence) 
T61 Temporary Water Pollution Control Details (Temporary Drainage Inlet 

Protection) 
T62 Temporary Water Pollution Control Details (Temporary Drainage Inlet 

Protection) 
T63 Temporary Water Pollution Control Details (Temporary Drainage Inlet 

Protection) 
T64 Temporary Water Pollution Control Details (Temporary Drainage Inlet 

Protection) 
T65 Temporary Water Pollution Control Details (Temporary High-Visibility Fence) 
T66 Temporary Water Pollution Control Details (Temporary Large Sediment Barrier) 
T67 Temporary Water Pollution Control Details (Temporary Construction Roadway) 

 CHAIN LINK RAILING, CABLE RAILING AND TUBULAR HAND RAILING 
B11-7 Chain Link Railing 

 ROADSIDE SIGNS 
RS1 Roadside Signs - Typical Installation Details No. 1 
RS2 Roadside Signs - Wood Post - Typical Installation Details No. 2 
RS4 Roadside Signs - Typical Installation Details No. 4 

 ELECTRICAL SYSTEMS - DETECTORS 
ES-5A Electrical Systems (Loop Detectors) 
ES-5B Electrical Systems (Detectors) 
ES-5C Electrical Systems (Accessible Pedestrian Signal and Push Button Assemblies) 
ES-5D Electrical Systems (Curb and Shoulder Termination, Trench, and Handhole 

Details) 
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CANCELED STANDARD PLANS LIST 
The standard plan sheets listed below are canceled and not applicable to this contract. 

Plan No. Date 
Canceled Plan No. Date 

Canceled Plan No. Date 
Canceled 

A77L3 10-21-22     
A77U3 10-21-22     
A78G 10-21-22     
A78I 10-21-22     
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NOTICE TO BIDDERS 

Sealed bids will be received at the OFFICE OF THE CLERK OF THE BOARD OF SUPERVISORS, COUNTY 
OF MONTEREY, GOVERNMENT CENTER, COUNTY ADMINISTRATION BUILDING, 168 W. ALISAL 
STREET,  1ST FLOOR, SALINAS, CALIFORNIA 93901 (MAILING ADDRESS:  P O BOX 1728, SALINAS, 
CALIFORNIA 93902-1728), until 2:00 p.m., June 13, 2024, for the 

LAS LOMAS DRIVE  
BICYCLE LANE AND PEDESTRIAN PROJECT 

County Project No.: 8667 
Federal Aid Project No.: ATPSBIL-5944(135) 

 
As shown on the Construction Plans, at which time they will be publicly opened and read in Board 
Chambers located on the first floor of the County of Monterey Government Center, 168 W. Alisal 
St., Salinas, CA 93901. 

The general work description for the “LAS LOMAS DRIVE BICYCLE LANE AND 
PEDESTRIAN PROJECT” is the construction and widening of Las Lomas Drive from Hall Road 
to Thomas Road, including but not limited to clearing and grubbing, traffic control, excavation 
and backfill, storm drain pipe installation, block retaining walls, drainage system, curb and gutter 
and sidewalks, bioretention facilities, and pavement. Such other items or details, not mentioned 
above, that are required by the Construction Plans, Standard Specifications, Standard Plans, or 
these Special Provisions, shall be performed, placed, constructed, and/or installed.  The Engineer’s 
Estimate for the construction costs of Basic Contract Items is $3,000,000. 

The County of Monterey hereby notifies all bidders that it will affirmatively insure that in any 
agreement entered into pursuant to this advertisement, Disadvantage Business Enterprises (DBEs) 
will be afforded full opportunity to submit bids in response to this invitation and will not be 
discriminated against on the grounds of race, color, sex, national origin, religion, age, or disability 
in consideration for an award. 

The contractor, or subrecipient, shall take necessary and reasonable steps to ensure that DBEs have 
the opportunity to participate in this contract. The DBE goal is nineteen percent (19%). 

For the Federal Training Program, the number of trainees or apprentices is 1. 

The Bidder shall possess a valid Class A license, or a combination of Class C-8, C-10, C-12, C-
13, C-27, C-32, C-34, C-45 licenses, from contract award through Contract acceptance (23CFR 
635.110). The Contractor must be properly licensed as a contractor from contract award through 
Contract acceptance (Public Contract Code § 10164). 

The Contractor awarded the Contract shall begin work when authorized by the County of 
Monterey. This work shall be diligently prosecuted to completion before the expiration of 100 
WORKING DAYS beginning on the date listed on the issuance of the “Notice to Proceed”. Plant 
establishment period is ninety working days (90-days) beginning the day after 100% of the work 
is accepted. 

A bidder's bond, issued by an admitted corporate surety company in an amount equal to at least 
ten percent (10%) of the amount bid, must accompany the bid. The successful bidder shall furnish 
a payment bond and a performance bond each in the amount of one hundred percent (100%) of the 
Contract. 
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The Contract Documents are available ELECTRONICALLY and can be downloaded for free at 
the following County of Monterey website: https://www.co.monterey.ca.us/government/departments-
i- z/public-works-facilities-parks/public-works/projects-out-to-bid 

Plan holders must register before they can view or download the documents. A copy of the 
electronic files on compact-disc (CD) is also available at COUNTY OF MONTEREY 
DEPARTMENT OF PUBLIC WORKS, 1441 SHILLING PLACE, 2ND FLOOR, SALINAS, 
CALIFORNIA 93901 for a nonrefundable fee of $5.00. The electronic files can be used to print 
the project plans, project specifications, and other such documents at various printing companies. 

Pursuant to California Labor Code Section 1773, the general prevailing wage rates in the county, 
or counties, in which the work is to be done have been determined by the Director of the California 
Department of Industrial Relations and are available at the Department of Public Works, 168 W. 
Alisal Street, 2nd Floor, Salinas, California 93901, and available from the California Department 
of Industrial Relations’ Internet web site at http://www.dir.ca.gov/DLSR/PWD. 

Pursuant to Labor Code Section 1771.1(a), a Contractor or subcontractor shall not be qualified to 
bid on, be listed in a bid proposal, subject to the requirements of Public Contract Code Section 
4104, or engage in the performance of any Contract for public work, as defined in this chapter, 
unless currently registered and qualified to perform public work pursuant to Labor Code Section 
1725.5. It is not a violation of Labor Code Section 1771.1(a) for an unregistered Contractor to 
submit a bid that is authorized by Business and Professions Code Section 7029.1 or by Public 
Contract Code Sections 10164 or 20103.5, provided the Contractor is registered to perform public 
work pursuant to Labor Code Section 1725.5 at the time the Contract is awarded. 

This project is subject to compliance monitoring and enforcement by the Department of Industrial 
Relations. 

Pursuant to Public Contract Code Section 22300, the Contractor may substitute securities for any 
moneys withheld by the County to ensure performance under the Contract. 

Attention is directed to the Federal minimum wage rate requirements in the Special Provisions. If 
there is a difference between the minimum wage rates predetermined by the Secretary of Labor 
and the general prevailing wage rates determined by the Director of the California Department of 
Industrial Relations for similar classifications of labor, the Contractor and subcontractors shall pay 
not less than the higher wage rate. The Department will not accept lower State wage rates not 
specifically included in the Federal minimum wage determinations. This includes "helper" (or 
other classifications based on hours of experience) or any other classification not appearing in the 
Federal wage determinations. Where Federal wage determinations do not contain the State wage 
rate determination otherwise available for use by the Contractor and subcontractors, the Contractor 
and subcontractors shall pay not less than the Federal minimum wage rate, which most closely 
approximates the duties of the employees in question. 

Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities 
should call the U.S. Department of Transportation (1-800-424-9071) “hotline,” between 8:00 am 
and 5:00 pm, and report these activities. 

The County reserves the right to reject any or all bids or to waive any irregularities or informalities 
in any bids or in the bidding. 
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Date:  March 22, 2024  
                                                          RANDELL ISHII, P.E., TE, PTOE 
                                                          DIRECTOR OF PUBLIC WORKS FACILITIES & PARKS 
                                                          COUNTY OF MONTEREY 
  

DocuSign Envelope ID: 5ADE4F74-1A4A-4427-B1C7-AE541C6F0933



 

LAS LOMAS DRIVE BICYCLE LANE AND PEDESTRIAN PROJECT      11 
PROJECT NO. 8667                   

 

ORGANIZATION 
Special provisions are under headings that correspond with the main-section headings of the Standard 
Specifications. A main-section heading is a heading shown in the table of contents of the Standard 
Specifications. 

Each special provision begins with a revision clause that describes or introduces a revision to the 
Standard Specifications. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 
Standard Specifications for any other reference to a paragraph of the Standard Specifications. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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SPECIAL NOTICES 
• See sections 2 and 3 for contractors' registration requirements. 

 

• See section 2 for submittal requirements for DBE quotes. 
 

• The schedules for the submittal of DBE forms have been revised. See section 2-1.33 for the 
submittal schedules. 

 

• The flagging and temporary traffic control requirements have been revised. See sections 7-
1.03, 7-1.04, and 12. 

 

• The Bidder must submit its bid with a minimum price for plant establishment work. See section 
2-1.09. 
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DIVISION I  GENERAL PROVISIONS 
1  GENERAL 

1-1.03 Replace Reserved with: 
1-1.03  SPECIFICATIONS AND PLANS: 
The work embraced herein shall be done in accordance with the Caltrans Standard Specifications and 
Standard Plans of 2022, and Caltrans 2022 Revised Standard Plans Dated 11-18-22 as indicated herein, 
of the State of California, Department of Transportation, as revised, insofar as the same may apply and in 
accordance with the following Special Provisions: 
 
In case of conflict between the Standard Specifications and these Special Provisions, the Special 
Provisions shall take precedence over and be used in lieu of such conflicting portions.  

The listing of certain salient sections from the Standard Specifications and these Special Provisions shall 
not in any way relieve the Contractor of complying with each and every section of the Standard 
Specifications. 

Revisions to the Standard Specifications set forth in these Special Provisions shall be considered as part 
of the Standard Specifications for the purposes set forth in Section 5-1.02 "Contract Components” of the 
Standard Specifications.  Whenever either the term "Standard Specifications is revised" or the term 
"Standard Specifications are revised" is used in the Special Provisions, the indented text or table following 
the term shall be considered Revised Standard Specifications.  In case of conflict between such revisions 
and the Standard Specifications, the revision shall take precedence over and be used in lieu of the 
conflicting portions. 

 

1-1.03A  INTERPRETATION OF STANDARD SPECIFICATIONS: 
For the purpose of this Contract, certain terms or pronouns in place of them used throughout the Standard 
Specifications, shall be interpreted as follows:  Attention is directed to Section 1, "Definition and Terms," of 
the Standard Specifications and these Special Provisions: 

Add to section 1-1.07: 
DEFINITIONS: 
The following terms defined in Section 1-1.07, "Definitions," of the Standard Specifications shall be 
interpreted to have the following meaning and intent: 

State: County of Monterey 

Department: The County of Monterey Department of Public Works, Facilities 
and Parks 

Director: Chair of the Board of Supervisors 

Engineer: Director of County of Monterey Public Works, Facilities and Parks 
acting either directly or through properly authorized agents, such 
agents acting within the scope of the particular duties entrusted to 
them. 

DEFINITIONS IN SPECIAL PROVISIONS: 

Whenever in the Special Provisions and other contract documents, the following terms, or pronouns in 
place of them are used, the intent and meaning shall be interpreted as follows: 

Board of Supervisors: The governing body of the County of Monterey 

Caltrans: California Department of Transportation 

County: The County of Monterey, a political subdivision of the State of 
California 
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Clerk of the Board: The Clerk of the County of Monterey Board of Supervisors 

Director of Public Works: Director of Public Works, Facilities and Parks. 

Attorney General: County Counsel-Risk Manager of the County of Monterey 

Laboratory: Any established laboratory designated by the Engineer to test 
materials and work involved in the Contract. 

Owner: County of Monterey 

Authorized Material List: Caltrans prequalified products list 

2022 Standard Plans 2022 Standard Plans and Revised Standard Plans of the State of 
California, Department of Transportation 

2022 Standard Specifications 2022 Standard Specifications and Revised Standard 
Specifications of the State of California, Department of 
Transportation 

Business day: Day on the calendar except a Saturday, Sunday, and a holiday 

PLAC: Permits, licenses, agreements, certifications, and approvals 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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2  BIDDING 
Add between the 1st and 2nd paragraphs of section 2-1.06B: 

The Department makes the following supplemental project information available: 

Supplemental Project Information 
Means Description 

Included in the Information Handout Caltrans 2022 Standard Specifications 
Caltrans 2022 Standard Plans 
Caltrans 2022 Revised Standard Plans Dated 11-18-22 
Geotechnical Engineering Investigation Report 
Initial Study for Las Lomas Drainage Project 
Relief of Bid Request Form 

Included with the project plans Log of test borings 
 

Add to section 2-1.07: 
The bidder shall examine carefully the site of the work contemplated, the specifications, and the proposal 
and contract forms therefor.  The submission of a bid shall be conclusive evidence that the bidder has 
investigated and is satisfied as to the general and local conditions to be encountered, as to the character, 
quality and scope of work to be performed, the quantities of materials to be furnished and as to the 
requirements of the proposal, plans, specifications and the contract. 

The submission of a bid shall also be conclusive evidence that the bidder is satisfied as to the character, 
quality and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information was reasonably ascertainable from an inspection of the site as well as from the specifications 
made a part of the contract. 

Where dimensions of new construction required by this contract are dependent on the dimensions of 
existing features, the Contractor shall verify the controlling field dimensions and shall be responsible for 
adjusting dimensions of the work to fit existing conditions.  

All bidder inquiries about the meaning or intent of the Contract Documents submitted to the Engineer 
shall be in writing. Replies to the inquiries will be in the form of addenda and will be mailed or delivered to 
all parties recorded by the Engineer as having received the bidding documents. Issued addenda shall be 
considered as part of the Contract Documents. Bidder inquiries received less than ten (10) days prior to 
the date of bid opening will not be answered. Oral and other interpretations or clarifications will be without 
legal effect. 

The County assumes no responsibility for conclusions or interpretations made by a bidder or contractor 
based on the information or data made available by the County.  The County does not assume 
responsibility for representation made by its officers or agents before the execution of the contract 
concerning surface or subsurface conditions, unless that representation is expressly stated in the 
contract. 

No conclusions or interpretations made by a bidder or contractor from the information and data made 
available by the County will relieve a bidder or contractor from properly fulfilling the terms of the contract. 

Add to section 2-1.09: 
The item total for plant establishment work must be at least $1,500. 

 
Add to section 2-1.10: 

The bidder's attention is directed to other provisions of said Act (Public Contract Code § 4100 et seq.) 
related to the imposition of penalties for a failure to observe its provisions by using unauthorized 
Subcontractors or by making unauthorized substitutions. 

A sheet for listing the Subcontractors, as required herein by law, is included in the Bid. 

Replace Reserved in Section 2-1.12 with: 
2-1.12  DISADVANTAGED BUSINESS ENTERPRISES 
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2-1.12A  General 

Section 2-1.12 applies to a federal-aid contract. 

Under 49 CFR 26.13(b): 

The contractor, sub recipient, or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The contractor shall carry out applicable 
requirements of 49 CFR part 26 in the award and administration of DOT-assisted contracts. Failure 
by the contractor to carry out these requirements is a material breach of this contract, which may 
result in the termination of this contract or such other remedy as the recipient deems appropriate, 
which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-responsible. 

Include this assurance in each subcontract you sign with a subcontractor. 

2-1.12B  Disadvantaged Business Enterprise Goal 

2-1.12B(1)  General 

Section 2-1.12B applies if a DBE goal is shown on the Notice to Bidders. 

The Department shows a DBE goal to comply with the DBE program objectives provided in 49 CFR 26.1. 

Make work available to DBEs and select work parts consistent with the available DBEs, including 
subcontractors, suppliers, service providers, and truckers. 

Meet the DBE goal shown on the Notice to Bidders or demonstrate that you made adequate good faith 
efforts to meet this goal. 

You are responsible to verify at bid opening that each DBE firm is certified as a DBE by the California 
Unified Certification Program (CUCP) and possesses the most specific available North American Industry 
Classification System (NAICS) Codes and California Work Codes applicable to the type of work the firm 
will perform on the Contract. You are responsible for documenting each DBE firm’s certification by printing 
out the California Unified Certification Program (CUCP) profile data for each DBE firm. The CUCP 
database of certified DBE firms is located on the following website: 

https://caltrans.dbesystem.com/ 

Determine that selected DBEs perform a commercially useful function for the type of work the DBE will 
perform on the Contract as provided in 49 CFR 26.55(c)(1)–(4). Under 49 CFR 26.55(c)(1)–(4), the DBE 
must be responsible for the execution of a distinct element of work and must carry out its responsibility by 
actually performing, managing, and supervising the work. 

DBE participation will count toward the Caltrans federally mandated statewide overall DBE goal. 

Credit for materials or supplies you purchase from DBEs will be evaluated on a contract-by-contract basis 
and counts toward the goal in the following manner: 

1. 100 percent if the materials or supplies are obtained from a DBE manufacturer. 
2. 60 percent if the materials or supplies are obtained from a DBE regular dealer. 
3. Only fees, commissions, and charges for assistance in the procurement and delivery of materials 

or supplies if they are obtained from a DBE that is neither a manufacturer nor a regular dealer. 49 
CFR 26.55 defines manufacturer and regular dealer. 

You receive credit toward the goal if you employ a DBE trucking company that is performing a 
commercially useful function. The Department uses the following factors from 49 CFR 26.55(d) in 
determining whether a DBE trucking company is performing a commercially useful function: 
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• The DBE must be responsible for the management and supervision of the entire trucking 
operation for which it is responsible on a particular contract, and there cannot be a contrived 
arrangement for the purpose of meeting DBE goals. 

• The DBE must itself own and operate at least one fully licensed, insured, and operational truck 
used on the contract. 

• The DBE receives credit for the total value of the transportation services it provides on the 
Contract using trucks it owns, insures, and operates using drivers it employs. 

• The DBE may lease trucks from another DBE firm, including an owner-operator who is certified 
as a DBE. The DBE who leases trucks from another DBE receives credit for the total value of the 
transportation services the lessee DBE provides on the Contract. 

• The DBE may lease trucks without drivers from a non-DBE truck leasing company. If the DBE 
leases trucks from a non-DBE truck leasing company and uses its own employees as drivers, it is 
entitled to credit for the total value of these hauling services. 

• A lease must indicate that the DBE has exclusive use of and control over the truck. This does not 
preclude the leased truck from working for others during the term of the lease with the consent of 
the DBE, so long as the lease gives the DBE absolute priority for use of the leased truck. Leased 
trucks must display the name and identification number of the DBE. 

2-1.12B(2)  DBE Commitment Submittal 

Submit the DBE Commitment form and the following supporting DBE information no later than 4 p.m. on 
the 5th day after bid opening: 

• Quote from each DBE shown on the DBE Commitment form that describes the type and dollar 
amount of work  

• DBE Confirmation form for each DBE shown on the DBE Commitment form to establish that it will 
be participating in the Contract in the type and dollar amount of work shown on the form.  

• If a DBE is participating as a joint venture partner, submit a copy of the joint venture agreement. 

If the last day for submitting the DBE information falls on a Saturday or holiday, it may be submitted on 
the next business day with the same effect as if it had been submitted on the 5th day. 

Failure to submit a completed DBE Confirmation form and a copy of the quote from each DBE will result 
in disallowance of the DBE's participation. 

2-1.12B(3)  DBE Good Faith Efforts Submittal 

You can meet the DBE requirements by either documenting commitments to DBEs to meet the DBE goal 
or by documenting adequate good faith efforts to meet the DBE goal. An adequate good faith effort 
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal 
that, by their scope, intensity, and appropriateness to the objective, could reasonably be expected to 
meet the DBE goal. 

If your DBE Commitment form shows that you have not met the DBE goal, complete and submit the DBE 
Good Faith Efforts Documentation form no later than 4 p.m. on the 5th day after bid opening showing that 
you made adequate good faith efforts to meet the goal. If the last day for submitting the DBE Good Faith 
Efforts Documentation from falls on a Saturday or holiday, it may be submitted on the next business day 
with the same effect as if it had been submitted on the 5th day. 

Only good faith efforts directed toward obtaining participation by DBEs are considered.  

Even if your DBE Commitment form shows that you have met the DBE goal, submit the DBE Good Faith 
Efforts Documentation form within the specified time to protect your eligibility for award of the contract in 
the event the Department finds that the DBE goal has not been met. 

Refer to 49 CFR 26 appendix A for guidance regarding evaluation of good faith efforts to meet the DBE 
goal. 

The Department considers DBE commitments of other bidders in determining whether the low bidder 
made good faith efforts to meet the DBE goal. 

2-1.12B(4) Bidder’s List Submittal 
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Submit the Bidder’s List form no later than 4 p.m. on the 5th day after bid opening. List yourself and each 
subcontractor (regardless of DBE status) that provided a quote or bid on this contract in accordance with 
49 CFR 26.11. 

Replace Section 2-1.34 with: 

 

2-1.34 BIDDER’S SECURITY 

Submit one of the following forms of bidder’s security equal to at least 10%  of the total bid: 

1. Cash 
2. Cashier’s check made payable to the County of Monterey 
3. Certified check made payable to the County of Monterey 
4. Signed bidder’s bond by an admitted surety insurer 

If using a bidder’s Bond, you may use the form found in the bid Form, Book Two. 

In conformance with Public Contract Code Section 7106, a Non-collusion Declaration is included in the Bid 
Form, Book Two.  Signing the Bid shall also constitute signature of the Non-collusion Declaration. 

 

Replace the first paragraph of Section 2-1.47 with: 

 
2-1.47 Bid Relief 

The County may grant bid relief under Pub Cont Code §5100 et seq.  The Relief of Bid Request form is 
available in the Project Supplemental Information.   

Change Instruction #5 in the Relief of Bid Request form to read:  

5. Deliver the completed form, the statement and supporting documentation to: 
 

County of Monterey Clerk of the Board of Supervisors 
1441 Schilling Place 2nd Floor, 

Salinas, California 93901 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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3  CONTRACT AWARD AND EXECUTION 
Replace section 3-1.04 with: 

If the Agency awards the Contract, the award is made to the lowest responsible bidder. 

Bidders who wish to lodge a protest as to the award of the bid must do so before 5 p.m. of the fifth (5th) 
business day following the notice of intent to award the Contract.  Failure to timely file a written protest 
shall constitute a waiver of right to protest.  Untimely protests will not be accepted or considered.  Bid 
protests must be submitted, in writing, to: COUNTY OF MONTEREY PUBLIC WORKS FACILITIES AND PARKS TO 
THE ATTENTION OF THE PROJECT MANAGER, 1441 SCHILLING PLACE, 2ND FLOOR, SALINAS, CALIFORNIA 93901-
2438.  Protests may be hand-delivered or sent via facsimile (831)755-4958, certified United States Postal 
Service (USPS) mail, or E-mail to the attention of PROJECT MANAGER: Edgard Rizo at 
RizoE1@co.monterey.ca.us.  Bid protests must include the project name and project number, a complete 
statement describing the basis for the bid protest, including a detailed statement of all legal and factual 
grounds for the protest, any documentation supporting the protestor’s grounds for the protest, and the 
form of relief requested and the legal basis for such relief.  The party lodging the protest must also include 
their contact information including mailing address, telephone number, and E-mail address. 

If a valid protest is timely filed, the Department shall investigate the bid protest.  The protested bidder 
shall have three (3) business days to respond to any Department of Public Works requests to provide 
additional information.  The Department shall respond to the protesting party, stating its findings.  The 
Department Director shall make a recommendation to the Board regarding the bid protest. 

The award of the Contract, if it be awarded, will be to the lowest responsible bidder soon after bid 
opening, whose bid complies with all the requirements prescribed. 

In determining the lowest “responsible” Bidder, consideration shall be given to the general competency of 
Bidder in regards to the work covered by the bid. 

The Contract shall be executed by the successful bidder and shall be returned, together with the Contract 
bonds and insurance certificates, to the County of Monterey Public Works Department so that it is 
received within ten (10) days, not including Saturdays, Sundays and legal holidays, after the bidder has 
received the Contract for execution.  Failure to do so shall be just cause for forfeiture of the bid guaranty.  
The executed Contract documents shall be delivered to the following address:   

COUNTY OF MONTEREY PUBLIC WORKS FACILITIES AND PARKS, 1441 SCHILLING PLACE, 2ND FLOOR, SALINAS, 
CALIFORNIA, 93901-2438. 

Replace No. 2 in 1st paragraph in section 3-1.05 with: 

2. Performance bond to guarantee the faithful performance of the contract. This bond must be equal 
to at least one hundred percent (100%) of the total bid. 

 

Delete Section 3-1.08 

Delete Section 3-1.11 

Delete Section 3-1.18 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

4  SCOPE OF WORK 
Replace Reserved in Section 4.1.06A General with: 
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4-1.06A CHANGED CONDITION: 

a. Differing Site Conditions  

1. During the progress of the work, if subsurface or latent physical conditions are 
encountered at the site differing materially from those indicated in the contract or if 
unknown physical conditions of an unusual nature, differing materially from those 
ordinarily encountered and generally recognized as inherent in the work provided for in 
the contract, are encountered at the site, the party discovering such conditions shall 
promptly notify the other party in writing of the specific differing conditions before the site 
is disturbed and before the affected work is performed. 

2. Upon written notification, the engineer will investigate the conditions, and if it is 
determined that the conditions materially differ and cause an increase or decrease in the 
cost or time required for the performance of any work under the contract, an adjustment, 
excluding anticipated profits, will be made and the contract modified in writing 
accordingly.  The engineer will notify the contractor of the determination whether or not 
an adjustment of the contract is warranted. 

3. No contract adjustment which results in a benefit to the contractor will be allowed unless 
the contractor has provided the required written notice. 

4. No contract adjustment will be allowed under this clause for any effects caused on 
unchanged work.  

b. Suspensions of Work Ordered by the Engineer  

1. If the performance of all or any portion of the work is suspended or delayed by the 
engineer in writing for an unreasonable period of time (not originally anticipated, 
customary, or inherent to the construction industry) and the contractor believes that 
additional compensation and/or contract time is due as a result of such suspension or 
delay, the contractor shall submit to the engineer in writing a request for adjustment 
within seven (7) calendar days of receipt of the notice to resume work.  The request shall 
set forth the reasons and support for such adjustment. 

2. Upon receipt, the engineer will evaluate the contractor's request.  If the engineer agrees 
that the cost and/or time required for the performance of the contract has increased as a 
result of such suspension and the suspension was caused by conditions beyond the 
control of and not the fault of the contractor, its suppliers, or subcontractors at any 
approved tier, and not caused by weather, the engineer will make an adjustment 
(excluding profit) and modify the contract in writing accordingly.  The contractor will be 
notified of the engineer's determination whether or not an adjustment of the contract is 
warranted. 

3. No contract adjustment will be allowed unless the contractor has submitted the request 
for adjustment within the time prescribed. 

4. No contract adjustment will be allowed under this clause to the extent that performance 
would have been suspended or delayed by any other cause, or for which an adjustment 
is provided or excluded under any other term or condition of this contract. 

c. Significant Changes in the Character of Work  

1. The engineer reserves the right to make, in writing, at any time during the work, such 
changes in quantities and such alterations in the work as are necessary to satisfactorily 
complete the project.  Such changes in quantities and alterations shall not invalidate the 
contract nor release the surety, and the contractor agrees to perform the work as altered. 
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2. If the alterations or changes in quantities significantly change the character of the work 
under the contract, whether such alterations or changes are in themselves significant 
changes to the character of the work or by affecting other work cause such other work to 
become significantly different in character, an adjustment, excluding anticipated profit, will 
be made to the contract.  The basis for the adjustment shall be agreed upon prior to the 
performance of the work.  If a basis cannot be agreed upon, then an adjustment will be 
made either for or against the contractor in such amount as the engineer may determine 
to be fair and equitable. 

3. If the alterations or changes in quantities do not significantly change the character of the 
work to be performed under the contract, the altered work will be paid for as provided 
elsewhere in the contract. 

4. The term “significant change” shall be construed to apply only to the following 
circumstances: 

• When the character of the work as altered differs materially in kind or nature from 
that involved or included in the original proposed construction; or 

• When a major item of work, as defined elsewhere in the contract, is increased in 
excess of one hundred twenty five percent (125%) or decreased below seventy 
five percent (75%) of the original contract quantity, any allowance for an increase 
in quantity shall apply only to that portion in excess of one hundred twenty five 
percent (125%) of the original contract item quantity, or in case of a decrease 
below seventy five percent (75%), to the actual amount of work performed. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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5  CONTROL OF WORK 
Replace section 5-1.13B with: 

5-1.13B  Disadvantaged Business Enterprises 
5-1.13B(1)  General 
Section 5-1.13B applies to a federal-aid contract. 

Use each DBE as listed on the DBE Commitment form unless you receive Department prior authorization 
for termination under section 5-1.13B(2)(c). Ensure that all subcontracts and agreements with DBEs to 
supply labor or materials are performed under 49 CFR 26. 

Maintain records of subcontracts made with DBE subcontractors and records of materials purchased from 
DBE suppliers. Include in the records: 

1. Name and business address of each DBE subcontractor, DBE vendor, and DBE trucking company, 
regardless of tier 

2. Date of payment and total amount paid to each DBE business 
 
If you are a DBE contractor, include the date of work performed by your own forces and the 
corresponding value of the work. 

Before the 15th day of each month for the previous month's work, submit the Monthly DBE Trucking 
Verification form (LAPM Exhibit 16-Z1) 

If a DBE is decertified before completing its work, the business must notify you in writing of the 
decertification date within 15 days of decertification. Notify the Engineer and submit the DBE's 
decertification notice within 2 business days of your receipt. Upon work completion, complete a 
Disadvantage Business Enterprises (DBE) Certification Status Change form, Exhibit 17-O, and submit 
within 10 days of Contract acceptance. 

Upon work completion, complete a Final Report – Utilization of Disadvantaged Business Enterprises 
(DBE), First-Tier Subcontractors form (LAPM Exhibit 17-F) and submit within 10 days of Contract 
acceptance. The Department withholds the greater of 10 percent of the DBE commitment or $10,000 until 
the form is submitted. The Department releases the withhold upon submission of the completed form. If 
additional payments are made to a DBE after submittal of the completed form, submit an updated form to 
reflect such payments. 

Failure to carry out requirements of 49 CFR 26 is a material breach of the Contract, which may result in 
the termination of the Contract or other remedy as the Department deems appropriate, such as: 

1. Withholding monthly progress payments 
2. Assessing sanctions 
3. Applying liquidated damages 
4. Disqualification from future bidding as nonresponsive 
 
5-1.13B(2)  Disadvantaged Business Enterprises 
5-1.13B(2)(a)  General 
Section 5-1.13(B)(2) applies if a DBE goal is shown on the Notice to Bidders. 

Certification as a DBE identifies if the business has the means to perform its work under assigned North 
American Industry Classification System codes and work codes applicable to the type of work the DBE 
will perform on the Contract. Certification does not ensure the DBE will perform a commercially useful 
function on the Contract.  

You are responsible for ensuring each DBE listed on the DBE Commitment form performs: 

1. The description and value of the subcontracted work or material supplied as committed 
2. A commercially useful function under 49 CFR 26.55 for committed work or materials 
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For DBE committed work, the Department only pays for work performed or supplied by the listed DBE and 
if a commercially useful function was performed by the listed DBE. 

You are responsible to remediate noncompliant DBE work to meet your DBE commitment. Submit a DBE 
commitment remediation plan within 5 business days of the Engineer's request. 

Pay your DBEs in conformance with section 5-1.13E. 

Failure to promptly pay DBEs may result in a withholds corresponding to the value of the DBE's 
committed work from future progress payments. In addition, unpaid DBE amounts will not count towards 
your DBE commitment, which may result in equivalent withholds or deductions and a 2 percent penalty on 
the unpaid amount for every month payment is not made.  

5-1.13B(2)(b)  Commercially Useful Function 
DBEs must perform a commercially useful function under 49 CFR 26.55 when performing work or 
supplying materials listed on the DBE Commitment form. The DBEs value of work will only count toward 
the DBE commitment if the DBE performs a commercially useful function under 49 CFR 26.55. 

Provide written notification to the Engineer at least 15 days in advance of each DBE's initial performance 
of work or supplying materials for the Contract. Include the DBE's name, contract work to be performed, 
and the location, date, and time of where their work will take place. 

Within 10 days of a DBE initially performing work or supplying materials on the Contract, submit your 
initial evaluation and validation of their performance of a commercially useful function using DBE 
Commercially Useful Function Evaluation form (LAPM Exhibit 9-J). Include the following supporting 
information with your submittal: 

1. Subcontract agreement with the DBE 
2. Purchase orders 
3. Bills of lading 
4. Invoices 
5. Proof of payment 
 
Monitor your DBEs' performance of commercially useful function with quarterly evaluations and 
validations throughout their duration of work on the Contract using DBE Commercially Useful Function 
Evaluation form. Submit your quarterly evaluation and validation DBE Commercially Useful Function 
Evaluation forms by the 5th of the month for the previous three month's work. Include any additional 
supplemental supporting information with your submittal. If your DBE's work-start and -end dates for the 
Contract exceed a three-month period, regardless of time not on the Contract, quarterly evaluations and 
validations are required.  

Notify the Engineer immediately if you believe the DBE may not be performing a commercially useful 
function. 

The Department will verify your DBEs performance of commercially useful functions by reviewing your 
initial and quarterly DBE Commercially Useful Function Evaluation forms, your submitted supporting 
information, field observations, and through select Department evaluations. The Department may 
evaluate DBEs and their commercially useful function performance at any time during the Contract. In 
such instances, the Department will provide written notice to you and your DBE at least 2 business days 
prior to the evaluation. You and your DBE must participate in the evaluation. Upon completing the 
evaluation, the Department will share the evaluation results with you and your DBE. The evaluation 
results may include items that must be remedied upon your receipt. If the Department determines the 
DBE is not performing a commercially function you must suspend performance of the noncompliant work. 

You and your DBEs must submit any additional commercially useful function related records and 
documents within 5 business days of Department request such as: 

1. Proof of ownership or lease and rental agreements for equipment 
2. Tax records 
3. Employee rosters 
4. Certified payroll records 
5. Inventory rosters 
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Failure to submit required DBE Commercially Useful Function Evaluation forms or requested records and 
documents will result in withhold of payment for the value of work completed by the DBE. 

If you and or the Department determine a listed DBE is not performing a commercially useful function in 
performance of their DBE committed work, suspend performance of the noncompliant portion of the work. 
Submit a corrective action plan within 5 days of the noncompliant commercially useful function 
determination. The plan must identify how you will remediate when feasible or demonstrate commercially 
useful function compliance for the remaining portion of the DBE's work. Allow 5 days for plan review. The 
corrective actions must be implemented within 5 days of Engineer's authorization of your plan and prior to 
resumption of the noncompliant portion of the DBE's committed work. 

If corrective actions cannot be accomplished to assure the DBE will perform a commercially useful 
function on the Contract, you may have good cause to request termination of the DBE under section 5-
1.13B(2)(c). 

5-1.13B(2)(c)  Termination  
Termination of a DBE may be allowable for good cause reasons under 49 CFR 26.53(f)(3) with prior 
written authorization from the Department.  

You must provide documentation supporting good cause reasoning with your termination request. If the 
termination request is authorized by the Department, you must then either replace the DBE with another 
DBE or demonstrate good faith efforts to do so under 5-1.13B(2)(d).  

Use the following procedure to request the termination of a DBE or portion of their work: 

1. Provide written notice to the DBE of your intent to use other forces or material sources and include 
one or more of the good cause reasons under 49 CFR 26.53(f)(3). Simultaneously send a copy of this 
written notice to the Engineer. Your written notice to the DBE must request they provide any response 
to both you and the Engineer. 

2. Provide the DBE with 5 business days to respond to your written notice by either acknowledging their 
agreement or documenting their reasoning as to why the use of other forces or sources of materials 
should not occur. If the DBE does not respond within 5 business days, you may move forward with 
the request process as if the DBE had agreed to your written notice. 

3. Submit your DBE termination request by written letter to the Engineer and include: 
3.1. One or more good cause reasons identified under 49 CFR 26.53(f)(3) along with supporting 

documentation. 
3.2. Your written notice to the DBE regarding the request, including proof of transmission and 

tracking documentation of your written notice. 
3.3. The DBE's response to your written notice, if received. If a written response was not provided, 

provide a statement to that effect. 
 

The Department will respond to your complete DBE termination request as follows: 

1. Where the DBE has agreed in writing or fails to timely respond to your written notice, the Department 
will respond within 2 business days from receipt of your request. 

2. Where the DBE has disagreed in writing with your written notice, the Department will meet with you 
and the DBE within 5 business days from receipt of your request. The Department will respond to 
your request within 5 business days from this meeting. 

3. If you fail to provide a complete request for DBE termination the Department will identify deficiencies 
within 5 business days from receipt of your request. 

 
If the Department authorizes your DBE termination request it will do so in writing.  

Work performed by a firm other than the committed DBE or authorized replacement DBE without first 
obtaining Department authorization for termination will be a violation of these specifications and DBE 
federal regulations. Such violations will result in payment deductions for the value of the work associated 
with the noncompliant DBE commitment. In addition, if the committed DBE is also a listed subcontractor, 
the Department applies an additional penalty up to 10 percent of the value of the subject work as a 
permanent deduction. 
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5-1.13B(2)(d)  Replacement 
After receiving Department written authorization of your DBE termination request, you must obtain 
separate Department authorization of your replacement plan. 

Your replacement plan must identify DBE replacement firms to perform the work or demonstrate that you 
have made a good faith effort to use DBE replacement firms. DBE replacement firms must: 

1. Perform at least the same dollar amount of work as the terminated DBE to the extent needed to meet 
the DBE commitment 

2. Possess certifications for the most specific available North American Industry Classification System 
codes and work codes applicable to the work the firm will perform on the Contract 

3. Perform a commercially useful function under 49 CFR 26.55  
 
Use the following procedure to request authorization of your replacement plan: 

1. Submit a request to replace a DBE with other forces or material sources by written letter to the 
Department which must include: 
1.1. Description of remaining uncommitted item work made available for replacement DBE 

solicitation and participation. 
1.2. The proposed DBE replacement firm's business information, the work they have agreed to 

perform, and the following: 
1.2.1. Quote for bid item work and description of work to be performed 
1.2.2. Proposed subcontract agreement and written confirmation of agreement to perform on 

the Contract 
1.2.3. Revised Subcontracting Request form 

2. If you have not identified a DBE replacement firm, submit documentation of your good faith efforts to 
use DBE replacement firms within 7 days of Department's authorization to terminate the DBE. You 
may request the Department's approval to extend this submittal period to a total of 14 days. The 
Department considers your documented actions taken to identify a DBE replacement firm in 
determining whether a good faith effort was made under 49 CFR 26 app A. Submit documentation of 
actions taken to find a DBE replacement firm, such as: 
2.1. Search results of certified DBEs available to perform the original DBE work identified and or 

other work you had intended to self-perform, to the extent needed to meet your DBE 
commitment 

2.2. Solicitations of DBEs for performance of work identified in 2.1 
2.3. Correspondence with interested DBEs that may have included contract details and 

requirements 
2.4. Negotiation efforts with DBEs that reflect why an agreement was not reached 
2.5. If a DBE's quote was rejected, provide your reasoning for the rejection, such as why the DBE 

was unqualified for the work, or why the price quote was unreasonable or excessive 
2.6. Copies of each DBE's and non-DBE's price quotes for work identified in 2.1, as the Department 

may contact the firms to verify solicitation efforts and determine if the DBE quotes are 
substantially higher 

2.7. Additional documentation that you believe supports your good faith effort 
 

The Department will respond to your complete replacement plan as follows: 

1. If a DBE replacement firm has been identified and required documentation has been provided, the 
Department will respond within 2 business days from receipt of your plan 

2. If a DBE replacement firm has not been identified, but good faith effort documents have been 
provided, the Department will respond within 5 business days from receipt of your plan 

3. If you fail to provide a complete replacement plan, the Department will return your request and 
identify deficiencies within 5 business days from receipt of your plan 

  
If the Department authorizes your replacement plan it will do so in writing. 

Submit a revised Subcontracting Request form if your replacement plan is authorized. 

DBE committed work performed by a nonauthorized firm, will be a violation of these specifications and 
DBE federal regulations. Such violations will result in payment deductions for the value of the work 
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associated with the DBE commitment. The Department will take a permanent deduction for the value of 
the DBE work that was not performed by the authorized DBE. In addition, if the associated work was also 
to be performed by a listed subcontractor, the Department applies an additional penalty up to 10 percent 
of the value of the subject work as a permanent deduction. 

5-1.13B(3)  Use of Joint Checks 
You may use a joint check between the Contractor or lower-tier subcontractor and a DBE subcontractor 
purchasing materials from a material supplier if you obtain prior approval from the Department for your 
proposed use of joint checks upon submittal of a DLA Disadvantaged Business Enterprises (DBE) Joint 
Check Agreement Request form (LAPM Exhibit 9-K). 

To use a joint check, the following conditions must be met: 

1. All parties, including the Contractor, must agree in writing to the use of a joint check 
2. Entity issuing the joint check acts solely to guarantee payment 
3. DBE must release the check to the material supplier 
4. Department must authorize the request before implementation 
5. Any party to the agreement must provide requested documentation within 10 days of the 

Department's request for the documentation 
6. Agreement to use a joint check must be short-term, not to exceed 1 year, allowing sufficient time 

needed to establish or increase a credit line with the material supplier 
 
A request for a joint check agreement may be initiated by any party. 

If a joint check is used, the DBE remains responsible for all elements of 49 CFR 26.55(c)(1). 

Failure to comply with section 5-1.13B(3) disqualifies DBE participation and results in no credit and no 
payment to the Contractor for DBE participation. 

A joint check may not be used between the Contractor or subcontractor and a DBE regular dealer, bulk 
material supplier, manufacturer, wholesaler, broker, trucker, packager, manufacturer's representative, or 
other persons who arrange or expedite transactions. 

Replace section 5-1.13E with: 
5-1.13E  Prompt Payment 
Section 5-1.13E applies to a federal-aid contract. 

Pay your subcontractors within 7 days of receipt of each progress payment, unless otherwise agreed to in 
writing in accordance with Business and Professionals Code section 7108.5 

Before the 15th day of each month for the previous month's work, submit the Prompt Payment 
Certification form (LAPM Exhibit 9-P) regardless of whether you made any payments. 

The Department may request additional documentation to verify the information provided on the Prompt 
Payment Certification form is complete. 

If there is a good faith dispute over any portion of the amount due on a progress payment to a 
subcontractor or other entity, you may withhold no more than 150 percent of the disputed amount. 
Provide a written withhold notification to the subcontractor or other entity and the Engineer no later than 7 
days after receipt of the corresponding progress payment that includes the following: 

1. Value of the disputed work 
2. Amount of the withhold being taken 
3. Bid item numbers or change order numbers associated with the disputed work 
4. Explanation of the deficiencies of the disputed work and how the corresponding value was calculated 
5. Corrective actions to be taken for release of withheld amount 
 
The Department may request additional documentation from you to evaluate whether you applied the 
withhold in good faith.  
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If the Department determines your withhold was not applied in good faith, the Department may withhold 
the same amount from your future progress pay estimate. The Department may also apply a 2 percent 
penalty on the withhold amount for every month payment is not made. 

Add to the end of section 5-1.32: 
The County right-of-way shall be used only for purposes that are necessary to perform the required work.  
The Contractor shall not occupy the right-of-way, or allow others to occupy the right-of-way, for purposes 
that are not necessary to perform the required work. 

There are no County-owned parcels adjacent to the right-of-way for the exclusive use of the Contractor 
within the Contract limits.  

Use of the Contractor's work areas and other County-owned property shall be at the Contractor's own 
risk, and the County shall not be held liable for any damage to or loss of materials or equipment located 
within such areas. 

The County shall obtain encroachment permits prior to occupying non-County-owned parcels outside the 
Contract limits.   

The Contractor shall remove all equipment, materials, and rubbish from the work areas and other County-
owned property, which Contractor occupies and shall leave the areas in a presentable condition, in 
accordance with the provisions in Section 4-1.13, "Clean Up," of the Standard Specifications. 

The Contractor shall secure at Contractor’s own expense any area required for storage of equipment or 
materials or for other purposes if sufficient area is not available to Contractor within the Contract limits or 
the Contractor prefers other staging area location. 

 
Add at the beginning of section 5-1.36A: 

The Contractor shall notify in writing the following utilities and agencies five (5) days prior to the beginning 
of construction: 

Agency Utility Contact Address Phone 

County of 
Monterey 

Storm Drain Shawn Atkins 855 E. Laurel 
Drive, Bldg B 

Salinas, CA 
93905 

(831) 755-4929 

PG&E  Electric Michael Jarvis 615 7th Avenue 
Santa Cruz, CA 
95062 

(831) 682-7686 

PG&E Gas Estevan Garza 615 7th Avenue 

Santa Cruz, CA  

95062 

(831) 236-1309 

AT&T Cable/Telephone Steve Kringen 515 Chappell 

Watsonville, CA 
95076 

(831)728-8637 

Calwater Water Brenda Ganillo 254 Commission 
Street Salinas, CA 
93901 

(831) 757-3644 
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Add between the 2nd and 3rd paragraphs of section 5-1.36C(3): 
During the progress of the work under this Contract, the utility owner will relocate a utility shown in the 
following table within the corresponding number of working days shown. Notify the Engineer when the site 
is ready for utility work. After verifying the site is ready for utility work, the Engineer notifies the utility 
owner. The working days to relocate start on the notification date to the utility owner. The Utility Owner’s 
need 40 day advance notice of when the anticipated utility work will begin. 

Utility Relocation and Department-Arranged Time for the Relocation 
Utility Location Working days 

Pacific Gas and Electric Company 
(PG&E) 
 
Estevan Garza 
(831)236-1309 

1 – Adjust Gas Meter to Grade on 
the east side of Las Lomas Drive 
about 30’ north of the Sill Road 
intersection. 
 

3 days 
 
 
 

Pacific Gas and Electric Company 
(PG&E) 
 
Michael Jarvis 
(831)682-7686 

2.) Guy Wire to be relocated at 
Station 6+30 on the east side of the 
road. 
 

10 days 

California Water Service Company 
(CALWATER) 
 
Brenda Granillo 
(831) 757-3644 

1.) Relocate water valves on the 
east side of Las Lomas Road at 
Station 5+68 
 
2.) Relocate fire hydrants at Station 
5+85 and Station 5+95 
 

3 days 
 
 
 
3 days 

AT&T Telecommunication Company 
 
Steve Kringen 
(831) 728-8637 

2.) Underground AT&T conduit to be 
relocated under bio-retention facility 
at Station 7+30.   
 

5 days 

Installation of the utilities shown in the following table requires coordination with your activities. Make the 
necessary arrangements with the utility company through the Engineer and submit a schedule: 

1. Verified by a representative of the utility company 
2. Allowing at least the time shown for the utility owner to complete its work 
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Utility Relocation and Contractor-Arranged Time for the Relocation 
Utility Utility address Location Working days 

    
Pacific Gas and 
Electric Company 
(PG&E) 
 
Estevan Garza 
(831)236-1309 

615 7th Avenue                             
Santa Cruz, Ca 95062 

1- PG&E Gas valve to 
be raised to grade at 
the intersection of Sill 
Road and Las Lomas 
Road. 
 

5 days 

California Water 
Service Company 
(CALWATER) 
 
Brenda Granillo 
(831) 757-3644 

"8120 Camino Arroyo 1 Adjust water valves 
to grade at the Las 
Lomas Road and Sill 
Road intersection (4 
total) 
 
2 Adjust water valves 
to grade on the west 
side of the road about 
32’ north of the Sill 
Road intersection, at 
Station 5+95, Station 
7+44 and Station 
12+20.  
 
3.) Adjust water meter 
to grade at Station 
4+20, Station 9+05, 
Station 10+63, and 
Station 11+30.   
 
 

5 days 

 

The utilities shown in the following table will not be rearranged. The utilities may interfere with pile driving, 
drilling activities, or substructure construction. If you want any of them rearranged or temporarily 
deactivated, make arrangements with the utility owner. 

Utilities Not Rearranged for Pile Driving, Drilling Activities, or Substructure Construction 
Utility Location 

Sewer Laterals At retaining walls 
Gas Laterals At retaining walls 
Water Laterals At retaining walls 
  

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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6  CONTROL OF MATERIALS 
 

Replace section 6-1.03B with: 
6-1.03B  Submittals 
6-1.03B(1)  General 
Not Used 

6-1.03B(2)  Work Plan 
For local material, such as rock, gravel, earth, structure backfill, pervious backfill, imported borrow, and 
culvert bedding, obtained from a (1) noncommercial source, or (2) source not regulated under California 
jurisdiction, submit a local material plan for each material at least 60 days before placing the material. The 
local material plan must include: 

1. Certification signed by you and an engineer who is registered as a civil engineer in the State or a 
professional geologist licensed as a professional geologist by the State stating: 

 
 I am aware local material from a noncommercial source or a source not regulated under CA 

jurisdiction must be sampled and analyzed for pH and lead and may require sampling and 
analysis under section 6-1.03B(3) for other constituents of concern based on the land use 
history. I am aware that local material sources must not contain ADL at concentrations greater 
than 80 mg/kg total lead or equal to or greater than 5 mg/L soluble lead as determined by the 
Waste Extraction Test (WET) Procedures, 22 CA Code of Regs § 66261.24(a)(2) App II. I am 
aware that a maximum quantity of material may be excavated at the site based on the 
minimum number of samples taken before excavating at the site under section 6-1.03B(3). 

 
2. Land use history of the local material location and surrounding property 
3. Sampling protocol 
4. Number of samples per volume of local material 
5. QA and QC requirements and procedures 
6. Qualifications of sampling personnel 
7. Stockpile history 
8. Name and address of the analytical laboratory that will perform the chemical analyses 
9. Analyses that will be performed for lead and pH 
10. Other analyses that will be performed for possible hazardous constituents based on: 

10.1. Source property history 
10.2. Land use adjacent to source property 
10.3. Constituents of concern in the ground water basin where the job site is located 
 

The plan must be sealed and signed by an engineer who is registered as a civil engineer in the State or a 
professional geologist licensed as a professional geologist by the State. 

If the plan requires revisions, the Engineer provides comments. Submit a revised plan within 7 days of 
receiving comments. Allow 7 days for the review. 

6-1.03B(3)  Analytical Test Results 
At least 15 days before placing local material, submit analytical test results for each local material 
obtained from a noncommercial source or a source not regulated under CA jurisdiction. The analytical 
test results must include: 

1. Certification signed by an engineer who is registered as a civil engineer in the State or a professional 
geologist licensed as a professional geologist by the State stating: 

 
 The analytical testing described in the local material plan has been performed. I performed a 

statistical analysis of the test results using the US EPA's ProUCL software with the applicable 
95 percent upper confidence limit. I certify that the material from the local material source is 
suitable for unrestricted use at the job site, it has a pH above 5.0, does not contain soluble lead 
in concentrations equal to or greater than 5mg/l as determined by the Waste Extraction Test 
(WET) Procedures, 22 CA Code of Regs § 66261.24(a)(2) App II, does not contain lead in 
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concentrations above 80 mg/kg total lead, is free from all other contaminants identified in the 
local material plan, and will comply with the job site's basin plan and water quality objectives of 
the RWQCB. 

 
2. Chain of custody of samples 
3. Analytical results no older than 1 year 
4. Statistical analysis of the data using US EPA’s ProUCL software with a 95 percent upper confidence 

limit 
5. Comparison of sample results to hazardous waste concentration thresholds and the RWQCB's basin 

plan requirements and water quality objectives for the job site location 
 
6-1.03B(4)  Sample and Analysis 
Sample and analyze local material from a (1) noncommercial source or (2) a source not regulated under 
CA jurisdiction: 

1. Before bringing the local material to the job site 
2. As described in the local material plan 
3. Under US EPA Test Methods for Evaluating Solid Waste, Physical/Chemical Methods (SW-846) 
 
The sample collection must be designed to generate a data set representative of the entire volume of 
proposed local material. 

Before excavating at the (1) noncommercial material source or (2) a source not regulated under CA 
jurisdiction, collect the minimum number of samples and perform the minimum number of analytical tests 
for the corresponding maximum volume of local material as shown in the following table: 

Minimum Number of Samples and Analytical Tests for Local Material 
Maximum volume of imported borrow 

(cu yd) Minimum number of samples and analytical tests 

< 5,000 8 

5,000–10,000 12 for the first 5,000 cu yd plus 1 for each additional 1,000 
cu yd or portion thereof 

10,000–20,000 17 for the first 10,000 cu yd plus 1 for each additional 2,500 
cu yd or portion thereof 

20,000-40,000 21 for the first 20,000 cu yd plus 1 for each additional 5,000 
cu yd or portion thereof 

40,000–80,000 25 for the first 40,000 cu yd plus 1 for each additional 
10,000 cu yd or portion thereof 

> 80,000 29 for the first 80,000 cu yd plus 1 for each additional 
20,000 cu yd or portion thereof 

 

Do not collect composite samples or mix individual samples to form a composite sample. 

Analyze the samples using the US EPA's ProUCL software with a 95 percent upper confidence limit. All 
chemical analysis must be performed by a laboratory certified by the SWRCB's Environmental Laboratory 
Accreditation Program (ELAP). 

The analytical test results must demonstrate that the local material: 

1. Is not a hazardous waste 
2. Has a pH above 5.0 
3. Has an average total lead concentration, based upon the 95 percent upper confidence limit, at or 

below 80 mg/kg 
4. Is free of possible contaminants identified in the local material plan 
5. Complies with the RWQCB's basin plan for the job site location 
6 Complies with the RWQCB's water quality objectives for the job site location 
 
6-1.03C  Local Material Management 
Do not place local material until authorized. 
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If the Engineer determines the appearance, odor, or texture of any delivered local material suggests 
possible contamination, sample and analyze the material. The sampling and analysis is change order 
work unless (1) hazardous waste is discovered or (2) the analytical test results indicate the material does 
not comply with section 6-1.03B(3). 

Dispose of noncompliant local material at an appropriately permitted CA Class I, CA Class II or CA Class 
III facility. You are the generator of noncompliant local materials. 

Replace section 6-1.04 with: 
6-1.04  BUY AMERICA 
6-1.04A  General 
Buy America requirements do not apply to the following: 

1. Tools and construction equipment used in performing the work 
2. Temporary work that is not incorporated into the finished project 
 
6-1.04B  Crumb Rubber (Pub Res Code § 42703(d)) 
Furnish crumb rubber with a certificate of compliance. Crumb rubber must be: 

1. Produced in the United States 
2. Derived from waste tires taken from vehicles owned and operated in the United States 
 
6-1.04C  Steel and Iron Materials 
Steel and iron materials must be melted and manufactured in the United States except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic 
production of the steel and iron materials 

2. If the total combined cost of the materials produced outside the United States does not exceed the 
greater of 0.1 percent of the total bid or $2,500, the material may be used if authorized 

 
Furnish steel and iron materials to be incorporated into the work with certificates of compliance and 
certified mill test reports. Mill test reports must indicate where the steel and iron were melted and 
manufactured. 

All melting and manufacturing processes for these materials, including an application of a coating, must 
occur in the United States. Coating includes all processes that protect or enhance the value of the 
material to which the coating is applied. 

6-1.04D  Manufactured Products 
Iron and steel used in precast concrete manufactured products must meet the requirements of section 6-
1.04C regardless of the amount used. 

Iron and steel used in other manufactured products must meet the requirements of section 6-1.04C if the 
weight of steel and iron components constitute 90 percent or more of the total weight of the manufactured 
product. 

6-1.04E  Construction Materials 
Buy America requirements apply to the following construction materials unless otherwise specified: 

1. Non-ferrous metals 
2. Plastic and polymer-based products such as: 

2.1. Polyvinylchloride 
2.2. Composite building materials 
2.3. Polymers used in fiber optic cables 

3. Glass 
4. Lumber 
5. Drywall 
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Where one or more of these construction materials have been combined by a manufacturer with other 
materials through a manufacturing process, Buy America requirements do not apply unless otherwise 
specified. 

Furnish construction materials to be incorporated into the work with certificates of compliance with each 
project delivery. Manufacturer’s certificate of compliance must identify where the construction material 
was manufactured and attest specifically to Buy America compliance. 

All manufacturing processes for these materials must occur in the United States. 

 

Add to end of section 6-2.01: 
6-2.01G QUALITY ASSURANCE : 
The Agency uses a Quality Assurance Program (QAP) to ensure a material is produced to comply with 
the Contract. 

You may examine the records and reports of tests the Agency performs if they are available at the job 
site. 

Schedule work to allow time for QAP. 

 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
Replace Reserved in section 7-1.02K(6)(f) with: 

7-1.02K(6)(F) GENERAL PREVAILING WAGE RATES: 
Attention is directed to Section 7-1.02K(2), "Wages," of the Standard Specifications. 

The general prevailing wage rates determined by the Director of Industrial Relations, for the County or 
Counties in which the work is to be done, are available on the Internet at:  http://www.dir.ca.gov/dlsr/pwd/.  
These wage rates are not included in the Bid book for the project.  Changes, if any, to the general prevailing 
wage rates will be available at the same location. 

The general prevailing rates of per diem, holiday, and overtime wages for each craft, classification, or type 
of worker needed to execute the Contract are determined in accordance with Section 1770, et. seq., of the 
Labor Code; and the Contractor shall comply with all applicable sections thereof. 

The Contractor shall post the prevailing wage rates at the job site or as directed by the Engineer. 

For Federal minimum wage rates see the website https://sam.gov/content/wage-determinations. 

The Federal minimum wage rates in the website: https://sam.gov/content/wage-determinations were 
updated on October 2, 2023. 

If there is a difference between the minimum wage rates predetermined by the Secretary of Labor and the 
general prevailing wage rates determined by the Director of the California Department of Industrial 
Relations for similar classifications of labor, the Contractor and subcontractors shall pay not less than the 
higher wage rate.  The Department will not accept lower State wage rates not specifically included in the 
Federal minimum wage determinations.  This includes "helper" (or other classifications based on hours of 
experience) or any other classification not appearing in the Federal wage determinations.  Where Federal 
wage determinations do not contain the State wage rate determination otherwise available for use by the 
Contractor and subcontractors, the Contractor and subcontractors shall pay not less than the Federal 
minimum wage rate, which most closely approximates the duties of the employees in question. 

Add to the end of 7-1.06D(2): 

In addition to all the requirements in Section 7-1.06D(2) of the Standard Specifications, the following 
additional requirements shall be met.  An Additional Insured Endorsement to the Contractor’s Liability 
insurance policy naming the County of Monterey, their officers, agents, design consultants, and 
employees as additional insured’s in the form approved by the County of Monterey shall also be 
furnished.  A copy of the approved endorsement form may be obtained from the County of Monterey at 
the address to obtain bid packages as shown in the Notice to Bidders.  The insurance afforded to the 
additional insured’s is primary insurance and if the additional insured’s have other insurance that might be 
applicable to any loss, the amount of this insurance shall not be reduced or prorated due to the existence 
of such other insurance. 

The contractor’s insurer agrees to waive subrogation claims against the County of Monterey, their 
officers, agents, and employees.  

Evidence of insurance (Contractual Liability insurance and Additional Insured Endorsement) in 
compliance with the requirements herein shall be furnished to the County of Monterey by the Contractor 
with the Certificate of Insurance in the form as approved by the County of Monterey.  A copy of the 
approved certificate form may be obtained from the County of Monterey at the address to obtain bid 
packages as shown in the Notice to Bidders.  Certificates of insurance shall, without any qualification 
thereto, contain the following statement: 

Should any of the described policies be canceled, modified, or reduced in limits before the expiration date 
thereof, the issuing company will mail 30 days advance written notice to the named certificate holders. 

The insurance shall be issued by a company or companies authorized to transact business in the State of 
California and shall have a rating of at least A- VII in accordance with the current Best's rating. 

Insurance coverage in the minimum amounts set forth herein shall not be construed to relieve the 
Contractor for liability in excess of such coverage, nor shall it preclude the State of California or County of 
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Monterey from taking such other actions as are available to them under any other provision of this 
contract (except retention of money due to the Contractor) or otherwise in law. 

Nothing in the Contract is intended to create the public or any member thereof a third party beneficiary 
hereunder, nor is any term and condition or other provision of the contract intended to establish a 
standard of care owed to the public or any member thereof. 

Prior to the execution of the Contract by the County, Contractor shall file certificates of insurance with the 
County Contracts/Purchasing Department and with the County Director of Public Works, showing that the 
Contractor has in effect the insurance required by this Contract.  The Contractor shall file a new or 
amended certificate of insurance promptly after any change is made in any insurance policy that would 
alter the information of the certificate then on file.  Acceptance or approval of insurance shall in no way 
modify or change the indemnification clause in this Contract, which shall continue in full force and effect. 
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Replace section 7-1.11B with: 
7-1.11B  FHWA-1273 
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Add to end of section 7-1.11B FHWA-1273: 
 

7-1.11B(1) FORM FHWA -1273 REQUIRED CONTRACT  PROVISIONS FEDERAL-AID CONTRACTS: 

“Section VI. Subletting or Assigning the Contract” does not apply since this project is off the NHS. 

Add to the end of section 7-1.11D Training: 
7-1.11D(1) FEDERAL TRAINEE PROGRAM: 
For the Federal training program, the number of trainees or apprentices is 1. 

This section applies if a number of trainees or apprentices is specified in the Special Provisions. 

As part of your equal opportunity affirmative action program, provide on-the-job training to develop full 
journeymen in the types of trades or job classifications involved. 

You have primary responsibility for meeting this training requirement. 

If you subcontract a Contract part, determine how many trainees or apprentices are to be trained by the 
subcontractor. 

Include these training requirements in your subcontract. 

Where feasible, twenty five percent (25%) of apprentices or trainees in each occupation must be in their 
first year of apprenticeship or training. 

Distribute the number of apprentices or trainees among the work classifications on the basis of your 
needs and the availability of journeymen in the various classifications within a reasonable recruitment 
area. 

Before starting work, submit to the County of MONTEREY: 

1. Number of apprentices or trainees to be trained for each classification 

2. Training program to be used 

3. Training starting date for each classification 

Obtain the County of MONTEREY approval for this submitted information before you start work. The 
County of MONTEREY credits you for each apprentice or trainee you employ on the work who is currently 
enrolled or becomes enrolled in an approved program. 

The primary objective of this section is to train and upgrade minorities and women toward journeymen 
status.  Make every effort to enroll minority and women apprentices or trainees, such as conducting 
systematic and direct recruitment through public and private sources likely to yield minority and women 
apprentices or trainees, to the extent they are available within a reasonable recruitment area.  Show that 
you have made the efforts. In making these efforts, do not discriminate against any applicant for training. 

Do not employ as an apprentice or trainee an employee: 

1. In any classification in which the employee has successfully completed a training course leading 
to journeyman status or in which the employee has been employed as a journeyman. 

2. Who is not registered in a program approved by the US Department of Labor, Bureau of 
Apprenticeship and Training. 

Ask the employee if the employee has successfully completed a training course leading to journeyman 
status or has been employed as a journeyman.  Your records must show the employee's answers to the 
questions. 

In your training program, establish the minimum length and training type for each classification.  The 
County of MONTEREY and the Federal Highway Administration (FHWA) approves a program if one of 
the following is met: 

1. It is calculated to: 
 Meet equal employment opportunity responsibilities. 
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 Qualify the average apprentice or trainee for journeyman status in the classification 
involved by the end of the training period. 

2. It is registered with the United States Department of Labor, Bureau of Apprenticeship and 
Training, and it is administered in a way consistent with the equal employment responsibilities of 
Federal-aid highway construction Contracts. 

Obtain the State's approval for your training program before you start work involving the classification 
covered by the program. 

Provide training in the construction crafts, not in clerk-typist or secretarial-type positions. Training is 
allowed in lower level management positions such as office engineers, estimators, and timekeepers if the 
training is oriented toward construction applications. Training is allowed in the laborer classification if 
significant and meaningful training is provided and approved by the division office. Off-site training is 
allowed if the training is an integral part of an approved training program and does not make up a 
significant part of the overall training. 

The County of MONTEREY reimburses you eighty cents per hour of training given an employee on this 
Contract under an approved training program: 

1. For on-site training. 
2. For off-site training if the apprentice or trainee is currently employed on a Federal-aid project and 

you do at least one of the following: 
 Contribute to the cost of the training 
 Provide the instruction to the apprentice or trainee 
 Pay the apprentice's or trainee's wages during the off-site training period 

3. If you comply with this section. 
Each apprentice or trainee must: 

1. Begin training on the project as soon as feasible after the start of work involving the apprentice's 
or trainee's skill. 

2. Remain on the project as long as training opportunities exist in the apprentice's or trainee's work 
classification or until the apprentice or trainee has completed the training program. 

Furnish the apprentice or trainee with: 

1. Copy of the program you will comply with in providing the training. 
2. Certification showing the type and length of training satisfactorily completed. 

 

Add to the end of section 7 Legal Relations and Responsibility to the Public: 
7-1.12 TITLE VI ASSURANCES 
Appendices A and E of the Title VI Assurances 

Appendix A 

During the performance of this Agreement, the Contractor, for itself, its assignees, and successors in 
interest (hereinafter collectively referred to as Contractor) agrees as follows: 

a) Compliance with Regulations: CONTRACTOR shall comply with the regulations   relative to 
nondiscrimination in federally assisted programs of the Department of Transportation, Title 49, Code of 
Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter referred to as the 
REGULATIONS), which are herein incorporated by reference and made a part of this Agreement. 

b) Nondiscrimination: CONTRACTOR, with regard to the work performed by it during the AGREEMENT, 
shall not discriminate on the grounds of race, color, sex, national origin, religion, age, or disability in the 
selection and retention of sub-applicants, including procurements of materials and leases of equipment.  
CONTRACTOR shall not participate either directly or indirectly in the discrimination prohibited by Section 
21.5 of the Regulations, including employment practices when the agreement covers a program set forth 
in Appendix B of the Regulations. 

c)  Solicitations for Sub-agreements, Including Procurements of Materials and Equipment: In all 
solicitations either by competitive bidding or negotiation made by CONTRACTOR for work to be 
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performed under a Sub-agreement, including procurements of materials or leases of equipment, each 
potential sub-applicant or supplier shall be notified by CONTRACTOR of the CONTRACTOR’S 
obligations under this Agreement and the Regulations relative to nondiscrimination on the grounds of 
race, color, or national origin. 

d) Information and Reports: CONTRACTOR shall provide all information and reports required by the 
Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the California 
Department of Transportation or FHWA to be pertinent to ascertain compliance with such Regulations or 
directives. Where any information required of CONTRACTOR is in the exclusive possession of another 
who fails or refuses to furnish this information, CONTRACTOR shall so certify to the California 
Department of Transportation, and/or the FHWA as appropriate, and shall set forth what efforts 
CONTRACTOR has made to obtain the information. 

e) Sanctions for Noncompliance: In the event of CONTRACTOR’s noncompliance with the 
nondiscrimination provisions of this Agreement, the California Department of Transportation shall impose 
such Agreement sanctions as it or the FHWA may determine to be appropriate, including, but not limited 
to: 

(a) withholding of payments to CONTRACTOR under the Agreement within a reasonable 
period of time, not to exceed 90 days; and/or 

(b) cancellation, termination or suspension of the Agreement, in whole or in part. 

f) Incorporation of Provisions: CONTRACTOR shall include the provisions of paragraphs (a) through (f) in 
every sub-agreement, including procurements of materials and leases of equipment, unless exempt by 
the Regulations, or directives issued pursuant thereto. 

CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the 
California Department of Transportation or FHWA may direct as a means of enforcing such provisions 
including sanctions for noncompliance, provided, however, that, in the event CONTRACTOR becomes 
involved in, or is threatened with, litigation with a sub-applicant or supplier as a result of such direction, 
CONTRACTOR may request the California Department of Transportation enter into such litigation to 
protect the interests of the State, and, in addition, CONTRACTOR may request the United States to enter 
into such litigation to protect the interests of the United States. 

Appendix E 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the “contractor”) agrees to comply with the following non-discrimination statutes 
and authorities, including, but not limited to:  

Pertinent Non-Discrimination Authorities:  

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), prohibits discrimination 
on the basis of race, color, national origin); and 49 CFR Part 21.  

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 
4601), (prohibits unfair treatment of persons displaced or whose property has been acquired because of 
Federal or Federal-aid programs and projects);  

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), prohibits discrimination on the basis of sex;  

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 
discrimination on the basis of disability); and 49 CR Part 27;  

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), prohibits discrimination on 
the basis of age);  
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• Airport and Airway Improvement Act of 1982, (49 U.S.C. § 471, Section 47123), as amended, (prohibits 
discrimination based on race, creed, color, national origin, or sex);  

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 
504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs or activities” to 
include all of the programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not); Page 26 of 29 November 2022 Local 
Assistance Procedures Manual Exhibit 12-G Required Federal-Aid Contract Language  

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination of the basis of 
disability in the operation of public entities, public and private transportation systems, places of public 
accommodation, and certain testing entities (42 U.S.C. §§ 12131 – 12189) as implemented by 
Department of Transportation regulations 49 C.F.R. parts 37 and 38;  

• The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex);  

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and 
Low-Income Populations, which ensures discrimination against minority populations by discouraging 
programs, policies, and activities with disproportionately high and adverse human health or environmental 
effects on minority and low-income populations;  

• Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and 
resulting agency guidance, national origin discrimination includes discrimination because of limited 
English proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps to ensure 
that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating 
because of sex in education programs or activities (20 U.S.C. 1681 et seq).  

 

Add to the end of Section 7 Legal Relations and Responsibility to the Public: 
7-1.13 USE OF UNITED STATES-FLAG VESSELS 
The CONTRACTOR agrees - 

1. To utilize privately owned United States-flag commercial vessels to ship at least fifty percent 
(50%) of the gross tonnage (computed separately for dry bulk carries, dry cargo liners, and 
tankers) involved, whenever shipping any equipment, material, or commodities pursuant to this 
Contract, to the extent such vessels are available at fair and reasonable rates for United States-
flag commercial vessels. 

2. To furnish within 20 days following the date of loading for shipments originating within the United 
States or within 30 working days following the date of loading for shipments originating outside 
the United States, a legible copy of a rated “on board” commercial ocean bill-of-lading in English 
for each shipment of cargo described in paragraph (1) of this section to  both the Contracting 
Officer (through the prime Contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, 
DC 20690. 

3. To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this 
Contract. 

4. Maintain records and submit reports documenting your performance under this section 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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8  PROSECUTION AND PROGRESS 
Replace 1st paragraph in section 8-1.03: 

A pre-construction conference will be held at the office of the COUNTY OF MONTEREY DEPARTMENT OF 
PUBLIC WORKS, 1441 SCHILLING PLACE, SALINAS, CALIFORNIA, 93901, where the Notice to Proceed will be 
issued and for the purpose of discussing with the Contractor the scope of work, Specifications, existing 
conditions, materials to be ordered, equipment to be used, and all essential matters pertaining to the 
prosecution of and the satisfactory completion of the project as required.  The Contractor's 
representatives at this conference shall include all major superintendents for the work and may include 
major subcontractors. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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9  PAYMENT 
 

Add to the end of section 9-1.03 Payment Scope the following: 
 

9-1.03A PROMPT PAYMENT FROM THE AGENCY TO THE CONTRACTORS: 

The Agency shall make any progress payment within 30 days after receipt of an undisputed and 
properly submitted payment request from a contractor on a construction contract. If the Agency fails 
to pay promptly, the Agency shall pay interest to the contractor, which accrues at the rate of 10 
percent per annum on the principal amount of a money judgment remaining unsatisfied. Upon receipt 
of a payment request, the Agency shall act in accordance with both of the following: 

1. Each payment request shall be reviewed by the Agency as soon as practicable after 
receipt for the purpose of determining that it is a proper payment request. 

2. Any payment request determined not to be a proper payment request suitable for payment 
shall be returned to the contractor as soon as practicable, but not later than seven (7) days, 
after receipt. A request returned pursuant to this paragraph shall be accompanied by a 
document setting forth in writing the reasons why the payment request is not proper. 

 
Replace section 9-1.22 with: 

9-1.22 ARBITRATION: 
A. Application of article; inclusion of article in plans and specifications (Public Contract Code Section 

20104): 

1a. This article applies to all public works claims of three hundred seventy-five thousand dollars 
($375,000) or less which arise between a Contractor and the County of Monterey. 

1b. This article shall not apply to any claims resulting from a contract between the Contractor and 
the County of Monterey when the public agency has elected to resolve any disputes pursuant to 
Article 7.1 (commencing with Section 10240) of Chapter 1 of Part 2, of the Public Contract 
Code). 

2a. "Public Works" has the same meaning as in Sections 3100 and 3106 of the Civil Code. 

2b. "Claim" means a separate demand by the Contractor for (A) a time extension, (B) payment of 
money or damages arising from work done by or on behalf of the Contractor pursuant to the 
contract for a public work and payment of which is not otherwise expressly provided for or the 
claimant is not otherwise entitled to, or (C) an amount the payment of which is disputed by the 
local agency. 

3. The provisions of this article or a summary thereof shall be set forth in the plans or specifications 
for any work, which may give, rise to a claim under this article. 

4. This article applies only to contracts entered into on or after January 1, 1991. 

B. Claims; requirements (Public Contract Code Section 20104.2): 

For any claim subject to this article, the following requirements apply: 

1. The claim shall be in writing and include the documents necessary to substantiate the claim.  
Claims must be filed on or before the date of final payment.  Nothing in this subdivision is 
intended to extend the time limit or supersede notice requirements otherwise provided by 
contract for the filing of claims. 

2a. For Claims of less than fifty thousand dollars ($50,000), the local agency shall respond in writing 
to any written claim within 45 days of receipt of the claim, or may request, in writing, within 30 
days of receipt of the claim, any additional documentation supporting the claim or relating to 
defenses or claims the local agency may have against the claimant. 
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2b. If additional information is thereafter required, it shall be requested and provided pursuant to this 
subdivision, upon mutual agreement of the local agency and the claimant. 

2c. The local agency's written response to the claim, as further documented, shall be submitted to 
the claimant within 15 days after receipt of the further documentation or within a period of time 
no greater than that taken by the claimant in producing the additional information, whichever is 
greater. 

3a. For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred 
seventy-five thousand dollars ($375,000), the local agency shall respond in writing to all written 
claims within 60 days of receipt of the claim, or may request, in writing, within 30 days of receipt 
of the claim, any additional documentation supporting the claim or relating to defenses or claims 
the local agency may have against the claimant. 

3b. If additional information is thereafter required, it shall be requested and provided pursuant to this 
subdivision, upon mutual agreement of the local agency and the claimant. 

3c. The local agency's written response to the claim, as further documented, shall be submitted to 
the claimant within 30 days after receipt of the further documentation, or within a period of time 
no greater than that taken by the claimant in producing the additional information or requested 
documentation, whichever is greater. 

4. If the claimant disputes the local agency's written response, or the local agency fails to respond 
within the time prescribed, the claimant may so notify the local agency, in writing, either within 15 
days of receipt of the local agency's response or within 15 days of the local agency's failure to 
respond within the time prescribed, respectively, and demand an informal conference to meet-
and-confer for settlement of the issues in dispute.  Upon a demand, the local agency shall 
schedule a meet-and-confer conference within 30 days for settlement of the dispute. 

5. If following the meet-and-confer conference the claim or any portion remains in dispute, the 
claimant may file a claim pursuant to Chapter 1 (commencing with Section 900) and Chapter 2 
(commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code.  For 
purposes of those provisions, the running of the period of time within which a claim must be filed 
shall be tolled from the time the claimant submits his or her written claim pursuant to subdivision 
(a) until the time the claim is denied, including any period of time utilized by the meet and confer 
conference. 

C. Procedures for civil actions filed to resolve claims (Public Contract Code Section 20104.4): The 
following procedures are established for all civil actions filed to resolve claims subject to this article: 

1. Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, the court 
shall submit the matter to nonbinding mediation unless waived by mutual stipulation of both 
parties.  The mediation process shall provide for the selection within 15 days by both parties of a 
disinterested third person as mediator, shall be commenced within 30 days of the submittal, and 
shall be concluded within 15 days from the commencement of the mediation unless a time 
requirement is extended upon a good cause showing to the court. 

2a. If the matter remains in dispute, the case shall be submitted to judicial arbitration pursuant to 
Chapter 2.5 (commencing with Section 1141.10) Title 3 of Part 3 of the Code of Civil Procedure, 
notwithstanding Section 1141.11 of that code.  The Civil Discovery Act of 1986 Article 3 
(commencing with Section 2016) of Chapter 3 of Title 3 of Part 4 of the Code of Civil Procedure) 
shall apply to any proceeding bought under this subdivision consistent with the rules pertaining 
to judicial arbitration. 

2b. In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of 
Civil Procedure, (A) arbitrators shall, when possible, be experienced in construction law, and (B) 
any party appealing an arbitration award who does not obtain a more favorable judgment shall, 
in addition to payment of costs and fees under that chapter, also pay the attorney's fees on 
appeal of the other party. 

D. Payment by local agency of undisputed portion of claim; interest on arbitration award or judgment 
(Public Contract Code Section 2104.6): 
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1. The County of Monterey shall not fail to pay money as to any portion of a claim that is 
undisputed except as otherwise provided in the Contract. 

2. In any suit filed under Section 20104.4, County of Monterey shall pay interest at the legal rate on 
any arbitration award or judgment.  The interest shall begin to accrue the date the suit is filed in 
a court of law. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION II  GENERAL CONSTRUCTION 
10  GENERAL 

 
Replace Section 10-2 with: 

10-2 CONTRACTOR PUBLIC OUTREACH 
 

10-2.01(A)  General 
 
Contractor shall work with the County to implement a public relations plan, further described as follows: 
 

1. The County’s Construction Manager will lead a comprehensive Community Outreach Program for 
this project. Contractor shall coordinate with the County’s Construction Manager to provide 
information to implement this plan. 
 

2. It is the intent of the plan to inform and engage the public prior to and during Construction. It’s 
recognized that public involvement and outreach efforts are critical, and information supplied to 
them will need to be well coordinated with a proactive approach. 
 

3. The components of the plan include: 
 

a. Contractor shall provide the County’s Construction Manager with a Two-Week Look ahead 
schedule, identifying planned work and impacts to traffic. 

 
b. Public Notification Meeting, which includes the development of an invite list and design 

invitation for kick-off meeting to stakeholders, households and businesses in the project 
impact area. The County of Monterey will set up and coordinate the meeting. Contractor shall 
attend and participate in the meeting. 

 
c. Coordinate with all applicable County staff for ongoing media coordination. County staff will 

utilize phone notification system for land lines/cell/email and text alerts when applicable, 
County publications, cable public affairs programming, Facebook and Twitter. The Contractor 
shall be responsible for providing information required by the County for the media updates. 

 
d. The County staff shall coordinate weekly updates on County’s website to include progress 

updates and construction schedule information. Contractor shall provide current information 
for progress updates.  

 
e. Contractors shall establish a 24-hour Hotline to be used for receiving incoming calls from 

local citizens with questions or complaints concerning construction activities or procedures. 
This number will be published and maintain a 24-hour answering service. The answering 
service will be monitored by contractor personnel at all times when there is work being 
performed on the project. Contractor shall keep a log of incoming calls, responses, and 
actions that will be submitted to the County Construction Manager weekly. 

 
10-2.01(B) Materials 
Not used.  

10-2.01(C) Construction 
Not used. 

10-2.01(D) Payment 
 
Payment for Public Outreach shall be at the contract lump sum price and shall include full compensation 
for performing all work in accordance with Section 10-2, “Contractor Public Outreach”, of these Special 
Provisions, and as directed by the Engineer, including but not limited to attendance at public outreach 
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meetings, and timely submittal of project updates and look-aheads. No additional payment will be made 
therefor. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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12  TEMPORARY TRAFFIC CONTROL 
Replace Reserved in section 12-3.11B(5)(a) with: 

Provide two C47B(CA) project funding identification signs. 

Legend for the type of project must read as follows: 

HIGHWAY CONSTRUCTION 
 

Legend for the types of funding on a construction project funding sign must read and be in the order as 
follows: 

FEDERAL HIGHWAY TRUST FUNDS 
 

Legend for the year of completion on a construction project funding sign must read as follows: 

YEAR OF COMPLETION 2024 
 

 
 

 
Replace Not Used in section 12-3.11D Payment with: 

Payment for furnishing, installing, and removing Construction Project Funding Identification Signs is 
included in the price paid for Construction Area Signs, and no additional payment will be made therefor. 

Add between the 1st and 2nd paragraphs of section 12-4.02A(3)(c): 
 

Submit a contingency plan for each of the following activities: 

1. Activity requiring a complete roadway closure 
2. Roadway excavations encroaching on the traveled way not protected by Type K railing 
3. HMA paving 
4. Asphalt or concrete pavement sealing 
5. Placement of bar reinforcing steel or structural members 
6. Striping 
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Replace section 12-4.02C(3)(m) with: 
12-4.02C(3)(m)  County Road Closure Hour Charts and County Road Lane Requirement Charts 
Comply with the requirements for a County Road Closure shown in the following chart: 

Chart No. M1 
__________________________________________________________________ 

Location: Las Lomas Drive Direction: NB/SB  

Closure limits:  Sill Road to Thomas Road 

Hour 00 01 02 03 04 05 06 07 08 09 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 
Mon–
Thu 

1 1 1 1 1 1 1 1 C C C C C C C C 1 1 1 1 1 1 1 1 

Fri 1 1 1 1 1 1 1 1 C C C C C C C C 1 1 1 1 1 1 1 1 

Sat 1 1 1 1 1 1 1 1 C C C C C C C C 1 1 1 1 1 1 1 1 

Sun 1 1 1 1 1 1 1 1 C C C C C C C C 1 1 1 1 1 1 1 1 

Legend: 
1 Provide at least 1 county road lane open in the southbound direction of travel. 
  

C Road may be closed.  Close to through traffic and open to public at night for homeowners to 
access between Sill Road and Thomas Road.   

  
  
  

REMARKS:  See Detour Plan sheet DE-1 in project plans.  All residents must have access to homes. 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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13  WATER POLLUTION CONTROL 
Add to the end of section 13-1.01A: 

The receiving water for this project is Carneros Creek. 

 

 

Add to the end of section 13-3.01A: 
This project's risk level is 1. 

For this project, the County has been granted by Regional Water Quality Control Board a small 
construction rainfall erosivity waiver that exempts contractor from the Construction General Permit 
coverage during the period from June 1, 2024 to November 1, 2024. For the year 2025, the County plans 
on applying for and expects to be granted an Erosivity Waiver for the period from April 15 to November 1. 

Add between the 4th and 5th paragraphs of section 13-3.01C(2)(a): 
The following RWQCBs will review the authorized SWPPP: 

1. Central Coast, Region 3 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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14  ENVIRONMENTAL STEWARDSHIP 
 

Replace Reserved in section 14-1.03 with: 
The Contractor must: 

1. Coordinate training schedules with the Contractor Supplied biologist who will conduct 
environmental awareness training for all construction crews before project implementation. 

 
3. In addition to the mitigation measures specifically noted in these special provisions, the 

Contractor shall conform to the mitigation requirements included in the project 
environmental document titled "Las Lomas Drainage Project Initial Study.  These 
documents are provided in"Supplemental Project Information" of these special provisions. 

 
Add to the 1st paragraph of section 14-6.03A: 

This project is within or near habitat for the regulated species shown in the following table: 

Regulated Species 
Raptors and Migratory Birds 

 

This project includes the sensitive habitats shown in the following table: 

Sensitive Habitats 
Trees 

 

 
Use the protocols for the corresponding regulated species shown in the following table: 
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Regulated species name Protocol 
Nesting Raptors Verify no wildlife is present near equipment prior to 

operation. 
 
Prior to nesting season begins, exclusionary 
measures such as netting and visual deterrents will be 
installed and will be routinely inspected and kept in 
good repair until construction is complete and the 
exclusion devices are removed.  
 
Notify the Contractor Supplied Biologist 45 days in 
advance of any construction activities.   
 
Notify engineer and construction staff when 
environmental awareness training sessions are 
scheduled. 
 
Immediately notify the Contractor Supplied Biologist if 
any wildlife is observed on site.   
 
Notify Contractor Supplied Biologist of work that will 
need to be monitored including but not limited to 
exclusion installation and  work within designated 
buffer zones and any vegetation removal during the 
bird nesting season (February 1 to September 30). 
 
If bird exclusion will be required to complete the 
project. Submit a bird exclusion plan for review and 
follow the guidance of the contractor supplied biologist 
to ensure correct installation and implementation.  
 

 

 
 
Monitor regulated species according to the schedule shown in the following table: 

Monitoring type Schedule 
Vehicle Inspection for Wildlife Daily 
Tree Inspection for Nests Prior to Tree Removal 
Exclusionary Measures (Netting, etc.) Daily (Feb 1 to Sept 30) 

Replace the list in the 2nd paragraph of section 14-6.03D(1) with: 
1. Prior to construction, conduct a bird survey. 
2. If construction activities occur between February 1 and September 30, conduct surveys for nesting 

raptors in accordance with current guidance. 
3. If construction coincides with the Avian Nesting Season, conduct a pre-construction migratory bird 

survey within 100 feet of the project footprint.  
4. Clear work area prior to vegetation removal  
5. Monitor regulated species within the project area. 
6. Ensure that construction activities do not result in the take of regulated species 
7. Ensure that construction activities comply with PLACs 
8. Immediately notify the Engineer of any take of regulated species or violation of a biological resource 

PLAC 
Add to section 14-6.03D(1): 

A Contractor-supplied biologist who performs specialized activities must have demonstrated field 
experience working with the regulated species or performing the specialized task. The biologist must 
have experience that complies with the requirements shown in the following table: 
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Specialized activity/species Requirements 
Nesting Raptors Current guidance 

 

Within 30 days before starting job site activities, submit protocols for species protection surveys. Use 
protocols required in the PLACs. 

Survey the job site for regulated species and submit a preconstruction survey report within 14 days before 
starting work. 

Submit an initial monitoring report as an informational submittal within 12 hours after starting ground-
disturbing activities. 

Monitoring type Report schedule 
Migratory Birds Weekly 

Submit a biological resource incident report within 24 hours of the incident. Submit the report to the 
Engineer and Department 

The incident report must include: 

1. Description of any take of regulated species or any violation of a biological resource PLAC 
2. Species name and number taken 
3. Details of required notifications with contact information 
4. Corrective actions proposed or taken 
5. Disposition of taken species 
 
Submit a final monitoring report no later than 20 days after completion of the project. If the report requires 
revisions, the Department provides comments. Submit a revised report within 7 days of receiving 
comments. The final monitoring report must be a cumulative report including: 

1. Start and end dates of construction 
2. Species protection measures and implementation details 
3. Assessment of the effectiveness of the species protection measures in mitigating project impacts 
4. Recommendations for improving species protection measures 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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15  EXISTING FACILITIES 
 

Add between the 6th and 7th paragraph of section 15-1.03A: 
The loop detectors shown at stations 0+50 to 1+00 must remain in place and operational. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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19  EARTHWORK 
Add to the end of section 19-1.01A: 

Earthwork activities include finishing the roadway. Finishing the roadway must comply with section 22. 

 
Replace the 2nd, 3rd, and 4th paragraphs of section 19-2.03B with: 

Dispose of surplus material. Ensure enough material is available to complete the embankments before 
disposing of it. 

 

Replace item 2 in the list of section 19-2.04 with: 
2. Ditch and bioretention facility excavation  

 
 

Replace Section 19-12 Reserved with: 
19-12 BIORETENTION SOIL MEDIA (BSM) 

19-12.01A Summary 
This item includes the work involved with placing bioretention soil media where shown in the project plans 

19-12.01B Submittals 
The applicant must submit to the municipality for approval: 

A. A sample of mixed bioretention soil. 

B. Certification from the soil supplier or an accredited laboratory that the Bioretention Soil 
meets the requirements of this guideline specification. 

C. Grain size analysis results of the fine sand component performed in accordance with 
ASTM D 422, Standard Test Method for Particle Size Analysis of Soils. 

D. Quality analysis results for compost performed in accordance with Seal of Testing 
Assurance (STA) standards, as specified in Section 1.4. 

E. Organic content test results of mixed Bioretention Soil. Organic content test shall be 
performed in accordance with by Testing Methods for the Examination of Compost and 
Composting (TMECC) 05.07A, “Loss-On- Ignition Organic Matter Method”. 

F. Grain size analysis results of compost component performed in accordance with ASTM D 
422, Standard Test Method for Particle Size Analysis of Soils. 

G. A description of the equipment and methods used to mix the sand and compost to 
produce Bioretention Soil. 

H. Provide the following information about the testing laboratory(ies) name of laboratory(ies) 
including 

1) contact person(s) 
2) address(es) 
3) phone contact(s) 
4) e-mail address(es) 
5) qualifications of laboratory(ies), and personnel including date of current certification 

by STA, ASTM, or approved equal 
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19-12.02 MATERIALS 
19-12.02A General 
Bioretention soil shall achieve a long-term, in-place infiltration rate of at least 5 inches per hour. 
Bioretention soil shall also support vigorous plant growth. 

Bioretention Soil shall be a mixture of fine sand, and compost, measured on a volume basis:  

60%-70% Sand 
30%-40% Compost 

19-12.02B Sand for Bioretention 

A. General 

Sand shall be free of wood, waste, coating such as clay, stone dust, carbonate, etc., or any other 
deleterious material. All aggregate passing the No. 200 sieve size shall be non-plastic. 

B. Sand for Bioretention Soil Texture 

Sand for Bioretention Soils shall be analyzed by an accredited lab using #200, #100, #40, #30, #16. 

#8, #4, and 3/8 inch sieves (ASTM D 422 or as approved by municipality), and meet the following 
gradation: 

Sieve Size Percent Passing (by weight) 

 Min Max 

3/8 inch 100 100 
No. 4 90 100 
No. 8 70 100 
No. 16 40 95 
No. 30 15 70 
No. 40 5 55 
No. 100 0 15 
No. 200 0 5 

Note: all sands complying with ASTM C33 for fine aggregate comply with the above gradation 
requirements. 

19-12.02C Composite Material 
Compost shall be a well decomposed, stable, weed free organic matter source derived from waste 
materials including yard debris, wood wastes or other organic materials not including manure or biosolids 
meeting the standards developed by the US Composting Council (USCC). The product shall be certified 
through the USCC Seal of Testing Assurance (STA) Program (a compost testing and information 
disclosure program). 

A. Compost Quality Analysis 

Before delivery of the soil, the supplier shall submit a copy of lab analysis performed by a laboratory that 
is enrolled in the US Composting Council’s Compost Analysis Proficiency (CAP) program and using 
approved Test Methods for the Evaluation of Composting and Compost (TMECC). The lab report shall 
verify: 

1) Feedstock Materials shall be specified and include one or more of the following: 
landscape/yard trimmings, grass clippings, food scraps, and agricultural crop residues. 

2) Organic Matter Content: 35% - 75% by dry wt. 
3) Carbon and Nitrogen Ratio: C:N < 25:1 and C:N >15:1 
4) Maturity/Stability: shall have a dark brown color and a soil- like odor. Compost exhibiting a 

sour or putrid smell, containing recognizable grass or leaves, or is hot (120F) upon 
delivery or rewetting is not acceptable. In addition any one of the following is required to 
indicate stability: 
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a. Oxygen Test < 1.3 O2 /unit TS /hr 
b. Specific oxy. Test < 1.5 O2 / unit BVS / 
c. Respiration test < 8 C / unit VS / day 
d. Dewar test < 20 Temp. rise (°C) e. 
e. Solvita® > 5 Index value 

5) Toxicity: any one of the following measures is sufficient to indicate non-toxicity. 
f. NH4- : NO3-N < 3 
g. Ammonium < 500 ppm, dry basis 
h. Seed Germination > 80 % of control 
i. Plant Trials > 80% of control 
j. e. Solvita® > 5 Index value 

6) Nutrient Content: provide analysis detailing nutrient content including N-P-K, Ca, Na, Mg, 
S, and B. 

k. Total Nitrogen content 0.9% or above preferred. 
l. Boron: Total shall be <80 ppm; Soluble shall be <2.5 ppm 

7) Salinity: Must be reported; < 6.0 mmhos/cm 
8) pH shall be between 6.5 and 8. May vary with plant species. 

B. Compost for Bioretention Soil Texture 

Compost for Bioretention Soils shall be analyzed by an accredited lab using #200,1/4 inch, 1/2 inch, and 
1 inch sieves (ASTM D 422 or as approved by municipality), and meet the following gradation: 

Sieve Size Percent Passing (by weight) 

 Min Max 

1 inch 99 100 
1/2 inch 90 100 
1/4 inch 40 90 
No. 200 2 10 

C. Bulk density: shall be between 500 and 1100 dry lbs/cubic yard 
D. Moisture Content shall be between 30% - 55% of dry solids. 
E. Inerts: compost shall be relatively free of inert ingredients, including glass, plastic and paper, < 1 

% by weight or volume. 
F. Weed seed/pathogen destruction: provide proof of process to further reduce pathogens (PFRP). 

For example, turned windrows must reach min. 55C for 15 days with at least 5 turnings during that 
period. 

G. Select Pathogens: Salmonella <3 MPN/4grams of TS, or Coliform Bacteria <10000 MPN/gram. 
H. Trace Contaminants Metals (Lead, Mercury, Etc.) Product must meet US EPA, 40 CFR 503 

regulations. 
I. Compost Testing 

The compost supplier will test all compost products within 120 calendar days prior to application. Samples 
will be taken using the STA sample collection protocol. (The sample collection protocol can be obtained 
from the U.S. Composting Council, 4250 Veterans Memorial Highway, Suite 275, Holbrook, NY 11741 
Phone: 631-737- 4931, www.compostingcouncil.org). The sample shall be sent to an independent STA 
Program approved lab. The compost supplier will pay for the test. 

19-12.02D Verification of Alternative Bioretention Soil Mixes 
Bioretention soils not meeting the above criteria may be evaluated on a case by case basis. Alternative 
bioretention soil must meet the following specification: “Soils for bioretention facilities must be sufficiently 
permeable to infiltrate runoff at a minimum rate of 5 inches per hour during the life of the facility, and must 
provide sufficient retention of moisture and nutrients to support healthy vegetation.” 

The following guidance is offered to assist municipalities with verifying that alternative soil mixes meet the 
specification: 
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1 General Requirements 

Bioretention soil shall achieve a long-term, in-place infiltration rate of at least 5 inches per hour. 
Bioretention soil shall also support vigorous plant growth. 

1.1 Submittals 

The applicant must submit to the municipality for approval: 

A. A sample of mixed bioretention soil. 
B. Certification from the soil supplier or an accredited laboratory that the Bioretention Soil meets the 

requirements of this guideline specification. 
C. Certification from an accredited geotechnical testing laboratory that the Bioretention Soil has an 

infiltration rate between 5 and 12 inches per hour as tested according to Section 1.2. 
D. Organic content test results of mixed Bioretention Soil. Organic content test shall be performed in 

accordance with by Testing Methods for the Examination of Compost and Composting (TMECC) 
05.07A, “Loss-On-Ignition Organic Matter Method”. 

E. Grain size analysis results of mixed bioretention soil performed in accordance with ASTM D 422, 
Standard Test Method for Particle Size Analysis of Soils. 

F. A description of the equipment and methods used to mix the sand and compost to produce 
Bioretention Soil. 

G. Provide the following information about the testing laboratory(ies) name of laboratory(ies) including 

1) contact person(s) 
2) address(es) 
3) phone contact(s) 

19-12.03 CONSTRUCTION 
Not Used 

19-12.04 PAYMENT 
The payment quantity for Bioretention Soil Media (CY) also includes the work associated with installing the 
30 ml. HDPE Liner per the project plans. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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20  LANDSCAPE 
Replace section 20-2.14 with: 

20-2.14  TEMPORARY IRRIGATION SYSTEMS 
20-2.14A  General 
20-2.14A(1)  Summary 
Section 20-2.14 includes specifications for installing and removing temporary irrigation systems and 
transporting and applying water for irrigation. 

Water is not available at the job site. Make arrangements for furnishing and transporting water to the job 
site. 

20-2.14A(2)  Definitions 
Not Used 

20-2.14A(3)  Submittals 
At least 30 days before installation, submit plans, drawings, manufacturer's data sheets and specifications 
for approval. Submittal must show the location, equipment, materials and methods used for constructing 
and anchoring the temporary irrigation system. Allow 15 days for the Engineer's review and approval. 

Submit a seasonal watering plan and schedule for approval at least 10 days before use of the temporary 
irrigation system. Allow 5 days for the Engineer's review and approval. 

20-2.14A(4)  Quality Assurance 
 
Not Used 

20-2.14B  Materials 
Irrigation components and pipe must comply with section 20-2. 

Irrigation supply line installed on grade must be UV resistant. 

20-2.14C  Construction 
Install the temporary irrigation system as shown on the authorized drawings and apply water. The system 
must not interfere with traffic or other construction activity. 

Remove temporary irrigation system no more than 10 days before contract acceptance. If authorized, 
temporary irrigation system may remain in place. 

Backfill holes, trenches and any ground displacement with topsoil under section 19-5. Compact 
sufficiently to eliminate air pockets. If topsoil is not in sufficient quantity, use imported topsoil under 
section 21-2.02C. Furnishing and placing imported topsoil is change order work. 

20-2.14D  Payment 
The Department does not pay for the relocation of temporary irrigation system during work progress. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION V  SURFACINGS AND PAVEMENTS 
 

39  ASPHALT CONCRETE 
 

Replace section 39-2.01C(3)(c) with: 
39-2.01C(3)(c)  Prime Coat 
Apply a slow-setting asphaltic emulsion as a prime coat to AB areas designated by the Engineer and at a 
spread rate from 0.15 to 0.40 gal/sq yd. Do not apply more prime coat than can be absorbed completely 
by the AB in 24 hours. 

You may modify the prime coat application rates if authorized. 

Close areas receiving prime coat to traffic. Do not allow tracking the prime coat onto pavement surfaces 
beyond the job site. 

 

Replace Reserved in section 39-2.02B(3) with: 
The grade of asphalt binder for Type A HMA must be PG 64-10. 

For Type A HMA using RAP substitution of greater than 15 percent of the aggregate blend, the virgin 
binder grade must comply with the PG binder grade specified above with 6 degrees C reduction in the 
upper and lower temperature classification. 

For Type A HMA using RAP substitution of 15 percent or less of the aggregate blend, the grade of the 
virgin binder must comply with the PG binder grade specified above. 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION VI  STRUCTURES 
 

47  EARTH RETAINING SYSTEMS 
 

Add to end of section 47-1.01: 
47-1.01 GENERAL 

47.1.01A SUMMARY 

The retaining walls as shown in the Contract documents are designed based on a Geowall Max system. 
The Contractor will provide shop drawings for the retaining wall for approval by the Engineer.  

At the Contractor’s option, an alternative block system may be selected.  If an alternative block system is 
chosen, the Contractor must submit for review and approval, plans with design calculations, signed and 
sealed by a licensed engineer in the state of California at no additional cost to the County. 

 
47.1.01B  DEFINITION 

Not used 

 
47-1.01C SUBMITTALS 

At least 35 days after award and before installation, submit plans, drawings, manufacturer's data sheets 
and specifications for approval of Geowall Max or equal request. Submittal must show the location, 
equipment, materials and methods used for constructing and placement of the Geowall Max or equal 
request system. Allow 15 days for the Engineer's review and approval. 

 

 
 

Replace section 47-1.04 with: 
 
47-1.04 Measurement and Payment  
Retaining Wall (Geowall Max) is measured by the square foot (SF) of wall from the top of levelling pad to 
the top of Geowall Cap for the full length of the wall as shown on approved shop drawings. 

The contract square foot (SF) price paid for Retaining Wall (Geowall Max) will include full compensation 
for furnishing all labor, materials, tools, equipment, and incidentals, and for performing all work involved 
including but not limited to excavation, preparing subgrade, constructing the leveling pad, setting the 
blocks and caps, installing drainage pipe at the back of the wall and tee to the face of wall, installing unit 
drainage fill, and backfill to the lines and grades, as shown on the Plans, as specified in the Standard 
Specifications, and these special provisions, and as directed by the Engineer.  

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

51  CONCRETE STRUCTURES 
 

Add to the list in paragraph 2 of 51-1.01A with: 
10. Overflow structure with beehive grate 
11. Check Dam 
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Add to the list in paragraph 6 of 51-1.01A with: 
1. Overflow structure with beehive grate 
2. Check Dam 

 
 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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60  EXISTING STRUCTURES 
Add to section 60-2.01A: 

Remove the following structures or portions of structures: 

Location/Structure name Description of work 
Right of retaining wall 2 Remove entire brick fence, approximately 130’ long 

Near retaining wall 4 Remove entire timber retaining wall and picket fence on 
top, approximately 66’ long 

Near retaining wall 5 Remove entire wrought iron fence, approximately 137’ 
long 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION VII  DRAINAGE FACILITIES 
 

68  SUBSURFACE DRAINS 
 

Replace the 3rd paragraph of section 68-2.02F(1) with: 
Use Class 2 permeable material for underdrains. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION VIII  MISCELLANEOUS CONSTRUCTION 
 

73  CONCRETE CURBS AND SIDEWALKS 
 

Add to section 73-1.02A: 
Concrete must be minor concrete complying with section 90-2 and may contain returned plastic concrete 
complying with section 90-9. 

 
Add to the beginning of section 73-3.03: 

Before placing concrete, verify that forms and job site constraints allow the required dimensioning and 
slopes shown. Immediately notify the Engineer if you encounter job site conditions that will not 
accommodate the design details. Ordered modifications are change order work. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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80  FENCES 
Replace section 80-5 with: 

80-5 METAL PICKET RAILING 
80-5.01  General 
Section 80-5 includes specifications for constructing metal picket railings on retaining walls. 

80-5.02  Materials 
The material for the fence posts and pickets must be manufactured from electric resistance-welded 
carbon alloy steel tubing under ASTM A787 having a 45,000 psi yield strength and G90 zinc coating. 

Post caps must be 14-gauge and shop welded to the posts. 

The material for the rails and brackets must be manufactured under ASTM A653 having a 50,000 psi 
yield strength and G90 zinc coating. 

Finish color of materials must closely resemble color no. 37038 AMS-STD-595, matte black. 

80-5.03  Construction 
All materials stored at the fabrication yard must be stored so as not to degrade the material. 

All welds must be full perimeter welds completely sealing and tightly connecting two metal pieces. All 
overlapping, butting, or touching points of the picket-and-rail panel must be welded. 

Avoid unnecessary cutting, drilling, and welding of prefinished fence and components. Touch-up any 
areas where powder coating is damaged: by sanding, apply a zinc-rich cold galvanizing primer in 
accordance with Section 75-1.02B and 91-1.02 of the Standard Specifications. The primer must be 
followed by a high-quality acrylic paint to match the finish. A minimum of two finish color coats must be 
applied to all touch-up areas. 

You must verify final grades, elevations and materials prior to fabrication and installation. You must 
remove unused materials, level uneven areas due to excavation, and remove all related debris. 

All posts and panels must be aligned vertically plumb. 

80-5.04  Payment 
The quantity of metal picket railings on retaining walls to be paid for is the actual measurement of the 
completed fence parallel to the retaining walls. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
 

 
APPENDIX I - SAMPLE CONTRACT 

SAMPLE CONTRACT 
 

CONTRACT FOR PUBLIC WORK 
 

COUNTY OF MONTEREY 
 

STATE OF CALIFORNIA 
 

PROJECT NO.    8667 
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  THIS AGREEMENT, is made in triplicate by and between the COUNTY OF 
MONTEREY, a political subdivision of the State of California, hereinafter called the "County," 
and __________________________________________________, hereinafter called the 
"Contractor," WITNESSETH: 
 

(1)  THE WORK 
 
   The Contractor shall do all the work and furnish all the materials, except such as 
are mentioned in any of the Contract documents to be furnished by the County, necessary to 
construct and complete in a good, workmanlike and substantial manner and to the satisfaction of 
the County, the following public work: 
 

LAS LOMAS DRIVE BICYCLE LANE AND PEDESTRIAN PROJECT 
PROJECT NO. 8667 

 
 
In accordance with this agreement and with all of the following additional Contract documents 
which are incorporated into and made a part of this agreement: 
 

(a) The Standard Specifications, dated 2022, and the Standard Plans, dated 2022, 
including issued revision through NOVEMBER 8, 2023, of the State of 
California, Department of Transportation. 

 
(b) A set of plans and cross sections (when applicable) entitled: 

 
LAS LOMAS DRIVE BICYCLE LANE AND PEDESTRIAN PROJECT 

PROJECT NO. 8667 
 
 

(c)        The Special Provisions for the work 
 

(d) The Notice to Bidders calling for bids 
 

(e) The required Payment and Performance bonds 
 
(f)        Federal Wage Rates 

 
(g)      Certificate of Insurance 
 
(h)      Form FHWA-1273 

 
(i)      The accepted bid/proposal including the following: 
 

(1)  List of Subcontractors 
(2)  Equal Employment Opportunity Certification 
(3)  Public Contract Code 

       Section 10285.1 Statement 
       Section 10162 Questionnaire 
       Section 10232 Statement 
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(4)  Noncollusion Declaration 
(5)  Debarment and Suspension Certification 
(6)  NonLobbying Certification For Federal-Aid Contracts        
(7)  Disclosure of Lobbying Activities          
(8)  Instructions For Completion of SF-LLL, Disclosure of Lobbying 

Activities 
      

(9)  Statement Concerning Employment Of Undocumented Aliens 
(10)  Contractor’s Certificate As To Workers’ Compensation 
(11)  List of Satisfied Public Agencies 
(12)  Exhibit 15-G Construction Contract DBE Commitment   
(13)  Instructions-Exhibit 15-G Local Agency Bidder DBE Commitment 

(Construction Contracts) 
(14)  Exhibit 15-H DBE Information-Good Faith Efforts 
(15)  Bidder’s Bond 

 
 All Contract documents are intended to cooperate, so that any work called for in one and 
not mentioned in another is to be executed the same as if mentioned in all.  However, should 
there be any conflict between the terms of this instrument and the Contractor's bid or proposal, 
then this instrument shall control. 
 

2. WORKERS' COMPENSATION 
 

In accordance with the provisions of Section 3700 of the Labor Code, the Contractor 
and every Subcontractor will be required to secure the payment of compensation to his 
employees. 
 

3.  CONTRACT PRICE 
 

The County shall pay the Contractor the following prices for the performance of this 
Contract: 

 
4.  FORM FHWA-1273 REQUIREMENTS 

 
The required federal contract provisions applicable to this FHWA funded contract are 

included in the Agreement as Exhibit A. 
 
5.  FEDERAL WAGE DETERMINATIONS 

 
The minimum federal wage determinations applicable to this contract are included in 

the Agreement as Exhibit B.  
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LAS LOMAS DRIVE  
BICYCLE LANE AND PEDESTRIAN PROJECT 

PROJECT NO. 8667 
State Project No:ATPSBIL-5944(135) 

Federal Aid Project No: ATPSBIL-5944(135) 
BID: 
 

 
  

Item 
No. Item Code Description Unit Quantity Unit cost Amount 

1 066064A CONTRACTOR PUBLIC 
OUTREACH LS 1   

2 070030 LEAD COMPLIANCE PLAN LS 1   

3 080050 PROGRESS SCHEDULE 
(CRITICAL PATH METHOD) LS 1   

4 120090 CONSTRUCTION AREA SIGNS LS 1   

5 120100 TRAFFIC CONTROL SYSTEM LS 1   

6 120120 TYPE III BARICADE EA 4   

7 128651 PORTABLE CHANGEABLE 
MESSAGE SIGN EA 2   

8 130100 JOB SITE MANAGEMENT LS 1   

9 130300 
PREPARE STORM WATER 
POLLUTION PREVENTION 
PLAN 

LS 1   

10 130330 STORM WATER ANNUAL 
REPORT EA 1   

11 130730 STREET SWEEPING LS 1   

12 130620 TEMPORARY DRAINAGE INLET 
PROTECTION EA 19   

13 130640 TEMPORARY FIBER ROLL LF 2,090   

14 146002 CONTRACTOR-SUPPLIED 
BIOLOGIST (LS) LS 1   

15 170103 CLEARING AND GRUBBING LS 1   

16 190101 ROADWAY EXCAVATION CY 2,150   
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BID CONTINUED; 
 

 
BID CONTINUED; 
 

Item 
No. Item Code Description Unit Quantity Unit cost Amount 

17 198400A BIORETENTION SOIL MEDIA CY 250   

18 202006 SOIL AMENDMENT CY 24   

19 202038 PACKET FERTILIZER EA 1,880   

20 204035 PLANT (GROUP A) EA 630   

21 204099 PLANT ESTABLISHMENT 
WORK (90 Days) LS 1   

22 205035 WOOD MULCH CY 82   

23 206300 TEMPORARY IRRIGATION 
SYSTEM LS 1   

24 210300 HYDROMULCH SQFT 3,320   

25 260203 CLASS 2 AGGREGATE BASE 
(CY) CY 1,960   

26 390132 HOT MIX ASPHALT (TYPE A) TON 1,300   

27 475011A RETAINING WALL (GEOWALL 
MAX) SQFT 2,250   

28 510094 STRUCTURAL CONCRETE, 
DRAINAGE INLET CY 2   

29 510503A MINOR CONCRETE (CHECK 
DAM) EA 23   

30 510504A OVERFLOW STRUCTURE AND 
BEEHIVE GRATE EA 16   

31 600019 REMOVE RETAINING WALL 
(WOOD) LF 88   

32 641101 12" PLASTIC PIPE LF 840   

33 680285 4" PLASTIC PIPE UNDERDRAIN LF 51   

34 682042 CLASS 2 PERMEABLE 
MATERIAL (BLANKET) CY 170   

35 707117 36" PRECAST CONCRETE PIPE 
INLET LF 3   

36 710136 REMOVE PIPE LF 22   
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Item 
No. Item Code Description Unit Quantity Unit cost Amount 

37 710150 REMOVE INLET EA 4   

38 710152 REMOVE HEADWALL EA 1   

39 730020 MINOR CONCRETE (CURB) 
(CY) CY 54   

40 730070 DETECTABLE WARNING 
SURFACE SQFT 150   

41 731504 MINOR CONCRETE (CURB AND 
GUTTER) CY 150   

42 731516 MINOR CONCRETE 
(DRIVEWAY) CY 74   

43 731521 MINOR CONCRETE 
(SIDEWALK) CY 130   

44 731528A MINOR CONCRETE (12" 
RETAINING CURB) CY 14   

45 731529A MINOR CONCRETE (UTILITY 
PAD) CY 0   

46 780258 ADJUST MANHOLE TO GRADE EA 11   

47 782120 RELOCATE MAILBOX EA 32   

48 803020 REMOVE FENCE LF 220   

49 803041A REMOVE FENCE 
(DECORATIVE BRICK) LF 86   

50 820250 REMOVE ROADSIDE SIGN EA 3   

51 820840 ROADSIDE SIGN - ONE POST EA 17   

52 833035A METAIL RAILING LF 464   

53 840505 6" THERMOPLASTIC TRAFFIC 
STRIPE LF 4,610   

54 840506 8" THERMOPLASTIC TRAFFIC 
STRIPE LF 60   

55 840515 THERMOPLASTIC PAVEMENT 
MARKING SQFT 580   

56 850111 PAVEMENT MARKER 
(RETROREFLECTIVE) EA 110   

57 870112 INDUCTIVE LOOP DETECTOR 
(LS) LS 1   

58 999990 MOBILIZATION LS 1   
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the dates 
appearing below their respective signatures. 
CONTRACTOR:    

     

 (Name of Company)    

By:   By:   

      Corp:  Signature of Chair, President, or Vice-President 
      LLC:    Signature of Manager 

 

      Corp:  Signature of Secretary, Asst. Secretary, CFO, 
                  Treasurer or Asst. Treasurer 
      LLC:     Signature of Manager 

   

                    Printed Name                       Printed Name 

Its:  Its:  

Date: 

Title 

 Date: 

Title 

     

COUNTY OF MONTEREY:  

 

AUDITOR-CONTROLLER 

APPROVED AS TO FISCAL TERMS 
PROVISIONS 

By:   By:  

Name: Randell Ishii, MS, PE, TE, PTOE  Name: Gary Giboney 

Title: Director of Public Works, Facilities 
and Parks  Title: Chief Deputy Auditor-Controller 

Dated:   Date:  

     

 
OFFICE OF COUNTY COUNSEL-
RISK MANAGEMENT   

OFFICE OF COUNTY COUNSEL-
RISK MANAGEMENT 

 
APPROVED AS TO FORM    APPROVED AS TO INDEMNITY/ 

INSURANCE PROVISIONS 

By:   By:  

Name: Mary Grace Perry  Name: Leslie J. Girard 

Title: Deputy County Counsel  Title: Risk Manager 

Date:   Date:  

 
*INSTRUCTIONS:  If CONTRACTOR is a corporation, including non-profit corporations, the full legal name of the corporation shall be set 
forth above together with the signatures of two (2) specified officers per California Corporations Code Section 313.  If CONTRACTOR is a 
Limited Liability Corporation (LLC), the full legal name of the LLC shall be set forth above together with the signatures of two (2) managers.  If 
CONTRACTOR is a partnership, the name of the partnership shall be set forth above together with the signature of a partner who has authority to 
execute this AGREEMENT on behalf of the partnership. If CONTRACTOR is contracting in an individual capacity, the individual shall set forth 
the name of the business, if any, and shall personally sign the AGREEMENT. 
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COUNTY OF MONTEREY 

PAYMENT BOND 
(Civil Code Section 9550) 

 
 

WHEREAS, the County of Monterey has awarded to Principal, as Contractor, a Contract 
for the following project: 
 

LAS LOMAS DRIVE BICYCLE LANE AND PEDESTRIAN PROJECT 
PROJECT NO 8667 

 
 
 

AND WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with 
said Contract, to secure the payment of claims of laborers, mechanics, materialmen, and other 
persons furnishing labor and materials on the project, as provided by law. 
 

NOW, THEREFORE, we_______________________________________, as Principal, 
and              
___________________________________________________ as Surety, are held and firmly 
bound unto the County of Monterey, a political subdivision of the State of California (hereinafter 
called "County"), and to the persons named in California Civil Code section 9100 in the penal 
sum of        Dollars ($ , , .     ) 
for the payment of which sum in lawful money of the United States, well and truly to be made, 
we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 
 

If the Principal, or any of Principal's heirs, executors, administrators, successors, assigns, 
or Subcontractors, (1) fails to pay in full all of the persons named in Civil Code Section 9100 
with respect to any labor or materials furnished by said persons on the project described above, 
or (2) fails to pay in full all amounts due under the California Unemployment Insurance Code 
with respect to work or labor performed on the project described above, or (3) fails to pay for 
any amounts required to be deducted, withheld, and paid over to the Employment Development 
Department from the wages of employees of the Principal and Subcontractors pursuant to 
Unemployment Insurance Code section 13020 with respect to such work and labor, then the 
Surety shall pay for the same. 
 

Surety hereby stipulates and agrees that no change, extension of time, alteration or 
addition to the terms of the Contract on the call for bids, or to the work to be performed there 
under, or the specifications accompanying the same, shall in any way affect its obligation under 
this bond, and it does hereby waive notice of any such change, extension of time, alteration or 
addition to the terms of said Contract or the call for bids, or to the work, or to the specifications. 
 

If suit is brought upon this bond by the County and judgment is recovered, the Surety 
shall pay all litigation expenses incurred by the County in such suit, including attorney’s fees, 
court costs, expert witness fees and investigation expenses. 
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This bond inures to the benefit of any of the persons named in Civil Code Section 9100, 

and such persons or their assigns shall have a right of action in any suit brought upon this bond, 
subject to any limitations set forth in Civil Code Sections 9550 et seq. (Civil Code, Division 4, 
Part 6, Title 3, Chapter 5: Payment Bond for Public Works). 
 

IN WITNESS WHERE OF the above-bounden parties have executed this instrument under 
their several seals this______day of______________, 20_____, the name and corporate seal of 
each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
 
(Corporate Seal)             
      Principal 
 
      By         
 
      Name and Title        
 
(Corporate Seal) 
              
      Surety 
 
      By         
 
      Name and Title        
 
 
 
 
(Attach notary acknowledgement for all signatures and original or certified copy of unresolved 
appointment, attorney-in-fact certificate, power of attorney, by laws, or other instrument entitling or 
authorizing person executing bond on behalf of Surety to do so.) 
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COUNTY OF MONTEREY 

PERFORMANCE BOND 
 
 

WHEREAS, the County of Monterey has awarded to Principal, ______________________ 
as Contractor, a Contract for the following project: 

 
LAS LOMAS DRIVE BICYCLE LANE AND PEDESTRIAN PROJECT 

PROJECT NO 8667 
 
 

WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with said 
Contract, to secure the faithful performance of said Contract. 
 

NOW, THEREFORE, we________________________________________, as Principal, 
and __________________________________________________________________________ 
___________________________________________________ as Surety, are held and firmly 
bound unto the County of Monterey, a political subdivision of the State of California (hereinafter 
called "County"), in the penal sum of          
Dollars ($ , , .     ), for the payment of which sum in lawful money of the United 
States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 
 
 If the Principal, as Contractor, or Principal's heirs, executors, administrators, successors, 
or assigns, (1) shall in all things stand to and abide by and well and truly keep and perform the 
covenants, conditions, and agreements in said Contract and any alteration thereof made as 
therein provided, on Principal's part to be kept and performed, at the time and in the manner 
therein specified and in all respects according to their true intent and meaning, and (2) shall 
defend, indemnify and save harmless the County, the members of its board of supervisors, and its 
officers, agents and employees as therein stipulated, then this obligation shall become null and 
void; otherwise, it shall be and remain in full force and virtue. 
 

Surety hereby stipulates and agrees that no change, extension of time, alteration, or addition 
to the terms of the Contract or the call for bids, or to the work to be performed thereunder, or the 
specifications accompanying the same, shall in any way affect its obligation under this bond, and 
it does hereby waive notice of any such change, extension of time, alteration or addition to the 
terms of said Contract or the call for bids, or to the work, or to the specifications. 
 

Whenever the Principal, as Contractor, is in default, and is declared in default, under the 
Contract by the County of Monterey, the County of Monterey having performed its obligation 
under the Contract, Surety may promptly remedy the default, or shall promptly: 

(1) Complete the Contract in accordance with its terms or conditions, or 
(2) Obtain a bid or bids for submission to County of Monterey for completing the 

Contract in accordance with its terms or conditions, and upon determination by 
County of Monterey and Surety of the lowest responsible and responsive bidder, 
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arrange for a Contract between such bidder and County of Monterey, and make 
available as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged 
under this paragraph) sufficient funds to pay the cost of completion less the 
balance of Contract price. 

 
If suit is brought upon this bond by the County and judgment is recovered, the Surety shall 

pay all litigation expenses incurred by the County in such suit, including attorney’s fees, court 
costs, expert witness fees and investigation expenses. 
 

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under 
their several seals this______day of _____________________, 20_____, the name and corporate 
seal of each corporate party being hereto affixed and these presents duly signed by its 
undersigned representative, pursuant to authority of its governing body. 
 
 
(Corporate Seal)             
      Principal 
 
      By         
 
      Name and Title        
 
(Corporate Seal) 
              
      Surety 
 
      By         
 
      Name and Title        
 
 
 
 
(Attach notary acknowledgement for all signatures and original or certified copy of unresolved 
appointment, attorney-in-fact certificate, power of attorney, by laws, or other instrument entitling or 
authorizing person executing bond on behalf of Surety to do so.) 
 
 
 

DocuSign Envelope ID: 5ADE4F74-1A4A-4427-B1C7-AE541C6F0933



LAS LOMAS DRIVE BICYCLE LANE AND PEDESTRIAN PROJECT      90 
PROJECT NO. 8667 

APPENDIX II – EXHIBITS AND FORMS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

DocuSign Envelope ID: 5ADE4F74-1A4A-4427-B1C7-AE541C6F0933



LAS LOMAS DRIVE BICYCLE LANE AND PEDESTRIAN PROJECT      91 
PROJECT NO. 8667 

EXHIBIT 17-O DISADVANTAGED BUSINESS ENTERPRISES (DBE) CERTIFICATION STATUS CHANGE 
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INSTRUCTIONS –DISADVANTAGED BUSINESS ENTERPRISES (DBE) 

CERTIFICATION STATUS CHANGE 

 

1. Local Agency Contract Number - Enter the Local Agency contract number or identifier. 

2. Federal-Aid Project Number - Enter the Federal-Aid Project Number. 

3. Local Agency - Enter the name of the local or regional agency that is funding the contract. 

4. Contract Completion Date - Enter the date the contract was completed. 

5. Contractor/Consultant - Enter the contractor/consultant’s firm name. 

6. Business Address - Enter the contractor/consultant’s business address. 

7. Final Contract Amount - Enter the total final amount for the contract. 

8. Contract Item Number - Enter contract item for work, services, or materials supplied provided. Not 
applicable for consultant contracts. 

9. DBE Contact Information - Enter the name, address, and phone number of all DBE subcontracted 
contractors/consultants. 

10. DBE Certification Number - Enter the DBE’s Certification Identification Number. 

11. Amount Paid While Certified - Enter the actual dollar value of the work performed by those 
subcontractors/subconsultants during the time period they are certified as a DBE. 

12. Certification/Decertification Date (Letter Attached) - Enter either the date of the Decertification 
Letter sent out by the Office of Business and Economic Opportunity (OBEO) or the date of the 
Certification Certificate mailed out by OBEO. 

13. Comments - If needed, provide any additional information in this section regarding any of the above 
certification status changes. 

14. Contractor/Consultant Representative’s Signature - The person completing the form on behalf of 
the 

contractor/consultant’s firm must sign their name. 

15. Contractor/Consultant Representative’s Name - Enter the name of the person preparing and 
signing the form. 

16. Phone - Enter the area code and telephone number of the person signing the form. 

17. Date - Enter the date the form is signed by the contractor’s preparer. 

18. Local Agency Representative’s Signature - A Local Agency Representative must sign their name 
to certify 

that the contracting records and on-site performance of the DBE(s) has been monitored. 

19. Local Agency Representative’s Name - Enter the name of the Local Agency Representative signing 
the form. 

20. Phone - Enter the area code and telephone number of the person signing the form. 

21. Date - Enter the date the form is signed by the Local Agency Representative 

 
Link to Fillable Version: chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https://dot.ca.gov/-/media/dot-

media/programs/local-assistance/documents/lapm/c17/17o.pdf 
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INSTRUCTIONS – FINAL REPORT-UTILIZATION OF DISADVANTAGED BUSINESS ENTERPRISES 
(DBE) AND FIRST-TIER SUBCONTRACTORS 

1. Local Agency Contract Number - Enter the Local Agency contract number or identifier. 

2. Federal-Aid Project Number - Enter the Federal-Aid Project Number. 

3. Local Agency - Enter the name of the local or regional agency that is funding the contract. 

4. Contract Acceptance Date - Enter the date the contract was accepted by the Local Agency. 

5. Contractor/Consultant - Enter the contractor/consultant’s firm name. 

6. Business Address - Enter the contractor/consultant’s business address. 

7. Final Contract Amount - Enter the total final amount for the contract. 

8. Contract Item Number - Enter contract item for work, services, or materials supplied provided. Not 
applicable for consultant contracts. 

9. Description of Work, Services, or Materials Supplied - Enter description of work, services, or 
materials provided. Indicate all work to be performed by DBEs including work performed by the prime 
contractor/consultant’s own forces, if the prime is a DBE. If 100% of the item is not to be performed or 
furnished by the DBE, describe the exact portion to be performed or furnished by the DBE. See LAPM 
Chapter 9 to determine how to count the participation of DBE firms. 

10. Company Name and Business Address - Enter the name, address, and phone number of all 
subcontracted contractors/consultants. Also, enter the prime contractor/consultant’s name and phone 
number, if the prime is a DBE. 

11. DBE Certification Number - Enter the DBE’s Certification Identification Number. Leave blank if 
subcontractor is not a DBE. 

12. Contract Payments - Enter the subcontracted dollar amount of the work performed or service 
provided. Include the prime contractor/consultant if the prime is a DBE. If the materials or supplies are 
obtained from a DBE manufacturer, count 100% of the cost of the materials or supplies toward DBE 
goals. If the materials or supplies are purchased from a DBE regular dealer/supplier, count 60% of the 
cost of the materials or supplies toward DBE goals. The Non-DBE column is used to enter the dollar 
value of work performed by firms that are not certified DBE or for work after a DBE becomes decertified. 

13. Date Work Completed - Enter the date the subcontractor/subconsultant’s item work was completed. 

14. Date of Final Payment - Enter the date when the prime contractor/consultant made the final payment 
to the subcontractor/subconsultant for the portion of work listed as being completed. 

15. Original DBE Commitment Amount - Enter the “Total Claimed DBE Participation Dollars” from 
Exhibits 15-G or 10-O2 for the contract. 

16. Total - Enter the sum of the “Contract Payments” Non-DBE and DBE columns. 

17. Contractor/Consultant Representative’s Signature - The person completing the form on behalf of 
the contractor/consultant’s firm must sign their name. 

18. Contractor/Consultant Representative’s Name - Enter the name of the person preparing and 
signing the form. 

19. Phone - Enter the area code and telephone number of the person signing the form. 

20. Date - Enter the date the form is signed by the contractor’s preparer. 
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21. Local Agency Representative’s Signature - A Local Agency Representative must sign their name 
to certify that the contracting records and on-site performance of the DBE(s) has been monitored. 

22. Local Agency Representative’s Name - Enter the name of the Local Agency Representative signing 
the form. 

23. Phone - Enter the area code and telephone number of the person signing the form. 

24. Date - Enter the date the form is signed by the Local Agency Representative. 

 
 
Link to Fillable PDF Form: chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https://dot.ca.gov/-
/media/dot-media/programs/local-assistance/documents/lapm/c17/17f.pdf
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FEDERAL-AID HIGHWAY CONSTRUCTION CONTRACTOR’S ANNUAL EEO REPORT 
 

U.S. DEPARTMENT OF TRANSPORTATION OMB NO. 2125-0019 

FEDERAL HIGHWAY ADMINISTRATION  Local Agency Contract No.  Report For 
FEDERAL-AID HIGHWAY CONSTRUCTION CONTRACTOR'S ANNUAL EEO REPORT JULY     200_ 

1. CHECK APPROPRIATE BLOCK 
 

Contractor 
Subcontractor 

2.  NAME AND ADDRESS  OF FIRM 3. FEDERAL-AID PROJECT  NUMBER 4. TYPE OF CONSTRUCTION 

5. COUNTY AND STATE 6. PERCENT  COMPLETE 7. BEGINNING CONSTR.  DATE 8. DOLLAR AMOUNT OF 
CONTRACT 

9. ESTIMATED PEAK  EMPLOYMENT 
Month and Year 

(a) 
Number of Employees 

(b) 

10. EMPLOYMENT DATA 

Table A  Table B 
 
 

JOB CATEGORIES 

 
TOTAL 

EMPLOYEES 

 
TOTAL 

MINORITIES 

 
BLACK Not of 

Hispanic Origin 

 

 
HISPANIC 

AMERICAN 
INDIAN OR 
ALASKAN 
NATIVE 

 
ASIAN OR 
PACIFIC 

ISLANDER 

 
WHITE 

Not of Hispanic 
Origin 

 

 
APPRENTICES 

 
ON THE JOB 
TRAINEES 

 M F M F M F M F M F M F M F M F M F 
OFFICIALS (Managers)                   
SUPERVISORS                   
FOREMEN/WOMEN                   
CLERICAL                   
EQUIPMENT OPERATORS                   
MECHANICS                   
TRUCK DRIVERS                   
IRONWORKERS                   
CARPENTERS                   
CEMENT MASONS                   
ELECTRICIANS                   
PIPEFITTERS, PLUMBERS                   
PAINTERS                   
LABORERS, SEMI-SKILLED                   
LABORERS, UNSKILLED                   

TOTAL                   
Table C 

APPRENTICES                   
ON THE JOB TRAINEES                   

11.  PREPARED BY: (Signature and Title of Contractor's Representative)  DATE 

12.  REVIEWED BY: (Signature and Title of Local Agency Official)  DATE 

Distribution: Prepared by the Contractor and subcontractors and sent to the local agency (1) Original - Local agency project files (2) Copy - Caltrans District Local Assistance Engineer 
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                                       Form FHWA-1391  (Rev. 3-92  Electronic                                                           PREVIOUS EDITION ARE OBSELETE
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LOCAL AGENCY CONTRACTORS AND SUBCONTRACTORS INSTRUCTIONS FOR 
COMPLETING FHWA 1391 FORM 

 

 
The FHWA-1391 form shall be used to report the number of minority and non-minority employees by gender employed in 
each work classification on a Federal-aid Contract.  The “Job Categories” column is used to identify work classification. 
When identifying work classification use only the categories listed on the form.  Miscellaneous job categories are to be 
incorporated in the most appropriate category listed on the form. 

 
WHO MUST REPORT: 

 
Each prime Contractor and subcontractor, regardless of tier, who has a Federal-aid Contract exceeding $10,000. 

 
 

REPORT DATA: 
 

Each Contractor is to collect data of the number of project personnel who worked all or any part of the last full week of 
July.  Contractors who do not perform any work during the last full week of July must write “Not Applicable” across 
the form, sign, date and return. 

 
DUE DATE: 

 
Due on or before the 15th of August. 

 
DEFINITION OF TERMS: 

 
OFFICIALS (Managers): Officers, project engineers, superintendents, etc., who have management level 

responsibility and authority. 
 

SUPERVISORS: All levels of project supervision, if any, between management and foremen 
levels. 

 
 

FOREMEN/WOMEN: Men and women in direct charge of crafts workers and laborers performing work on 
the project. 

 

 
MECHANICS: Equipment service and maintenance personnel. 

LABORERS, SEMI-SKILLED:         All laborers classified by specialized type of work. 

LABORERS, UNSKILLED: All Non-classified laborers. 

 
OTHERS:                                       Miscellaneous job classifications are to be incorporated in the most appropriate 

category listed on the form.  All employees on the project should be accounted for. 
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BLOCK ENTRIES 
 
 

(1) CHECK APPROPRIATE BLOCK – Check only one (1) box. 
 

(2) NAME AND ADDRESS OF FIRM – Enter the firm’s name, street address, city, town, state and zip code. Do 
not abbreviate. 

 
(3) FEDERAL-AID PROJECT NUMBER – Enter all Federal-aid project number(s) associated with the Contract 

number. (If you are a subcontractor and do not know the Federal-aid project number, contact the prime 
Contractor). 

 
(4) TYPE OF CONSTRUCTION – Enter type of work associated with the Contract number. (If you are a 

subcontractor and do not know the type of construction, contact the prime Contractor). 
 

(5) COUNTY AND STATE – Enter all county(ies) and state(s) associated with the Contract number.  (If you are a 
subcontractor and do not know the county(ies) and state(s), contact the prime Contractor). 

 
(6) PERCENT COMPLETE – Enter percentage completed, based on the dollar amount of the Contract 

completed. 
 

(7) BEGINNING CONSTR. DATE – Enter date construction began. 
 

(8) DOLLAR AMOUNT OF CONTRACT – Enter dollar amount of Contract, including amended amounts. 
 

(9) ESTIMATED PEAK EMPLOYMENT – 
 

(a)  Month and Year – Enter month and year of peak employment during the life cycle of the Contract. 
(b) Number of Employees – Enter number of employees, based on the peak employment during the life of the 

Contract. 
 

(10) EMPLOYMENT DATA – 
(Table A) – Enter number of employee(s) based on race, gender and job category during the reporting 

period. 
(Table B) – Enter number of apprentice(s) and on-the-job trainee(s) based on gender and job category during 

the reporting period. 
(Table C) – Enter number of apprentice(s) and on-the-job trainee(s) based on race and gender during the 

reporting period. 
 

(11) PREPARED BY – Signature and Title of Contractor’s Representative certifying the reported data to be true. 
 

(12) REVIEWED BY – Signature and Title of Local Agency Official reviewing data. 
 
 
Note: Include Contract number in the block located at the top of the form. 

 
 

Distribution: Prepared by the Contractor and subcontractors and sent to the local agency. (1) Original – Local agency 
project files (2) Copy – Caltrans Local Assistance District Engineer.
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FORM FHWA-1022 
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EXHIBIT A – ANTI-LOBBYING CLAUSE CERTIFICATION FOR SOLICITATION – 
CONTRACTS OVER $100,000, FILED WITH COUNTY BY CONTRACTOR 
 

1.1. Anti-Lobbying Clause Certification for Solicitation: 
 

APPENDIX A, 44 C.F.R. PART 18 – CERTIFICATION REGARDING LOBBYING  
Certification for Contracts, Grants, Loans, and Cooperative Agreements  
(To be submitted with each bid or offer exceeding $100,000)  
The undersigned [CONTRACTOR] certifies, to the best of his or her knowledge, that:  
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 
to any person for influencing or attempting to influence an officer or employee of an agency, a Member 
of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with the awarding of any Federal contract, the making of any Federal grant, the making of 
any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.  

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, 
an officer or employee of Congress, or an employee of a Member of Congress in connection with this 
Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.  
 
3. The undersigned shall require that the language of this certification be included in the award 
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, 
loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.  
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into.  Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure 
Act of 1995).  Any person who fails to file the required certification shall be subject to a civil penalty 
of not less than $10,000 and not more than $100,000 for each such failure.  
 
The CONTRACTOR, ___________________, certifies or affirms the truthfulness and accuracy of 
each statement of its certification and disclosure, if any.  In addition, the CONTRACTOR understands 
and agrees that the provisions of 31 U.S.C. § 3801 et seq., apply to this certification and disclosure, if 
any.  
__________________________  
Signature of CONTRACTOR’s Authorized Official  
__________________________  
Name and Title of CONTRACTOR’s Authorized Official  
Standard Form LLL: https://www.hudexchange.info/resources/documents/HUD-Form-Sflll.pdf 
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