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To Agreement by and between 
County of Monterey, hereinafter referred to as “County” 

and 
Kimley-Horn and Associates, Inc., hereinafter referred to as “CONTRACTOR” 

 
 

A. SCOPE OF SERVICES 
 
 A.1 CONTRACTOR shall provide services and staff for the performance of work as set 

forth below: 
 
  Task 1: Project Initiation and Meeting 

1.1 CONTRACTOR shall participate in virtual meetings with County staff to 
discuss the project. 

1.2 CONTRACTOR shall coordinate with County staff the acquisition of relevant 
environmental data, photos, previous studies for the area and other available 
files, exhibits, maps, and reference documents. 
 

  Task 2: Prepare Administrative Draft IS/MND Document 
2.1 CONTRACTOR shall complete the Initial Study in accordance with California 

Environmental Quality Act (CEQA) Guidelines Section 15063 and the Initial 
Study Checklist (Appendix G) in the 2023 CEQA Guidelines and in accordance 
with County format/procedural requirements as applicable.  

2.2 CONTRACTOR shall determine the potential for significant environmental 
effects associated with the proposed project. 

2.3 CONTRACTOR shall evaluate each of the topics identified on the 
environmental assessment form contained in the State CEQA Guidelines. 

2.4 CONTRACTOR shall document the nature and extent of any potential 
environmental consequences and the need for mitigation as well as address any 
potential impacts under all environmental issues. 

2.5 CONTRACTOR shall prepare an administrative draft Initial Study document 
to include the following sections and analysis. 

2.5.1 Introduction.  This section will explain the purpose and use of the 
Initial Study, include a determination for the preparation of the 
appropriate environmental document and will provide a brief summary 
of the study’s findings. 

2.5.2 Environmental Setting. The environmental setting will describe 
existing physical setting and characteristics of the project site, as well 
as the setting and character of adjacent land uses and the surrounding 
area. 

2.5.3 Project Description.  The project description will provide a detailed 
description of the proposed Project based on the application materials 
provided by the Project Applicant.  The description will address all 
aspects of future (potential) project construction and buildout, 
operation, phasing, extension of infrastructure and any other 
component that could affect the physical environment.  Any 
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discretionary actions and/or permits needed to implement the project 
will be identified. 

2.5.4 Environmental Analysis.  This section will provide an expanded 
discussion of the environmental issues as presented in the 
Environmental Initial Study checklist.  Each checklist question will be 
presented along with a response.  A statement will be provided to 
clearly support the checklist response to each question.  References 
used as the basis for the analysis also will be listed after each response. 

2.6 CONTRACTOR shall include in the initial study and environmental checklist 
the following environmental issue areas included in the CEQA Guidelines 
Environmental Checklist. 

 
2.6.1 Aesthetics.  Visual impacts, aesthetic character, scenic vistas, and 

potential grading impacts in this location will be reviewed. Of 
particular importance will be the views of the project from public 
viewing areas (such as nearby roadways and parks), visual 
compatibility with surrounding land uses and neighborhoods, and 
consistency with the zoning district.  This section will not review the 
introduction of proposed lighting due to the lack of specific designs. 
The analysis will rely upon plan details provided by the project 
applicant. No visual simulations are proposed. 

 
2.6.2 Air Quality. This minor subdivision may result in limited future 

development on the resulting parcels. A detailed air quality analysis is 
typically not required for individual homesites. For this Initial Study, 
we will provide a qualitative evaluation of potential sources of 
emissions (such as construction vehicles and grading) and cite the 
County’s standard construction-related conditions of approval for 
reducing temporary construction emissions. 

 
2.6.3 Agricultural and Forest Resources. The project site is within County 

limits in an area addressed by the 2010 Monterey County General Plan, 
the 2010 Carmel Valley Master Plan, as amended as of February 12, 
2013. This project will be reviewed in the context of the General Plan 
goals for the preservation of agricultural and forest resources. No 
significant impacts are anticipated. 

 
2.6.4 Biological Resources. Using the California Ecological Analytics June 

2022 analysis and existing documents and available resources (such as 
the 2024 California Natural Diversity Database and County records), 
Kimley-Horn will document existing conditions and incorporate the 
findings into the Initial Study. Kimley-Horn will provide a peer review 
of the applicant’s biological resources report prior to use in the Initial 
Study. Consistency with any adopted conservation plan applicable to 
the project site will also be addressed. 
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2.6.5 Cultural Resources. The scope of work will consist of review of Phase 
1 Inventory of Archaeological Resources for a Portion of 27650 Via 
Quintana, Carmel Valley, CA 93923 (APN: 185-052-019-000) 
prepared by Archives & Archaeology, Rubén G. Mendoza, Ph.D., 
RPA, Project Archaeologist, dated August 2022. All findings will be 
documented and summarized for the CEQA document. Kimley-Horn 
will provide a peer review of the applicant’s archaeological resources 
report prior to use in the Initial Study. 

 
2.6.6 Energy. Kimley-Horn will analyze the project’s energy implications 

pursuant to Public Resources Code Section 21100(b)(3), State CEQA 
Guidelines Appendix F, and the recent State CEQA Guidelines 
Amendments (i.e., §15162.2(b) and Appendix G.III). These statutes 
and guidelines require CEQA documents to describe, where relevant, a 
project’s wasteful, inefficient, and unnecessary energy consumption. 
Due to the nature of the project (i.e., land subdivision), the analysis of 
energy consumption associated with short-term construction activities, 
long-term operations, buildings, and transportation-related energy 
during construction and operations is not possible. No significant 
impacts are anticipated. 

 
2.6.7 Geology and Soils. This section will be based on the analysis of 

engineering geologist Craig Harwood, dated July 2022. No significant 
issues are anticipated. All recommendations will be considered and 
incorporated as applicable. A detailed review of the project’s location 
relative to local fault systems and geologic hazards will be completed.  

 
2.6.8 Greenhouse Gas Emissions. This minor subdivision may result in 

limited future development on the resulting parcels. A detailed 
greenhouse gas analysis is typically not required for individual 
homesites. For this Initial Study, we will provide a qualitative 
evaluation of potential sources of emissions (such as construction 
vehicles and grading) and cite the County’s standard construction-
related conditions of approval for reducing temporary construction 
emissions. No modeling is proposed. 

 
2.6.9 Hazards and Hazardous Materials. In the absence of a Phase I 

Environmental Site Assessment, Kimley-Horn will prepare a 
Hazardous Materials Memorandum (Memorandum) in support of this 
section. Kimley-Horn staff will document the existing hazards and 
hazardous materials conditions at the project site via regulatory 
database research and site reconnaissance. We will perform a 
regulatory database search of the Department of Toxic Substances 
Control Envirostor website (http://www.envirostor.dtsc.ca.gov/public/) 
and the State Water Resources Control Board's (SWRCB) Geotracker 
website (http://geotracker.waterboards.ca.gov/) to identify hazardous 
material regulated facilities within or proximate to the site. Kimley-
Horn will prepare a memorandum that discusses the results of the 
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review of the regulatory database search and identifies the potential of 
environmental conditions within the project site as a result of the 
reported regulatory properties both on- and off-site, if any. Our staff 
will perform a site visit that will consist of a visual examination of the 
project site for visual evidence of potential environmental concerns. No 
subsurface investigations would occur for this Memorandum This 
memorandum will not be prepared in accordance ASTM Standard 
Practice 1527-13 but will be sufficient for CEQA review purposes. 
Should the County require additional analysis, we can provide this 
analysis under a separate scope of work and fee. 

 
2.6.10 Hydrology and Water Quality. The purpose for completing this task 

is to determine whether the project well has a sustainable long-term 
groundwater resource to meet the quality and quantity standards of 
Monterey County General Plan Policy PS-3.1 and PS-3.2 Long-Term 
Water Supply. Bierman  

 
CONTRACTOR shall provide hydrogeologic consulting services to 
include the following Phases of work: 
 
Phase I - Hydro Project Management:   
CONTRACTOR shall participate in and maintain communications 
with the County through email, meetings (in-person and virtual), and 
through responses to comments. 
 
Phase II – Source Capacity and Groundwater Sampling Analysis: 
CONTRACTOR shall obtain groundwater samples to determine the 
source capacity 
 
Phase III – Data Acquiring and Analysis: 
• Water demand with treatment and system losses (quantified and 

tabulated); 
• Regional and local hydrologic setting and watershed graphic; 
• Regional geology and hydrogeologic setting graphics; 
• Hydrometerological setting (precipitation/evaporation data, and 

graphs with analysis of future precipitation); 
• Surface water resource (soil type, storm water runoff, retention 

graphics); 
• Groundwater resources (aquifer delineation with GW elevations, 

flow direction, storage, and water quality comparison); 
• Aquifer analysis with radius of influence and aquifer storage 

volume; 
• Analysis of offsite impacts and well adequacy for intended use; 
• Water balance tables and technical calculations (applied water 

return flow, with future, drought, 0-net recharge); 
• Long-term water supply analysis technical calculations and 

graphic; 
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• Nitrate balance (analysis of nitrate loading form applied water 
return flow form effluent, landscaping, livestock); 

• Analysis of project compliance regarding Sustainable Groundwater 
Management Act (SGMA)/General Plan PS-3.2. 

 
Phase IV – Comprehensive Hydrogeologic Reporting –  
Long-Term Water Supply (Q50) Analysis: 
• CONTRACTOR shall provide draft documents for the County’s 

review. 
• CONTRACTOR shall compile all findings and provide reports as 

required in this Scope of Work. 
• CONTRACTOR shall provide technical review and edits. 
• CONTRACTOR shall provide a final report. 
• CONTRACTOR assumes that the Project consists of one well 

serving one single family dwelling with a minor subdivision. 
 

2.6.11 Land Use Planning.  This section of the Initial Study will determine if 
the Project will cause an environmental impact resulting from 
inconsistency with land use policies, plans or regulations adopted for 
purposes of environmental protection, including the 2010 Monterey 
County General Plan, and the Monterey County Zoning Ordinance 
(Title 21). This section will describe general project compatibility with 
adjacent development and land uses. 
 

2.6.12 Mineral Resources.  Data base resources will be reviewed to ensure 
that no local mineral resource deposits are present. Based on the project 
location and developed condition of the surrounding area, no impacts 
are expected. 

 
2.6.13 Noise.  Given the rural nature of the subject property and limited 

development potential resulting from the minor subdivision, changes 
in local noise will be addressed qualitatively. We will cite the County’s 
noise regulations and any related regulations of the Carmel Valley 
Master Plan; however, no significant effects are anticipated from short 
term construction or long-term operations. 

 
2.6.14 Public Services.  This section will involve a careful review of primary 

service systems – fire protection, police protection, schools, parks, and 
other public facilities – to determine the potential for impact based on 
CEQA standards. Kimley-Horn will update information based on 
research and contact with service providers and determine if the Project 
would affect performance standards or necessitate the construction of 
new facilities to service the new population. 

 
2.6.15 Tribal Cultural Resources. Kimley-Horn will initiate a Sacred Lands 

File Search by the Native American Heritage Commission (NAHC) if 
one is not included with the archaeological report. Documentation of 
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this process will be provided in a Cultural Resources appendix and 
summarized in the Initial Study. Formal tribal consultation pursuant to 
AB 52, however, must be conducted by the County of Monterey. 

 
2.6.16 Wildfire.  This section will address potential risks associated with 

wildfire and emergency response. 
 
2.6.17 Mandatory Findings of Significance. This section of the document 

will provide a discussion of the project’s impacts, as they relate to the 
mandatory findings of significance under CEQA. Similar to the 
discussion in the Environmental Analysis section, a response will be 
presented for each of the Mandatory Findings of Significance 
questions, as found in the Initial Study Checklist. Any mitigation 
measures developed to reduce adverse impacts will also be identified. 

 
CONTRACTOR, following review of the Initial Study, shall incorporate comments, 
make edits, and re-submit the Initial Study to the County. 
 

  Task 3 – Mitigation Monitoring and Reporting Program (MMRP) 
3.1 CONTRACTOR shall prepare the MMRP for the Project and ensure its 

compliance with AB 3180 (PRC 21081.6) which requires the monitoring of 
mitigation measures and reporting on their implementation. 

3.2 CONTRACTOR shall review mitigation timing with County staff to ensure 
compliance with local procedures. 

 
Task 4 – Project Management and Meetings 
CONTRACTOR, in an effort to guide the CEQA review and project approval process, 
shall attend two (2) in-person meetings in Salinas, as well as all management tasks 
associated with document preparation, correspondence, communications, and 
coordination. 
 
Schedule 

Task Weeks 
1. Project Initiation and Meeting 1 
2. Prepare IS and Technical Analyses 8 
3. Deliver Administrative Draft IS/MND 9 

4. Prepare MMRP Provided with County’s draft 
IS/MND 

5. Project Management and Meetings Ongoing through completion 
 

B. PAYMENT PROVISIONS 
 
 B.1 COMPENSATION/PAYMENT 
 
  County shall pay an amount not to exceed $73,300 for the performance of the work as 

set forth in the Scope of Work.  CONTRACTOR’s compensation for services rendered 
shall be based on the following rates or in accordance with the following terms: 
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Budget Summary 
Task Hours Budget 
Initiation and Meeting  8  $1,800 
Prepare Admin Draft Initial Study  130  $29,250 
Mitigation Monitoring and Reporting Program  10  $2,250 
Project Management and Meetings  20  $4,500 
Cultural and Biological Resources Peer Review  20  $4,500 
Hydrogeologic Analyses   $27,500 
Admin Projection and Graphics  20  $2,200 
Direct Costs/Expenses   $1,300 
Labor and Expense Total   $73,300 

Task budgets reflect the following average billing rates: 
Planning/Environmental/Technical Staff - $225/hour 
Administrative/Support Staff - $110/hour 

 
There shall be no travel reimbursement allowed during this Agreement. 
 
CONTRACTOR warrants that the cost charged for services under the terms of this 
contract are not in excess of those charged any other client for the same services 
performed by the same individuals. 

 
 B.2 CONTRACTOR’S BILLING PROCEDURES 
 

Invoices under this Agreement shall be submitted monthly and promptly, and in 
accordance with Paragraph 6, “Payment Conditions,” of the Agreement.  All 
invoices shall reference the Multiyear Agreement (MYA) number, Project name, 
and/or services, and associated Delivery Order number, and an original hardcopy 
shall be sent to the following address or via email to 194-HCD-
Finance@countyofmonterey.gov: 

 
County of Monterey 

Housing and Community Development (HCD) – Finance 
1441 Schilling Place, 2nd Floor 
Salinas, California 93901-4527 

 
Any questions pertaining to invoices under this Agreement should be directed to 
HCD Finance at (831) 755-4800 or via email to 194-HCD-
Finance@countyofmonterey.gov: 
 
County may, in its sole discretion, terminate this Agreement or withhold payments 
claimed by CONTRACTOR for services rendered if CONTRACTOR fails to 
satisfactorily comply with any term or condition of this Agreement. 
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 The County shall certify the invoice, either in the requested amount or in such 
other amount as the County approves in conformity with this Agreement and shall 
promptly submit such invoice to the County Auditor-Controller for payment.  The 
County Auditor-Controller shall pay the amount certified within 30 days of 
receiving the certified invoice.   
 
No payments in advance or in anticipation of services to be provided under this 
Agreement shall be made by the County. 
 
The County shall not pay any claims for payment for services submitted more than 
twelve (12) months after the calendar month in which the services were completed. 
 
DISALLOWED COSTS: CONTRACTOR is responsible for any audit exceptions 
or disallowed costs incurred by its own organization or that of its subcontractors. 
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