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STANDARD PLANS LIST 

 

The Standard Plan sheets applicable to this Contract include, but are not limited to those indicated 

below.  The Standard Plans of 2018 and the Revised Standard Plans, which apply to this Contract, 

are included as attachments to these Special Provisions. 

 

GENERAL ROAD WORK 

 

MISCELLANEOUS 

A3A  Abbreviations 

A3B             Abbreviations 

A3C             Abbreviations 

A10A  Lines and Symbols 

A10B  Lines and Symbols 

A10C  Lines and Symbols 

A10D  Lines and Symbols 

A10E  Lines and Symbols 

 

CURBS, DRIVEWAYS, DIKES, CURB RAMPS AND ACCESSIBLE PARKING 

A87B  Hot Mix Asphalt Dikes 

 

DRAINAGE INLETS, PIPE INLETS AND GRATES 

D71  Drainage Inlet Markers 

D73B  Precast Drainage Inlets – Types G1, G2, G3, G4, G5 and G6 

D73C  Precast Drainage Inlets – Types G1, G2, G3, G4, G5 and G6 

D73F  Precast Drainage Inlet Notes 

 

PIPE DOWNDRAINS, ANCHORAGE SYSTEMS AND OVERSIDE DRAINS 

D87A  Corrugated Metal Pipe Downdrain Details 

 

ROADSIDE SIGNS 

RS1  Roadside Signs - Typical Installation Details No. 1 

RS2  Roadside Signs - Wood Post, Typical Installation Details No. 2 

 

TEMPORARY FACILITIES 

T11             Traffic Control System for Lane Closure On Multilane Conventional Highways 

T12             Traffic Control System for Half Road Closure On Multilane Conventional 

Highways and Expressways 

T13              Traffic Control System for Lane Closure On Two Lane Conventional Highways 
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COUNTY OF MONTEREY 

PUBLIC WORKS AND FACILITIES 

NOTICE TO BIDDERS 

Sealed bids will be received at the OFFICE OF THE COUNTY CLERK OF THE BOARD OF SUPERVISORS, 
COUNTY OF MONTEREY, 168 W. ALISAL STREET 1ST

 FLOOR, SALINAS, CALIFORNIA 93901 (MAILING 
ADDRESS:  P O BOX 1728, SALINAS CA 93902-1728), until 3:00 p.m., on July 8, 2022, for the 

SAN JUAN GRADE ROAD SLOPE REPAIR AT MP 8.63 

PROJECT NO. 6111 

Federal Aid Project No: ER-32L0 (457) 

as shown on the plans, at which time they will be publicly opened and read in the Board of 

Supervisors’ Board Chambers. 

The work to be done consists, in general of the installation of a block wall system, drainage system, 

slope repair and roadway paving, including but not limited to clearing and grubbing, and traffic 

control. The Engineer’s Estimate for the construction costs is $226,300.00. 

The County of Monterey affirms that in any Contract entered into pursuant to this advertisement, 

disadvantage business enterprise (DBE) will be afforded full opportunity to submit bids in response 

to this invitation 

The DBE Contract goal is sixteen percent (16%). 

The Bidder shall possess either a valid Class “A” license or a combination of Class C -12, Class C-

31, Class C-32, at the time of the Contract award. 

A bidder's bond, issued by an admitted corporate surety company in an amount equal to at least ten 

percent (10%) of the amount bid, must accompany the bid. 

The successful bidder shall furnish a payment bond and a performance bond each in the amount of 

one hundred percent (100%) of the Contract. 

The Contract Documents are available ELECTRONICALLY and can be downloaded for free at the 

following Monterey County website: Projects Out to Bid | Monterey County, CA.  Plan holders must 

register before they can view or download the documents.  A copy of the electronic files on 

compact-disc (CD) is also available at MONTEREY COUNTY PUBLIC WORKS, FACILITIES & PARKS, 
1441 SCHILLING PLACE, 2ND

 FLOOR, SALINAS, CALIFORNIA 93901 for a nonrefundable fee of $5.00.  

The electronic files can be used to print the project plans, project specifications, and other such 

documents at various printing companies. 

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the County, or 

Counties, in which the work is to be done have been determined by the Director of the California 

Department of Industrial Relations and are available at the Public Works and Facilities, 1441 

Schilling Place, 2nd Floor, Salinas, California 93901, and available from the California Department 

of Industrial Relations’ Internet web site at http://www.dir.ca.gov/DLSR/PWD. 

San Juan Grade Rd Slope Repair at MP 8.63 

Project #6111 
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Pursuant to Labor Code section 1771.1(a), a Contractor or subcontractor shall not be qualified to bid 

on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract 

Code, or engage in the performance of any Contract for public work, as defined in this chapter, 

unless currently registered and qualified to perform public work pursuant to Labor Code Section 

1725.5. It is not a violation of this section for an unregistered Contractor to submit a bid that is 

authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 

of the Public Contract Code, provided the Contractor is registered to perform public work pursuant 

to Labor Code Section 1725.5 at the time the Contract is awarded. 

This project is subject to compliance monitoring and enforcement by the Department of 

Industrial Relations.  

Pursuant to Public Contract Code Section 22300, the Contractor may substitute securities for any 

moneys withheld by the County to ensure performance under the Contract. 

Attention is directed to the Federal minimum wage rate requirements in the Special Provisions. If 

there is a difference between the minimum wage rates predetermined by the Secretary of Labor and 

the general prevailing wage rates determined by the Director of the California Department of 

Industrial Relations for similar classifications of labor, the Contractor and subcontractors shall pay 

not less than the higher wage rate.  The Department will not accept lower State wage rates not 

specifically included in the Federal minimum wage determinations.  This includes "helper" (or other 

classifications based on hours of experience) or any other classification not appearing in the Federal 

wage determinations.  Where Federal wage determinations do not contain the State wage rate 

determination otherwise available for use by the Contractor and subcontractors, the Contractor and 

subcontractors shall pay not less than the Federal minimum wage rate, which most closely 

approximates the duties of the employees in question. 

Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities 

should call the U.S. Department of Transportation (1-800-424-9071) “hotline,” between 8:00 a.m. 

and 5:00 p.m., and report these activities. 

The County reserves the right to reject any or all bids or to waive any irregularities or informalities 

in any bids or in the bidding. 

Date: June 16, 2022 RANDELL ISHII, MS, PE, TE, PTOE 

DIRECTOR OF PUBLIC WORKS, FACILITIES & PARKS 

COUNTY OF MONTEREY 
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 PUBLIC WORKS, FACILTIES AND PARKS 

COUNTY OF MONTEREY 

STATE OF CALIFORNIA 

 

SPECIAL PROVISIONS 

 

SAN JUAN GRADE ROAD SLOPE REPAIR AT MP 8.63 

PROJECT NO. 6111 

Federal Aid Project No: ER-32L0 (457) 

 

                                                 

 

 

SECTION 1 – GENERAL 

1-1.01 SPECIFICATIONS AND PLANS: 

The work embraced herein shall be done in accordance with the Standard Specifications and 

Standard Plans, of 2018, of the State of California, Department of Transportation, as revised, insofar 

as the same may apply and in accordance with the following Special Provisions: 

 

In case of conflict between the Standard Specifications and these Special Provisions, the Special 

Provisions shall take precedence over and be used in lieu of such conflicting portions.  

 

The listing of certain salient sections from the Standard Specifications and these Special Provisions 

shall not in any way relieve the Contractor of complying with each and every section of the Standard 

Specifications. 

 

Revisions to the Standard Specifications set forth in these special provisions shall be considered as 

part of the Standard Specifications for the purposes set forth in Section 5-1.02 "Contract 

Components” of the Standard Specifications.  Whenever either the term "Standard Specifications is 

revised" or the term "Standard Specifications are revised" is used in the special provisions, the 

indented text or table following the term shall be considered Revised Standard Specifications.  In 

case of conflict between such revisions and the Standard Specifications, the revision shall take 

precedence over and be used in lieu of the conflicting portions. 

1-1.02 INTERPRETATION OF STANDARD SPECIFICATIONS: 

For the purpose of this Contract, certain terms or pronouns in place of them used throughout the 

Standard Specifications, shall be interpreted as follows:  Attention is directed to Section 1, 

"Definition and Terms," of the Standard Specifications and these Special Provisions: 

1-1.03 DEFINITIONS: 

The following terms defined in Section 1-1.07, "Definitions," of the Standard Specifications shall be 

interpreted to have the following meaning and intent: 

 

State:   County of Monterey 

 

Department:  Public Works, Facilities, and Parks 

 

Director:  Chair of the Board of Supervisors 
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Engineer:  Director of Public Works, Facilities & Parks, acting either directly or 

through properly authorized agents, such agents acting within the 

scope of the particular duties entrusted to them. 

1-1.04 DEFINITIONS IN SPECIAL PROVISIONS: 

Whenever in the Special Provisions and other Contract documents, the following terms, or pronouns 

in place of them are used, the intent and meaning shall be interpreted as follows: 

 

 Board of Supervisors:  The governing body of the County of Monterey 

 

 Caltrans:   California Department of Transportation 

 

County:   The County of Monterey, a political subdivision of the State 

of California 

 

Clerk of the Board:  The Clerk of the Monterey County Board of Supervisors 

 

 Director of Public Works: Director of Public Works, Facilities and Parks. 

 

 Attorney General:  County Counsel of Monterey County 

 

 Laboratory:   Any established laboratory designated by the Engineer to test 

materials and work involved in the Contract. 

 

 Owner:   County of Monterey 

 

 Authorized Material List: Caltrans prequalified products list 

 

 2018 Standard Plans:  2018 Standard Plans and Revised Standard Plans dated 10-

15-2021 of the State of California, Department of 

Transportation 

1-1.05 STATE HOLIDAYS: 

Attention is directed to definition of holiday in Section 1-1.07B “Glossary” of the Standard 

Specifications. 

 

 

SECTION 2 - BIDDING 

2-1.01 GENERAL: 

The bidder's attention is directed to the provisions in Section 2, "Bidding," of the Standard 

Specifications and these Special Provisions for the requirements and conditions which he/she/it must 

observe in the preparation and the submission of the bid. 

 

The Bidder's Bond form mentioned in the last paragraph in Section 2-1.34, "Bidder’s Security," of 

the Standard Specifications will be found in the Bid Form, Book Two.  Bidder’s security in the form 

of cashier’s check or certified check shall be made payable to the County of Monterey. 
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In conformance with Public Contract Code Section 7106, a Noncollusion Declaration is included in 

the Bid Form, Book Two.  Signing the Bid shall also constitute signature of the Noncollusion 

Declaration. 

 

This Contract will require a Class "A" Contractor's license or a combination of Class C-12, Class C-

31 and Class C-32. 

2-1.02 DISADVANTAGE BUSINESS ENTERPRISE (DBE): 

The bidder’s attention is directed to the provisions in Section 2-1.12, “Disadvantage Business 

Enterprise,” of the Standard Specifications for federal-aid Contract. 

 

The contractor, subrecipient or subcontractor shall take necessary and reasonable steps to ensure that 

DBEs have opportunity to participate in the contract (49 CFR 26). To ensure equal participation of 

DBEs provided in 49 CFR 26.5, the Agency shows a contract goal for DBEs. The prime contractor 

shall make work available to DBEs and select work parts consistent with available DBE 

subcontractors and suppliers. 

 

The prime contractor shall meet the DBE goal shown in the Notice to Bidders or demonstrate that 

they made adequate good faith efforts to meet this goal. 

 

It is the prime contractor’s responsibility to verify that on the date of the bid opening the DBE firm is 

certified as a DBE by using the California Unified Certification Program (CUCP) database and 

possesses the most specific available North American Industry Classification System (NAICS) code 

and Work Code application to the type of work the firm will perform on the contract. Additionally, 

the prime contractor is responsible to document this verification was performed by printing out the 

CUCP data for each DBE firm. A list of DBEs certified by the CUCP can be found 

https://dot.ca.gov/programs/civil-rights/dbe-search. 

 

All DBE participation will count toward the California Department of Transportation’s federally 

mandated statewide overall DBE goal. 

Credit for materials or supplies you purchase from DBEs counts towards the goal in the following 

manner: 

• One Hundred percent (100%) counts if the materials or supplies are obtained  

 from a DBE manufacturer. 

• Sixty percent (60%) counts if the materials or supplies are obtained from a  

 DBE regular dealer. 

• Only fees, commissions, and charges for assistance in the procurement and  

delivery of materials or supplies count if obtained from a DBE that is neither 

a manufacturer nor regular dealer.  49 CFR 26.55 defines “manufacturer” and 

“regular dealer.” 

 

You receive credit towards the goal if you employ a DBE trucking company that performs a 

commercially useful function as defined in 49 CFR 26.55(d). 
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2-1.02A NONDISCRIMINATION STATEMENT 

The contractor, subrecipient or subcontractor will never exclude any person from participation in, 

deny any person the benefits of, or otherwise discriminate against anyone in connection with the 

award and performance of any contract covered by 49 CFR 26 on the basis of race, color, sex, or 

national origin. In administering the Local Agency components of the DBE Program Plan, the 

contractor, subrecipient or subcontractor will not, directly, or through contractual or other 

arrangements, use criteria or methods of administration that have the effect of defeating or 

substantially impairing accomplishment of the objectives of the DBE Program Plan with respect to 

individuals of a particular race, color, sex, or national origin.  

2-1.02B CONTRACT ASSURANCE 

Under 49 CFR 26.13(b):  

The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, 

national origin, or sex in the performance of this contract. The contractor shall carry out 

applicable requirements of 49 CFR 26 in the award and administration of federal-aid contracts. 

Failure by the contractor to carry out these requirements is a material breach of this contract, 

which may result in the termination of this contract or such other remedy as the recipient deems 

appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 

(2) Assessing sanctions; 

(3) Liquidated damages; and/or 

(4) Disqualifying the contractor from future bidding as non-responsible. 

2-1.02C PROMPT PROGRESS PAYMENT 

The prime contractor or subcontractor shall pay to any subcontractor, not later than seven days 

after receipt of each progress payment, unless otherwise agreed to in writing, the respective 

amounts allowed the contractor on account of the work performed by the subcontractors, to the 

extent of each subcontractor’s interest therein. In the event that there is a good faith dispute over 

all or any portion of the amount due on a progress payment from the prime contractor or 

subcontractor to a subcontractor, the prime contractor or subcontractor may withhold no more 

than 150 percent of the disputed amount. Any violation of this requirement shall constitute a 

cause for disciplinary action and shall subject the licensee to a penalty, payable to the 

subcontractor, of 2 percent of the amount due per month for every month that payment is not 

made.  

 

In any action for the collection of funds wrongfully withheld, the prevailing party shall be 

entitled to his or her attorney’s fees and costs. The sanctions authorized under this requirement 

shall be separate from, and in addition to, all other remedies, either civil, administrative, or 

criminal. This clause applies to both DBE and non-DBE subcontractors. 

2-1.02D PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS 

Attention is directed to the provisions in Public Contract Code Sections 10262 and 10262.5 and 

Business and Professions Code Section 7108.5 concerning prompt payment to subcontractors. 

 

No retainage will be held by the Agency from progress payments due to the prime contractor. Any 

retainage kept by the prime contractor or by a subcontractor must be paid in full to the earning 

subcontractor within seven (7) days after the subcontractor’s work is satisfactorily completed. Any 

delay or postponement of payment may take place only for good cause and with the Agency’s prior 

written approval. Any violation of these provisions shall subject the violating contractor or 
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subcontractor to the penalties, sanctions, and remedies specified in Section 7108.5 of the California 

Business and Professions Code and Section 10262 of the California Public Contract Code. This 

requirement shall not be construed to limit or impair any contractual, administrative, or judicial 

remedies, otherwise available to the contractor or subcontractor in the event of a dispute involving 

late payment or nonpayment by the contractor, deficient subcontractor performance and/or 

noncompliance by a subcontractor. This clause applies to both DBE and non-DBE subcontractors. 

 

Any violation of these provisions of Prompt Progress Payment and Prompt Payment of Withheld 

Funds to Subcontractors shall subject the violating prime contractor or subcontractor to the penalties, 

sanctions and other remedies specified therein. These requirements shall not be construed to limit or 

impair any contractual, administrative, or judicial remedies otherwise available to the prime 

contractor or subcontractor in the event of a dispute involving late payment or nonpayment by the 

prime contractor, deficient subcontract performance, or noncompliance by a subcontractor. 

This provision applies to both DBE and non-DBE subcontractors. 

2-1.02E TERMINATION AND SUBTITUTION OF DBE SUBCONTRACTORS 

The prime contractor shall utilize the specific DBEs listed to perform the work and supply the 

materials for which each is listed unless the contractor obtains the County’s written consent. The 

prime contractor shall not terminate or substitute a listed DBE for convenience and perform the work 

with their own forces or obtain materials from other sources without prior written authorization from 

the Agency. Unless the Agency’s prior written consent is provided, the contractor shall not be 

entitled to any payment for work or material unless it is performed or supplied by the listed DBE on 

the Exhibit 15-G Construction Contract DBE Commitment form, included in the Bid.  

 

The Agency authorizes a request to use other forces or sources of materials if the bidder shows any 

of the following justifications: 

 

1. Listed DBE fails or refuses to execute a written contract based on plans and specifications 

for the project. 

2. The Local Agency stipulated that a bond is a condition of executing the subcontract and the 

listed DBE fails to meet the Local Agency’s bond requirements. 

3. Work requires a contractor's license and listed DBE does not have a valid license under 

Contractors License Law. 

4. Listed DBE fails or refuses to perform the work or furnish the listed materials (failing or 

refusing to perform is not an allowable reason to remove a DBE if the failure or refusal is a 

result of bad faith or discrimination). 

5. Listed DBE's work is unsatisfactory and not in compliance with the contract. 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 

7. Listed DBE becomes bankrupt or insolvent. 

8. Listed DBE voluntarily withdraws with written notice from the Contract 

9. Listed DBE is ineligible to receive credit for the type of work required. 

10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on 

the Contract. 

11. The Agency determines other documented good cause. 

 

The prime contractor shall notify the original DBE of the intent to use other forces or material 

sources and provide the reasons, allowing the DBE 5 days to respond to the notice and advise the 

prime contractor and the Agency of the reasons why the use of other forces or sources of materials 

should not occur. 
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The prime contractor’s request to use other forces or material sources must include: 

 

1. One or more of the reasons listed in the preceding paragraph. 

2. Notices from the prime contractor to the DBE regarding the request. 

3. Notices from the DBEs to the prime contractor regarding the request. 

 

If the Agency authorizes the termination or substitution of a listed DBE, the prime contractor must 

make good faith efforts to find another DBE to substitute for the original DBE. The substitute DBE 

must (1) perform at least the same amount of work as the original DBE under the contract to the 

extent needed to meet or exceed the DBE goal, and (2) be certified as a DBE with the most specific 

available NAICS codes and work codes applicable to the type of work the DBE will perform on the 

contract at the time of the prime contractor’s request for substitution. The prime contractor shall 

submit their documentation of good faith efforts within 7 days of their request for authorization of 

the substitution. The Agency may authorize a 7-day extension of this submittal period at the prime 

contractor’s request. More guidance can be found at 49 CFR 26 app A regarding evaluation of good 

faith efforts to meet the DBE goal. 

2-1.02F COMMITMENT AND UTILIZATION 

 

Submit the Exhibit 15-G Construction Contract DBE Commitment form, included in the Bid book.  

If the form is not submitted with the bid, remove the form from the Bid book before submitting your 

bid. 

The bidder shall complete, and sign Exhibit 15-G Construction Contract DBE Commitment included 

in the contract documents regardless of whether DBE participation is reported. The bidder shall 

provide written confirmation from each DBE that the DBE is participating in the Contract. A copy of 

a DBE’s quote serves as written confirmation. If a DBE is participating in as a joint venture partner, 

the bidder shall submit a copy of the joint venture agreement. 

If the DBE Commitment form is not submitted with the bid, it must be completed and submitted by 

all bidders within 5 days of bid opening. If the bidder does not submit the DBE Commitment form 

within the specified time, the bidder’s bid will be nonresponsive. DBE Commitment form must be 

received by the Agency no later than 4:00 p.m. on the 5th business day after bid opening. 

Use each DBE subcontractor as listed on Exhibit 15-G Construction Contract DBE Commitment 

form unless you receive authorization for a substitution. 

 

The Agency requests the Contractor to: 

1. Notify the Engineer of any changes to its anticipated DBE participation 

2. Provide this notification before starting the affected work 

3. Maintain records including: 

▪ Name and business address of each 1st-tier subcontractor.  

▪ Name and business address of each DBE subcontractor, DBE vendor, and 

DBE trucking company, regardless of tier. 

▪ Date of payment and total amount paid to each business. 

If you are a DBE Contractor, include the date of work performed by your own forces and the 

corresponding value of the work. 
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Before the 15th of each month, submit a Monthly DBE Trucking Verification form (LAPM Exhibit 

16-Z1). 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the 

decertification date.  If a business becomes a certified DBE before completing its work, the business 

must notify you in writing of the certification date.  Submit the notifications.  On work completion, 

complete a Disadvantaged Business Enterprises (DBE) Certification Status Change, Exhibit 17-O, 

form.  Submit the form within 30 days of Contract acceptance. 

Upon work completion, complete Exhibit 17-F Final Report – Utilization of Disadvantaged 

Business Enterprises (DBE), First-Tier Subcontractors.  Submit it within 90 days of Contract 

acceptance.  The Agency will withhold $10,000 until the form is submitted.  The Agency releases 

the withhold upon submission of the completed form. 

 

DBEs must perform work or supply materials as listed in the Exhibit 15-G Local Agency Bidder 

DBE Commitment (Construction Contracts) form, included in the Bid. 

 

The substitute DBE must be certified as a DBE at the time of request for substitution. 

 

GOOD FAITH EFFORTS SUBMITTAL 

 

If you have not met the DBE goal, complete and submit the DBE Information – Good Faith Efforts, 

Exhibit 15-H, form with the bid showing that you made adequate good faith efforts to meet the goal. 

 Only good faith efforts directed towards obtaining participation by DBEs will be considered.  If 

good faith efforts documentation is not submitted with the bid, it must be received by the Agency no 

later than 4:00 p.m. on the fourth (4th) business day after bid opening. 

 

If your DBE Commitment form shows that you have met the DBE goal or if you are required to 

submit the DBE Commitment form, you must also submit good faith efforts documentation within 

the specified time to protect your eligibility for award of the Contract in the event the Agency finds 

that the DBE goal has not been met. 

Good faith efforts documentation must include the following information and supporting documents, 

as necessary: 

1. Items of work you have made available to DBE firms.  Identify those items of 

work you might otherwise perform with your own forces and those items that 

have been broken down into economically feasible units to facilitate DBE 

participation.  For each item listed, show the dollar value and percentage of the 

total Contract.  It is your responsibility to demonstrate that sufficient work to 

meet the goal was made available to DBE firms. 

2. Names of certified DBEs and dates on which they were solicited to bid on the 

project. Include the items of work offered.  Describe the methods used for 

following up initial solicitations to determine with certainty if the DBEs were 

interested, and the dates of the follow-up.  Attach supporting documents such as 

copies of letters, memos, facsimiles sent, telephone logs, telephone billing 

statements, and other evidence of solicitation.  You are reminded to solicit 

certified DBEs through all reasonable and available means and provide sufficient 

time to allow DBEs to respond. 

3. Name of selected firm and its status as a DBE for each item of work made 

available.  Include name, address, and telephone number of each DBE that 
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provided a quote and their price quote.  If the firm selected for the item is not a 

DBE, provide the reasons for the selection. 

4. Name and date of each publication in which you requested DBE participation 

for the project.  Attach copies of the published advertisements. 

5. Names of agencies and dates on which they were contacted to provide 

assistance in contacting, recruiting, and using DBE firms.  If the agencies were 

contacted in writing, provide copies of supporting documents. 

6. List of efforts made to provide interested DBEs with adequate information 

about the plans, specifications, and requirements of the Contract to assist them in 

responding to a solicitation.  If you have provided information, identify the name 

of the DBE assisted, the nature of the information provided, and date of contact.  

Provide copies of supporting documents, as appropriate. 

7. List of efforts made to assist interested DBEs in obtaining bonding, lines of 

credit, insurance, necessary equipment, supplies, and materials, excluding 

supplies and equipment that the DBE subcontractor purchases or leases from the 

prime Contractor or its affiliate.  If such assistance is provided by you, identify 

the name of the DBE assisted, nature of the assistance offered, and date 

assistance was provided.  Provide copies of supporting documents, as 

appropriate. 

8. Any additional data to support demonstration of good faith efforts. 

The Agency may consider DBE commitments of the second (2nd) and third (3rd) bidders when 

determining whether the low bidder made good faith efforts to meet the DBE goal. 

2-1.02G DBE RUNNING TALLY OF ATTAINMENTS 

After submitting an invoice for reimbursement that includes a payment to a DBE, but no later 

than the 10th of the following month, the prime contractor shall complete and email the Exhibit 

9- F: Disadvantaged Business Enterprise Running Tally of Payments to 

business.support.unit@dot.ca.gov with a copy to the Agency. 

2-1.03 BID OPENING: 

The Agency publicly opens and reads bids at the time and place shown on the Notice to Bidders. 

2-1.04 BID RIGGING: 

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging 

activities. Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. 

The hotline number is (800) 424-9071. The service is available 24 hours seven (7) days a week 

and is confidential and anonymous. The hotline is part of the DOT's effort to identify and 

investigate highway construction Contract fraud and abuse and is operated under the direction of 

the DOT Inspector General. 

2-1.05 SUBCONTRACTORS LIST: 

Each bid shall have listed therein the name and address of each Subcontractor to whom the bidder 

proposes to subcontract portions of the work in an amount in excess of one-half of one percent of 

his/her/its total bid or $10,000, whichever is greater, in accordance with the Subletting and 

Subcontracting Fair Practices Act, commencing with Section 4100 of the Public Contract Code. 
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The bidder's attention is directed to other provisions of said Act related to the imposition of penalties 

for a failure to observe its provisions by using unauthorized Subcontractors or by making 

unauthorized substitutions. 

 

A sheet for listing the Subcontractors, as required herein by law, is included in the Bid. 

2-1.06 JOB SITE AND DOCUMENT EXAMINATION: 

The bidder shall examine carefully the site of the work contemplated, the specifications, and the 

proposal and Contract forms therefor.  The submission of a bid shall be conclusive evidence that the 

bidder has investigated and is satisfied as to the general and local conditions to be encountered, as to 

the character, quality and scope of work to be performed, the quantities of materials to be furnished 

and as to the requirements of the proposal, plans, specifications and the Contract. 

 

The submission of a bid shall also be conclusive evidence that the bidder is satisfied as to the 

character, quality and quantity of surface and subsurface materials or obstacles to be encountered 

insofar as this information was reasonably ascertainable from an inspection of the site as well as 

from the specifications made a part of the Contract. 

 

All bidder inquiries about the meaning or intent of the Contract Documents submitted to the 

Engineer shall be in writing. Replies to the inquiries will be in the form of addenda and will be 

mailed, faxed, or delivered to all parties recorded by the Engineer as having received the bidding 

documents. Issued addenda shall be considered as part of the Contract Documents. Bidder inquiries 

received less than ten (10) days prior to the date of bid opening will not be answered. Oral and other 

interpretations or clarifications will be without legal effect. 

 

The County assumes no responsibility for conclusions or interpretations made by a bidder or 

Contractor based on the information or data made available by the County.  The County does not 

assume responsibility for representation made by its officers or agents before the execution of the 

Contract concerning surface or subsurface conditions, unless that representation is expressly stated in 

the Contract. 

 

No conclusions or interpretations made by a bidder or Contractor from the information and data 

made available by the County will relieve a bidder or Contractor from properly fulfilling the terms of 

the Contract. 

 

SECTION 3. CONTRACT AWARD AND EXECUTION 

3-1.01 GENERAL: 

The bidder's attention is directed to the provisions in Section 3, "Contract Award and Execution," of 

the Standard Specifications and these special provisions for the requirements and conditions 

concerning award and execution of Contract. 

3-1.02 CONTRACT AWARD: 

If the Agency awards the Contract, the award is made to the lowest responsible and responsive    

 bidder. 

In lieu of Section 3-1.04, “Contract Award,” of the Standard Specification, insert the following: 

 

Bidders who wish to lodge a protest as to the award of the bid must do so before 5:00 p.m. of 
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the fifth business day following the notice of intent to award the Contract.  Failure to timely 

file a written protest shall constitute a waiver of right to protest. Untimely protests will not 

be accepted or considered.  Bid protests must be submitted, in writing, to: MONTEREY 

COUNTY PUBLIC WORKS, FACILITIES & PARKS, TO THE ATTENTION OF THE PROJECT 

MANAGER/1441 SCHILLING PLACE, 2ND
 FLOOR, SALINAS CA 93901-2438.  Protests may be 

hand-delivered or sent via facsimile [(831)755-4958], certified postal mail, or E-mail to the 

attention of the project manager [The Project Manager’s E-mail address may be obtained by 

calling (831) 755-4800.  Bid protests must include the project name and project number, a 

complete statement describing the basis for the bid protest, including a detailed statement of 

all legal and factual grounds for the protest, any documentation supporting the protestor’s 

grounds for the protest, and the form of relief requested and the legal basis for such relief.  

The party lodging the protest must also include their contact information including mailing 

address, telephone number, and E-mail address. 

 

If a valid protest is timely filed, the Department shall investigate the bid protest.  The 

protested bidder shall have three (3) business days to respond to any Public Works & 

Facilities requests to provide additional information.  The Department shall respond to the 

protesting party, stating its finding.  The Department Director shall make a recommendation 

to the Board regarding the bid protest. 

 

The award of the Contract, if it be awarded, will be to the lowest responsible bidder within 

ninety (90) days after bid opening, whose bid complies with all the requirements prescribed. 

 

In determining the lowest “responsible” Bidder, consideration shall be given to the general 

competency of Bidder in regards to the work covered by the bid. 

 

The Contract shall be executed by the successful bidder and shall be returned, together with 

the Contract bonds and insurance certificates, to the MONTEREY COUNTY PUBLIC WORKS, 

FACILITIES & PARKS so that it is received within ten (10) days, not including Saturdays, 

Sundays and legal holidays, after the bidder has received the Contract for execution.  Failure 

to do so shall be just cause for forfeiture of the bid guaranty.  The executed Contract 

documents shall be delivered to the following address:   

MONTEREY COUNTY PUBLIC WORKS, FACILITIES & PARKS, 1441 SCHILLING PLACE, 2ND
 FLOOR, 

SALINAS, CALIFORNIA 93901-2438. 

3-1.03 CONTRACT BONDS (PUB. CONT. CODE 10221 AND 10222): 

In lieu of the second paragraph in Section 3-1.05 “Contract Bonds (Pub Cont Code 10221 and 

10222)” of the Standard Specifications, the following shall be inserted: 

 

2. Performance bond to guarantee the faithful performance of the Contract. This bond must 

be equal to at least one hundred percent (100%) of the total bid. 

 

The two (2) bonds shall be written by an admitted corporate surety. 

3-1.04 CONTRACTOR LICENSE: 

Attention is directed to the provisions in Section 3-1.06, “Contractor License” of the Standard 

Specification for federal-aid contract. 

 

The Contractor must be properly licensed as a Contractor from Contract award through Contract 
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acceptance (Public Contract Code § 10164). 

3-1.05 CONTRACTOR REGISTRATION WITH THE DEPARMENT OF INDUSTRIAL 

RELATIONS: 

Attention is directed to Department of Industrial Relations Contractor registration for public 

works & facilities project. 

 

Pursuant to Labor Code section 1771.1(a), a Contractor or subcontractor shall not be qualified to 

bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public 

Contract Code, or engage in the performance of any Contract for public work, as defined in this 

chapter, unless currently registered and qualified to perform public work pursuant to Labor Code 

Section 1725.5. It is not a violation of this section for an unregistered Contractor to submit a bid 

that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 

or 20103.5 of the Public Contract Code, provided the Contractor is registered to perform public 

work pursuant to Labor Code Section 1725.5 at the time the Contract is awarded. 

 

This project is subject to compliance monitoring and enforcement by the Department of 

Industrial Relations.  

 

For Contractor Registration, go to: http://www.dir.ca.gov/Public-Works/PublicWorks.html 

 

 

SECTION 4 SCOPE OF WORK 

4-1.01 WORK DESCRIPTION 

The work to be done consists, in general, to repair slope slide area by grading slope, installing catch 

basin, asphalt dike, 18-inch corrugated metal pipe and place Retaining wall (Special) per State 

Standard Plans, including but not limited to clearing and grubbing, and traffic control. Such other 

items or details, not mentioned above, that are required by the Plans, Standard Specifications, 

Standard Plans, or these Special Provisions, shall be performed, placed, constructed, or installed. 

4-1.02 INCREASED AND DECREASED QUANTITIES: 

The County reserves the right to increase, decrease or delete the quantities of items as follows: 

 

ITEM CODE. ITEM 

513352 Retaining wall (Special) 

390121 Asphalt Concrete (Type A, ½” Maximum Grading) 

394040 Place Asphalt Concrete Dike (Type A) 

260201 Class II Aggregate Base 

 

The adjustment provision in Section 4-1.05 “Changes and Extra Work” of the Standard 

Specifications shall not apply to the above items. 

 

Such other items or details, not mentioned above, that are required by the Plans, Standard 

Specifications, or these Special Provisions, shall be performed, placed, constructed, or installed. 

4-1.03 BALANCING CHANGE ORDER: 

Prior to submitting for the final estimate, a balancing change order adjusting quantities to reflect 
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those actually used during construction will be issued. 

4-1.04 CHANGED CONDITION: 

 

DIFFERING SITE CONDITIONS 

 

1. During the progress of the work, if subsurface or latent physical condition are 

encountered at the site differing materially from those indicated in the Contract or 

if unknown physical conditions of an unusual nature, differing materially from 

those ordinarily encountered and generally recognized as inherent in the work 

provided for in the Contract, are encountered at the site, the party discovering 

such conditions shall promptly notify the other party in writing of the specific 

differing conditions before the site is disturbed and before the affected work is 

performed. 

 

2. Upon written notification, the engineer will investigate the conditions, and if it is 

determined that the conditions materially differ and cause an increase or decrease 

in the cost or time required for performance of any work under the Contract, an 

adjustment, excluding anticipated profits, will be made and the Contract modified 

in writing accordingly. The engineer will notify the Contractor of the 

determination whether or not an adjustment of the Contract is warranted. 

 

3. No Contract adjustment which results in a benefit to the Contractor will be 

allowed unless the Contractor has provided the required written notice. 
 

4. No Contract adjustment will be allowed under this clause for any effects caused 

on unchanged work.  

 

             SUSPENSIONS OF THE WORK ORDERED BY THE ENGINEER 

 

1. If the performance of all or any portion of the work is suspended or delayed by the 

engineer in writing for an unreasonable period of time (not originally anticipated, 

customary, or inherent to the construction industry) and the Contractor believes that 

additional compensation and/or Contract time is due as a result of such suspension or 

delay, the Contractor shall submit to the engineer in writing a request for adjustment 

within seven (7) calendar days of receipt of the notice to resume work. The request 

shall set forth the reasons and support for such adjustment. 

 

2. Upon receipt, the engineer will evaluate the Contractor’s request. If the engineer 

agrees that the cost and/or time required for the performance of the Contract has 

increased as a result of such suspension and the suspension was caused by conditions 

beyond the control of and not the fault of the Contractor, its suppliers, or 

subcontractors at any approved tier, and not caused by weather, the engineer will 

make an adjustment (excluding profit) and modify the Contract in writing 

accordingly. The Contractor will be notified of the engineer’s determination whether 

or not an adjustment of the contract is warranted. 
 

3. No Contract adjustment will be allowed unless the Contractor has submitted the 

request for adjustment within the time prescribed. 
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4. No Contract adjustment will be allowed under this clause to the extent that 

performance would have been suspended or delayed by any other cause, or for which 

an adjustment is provided or excluded under any other term or condition of this 

Contract. 

 

 

SIGNIFICANT CHANGES IN THE CHARACTER OF WORK 

 

1. The engineer reserves the right to make, in writing, at any time during the work, 

such changes in quantities and such alterations in the work as are necessary to 

satisfactorily complete the project. Such changes in quantities and alterations shall 

not invalidate the Contract nor release the surety, and the Contractor agrees to 

perform the work as altered. 

 

2. If the alterations or changes in quantities significantly change the character of the 

work under the Contract, whether such alterations or changes are in themselves 

significant changes to the character of the work or by affecting other work cause 

such other work to become significantly different in character, an adjustment, 

excluding anticipated profit, will be made to the Contract. The basis for the 

adjustment shall be agreed upon prior to the performance of the work. If a basis 

cannot be agreed upon, then an adjustment will be made either for or against the 

Contractor in such as the engineer may determine to be fair and equitable. 

 

3. If the alterations or changes in quantities do not significantly change the character 

of the work to be performed under the Contract, the altered work will be paid for 

as provided elsewhere in the Contract. 

 

4. The term “significant change” shall be construed to apply only to the following 

circumstances: 

• When the character of the work as altered differs materially in kind or    

nature from that involved or included in the original proposed construction; or 

• When a major item of work, as defined elsewhere in the Contract, is 

increased in excess of one hundred twenty five percent (125%) or decreased 

below seventy five percent (75%) of the original Contract quantity. Any 

allowance for an increase in quantity shall apply only to that portion in excess 

of one hundred twenty five percent (125%) of original Contract item quantity, 

or in case of a decrease below seventy five percent (75%), to the amount of 

work performed. 

 

 

                                           SECTION 5 – CONTROL OF WORK 

5-1.01 SUBCONTRACTING: 

Attention is directed to Section 5-1.13, "Subcontracting” of the Standard Specifications. 

 

No subcontract releases the Contractor from the Contract or relieves the Contractor of their 

responsibility for a subcontractor's work. 
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If the Contractor violates Public Contract Code Section 4100 et seq., the County of Monterey may 

exercise the remedies provided under Public Contract Code Section 4110. The County of Monterey 

may refer the violation to the Contractors State License Board as provided under Public Contract 

Code Section 4111.   

 

The Contractor shall perform work equaling at least thirty percent (30%) of the value of the original 

total bid with the Contactor’s own employees and equipment, owned or rented, with or without 

operators. 

5-1.02 DISADVANTAGE BUSINESS ENTERPRISES (DBE) RECORDS: 

Attention is directed to the requirements specified in Section 5-1.13B (1), "General" of the Standard 

Specifications.. 

5-1.03 AREAS FOR CONTRACTOR’S USE: 

Attention is directed to the requirements specified in Section 5-1.32, "Areas for Use," of the 

Standard Specifications and these Special Provisions. 

 

The County right-of-way shall be used only for purposes that are necessary to perform the required 

work.  The Contractor shall not occupy the right-of-way, or allow others to occupy the right-of-way, 

for purposes that are not necessary to perform the required work. 

 

There are no County owned parcels adjacent to the right-of-way for the exclusive use of the 

Contractor within the Contract limits.  The Contractor shall secure at his/her/its own expense any 

area required for plant sites, storage of equipment or materials, or for other purposes. 

 

Use of the Contractor's work areas and other County owned property shall be at the Contractor's own 

risk, and the County shall not be held liable for any damage to or loss of materials or equipment 

located within such areas. 

 

The Contractor shall obtain encroachment permits prior to occupying County owned parcels outside 

the Contract limits.  The required encroachment permits may be obtained from the MONTEREY 

COUNTY PUBLIC WORKS, FACILITIES & PARKS, 1441 SCHILLING PLACE, 2ND
 FLOOR, SALINAS, CA 

93901-2438. 

 

Residence trailers will not be allowed within the county right-of-way. 

 

The Contractor shall remove all equipment, materials, and rubbish from the work areas and other 

County owned property, which he occupies and shall leave the areas in a presentable condition, in 

accordance with the provisions in Section 4-1.13, "Clean Up," of the Standard Specifications. 

 

The Contractor shall secure at his/her/its own expense any area required for plant sites, storage of 

equipment or materials, or for other purposes if sufficient area is not available to him/her/it within 

the Contract limits. 

 

SECTION 6 – CONTROL OF MATERIALS 

6-1.01 GENERAL: 

Attention is directed to Section 6, "Control of Materials," of the Standard Specifications and these 

Special Provisions. 
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All materials required to complete the work under this Contract shall be furnished by the Contractor, 

except as noted on the Plans. 

6-1.02 BUY AMERICA: 

Attention is directed to Section 6-1.04, "Buy America," of the Standard Specifications and these 

Special Provisions. 

 

Furnish steel and iron materials to be incorporated into the work with certificates of compliance 

and certified mill test reports. Mill test reports must indicate where the steel and iron were 

melted and manufactured. Steel and iron materials must be produced in the U.S. except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in 

the domestic production of the steel and iron materials [60 Fed Reg 15478 

(03/24/1995)]; 

2. If the total combined cost of the materials does not exceed the greater of 0.1 

percent of the total bid or $2,500, materials produced outside the U.S. may be 

used. 

Production includes: 

1. Processing steel and iron materials, including smelting or other processes that 

alter the physical form or shape (such as rolling, extruding, machining, 

bending, grinding, and drilling) or chemical composition; 

2. Coating application, including epoxy coating, galvanizing, and painting, that 

protects or enhances the value of steel and iron materials. 

6-1.03 RELATIVE COMPACTION: 

Wherever relative compaction is specified to be determined by Test Method No. California 216 or 

Test Method No. California 231 the relative compaction will be determined by Test Method No. 

California 231. 

6-1.04 AUTHORIZED MATERIAL LIST: 

The Department maintains list of Authorized Materials List.  The Engineer shall not be precluded 

from sampling and testing products on the list of Authorized Materials List. 

 

The manufacturer of products on the list of Authorized Materials List shall furnish the Engineer a 

Certificate of Compliance in conformance with the provisions in Section 6-2.03C, "Certificates of 

Compliance," of the Standard Specifications for each type of product supplied. 

 

For those categories of materials included on the list of Authorized Materials List, only those 

products shown within the listing may be used in the work.  Other categories of products, not 

included on the list of Authorized Materials List, may be used in the work provided they conform to 

the requirements of the Standard Specifications and as approved by the engineer. 

 

For the Authorized Material Lists, go to:   

https://dot.ca.gov/programs/engineering-services/authorized-materials-lists 

 

6-1.05 QUALITY ASSURANCE: 
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The Agency uses a Quality Assurance Program (QAP) to ensure a material is produced to 

comply with the Contract. 

The County may examine the records and reports to tests the prime contractor performs if they 

are available on the job site. 

Schedule work to allow time for QAP. 

6-1.07B PROHIBITION OF CERTAIN TELECOMMUNICATIONS AND VIDEO 

SURVEILLANCE EQUIPMENT AND SERVICES: 

In response to significant national security concerns, the agency shall check the prohibited 

vendor list before making any telecommunications and video surveillance purchase because 

recipients and subrecipients of federal funds are prohibited from obligating or expending loan or 

grant funds to: 

• Procure or obtain; 

• Extend or renew a contract to procure or obtain; or  

• Enter into a contract (or extend or renew a contract) to procure or obtain equipment, 

services, or systems that uses covered telecommunications equipment or services as a 

substantial or essential component of any system, or as critical technology as part of any 

system.  

The prohibited vendors (and their subsidiaries or affiliates) are:  

• Huawei Technologies Company;  

• ZTE Corporation;  

• Hytera Communications Corporation;  

• Hangzhou Hikvision Digital Technology Company; 

• Dahua Technology Company; and 

• Subsidiaries or affiliates of the above-mentioned companies.  

 

In implementing the prohibition, the agency administering loan, grant, or subsidy programs shall 

prioritize available funding and technical support to assist affected businesses, institutions and 

organizations as is reasonably necessary for those affected entities to transition from covered 

communications equipment and services, to procure replacement equipment and services, and to 

ensure that communications service to users and customers is sustained. 

 

SECTION 7-LEGAL RELATIONS AND RESPONSIBILITY 

TO THE PUBLIC 

7-1.01 LABOR NON-DISCRIMINATION: 

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, 

California Code of Regulations. 

 

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM 

(GOV. CODE, SECTION 12990) 

 

Your attention is called to the "Nondiscrimination Clause", set forth in Section 7-1.02I(2), 

"Nondiscrimination," of the Standard Specifications, which is applicable to all nonexempt state 

Contracts and subcontracts, and to the "Standard California Nondiscrimination Construction 

Contract Specifications" set forth therein.  The Specifications are applicable to all nonexempt state 

construction Contracts and subcontracts of $5,000 or more. 
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7-1.02 LABOR CODE REQUIREMENT: 

Attention is directed to Section 7-1.02K(5), "Working Hours," of the Standard Specifications. 

7-1.03 GENERAL PREVAILING WAGE RATES: 

Attention is directed to Section 7-1.02K(2), "Wages," of the Standard Specifications. 

 

The general prevailing wage rates determined by the Director of Industrial Relations, for the County 

or Counties in which the work is to be done, are available on the Internet at:  

http://www.dir.ca.gov/dlsr/pwd/.  These wage rates are not included in the Bid book for the project.  

Changes, if any, to the general prevailing wage rates will be available at the same location. 

 

The general prevailing rates of per diem, holiday, and overtime wages for each craft, classification, 

or type of worker needed to execute the Contract are determined in accordance with Section 1770, 

et. seq., of the Labor Code; and the Contractor shall comply with all applicable sections thereof. 

 

The Contractor shall post the prevailing wage rates at the job site or as directed by the Engineer. 

 

For Federal minimum wage rates see the website http://www.dot.ca.gov/hq/esc/oe/federal-wages/. 

 

If there is a difference between the minimum wage rates predetermined by the Secretary of Labor 

and the general prevailing wage rates determined by the Director of the California Department of 

Industrial Relations for similar classifications of labor, the Contractor and subcontractors shall pay 

not less than the higher wage rate.  The Department will not accept lower State wage rates not 

specifically included in the Federal minimum wage determinations.  This includes "helper" (or other 

classifications based on hours of experience) or any other classification not appearing in the Federal 

wage determinations.  Where Federal wage determinations do not contain the State wage rate 

determination otherwise available for use by the Contractor and subcontractors, the Contractor and 

subcontractors shall pay not less than the Federal minimum wage rate, which most closely 

approximates the duties of the employees in question. 

7-1.04 PAYROLL RECORDS: 

The Contractor's attention is directed to Section 7- 1.02K(3), "Certified Payroll Records (Labor Code 

1776)," of the Standard Specifications, and to the provisions of Labor Code, Section 1776 (Stats. 

1978, Chapter 1249).  The Contractor shall be responsible for the compliance with these provisions 

by his/her Subcontractors.  The Contractor shall furnish the Engineer with certified payrolls and 

statement of benefits. 

7-1.05 SURFACE MINING AND RECLAMATION ACT: 

Attention is directed to the Surface Mining and Reclamation Act of 1975, commencing in Public 

Resources Code, Mining and Geology, Section 2710, which establishes regulations pertinent to 

surface mining operations. 

 

Material from mining operations furnished for this project shall only come from permitted sites in 

compliance with the Surface Mining and Reclamation Act of 1975. 

 

The requirements of this section shall apply to all materials furnished for the project, except for 

acquisition of materials in conformance with Section 4-1.04, "Use of Materials Found on the Job 

Site," of the Standard Specifications. 
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7-1.06 PUBLIC SAFETY: 

The Contractor shall provide for the safety of traffic and the public in conformance with the 

provisions in Section 7-1.04, "Public Safety," and Section 7-1.03, “Public Convenience” of the 

Standard Specifications and these special provisions. 

7-1.07 INDEMNIFICATION AND INSURANCE: 

Attention is directed to Section 7-1.05, "Indemnification” and Section 7-1.06 “Insurance," of the 

Standard Specifications and these Special Provisions. 

 

In addition to all the requirements in Section 7-1.06D(2) “Liability Limits/Additional Insured,” of 

the Standard Specifications, the following additional requirements shall be met.  An Additional 

Insured Endorsement to the Contractor’s Liability insurance policy naming the County of Monterey, 

their officers, agents, and employees as additional insured’s in the form approved by the County of 

Monterey shall also be furnished.  A copy of the approved endorsement form may be obtained from 

the County of Monterey at the address to obtain bid packages as shown in the Notice to Bidders.  

The insurance afforded to the additional insured’s is primary insurance and if the additional 

insured’s have other insurance that might be applicable to any loss, the amount of this insurance 

shall not be reduced or prorated due to the existence of such other insurance. 

 

The Contractor’s insurer agrees to waive subrogation claims against the County of Monterey, their 

officers, agents, and employees.  

 

Evidence of insurance (Contractual Liability insurance and Additional Insured Endorsement) in 

compliance with the requirements herein shall be furnished to the County of Monterey by the 

Contractor with the Certificate of Insurance in the form as approved by the County of Monterey.  A 

copy of the approved certificate form may be obtained from the County of Monterey at the address 

to obtain bid packages as shown in the Notice to Bidders.  Certificates of insurance shall, without 

any qualification thereto, contain the following statement: 

 

Should any of the described policies be canceled, modified, or reduced in limits before the expiration 

date thereof, the issuing company will mail thirty days advance written notice to the named 

certificate holders. 

 

The insurance shall be issued by a company or companies authorized to transact business in the State 

of California and shall have a rating of at least A- VII in accordance with the current Best's rating. 

 

Insurance coverage in the minimum amounts set forth herein shall not be construed to relieve the 

Contractor for liability in excess of such coverage, nor shall it preclude the State of California or 

County of Monterey from taking such other actions as is available to them under any other provision 

of this Contract (except retainage of money due to the Contractor) or otherwise in law. 

 

Nothing in the Contract is intended to create the public or any member thereof a third party 

beneficiary hereunder, nor is any term and condition or other provision of the Contract intended to 

establish a standard of care owed to the public or any member thereof. 

 

Prior to the execution of this Agreement by the County, Contractor shall file certificates of insurance 

with the County Contracts/Purchasing Department and with the County Deputy Director of Public 

Works & Facilities, showing that the Contractor has in effect the insurance required by this 

Agreement.  The Contractor shall file a new or amended certificate of insurance promptly after any 
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change is made in any insurance policy that would alter the information of the certificate then on 

file.  Acceptance or approval of insurance shall in no way modify or change the indemnification 

clause in this Agreement, which shall continue in full force and effect. 

7-1.08 WORKERS’ COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE: 

Attention is directed to Section 7-1.06C, "Workers’ Compensation and Employer’s Liability 

Insurance," of the Standard Specifications. 

7-1.09 FORM FHWA -1273 REQUIRED CONTRACT PROVISIONS FEDERAL-AID 

CONTRACTS: 
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7-1.10 FEMALE AND MINORITY GOALS: 

To comply with Section II, "Nondiscrimination," of "Required Contract Provisions Federal-

Aid Construction Contracts," the following are for female and minority utilization goals for 

Federal-aid construction Contracts and subcontracts that exceed $10,000: 

The nationwide goal for female utilization is 6.9 percent. 

The goals for minority utilization [45 Fed Reg 65984 (10/3/1980)] are as follows: 

 

MINORITY UTILIZATION GOALS 

 

 

 

Economic Area 
Goal 

(Percent) 

174 

Redding CA: 

Non-SMSA (Standard Metropolitan Statistical Area) Counties: 

CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou; CA Tehama 

 

6.8 

175 

Eureka, CA 

Non-SMSA Counties: 

CA Del Norte; CA Humboldt; CA Trinity 

 

6.6 

176 

San Francisco-Oakland-San Jose, CA: 

SMSA Counties: 

7120 Salinas-Seaside-Monterey, CA 

CA Monterey 

7360 San Francisco-Oakland 

CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; CA San Mateo 

7400 San Jose, CA 

CA Santa Clara, CA 

7485 Santa Cruz, CA 

CA Santa Cruz 

7500 Santa Rosa 

CA Sonoma 

8720 Vallejo-Fairfield-Napa, CA 

CA Napa; CA Solano 

Non-SMSA Counties: 

CA Lake; CA Mendocino; CA San Benito 

 

 

28.9 

 

25.6 

 

 

19.6 

 

14.9 

 

9.1 

 

17.1 

 

23.2 

177 

Sacramento, CA: 

SMSA Counties: 

6920 Sacramento, CA 

CA Placer; CA Sacramento; CA Yolo 

Non-SMSA Counties 

CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA Sutter; 

CA Yuba 

 

 

16.1 

 

14.3 
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For each July during which work is performed under the Contract, you and each non 

material-supplier subcontractor with a subcontract of $10,000 or more must complete FHWA 

Form PR-1391 (Appendix C to 23 CFR 230) and FHWA Form PR 1392, Federal-Aid 

Highway Construction Summary of Employment Data (Appendix D to 23 CFR 230) Submit 

the forms by August 15. 

7-1.11 FEDERAL TRAINEE PROGRAM: 

For the Federal training program, the number of trainees or apprentices is _____0____. 

This section applies if a number of trainees or apprentices is specified in the special 

provisions. 

178 

Stockton-Modesto, CA: 

SMSA Counties: 

5170 Modesto, CA 

CA Stanislaus 

8120 Stockton, CA 

CA San Joaquin 

Non-SMSA Counties 

CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA Merced; CA  

 

 

12.3 

 

24.3 

 

19.8 

179 

Fresno-Bakersfield, CA 

SMSA Counties: 

0680 Bakersfield, CA 

CA Kern 

2840 Fresno, CA 

CA Fresno 

Non-SMSA Counties: 

CA Kings; CA Madera; CA Tulare 

 

 

19.1 

 

26.1 

 

23.6 

180 

Los Angeles, CA: 

SMSA Counties: 

0360 Anaheim-Santa Ana-Garden Grove, CA 

CA Orange 

4480 Los Angeles-Long Beach, CA 

CA Los Angeles 

6000 Oxnard-Simi Valley-Ventura, CA 

CA Ventura 

6780 Riverside-San Bernardino-Ontario, CA 

CA Riverside; CA San Bernardino 

7480 Santa Barbara-Santa Maria-Lompoc, CA 

CA Santa Barbara 

Non-SMSA Counties 

CA Inyo; CA Mono; CA San Luis Obispo 

 

 

11.9 

 

28.3 

 

21.5 

 

19.0 

 

19.7 

 

24.6 

181 

San Diego, CA: 

SMSA Counties 

7320 San Diego, CA 

CA San Diego 

Non-SMSA Counties 

CA Imperial 

 

 

16.9 

 

18.2 
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As part of your equal opportunity affirmative action program, provide on-the-job training to 

develop full journeymen in the types of trades or job classifications involved. 

You have primary responsibility for meeting this training requirement. 

If you subcontract a Contract part, determine how many trainees or apprentices are to be 

trained by the subcontractor. 

Include these training requirements in your subcontract. 

Where feasible, twenty five percent (25%) of apprentices or trainees in each occupation must 

be in their first year of apprenticeship or training. 

Distribute the number of apprentices or trainees among the work classifications on the basis 

of your needs and the availability of journeymen in the various classifications within a 

reasonable recruitment area. 

Before starting work, submit to the County of _MONTEREY: 

1. Number of apprentices or trainees to be trained for each classification 

2. Training program to be used 

3. Training starting date for each classification 

Obtain the County of MONTEREY approval for this submitted information before you start 

work. The County of MONTEREY credits you for each apprentice or trainee you employ on 

the work who is currently enrolled or becomes enrolled in an approved program. 

The primary objective of this section is to train and upgrade minorities and women toward 

journeymen status.  Make every effort to enroll minority and women apprentices or trainees, 

such as conducting systematic and direct recruitment through public and private sources 

likely to yield minority and women apprentices or trainees, to the extent they are available 

within a reasonable recruitment area.  Show that you have made the efforts. In making these 

efforts, do not discriminate against any applicant for training. 

Do not employ as an apprentice or trainee an employee: 

1. In any classification in which the employee has successfully completed a training 

course leading to journeyman status or in which the employee has been employed 

as a journeyman 

2. Who is not registered in a program approved by the US Department of Labor, 

Bureau of Apprenticeship and Training 

Ask the employee if the employee has successfully completed a training course leading to 

journeyman status or has been employed as a journeyman.  Your records must show the 

employee's answers to the questions. 

In your training program, establish the minimum length and training type for each 

classification.  The County of MONTEREY and FHWA approves a program if one of the 

following is met: 

1. It is calculated to: 

▪ Meet your equal employment opportunity responsibilities 

▪ Qualify the average apprentice or trainee for journeyman status in the 

classification involved by the end of the training period 
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2. It is registered with the U.S. Department of Labor, Bureau of Apprenticeship and 

Training, and it is administered in a way consistent with the equal employment 

responsibilities of Federal-aid highway construction Contracts 

Obtain the State's approval for your training program before you start work involving the 

classification covered by the program. 

Provide training in the construction crafts, not in clerk-typist or secretarial-type positions. 

Training is allowed in lower level management positions such as office engineers, 

estimators, and timekeepers if the training is oriented toward construction applications. 

Training is allowed in the laborer classification if significant and meaningful training is 

provided and approved by the division office. Off-site training is allowed if the training is 

an integral part of an approved training program and does not make up a significant part 

of the overall training. 

The County of MONTEREY reimburses you eighty cents per hour of training given an 

employee on this Contract under an approved training program: 

1. For on-site training 

2. For off-site training if the apprentice or trainee is currently employed on a 

Federal-aid project and you do at least one of the following: 

▪ Contribute to the cost of the training 

▪ Provide the instruction to the apprentice or trainee 

▪ Pay the apprentice's or trainee's wages during the off-site training period 

3. If you comply this section. 

Each apprentice or trainee must: 

1. Begin training on the project as soon as feasible after the start of work involving 

the apprentice's or trainee's skill 

2. Remain on the project as long as training opportunities exist in the apprentice's or 

trainee's work classification or until the apprentice or trainee has completed the 

training program 

Furnish the apprentice or trainee: 

1. Copy of the program you will comply with in providing the training 

2. Certification showing the type and length of training satisfactorily completed 

7-1.12 TITLE VI ASSURANCES 

 

The U.S. Department of Transportation Order No.1050.2A requires all federal-aid Department of 

Transportation contracts between an agency and a contractor to contain Appendix A and E. 

Appendix B only requires inclusion if the contract impacts deeds effecting or recording the 

transfer of real property, structures, or improvements thereon, or granting interest therein. 

Appendices C and D only require inclusion if the contract impacts deeds, licenses, leases, 

permits, or similar instruments entered into by the recipient.  

 

APPENDIX A 

 

During the performance of this Agreement, the Contractor, for itself, its assignees and successors 

in interest (hereinafter collectively referred to as Contractor) agrees as follows: 

(1) Compliance with Regulations: CONTRACTOR shall comply with the regulations 
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  relative to nondiscrimination in federally assisted programs of the Department of 

Transportation, Title 49, Code of Federal Regulations, Part 21, as they may be 

amended from time to time, (hereinafter referred to as the REGULATIONS), 

which are herein incorporated by reference and made a part of this agreement. 

(2) Nondiscrimination: CONTRACTOR, with regard to the work performed by it 

during the AGREEMENT, shall not discriminate on the grounds of race, color, 

sex, national origin, religion, age, or disability in the selection and retention of 

sub-applicants, including procurements of materials and leases of equipment.  

CONTRACTOR shall not participate either directly or indirectly in the 

discrimination prohibited by Section 21.5 of the Regulations, including 

employment practices when the agreement covers a program set forth in 

Appendix B of the Regulations. 

(3)  Solicitations for Sub-agreements, Including Procurements of Materials and 

Equipment: In all solicitations either by competitive bidding or negotiation made 

by CONTRACTOR for work to be performed under a Sub-agreement, including 

procurements of materials or leases of equipment, each potential sub-applicant or 

supplier shall be notified by CONTRACTOR of the CONTRACTOR’S 

obligations under this Agreement and the Regulations relative to 

nondiscrimination on the grounds of race, color, or national origin. 

(4) Information and Reports: CONTRACTOR shall provide all information and 

reports required by the Regulations, or directives issued pursuant thereto, and 

shall permit access to its books, records, accounts, other sources of information, 

and its facilities as may be determined by the California Department of 

Transportation or FHWA to be pertinent to ascertain compliance with such 

Regulations or directives. Where any information required of CONTRACTOR is 

in the exclusive possession of another who fails or refuses to furnish this 

information, CONTRACTOR shall so certify to the California Department of 

Transportation or the FHWA as appropriate, and shall set forth what efforts 

CONTRACTOR has made to obtain the information. 

(5) Sanctions for Noncompliance: In the event of CONTRACTOR’s noncompliance 

with the nondiscrimination provisions of this agreement, the California 

Department of Transportation shall impose such agreement sanctions as it or the 

FHWA may determine to be appropriate, including, but not limited to: 

(a) withholding of payments to CONTRACTOR under the Agreement within 

a reasonable period of time, not to exceed 90 days; and/or 

(b) cancellation, termination or suspension of the Agreement, in whole or in 

part. 

(6) Incorporation of Provisions: CONTRACTOR shall include the provisions of 

paragraphs (1) through (6) in every sub-agreement, including procurements of 

materials and leases of equipment, unless exempt by the Regulations, or directives 

issued pursuant thereto. 

 

CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the 

recipient or FHWA may direct as a means of enforcing such provisions including sanctions for 

noncompliance, provided, however, that, in the event CONTRACTOR becomes involved in, or 

is threatened with, litigation with a sub-applicant or supplier as a result of such direction, 

CONTRACTOR may request the recipient enter into such litigation to protect the interests of the 

State, and, in addition, CONTRACTOR may request the United States to enter into such 

litigation to protect the interests of the United States. 
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APPENDIX E 

 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 

interest (hereinafter referred to as the “contractor”) agrees to comply with the following non-

discrimination statutes and authorities, including, but not limited to:  

 

Pertinent Non-Discrimination Authorities:  

 

• •Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 21.  

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 

(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property 

has been acquired because of Federal or Federal-aid programs and projects);  

• Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), prohibits discrimination on 

the basis of sex;  

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 

(prohibits discrimination on the basis of disability); and 49 CR Part 27;  

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), prohibits 

discrimination on the basis of age);  

• Airport and Airway Improvement Act of 1982, (49 U.S.C. § 471, Section 47123), as 

amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 

and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 

of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 

the terms “programs or activities” to include all of the programs or activities of the 

Federal-aid recipients, sub-recipients and contractors, whether such programs or activities 

are Federally funded or not); Page 26 of 29 January 2022 Local Assistance Procedures 

Manual Exhibit 12-G Required Federal-Aid Contract Language  

• Titles II and III of the Americans with Disabilities Act, which prohibit discrimination of 

the basis of disability in the operation of public entities, public and private transportation 

systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 

12131 – 12189) as implemented by Department of Transportation regulations 49 C.F.R. 

parts 37 and 38;  

• The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex);  

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations, which ensures discrimination against minority 

populations by discouraging programs, policies, and activities with disproportionately 

high and adverse human health or environmental effects on minority and low-income 

populations;  

• Executive Order 13166, Improving Access to Services for Persons with Limited English 

Proficiency, and resulting agency guidance, national origin discrimination includes 

discrimination because of limited English proficiency (LEP). To ensure compliance with 

Title VI, you must take reasonable steps to ensure that LEP persons have meaningful 

access to your programs (70 Fed. Reg. at 74087 to 74100);  

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

DocuSign Envelope ID: E04B4ED4-97DA-424D-8DEB-5FFA3D1CDB28



 

San Juan Grade Rd Slope Repair at MP 8.63  

Project #6111 

 

45 

 

7-1.13 USE OF UNITED STATES-FLAG VESSELS 

The CONTRACTOR agrees- 

 

1. To utilize privately owned United States-flag commercial vessel to ship at least fifty 

percent (50%) of the gross tonnage (computed separately for dry bulk carries, dry cargo 

liners, and tankers) involved, whenever shipping any equipment, material, or 

commodities pursuant to this Contract, to the extent such vessels are available at fair and 

reasonable rates for United States-flag commercial vessels. 

2. To furnish within 20 days following the date of loading for shipments originating within 

the United States or within 30 working days following the date of loading for shipments 

originating outside the United States, a legible copy of a rated “on board” commercial 

ocean bill-of-lading in English for each shipment of cargo described in paragraph (1) of 

this section to  both the Contracting Officer (through the prime Contractor in the case of 

subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 

Development, Maritime Administration, Washington, DC 20690. 

3. To insert the substance of the provisions of this clause in all subcontracts issued pursuant 

to this Contract. 

 

 

MAINTAIN RECORDS AND SUBMIT REPORTS DOCUMENTING YOUR PERFORMANCE UNDER THIS 

SECTION 

 

 

SECTION 8 - PROSECUTION AND PROGRESS 

8-1.01 BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES: 

Attention is directed to the provisions in Section 8-1.04, "Start of Job Site Activities;" in Section 

8-1.05 "Time", and in Section 8-1.10, "Liquidated Damages;" of the Standard Specifications and 

these Special Provisions. 

 

The Contractor shall begin work within 15 calendar days of the issuance of the Notice to Proceed by 

the County of Monterey. This work shall be diligently prosecuted to completion before the 

expiration of THIRTY (30) WORKING DAYS beginning on the fifteenth calendar day after the 

date shown on the Notice to Proceed. 

 

The Contractor shall pay to the County of Monterey the sum of $3,200 per day, for each and every 

calendar day delay in finishing the work in excess of the number of working days prescribed above. 

8-1.02 PRE-CONSTRUCTION CONFERENCE: 

In lieu of Section 8-1.03, “Preconstruction Conference,” of the Standard Specifications, insert the 

following: 

 

A pre-construction conference will be held at the office of the MONTEREY COUNTY PUBLIC 

WORKS, FACILITIES & PARKS, 1441 SCHILLING PLACE,  2ND
 FLOOR, SALINAS, CA, 93901 

where the Notice to Proceed will be issued and for the purpose of discussing with the 

Contractor the scope of work, Contract drawings, Specifications, existing conditions, 

materials to be ordered, equipment to be used, and all essential matters pertaining to the 

prosecution of and the satisfactory completion of the project as required.  The Contractor's 
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representatives at this conference shall include all major superintendents for the work and 

may include major subcontractors. 

8-1.03 SCHEDULE: 

Comply with Section 8-1.02(B), “Level 1 Critical Path Method Schedule,” of the Standard 

Specifications, unless otherwise authorized in writing by the Engineer. 

 

The schedule software must be Microsoft Project 2010. 

 

Full compensation for submitting the required schedules shall be considered as included in the 

Contract prices paid for the various items of work involved, and no additional compensation shall be 

allowed therefor. 

 

 

SECTION 9 – PAYMENT 

9-1.01 PROMPT PAYMENT FROM THE AGENCY TO THE CONTRACTORS: 

The Agency shall make any progress payment within 30 days after receipt of an undisputed and 

properly submitted payment request from a contractor on a construction contract. If the Agency 

fails to pay promptly, the Agency shall pay interest to the contractor, which accrues at the rate of 

10 percent per annum on the principal amount of a money judgment remaining unsatisfied. Upon 

receipt of a payment request, the Agency shall act in accordance with both of the following: 

 

1. Each payment request shall be reviewed by the Agency as soon as practicable after 

receipt for the purpose of determining that it is a proper payment request. 

2. Any payment request determined not to be a proper payment request suitable for payment 

shall be returned to the contractor as soon as practicable, but not later than seven (7) days, 

after receipt. A request returned pursuant to this paragraph shall be accompanied by a 

document setting forth in writing the reasons why the payment request is not proper. 

9-1.02 PROGRESS PAYMENTS AND PAYMENTS AFTER CONTRACT ACCEPTANCE: 

Attention is directed to Section 9-1.16, “Progress Payments,” and 9-1.17 “Payment After Contract 

Acceptance,” of the Standard Specifications and these special provisions. 

 

In lieu of Section 9-1.16C, “Materials On Hand,” of the Standard Specifications, the 

following shall be inserted: 

 

No progress payment will be made for any materials on hand which are furnished but not 

incorporated in the work. 

9-1.03 ARBITRATION: 

Section 9-1.22, "Arbitration," as defined in the Standard Specifications, is deleted from this 

Contract.  In lieu of arbitration, the following shall apply (from the Public Contract Code): 

 

A. Application of article; inclusion of article in plans and specifications (Public Contracts Codes 

20104): 

1a. This article applies to all public works & facilities claims of three hundred seventy-five 

thousand dollars ($375,000) or less which arise between a Contractor and the County of 

Monterey. 
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1b. This article shall not apply to any claims resulting from a Contract between the 

Contractor and the County of Monterey when the public agency has elected to resolve 

any disputes pursuant to Article 7.1 (commencing with Section 10240) of Chapter 1 of 

Part 2, of the Public Contract Code). 

 

2a. "Public Work" has the same meaning as in Section 1101 of the Public Contract Code but 

does not include any work or improvement contracted for by the state or the Regents of 

the University of California. 

 

2b. "Claim" means a separate demand by the Contractor for (A) a time extension, (B) 

payment of money or damages arising from work done by or on behalf of the Contractor 

pursuant to the Contract for a public work and payment of which is not otherwise 

expressly provided for or the claimant is not otherwise entitled to, or (C) an amount the 

payment of which is disputed by the local agency. 

 

3. The provisions of this article or a summary thereof shall be set forth in the plans or 

specifications for any work, which may give, rise to a claim under this article. 

 

4. This article applies only to Contracts entered into on or after January 1, 1991. 

 

B. Claims; requirements (Public Contracts Codes 20104.2): 

 

For any claim subject to this article, the following requirements apply: 

 

1. The claim shall be in writing and include the documents necessary to substantiate the 

claim.  Claims must be filed on or before the date of final payment.  Nothing in this 

subdivision is intended to extend the time limit or supersede notice requirements 

otherwise provided by contract for the filing of claims. 

 

2a. For Claims of less than fifty thousand dollars ($50,000), the local agency shall respond in 

writing to any written claim within 45 days of receipt of the claim, or may request, in 

writing, within 30 days of receipt of the claim, any additional documentation supporting 

the claim or relating to defenses or claims the local agency may have against the 

claimant. 

 

2b. If additional information is thereafter required, it shall be requested and provided 

pursuant to this subdivision, upon mutual agreement of the local agency and the 

claimant. 

 

2c. The local agency's written response to the claim, as further documented, shall be 

submitted to the claimant within 15 days after receipt of the further documentation or 

within a period of time no greater than that taken by the claimant in producing the 

additional information, whichever is greater. 

 

3a. For claims of over fifty thousand dollars ($50,000) and less than or equal to three 

hundred seventy-five thousand dollars ($375,000), the local agency shall respond in 

writing to all written claims within 60 days of receipt of the claim, or may request, in 

writing, within 30 days of receipt of the claim, any additional documentation supporting 
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the claim or relating to defenses or claims the local agency may have against the 

claimant. 

 

3b. If additional information is thereafter required, it shall be requested and provided 

pursuant to this subdivision, upon mutual agreement of the local agency and the 

claimant. 

 

3c. The local agency's written response to the claim, as further documented, shall be 

submitted to the claimant within 30 days after receipt of the further documentation, or 

within a period of time no greater than that taken by the claimant in producing the 

additional information or requested documentation, whichever is greater. 

 

4. If the claimant disputes the local agency's written response, or the local agency fails to 

respond within the time prescribed, the claimant may so notify the local agency, in 

writing, either within 15 days of receipt of the local agency's response or within 15 days 

of the local agency's failure to respond within the time prescribed, respectively, and 

demand an informal conference to meet-and-confer for settlement of the issues in 

dispute.  Upon a demand, the local agency shall schedule a meet-and-confer conference 

within 30 days for settlement of the dispute. 

 

5. If following the meet-and-confer conference the claim or any portion remains in dispute, 

the claimant may file a claim pursuant to Chapter 1 (commencing with Section 900) and 

Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the 

Government Code.  For purposes of those provisions, the running of the period of time 

within which a claim must be filed shall be tolled from the time the claimant submits his 

or her written claim pursuant to Section 915(a) of the Government Code until the time 

the claim is denied, including any period of time utilized by the meet and confer 

conference. 

 

C. Procedures for civil actions filed to resolve claims (Public Contracts Codes 20104.4): The 

following procedures are established for all civil actions filed to resolve claims subject to this 

article: 

 

1. Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, 

the court shall submit the matter to nonbinding mediation unless waived by mutual 

stipulation of both parties.  The mediation process shall provide for the selection within 

15 days by both parties of a disinterested third person as mediator, shall be commenced 

within 30 days of the submittal, and shall be concluded within 15 days from the 

commencement of the mediation unless a time requirement is extended upon a good 

cause showing to the court. 

 

2a. If the matter remains in dispute, the case shall be submitted to judicial arbitration 

pursuant to Chapter 2.5 (commencing with Section 1141.10) Title 3 of Part 3 of the Code 

of Civil Procedure, notwithstanding Section 1141.11 of that code.  The Civil Discovery 

Act of 1986 Article 3 (commencing with Section 2016) of Chapter 3 of Title 3 of Part 4 

of the Code of Civil Procedure) shall apply to any proceeding bought under this 

subdivision consistent with the rules pertaining to judicial arbitration. 
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2b. In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the 

Code of Civil Procedure, (A) arbitrators shall, when possible, be experienced in 

construction law, and (B) any party appealing an arbitration award who does not obtain a 

more favorable judgment shall, in addition to payment of costs and fees under that 

chapter, also pay the attorney's fees on appeal of the other party. 

 

D. Payment by local agency of undisputed portion of claim; interest on arbitration award or 

judgment (Public Contracts Codes 2104.6): 

 

1. The County of Monterey shall not fail to pay money as to any portion of a claim that is 

undisputed except as otherwise provided in the Contract. 

 

2. In any suit filed under Section 20104.4, Monterey County shall pay interest at the legal 

rate on any arbitration award or judgment.  The interest shall begin to accrue the date the 

suit is filed in a court of law. 

 

 

SECTION 10 – GENERAL 

10-1.01 WORK SEQUENCING: 

Attention is directed to "Water Pollution Control" of these special provisions regarding the 

submittal and approval of the Storm Water Pollution Prevention Plan prior to performing work 

having potential to cause water pollution. 

 

Attention is directed to "Maintaining Traffic" and "Temporary Pavement Delineation" of these 

special provisions 

 

The Contractor shall perform clearing and grubbing activities in conformance with these special 

provisions prior to grading slopes, placing fabric, class II aggregate base and constructing Retaining 

Wall (Special) (Ultrablock system or Equal system). 

 

At the end of each working day if a difference in excess of 0.15 feet exists between the elevation 

of the existing pavement and the elevation of an excavation within 8 feet of the traveled way, 

place and compact material against the vertical cut adjacent to the traveled way. During the 

excavation operation, you may use native material for this purpose except once the placing of the 

structural section starts, structural material must be used. Place the material up to the top of the 

existing pavement and taper at a slope of 4:1 (horizontal: vertical) or flatter to the bottom of the 

excavation. Do not use treated base for the taper. 

 

Clean the pavement and ensure it is free of dust, mud, dirt, debris, or extraneous material 

IMMEDIATELY before applying slurry seal, tack coat, hot mix asphalt, and striping.  

Cleaning the pavement and maintaining it clean prior to these activities is included in the 

contract price paid for the various contract items of work. 

 

 

SECTION 12 TEMPORARY TRAFFIC CONTROL 

12-1.01 FLAGGING COSTS: 

Replace Section 12-1.04, “Payment,” of the Standard Specifications the following with: 
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The cost of furnishing all flaggers, including transporting flaggers, to provide for passage of public 

traffic through the work under provisions in Sections 7-1.03, “Public Convenience,”  

and 7-1.04, “Public Safety,” of the Standard Specifications and for providing stands or towers for 

use of flaggers shall be considered included in the lump sum price paid for “Traffic Control System” 

and no additional compensation will be allowed therefor. 

12-1.02 PORTABLE CHANGEABLE MESSAGE SIGN: 

Portable changeable message signs shall be furnished, placed, operated, and maintained at locations 

designated by the Engineer and shall conform to the provisions in Section 12-3, "Temporary Traffic 

Control Devices," of the Standard Specifications and these special provisions.  Messages displayed 

on the portable changeable message signs shall conform to Section 12-3.32 "Portable Changeable 

Message Signs," of the Standard Specifications and Section 12-4, “Maintaining Traffic,” of these 

special provisions." 

 

Start displaying the message on the portable changeable message sign 30 minutes before closing the 

lane. 

 

Place the portable changeable message sign in advance of the 1st warning sign for each: 

1. Stationary lane closure 

2. Connector closure 

3. Shoulder closure 

4. Speed reduction zone 

 

A portable changeable message sign shall be placed during speed zone reductions.  When used in 

conjunction with a lane closure, use one portable changeable message sign, with both the speed zone 

reduction and the lane closure messages. 

 

Seven (7) calendar days prior to the start of work, portable changeable message signs shall be placed 

at minimum, at both begin and end limits of construction, warning the public of expected delays due 

to construction activities, as directed by the Engineer. 

 

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing 

all the work involved in furnishing, placing, operating, maintaining, repairing, transporting from 

location to location and removing the portable changeable message sign, as shown on the plans, as 

specified in the Standard Specifications and these special provisions, and as directed by the Engineer 

shall be considered as included in the Contract lump sum price paid for Traffic Control System. 

12-1.03 IMPACT ATTENUATOR VEHICLE: 

Replace Section 12-3.23, “Impact Attenuator Vehicle,” of the Standard Specifications with: 

 

SUMMARY 

 

This section includes specifications for protecting traffic and workers with an impact attenuator 

vehicle during moving lane closures and when placing and removing components of stationary lane 

closures, ramp closures, shoulder closures, or a combination. 

 

Impact attenuator vehicles must comply with the following test levels under National Cooperative 

Highway Research Program 350: 
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1. Test level 3 if the preconstruction posted speed limit is 50 mph or more 

2. Test levels 2 or 3 if the preconstruction posted speed limit is 45 mph or less 

 

Comply with the attenuator manufacturer's instructions for: 

 

1. Support truck 

2. Trailer-mounted operation 

3. Truck-mounted operation 

 

Flashing arrow signs must comply with Section 12-3.30, “Flashing Arrow Signs,” of the Standard 

Specifications. You may use a portable changeable message sign instead of a flashing arrow sign. If 

a portable changeable message sign is used as a flashing arrow sign, it must comply with section 

6F.56 "Arrow Panels" of the California MUTCD. 

 

 DEFINITIONS 

 

impact attenuator vehicle: A support truck that is towing a deployed attenuator mounted to a trailer 

or a support truck with a deployed attenuator that is mounted to the support truck. 

 

 SUMBMITTALS 

 

Upon request, submit a certificate of compliance for each attenuator used on the project. 

 

QUALITY CONTROL and ASSURANCE 

 

Do not start impact attenuator vehicle activities until authorized. 

 

Before starting impact attenuator vehicle activities, conduct a preinstallation meeting with the 

Engineer, subcontractors, and other parties involved with traffic control to discuss the operation of 

the impact attenuator vehicle during moving lane closures and when placing and removing 

components of stationary traffic control systems. 

 

Schedule the location, time, and date for the preinstallation meeting with all participants. Furnish the 

facility for the preinstallation meeting within five (5) miles of the job site or at another location if 

authorized. 

 

MATERIALS 

 

Attenuators must be a brand on the Authorized Material List for highway safety features. 

 

The combined weight of the support truck and the attenuator must be at least 19,800 pounds, except 

the weight of the support truck must not be less than 16,100 or greater than 26,400 pounds. 

 

For the Trinity MPS-350 truck–mounted attenuator, the support truck must not have a fuel tank 

mounted underneath within 10'-6" of the rear of the support truck. 

 

Each impact attenuator vehicle must have: 
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1. Legal brake lights, taillights, sidelights, and turn signals 

2. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of 

alternating 4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective 

stripes sloping at 45 degrees 

3. Type II flashing arrow sign 

4. Flashing or rotating amber light 

5. Operable 2-way communication system for maintaining contact with workers 

 

CONSTRUCTION 

 

Except where prohibited, use an impact attenuator vehicle: 

 

1. To follow behind equipment and workers who are placing and removing components of a 

stationary lane closure, ramp closure, shoulder closure, or any combination. Operate the 

flashing arrow sign in the arrow or caution mode during this activity, whichever applies. 

Follow at a distance that prevents intrusion into the workspace from passing traffic. 

2. As a shadow vehicle in a moving lane closure. 

 

After placing components of a stationary traffic control system you may place the impact attenuator 

vehicle in advance of the work area or at another authorized location to protect traffic and workers. 

 

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent 

loosening upon impact by an errant vehicle. 

 

Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact 

during work activities at your expense. 

 

 

 

PAYMENT 

 

The cost for impact attenuator vehicle is included in the Contract lump sum price paid for “Traffic 

Control System.” 

12-1.04 PORTABLE TRANSVERSE RUMBLE STRIP: 

Replace Section 12-3.36 of the Revised Standard Specification for Section 12-3 with: 

“12-3.36 Portable Transverse Rumble Strip 

 

GENERAL 

                             

         Summary 

Section 12-3.36 includes specifications for placing portable transverse rumble strips. 

 

Definitions 

Not Used 

 

Submittals 

Submit a copy of the manufacturer's instructions. 
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Quality Control and Assurance 

Not Used 

 

MATERIALS 

 

The portable transverse rumble strip must be either the RoadQuake 2 or the RoadQuake 2 

Folding rumble strip manufactured by Plastic Safety Systems, Inc. For information on obtaining 

the rumble strips, contact: 

 

Customer Service 

Plastic Safety Systems, Inc. 

2444 Baldwin Road 

Cleveland, OH  44104 

 

Telephone Number: (800) 662-6338 or (216) 231-8590 

 

CONSTRUCTION 

 

Use a traffic break or an impact attenuator vehicle as a shadow vehicle when placing and 

removing the portable transverse rumble strips. Rumble strips must be in place before road 

construction begins. 

 

If used for flagging operations, place two (2) arrays of portable transverse rumble strips 

transverse to the vehicular traffic movement in advance of and approach to each flagger station. 

Each array must consist of three (3) rumble strips spaced from 6 to10 feet apart. Place the first 

array adjacent to the W20-4 (One Lane Road Ahead) sign. Place the second array adjacent to 

C9A (CA) (CA flagger symbol) sign. 

 

If the RoadQuake 2 is used, securely connect the three (3) sections under the manufacturer’s 

instructions before placing them in the traffic lane.  

 

Install the Rumble Strips warning sign half way between the W20-1 (Road Work Ahead) sign 

and the W20-4 (One Lane Road Ahead) sign under Section 12-3.11 “Construction Area Signs.” 

 

Remove all portable transverse rumble strips and warning signs at the end of lane closure and 

flagging operations. 

 

If the Engineer determines that the rumble strips no longer provide the audible and vibratory 

alerts necessary, replace the portable transverse rumble strips. 

 

PAYMENT 

 

The cost for portable transverse rumble strip is included in the Contract lump sum price paid for 

traffic control system.” 

12-1.05 MAINTAINING TRAFFIC: 

Maintaining traffic shall conform to the provisions in Section 7-1.03, "Public Convenience," 

Section 7-1.04, "Public Safety," and Section 12-4, “Maintaining Traffic,” of the Standard 

Specifications. 
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Closures shall conform to the provisions in Section 12-4.02, "Traffic Control Systems,” of these 

special provisions. 

 

CLOSURE REQUIREMENTS 

 

Closures are only allowed during the hours shown in the lane requirement charts included in this 

section "Maintaining Traffic," except for work required under Sections 7-1.03, "Public 

Convenience," and Section 7-1.04, "Public Safety" of the Standard Specifications. 

 

The full width of the traveled way shall be open for use by public traffic when construction 

operations are not actively in progress. 

 

A minimum of one (1) traffic lane, not less than 12 feet wide in each direction, shall be open for use 

by public traffic at all times except as follows: During construction activity one (1) lane of traffic 

will be allowed to serve both directions of traffic between the hours of 7:00 A.M. and 4:00 P.M. 

When only one (1) traffic lane is available, traffic shall be monitored by no less than two (2) 

representatives of the Contractor who shall control the flow of traffic through the work site. Under 

one-way reversing traffic control operations, public traffic may be stopped in one direction for 

periods not to exceed ten (10) minutes. 

 

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or shoulders 

including sections closed to public traffic. 

 

When work vehicles or equipment are parked on the shoulder within 6 feet of a traffic lane, the 

shoulder area shall be closed with fluorescent orange traffic cones or portable delineators placed on a 

taper in advance of the parked vehicles or equipment and along the edge of the pavement at 25-foot 

intervals to a point not less than 25 feet past the last vehicle or piece of equipment.  A minimum of 

nine (9) traffic cones or portable delineators shall be used for the taper.  A W20-1 (ROAD WORK 

AHEAD) or W21-5b (RIGHT/LEFT SHOULDER CLOSED AHEAD) or C24 (CA) (SHOULDER 

WORK AHEAD) sign shall be mounted on a crashworthy portable sign support with flags.  The sign 

shall be placed where designated by the Engineer.  The sign shall be a minimum of 48" x 48" in size. 

The Contractor shall immediately restore to the original position and location a traffic cone or 

delineator that is displaced or overturned, during the progress of work. 

 

If minor deviations from the lane requirement charts are required, a written request shall be 

submitted to the Engineer at least 15 days before the proposed date of the closure.  The Engineer 

may approve the deviations if there is no significant increase in the cost to the State and if the work 

can be expedited and better serve the public traffic. 

 

Full compensation for furnishing, erecting, maintaining, and removing and disposing of the W20-1, 

W21-5b, and C24 (CA) signs shall be considered as included in the Contract lump sum price paid for 

Bid Item No. 2 “Construction Area Signs” and no additional compensation will be allowed therefore. 

 

 CLOSURE SCHEDULE 
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Chart No. 1  

Conventional Highway Lane Requirements  

County:  Monterey Route/Direction:   

San Juan Grade / Eastbound & 

Westbound 

MP: 8.63 

Closure Limits: From 200’ before the beginning & end of construction zone.  

 

f existing bridge.  
FROM HOUR TO HOUR 24 01 02 03 04 05 06 07 08 09 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  
Mondays through Fridays        R R R R R R R R R R R        

Saturdays                          

Sundays                          

 

Legend: 

 

R Closure with reversible control permitted. 

  

 No closure permitted. 

  

REMARKS: 

Use of shoulder as through traffic lane as approved by the Engineer. Through traffic lanes shall 

be a minimum width of 11 feet.  

 

 

For operations requiring lane closure, submit the contingency plan and discuss with the Engineer at 

least five (5) business days before starting that operation.  Submit any revisions to the contingency 

plan for an operation at least five (5) business days before starting that operation. Do not close any 

lanes until the contingency plan has been authorized. 

12-1.06 TRAFFIC CONTROL SYSTEM: 

Replace Section 12-4.02, “Traffic Control Systems,” of the Standard Specifications with: 

 

GENERAL 

 

This section includes specifications for closing traffic lanes with stationary and moving lane closures 

on 2-lane, 2-way highways. The traffic control system for a lane closure must comply with the 

details shown. 

 

Traffic control system includes signs. 

 

MATERIALS 

 

Vehicles equipped with attenuators must comply with section 12-1.03, “Impact Attenuator Vehicle,” 

of these special provisions. 

 

A new attenuator that is proposed as equal to the authorized attenuators or attenuators ordered for 

recertification must not be used until authorized by the Engineer. 

 

CONSTRUCTION 
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General 

 

During other activities, control traffic with stationary lane closures. 

 

Whenever components of the traffic control system are displaced or cease to operate or function as 

specified from any cause, immediately repair the components to the original condition or replace the 

components and restore the components to the original location. 

 

Stationary Lane Closures 

 

For a stationary lane closure made only for the work period, remove components of the traffic 

control system from the traveled way and shoulder, except for portable delineators placed along open 

trenches or excavation adjacent to the traveled way at the end of each work period. You may store 

the components at selected central locations designated by the Engineer within the limits of the 

highway. 

 

For multilane highway lane closures, each vehicle used to place, maintain, and remove components 

of a traffic control system on a multilane highway must be equipped with a Type II flashing arrow 

sign that must be in operation whenever the vehicle is being used for placing, maintaining, or 

removing the components. Vehicles equipped with a Type II flashing arrow sign not involved in 

placing, maintaining or removing the components if operated within a stationary-type lane closure 

must only display the caution display mode. The sign must be controllable by the operator of the 

vehicle while the vehicle is in motion. If a flashing arrow sign is required for a lane closure, the 

flashing arrow sign must be operational before the lane closure is in place. 

 

Use a pilot car to control traffic as ordered by the engineer.  The pilot car must have radio contact 

with personnel in the work area. Operate the pilot car through the traffic control zone at a speed not 

greater than 25 miles per hour. 

 

Moving Lane Closures 

 

A changeable message sign used in a moving lane closure must comply with section 12-1.02, 

“Portable Changeable Message Sign,” of these special provisions except the sign must be truck-

mounted. The full operational height to the bottom of the sign may be less than 7 feet above the 

ground but must be as high as practicable. 

 

A flashing arrow sign used in a moving lane closure must be truck-mounted. Operate the flashing 

arrow sign in the caution display mode whenever it is being used on a 2-lane, 2-way highway. 

 

PAYMENT 

 

Traffic control system for lane closure is paid for as Bid Item No. 3 “Traffic Control System.”  

Flagging costs are paid for as specified in section 12-1.04, “Payment,” of these special provisions. 

 

A traffic control system required by change order work is paid for as a part of the change order 

work. 
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12-1.07 TEMPORARY RAILING: 

Temporary Railing (Type K) shall be supplied and initially placed as needed, as specified in the 

Standard Specifications or these Special Provisions or ordered by the Engineer and conform to 

the provisions in Section 12-3 “Temporary Traffic Control Devices,” of the Standard 

Specifications and these Special Provisions. 

 

Attention is directed to “Public Safety” and “Order of Work” of these Special Provisions. 

 

Temporary Railing (Type K) placed in conformance with the provision in Section 12-3 “Public 

Safety” of these Special Provisions shall be paid for under Bid Item No. 5 “Temporary Railing 

(Type K).”  Placement of Concrete Barrier (Type K) in a new location within the project limits 

shall be paid for as installation of “Temporary Railing (Type K)”. 

 

Add to section 12-4.01C CONSTRUCTION: 

 

Maintaining traffic shall conform to the provisions in Sections 7-1.08, "Public Convenience," 

Section 7-1.09, "Public Safety," and Section 12, "Construction Area Traffic Control Devices," of 

the Standard Specifications and these special provisions. 

Do not perform work that would require a complete road closure. 

Installing temporary signal system (TSS) shall conform to the provisions in section 12-3.33, 

“Temporary Signal Systems” of the Standard Specifications and the special provisions 

 

PAYMENT 

 

Temporary Signal System for lane closure is paid for as Bid Item No. 4 “Temporary Signal System.” 

Costs for the installation, operation, maintenance and removal of the temporary signal system is 

paid, for each working day that the temporary signal system is used. 

 

 

SECTION 13 – WATER POLLUTION CONTROL 

13-1.01 WATER POLLUTION CONTROL PROGRAM: 

Water Pollution Control shall conform to the provisions in Section 13, "Water Pollution Control," of 

the Standard Specifications and these special provisions. 

 

Water Pollution Control Program is paid for under Bid Item No. 7 “Prepare Water Pollution 

Control Program.” 

13-1.02 JOB SITE MANAGEMENT: 

Job Site Management shall conform to the provisions in Section 13-4, “Job Site Management” of 

the Standard Specifications. 

 

Job site management is paid for under Bid Item No. 6 “Job Site Management.” 

13-1.03 TEMPORARY SEDIMENT CONTROL: 

Temporary Sediment Control shall conform to the provisions in Section 13-6, “Temporary Sediment 

Control” of the Standard Specifications and these special provisions. 
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Temporary Sediment Control is included in the Contract price paid for as Job Site Management. 

 

 

SECTION 14 – ENVIRONMENTAL STEWARDSHIP 

14-1.01 GENERAL: 

Attention is directed to Section 14, “Environmental Stewardship,” of the Standard Specifications 

and these Special Provisions. 

14-1.02 NOISE AND VIBRATION: 

 

NOISE CONTROL 

 

Replace the second paragraph in Section 14-8.02 of the Standard Specifications with the following: 

 

Do not exceed 85 dBA (max) at 50 feet from the job site activities; where such noise will 

impact existing development. 

 

Provide one (1) Type 1 sound level meter and one (1) acoustic calibrator to be used by the 

Department until Contract acceptance. Provide training by a person trained in noise monitoring to 

one (1) Department employee designated by the Engineer. The sound level meter must be calibrated 

and certified by the manufacturer or other independent acoustical laboratory before delivery to the 

Department. Provide annual recalibration by the manufacturer or other independent acoustical 

laboratory. The sound level meter must be capable of taking measurements using the A-weighting 

network and the slow response settings. The measurement microphone must be fitted with a 

windscreen. The Department returns the equipment to you at Contract acceptance. 

 

Full compensation for conforming to the requirements of this section shall be considered as included 

in the prices paid for the various Contract items of work involved and no additional compensation 

will be allowed therefor. 

14-1.03 HAZARDOUS WASTE AND CONTAMINATION: 

Hazardous Waste and Contamination shall conform to the provisions in Section 14-11, “Hazardous 

Waste and Contamination” of the Standard Specification. Attention is directed to Section 14-11.02 

“Unanticipated Discovery of Asbestos and Hazardous Substance, “and Section 14-11.03 “Hazardous 

Waste Management,” of the Standard Specification and this special provision. 

 

If delay of work in the area, due to unanticipated discovery of asbestos or hazardous substances, 

delays the current controlling operation, the delay will be considered as right of way delay and the 

Contractor will be compensated for the delay in conformance with the provisions in Section 8-1.07, 

"Delays," of the Standard Specifications. 

 

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or 

hazardous substances including exploratory work to identify and determine the extent of the asbestos 

or hazardous substance will be performed by separate Contract. 

 

The Department reserves the right to use other forces for exploratory work to identify and determine 

the extent of such material and for removing hazardous material from such area. 

DocuSign Envelope ID: E04B4ED4-97DA-424D-8DEB-5FFA3D1CDB28



 

San Juan Grade Rd Slope Repair at MP 8.63  

Project #6111 

 

59 

 

14-1.04 AIR QUALITY: 

Comply with Section 14-9, “Air Quality,” of the Standard Specifications. 

 

Dust control is included in the Contract price paid for as Job Site Management. 

14-1.05 ENVIRONMENTAL RESTRICTIONS: 

The Environmental documents require that heavy equipment shall not be allowed within the 

creek or riverbed of project areas. It is anticipated that work shall be done from scaffolding from 

the bridge deck with support vehicles parked on the adjacent lane requiring flagging control. In 

areas where there is no vegetation, scaffolding can be set up on the adjacent dry creek or 

riverbed. In areas where vehicular access to the riverbed has been established in the past, 

construction vehicles can access the riverbed for construction support. No destruction of 

vegetation shall occur. 

 

No right-of-way agreements with adjacent property owners have been arranged for this project. 

If the Contractor desires riverbed access outside of County right-of-way, access agreements shall 

need to be arranged by the Contractor with adjacent property owners. In addition, the Contractor 

shall obtain a permit from the California Department of Fish and Wildlife.  

 

 

SECTION 15 – EXISTING FACILITIES 

 

The work performed in connection with various existing highway facilities shall conform to the 

provisions in Section 15, "Existing Facilities," of the Standard Specifications and these special 

provisions. 

15-1.01 OBSTRUCTION: 

Attention is directed to Section 15, "Existing Facilities," and Section 5-1.36, “Property and Facility 

Preservation,” of the Standard Specifications and these special provisions. 

 

The Contractor shall notify in writing the following utilities and agencies five days prior to the 

beginning of construction: 

 

 PG&E      AT&T California 

 Contact: José Saldana    Contact: Bill Kuhne 

 Tel: (831)784-3574   Tel: (831)637-8196 

 401 Work Street   340 Pajaro Street 

 Salinas CA 93901    Salinas CA 93901 

                                                          

 Charter Communications    Storm – Monterey County  

 Contact: Rich Furtado     Contact: Shawn Atkins 

 Tel: (408)612-6145 Tel: (831)755-4929 

 8120 Camino Arroyo 855 E. Laurel Drive, Bldg. B 

 Gilroy, CA 95020-5123  Salinas CA 93905 

           

The Contractor’s attention is directed to the existence of certain underground facilities that may 

require special precautions be taken by the Contractor to protect the health, safety and welfare of 

workmen and of the public.  Facilities requiring special precautions include, but are not limited to: 

conductors of petroleum products, oxygen, chlorine, and toxic or flammable gases; natural gas in 
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pipelines greater than 6 inches in diameter or pipelines operating at pressures greater than 60 psi 

(gage); underground electric supply system conductors or cables, with potential to ground of more 

than 300 volts, either directly buried or in duct or conduit which does not have concentric grounded 

conductors or other effectively grounded metal shields or sheaths. 

 

The Contractor shall notify the Engineer and the appropriate regional notification center for 

operators of subsurface installations at least two (2) working days, but not more than 14 calendar 

days, prior to performing any excavation or other work close to any underground pipeline, conduit, 

duct, wire or other structure.  Regional notification centers include, but are not limited to, the 

following: 

 

Notification Center Telephone 

Number 

Underground Service Alert-Northern 

California (USA) 

(800) 642-2444 

(800) 227-2600 

Western Utilities Underground Alert (Inc.) (800) 424-3447 

 

Full compensation for conforming to the provisions in this section not otherwise provided for, shall 

be considered in prices paid for the various Contract items of work involved and no additional 

compensation shall be allowed therefor. 

 

 

SECTION 17 – GENERAL 

16-1.01 CLEARING AND GRUBBING: 

Comply with Section 17-2, “Clearing and Grubbing,” of the Standard Specifications and these 

special provisions. 

 

The Contractor shall trim existing tree branches and shrubs to have a minimum lateral clearance 

of 3 feet from proposed edge of pavement and vertical clearance of 20 feet. The Contractor shall 

remove and dispose of all the trimmings and debris. 

 

Clearing and Grubbing is paid for under Bid Item No. 8 “Clearing and Grubbing.”  

 

 

SECTION 19 – EARTHWORK 

19-1.01 SHOULDER BACKING: 

Comply with section 19-9, “Shoulder Backing,” of the Standard Specifications. 

 

The cost to furnish, place, and compact shoulder backing shall be considered included in the 

price paid for various other contract items of work and no additional compensation will be 

allowed therefor. 

19-2.03H DITCH EXCAVATION: 

Comply with section 19-2, “Roadway Excavation,” of the Standard Specifications. 

 

The cost to excavate, off haul material, and dispose of shall be considered included in the price 
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paid for excavating ditches. Avoid excavating below the grade for the bottom of the ditch. If you 

excavate below grade, backfill with suitable material, and compact it. 

19-2.04 PAYMENT: 

Payment for Ditch Excavation shall be made on a cubic yard basis for the actual cubic yard 

excavated at the contract unit price bid for Bid Item No. 10 “Ditch Excavation.” Such payment 

shall be considered full compensation for furnishing all labor, material, tools, equipment and 

doing all work required per the Plans, Special Provisions and Standard Specifications. 

 

19-3 STRUCTURE EXCAVATION AND BACKFILL 

 

Section 19-3 includes specifications for performing structure excavation and backfill. 

19-3.02 PAYMENT 

Payment for Structural Excavation shall be made on a cubic yard basis for the actual cubic yard 

excavated at the contract unit price bid for Bid Item No. 9 “Structural Excavation (Retaining 

Wall).” Such payment shall be considered full compensation for furnishing all labor, material, 

tools, equipment and doing all work required per the Plans, Special Provisions and Standard 

Specifications. 

 

19-3.03D(1) RETAINING WALL DRAINAGE: 

Permeable material meeting the State of California Standard Specification section 68-1.025, 

Class 1, Type A, shall be placed behind the wall, with a minimum width of 12 inches and 

extending for the full height of the wall to within one foot (1’) of the ground surface.  The top of 

the permeable material shall be covered with Mirafi 140N filter fabric or equivalent and then 

compacted native soil placed to the ground surface.  A 6-inch diameter perforated rigid plastic 

drain pipe shall be installed within three inches (3”) of the bottom of the permeable material and 

be discharged to a suitable, approved location.  The perforations should be placed downward; 

oriented along the lower half of the pipe.  Neither the pipe nor the permeable material should be 

wrapped in filter fabric. 

 

19-3.03D(2) PAYMENT 

Payment for the Permeable Material shall be made on a cubic yard basis for the actual cubic yard 

installed at the contract unit price bid for Bid Item No. 19 “Class I Permeable Material).” Such 

payment shall be considered full compensation for furnishing all labor, material, tools, 

equipment and doing all work required per the Plans, Special Provisions and Standard 

Specifications. 

 

 

SECTION 26 – AGGREGATE BASES 

 

26-1.01 12-INCH THICK (CLASS II) AGGREGATE BASE MATERIAL DESCRIPTION: 

 

Contractor shall comply with Section 26, “Aggregate Bases” of the Standard Specifications and 

these Special Provisions. 

 

26-1.02 12-INCH THICK (CLASS II) AGGREGATE BASE MATERIAL PAYMENT: 
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Payment for 12-inch Thick (Class II) Aggregate Base Material shall be made on a cubic yard 

basis for the actual cubic yard installed at the contract unit price bid for Bid Item No. 12 “Class 

II Aggregate Base.” Such payment shall be considered full compensation for furnishing all labor, 

materials, tools, equipment and doing all work required per the Plans, Special Provisions and 

Standard Specifications. 

 

SECTION 39 – HOT MIX ASPHALT 

39-1.01 HOT MIX ASPHALT (TYPE A): 

Comply with Section 39, “Hot Mix Asphalt,” of the Standard Specifications and these special 

provisions. 

 

For this Project: 

1.  All aggregate base shall meet Standard Specification Section 26 “Aggregate Base” for 

Class 2 materials and be angular in shape. 

2.  All Class 2 aggregate base shall be ½-inch maximum aggregate size meeting the 

requirements of Section 26-1.02B. 

3.  Aggregate base shall be compacted to 95% of maximum dry density. 

4.  Use ½-inch minimum, Type “A” medium graded asphaltic concrete shown in Section 39-

2.02B (4). 

5.  Asphalt binder used in HMA Type A must be PG 64-10. 

 

If widening existing pavement, construct new pavement structure on both sides of the existing 

pavement to match the elevation of the existing pavement's edge at each location before placing 

HMA over the existing pavement. 

 

39-1.02 INSTALLATION 

 

Scarify and moisture condition the upper 8-inches of subgrade soil and compact to a minimum of 

95% of its maximum dry density, at moisture content 1 to 3% over the optimum moisture content 

of the soil. 

Provide sufficient gradient to prevent ponding of water. 

 

39-1.03 2-INCH THICK (1/2-INCH MIX DESIGN) HOT MIX ASPHALT CONCRETE 

PAVEMENT PAYMENT: 

 

Payment for 2-inch Thick (1/2-inch Mix Design) Hot Mix Asphalt Concrete Pavement shall be 

made on a per ton basis at the contract unit price bid for Bid Item No. 13 “Asphalt Concrete 

(Type A, ½” Maximum Grading).” Such payment shall be considered full compensation for 

furnishing all labor, materials, tools, equipment and doing all work required including roadway 

pavement and 2-inch cold plane grind and overlay, per the Plans, Special Provisions and 

Standard Specifications. 

 

39-1.04 ASPHALT CONCRETE (AC) DIKE, TYPE A DESCRIPTION: 

 

Comply with Section 39-2.01B (11), “Miscellaneous Areas and Dikes” of the Standard 

Specifications and these Special Provisions and the Plans. Asphaltic concrete binder shall be 

PG64-10. 
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39-1.05 ASPHALT CONCRETE (AC) DIKE, TYPE A PAYMENT: 

 

Payment for Asphalt Concrete (AC) Dike, Type A shall be made on a linear feet basis at the 

contract unit price bid for Bid Item No. 14 “Place Asphalt Concrete Dike (Type A).” Such 

payment shall be considered full compensation for furnishing all labor, materials, tools, 

equipment and doing all work required per the Plans, Special Provisions and Standard 

Specifications.    

    

 

SECTION 21 EROSION CONTROL 

 

21-1.01 EROSION CONTROL-HYDROSEED 

 

Erosion Control (Hydroseed) shall conform to the provisions in section 21 Erosion Control and 

specifically section 21-2.03D Hydromulch and Hydroseed. Erosion Control (Hydroseed) work 

includes removing and disposing of weeds and applying erosion control materials including seed, 

fiber, commercial fertilizer, organic fertilizer, straw, and tackifier to erosion control (hydroseed) 

areas as shown on the plans. Erosion Control (Hydroseed) shall be applied on all cut and fill 

slopes within the project boundary. 

 

Payment for Hydroseed shall be made on a square foot basis for the actual square foot installed 

at the contract unit price bid for Bid Item No. 11 “Erosion-Control (Hydroseed).” Such payment 

shall be considered full compensation for furnishing all labor, materials, tools, equipment and 

doing all work required per the Plans, Special Provisions and Standard Specifications. 

 

 

SECTION 47 EARTH RETAINING SYSTEMS 

 

47-6 ALTERNATIVE EARTH RETAINING SYSTEMS 

 

Section 47-6 includes specifications for constructing alternative earth retaining systems. 

 

47-6.01 GENERAL  

 

47-6.01A Summary Section 47-6 includes specifications for constructing alternative earth 

retaining systems. You may use an alternative earth retaining system when specified in the 

special provisions. Use only one type of system at any one location. The alternative earth 

retaining system must comply with the specifications for the type of wall being constructed. 

 

PAYMENT 

 

The Contract price paid per linear foot of alternative earth retaining system Type Ultrablock™ 

wall system or Similar wall system under Bid Item No. 15 “Retaining Wall (Special)” shall 

include full compensation for furnishing all labor, materials, tools, equipment, and incidentals 

and for doing all work involved in completing the retaining system in place, as shown on the 

plans, as specified in the Standard Specifications and these Special Provisions, and as directed by 

the Engineer. 
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SECTION 51 – CONCRETE STRUCTURES 

 51-1 GENERAL 

 

51-1.01 GENERAL 

51-1.01A Summary Section 51-1 includes general specifications for constructing concrete 

structures. Earthwork for the following concrete structures must comply with section 19-3: 1. 

Sound wall footings 2. Sound wall pile caps 3. Culverts 4. Barrier slabs 5. Junction structures 6. 

Minor structures 7. Pipe culvert headwalls, end walls, and wingwalls for a pipe with a diameter 

of 5 feet or greater  

  

Falsework must comply with section 48-2. Joints must comply with section 51-2. Elastomeric 

bearing pads must comply with section 51-3.02. Reinforcement for the following concrete 

structures must comply with section 52: 1. Sound wall footings 2. Sound wall pile caps 3. Barrier 

slabs 4. Junction structures 5. Minor structures 6. PC concrete members  

  

You may use RSC for a concrete structure only where the specifications allow the use of RSC  

 

 

64-2 PLASTIC PIPE 

64-2.01 GENERAL 

Contractor shall comply with Section 19 “Earthwork” and Section 64 “Plastic Pipe” of the 

Standard Specifications and these Special Provisions and the Plans. Contractor shall backfill pipe 

with concrete slurry per plan and per Section 19-3.03F of the Standard Specifications. 

 

64-2.01A SUMMARY  

Use the following high density polyethylene (HDPE) pipe: 

 Product: N-12 Dual Wall-HDPE Pipe 

 

64-2.03 PAYMENT  

Payment for Polyethylene Pipe (HDPE) shall be made on a linear foot basis for the actual linear 

foot installed and backfilled with concrete at the contract unit price per Bid Item No. 1 “18-inch 

Pipe”. Such payment shall be considered full compensation for furnishing all labor, materials, 

tools, equipment and doing all work required per the Plans, Special Provisions and Standard 

Specifications. 

 

 

68-2 UNDERDRAINS 

 

68-2.01 GENERAL  

68-2.01A Summary Section 68-2 includes specifications for constructing underdrains. 

Excavation and backfill must comply with section 19-3. 

 

68-2.02G FILTER FABRIC 

Filter fabric for use with underdrains must comply with section 96-1.02B. Filter fabric for 

underdrains must be Class A. 

 

68-2.04A PAYMENT 
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Payment for Filter Fabric shall be made on a square yard (SY) basis at the contract unit price bid 

for Bid Item No. 18 “Filter Fabric.” Such payment shall be considered full compensation for 

furnishing all labor, materials, tools, equipment, and doing all work required, per the Plans, 

Special Provisions, and Standard Specifications. 

 

68-2.04B PAYMENT 

Payment for 6” Perforated Plastic Pipe (Underdrain) shall be made on a lineal foot (LF) basis at 

the contract unit price bid for Bid Item No. 16 “6” Plastic Pipe (Underdrain).” The payment 

quantity includes the length measured along the centerline of elbows, outlets and risers and the 

length of wyes, tees, and other branches to the point of intersection. Such payment shall be 

considered full compensation for furnishing all labor, materials, tools, equipment, and doing all 

work required, per the Plans, Special Provisions, and Standard Specifications. 

 

68-2.04C PAYMENT 

Payment for 6” Solid Plastic Pipe (Underdrain Outlet) shall be made on a lineal foot (LF) basis at 

the contract unit price bid for Bid Item No. 17 “6” Plastic Pipe (Underdrain Outlet).” The 

payment quantity includes the length measured along the centerline of elbows, outlets and risers 

and the length of wyes, tees, and other branches to the point of intersection. Such payment shall 

be considered full compensation for furnishing all labor, materials, tools, equipment, and doing 

all work required, per the Plans, Special Provisions, and Standard Specifications. 

 

 

SECTION 70 - MISCELLANEOUS DRAINAGE FACILITIES  

70-1 GENERAL 

70-1.01 GENERAL  

Section 70-1 includes general specifications for (1) installing miscellaneous drainage facilities 

for water drainage and transmission and (2) constructing casings for bridges. Miscellaneous 

drainage facilities include pipe components made of pipe or other materials. Pipe risers include 

pipe riser connections and bar reinforcement steel riser safety cage. Miscellaneous drainage 

facilities do not include steel covers, frames and grates, frames and covers, manhole frames and 

grates, manhole frames and covers, or other miscellaneous metal parts. Iron and steel items used 

for miscellaneous drainage facilities must comply with section 75. For a miscellaneous drainage 

component with alternative in the bid item description, choose from the types of the component 

shown. Do not mix different types of the same component in the same location.  

 

70-1.02 MATERIALS 

Steps and ladders must be (1) steel if they are installed in steel or concrete drainage facilities or 

(2) aluminum if they are installed in aluminum drainage facilities. Hardware installed in 

aluminum drainage facilities must be aluminum. Epoxy-resin adhesive for bonding a pipe slip 

joint to a cross drain must comply with the materials specifications for applying epoxy-resin 

adhesive to concrete. Boards for redwood covers must be no. 1 heart structural grade, S4S 

redwood. Minor concrete drainage appurtenances including concrete foundations, bases, and 

basin floors must comply with section 51-7. 

 

 

70-1.03 CONSTRUCTION  

Excavation and backfill for miscellaneous drainage facilities must comply with section 19. 

Attach steps and ladders to miscellaneous drainage facilities where described. If new drain inlets 
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or manholes are placed in paved or surfaced areas, do not construct the drain to final grade until 

the paving or surfacing adjacent to the drain is completed. Install drainage pipe stubs, pipe riser 

connections and bar reinforcement steel riser safety cages.  

 

70-1.04A PAYMENT 

Payment for Drainage Inlet Type G1 (Depth of 6’) shall be made on an each (ea) basis at the 

contract unit price bid for Bid Item No. 20 “Drainage Inlet, Type G1 (Depth of 6’).” Such 

payment shall be considered full compensation for furnishing all labor, materials, tools, 

equipment, and doing all work required, including grates and covers, per the Plans, Special 

Provisions, and Standard Specifications. 

 

 

SECTION 72 – SLOPE PROTECTION 

 

Replace 72-1.04 Payment in section 72-7 with: 

 

72-1.04 PAYMENT 

No payment will be made for additional fabric used for overlaps. 

 

Payment for Rock Slope Protection Fabric shall be made on a cubic yard (CY) basis at the 

contract unit price bid for Bid Item No. 22 “Rock Slope Protection Fabric.” Payment quantity is 

the area installed in the field. Such payment shall be considered full compensation for furnishing 

all labor, materials, tools, equipment, and doing al work required, per the Plans, Special 

Provisions, and Standards Specifications. 

 

Replace Reserved in section 72-7 with: 

 

72-7 ROCK SLOPE PROTECTION (NO. 1, METHOD B) AT CULVERT OUTLETS: 

Rock Slope Protection (No. 1, Method B) and Rock Slope Protection Fabric (Class B) utilized to 

dissipate water at culvert outlet at the location indicated and as shown on the plan sheet L-1 shall 

conform to the provisions in section 72 Slope Protection and specifically section 72-2 Rock 

Slope Protection. Rock Slope Protection (No. 1, Method B) shall correspond to size and 

gradation for Rock Slope Protection Class I listed in the Rock Gradation Table in section 72-

2.02B Rock.  Rock Slope Protection shall be installed by Method B as indicated in section 72-

2.03C Placement Method B. 

 

72-7.1 PAYMENT 

Payment for Rock Slope Protection (20lb, Class I, Method B) shall be made on a cubic yard 

(CY) basis at the contract unit price bid for Bid Item No. 21 “Rock Slope Protection (20lb, Class 

I, Method B).” Payment quantity is the volume determined from the dimensions shown on the 

plans. Such payment shall be considered full compensation for furnishing all labor, materials, 

tools, equipment, and doing all work required, per the Plans, Special Provisions, and Standard 

Specifications. 

 

SECTION 82 - SIGNS AND MARKERS 

82-1.01 GENERAL  

82-1.01A Summary Section 82-1 includes general specifications for fabricating and installing 

sign panels and markers and constructing roadside signs. Signs and markers must comply with 

DocuSign Envelope ID: E04B4ED4-97DA-424D-8DEB-5FFA3D1CDB28



 

San Juan Grade Rd Slope Repair at MP 8.63  

Project #6111 

 

67 

 

the California MUTCD, California Sign Specifications, and the FHWA publication Standard 

Highway Signs and Markings. For the California Sign Specifications, go to the Department's 

Traffic Operations website. 

 

82-1.02 PAYMENT 

Payment for traffic signs shall be made on an each (ea) basis for the actual quantity installed at 

the contract unit price for Bid Item No. 23 “Object Marker (Type L).” Such payment shall be 

considered full compensation for furnishing all labor, material, tools, equipment, and incidentals 

required to complete the 

installation in place per the Plans, Special Provisions, and the Standard Specifications. 

 

 

SECTION 83 – RAILINGS AND BARRIERS 

83-1.01 GENERAL: 

Comply with Section 83, “Railings and Barriers,” of the Standard Specifications and these 

Special Provisions. 

83-1.04 CONCRETE BARRIER: 

Concrete barriers shall conform to the provisions in Section 83-2, "Barriers," of the 

Standard Specifications with Amendments issue date 11-30-15 and these special provisions. 

Ultrablock™ wall system or Similar wall system at locations and as shown on the plans. 

 

Measurement and Payment for items of work “Concrete Barrier “Ultrablock™ wall system or 

Similar wall system” shall be as specified in Section 83-2.03 “Measurement” and Section 83-

2.04 “Payment” of the Standard Specifications. 

 

Attention is directed to Section 83-11 “Existing Railings and Barriers” and Section 15 “Existing 

Facilities” of the Standard Specifications. Attention is directed to Section 83-11.02B “Remove 

Concrete K-Rail” of the Standard Specifications and this special provision. 

 

Existing temporary K-Rail, shown on the plans to be removed, shall be removed and disposed of 

to a location approved by the Engineer. 
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APPENDIX I - SAMPLE CONTRACT 

SAMPLE CONTRACT 

 

CONTRACT FOR PUBLIC WORK 

 

COUNTY OF MONTEREY 

 

STATE OF CALIFORNIA 

 

PROJECT NO.       x 

 

  THIS AGREEMENT, made in triplicate by and between the COUNTY OF 

MONTEREY, a political subdivision of the State of California, hereinafter called the "County," 

and __________________________________________________, hereinafter called the 

"Contractor," WITNESSETH: 

 

(1)  THE WORK 

 

   The Contractor shall do all the work and furnish all the materials, except such as 

are mentioned in any of the Contract documents to be furnished by the County, necessary to 

construct and complete in a good, workmanlike and substantial manner and to the satisfaction of 

the County, the following public work: 

 

SAN JUAN GRADE ROAD SLOPE REPAIR AT MP 8.63  

PROJECT NO. 6111 

Federal Aid Project No: ER-32L0 (457) 

 

 

in accordance with this agreement and with all of the following additional Contract documents 

which are incorporated into and made a part of this agreement: 

 

(a) The Standard Specifications 2018, and the Standard Plans 2018, including issued 

revision, of the State of California, Department of Transportation. 

 

(b) A set of plans and cross sections (when applicable) entitled: 

 

SAN JUAN GRADE ROAD SLOPE REPAIR AT MP 8.63 

PROJECT NO. 6111 

Federal Aid Project No: ER-32L0 (457) 

 

 

(c) The Special Provisions for the work 

 

(d) The Notice to Bidders calling for bids 

 

(e) The Payment and Performance bonds require 

 

(f) Federal Wage Rates 
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(g) Certificate of Insurance 

 

(h) Form FHWA-1273 

 

(i) The accepted bid/proposal including the following: 

 

(1)  List of Subcontractors 

(2)  Equal Employment Opportunity Certification 

(3)  Public Contract Code 

       Section 10285.1 Statement 

       Section 10162 Questionnaire 

       Section 10232 Statement 

(4)  Noncollusion Declaration 

(5)  Debarment and Suspension Certification 

(6)  NonLobbying Certification For Federal-Aid Contracts  

(7)  Disclosure of Lobbying Activities  

(8)  Instructions For Completion of SF-LLL, Disclosure of Lobbying 

Activities 

 

(9)  Statement Concerning Employment Of Undocumented Aliens 

(10)  Contractor’s Certificate As To Worker’s Compensation 

(11)  List of Satisfied Public Agencies 

(12)  Exhibit 15-G Local Agency Bidder DBE Commitment  

(Construction Contracts)  

(13)  Instructions-Exhibit 15-G Local Agency Bidder DBE Commitment 

(Construction Contracts) 

(14)  Exhibit 15-H DBE Information-Good Faith Efforts 

(15)  Bidder’s Bond 

 

 All Contract documents are intended to cooperate, so that any work called for in one and 

not mentioned in another is to be executed the same as if mentioned in all. However, should 

there be any conflict between the terms of this instrument and the Contractor's bid or proposal, 

then this instrument shall control. 

 

2. WORKERS' COMPENSATION 

 

In accordance with the provisions of Section 3700 of the Labor Code, the Contractor 

and every Subcontractor will be required to secure the payment of compensation to his 

employees. 

 

3.  CONTRACT PRICE 

 

The County shall pay the Contractor the following prices for the performance of this 

Contract: 
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San Juan Grade Road Slope Repair at MP 8.63 

Federal Aid Project No: ER-32L0 (457) 

 

    

        F – Final Pay Item          

        S – Specialty Item   

        P – Partial Pay Item 

Item 

No. 

Item 

Code 
F, S, P  Description Unit 

Quantit

y 

Unit 

cost 
Amount 

1 020897  18” HDPE Downdrain LF 20   

2 120090 S Construction Area Signs LS 1   

3 120100 S Traffic Control System LS 1   

4 128601  Temporary Signal System WDAY 30   

5 129000  Temporary Railing (Type K) LF 120   

6 130100  Job Site Management LS 1   

7 130300  Prepare Water Pollution Control Program LS 1   

8 170103  Clearing and Grubbing LS 1   

9 192037 F Structural Excavation (Retaining Wall) CY 550   

10 194001 F Ditch Excavation CY 25   

11 203031  Erosion-Control (Hydroseed) SQYD 3750   

12 260201  Class II Aggregate Base CY 11   

13 390120  
Asphalt Concrete (Type A, ½ ” Maximum 

Grading) 
TON 12   

14 394040  Place Asphalt Concrete Dike (Type A)  LF 175   

15 513552  Retaining Wall (Special) LF 85   

16 680902  6” Plastic Pipe (Underdrain) LF 85   

17 681113  6” Plastic Pipe (Underdrain Outlet) LF 40   

18 682022  Filter Fabric SQYD 50   

19 682042  Class I Permeable Material CY 26   

20 707106  Drainage Inlet, Type G1 (Depth of 6’) EA 1   

21 723095  Rock Slope Protection (20lb, Class I, Method B) CY 2   

22 729011  Rock Slope Protection Fabric SQYD 4   

23 820132  Object Marker (Type L) EA 2   

24 999990  Mobilization LS 1   

TOTAL COST  
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   IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the dates appearing below their 

respective signatures. 

CONTRACTOR:    

     

 
(Name of Company) 

   

By:   By: 
 

                 Signature of Chair, President, or Vice- 

                 President 

 

                   Signature of Secretary, Asst. Secretary,  

                   CFO, Treasurer or Asst. Treasurer* 

Date: 

Printed Name and Title 

 Date: 

Printed Name and Title 

 
 

   

COUNTY OF MONTEREY:    

    
 

    
APPROVED AS TO FISCAL TERMS 

By:   By:  

Name: Randy Ishii  Name: Gary Giboney 

Title: Director of Public Works, Facilities & Parks  Title: Chief Deputy Auditor-Controller 

Dated:   Date:  

     

    APPROVED AS TO INDEMNITY/ 

 
APPROVED AS TO FORM   INSURANCE LANGUAGE 

By:   By:  

Name: Mary Grace Perry  Name: Daniele P. Mancuso 

Title: Deputy County Counsel  Title: Risk Manager 

Date:   Date:  

     

*INSTRUCTIONS:  If CONTRACTOR is a corporation, including non-profit corporations, the full legal name of 

the corporation shall be set forth above together with the signatures of two specified officers per California 

Corporation Code Section 313. If Contractor is a Limited Liability Corporation (LLC), the full legal name of the 

LLC shall be set forth above together with the signature of two (2) managing members. If CONTRACTOR is a 

partnership, the name of the partnership shall be set forth above together with the signature of a partner who has 

authority to execute this AGREEMENT on behalf of the partnership. If CONTRACTOR is contracting in an 

individual capacity, the individual shall set forth the name of the business, if any, and shall personally sign the 

AGREEMENT. 
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COUNTY OF MONTEREY 

PAYMENT BOND 

(Civil Code Section 9550) 

 

WHEREAS, the County of Monterey has awarded to Principal, as Contractor, a Contract 

for the following project: 

 

SAN JUAN GRADE ROAD SLOPE REPAIR AT MP 8.63 

PROJECT NO. 6111 

Federal Aid Project No: ER-32L0 (457) 

 

 

AND WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with 

said Contract, to secure the payment of claims of laborers, mechanics, materialmen, and other 

persons furnishing labor and materials on the project, as provided by law. 

 

NOW, THEREFORE, we_______________________________________, as Principal, 

and              

___________________________________________________ as Surety, are held and firmly 

bound unto the County of Monterey, a political subdivision of the State of California (hereinafter 

called "County"), and to the persons named in California Civil Code section 9100 in the penal 

sum of        Dollars ($ , , .     ) 

for the payment of which sum in lawful money of the United States, well and truly to be made, 

we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and 

severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

 

If the Principal, or any of Principal's heirs, executors, administrators, successors, assigns, 

or Subcontractors, (1) fails to pay in full all of the persons named in Civil Code Section 9100 

with respect to any labor or materials furnished by said persons on the project described above, 

or (2) fails to pay in full all amounts due under the California Unemployment Insurance Code 

with respect to work or labor performed on the project described above, or (3) fails to pay for 

any amounts required to be deducted, withheld, and paid over to the Employment Development 

Department from the wages of employees of the Principal and Subcontractors pursuant to 

Unemployment Insurance Code Section 13020 with respect to such work and labor, then the 

Surety shall pay for the same. 

 

Surety hereby stipulates and agrees that no change, extension of time, alteration or 

addition to the terms of the Contract on the call for bids, or to the work to be performed there 

under, or the specifications accompanying the same, shall in any way affect its obligation under 

this bond, and it does hereby waive notice of any such change, extension of time, alteration or 

addition to the terms of said Contract or the call for bids, or to the work, or to the specifications. 

 

If suit is brought upon this bond by the County and judgment is recovered, the Surety 
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shall pay all litigation expenses incurred by the County in such suit, including attorney’s fees, 

court costs, expert witness fees and investigation expenses. 

 

This bond inures to the benefit of any of the persons named in Civil Code Section 9100, 

and such persons or their assigns shall have a right of action in any suit brought upon this bond, 

subject to any limitations set forth in Civil Code Sections 9550 et seq. (Civil Code, Division 4, 

Part 6, Title 3, Chapter 5: Payment Bond for Public Works & Facilities). 

 

IN WITNESS WHERE OF the above-bounden parties have executed this instrument under 

their several seals this______day of______________, 20_____, the name and corporate seal of 

each corporate party being hereto affixed and these presents duly signed by its undersigned 

representative, pursuant to authority of its governing body. 

 

(Corporate Seal)             

      Principal 

 

      By         

 

      Name and Title       

 

(Corporate Seal) 

              

      Surety 

 

      By         

 

      Name and Title       

 

 

(Attach notary acknowledgement for all signatures and original or certified copy of unresolved 

appointment, attorney-in-fact certificate, power of attorney, by laws, or other instrument entitling 

or authorizing person executing bond on behalf of Surety to do so.) 
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COUNTY OF MONTEREY 

PERFORMANCE BOND 

 

 

WHEREAS, the County of Monterey has awarded to Principal, ______________________ 

as Contractor, a Contract for the following project: 

 

SAN JUAN GRADE ROAD SLOPE REPAIR AT MP 8.63 

PROJECT NO. 6111 

Federal Aid Project No: ER-32L0 (457) 

 

 

WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with said 

Contract, to secure the faithful performance of said Contract. 

 

NOW, THEREFORE, we________________________________________, as Principal, 

and __________________________________________________________________________ 

___________________________________________________ as Surety, are held and firmly 

bound unto the County of Monterey, a political subdivision of the State of California (hereinafter 

called "County"), in the penal sum of          

Dollars ($ , , .     ), for the payment of which sum in lawful money of the United 

States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

 

 If the Principal, as Contractor, or Principal's heirs, executors, administrators, successors, 

or assigns, (1) shall in all things stand to and abide by and well and truly keep and perform the 

covenants, conditions, and agreements in said Contract and any alteration thereof made as 

therein provided, on Principal's part to be kept and performed, at the time and in the manner 

therein specified and in all respects according to their true intent and meaning, and (2) shall 

defend, indemnify and save harmless the County, the members of its board of supervisors, and its 

officers, agents and employees as therein stipulated, then this obligation shall become null and 

void; otherwise, it shall be and remain in full force and virtue. 

 

Surety hereby stipulates and agrees that no change, extension of time, alteration, or addition 

to the terms of the Contract or the call for bids, or to the work to be performed thereunder, or the 

specifications accompanying the same, shall in any way affect its obligation under this bond, and 

it does hereby waive notice of any such change, extension of time, alteration or addition to the 

terms of said Contract or the call for bids, or to the work, or to the specifications. 

 

Whenever the Principal, as Contractor, is in default, and is declared in default, under the 

Contract by the County of Monterey, the County of Monterey having performed its obligation 

under the Contract, Surety may promptly remedy the default, or shall promptly: 

(1) Complete the Contract in accordance with its terms or conditions, or 
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(2) Obtain a bid or bids for submission to County of Monterey for completing the 

Contract in accordance with its terms or conditions, and upon determination by 

County of Monterey and Surety of the lowest responsible and responsive bidder, 

arrange for a Contract between such bidder and County of Monterey, and make 

available as work progresses (even though there should be a default or a 

succession of defaults under the Contract or Contracts of completion arranged 

under this paragraph) sufficient funds to pay the cost of completion less the 

balance of Contract price. 

 

If suit is brought upon this bond by the County and judgment is recovered, the Surety shall 

pay all litigation expenses incurred by the County in such suit, including attorney’s fees, court 

costs, expert witness fees and investigation expenses. 

 

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under 

their several seals this______day of _____________________, 20_____, the name and corporate 

seal of each corporate party being hereto affixed and these presents duly signed by its 

undersigned representative, pursuant to authority of its governing body. 

 

 

(Corporate Seal)             

      Principal 

 

      By         

 

      Name and Title       

 

(Corporate Seal) 

              

      Surety 

 

      By         

 

      Name and Title       

 

 

 

(Attach notary acknowledgement for all signatures and original or certified copy of unresolved 

appointment, attorney-in-fact certificate, power of attorney, by laws, or other instrument entitling 

or authorizing person executing bond on behalf of Surety to do so.) 
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APPENDIX II – EXHIBITS AND FORMS 
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CONTRACT 

ITEM NO. 

 
SUBCONTRACT NAME AND 

BUSINESS ADDRESS 

 
BUSINESS 

PHONE 

 
CERTIFICATION NUMBER 

 
AMOUNT PAID WHILE 

CERTIFIED 

CERTIFICATION/ 

DECERTIFICATION 

DATE 
Letter attached 

    
 

$  

    
 

$  

    
 

$  

    
 

$  

    
 

$  

    
 

$  

    
 

$  

    
 

$  

    
 

$  

Comments: 

I CERTIFY THAT THE ABOVE INFORMATION IS COMPLETE AND CORRECT 

CONTRACTOR REPRESENTATIVE SIGNATURE TITLE BUSINESS PHONE NUMBER DATE 

 
TO THE BEST OF MY KNOWLEDGE, THE ABOVE INFORMATION IS COMPLETE AND CORRECT 

RESIDENT ENGINEER BUSINESS PHONE NUMBER DATE 

 

EXHIBIT 17-O DISADVANTAGE BUSINESS ENTERPRISE (DBE) CERTIFICATION STATUS CHANGE 
 
STATE OF CALIFORNIA – DEPARTMENT OF TRANSPORTATION 
CP-CEM-2403(F) (New. 10/99) 

 
CONTRACT NUMBER COUNTY ROUTE POST MILES ADMINISTERING AGENCY CONTRACT COMPLETION DATE 

PRIME CONTRACTOR BUSINESS ADDRESS ESTIMATED CONTRACT AMOUNT 

Prime Contractor: List all DBEs with changes in certification status (certified/decertified) while in your employ, whether or not firms were 
originally listed for good credit. Attach DBE certification/Decertification letter in accordance with the Special Provisions 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
         

 
Distribution O r i g i n a l  copy -DLAE  

Copy -1) Business Enterprise Program 2 ) Prime Contactor 3 ) Local Agency 4 ) Resident Engineer 
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Form CP-CEM 2403(F) (New 10/99) 

DISADVANTAGED BUSINESS ENTERPRISES (DBE) CHANGE IN CERTIFICATION 

STATUS REPORT 
 

The top of the form requires specific information regarding the construction project: Contract 

Number, County, Route, Post Miles, the Administering Agency, the Contract Completion 

Date, and the Estimated Contract Amount.  It requires the Prime Contractor’s name and 

Business Address. The focus of the form is to substantiate and verify the actual DBE dollar 

amount paid to Contractors on federally funded projects that had a changed in Certification 

status during the course of the completion of the Contract. The two situations that are being 

addressed by CP-CEM 2403(F) are, if a firm certified as a DBE and doing work on the 

Contract during the course of the project becomes Decertified, and if a non-DBE firm doing 

work on the Contract during the course of the project becomes Certified as a DBE. 
 
The form has a column to enter the Contract Item No (or Item Nos.) as well as a column for the 

Subcontractor’s 

Name, Business Address, Business Phone, and Contractor's Certification Number. 
 
The column entitled Amount Paid While Certified will be used to enter the actual dollar value 

of the work performed by those Contractors who meet the conditions as outlined above during 

the time period they are Certified as a DBE. This column on the CP-CEM-2403(F) should only 

reflect the dollar value of work performed while the firm was Certified as a DBE. 
 
The column called Certification/Decertification Date (Letter attached) will reflect either the 

date of the Decertification Letter sent out by the Civil Rights Program or the date of the 

Certification Certificate mailed out by the Civil Rights Program. There is a box to check that 

support documentation is attached to the CP-CEM-2403 (F) form. 
 
There is a Comments section for any additional information that may need to be provided 
regarding any of the above transactions. 

 
The CEM-2403(F) has an area at the bottom where the Contractor and the Resident Engineer 

sign and date that the information provided is complete and correct. 
 
 
 
There is a Comments section for any additional information that may need to be provided 

regarding any of the above transactions. 
 
The CEM-2403(F) has an area at the bottom where the Contractor and the Resident Engineer 

sign and date that the information provided is complete and correct. 
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(DBE), FIRST-TIER 
SUBCONTRACTORS 

EXHIBIT 17-F FINAL REPORT-UTILIZATION OF DISADVANTAGE BUSINESS ENTERPRISES (DBE) FIRST-TIER SUBCONTRACTORS  

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION 

FINAL REPORT-UTILIZATION OF DISADVANTAGED BUSINESS ENTERPRISES ADA Notice 
For individuals with sensory disabilities, this document is available in 
alternate formats. For information call (916) 654-6410 or TDD (916) 
654-3880 or write Records and Forms Management, 1120 N Street, 
MS-89, Sacramento, CA 95814 

CEM-2402F (REV 02/2008)  
CONTRACT NUMBER COUNTY ROUTE POST MILES FEDERAL AID PROJECT 

NO. 

ADMINISTERING 

AGENCY 

 CONTRACT COMPLETION DATE 

 
PRIME CONTRACTOR 

 
BUSINESS ADDRESS 

 
ESTIMATED CONTRACT AMOUNT 
$ 

 
ITEM 
NO. 

DESCRIPTION 

OF WORK 

PERFORMED 

AND MATERIAL 

PROVIDED 

 
COMPANY NAME 
AND BUSINESS 
ADDRESS 

 
DBE 
CERT. 
NUMBER 

CONTRACT 

PAYMENTS 

 

 
NON-DBE 

 
DBE 

DATE 
WORK 
COMPLETE 

DATE OF FINAL PAYMENT 

    $ $    
$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

ORIGINAL COMMITMENT 
 

$ 

 
 

TOTAL 

 

$ 

 

$ 
 

 DBE 

 
    List all First-Tier Subcontractors, Disad 

  of work) was different than that approve 

 

 
vantaged Business Enterprises (DBEs) regardless of tier, whether or not the firms were originally listed for goal credit. If actual DBE utilization (or item 

d at time of award, provide comments on back of form. List actual amount paid to each entity. 

I CERTIFY THAT THE ABOVE INFORMATION IS COMPLETE AND CORRECT 
CONTRACTOR 
REPRESENTATIVE'S SIGNATURE 

 
BUSINESS PHONE NUMBER 

 
DATE 

 

TO THE BEST OF MY INFORMATION AND BELIEF, THE ABOVE INFORMATION IS COMPLETE AND CORRECT 

RESIDENT ENGINEER'S SIGNATURE BUSINESS PHONE NUMBER DATE 

  
Copy Distribution-Caltrans contracts: Original - District Construction Copy- Business Enterprise Program Copy- Contractor Copy Resident Engineer 

Copy Distribution-Local Agency 

contracts: 

Original - District Local Assistance 

Engineer 

(submitted with the Report of 

Expenditure 

Copy- District Local Assistance 

Engineer 

Copy- Local Agency 

file 
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FINAL REPORT – UTILIZATION OF 

DISADVANTAGED BUSINESS 

ENTERPRISES (DBE), FIRST-TIER 

SUBCONTRACTORS 

CEM 2402(F) (Rev. 02/2008) 
 
 

The form requires specific information regarding the construction project: Contract Number, County, Route, 

Post Miles, Federal-aid Project No., the Administering Agency, the Contract Completion Date and the 

Estimated Contract Amount. It requires the prime Contractor name and business address. The focus of the 

form is to describe who did what by Contract item number and descriptions, asking for specific dollar values of 

item work completed broken down by subcontractors who performed the work both DBE and non-DBE work 

forces. DBE prime Contractors are required to show the date of work performed by their own forces along with 

the corresponding dollar value of work. 
 

The form has a column to enter the Contract Item No. (or Item No's) and description of work performed or 

materials provided, as well as a column for the subcontractor name and business address. For those firms who are 

DBE, there is a column to enter their DBE Certification Number. The DBE should provide their certification 

number to the Contractor and notify the Contractor in writing with the date of the decertification if their status 

should change during the course of the project. 

The form has six columns for the dollar value to be entered for the item work performed by the subcontractor. 

The Non-DBE column is used to enter the dollar value of work performed for firms who are not certified 

DBE. 
 

The decision of which column to be used for entering the DBE dollar value is based on what 

program(s) status the firm is certified. This program status is determined by the California Unified 

Certification Program by ethnicity, gender, ownership, and control issues at time of certification. To 

confirm the certification status and program status, access the Department of Transportation Civil 

Rights web site at: http://www.dot.ca.gov/hq/bep or by calling (916) 324-1700 or the toll free 

number at (888) 810-6346. 

 

Based on this DBE Program status, the following table depicts which column to be used: 
 

DBE Program 

Status 

Column to be used 

If program status shows DBE only with no other programs listed DBE 
 

If a Contractor performing work as a DBE on the project becomes decertified and still performs work after 

their decertification date, enter the total dollar value performed by this Contractor under the appropriate DBE 

identification column. 
 

If a Contractor performing work as a non-DBE on the project becomes certified as a DBE, enter the dollar 

value of all work performed after certification as a DBE under the appropriate identification column. 

 

Enter the total of each of the six columns in Form CEM-2402(F). 

 

Any changes to DBE certification must also be submitted on Form-CEM 2403(F). 

 

Enter the Date Work Completed as well as the Date of Final Payment (the date when the prime Contractor made the 

“final payment” to the subcontractor for the portion of work listed as being completed). 

 

The Contractor and the resident engineer sign and date the form indicating that the information provided is 

complete and correct. 
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FEDERAL-AID HIGHWAY CONSTRUCTION CONTRACTOR’S ANNUAL EEO REPORT 

FEDERAL-AID HIGHWAY CONSTRUCTION CONTRACTORS ANNUAL EEO REPORT 

1.  MARK APPROPRIATE BLOCK  2. COMPANY NAME, CITY, STATE: 3. PROJECT NUMBER: 4. DOLLAR AMOUNT OF 
CONTRACT: 

5.   PROJECT LOCATION:  (County and State) 

Contractor X     

   Monterey County, California 
Subcontractor       

This collection of information is required by law and regulation 23 U.S.C. 140a and 23 CFR Part 230. The OMB control number for this collection is 2125-0019 expiring in August, 2020. 

6. WORKFORCE ON FEDERAL-AID AND CONSTRUCTION SITE(S) DURING LAST FULL PAY PERIOD ENDING IN JULY 2020 

TABLE A TABLE B 

JOB CATEGORIES 
TOTAL 

EMPLOYED 

TOTAL 
RACIAL/ 
ETHNIC 

MINORITY 

BLACK or 
AFRICAN 

AMERICAN 

HISPANIC OR 
LATINO 

AMERICAN 
INDIAN OR 

ALASKA 
NATIVE 

ASIAN 

NATIVE 
HAWAIIAN 
OR OTHER 

PACIFIC 
ISLANDER 

TWO 
OR 

MORE 
RACES 

WHITE APPRENTICES 
ON THE JOB 

TRAINEES 

  M F M F M F M F M F M F M F M F M F M F M F 

OFFICIALS 0  0  0  0                                      

SUPERVISORS 0  0  0  0                                      

FOREMEN/WOMEN 0  0  0  0                                      

CLERICAL 0  0  0  0                                      

EQUIPMENT OPERATORS 0  0  0  0                                      

MECHANICS 0  0  0  0                                      

TRUCK DRIVERS 0  0  0  0                                      

IRONWORKERS 0  0  0  0                                      

CARPENTERS 0  0  0  0                                      

CEMENT MASONS 0  0  0  0                                      

ELECTRICIANS 0  0  0  0                                      

PIPEFITTER/PLUMBERS 0  0  0  0                                      

PAINTERS 0  0  0  0                                      

LABORERS-SEMI SKILLED 0  0  0  0                                      

LABORERS-UNSKILLED 0  0  0  0                                      

TOTAL 0  0  0  0  0  0  0  0  0  0  0  0  0  0  0  0  0  0  0  0  0  0  

TABLE C (Table B data by racial status) 

APPRENTICES 0  0  0  0                                      

OJT TRAINEES 0  0  0  0                                      

8. PREPARED BY: (Name, Title, Email of Contractor's Representative) 9. DATE   10. REVIEWED BY:    (Signature and Title of State Highway Official) 11. DATE 
    

Form FHWA- 1391 (Rev. 09-13) 
     

PREVIOUS EDITIONS ARE OBSOLETE 
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LOCAL AGENCY CONTRACTORS AND SUBCONTRACTORS INSTRUCTIONS FOR 

COMPLETING FHWA 1391 FORM 

 

 
The FHWA-1391 form shall be used to report the number of minority and non-minority employees by gender employed in 

each work classification on a Federal-aid Contract. The “Job Categories” column is used to identify work classification. 

When identifying work classification use only the categories listed on the form. Miscellaneous job categories are to be 

incorporated in the most appropriate category listed on the form. 

 

 

WHO MUST REPORT: 

 

Each prime Contractor and subcontractor, regardless of tier, who has a Federal-aid Contract exceeding $10,000. 
 
 

REPORT DATA: 

 

Each Contractor is to collect data of the number of project personnel who worked all or any part of the last full week of 

July. Contractors who do not perform any work during the last full week of July must write “Not Applicable” across 

the form, sign, date and return. 

 

DUE DATE: 
 

Due on or before the 15
th 

of August. 

 

DEFINITION OF TERMS: 

 

OFFICIALS (Managers): Officers, project engineers, superintendents, etc., who have management level 

responsibility and authority. 

 

SUPERVISORS: All levels of project supervision, if any, between management and foremen 

levels. 
 
 

FOREMEN/WOMEN: Men and women in direct charge of crafts workers and laborers performing work on 

the project. 
 
 

MECHANICS: Equipment service and maintenance personnel. 

LABORERS, SEMI-SKILLED: All laborers classified by specialized type of work. 

LABORERS, UNSKILLED: All Non-classified laborers. 

 
OTHERS:                                   Miscellaneous job classifications are to be incorporated in the most appropriate category 

listed on the form. All employees on the project should be accounted for. 
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BLOCK ENTRIES 
 
 

(1) CHECK APPROPRIATE BLOCK – Check only one box. 

 

(2) NAME AND ADDRESS OF FIRM – Enter the firm’s name, street address, city, town, state and zip code. Do 

not abbreviate. 

 

(3) FEDERAL-AID PROJECT NUMBER – Enter all Federal-aid project number(s) associated with the Contract 

number. (If you are a subcontractor and do not know the Federal-aid project number, contact the prime 

Contractor). 

 

(4) TYPE OF CONSTRUCTION – Enter type of work associated with the Contract number. (If you are a 

subcontractor and do not know the type of construction, contact the prime Contractor). 

 

(5) COUNTY AND STATE – Enter all county(ies) and state(s) associated with the Contract number. (If you are a 

subcontractor and do not know the county(ies) and state(s), contact the prime Contractor). 
 

(6) PERCENT COMPLETE – Enter percentage completed, based on the dollar amount of the Contract 

completed. 

 

(7) BEGINNING CONSTR. DATE – Enter date construction began. 

 

(8) DOLLAR AMOUNT OF CONTRACT – Enter dollar amount of Contract, including amended amounts. 

 

(9) ESTIMATED PEAK EMPLOYMENT – 

 

(a)  Month and Year – Enter month and year of peak employment during the life cycle of the Contract. 

(b) Number of Employees – Enter number of employees, based on the peak employment during the life of the 

Contract. 

 

(10) EMPLOYMENT DATA – 

(Table A) – Enter number of employee(s) based on race, gender and job category during the reporting 

period. 

(Table B) – Enter number of apprentice(s) and on-the-job trainee(s) based on gender and job category during 

the reporting period. 

(Table C) – Enter number of apprentice(s) and on-the-job trainee(s) based on race and gender during the 

reporting period. 

 

(11) PREPARED BY – Signature and Title of Contractor’s Representative certifying the reported data to be true. 

 

(12) REVIEWED BY – Signature and Title of Local Agency Official reviewing data. 
 

 

Note: Include Contract number in the block located at the top of the form. 
 
 

Distribution: Prepared by the Contractor and subcontractors and sent to the local agency. (1) Original – Local agency 

project files (2) Copy – Caltrans Local Assistance District Engineer
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FORM FHWA-1022 
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