MONTEREY COUNTY

PUBLIC WORKS, FACILITIES & PARKS

Randell Ishii, MS, PE, TE, PTOE, Director

1441 Schilling Place, South 2nd Floor Salinas, California 93901-4527



DATE: October 29, 2021

TO: All Contractors Submitting Proposal Packages for Request for Proposals (RFP) #10804 Construction Management Services for Hartnell Bridge Replacement Project Located in Monterey County, California

ADDENDUM NO. 1

This addendum to RFP #10804 Construction Management Services for Hartnell Bridge Replacement Project consists of the following:

- Updated Calendar of Events
- Updated Submittal Instructions & Conditions
- Preliminary questions and written responses

☐ The signed acknowledgement page of Addendum No proposal package.	. 1 must be signed and submitted with your		
☐ Proposal packages received without the signed acknowledgement page, will be considered non-responsive.			
RECEIPT OF ADDENDUM No. 1, RFP #10804 IS HERE	BY ACKNOWLEDGED		
Authorized Company Representative Signature	Company Name		
Printed Name	Date		

This Addendum No. 1 consists of the following UPDATED CALENDAR OF EVENTS, UPDATED SUBMITTAL INSTRUCTIONS & CONDITIONS and PRELIMINARY QUESTIONS/WRITTEN RESPONSE for RFP #10804 Construction Management Services for Hartnell Bridge Replacement Project Located in Monterey County, California

UPDATED CALENDAR OF EVENTS

Under Section 4.0 CALENDAR OF EVENTS

Subsection 4.4 Deadline for Proposal Package Submittal is being changed:

FROM 3:00 p.m., PST, November 12, 2021 TO 3:00 p.m., PST, November 19, 2021

UPDATED SUBMITTAL INSTRUCTIONS & CONDITIONS

Under Section 8.0 SUBMITTAL INSTRUCTIONS & CONDITIONS

1. Sections 8.1 is amended as follows:

Submittal Identification Requirements: ALL SUBMITTALS MAILED OR DELIVERED CONTAINING PROPOSAL MUST BE SEALED AND BEAR ON THE OUTSIDE, PROMINENTLY DISPLAYED IN THE LOWER LEFT CORNER: THE SOLICITATION NUMBER RFP # 10804 and CONTRACTOR'S FIRM NAME. CONTRACTOR MUST INCLUDE ONE (1) ORIGINAL HARD COPY, TWO (2) THREE (3) COPIES, AND ONE (1) CD OR THUMB DRIVE WITH PDF FILES OF SUBMITTAL MATERIALS; AND ONE (1) ORIGINAL ATTACHMENT I (Fee Schedule) IN A SEPARATE SEALED ENVELOPE.

Question No.	Question	County of Monterey Response
1	What is the DBE goal for the Project?	The DBE Goal for this contract is 7%.

~ END ADDENDUM No. 1 ~