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STANDARD PLANS LIST

The 2022 Standard Plan Sheets applicable to this Contract include those listed below. The
applicable revised standard plans (RSPs) listed below are included in the project plans.

ABBREVIATIONS, LINES, SYMBOLS, AND LEGEND

A3A Abbreviations (Sheet 1 of 3)
A3B Abbreviations (Sheet 2 of 3)
A3C Abbreviations (Sheet 3 of 3)
A10A Legend - Lines and Symbols (Sheet 1 of 5)
A10B Legend - Lines and Symbols (Sheet 2 of 5)
A10C Legend - Lines and Symbols (Sheet 3 of 5)
A10D Legend - Lines and Symbols (Sheet 4 of 5)
A10E Legend - Lines and Symbols (Sheet 5 of 5)

PAVEMENT MARKERS, TRAFFIC LINES, AND PAVEMENT

MARKINGS
RSP A20A Pavement Markers and Traffic Lines - Typical Details
A20B Pavement Markers and Traffic Lines - Typical Details
EXCAVATION AND BACKFILL

AB2A Excavation and Backfill - Miscellaneous Details
A62B Limits of Payment for Excavation and Backfill - Bridge Surcharge and Wall
AG62F Excavation and Backfill - Metal and Plastic Culverts

CURBS, DRIVEWAYS, DIKES, CURB RAMPS, AND ACCESSIBLE
PARKING

A87A Curbs and Driveways

PIPE DOWNDRAINS, ANCHORAGE SYSTEMS AND OVERSIDE
DRAINS

D87D Overside Drains

PIPE CULVERT HEADWALLS, ENDWALLS, WINGWALLS, AND

JUNCTION STRUCTURE
D89B Pipe Culvert Headwalls - Straight and "L"
PIPE COUPLING AND JOINT DETAILS
D97A Corrugated Metal Pipe Coupling Details No. 1 - Annular Coupling Band Bar
and Strap and Angle Connections
Da7C Corrugated Metal Pipe Coupling Details No. 3 - Helical and Universal
Couplers
D97D Corrugated Metal Pipe Coupling Details No. 4 - Hugger Coupling Bands
D97E Corrugated Metal Pipe Coupling Details No. 5 - Standard Joint
D97F Corrugated Metal Pipe Coupling Details No. 6 - Positive Joint
D97G Corrugated Metal Pipe Coupling Details No. 7 - Downdrain
TEMPORARY CRASH CUSHIONS, RAILING AND TRAFFIC
SCREEN
RSP T1A Temporary Crash Cushion, Sand Filled (Unidirectional)

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
PROJECT NO. 723005
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RSP T1A1
RSP T1B
RSP T2
T3A

T3B

RSP T3C
RSP T3D
RSP T3E

T13
T13A

T13B
T22

T51
T58

159

T65

Temporary Crash Cushion, Sand Filled (Unidirectional)
Temporary Crash Cushion, Sand Filled (Bidirectional)
Temporary Crash Cushion, Sand Filled (Shoulder Installations)
Temporary Railing (Type K)

Temporary Railing (Type K)

Temporary Barrier System (Cross Bolt)

Temporary Barrier System (Cross Bolt)

Temporary Barrier System (Cross Bolt)

TEMPORARY TRAFFIC CONTROL SYSTEMS
Traffic Control System with Reversible Control on Two Lane Conventional
Highways
Traffic Control System - Two Lane Conventional Highways
Traffic Control System - Two Lane Conventional Highways
Traffic Control System for Construction Work Zone Speed Limit Reduction on
Two Lane Conventional Highways

TEMPORARY WATER POLLUTION CONTROL
Temporary Water Pollution Control Details (Temporary Silt Fence)
Temporary Water Pollution Control Details (Temporary Construction
Entrance)
Temporary Water Pollution Control Details (Temporary Concrete Washout
Facility)
Temporary Water Pollution Control Details (Temporary High-Visibility Fence)

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT

PROJECT NO. 723005
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COUNTY OF MONTEREY
PUBLIC WORKS, FACILITIES, AND PARKS

NOTICE TO BIDDERS

Sealed bids will be received at the OFFICE OF THE CLERK OF THE BOARD OF SUPERVISORS, COUNTY
OF MONTEREY, 168 W. ALISAL STREET 1°" FLOOR, SALINAS, CALIFORNIA 93901 (MAILING ADDRESS:
P O Box 1728, SALINAS, CALIFORNIA 93902-1728), until 1:00 p.m., on August 28, 2023, for the

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
PROJECT NO. 723205

As shown on the plans, at which time they will be publicly opened and read in the Monterey Room,
County of Monterey, 168 W. Alisal St, 2" Floor, Salinas Ca 93901.

The general work description for the “Arroyo Seco Road MP 2.5 Storm Damage Repair Project” is
the construction for the repairs of the storm damage to Arroyo Seco Road, including but not limited
to traffic control, excavation and backfill, retaining wall, and pavement. Such other items or details,
not mentioned above, that are required by the Construction Plans, Standard Specifications, Standard
Plans, or these Special Provisions, shall be performed, placed, constructed, and/or installed. The
Engineer’s Estimate for the construction costs is $2,626,300.

The County of Monterey affirms that in any Contract entered into pursuant to this advertisement,
disadvantage business enterprises (DBE) will be afforded full opportunity to submit bids in response
to this invitation.

The DBE Contract goal is Twelve percent (12%).
The Bidder shall possess a valid Class A General Engineering Contractor’s license.
The Contractor awarded the Contract shall begin work when authorized by the County of Monterey.

This work shall be diligently prosecuted to completion before the expiration of 110 WORKING
DAYS - beginning on the date listed on the issuance of the “Notice to Proceed”

A bidder's bond, issued by an admitted corporate surety company in an amount equal to at least ten
percent (10%) of the amount bid, must accompany the bid.

The successful bidder shall furnish a payment bond and a performance bond each in the amount of
one hundred percent (100%) of the Contract.

The Contract Documents are available ELECTRONICALLY and can be downloaded for free at the
following Monterey County website: https://www.co.monterey.ca.us/government/departments-i-
z/resource-management-agency-rma-/public-works-facilities/projects-out-to-bid. Plan holders must
register before they can view or download the documents. A copy of the electronic files on compact-
disc (CD) is also available at MONTEREY COUNTY DEPARTMENT OF PUBLIC WORKS, 1441
SHILLING PLACE, 2™ FLOOR, SALINAS, CALIFORNIA 93901 for a nonrefundable fee of $5.00. The
electronic files can be used to print the project plans, project specifications, and other such
documents at various printing companies.

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
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Pursuant to California Labor Code Section 1773, the general prevailing wage rates in the county, or
counties, in which the work is to be done have been determined by the Director of the California
Department of Industrial Relations and are available at the Department of Public Works, 168 W.
Alisal Street, 2" Floor, Salinas, California 93901, and available from the California Department of
Industrial Relations’ Internet web site at http://www.dir.ca.gov/DLSR/PWD.

Pursuant to Labor Code Section 1771.1(a), a Contractor or subcontractor shall not be qualified to
bid on, be listed in a bid proposal, subject to the requirements of Public Contract Code Section 4104,
or engage in the performance of any Contract for public work, as defined in this chapter, unless
currently registered and qualified to perform public work pursuant to Labor Code Section 1725.5.
It is not a violation of Labor Code Section 1771.1(a) for an unregistered Contractor to submit a bid
that is authorized by Business and Professions Code Section 7029.1 or by Public Contract Code
Sections 10164 or 20103.5, provided the Contractor is registered to perform public work pursuant
to Labor Code Section 1725.5 at the time the Contract is awarded.

This project is subject to compliance monitoring and enforcement by the Department of Industrial
Relations.

Pursuant to Public Contract Code Section 22300, the Contractor may substitute securities for any
moneys withheld by the County to ensure performance under the Contract.

Attention is directed to the Federal minimum wage rate requirements in the Special Provision. If
there is a difference between the minimum wage rates predetermined by the Secretary of Labor and
the general prevailing wage rates determined by the Director of the California Department of
Industrial Relations for similar classifications of labor, the Contractor and subcontractors shall pay
not less than the higher wage rate. The Department will not accept lower State wage rates not
specifically included in the Federal minimum wage determinations. This includes "helper" (or other
classifications based on hours of experience) or any other classification not appearing in the Federal
wage determinations. Where Federal wage determinations do not contain the State wage rate
determination otherwise available for use by the Contractor and subcontractors, the Contractor and
subcontractors shall pay not less than the Federal minimum wage rate, which most closely
approximates the duties of the employees in question.

Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities
should call the U.S. Department of Transportation (1-800-424-9071) “hotline,” between 8:00 am
and 5:00 pm, and report these activities.

The County reserves the right to reject any or all bids or to waive any irregularities or informalities
in any bids or in the bidding.

Date: August 8, 2023
RANDELL ISHII, MS, PE, TE, PTOE
DIRECTOR PUBLIC WORKS, FACILITIES AND PARKS
COUNTY OF MONTEREY
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PUBLIC WORKS FACILITIES & PARKS
COUNTY OF MONTEREY
STATE OF CALIFORNIA

SPECIAL PROVISIONS

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
PROJECT NO. 723205

SECTION 1 - DEFINITION AND TERMS

1-1.01 SPECIFICATIONS AND PLANS:

The work embraced herein shall be done in accordance with the Standard Specifications and
Standard Plans, of 2022, of the State of California, Department of Transportation, as revised, insofar
as the same may apply and in accordance with the following Special Provisions:

In _case of conflict between the Standard Specifications and these Special Provisions, the
Special Provisions shall take precedence over and be used in lieu of such conflicting portions.
The listing of certain salient sections from the Standard Specifications and these Special Provisions
shall not in any way relieve the Contractor of complying with each and every section of the Standard
Specifications.

Revisions to the Standard Specifications set forth in these special provisions shall be considered as
part of the Standard Specifications for the purposes set forth in Section 5-1.02 “Contract
Components” of the Standard Specifications. Whenever either the term “Standard Specifications is
revised” or the term “Standard Specifications are revised” is used in the special provisions, the
indented text or table following the term shall be considered Revised Standard Specifications. In
case of conflict between such revisions and the Standard Specifications, the revision shall take
precedence over and be used in lieu of the conflicting portions.

ADD TO SECTION 1-1.01:

Bid Items and Applicable Sections

Item code Item description Applicable section

066999 CONSTRUCTION STAKING 5

1-1.02 INTERPRETATION OF STANDARD SPECIFICATIONS:

For the purpose of this Contract, certain terms or pronouns in place of them used throughout the
Standard Specifications, shall be interpreted as follows: Attention is directed to Section 1,
“Detinition and Terms,” of the Standard Specifications and these Special Provisions:

1-1.03 DEFINITIONS:

The following terms defined in Section 1-1.07, “Definitions,” of the Standard Specifications shall
be interpreted to have the following meaning and intent:

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
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State: County of Monterey

Department: Public Works Facilities and Parks

Director: Chair of the Board of Supervisors

Engineer: Director of Public Works, Facilities and Parks, acting either directly

or through properly authorized agents, such agents acting within the
scope of the particular duties entrusted to them.

1-1.04 DEFINITIONS IN SPECIAL PROVISIONS:

Whenever in the Special Provisions and other Contract documents, the following terms, or pronouns
in place of them are used, the intent and meaning shall be interpreted as follows:

Clerk of the Board:

Director of Public Works:

Attorney General:

Laboratory:

County:
Caltrans:

Board of Supervisors:

Authorized Material List:

Standard Plans:

Standard Specifications:

Business day:

PLAC:

The Clerk of the Monterey County Board of Supervisors

The Director of Public Works, Facilities and Parks of
Monterey County.

County Counsel of Monterey County

Any established laboratory designated by the Engineer to test
materials and work involved in the Contract.

County of Monterey

California Department of Transportation

The governing body of the County of Monterey
Caltrans prequalified products list

2022 Standard Plans and Revised Standard Plans of the State
of California, Department of Transportation

2022 Standard Specifications and Revised Standard
Specifications of the State of California, Department of
Transportation

Day on the calendar except a Saturday, Sunday, and a holiday

Permits, licenses, agreements, certifications, and approvals

1-1.05 STATE HOLIDAYS:

Attention is directed to definition of holiday in Section 1-1.07B “Glossary,” of the Standard
Specifications.

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
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1-1.06 BID ITEMS AND APPLICABLE SECTIONS:

The bid items are set forth in Book Two “Bid Form™. The first 2 digits of a bid item code correspond
to the specification section number with the same 2 first digits.

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
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SECTION 2 — BIDDING

2-1.01 GENERAL:

The bidder’s attention is directed to the provisions in Section 2, “Bidding,” of the Standard
Specifications and these Special Provisions for the requirements and conditions which he/she/it must
observe in the preparation and the submission of the bid.

The Bidder’s Bond form mentioned in the last paragraph in Section 2-1.34, “Bidder’s Security,” of
the Standard Specifications will be found in the Bid Form, Book Two. Bidder’s security in the form
of cashier’s check or certified check shall be made payable to the County of Monterey.

In conformance with Public Contract Code Section 7106, a Noncollusion Declaration is included in
the Bid Form, Book Two. Signing the Bid shall also constitute signature of the Noncollusion
Declaration.

This Contract will require a Class “A” General Engineering Contractor’s license.

2-1.02 DISADVANTAGE BUSINESS ENTERPRISE (DBE):

The bidder’s attention is directed to the provisions in Section 2-1.12, “Disadvantage Business
Enterprise,” of the Standard Specifications for federal-aid Contract.

The contractor, subrecipient or subcontractor shall take necessary and reasonable steps to ensure that
DBEs have opportunity to participate in the contract (49 CFR 26). To ensure equal participation of
DBEs provided in 49 CFR 26.5, the Agency shows a contract goal for DBEs. The prime contractor
shall make work available to DBEs and select work parts consistent with available DBE
subcontractors and suppliers.

The prime contractor shall meet the DBE goal shown elsewhere in these special provisions or
demonstrate that they made adequate good faith efforts to meet this goal.

It is the prime contractor’s responsibility to verify that the DBE firm is certified as DBE at date of
bid opening and document the record by printing out the California Unified Certification Program
(CUCP) data for each DBE firm. A list of DBEs certified by the CUCP can be found
https://dot.ca.gov/programs/civil-rights/dbe-search.

All DBE participation will count toward the California Department of Transportation’s federally
mandated statewide overall DBE goal.

Credit for materials or supplies you purchase from DBEs counts towards the goal in the following
manner:

e One Hundred percent (100%) counts if the materials or supplies are obtained from
a DBE manufacturer.

e Sixty percent (60%) counts if the materials or supplies are obtained from a DBE
regular dealer.

e Only fees, commissions, and charges for assistance in the procurement and
delivery of materials or supplies count if obtained from a DBE that is neither a
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manufacturer nor regular dealer. 49 CFR 26.55 defines “manufacturer” and
“regular dealer.”

You receive credit towards the goal if you employ a DBE trucking company that performs a
commercially useful function as defined in 49 CFR 26.55(d)(1) through (4), (6) and (7).

2-1.02A NONDISCRIMINATION STATEMENT

The contractor, subrecipient or subcontractor will never exclude any person from participation in,
deny any person the benefits of, or otherwise discriminate against anyone in connection with the
award and performance of any contract covered by 49 CFR 26 on the basis of race, color, sex, or
national origin. In administering the Local Agency components of the DBE Program Plan, the
contractor, subrecipient or subcontractor will not, directly, or through contractual or other
arrangements, use criteria or methods of administration that have the effect of defeating or
substantially impairing accomplishment of the objectives of the DBE Program Plan with respect to
individuals of a particular race, color, sex, or national origin.

2-1.02B CONTRACT ASSURANCE

Under 49 CFR 26.13(b):
The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR 26 in the award and administration of federal-aid contracts. Failure by the
contractor to carry out these requirements is a material breach of this contract, which may result in
the termination of this contract or such other remedy as the recipient deems appropriate, which
may include, but is not limited to:

(D) Withholding monthly progress payments;

2) Assessing sanctions;

3) Liquidated damages; and/or

4) Disqualifying the contractor from future bidding as non-responsible.

2-1.02C PROMPT PROGRESS PAYMENT

The prime contractor or subcontractor shall pay to any subcontractor, not later than seven days
after receipt of each progress payment, unless otherwise agreed to in writing, the respective
amounts allowed the contractor on account of the work performed by the subcontractors, to the
extent of each subcontractor’s interest therein. In the event that there is a good faith dispute over
all or any portion of the amount due on a progress payment from the prime contractor or
subcontractor to a subcontractor, the prime contractor or subcontractor may withhold no more than
150 percent of the disputed amount. Any violation of this requirement shall constitute a cause for
disciplinary action and shall subject the licensee to a penalty, payable to the subcontractor, of 2
percent of the amount due per month for every month that payment is not made.

In any action for the collection of funds wrongfully withheld, the prevailing party shall be entitled
to his or her attorney’s fees and costs. The sanctions authorized under this requirement shall be
separate from, and in addition to, all other remedies, either civil, administrative, or criminal. This
clause applies to both DBE and non-DBE subcontractors.

2-1.02D PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS

Attention is directed to the provisions in Public Contract Code Sections 10262 and 10262.5 and
Business and Professions Code Section 7108.5 concerning prompt payment to subcontractors.

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
PROJECT NO. 723005
17



DocuSign Envelope ID: 28F600AA-0137-4A45-9F43-8D9C710D8955

The County may hold retainage from the prime contractor and shall make prompt and regular
incremental acceptances of portions, as determined by the County, of the contract work, and pay
retainage to the prime contractor based on these acceptances. The County shall designate one of the
methods below in the contract to ensure prompt and full payment of any retainage kept by the prime
contractor or subcontractor to a subcontractor.

No retainage will be held by the County from progress payments due the prime Contractor.
A prime Contractor or subcontractor shall pay any subcontractor not later than seven (7) days
of receipt of each progress payment in accordance with the provision in California Business
and Professions Code Section 7108.5 concerning prompt payment to subcontractors. The
seven (7) days is applicable unless a longer period is agreed to in writing. Federal law
(49CFR26.29) requires that any delay or postponement of payment over the 30 days may
take place only for good cause and with the agency’s prior written approval. Any violation
of'this provision shall subject the violating prime Contractor or subcontractor to the penalties,
sanctions and other remedies specified in Business and Professions Code Section 7108.5.
These requirements shall not be construed to limit or impair any contractual, administrative,
or judicial remedies otherwise available to the prime Contractor or subcontractor in the event
of a dispute involving late payment or nonpayment by the prime Contractor, deficient
subcontract performance, or noncompliance by a subcontractor.

Any violation of these provisions shall subject the violating prime contractor or subcontractor to the
penalties, sanctions and other remedies specified therein. These requirements shall not be construed
to limit or impair any contractual, administrative, or judicial remedies otherwise available to the
prime contractor or subcontractor in the event of a dispute involving late payment or nonpayment
by the prime contractor, deficient subcontract performance, or noncompliance by a subcontractor.
This provision applies to both DBE and non-DBE subcontractors.

2-1.02E TERMINATION AND SUBTITUTION OF DBE SUBCONTRACTORS

The prime contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the contractor obtains the County’s written consent. The
prime contractor shall not terminate or substitute a listed DBE for convenience and perform the work
with their own forces or obtain materials from other sources without prior written authorization from
the Agency. Unless the Agency’s prior written consent is provided, the contractor shall not be
entitled to any payment for work or material unless it is performed or supplied by the listed DBE on
the Exhibit 15-G Construction Contract DBE Commitment form, included in the Bid.

The Agency authorizes a request to use other forces or sources of materials if the bidder shows any
of the following justifications:

1. Listed DBE fails or refuses to execute a written contract based on plans and specifications
for the project.

2. The Local Agency stipulated that a bond is a condition of executing the subcontract and the
listed DBE fails to meet the Local Agency’s bond requirements.

3. Work requires a contractor's license and listed DBE does not have a valid license under

Contractors License Law.
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4. Listed DBE fails or refuses to perform the work or furnish the listed materials (failing or

refusing to perform is not an allowable reason to remove a DBE if the failure or refusal is a

result of bad faith or discrimination).

Listed DBE's work is unsatisfactory and not in compliance with the contract.

Listed DBE is ineligible to work on the project because of suspension or debarment.

Listed DBE becomes bankrupt or insolvent.

Listed DBE voluntarily withdraws with written notice from the Contract

Listed DBE is ineligible to receive credit for the type of work required.

0.  Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on
the Contract.

11.  The Agency determines other documented good cause.

=N XN W

The prime contractor shall notify the original DBE of the intent to use other forces or material
sources and provide the reasons, allowing the DBE 5 days to respond to the notice and advise the
prime contractor and the Agency of the reasons why the use of other forces or sources of materials
should not occur.

The prime contractor’s request to use other forces or material sources must include:

1. One or more of the reasons listed in the preceding paragraph.
2. Notices from the prime contractor to the DBE regarding the request.
3. Notices from the DBEs to the prime contractor regarding the request.

If a listed DBE is terminated or substituted, the prime contractor must make good faith efforts to
find another DBE to substitute for the original DBE. The substitute DBE must perform at least the
same amount of work as the original DBE under the contract to the extent needed to meet or exceed
the DBE goal.

2-1.02F COMMITMENT AND UTILIZATION

Submit the Exhibit 15-G Construction Contract DBE Commitment form, included in the Bid
book. If the form is not submitted with the bid, remove the form from the Bid book before
submitting your bid.

The bidder shall complete, and sign Exhibit 15-G Construction Contract DBE Commitment
included in the contract documents regardless of whether DBE participation is reported. The
bidder shall provide written confirmation from each DBE that the DBE is participating in the
Contract. A copy of a DBE’s quote serves as written confirmation. If a DBE is participating in
as a joint venture partner, the bidder shall submit a copy of the joint venture agreement.

If the DBE Commitment form is not submitted with the bid, the apparent low bidder, the 2" low
bidder, and the 3™ low bidder must complete and submit the DBE Commitment form to the
Agency. DBE Commitment form must be received by the Agency no later than 4:00 p.m. on the
4™ business day after bid opening.

Use each DBE subcontractor as listed on Exhibit 12-B Bidder’s List of Subcontractors (DBE
and Non-DBE) and Exhibit 15-G Construction Contract DBE Commitment form unless you
receive authorization for a substitution.
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The Agency requests the Contractor to:
1. Notify the Engineer of any changes to its anticipated DBE participation
2. Provide this notification before starting the affected work
3. Maintain records including:
* Name and business address of each 1-tier subcontractor.

®* Name and business address of each DBE subcontractor, DBE vendor, and
DBE trucking company, regardless of tier.

= Date of payment and total amount paid to each business.

If you are a DBE Contractor, include the date of work performed by your own forces and the
corresponding value of the work.

Before the 15" of each month, submit a Monthly DBE Trucking Verification form.

If a DBE is decertified before completing its work, the DBE must notify you in writing of the
decertification date. If a business becomes a certified DBE before completing its work, the
business must notify you in writing of the certification date. Submit the notifications. On work
completion, complete a Disadvantaged Business Enterprises (DBE) Certification Status Change,
Exhibit 17-O, form. Submit the form within 30 days of Contract acceptance.

Upon work completion, complete Exhibit 17-F Final Report — Utilization of Disadvantaged
Business Enterprises (DBE), First-Tier Subcontractors. Submit it within 90 days of Contract
acceptance. The Agency will withhold $10,000 until the form is submitted. The Agency releases
the withhold upon submission of the completed form.

DBEs must perform work or supply materials as listed in the Exhibit 15-G Local Agency Bidder
DBE Commitment (Construction Contracts) form, included in the Bid.

The substitute DBE must be certified as a DBE at the time of request for substitution.

Other bidders do not need to submit the DBE Commitment form unless the Agency requests it.
If the Agency requests you to submit a DBE Commitment form, submit the completed form
within four (4) business days of the request.

If you do not submit the DBE Commitment form within the specified time, the Agency will find
your bid nonresponsive.

GOOD FAITH EFFORTS SUBMITTAL

If you have not met the DBE goal, complete and submit the DBE Information — Good Faith
Efforts, Exhibit 15-H, form with the bid showing that you made adequate good faith efforts to
meet the goal. Only good faith efforts directed towards obtaining participation by DBEs will be
considered. If good faith efforts documentation is not submitted with the bid, it must be received
by the Agency no later than 4:00 p.m. on the fourth (4™) business day after bid opening.

If your DBE Commitment form shows that you have met the DBE goal or if you are required to
submit the DBE Commitment form, you must also submit good faith efforts documentation
within the specified time to protect your eligibility for award of the Contract in the event the
Agency finds that the DBE goal has not been met.
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Good faith efforts documentation must include the following information and supporting
documents, as necessary:

1. Items of work you have made available to DBE firms. Identify those items of
work you might otherwise perform with your own forces and those items that
have been broken down into economically feasible units to facilitate DBE
participation. For each item listed, show the dollar value and percentage of the
total Contract. It is your responsibility to demonstrate that sufficient work to meet
the goal was made available to DBE firms.

2. Names of certified DBEs and dates on which they were solicited to bid on the
project. Include the items of work offered. Describe the methods used for
following up initial solicitations to determine with certainty if the DBEs were
interested, and the dates of the follow-up. Attach supporting documents such as
copies of letters, memos, facsimiles sent, telephone logs, telephone billing
statements, and other evidence of solicitation. You are reminded to solicit
certified DBEs through all reasonable and available means and provide sufficient
time to allow DBEs to respond.

3. Name of selected firm and its status as a DBE for each item of work made
available. Include name, address, and telephone number of each DBE that
provided a quote and their price quote. If the firm selected for the item is not a
DBE, provide the reasons for the selection.

4. Name and date of each publication in which you requested DBE participation for
the project. Attach copies of the published advertisements.

5. Names of agencies and dates on which they were contacted to provide assistance
in contacting, recruiting, and using DBE firms. If the agencies were contacted in
writing, provide copies of supporting documents.

6. List of efforts made to provide interested DBEs with adequate information about
the plans, specifications, and requirements of the Contract to assist them in
responding to a solicitation. If'you have provided information, identify the name
of the DBE assisted, the nature of the information provided, and date of contact.
Provide copies of supporting documents, as appropriate.

7. List of efforts made to assist interested DBESs in obtaining bonding, lines of credit,
insurance, necessary equipment, supplies, and materials, excluding supplies and
equipment that the DBE subcontractor purchases or leases from the prime
Contractor or its affiliate. If such assistance is provided by you, identify the name
of the DBE assisted, nature of the assistance offered, and date assistance was
provided. Provide copies of supporting documents, as appropriate.

8. Any additional data to support demonstration of good faith efforts.

The Agency may consider DBE commitments of the second (2"%) and third (3'Y bidders when
determining whether the low bidder made good faith efforts to meet the DBE goal.

2-1.02G DBE RUNNING TALLY OF ATTAINMENTS

After submitting an invoice for reimbursement that includes a payment to a DBE, but no later than
the 10th of the following month, the prime contractor/consultant shall complete and email the
Exhibit 9- F: Disadvantaged Business Enterprise Running Tally of Payments to
business.support.unit@dot.ca.gov with a copy to the Agency.
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2-1.03 BID OPENING:
The Agency publicly opens and reads bids at the time and place shown on the Nofice to Bidders.

2-1.04 BID RIGGING:

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging
activities. Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. The
hotline number is (800) 424-9071. The service is available 24 hours seven (7) days a week and is
confidential and anonymous. The hotline is part of the DOT’s effort to identify and investigate
highway construction Contract fraud and abuse and is operated under the direction of the DOT
Inspector General.

2-1.05 SUBCONTRACTORS LIST:

Each bid shall have listed therein the name and address of each Subcontractor to whom the bidder
proposes to subcontract portions of the work in an amount in excess of one-half of one percent of
his total bid or $10,000, whichever is greater, in accordance with the Subletting and Subcontracting
Fair Practices Act, commencing with Public Contract Code Section 4100.

The bidder’s attention is directed to other provisions of said Act related to the imposition of penalties
for a failure to observe its provisions by using unauthorized Subcontractors or by making
unauthorized substitutions.

A sheet for listing the Subcontractors, as required herein by law, is included in the Bid.

2-1.06 JOB SITE AND DOCUMENT EXAMINATION:

The bidder shall examine carefully the site of the work contemplated, the specifications, and the
proposal and Contract forms therefor. The submission of a bid shall be conclusive evidence that the
bidder has investigated and is satisfied as to the general and local conditions to be encountered, as
to the character, quality and scope of work to be performed, the quantities of materials to be furnished
and as to the requirements of the proposal, plans, specifications and the Contract.

Where dimensions of new construction required by this contract are dependent on the dimensions of
existing features, the Contractor shall verify the controlling field dimensions and shall be responsible
for adjusting dimensions of the work to fit existing conditions.

The submission of a bid shall also be conclusive evidence that the bidder is satisfied as to the
character, quality and quantity of surface and subsurface materials or obstacles to be encountered
insofar as this information was reasonably ascertainable from an inspection of the site as well as
from the specifications made a part of the Contract.

All bidder inquiries about the meaning or intent of the Contract Documents submitted to the Engineer
shall be in writing. Replies to the inquiries will be in the form of addenda and will be mailed, faxed,
or delivered to all parties recorded by the Engineer as having received the bidding documents. Issued
addenda shall be considered as part of the Contract Documents. Bidder inquiries received less than
ten (10) days prior to the date of bid opening will not be answered. Oral and other interpretations or
clarifications will be without legal effect.

The County assumes no responsibility for conclusions or interpretations made by a bidder or
Contractor based on the information or data made available by the County. The County does not
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assume responsibility for representation made by its officers or agents before the execution of the
Contract concerning surface or subsurface conditions, unless that representation is expressly stated
in the Contract.

No conclusions or interpretations made by a bidder or Contractor from the information and data
made available by the County will relieve a bidder or Contractor from properly fulfilling the terms
of the Contract.

The Department makes the following supplemental project information available:

Supplemental Project Information
Means Description

Included in the Information Handout Geotechnical Engineering Report Proposed Repair
for Storm Damage Arroyo Seco Road MP 2.5 by
Parikh Consultants, Inc

SECTION 3 - CONTRACT AWARD AND EXECUTION

3-1.01 GENERAL:

The bidder’s attention is directed to the provisions in Section 3, “Contract Award and Execution,”
of the Standard Specifications and these special provisions for the requirements and conditions
concerning award and execution of Contract.

3-1.02 CONTRACT AWARD:
If the Agency awards the Contract, the award is made to the lowest responsible bidder.

In lieu of Section 3-1.04, “Contract Award,” of the Standard Specification, insert the following:

Bidders who wish to lodge a protest as to the award of the bid must do so before 5 p.m. of the fifth
(5™) business day following the notice of intent to award the Contract. Failure to timely file a
written protest shall constitute a waiver of right to protest. Untimely protests will not be accepted
or considered. Bid protests must be submitted, in writing, to: MONTEREY COUNTY PUBLIC
WORKS FACILITIES AND PARKS TO THE ATTENTION OF THE PROJECT MANAGER, 1441
SCHILLING PLACE, 2™° FLOOR, SALINAS, CALIFORNIA 93901-2438. Protests may be hand-
delivered or sent via facsimile (831)755-4958, certified United States Postal Service (USPS) mail,
or E-mail to the attention of Project Manager Victor Gutierrez at gutierrezvm(@co.monterey.ca.us.
Bid protests must include the project name and project number, a complete statement describing
the basis for the bid protest, including a detailed statement of all legal and factual grounds for the
protest, any documentation supporting the protestor’s grounds for the protest, and the form of
relief requested and the legal basis for such relief. The party lodging the protest must also include
their contact information including mailing address, telephone number, and E-mail address.

If a valid protest is timely filed, the Department shall investigate the bid protest. The
protested bidder shall have three (3) business days to respond to any Department of Public
Works requests to provide additional information. The Department shall respond to the
protesting party, stating its findings. The Department Director shall make a recommendation
to the Board regarding the bid protest.
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The award of the Contract, if it be awarded, will be to the lowest responsible bidder soon
after bid opening, whose bid complies with all the requirements prescribed.

In determining the lowest “responsible” Bidder, consideration shall be given to the general
competency of Bidder in regards to the work covered by the bid.

The Contract shall be executed by the successful bidder and shall be returned, together with
the Contract bonds and insurance certificates, to the MONTEREY COUNTY PUBLIC WORKS
DEPARTMENT so that it is received within ten (10) days, not including Saturdays, Sundays
and legal holidays, after the bidder has received the Contract for execution. Failure to do so
shall be just cause for forfeiture of the bid guaranty. The executed Contract documents shall
be delivered to the following address:

MONTEREY COUNTY PUBLIC WORKS FACILITIES AND PARKS, 1441 SCHILLING PLACE, 2™?
FLOOR, SALINAS, CALIFORNIA, 93901-2438.

3-1.03 CONTRACT BONDS (PUB. CONT. CODE 10221 AND 10222):

In lieu of the second paragraph in Section 3-1.05 “Contract Bonds™ of the Standard Specifications,
the following shall be inserted:

2. Performance bond to guarantee the faithful performance of the Contract. This bond must
be equal to at least One Hundred percent (100%) of the total bid.

The two (2) bonds shall be written by an admitted corporate surety.

3-1.04 CONTRACTOR LICENSE:

Attention is directed to the provisions in Section 3-1.06, “Contractor License” of the Standard
Specification for federal-aid Contract.

The Contractor must be properly licensed as a Contractor from Contract award through Contract
acceptance (Public Contract Code § 10164).

3-1.05 CONTRACTOR REGISTRATION WITH THE DEPARTMENT OF INDUSTRIAL
RELATIONS:

Attention is directed to Department of Industrial Relations Contractor registration for public works
project.

Pursuant to Labor Code Section 1771.1(a), a Contractor or subcontractor shall not be qualified to
bid on, be listed in a bid proposal, subject to the requirements of Public Contract Code Section
4104, or engage in the performance of any Contract for public work, as defined in this chapter,
unless currently registered and qualified to perform public work pursuant to Labor Code Section
1725.5. It is not a violation of Labor Code Section 1771.1(a) for an unregistered Contractor to
submit a bid that is authorized by Business and Professions Code Section 7029.1 or by Public
Contract Code Sections 10164 or 20103.5, provided the Contractor is registered to perform public
work pursuant to Labor Code Section 1725.5 at the time the Contract is awarded.

This project is subject to compliance monitoring and enforcement by the Department of Industrial

Relations.
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For Contractor Registration, go to: http://www.dir.ca.gov/Public-Works/Public Works.html
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SECTION 4 - SCOPE OF WORK

4-1.01 WORK DESCRIPTION:

The general work description for the “Arroyo Seco Road MP 2.5 Storm Damage Repair Project” is
the construction for the repairs of the slope below Arroyo Seco Road at MP 2.5, including but not
limited to clearing and grubbing, traffic control, excavation and backfill, retaining wall construction,
drainage improvements, contour grading, erosion control, and pavement. Such other items or details,
not mentioned above, that are required by the Plans, Standard Specifications, Standard Plans, or
these Special Provisions, shall be performed, placed, constructed, or installed.

4-1.02 CHANGED CONDITIONS:

a.  Differing Site Conditions

1. During the progress of the work, if subsurface or latent physical conditions
are encountered at the site differing materially from those indicated in the
Contract or if unknown physical conditions of an unusual nature, differing
materially from those ordinarily encountered and generally recognized as
inherent in the work provided for in the Contract, are encountered at the site,
the party discovering such conditions shall promptly notify the other party in
writing of the specific differing conditions before the site is disturbed and
before the affected work is performed.

2. Upon written notification, the engineer will investigate the conditions, and if
it is determined that the conditions materially differ and cause an increase or
decrease in the cost or time required for the performance of any work under
the Contract, an adjustment, excluding anticipated profits, will be made and
the Contract modified in writing accordingly. The engineer will notify the
Contractor of the determination whether or not an adjustment of the Contract
is warranted.

3. No Contract adjustment which results in a benefit to the Contractor will be
allowed unless the Contractor has provided the required written notice.

4. No Contract adjustment will be allowed under this clause for any effects
caused on unchanged work unless agreed to by the Engineer.

b.  Suspensions of Work Ordered by the Engineer

1. If the performance of all or any portion of the work is suspended or delayed by the
engineer in writing for an unreasonable period of time (not originally anticipated,
customary, or inherent to the construction industry) and the Contractor believes that
additional compensation and/or Contract time is due as a result of such suspension or
delay, the Contractor shall submit to the engineer in writing a request for adjustment
within seven (7) calendar days of receipt of the notice to resume work. The request
shall set forth the reasons and support for such adjustment.

2. Upon receipt, the engineer will evaluate the Contractor’s request. If the engineer
agrees that the cost and/or time required for the performance of the Contract has
increased as a result of such suspension and the suspension was caused by conditions
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beyond the control of and not the fault of the Contractor, its suppliers, or
subcontractors at any approved tier, and not caused by weather, the engineer will
make an adjustment (excluding profit) and modify the Contract in writing
accordingly. The Contractor will be notified of the engineer’s determination whether
or not an adjustment of the Contract is warranted.

3. No Contract adjustment will be allowed unless the Contractor has submitted the
request for adjustment within the time prescribed.

4. No Contract adjustment will be allowed under this clause to the extent that
performance would have been suspended or delayed by any other cause, or for which
an adjustment is provided or excluded under any other term or condition of this
Contract.

c.  Significant Changes in the Character of Work

1. The engineer reserves the right to make, in writing, at any time during the
work, such changes in quantities and such alterations in the work as are
necessary to satisfactorily complete the project. Such changes in quantities
and alterations shall not invalidate the Contract nor release the surety, and the
Contractor agrees to perform the work as altered.

2. Ifthe alterations or changes in quantities significantly change the character of
the work under the Contract, whether such alterations or changes are in
themselves significant changes to the character of the work or by affecting
other work cause such other work to become significantly different in
character, an adjustment, excluding anticipated profit, will be made to the
Contract. The basis for the adjustment shall be agreed upon prior to the
performance of the work. Ifa basis cannot be agreed upon, then an adjustment
will be made either for or against the Contractor in such amount as the
engineer may determine to be fair and equitable.

3. If the alterations or changes in quantities do not significantly change the
character of the work to be performed under the Contract, the altered work
will be paid for as provided elsewhere in the Contract.

4. The term “significant change” shall be construed to apply only to the
following circumstances:

e  When the character of the work as altered differs materially in kind or
nature from that involved or included in the original proposed
construction; or

e When a major item of work, as defined elsewhere in the Contract, is
increased in excess of One Hundred Twenty Five percent (125%) or
decreased below Seventy Five percent (75%) of the original Contract
quantity. Any allowance for an increased in quantity shall apply only
to that portion in excess of One Hundred Twenty Five percent (125%)
of original Contract item quantity, or in case of a decrease below
Seventy Five percent (75%), to the actual amount of work performed.
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SECTION S — CONTROL OF WORK

5-1.01 GENERAL:

The bidder’s attention is directed to the provisions in Section 5, “Control of Work™ of the Standard
Specifications and these Special Provisions related to the Contract parties’ relations and Contract
acceptance.

5-1.02 SUBCONTRACTING:
Attention is directed to Section 5-1.13, "Subcontracting” of the Standard Specifications.

No subcontract releases the Contractor from the Contract or relieves the Contractor of their
responsibility for a subcontractor's work.

If the Contractor violates Public Contract Code Section 4100 et seq., the County of Monterey may
exercise the remedies provided under Public Contract Code Section 4110. The County of Monterey
may refer the violation to the Contractors State License Board as provided under Public Contract
Code Section 4111.

The Contractor shall perform work equaling at least thirty percent (30%) of the value of the original
total bid with the Contactor’s own employees and equipment, owned or rented, with or without
operators.

5-1.03 DISADVANTAGE BUSINESS ENTRERPRISES (DBE) RECORDS:

Attention is directed to the requirements specified in Section 5-1.13B (1), "General" of the Standard
Specifications.

5-1.04 AREAS FOR CONTRACTOR’S USE:

Attention is directed to the requirements specified in Section 5-1.32, "Areas for Use," of the Standard
Specifications and these Special Provisions.

The Contractor staging areas are shown in the Contract Plans.

The County right-of-way shall be used only for purposes that are necessary to perform the required
work. The Contractor shall not occupy the right-of-way, or allow others to occupy the right-of-way,
for purposes that are not necessary to perform the required work.

There are no County-owned parcels adjacent to the right-of-way for the exclusive use of the
Contractor within the Contract limits.

Use of the Contractor's work areas and other County-owned property shall be at the Contractor's
own risk, and the County shall not be held liable for any damage to or loss of materials or equipment
located within such areas.

The County shall obtain encroachment permits prior to occupying non-County-owned parcels
outside the Contract limits.

The Contractor shall remove all equipment, materials, and rubbish from the work areas and other
County-owned property, which Contractor occupies and shall leave the areas in a presentable
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condition, in accordance with the provisions in Section 4-1.13, "Clean Up," of the Standard
Specifications.

The Contractor shall secure at Contractor’s own expense any area required for storage of equipment
or materials or for other purposes if sufficient area is not available to Contractor within the Contract
limits or the Contractor prefers other staging area location.

5-1.05 COORDINATION WITH OTHER ENTITIES:

Attention is directed to Section 5-1.20, "Coordination with other entities," of the Standard
Specifications and these Special Provisions.

REPLACE SECTION 5-1.13E WITH:

5-1.13E Prompt Payment
Section 5-1.13F applies to all contracts.

Pay your subcontractors within 7 days of receipt of each progress payment under Pub Cont Code
§§ 10262 and 10262.5. Pay other entities, such as material suppliers, within 30 days of receipt of
each progress payment.

Each month, after the 15th and prior to 20th, submit the following payment information through
the Department’s prompt payment monitoring system at https://caltrans.dbesystem.com:

1. Subcontractor’s or entity’s business name

2. Description of work performed

2.1. Bid item numbers or change order numbers

2.2. Written narrative of work performed

Value of work performed

Amount paid to subcontractor or entity

Withhold amount, if applicable

Explanation of withhold reasoning, if applicable

SNk

Your subcontractors and other entities may validate payments received using the prompt payment
monitoring system.

If a subcontractor’s or other entity’s work is in dispute, provide a written withhold notification to

the subcontractor or entity and the Engineer no later than 7 days after receipt of the corresponding

progress payment that includes the following:

1. Value of the disputed work

2. Amount of the withhold being taken

3. Bid item numbers or change order numbers associated with the disputed work

4. Explanation of the deficiencies of the disputed work and how the corresponding value was
calculated

5. Corrective actions to be taken for release of withheld amount

The Department may request additional documentation from you to evaluate whether you applied
the withhold in good faith.
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If the Department determines your withhold was not applied in good faith or that you failed to
submit the required withhold notification, the Department may withhold the same amount from
your future progress pay estimate. The Department may also apply a 2 percent penalty on the
withhold amount for every month payment is not made.

REPLACE SECTION 5-1.24 WITH:

5-1.24 CONSTRUCTION SURVEYS
5-1.24A General

5-1.24A(1) SUMMARY

Section 5-1.24 includes specifications for furnishing and setting construction stakes and markers to
establish the lines and grades required for the completion of the work and as necessary for the
Engineer to check lines, grades, alignment and elevations.

You must perform construction staking as necessary to control the work. Furnish and set
construction stakes and marks with accuracy adequate to assure that the completed work conforms
to the lines, grades, and section.

You must follow all procedures, methods, and typical stake markings under Chapter 12,
Construction Surveys, of the Caltrans publication “Surveys Manual.” Copies of the “Survey
Manual” may be purchased from Caltrans Publications Unit 1900 Royal Oaks Drive, Sacramento,
California 95815, (916) 445-3520.

5-1.24A(2) DEFINITIONS
Not Used

5-1.24A(3) SUBMITTALS

You must submit all computations necessary to establish the exact position of the work from
control points. All computations, survey notes, and other records necessary to accomplish the work
must be neat, legible, and accurate. Copies of such computation, notes and other records must be
furnished to the Engineer before beginning work that requires their use.

Upon completion of construction staking and before acceptance of the contract, all computations,
survey notes, and other data used to accomplish the work must be submitted to the Engineer and
will become the property of the County.

5-1.24A(4) QUALITY ASSURANCE
Not Used

5-1.24B Materials

Not Used

5-1.24C Construction

Construction stakes and marks (including paint marks) must be removed from the site of work
when no longer needed.

5-1.24D Payment
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The Department pays you for construction staking as follows:

1. A total of 90 percent of the item total over the life of the contract.

2. A total of 100 percent of the item total upon submission of final computations, notes and other
data.

SECTION 6 — CONTROL OF MATERIALS

6-1.01 GENERAL:

Attention is directed to Section 6, "Control of Materials," of the Standard Specifications and these
Special Provisions.

All materials required to complete the work under this Contract shall be furnished by the
Contractor.

6-1.02 LOCAL MATERIALS:

All Cut and Fill slopes shall be in accordance to the plans. Excess Cut Material must be placed
onsite. The engineer shall confirm placement of excess material.

6-1.03 BUY AMERICA:

Attention is directed to Section 6-1.04, "Buy America," of the Standard Specifications and these
Special Provisions.

Furnish steel and iron materials to be incorporated into the work with certificates of
compliance and certified mill test reports. Mill test reports must indicate where the steel and
iron were melted and manufactured. Steel and iron materials must be produced in the U.S.
except:

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in
the domestic production of the steel and iron materials [60 Fed Reg 15478
(03/24/1995)];

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent
of the total bid or $2,500, materials produced outside the U.S. may be used.

Production includes:

1. Processing steel and iron materials, including smelting or other processes that alter
the physical form or shape (such as rolling, extruding, machining, bending,
grinding, and drilling) or chemical composition;

2. Coating application, including epoxy coating, galvanizing, and painting, that
protects or enhances the value of steel and iron materials.

ADD TO SECTION 6-1.03 OF THE RSS:

6-1.03B SUBMITTALS
6-1.03B(1) GENERAL
Not Used
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6-1.03B(2) WORK PLAN

For local material, such as rock, gravel, earth, structure backfill, pervious backfill, imported
borrow, and culvert bedding, obtained from a (1) noncommercial source, or (2) source not
regulated under California jurisdiction, submit a local material plan for each material at least 60

days before placing the material. The local material plan must include:
1. Certification signed by you and an engineer who is registered as a civil engineer in the State or a
professional geologist licensed as a professional geologist by the State stating:

I am aware local material from a noncommercial source or a source not regulated under CA jurisdiction must
be sampled and analyzed for pH and lead and may require sampling and analysis under section 6-1.03B(3) for
other constituents of concern based on the land use history. I am aware that local material sources must not
contain ADL at concentrations greater than 80 mg/kg total lead or equal to or greater than 5 mg/L soluble lead
as determined by the Waste Extraction Test (WET) Procedures, 22 CA Code of Regs § 66261.24(a)(2) App 11
I am aware that a maximum quantity of material may be excavated at the site based on the minimum number
of samples taken before excavating at the site under section 6-1.03B(3).

Land use history of the local material location and surrounding property

Sampling protocol

Number of samples per volume of local material

QA and QC requirements and procedures

Qualifications of sampling personnel

Stockpile history

Name and address of the analytical laboratory that will perform the chemical analyses
Analyses that will be performed for lead and pH

0. Other analyses that will be performed for possible hazardous constituents based on:
10.1. Source property history

10.2. Land use adjacent to source property

10.3. Constituents of concern in the ground water basin where the job site is located

SOENOUALN

The plan must be sealed and signed by an engineer who is registered as a civil engineer in the State
or a professional geologist licensed as a professional geologist by the State.

If the plan requires revisions, the Engineer provides comments. Submit a revised plan within 7
days of receiving comments. Allow 7 days for the review.

6-1.03B(3) ANALYTICAL TEST RESULTS

At least 15 days before placing local material, submit analytical test results for each local material
obtained from a noncommercial source or a source not regulated under CA jurisdiction. The
analytical test results must include:

1. Certification signed by an engineer who is registered as a civil engineer in the State or a professional
geologist licensed as a professional geologist by the State stating:

The analytical testing described in the local material plan has been performed. I performed a statistical analysis
of the test results using the US EPA's ProUCL software with the applicable 95 percent upper confidence limit.
I certify that the material from the local material source is suitable for unrestricted use at the job site, it has a
pH above 5.0, does not contain soluble lead in concentrations equal to or greater than Smg/I as determined by
the Waste Extraction Test (WET) Procedures, 22 CA Code of Regs § 66261.24(a)(2) App 11, does not contain
lead in concentrations above 80 mg/kg total lead, is free from all other contaminants identified in the local
material plan, and will comply with the job site's basin plan and water quality objectives of the RWQCB.

2. Chain of custody of samples
3. Analytical results no older than 1 year
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4. Statistical analysis of the data using US EPA’s ProUCL software with a 95 percent upper confidence
limit

5. Comparison of sample results to hazardous waste concentration thresholds and the RWQCB's basin
plan requirements and water quality objectives for the job site location

6-1.03B(4) SAMPLE AND ANALYSIS

Sample and analyze local material from a (1) noncommercial source or (2) source not regulated

under CA jurisdiction:

1. Before bringing the local material to the job site

2. As described in the local material plan

3. Under US EPA Test Methods for Evaluating Solid Waste, Physical/Chemical Methods (SW-846)

The sample collection must be designed to generate a data set representative of the entire volume
of proposed local material.

Before excavating at the (1) noncommercial material source or (2) a source not regulated under CA
jurisdiction, collect the minimum number of samples and perform the minimum number of
analytical tests for the corresponding maximum volume of local material as shown in the following
table:

Minimum Number of Samples and Analytical Tests for Local Material

Maximum volume of imported borrow . .
p Minimum number of samples and analytical tests

(cuyd)
< 5,000 8
5.000—10,000 12 for the first 5,000 cu yd plus 1 for each additional 1,000 cu yd or

portion thereof

17 for the first 10,000 cu yd plus 1 for each additional 2,500 cu yd or

10,000-20,000 portion thereof

21 for the first 20,000 cu yd plus 1 for each additional 5,000 cu yd or

20,000-40,000 portion thereof

25 for the first 40,000 cu yd plus 1 for each additional 10,000 cu yd or

40,000-80,000 portion thereof

29 for the first 80,000 cu yd plus 1 for each additional 20,000 cu yd or
portion thereof

> 80,000

Do not collect composite samples or mix individual samples to form a composite sample.

Analyze the samples using the US EPA's ProUCL software with a 95 percent upper confidence
limit. All chemical analysis must be performed by a laboratory certified by the SWRCB's
Environmental Laboratory Accreditation Program (ELAP).

The analytical test results must demonstrate that the local material:

1. Is not a hazardous waste

2. Has apH above 5.0

3. Has an average total lead concentration, based upon the 95 percent upper confidence limit, at or below
80 ma/kg

4. s free of possible contaminants identified in the local material plan

5. Complies with the RWQCB's basin plan for the job site location

6 Complies with the RWQCB's water quality objectives for the job site location

6-1.03C LOCAL MATERIAL MANAGEMENT
Do not place local material until authorized.
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If the Engineer determines the appearance, odor, or texture of any delivered local material suggests
possible contamination, sample and analyze the material. The sampling and analysis is change
order work unless (1) hazardous waste is discovered or (2) the analytical test results indicate the
material does not comply with section 6-1.03B(3).

Dispose of noncompliant local material at an appropriately permitted CA Class I, CA Class II or
CA Class III facility. You are the generator of noncompliant local material.

6-1.04 AUTHORIZED MATERIAL LIST:

The Department maintains list of Authorized Materials List. The Engineer shall not be precluded
from sampling and testing products on the list of Authorized Materials List.

The manufacturer of products on the list of Authorized Materials List shall furnish the Engineer a
Certificate of Compliance in conformance with the provisions in Section 6-2.03C, "Certificates of
Compliance," of the Standard Specifications for each type of product supplied.

For those categories of materials included on the list of Authorized Materials List, only those
products shown within the listing may be used in the work. Other categories of products, not
included on the list of Authorized Materials List, may be used in the work provided they conform to
the requirements of the Standard Specifications and as approved by the engineer.

For the Authorized Material Lists, go to: http://www.dot.ca.gov/hg/esc/approved_products_list

6-1.05 QUALITY ASSURANCE:

The Department uses a Quality Assurance Program (QAP) to ensure a material is produced to
comply with the Contract. The Department may examine the records and reports of tests the prime
contractor performs if they are available at the job site. Schedule work to allow time for QAP.

SECTION 7 - LEGAL RELATIONS AND RESPONSIBILITY
TO THE PUBLIC

7-1.01 LABOR NON DISCRIMINATION:

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2,
California Code of Regulations.

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM
(GOVERNMENT CODE SECTION 12990)

Your attention is called to the "Nondiscrimination Clause", set forth in Section 7-1.021 (2),
"Nondiscrimination," of the Standard Specifications, which is applicable to all nonexempt state
Contracts and subcontracts, and to the "Standard California Nondiscrimination Construction
Contract Specifications" set forth therein. The Specifications are applicable to all nonexempt state
construction Contracts and subcontracts of $5,000 or more.

7-1.02 LABOR CODE REQUIREMENT:
Attention is directed to Section 7-1.02K (5), "Working Hours," of the Standard Specifications.
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7-1.03 GENERAL PREVAILING WAGE RATES:
Attention is directed to Section 7-1.02K (2), "Wages," of the Standard Specifications.

The general prevailing wage rates determined by the Director of Industrial Relations, for the county
or counties in which the work is to be done, are available on the Internet at:
http://www.dir.ca.gov/dlsr/pwd/. These wage rates are not included in the Bid book for the project.
Changes, if any, to the general prevailing wage rates will be available at the same location.

The general prevailing rates of per diem, holiday, and overtime wages for each craft, classification,
or type of worker needed to execute the Contract are determined in accordance with Labor Code
Section 1770, et. seq. and the Contractor shall comply with all applicable sections thereof.

The Contractor shall post the prevailing wage rates at the job site or as directed by the Engineer.
For Federal minimum wage rates see the website http://www.dot.ca.gov/hg/esc/oe/tederal-wages/.

If there is a difference between the minimum wage rates predetermined by the Secretary of Labor
and the general prevailing wage rates determined by the Director of the California Department of
Industrial Relations for similar classifications of labor, the Contractor and subcontractors shall pay
not less than the higher wage rate. The Department will not accept lower State wage rates not
specifically included in the Federal minimum wage determinations. This includes "helper" (or other
classifications based on hours of experience) or any other classification not appearing in the Federal
wage determinations. Where Federal wage determinations do not contain the State wage rate
determination otherwise available for use by the Contractor and subcontractors, the Contractor and
subcontractors shall pay not less than the Federal minimum wage rate, which most closely
approximates the duties of the employees in question.

7-1.04 PAYROLL RECORDS:

The Contractor's attention is directed to Section 7- 1.02K(3), "Certified Payroll Records," of the
Standard Specifications, and to the provisions of Labor Code Section 1776 (Stats. 1978, Chapter
1249). The Contractor shall be responsible for the compliance with these provisions by his/her/its
Subcontractors. The Contractor shall furnish the Engineer with certified payrolls and statement of
benefits.

7-1.05 SURFACE MINING AND RECLAMATION ACT:

Attention is directed to the Surface Mining and Reclamation Act of 1975, commencing in Public
Resources Code, Mining and Geology, Section 2710, which establishes regulations pertinent to
surface mining operations.

Material from mining operations furnished for this project shall only come from permitted sites in
compliance with the Surface Mining and Reclamation Act of 1975.

The requirements of this section shall apply to all materials furnished for the project, except for
acquisition of materials in conformance with Section 4-1.04, "Use of Materials Found on the Job
Site" of the Standard Specifications.

7-1.06 PUBLIC SAFETY:
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The Contractor shall provide for the safety of traffic and the public in conformance with the
provisions in Section 7-1.03, “Public Convenience” and Section 7-1.04, "Public Safety,” of the
Standard Specifications and these special provisions.

DELETE THE 24TH PARAGRAPH OF SECTION 7-1.04.

7-1.07 INDEMNIFICATION AND INSURANCE:

Attention is directed to Section 7-1.05, "Indemnification” and Section 7-1.06 “Insurance.”" of the
Standard Specifications and these Special Provisions.

In addition to all the requirements in Section 7-1.06D (2) of the Standard Specifications, the
following additional requirements shall be met. An Additional Insured Endorsement to the
Contractor’s Liability insurance policy naming the County of Monterey, their officers, agents, and
employees as additional insured’s in the form approved by the County of Monterey shall also be
furnished. A copy of the approved endorsement form may be obtained from the County of Monterey
at the address to obtain bid packages as shown in the Notice to Bidders. The insurance afforded to
the additional insured’s is primary insurance and if the additional insured’s have other insurance that
might be applicable to any loss, the amount of this insurance shall not be reduced or prorated due to
the existence of such other insurance.

The Contractor’s insurer agrees to waive subrogation claims against the County of Monterey, their
officers, agents, and employees.

Evidence of insurance (Contractual Liability insurance and Additional Insured Endorsement) in
compliance with the requirements herein shall be furnished to the County of Monterey by the
Contractor with the Certificate of Insurance in the form as approved by the County of Monterey. A
copy of the approved certificate form may be obtained from the County of Monterey at the address
to obtain bid packages as shown in the Notice to Bidders. Certificates of insurance shall, without
any qualification thereto, contain the following statement:

Should any of the described policies be canceled, modified, or reduced in limits before the expiration

date thereof, the issuing company will mail 30 days advance written notice to the named certificate
holders.

The insurance shall be issued by a company or companies authorized to transact business in the State
of California and shall have a rating of at least A- VII in accordance with the current Best's rating.

Insurance coverage in the minimum amounts set forth herein shall not be construed to relieve the
Contractor for liability in excess of such coverage, nor shall it preclude the State of California or
County of Monterey from taking such other actions as is available to them under any other provision
of this Contract (except retainage of money due to the Contractor) or otherwise in law.

Nothing in the Contract is intended to create the public or any member thereof a third party
beneficiary hereunder, nor is any term and condition or other provision of the Contract intended to
establish a standard of care owed to the public or any member thereof.

Prior to the execution of this Agreement by the County, Contractor shall file certificates of insurance
with the County Contracts/Purchasing Department and with the County Director of Public Works,
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showing that the Contractor has in effect the insurance required by this Agreement. The Contractor
shall file a new or amended certificate of insurance promptly after any change is made in any
insurance policy that would alter the information of the certificate then on file. Acceptance or
approval of insurance shall in no way modify or change the indemnification clause in this
Agreement, which shall continue in full force and effect.

7-1.08 WORKERS® COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE:

Attention is directed to Section 7-1.06C, "Workers’ Compensation and Employer’s Liability
Insurance," of the Standard Specifications.

7-1.09 FORM FHWA-1273 REQUIRED CONTRACT PROVISIONS FEDERAL-AID
CONTRACTS:

“Section VI. Subletting or Assigning the Contract” does not apply since this project is off the
National Highway System (NHS).
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FHWA-1273 — Revised July &, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID COMNSTRUCTION CONTRACTS

I enaral

Ik Mondiscrimination

.  MNon-segregated Faclities

.  Davis-Bacon and Related Act Provisions

W Contract Work Hours and Safety Standards Act
Prowisions

VL Subletting or Assigning the Contract

W,  Safety Accident Prevention

VHI. False Statements Conceming Highway Projects

[E Implementation of Clean Air Act and Federal Water
Poliuhon Cortrof Act

x. Certification Regardng Debamment. Suspension,
Inefigibifity and Voluntany Exchesion

Xl  Certification Regarding Use of Coniract Funds for
Lobbyimg

ZIL Use of United States-Flag Vessels:

ATTACHMENTS

A Employment and Matenals Preference for Appalachian
Development Highhway System or &ppalachian Local Access
Road Contracts (incuded in Appalachian contracts only)

L GEMERAL

1. Form FHWA-1273 must be physically imcorporated in each
construction contract funded under tile 23, United States
Code. as requirad in 23 CFR §33.102(b}) {sxduding
emargency contracts solely intended for debris rerovall The
contractor {or subconiractor) nmust insen this fiorm in each
subconiract and further require its inclusion n all lower tier
subcontracts {excluding purchase orders, remtal agreements
and other agresments for supplies or services}. 23 CFR

B33, 102{e).

The applicable requirements of Form FHWA-1273 are
ncorporated by reference for work done under any purchase
order, rentzal agreement or agreemsant for other services. The
prime contracior shall be responsible for compliznce by amy
subconiractor, lower-tier subcontractor or service provider. 23
CFR 833.102(=)

Fomn FHWA-1Z7 3 must be included in all Federal-aid design-
build confracts, in all subcontracts and in lower Ser
subcontracts {excluding subcontracts for design services,
purchase onders, rental agreements and other agreemants for
supplies or senvices) in accordance with 23 CFR 833102, The
design-builder shall be responsible for compliance by any
subconiractor, lower-ier subcontractor or service provider:

Contracting agencies may reference Fom FHWA-1273 in
soficitaton-for-bids or reguest-for 5 documents,
eoreyer, the Formn FHWA-1273 must be physically
imcorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreemeants and other agreements for supglies or senvices
related to a construchon contract). 23 CFR 833 102(b}

2. Subject to the applicability critena noted im the following
sections, these contract provisions shall apply to all work

performed on the confract by the contractor's own onganization
and with the assistance of workers under the confractor's
mmediate supenntendence and to all work performed on the
contract by piecework. station work, or by subconfract 23
CFR 633 102{d).

3. A breach of amy of the stipulations contained in these
Reguired Contract Provisions may be sufficient grounds for
withivolding of progress payments, withivolding of fimal
payment, termination of the contract, suspension | debament
or any other action determined to be appropriaie by the
comiracting agency and FHWA.

4. Selection of Labor During the peformance of this contract,
the contractor shall mot use comvict Isbor for any purpose
withim the limits of 3 construction project on a Federal-aid
mighrway unfess it is labor performmed by convicts who are om
parole, supervised refease, or probaton. 23 ULS C 114(b)L
The term Federal-aid highway does not include madways
functionally dassfied as local mads or rural minor coflectors.
Z3LLE.C D{a)

Il. NONDISCRIMINATION (23 CFR 230 107(a) 23 CFR Part
230, Subpart &, Appendix A; E0-11248)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related consbruction
subcontracts of 510,000 or more. ﬂEpﬂm’iEiﬁ\SDEEﬂﬂFH
Part 230 are not applicable o materal supply, enginesring, or
architectural sendce contracts.

In addition. the condractor and all subcontractors must comply
with the following policies: Executive Order 112446, 41 OFR
Fart 60, 28 CFR Parts 18251627, 23 U.5.C. 140, Section 504
of the Rehabilitation Act of 1873, as amendad (22 U.5.C. 784},
Title Wi of the Civil Rights Act of 1864, as amended (42 U.5.C.
2000d et seq. ). and related regulations imcuding 48 CFR. Parts
21, 28, amd 27; and 23 CFR Paris 200, 230, and 533,

The contractor and all subcontractors. miust comply with: the
requiremenis of the Egual Opportunity Clause in 41 CFR B0~
1.4{b} and, for all construchon confracts excesding 510,000,
the Standard Federal Equal Employment Oppoctunity
Consinuction Contract Specifications in 41 CFR 80-4.3.

MNote: The ULS. Department of Labor has exclusive authonty to
determine compliance with Executive Order 11248 and the
policies of the Secretary of Labor mciuding 41 CFR Part 80,
and 28 CFR Parts 1625-16827. The contracting agemncy and
the FHWA have the autharity and the responsibility to ensurs
compliance with 23 U.5.C. 140, Section 504 of the
Rehabilitation Act of 1873, as amended (28 UL.5.C. Tid), and
Title W1 of the Civil Rights Act of 1884, as amended (42 U5.C.
2000d et seq.), and related regulations mouding 48 CTFR Farts
21, 268, and 27; and Z3 CFR Paris 200, 230, and 833,

The following prowvision is adopted from 23 CFR Part 230,
Subpart A, Appemdix A, with appropriate revissons to confomm
to the LS. Departrment of Labor (US DOL) and FHWA
rEqUiremenis.
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1. Equal Employment Opportunity: Equal Employment
Oppartunity {EEQ) requirements not to discriminate and to
take affirmative action to assure egual opporiunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 20 CFR Part 1630, 28 CFR Parts 1625-1827, 41 CFR
Part 80 and 48 CFR Pan 27} and orders of the Sacretary of
Labor as modified by the prowisions prescribed hersin, and
imposed pursuant to 23 U5.C_ 140, shall constituie the EEDQ
and specific affimative action standards for the contractor's
project activities under this contract The provisions of the
Americans with Disabilities Act of 1000 (42 LLS.C_ 12101 et
seq.) set forth under 28 CFR Part 35 and 28 CFR Part 1630
are incorporated by reference in this contract. in the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEQ:

a. The contractor will work with the contracting agency and
the Federal Govemment to ensure that it has made every
good faith =ffort to provide equal cpportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230,409 (g4 & (5).

b. The contractor will accept as its aperating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed. and that employees are treated during
employment, without regard 1o their race, religion, sex,
=exual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demation. or transfer; recruitment or recruitment
advertising; layoff or temination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship. andfor cn-the-job
training.”

2. EED Officer: The contractor will designate and make
known to the contracting officers an EEQ Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EED program and who
must be assigned adequate authority and responsibility to do
50.

3. Dissemination of Policy: All members of the coniractars
staff who are authorized to hire, supennse, promote, and
discharge employess, or who recommend such action or are
substantially invalved in such action, will be made fully
cognizant of and will implement the contractor's EED policy
and contractual responsibilities to prowvide EED in each grade
and classification of employment. To ensure that the above
agreement will b2 met, the following actions will be taken a5 a
FERimiMmLET

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than ence every six manths, at which time the
contractor's EEQ policy and its implementation will be
reviewsd and explained. The mestings will be conducted by
the EEQ Officer or other knowledgeable company official.

b. Al new supenvisory or personnel office employees will be
given a thorough indoctrination by the EEQ Officer, covering
ali major aspects of the contractor's EEC obligations within
thirty days following their reporting for duty with the contractor.

. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEQ Officer in the
contractor's procedures for locating and hiring minorities and
WOMern.

d. Motices and posters setting forth the contractor's EEQ
podicy will b2 placed in areas readily acoessible to employees,
applcants for employment and potential employees.

. The contractor’s EEQ policy and the procedures to
implement such poficy will be brought to the attention of
employees by means of meetings, amployes handbooks, or
other appropriate means.

4_Recruitment: When advertizing for employees, the
contractor will include in all adverticements for employees the
notation: "An Equal Opponunity Employer.” All such
adverisements will be placed in publicatons having a large
circulation among minonties and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualfied minonties and women. To
meet this requirement. the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaming
agreement providing for exclusive hiring hall referrals, the
contractor is expecied to obsenve the provisions of that
agreement 1o the exient that the system measats the contractor’s
compliance with EED contract provisions. Where
implementation of such an agreemsant has the sffect of
discriminating against mingrities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrmination provisions.

. The contractor will encourage s present employess to
refer minorities and women as applicants for employment
Infarmafion and procedures with regard to referring such
applicants will be discussed with employeses.

5. Personnel Actions: Wages. working conditions, and
aemployes benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promaotion, transfer, demotion, layeff, and termination, shall b=
taken withowt regard to race, color, religion, sex, sexual
onentation, gender identity, national ongin, age or disability.
Thie following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and emplayee facilities
do not indicate discriminatory freatment of proiect site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in dapth to determine whether there is evidence of
discrimination. Where evidence is found, the confractor will
prompily take comective action. If the review indicates that the
discrimination may extend bayond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will prompily investigate all complaints of
alleged discriminafion made to the confractor in connection
with its obligations undar this contract, will attempt fo resolve
such complamis, and will take appropriate comective action
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within a reasonable time. If the investigation indicates that the
discrimination may affect persons ether than the complainant,
such comective action shall include such other persans. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

&. Training and Promofion:

&. The contractor will assist in lecating., qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees, Such effors
should be aimed at developing full joumey level status
employees in the type of trade or job classification invoheed.

b. Consistent with the contractor’s work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e..
apprenticeship and on-the-job training programs for the
geagraphical area of contract performance). In the eventa
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
In accordance with 23 U.5.C. 140{a).

. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for 2ach.

d. The contractor will perodically review the training and
promation potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

T Unions: if the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforis to obtain the cooperation of such unions to
increase opportunities for minorties and women. 23 CFR
230.40%. Actions by the contractor, either directly or through &
contractor's association acting as agent, will include the
procedures set farth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint traning programs aimed
toward gualifying more minorities and women for membership
in the unions and increasing the skills of minonties and women
so that they may gualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEQ clause intc each union agreement to the end that such
unicn will be contractually bound to refer applicants without
regard to their race, color, refigion, sex, sexual orientation,
gender identity, naticnal ongin, age; or disability.

. The contractor is 1o obtain information as to the referral
practices and paolicies of the labor union except that fo the
extent such information is within the exclusive possession of
the [abor union and such labor union refuses to furnish such
informatien fo the contractor, the confractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable fiow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orentation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and'or qualifiable
mincrities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the confractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meesting the obligations
pursuant to Executive Order 11248, as amendad, and these
special provisions, such contractor shall immediately notify the
contracting agency-

8. Reasonable Accommodation for Applicants [
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Amearicans with
Disakilites Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommeodation in all employment activities unkess to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orentation, gender identity. naticnal origin, age. or disabdlity in
the selection and retention of subcontractors, including
procurement of materals and leases of eqguipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEQ obligations under this
contract.

b. The contractor will use goed faith efforts to ensure
subcontractor compliance with their EEC obligations.

10. Assurances Required:

. The requiremenis of 48 CFR Part 28 and the State
DOT's FHWA-approved Disadvantaged Business Enterprise
(DBE)} program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
im the performance of this contract. The contractor shall camy
out applicable reguirements of 48 CFR part 26 in the award
and administration of DO T-assisted contracts. Failure by the
contractor to camy out these requirements is a matenal breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

{1y withholding monthly prograss payments;

(2} Assessing sanctions;

{3) Liguidated damages; and/or

(4} Disguakifying the contractor from future bidding as non-
responsible.

c. The Titke V1 and nondiscrimination provisions of U.S5.
DOT Crder 105024 at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a perod of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by autharized
representatives of the contracting agency and the FHWA,

. The records kept by the contractor shall decument the
following:
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{1} The number and work hours of minonty and non-
minorty group members and women employed in each work
classification on the project;

{2} The progress and efforts being made in cooperation
with unions, when applicable, io increase employment
opporiunities for minorities and women; and

{3} The progress and efforts being made in locating. hiring.
training, qualifying. and upgrading minarties and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minorty, women, and non-
minornty group employees cumently engaged im each work
classification required by the contract work. This information is
to be reported on Form FHWA-130%. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-jcb
traiming is being required by special provision, the contracior
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

. MONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 80-1.5.

A5 prescribed by 41 CFR 60-1.8. the contractor must ensura
that facilities provided for employess are provided in such a
manner that segregation on the basis of race, color, religion,
s, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segragated wsa by written or oral policies nor tolerate such use
by employes custom. The contractor's obligation extends
further to ensure that its employees are not assigned o
perform their services at any location under the contractor’s
control where the facilities are segregated. The term “faciiiies”
inciudes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms. washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountsins, recreation or entenainment arsas,
transponation, and housing provided for employees. The
caniractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas (o 355U privacy
betwesn sexes.

V. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding 32,000 and fo all related subcontracts and
loweer-tier subcontracts (regardiess of subcontract size)}, in
accordance with 28 CFR 5.5, The requirements apply to all
projecis located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.5.C. 113,
This excludes madways functicnally classified as local roads
or rural minor collectors, which are exempt. 23 U550 101,
Where apphicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardiess of the location of the project. Examples
inchude: Surface Transportation Block (Zrant Frogram projects
funded under 23 U.5.C, 133 [excluding recreational trails
projecis], the Nationally Significant Freight and Highway

Projects funded under 23 LU5.C. 117, and MNational Highway
Freight Program projects funded under 23 ULS.C. 187

The following provisions are from the U_5. Department of
Labor regulations in 28 CFR 5.5 "Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA, program requirements.

1. Minimum wages (28 CFR 5.5}

a. All laborers and mechanics employed or working upon
thiz site of the work, will be paid unconditionally and not less
often than once 3 week, and without subbseguent deduction or
rebate on any account {(except such payroll deductions as are
permitted by regulations issusd by the Secretary of Labor
urder the Copeland Act (20 CFR part 2)1 the full amount of
wages and bona fide fringe benefits (or cash eguivalents
thereof) due &t time of payment computed &t rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardiess of any contractual relationship which may
be alleged o exist between the contracior and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide finge bensfits under section 1(b)i(2) of the Davis-Bacon
Acton behalf of laborers or mechanics are considered wages
paid to such [aborers or mechanics, subject to the provisions
of paragraph 1.d. of this section; also. regular contributions
made of costs incumed for more than a weekly period {but not
less often than guartedy) undsr plans, funds, or programs
which cover the particular weekly perod, are deemed to be
constructively made or incurred during such weekly perod.
Such laborers and mechamics shall be paid the appropriate
wage rate and fringe benefits on the wage detemination for
the classification of work actually performed, without regard to
skill, except 3= provided in 28 CFR 5.5{al4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked thersin: Provided,
That the employer's payrodl records accurately set forth the
time spent in each dassification in which work is performed.
The wage determination {inchuding any addibonal classification
and wage rates conformned under paragraph 1.k, of this
saction} ard the Davis-Bacon poster (WH-1321) shall be
posted at all imes by the contractor and its subcontractors at
the site of the work in a prominent and acoessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any dass of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed wnder the
contract shall be classified in conformance with the wags
determination. The contracting officer shall approve an
additional classification and wage rate and fringe bepefits
therefore only when the following criteria have been met

(1] The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i} The classification is utilized in the area by the
construction industry; and
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{iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2} If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives. and the contracting officer agres on the
classification and wage rate (including the amount
designated for fringe bensfits whers appropriate), a report of
the acticn taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, U.5.
Diepartment of Labor, Washington. DC 20210, The
Administrator, or an authonzed representative, will approve,
modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting
officar or will notify the contracting officer within the 30-day
penad that additional time is necessary.

(3] In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe bensfits, where appropriate), the
contracting officer shall refer the guestions, including the
views of all interssted parties and the recommendation of the
coniracting officer, to the Administrator for determination.
The Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and sa advise the
cantracting officer or will notify the contracting officer within
the 30-day penod that additional time is necassan.

(4]} The wage rate [induding fringe benefits where
appropriate} determined pursuant to paragraphs 1.6.(2) or
1.b.{2} of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification,

. Whenever the minimum wage rate prescrbed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not exprassed as an houry rate, the contractor
shall either pay the bensfit as stated in the wage determination
or shall pay ancther bona fide fringe benefit or an houry cash
equivalent thereof,

d_ If the contractor does not make payments to 3 trustes ar
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided. That the Secretary of
Labor has found, upon the writien request of the contracior,
that the applicable standards of the Davis-Bacon Act have
been met The Secretary of Labor may require the contractor
o set aside in & separate account assets for the meeting of
obligations under the plam or program.

Z. Withholding {28 CFR 5.5)

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Depariment of Labor, withhald or cause to be withheld from

the confractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contracior, so
much of the accrued payments or advances as may be
considered nacessary (o pay laborers and mechanics,

2]

including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, traines, or
hedper, employed or working on the site of the work, all or part
of the wages required by the contract. the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspensicn of any further
payment, advance, or guarantes of funds until such violations
have ceased.

3. Payrolls and basic records (2% CFR 5.5)

a. Paymolls and basic records relating thersto shall be
maintained by the contracter during the course of the wark and
preserved for 3 period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social securty numbsar of
each such warker, his or her correct classification, houry rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash eguivalenis
thereof of the types described in section 1bH2ZHB] of the
Dravis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid Whanever the
Secretary of Labor has found under 28 CFR 5.5{a){ 1}iv) that
the wages of any laborer or mechanic include the amount of
any costs reasenably anticipated in providing benefits under a
plan or program described in section 1(b){2)(B} of the Davis-
Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benafits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has besn communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
bensfits. Contractors employing apprentices or fraineses under
approved programs shall maintain wrtten evidence of the
registration of apprenticeship programs and certification of
traimee programs, the registration of the apprentices and
trainees, and the ratics and wage rates prescribed in the
applicable programs.

B.(1} The contractor shall submit weekly for each wesk in
which any contract work is performed 2 copy of all payrolls to
the contracting agency. The payrolls submitied shall set out
accurately and completely all of the information required to be
maintained under 2% CFR 5.5(a)(3)i), except that full social
secunty numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee
{2.g., the last four digits of the employee’s social security
number}. The required weaekly payrol information may be
submitted in any form desired. Cptonal Form WH-2347 is
awailable for this purposa from the Wage and Heour Division
Web site. The prime confractor is responsibla for the
submission of copies of payrolls by all subcontractors.
Caontractors and subcontractors shall maintain the full social
secunty number and current address of each covered worker,
and shall provide them upon request to the contractng agency
for transmission to the State DOT, the FHWA or the Wage and
Haowr Division of the Department of Labor for purposes of an
imwestigation or audit of compliance with prevading wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
recaords, without weskly submission to the confracting agency.

(2} Each payroll submitted shall b2 accompanied by a
“Statement of Compliance,” signed by the contractor or
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subcontractor gr his or her agent who pays or supenvises the
payment of the persons employed under the contract and shall
certify the following:

{i} That the payroll for the payroll period contains the
information required to be provided under 28 CFR
8. 5{aj3)(it). the appropriate information is being
maintained under 28 CFR 5.5(a)3Hi). and that such
information is correct and complete:

(ii) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages eamead, without rebate, either directly or indirsctly,
and that no deductions have been made either direetly or
indirectly from the full wages eamead, other than
permissible deductions as set forth in 22 CFR part 3;

{iii} That each laberer or mechanic has been paid not
less than the applicable wage rates and frings benefilts or
cash equivalents for the classification of work performed,
as specified in the applicable wagse detarmination
incorperated into the contract.

(2} The weakly submission of a properly executed
cerification set forth on the reverse side of Cpticnal Form
WH—347 shall satisfy the requirement for submission of the
“Etatement of Compliance” required by paragraph 3.8.(2) of
this section.

(4]} The falsification of any of the above cedifications may
subject the contractor or subcontractor to civil or criminal
prasecution under 18 LLS.C. 1001 and 31 LL.5.C. 231.

c: The contracior or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or franscription by authorzed
representatives of the contracting agency. the State DOT. the
FHWA, or the Department of Labor, and shall pemit such
reprasentatives to interview employess during warking hours
on the job. If the contractor or subecontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the conftractor, the contracting agency or
tha State DOT, take such action as may be necessary o
cause the suspension of any further payment, advance, or
guaraniee of funds. Furthemore, failure to submit the required
reconds upon request or to make such records available may
be grounds for debarment action pursuant to 20 CFR 512,

4. Apprentices and trainees (28 CFR 5.5}

a. Apprentices (programs of the USDOL ).

Apprentices will be permitied to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in 3 bona fide
apprenticeship program registerad with the ULS. Depariment of
Labor, Employment and Training Administration, Office of
Apprenticeship Traming, Employer and Labor Senvices, orwith
a State Apprenticeship Agency recognized by the Office, orifa
person is employed in his or her first 80 days of probationary
employment 35 an apprentice in such an apprenticeship
program, whao iz not individually registered in the pragram, but
who has been certified by the Office of Apprenticaship
Training. Employer and Labor Services or a State

Apprenticeship Agency (where appropriate) to be efigible for
probationary employmeant as an apprentice:

The allowakble ratio of apprentices o joumaymen on the jobh
site in any craft classification shali not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on-a payrell at an
apprentice wage rate, who is not registered or otherwise
employed as stated abowve, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excass of the
ratic permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a confractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wags
rates (expressed in percentages of the jourmeyman’s houry
rate} specifiad in the coniractor's or subconfractor's registered
prograrm shall be obsened.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level of
progress. expréssed a5 a percentage of the journsymen houry
rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenficeship program. If the
apprenficeship program does not specify fringe banefits,
apprentices must b2 paid the full amount of fringe benefits
listed on the wage determinaticn for the applicable
classification. [f the Administrator determines that a different
practice pravails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination

In the event the Office of Apprenticeship Training, Empioyer
and Labor Services, or a State Apprenticeship Agency
recagnized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted io utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 28 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
wark performed uniess they are employed pursuant to and
individually registered in 3 program which has received priar
approval, evidenced by formal certification by the L3,
Clepariment of Labor, Employment and Training
Administration.

The ratio of trainess o joumeymen on the job site shall not be
greater than permittad under the plan approved by the
Employment and Training Administration.

Every trainse must be paid at not less than the rate specified
in the approved program for the fraines's lavel of progress,
gxpressed a5 3 percentage of the joumeyman hourdy rate
specifiad in the applicable wage determinaticn. Trainess shall
be paid fringe bensfits in accordance with the provisions of the
trainee program. If the trainee program deoes not mention
fringe benefits. tfrainees shall be paid the full amount of fringe
bensfits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
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corresponding joumeyman wage rate on the wage
determination which provides for less than full fings benefits
for apprentices. Any employes fisted on the payroll at a traines
rate who is not registered and participating ina training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
detarmination for the classification of work actually perfformed.
In additicn, any frainee performing work on the job site in
zxpess of the ratio pemited under the registared program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
lamger be permitiad to utilize trainess at less than the
apphcable predetermined rate for the work performed untit an
acceplable program is approved.

c. Equal employment opportunity. The utifization of
apprentices, trainges and joumeymen under this pan shall be
in conformity with the eqgual employment opportunity
reguirements of Executive Order 11248, as amended. and 28
CFR part 30.

d. Apprentices and Trainees {programs of the U.5. DOT)

Apprentices and trainees working under appranticeship and
skill training programs which have been certified by the
Secretary of Transportation a5 promoting EED in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV,
23 CFR 230.111{e}{2). The straight time hourly wage rates for
apprentices and trainees under such programs will ke
established by the particular programs. The ratio of
apprentices and trainees to journeymen shall not be greater
than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contracior shall comply with the requirements of 28 CFR part
3, which are incorperated by reference in this contract as
provided in 28 CFR 5.5,

&. Subcontracts. The coniractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Formm FHWA-1273 in any lower tier
subcontracts. The prime contracior shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 28 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 28 CFR 5.5 may be grounds for termination
of the contract, and for debament as a contractor and a
subcontractor as provided in 28 CFR 512

B. Complfiance with Davis-Bacon and Related Act
requirements. All rublings and interpretations of the Davis-
Bacon and Related Acts contained in 28 CFR parts 1. 3. and &
are herein incorporated by reference in this contract as
provided in 28 CFR 5.5.

3. Disputes conceming labor standards: As provided in 28
CFR 8.5, disputes arsing out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the proceduras of the Department of Labor

set forth in 28 CFR parts 5§, 8. and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or amy of its subcontractors) and the contracting agency. the
LS. Deparment of Labor, or the employees or their
reprasentatives.

10. Certification of eligibility (289 CFR 5.5)

a. By entering into this contract, the contractor certifies that
neither it {nor he or she) nor any person or firm wha has an
interest in the contractor's firm is a persan or firm inaligible to
be awarded Govermment contracts by virtue of section 3{a) of
the Davis-Bacon Act or 25 CFR 5.12(ai1}L

b. Mo part of this contract shall be subcontracted to any person
or firm ineligible for award of a Govemment contract by virtue
of section 3{3) of the Davis-Bacon Act or 28 CFR 5.12{a)(1).

c. The penalty for making false statements is prescribed in the
U.5. Criminal Code, 18 U.5.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Fursuant to 28 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be insened in addition to the ¢lauses required by
20 CFR 5.5(a)or 28 CFR 4.8. As used in this paragraph. the
terms laborers and mechanics include watchmen and guards.

1. Owertime requirements. Mo contracior or subcontractor
contracting for any part of the contract work which may require
or invalve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workwesk unless such
laborer oF mechanic receives compensation at a rate not less
than ocne and one-half imes the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 28 CFR
54,

2_ Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1 of this section, the contractor and any
subconiractor responsible therefor shall be liable for the
unpaid wages. In addition, such contracior and subconiractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
Distnct or to such temitory ), for liguidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in viclation of the clause set forth in
paragraph 1 of this section, in the sum curently provided m 228
CFR 5.5{b}2)" for each calendar day on which such individual
was required or permitted to work in excess of the standard
waorkweek of forty hours without payment of the overime
wages required by the clause set forth in paragraph 1 of this
section. 28 CFR 5.5,

" 327 as of January 23, 2019 (See 84 FR 213-01, 218} as may
be adjusted annually by the Department of Labor; pursuant ta
the Federal Civil Penaities Inflation Adjustment Act of 1580},
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3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own acticn
or upan writien request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontracter under any such contract or any
other Federal coniract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Wark
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessany to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 2 of this section,
2B CFR 5.5.

4. Subcontracts. The contractor ar subcontractor shallinsen
in any subcontracts the clauses set forth in paragraphs 1
through 4 of this section and aiso a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractar or lower tier subcontractor
with the clauses set forth in paragraphs 1 through 4 of this
section. 28 CFR 5.5.

V1. SUBLETTING DR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the Mationa! Highway System pursuant to 23 CFR
635.110.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (ora
greater parcentage if specified elsewhers in the contract) of
the total eriginal contract prce, excluding any specialty items
designated by the contracting agency. Specizity items may be
performed by subcontract and the amount of any such
specialty tems performed may be deductad from the total
orginal confract price before computing the amount of wark
reguired to be perfformed by the contractor’s own organization
{23 CFR 635.118).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
legsed by the prime confractor, and equipment cwned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
paymeants for the costs of hirng leased employeses from an
employee leasing firm meefing all relavant Federal and State
regulatony requirements, Leased employees may oniy be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1} the prime confractor maintains control ower the
supendzion of the day-to-day activities of the leased
employses;

{2} the prime coniractor remains respansible for the quality

of the work of the leased employees;

(3} the prime contractor retains afl power to 3ccept or
exclude individual employees from work on the project; and

(4] the prime contractor remains ulimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and alf
ather Federal regulatory requirements.

b. "Specialty ltams" shall be construsd to be limited to work
that requires highly spedialized knowledge, abilities, or

equipment not ardinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 835.102.

2. Pursuant to 22 CFR B35.1168{a}, the contract amount upon
which the requiremenis set forth in paragraph { 1) of Section V1
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contracter under the contract provisions.

3. Pursuantto 23 CFR 8358.118{c), the contractor shall furmish
{a) a competent superintandent or supenisor who is employed
by the firm, has full authority to direct peformance of the work
im accordance with the contract reguirements, and is in charge
of all construction cperations (regardless of who performs the
waork} and {b) such other of its own organizational resources
(supervision, management, and enginesring services) as the
contracting officer determmines is necessary to assure the
performance of the contract

4. Mo portion of the contract shall be sublet, assigned ar
otherwise disposed of except with the written consent of the
contracting officer, or authocnzed representative, and such
consent whan given shall not be construed o relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and reguirements of the prime contract (based on long-
standing interpretation of 23 CFR 835.118).

5. The 30-percent self-performance requirement of paragragh
(1}is not applicable to design-build contracts; however,
contracting agencies may estabish their own self-performance
requirements. 23 CFR 8351 18(d}.

Vil. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to &l related subcontracts.

1. In the performance of this contract the contracior shall
comply with all applicable Federal, State, and local laws
gowveming safety, health, and sanitation (23 CFR Part G35}
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the confracting officer may determine, to be
reasonably necessary to protect the life and health of
employess on the job and the safety of the public and to
protect property in connection with the peformance of the
work covered by the contract. 23 CFR 835.108.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the coniractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in sumoundings or under conditions
which are unsanitary, hazardous or dangerous o hisfher
health or safety, as defeminad under construction safaty and
health standards (28 CFR Part 1825) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.5.C
aTo4). 206 CFR 18268.10.

3. Pursuant to 28 CFR 1828.3, it is a condition of this contract
that the Secretary of Labor or suthorized representative
thareof, shall have right of entry o any site of contract
performance ioinspect or investigate the matter of compliance
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with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Confract Work Hours and Safety Standards Act (40 U.5.C.
3704

VIIL FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and fo all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degres of reliability on statemenis and representations made
by engineers, contractors, supplers, and workers on Federal-
zid highway projects, it is essential that &l persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrapresentation with respect to any facts related to the
project is g violation of Federal law. To prevent any
misunderstanding regarding the serousness of these and
similar acts. Form FHWA-1022 shall be posted on =ach
Federal-aid highway project (23 CFR Part G35} in one or more
places where it is readily available to all persons concerned
with the project:

18 U.5.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employes of the Unitad
States, or of any State or Temitory, or whosver, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality. gquantity, or cost of the matenal used or to
be usaed, orthe guantity or quality of the work performed orto
be performed, or the cost thereof in connection with the
submission of plans. maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approwal to the Secretary of Transportation; or

Whosever knowingly makes any false statement, false
reprasantation, false repon or false claim with respect to the
character, guality. quantity, or cost of any work performed or to
be performed, or matenals fumished or to be fumished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportaton; or

Whosver knowingly makes any false statement or false
representation as to matenal fact in any statement certificate,
or repon submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1818, (38 5tat. 355), as
amended and supplemsented;

Shall b2 fined under this title or imprscned not more thanm 5
y=ars or both.”

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT {42 U.5.C. 7608; 2
CFR 200.85; EQ 11738)

This provisian is applicable to all Federal-aid comstructicn
contracts in excess of 3150000 and iz all related
subcontracts. 48 CFR 2.101;2 CFR 200.328.

By submissicn of this bidiproposal or the exscution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, ar
vendor agrees to comply with all applicable standards, orders

or regulations issued pursuant to the Clean Air Act (42 U.5.C.
7401-787 1q) and the Federal Water Pollution Control Act. as
amended (33 U.5.C. 1251-1387). Violations must be reponed
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix 1l

The confractor agreas to include or cause to be included the
requirements of this Section in every subcontract, and further
agress to take such action as the contracting agency may
direct 35 3 means of enforcing such requirements. 2 CFR
200-326.

X.CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This prowvision is applicable to all Federal-aid construction
contracts, design-build contracts, subconftracts, lower-tier
subcontracts, purchase orders, lease agreements, consultani
contracts or any other covered transaction requining FHWA
approval or that is estimated to cost 325 000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b The inability of a persan to provide the cerfification st out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the cerification
set out below. The cerification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failura of the prospective first tier participant to furnish a
cerification or an explanation shall disgualify such a person
from participation in this transaction. 2 CFR 180.320.

. The cerification in this clause is 3 material representation
of fact upon which reliance was placed when the confracting
agency determined o enter into this transaction. Ifitis later
determined that the prospective parlicipant kmowingly rendered
an emoneous cerification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180325

d. The prospectve first fier participant shall provide
immediate written notice to the centracting agency to whom
this proposal is submitted if any time the prospective first tiar
participant leams that its certification was eronsous when
submitted or has become emoneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

2. The terms "covered fransaction,” "debamred,”
“suspended," “ineligible.” "participant.” "person,” "principal,”
and "voluntarly excluded.” 35 used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.000-180.1020, and 1200.
“First Tier Covered Transactions” refers to any coversd
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers o any coverad
transaction under a First Tier Covered Transaction {such as
subcontracts} “First Tier Paricipant” refers to the participant
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wha has enterad into a coversd transaction with a recipient ar
subrecipient of Federal funds {such as the prime or genseral
contractor). "Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants {such as
subcontractors and suppliers)

f, The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered fransaction be
entered into, it shall not knowingly enter into any lower tier
coverad fransaction with a person who is debarred,
suspendesd, declared ineligible, or voluntarily exduded from
pariicipation in this covered transaction, undess authorized by
the department or agency entering into this transaction. 2
CFR 180330

g. The prospective first fier panicipant further agrees by
submitting this proposal that it will include the clause titled
"Cenification Regarding Debament, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,”
provided by the department or contracting agency. entering
into this coversd fransaction, without medification, in all lewer
tier coversd transactions and in all soficitations for lower tier
coversd fransactions excesding the 325,000 threshold. 2 CFR
180.220 and 180.300.

h. A parficipant in a covered transaction may rely upon a
certification of a prospective participant in a lower fier covered
transaction that is not debarmed, suspended, ineligible, or
volumtarily exciudad from the covered fransaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarmed, or
otherwise insligible to participate in covered transactions. 2
CFR 1B0.335. To venfy the eligibility of its principals, as well
as the ebgibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (hiips:wwrw. sam.gow’). 2 CFR
180,300, 180320, and 180.325.

i. Mathing contained in the foregoing shall be construed to
require the establishment of & system of records in order o
render in good faith the certification reguired by this clause.
The knowledge and information of the prospective parficipant
is mot required to excesd that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Exicept for tramsactions authorized under paragraph (f) of
these instructions, i a participant in & covered transaction
knoowingly enters into & lower tier covered transaction with a
p=rson whio is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Governmant, the
depanment or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

2. Cerification Regarding Debarment, Suspension,
Ineligitility and Voluntary Exclusion — First Tier
Participants:

a The prospective first tier participant cerifies to the best of
its knowl=dge and belief, that it and its principals:

(1) Are not presently debared, suspended, proposed for
debarment, declarsd ineligible, or voluntarily excluded from
paricipating in coverad framsactions by any Federal
depariment or agency, 2 CFR 180.335;.

{2} Have notwithin a three-year pericd precading this
propasal been convicted of or had a civil judgment rendered
against them for commission of fraud or 3 criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a pubfic transaction; violation of Fedeml or State antitrust
statutes or commission of embezzlement, thef, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800:

{3) Are not presently indicted for or otherwise ciminally or
civilly charged by a govemmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph {a}{2) of this certification. 2 CFR 180.700 and
1840.800; and

(4) Hawve motwithin a three-year pericd preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5} Are not & corporation that has besn convicted of a felony
vicdation under any Federal law within the two-year perod
preceding this proposal (USDOT Order 4200.48 implementing
appropriations act requirements); and

(8} Are not a corporation with any unpaid Federal tax Rability
that has been assessed, for which all judicial and
administrative remedses have been exhawsted, or have lapsed,
and that is not being paid in a imely manner pursuant to an
agreement with the authority responsible for collecting the fax
iabifity (LS0DICT Order 4200.8 implementing appropriations act
requirenents ).

b. Where the prospective paricipant is unable to certify to
any of the statements in this certfication, such prospective
participant should attach an explanatien to this proposal. 2
CFR 180.335 and 180.340.

3. instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
loweer tier transactions requiring prior FHWA approval or
estimated to cost 525,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200 220,

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the cerification set out below,

b. The certification in this clause is a materal representation
of fact upon which reliance was placed when this transaction
was entered into. IF itis later determined that the prospective
toweer tier panicipant knowingly renderad an emoneous
certification, in addition to other remedies available fo the
Federal Govemment, the depanment, or agency with which
this transaction originated may pursue availsble remedies,
inciuding suspension andfor debarment

c. The prospective lower tier participant shall provide
immediate written notice o the person to which this propesal is
submitted i at amy ime the prospective lower tier participant
learms that its certification was emonecus by reason of
changed circumsiances:. 2 CFR 180.385.

d. The terms "covered fransaction,” "debamed.,”
“suspended,” "ineligible,” "partcipant," "person,” “principal,”
and "woluntanty excluded." as used in this clause, are defined
mn 2 CFR Parts 180, Subpart |, 180.000 — 1801820, and 1200.
You may contact the person to which this propesal is
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submitted for assistance in obtaining a copy of those
regulations. "First Tier Coversd Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient ar subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Paricipant” refers amy
participant who has entered into a coversd transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

g. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed coversd
transaction be entered into. it shall moi knowingly enter into
amy lower tier covered tramsaction with 8 person who is
debamred, suspended, declared nsligible. or voluntarily
exciuded from participation in this covered transaction, unless
authorzed by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
sulbmitiing this proposal that it will include this clause titted
“Cerification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction.”
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions excesding
the 525,000 threshold. 2 CFR 180,220 and 1200.220.

g. A participant in & covered transaction may rely upon a
certification of 8 prospective participant in a lower tier covered
transacton that is not debamed, suspended, inefigible, or
woluntarity excluded from the covered tramsaction, unless it
knoners that the certification is erronecus. A participant is
responsibie fior ensuring that its principals are not suspended,
debarrad, or otherwise ineligible to participate in covered
ransactions. To werfy the eligibility of its principals, as well as
the eligibitity of any lower tier prospective participants, each
participant may, but is not reguired to, check the System for
Award Managemsant website {hitps:fansrw. szam._govl}, which is
compiled by the General Services Administration. 2 CFR
180.300, 180320, 180.330, and 180.335.

h. Mothing contained in the foregoing shall be construed to
require establishment of a system of reconds in order to render
in good faith the cerification required by this clause. The
knowfedge and information of participant is not reguired to
exceed that which is nomally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for ransactons authorized under paragraph e of
these instructions, if a participant in a8 covered transaction
knowingly enters into & lower tier covered transaction with a
person who is suspended, debarred, insligible, or voluntarily
exnciuded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
depariment or agency with which this transaction onginated
may pursue available remedies, including suspension andlor
debarment. 2 CFR 180.325:

awENE

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion—Lower Tier
Participants:

1. The prospective lower tier participant cerifies, by
submissicn of this proposal, that neither it nor its principals:

11

{a) 15 presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily exciuded from participating in
covered transactions by any Federal depariment or agency, 2
CFR 180.355;

(b} is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(c) is a corporation with any unpaid Federal tax lability that
has been assessad, for which all judicial and administrative
remedies have been exhausied, or have lapsed, and thatis
not being paid in a timely manner purseant to an agreemeant
with the authorty responsible for collecting the tax liability.
{USDOT Crder 4200.6 implemeanting appropriations act
requirements }

2. Where the prospective lower ter participant is unable o
certify to any of the statements in this certification. such
prospective paricipant should attach an explanation to this
proposal.

X1. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBEYING

This provision is applicable to all Federal-aid construction
confracts and o all related subcontracts which exceed
§100,000. 48 CFR Part 20, App. A

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a Mo Federal approprated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influsnce an officer or employee of
any Federal agency, a Member of Congress, an officer or
employes of Congress, or an employee of 3 Member of
Caongress in connection with the awarding of any Federal
contract, the making of any Federal grant. the making of amy
Federal loan. the entering into of any cooperative agreement,
and the extension, continustion, renewal, amendment., or
madification of any Federal contract, grant, loan, or
cooperative agresment.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to mfuence an officer or employee of any Federal
agency. @ Member of Congress. an officer or employes of
Caongress, or an employes of a Member of Congress in
connechon with this Federsl contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying.” in accordance with its instructions.

2. This certification is a matenal representation of fact upon
which reliance was placed when this transaction was made or
entered mte.  Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1382, Any person who fails to file the required
cenification shall be subject to & civil penalty of not less than
510,000 and not more than 5 100,000 for each such failure.

3. The prospective participant also agrees by submitiing its
bid or proposal that the panicipant shall require that the
language of this cerification be included in all lower fier
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subcontracts, which exceed 3100,000 and that all such
recipients shall cerify and disclose accordingly.

Xil. USE OF UMITED STATES-FLAG VESSELS:

This provision is applicable to all Fedaral-aid constructien
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 48 CFR Part 381

This requirement applies to matenal or equipment that is
acquired for a specific Federal-aid highway project. 48 CFR
381.7. Itis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipmants {(or shipments across the Great
Lakes} are necessary for maternials or eguipment acquired for 3
specific Federal-aid construction project. the bidder, proposer.
contracior, subcontractor, or vendor agress:

1. To utilize pnvately owned United States-flag commercial
yessels o ship at least 50 percent of the gross tonnags
{computed separately for dry bulk carrers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessals are available 3t fair and reasonable rates
for United States-flag commerncial vessels. 48 CFR 381.7.

2. To fumish within 20 days following the date of loading for
shipments originating within the United States or within 30
waorking days following the date of loading for shipments
originating cutside the United Siates, a fegible copy of a rated,
‘on-board’ commercial ocean billoflading in English for each
shipment of cargo described in paragraph (B 1) of this section
o baoth the Contracting Cfficer (through the prime contractor in
the case of subconiractor bills-of-lading} and to the Office of
Cargo and Commercial Sealft (MAR-820), Maritime
Administration, Washingion, DC 20580, (MARAD reguires
copies of the ccean carmer’s (master) bills of lading, cerified
onboard. dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor), 48 CFR 381.7.

12
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS {23 CFR 832, Subpart B, Appendix B}
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 10685,

1. During the performance of this contract, the contractor
undertaking o do work which is, or reasonably may be, done
as on-site work, shall give preference to gqualified persans who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, ar the
Appalachian counties of the State whersin the contract wark is
situated, except:

a Tothe satent that qualified persons regularly residing n
the area are not svailable.

b. For the reasonable needs of the contractor o employ
supenvisory of specially experienced personnel necessany o
assure an efficient execution of the conftract wark.

. For the obligation of the contractor to offer employment to
prasent or former employees as the result of a lawful collective
bargaining conftract, provided that the number of nonresident
persons employed under this subparagraph {1c) shall not
gxceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in

subparagraph (4) bebow.

2. The contractor shall place a job order with the State
Emgloyment Service indicating (a) the classifications of the
laborers, mechanics and other employess required to perform
the contract work, (b) the number of employees required in
ezch classification, {c) the date on which the participant
estimates such emplayees will be reguired, and (d) any other
pertiment information required by the State Employment
Service 1o complets the job order form. The job order may be
placed with the State Employment Senvice in writing or by
telephone. If dunmg the course of the contract work, the
information submitted by the confractor in the original job grder
iz substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contracior shall give full consideration fo all qualified
job appbicants referred to him by the State Employment
Service, The contractor is not required to grant employmeant to
any icb applicants whao, in his opinion, are not qualified to
perform the classification of work reguired

4. If, within one week following the placing of a job order by
the contractor with the State Employment Senvice, the State
Emgployment Service is unable to refer any qualified job
applicants to the confractor, or less than the number
reguested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, nobwithstanding the provisions of subparagraph (1c}
abowe.

5. The provisions of 23 CFR 833.207(2) allow the
contracting agency 1o provide 3 contractual preference for the
use of mineral resource materials native to the Appalachian
regiomn,

6. The contracior shall include the provisions of Secticns 1
through 4 of this Attachment & in every subcentract for work
which iz, or reasonably may be, done as on-site work.
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7-1.10 FEMALE AND MINORITY GOALS

To comply with Section II, "Nondiscrimination," of "Required Contract Provisions Federal-Aid
Construction Contracts," the following are goals for female and minority utilization goals for
Federal-aid construction Contracts and subcontracts that exceed $10,000:

The nationwide goal for female utilization is 6.9 percent (6.9%).
The goals for minority utilization [45 Fed Reg 65984 (10/3/1980)] are as follows:
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MINORITY UTILIZATION GOALS

Economic Area

Goal
(Percent)

174

Redding CA:
Non-SMSA (Standard Metropolitan Statistical Area) Counties:
CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou; CA Tehama

6.8

175

Eureka, CA
Non-SMSA Counties:
CA Del Norte; CA Humboldt; CA Trinity

6.6

176

San Francisco-Oakland-San Jose, CA:
SMSA Counties:

7120 Salinas-Seaside-Monterey, CA

CA Monterey

7360 San Francisco-Oakland

CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; CA San Mateo
7400 San Jose, CA

CA Santa Clara, CA

7485 Santa Cruz, CA

CA Santa Cruz

7500 Santa Rosa

CA Sonoma

8720 Vallejo-Fairfield-Napa, CA

CA Napa; CA Solano

Non-SMSA Counties:

CA Lake; CA Mendocino; CA San Benito

28.9

25.6

19.6

14.9

9.1

17.1

23.2

177

Sacramento, CA:

SMSA Counties:

6920 Sacramento, CA

CA Placer; CA Sacramento; CA Yolo

Non-SMSA Counties

CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA Sutter;
CA Yuba

16.1

14.3

178

Stockton-Modesto, CA:

SMSA Counties:

5170 Modesto, CA

CA Stanislaus

8120 Stockton, CA

CA San Joaquin

Non-SMSA Counties

CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA Merced; CA Tuolumne

12.3

24.3

19.8
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179

Fresno-Bakersfield, CA

SMSA Counties:

0680 Bakersfield, CA

CA Kern

2840 Fresno, CA

CA Fresno

Non-SMSA Counties:

CA Kings; CA Madera; CA Tulare

19.1

26.1

23.6

180

Los Angeles, CA:

SMSA Counties:

0360 Anaheim-Santa Ana-Garden Grove, CA
CA Orange

4480 Los Angeles-Long Beach, CA

CA Los Angeles

6000 Oxnard-Simi Valley-Ventura, CA

CA Ventura

6780 Riverside-San Bernardino-Ontario, CA
CA Riverside; CA San Bernardino

7480 Santa Barbara-Santa Maria-Lompoc, CA
CA Santa Barbara

Non-SMSA Counties

CA Inyo; CA Mono; CA San Luis Obispo

11.9

28.3

21.5

19.0

19.7

24.6

181

San Diego, CA:
SMSA Counties
7320 San Diego, CA
CA San Diego
Non-SMSA Counties
CA Imperial

16.9

18.2

For each July during which work is performed under the Contract, you and each non material-
supplier subcontractor with a subcontract of $10,000 or more must complete Form FHWA PR-

1391 (Appendix C to 23 CFR 230). Submit the forms by August 15.

7-1.12 TITLE VI ASSURANCES

During the performance of this Agreement, the Contractor, for itself, its assignees and successors in

interest (hereinafter collectively referred to as Contractor) agrees as follows:

a. Compliance with Regulations: CONTRACTOR shall comply with the regulations
relative to nondiscrimination in federally assisted programs of the Department of
Transportation, Title 49, Code of Federal Regulations, Part 21, as they may be
amended from time to time, (hereinafter referred to as the REGULATIONS), which

are herein incorporated by reference and made a part of this agreement.

b. Nondiscrimination: CONTRACTOR, with regard to the work performed by it during
the AGREEMENT, shall not discriminate on the grounds of race, color, sex, national
origin, religion, age, or disability in the selection and retention of sub-applicants,
including procurements of materials and leases of equipment. CONTRACTOR shall
not participate either directly or indirectly in the discrimination prohibited by Section
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21.5 of the Regulations, including employment practices when the agreement covers
a program set forth in Appendix B of the Regulations.

c. Solicitations for Sub-agreements. Including Procurements of Materials and
Equipment: In all solicitations either by competitive bidding or negotiation made by
CONTRACTOR for work to be performed under a Sub-agreement, including
procurements of materials or leases of equipment, each potential sub-applicant or
supplier shall be notified by CONTRACTOR of the CONTRACTOR’S obligations
under this Agreement and the Regulations relative to nondiscrimination on the
grounds of race, color, or national origin.

d. Information and Reports: CONTRACTOR shall provide all information and reports
required by the Regulations, or directives issued pursuant thereto, and shall permit
access to its books, records, accounts, other sources of information, and its facilities
as may be determined by the California Department of Transportation or FHWA to
be pertinent to ascertain compliance with such Regulations or directives. Where any
information required of CONTRACTOR is in the exclusive possession of another
who fails or refuses to furnish this information, CONTRACTOR shall so certify to
the California Department of Transportation or the FHWA as appropriate, and shall
set forth what efforts CONTRACTOR has made to obtain the information.

e. Sanctions for Noncompliance: In the event of CONTRACTOR’s noncompliance
with the nondiscrimination provisions of this agreement, the California Department
of Transportation shall impose such agreement sanctions as it or the FHWA may
determine to be appropriate, including, but not limited to:

i.  withholding of payments to CONTRACTOR under the Agreement within a
reasonable period of time, not to exceed 90 days; and/or
ii.  cancellation, termination or suspension of the Agreement, in whole or in part.

f. Incorporation of Provisions: CONTRACTOR shall include the provisions of
paragraphs (1) through (6) in every sub-agreement, including procurements of
materials and leases of equipment, unless exempt by the Regulations, or directives
issued pursuant thereto.

CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the
California Department of Transportation or FHWA may direct as a means of enforcing such
provisions including sanctions for noncompliance, provided, however, that, in the event
CONTRACTOR becomes involved in, or is threatened with, litigation with a sub-applicant or
supplier as a result of such direction, CONTRACTOR may request the California Department of
Transportation enter into such litigation to protect the interests of the State, and, in addition,
CONTRACTOR may request the United States to enter into such litigation to protect the interests
of the United States.

MAINTAIN RECORDS AND SUBMIT REPORTS DOCUMENTING YOUR PERFORMANCE UNDER THIS
SECTION

7-1.13 EXCAVATION SAFETY:

Attention is directed to the provisions in Section 7-1.02K (6) (b), "Excavation Safety" of the
Standard Specifications and these Special Provisions.

7-1.14 SCOPE:
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This item shall consist of performing all work required to meet the Excavation Safety and temporary
structures requirements specified in 7-1.02(K) (6) (b). It is the Contractor’s responsibility to review
and adhere to the recommendations in the geotechnical study titled “Geotechnical Engineering
Report Proposed Repair for Storm Damage Arroyo Seco Road MP 2.5 produced by Parikh
Consultants.

The design, excavation and installation of the shoring systems and/or cut-slopes are the sole
responsibility of the Contractor. All excavations must meet the requirements of 29 CFR 1926.651
and 1926.652 or comparable OSHA approved state plan requirements.

7-1.16 USE OF UNITED STATES-FLAG VESSELS:

The CONTRACTOR agrees -

1. To utilize privately owned United States-flag commercial vessels to ship at least fifty
percent (50%) of the gross tonnage (computed separately for dry bulk carries, dry cargo
liners, and tankers) involved, whenever shipping any equipment, material, or commodities
pursuant to this Contract, to the extent such vessels are available at fair and reasonable
rates for United States-flag commercial vessels.

2. To furnish within 20 days following the date of loading for shipments originating within
the United States or within 30 working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated “on board” commercial
ocean bill-of-lading in English for each shipment of cargo described in paragraph (1) of
this section to both the Contracting Officer (through the prime Contractor in the case of
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20690.

3. To insert the substance of the provisions of this clause in all subcontracts issued pursuant to
this Contract.

4. Maintain records and submit reports documenting your performance under this section

SECTION 8 - PROSECUTION AND PROGRESS

8-1.01 BEGINNING OF WORK. TIME OF COMPLETION. AND LIQUIDATED DAMAGES:

Attention is directed to the provisions in Section 8-1.04, "Start of Job Site Activities;" in Section
8-1.05 "Time", and in Section 8-1.10, "Liquidated Damages;" of the Standard Specifications and
these Special Provisions.

The Contractor shall begin work within 15 calendar days of the issuance of the “Notice to Proceed”
by the County of Monterey.

This work shall be diligently prosecuted to completion before the expiration of ONE HUNDRED
TEN (110) WORKING DAYS beginning on the fifteenth calendar day after the date shown on the
Notice to Proceed.

The Contractor shall pay to the County of Monterey the liquidated damages amount shown in Section
8-1.10A of the Standard Specifications for each and every calendar day delay in finishing the work
in excess of the number of working days prescribed above.
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The Contractor may initiate a “Request for a Suspension of Working Days” for a period of time, or
to a specified date agreed to by the Contractor and the Engineer, for the purpose of preparing shop
drawings, to procure materials, and to fabricate the steel bridge barrier railing elements. The
Contractor may request in writing a suspension of work during the winter months when the
controlling item of work cannot be conducted due to restrictions on work within the riparian area
that are listed in the project Permits, Licenses, Agreements and Certifications (PLAC). The Engineer
may approve and grant the winter month suspension after negotiation and concurrence with the
Contractor on the beginning and ending dates of the suspension. No on-site work will occur during
the period of suspension of working days. Working Days on site shall resume after the expiration
of the Suspension of Working Days.

Attention is directed to the provisions in Section 8-1.04, "Start of Job Site Activities;" in Section
8-1.05 "Time", and in Section 8-1.10, "Liquidated Damages;" of the Standard Specifications and
these Special Provisions.

8-1.02 PRE-CONSTRUCTION CONFERENCE:

In lieu of Section 8-1.03, “Preconstruction Conference,” of the Standard Specifications, the County
of Monterey inserts the following:

A pre-construction conference will be held at the office of the MONTEREY COUNTY, PUBLIC
WORKS AND FACILITIES, 1141 SCHILLING PLACE, 2™° FLOOR, SALINAS, CALIFORNIA 93901,
where the “Notice to Proceed” will be issued and for the purpose of discussing with the
Contractor the scope of work, Contract drawings, Specifications, existing conditions,
materials to be ordered, equipment to be used, and all essential matters pertaining to the
prosecution of and the satistfactory completion of the project as required. The Contractor's
representatives at this conference shall include all major superintendents for the work and
may include major subcontractors.

8-1.03 SCHEDULE:

Comply with Section 8-1.02(C), “Level 2 Critical Path Method Schedule,” of the Standard
Specifications, unless otherwise authorized in writing by the Engineer.

The schedule software must be compatible with the current version of the Microsoft Windows
operating system in use by the Engineer.

Full compensation for submitting the required schedules shall be considered as included in the
Contract prices paid for the various items of work involved, and no additional compensation shall
be allowed therefor.
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SECTION 9 — PAYMENT

9-1.01 PROMPT PAYMENT FROM THE AGENCY TO THE CONTRACTORS:

The County shall make any progress payment within 30 days after receipt of an undisputed and
properly submitted payment request from a contractor on a construction contract. If the Agency
fails to pay promptly, the Agency shall pay interest to the contractor, which accrues at the rate of
10 percent per annum on the principal amount of a money judgment remaining unsatisfied. Upon
receipt of a payment request, the Agency shall act in accordance with both of the following:

1. Each payment request shall be reviewed by the Agency as soon as practicable after
receipt for the purpose of determining that it is a proper payment request.

2. Any payment request determined not to be a proper payment request suitable for
payment shall be returned to the contractor as soon as practicable, but not later than
seven (7) days, after receipt. A request returned pursuant to this paragraph shall be
accompanied by a document setting forth in writing the reasons why the payment
request is not proper.

9-1.02 PROGRESS PAYMENTS AND PAYMENTS AFTER CONTRACT ACCEPTANCE:

Attention is directed to Section 9-1.16, “Progress Payments,” and 9-1.17 “Payment After Contract
Acceptance,” of the Standard Specifications and these special provisions.

In lieu of Section 9-1.16C, “Materials On Hand,” of the Standard Specifications, the following shall
be inserted:

No progress payment will be made for any materials on hand which are furnished but not
incorporated in the work.

9-1.03 ARBITRATION:

Section 9-1.22, "Arbitration," as defined in the Standard Specifications, is deleted from this Contract.
In lieu of arbitration, the following shall apply (from the Public Contract Code):

A. Application of article; inclusion of article in plans and specifications (Public Contract Code
Section 20104):

la. This article applies to all public works claims of three hundred seventy-five thousand
dollars ($375,000) or less which arise between a Contractor and the County of Monterey.

1b. This article shall not apply to any claims resulting from a Contract between the
Contractor and the County of Monterey when the public agency has elected to resolve
any disputes pursuant to Article 7.1 (commencing with Section 10240) of Chapter 1 of
Part 2, of the Public Contract Code).

2a. "Public Work" has the same meaning as in Public Contract Code Section 1101 but does
not include any work or improvement contracted for by the state or the Regents of the
University of California.

2b. "Claim" means a separate demand by the Contractor for (A) a time extension, (B)
payment of money or damages arising from work done by or on behalf of the Contractor
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4.

pursuant to the Contract for a public work and payment of which is not otherwise
expressly provided for or the claimant is not otherwise entitled to, or (C) an amount the
payment of which is disputed by the local agency.

The provisions of this article or a summary thereof shall be set forth in the plans or
specifications for any work, which may give, rise to a claim under this article.

This article applies only to Contracts entered into on or after January 1, 1991.

B. Claims; requirements (Public Contract Code 20104.2):

For any claim subject to this article, the following requirements apply:

1.

2a.

2b.

2¢c.

3a.

3b.

3c.

The claim shall be in writing and include the documents necessary to substantiate the
claim. Claims must be filed on or before the date of final payment. Nothing in this
subdivision is intended to extend the time limit or supersede notice requirements
otherwise provided by Contract for the filing of claims.

For Claims of less than fifty thousand dollars ($50,000), the local agency shall respond
in writing to any written claim within 45 days of receipt of the claim, or may request, in
writing, within 30 days of receipt of the claim, any additional documentation supporting
the claim or relating to defenses or claims the local agency may have against the claimant.

If additional information is thereafter required, it shall be requested and provided
pursuant to this subdivision, upon mutual agreement of the local agency and the claimant.

The local agency's written response to the claim, as further documented, shall be
submitted to the claimant within 15 days after receipt of the further documentation or
within a period of time no greater than that taken by the claimant in producing the
additional information, whichever is greater.

For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred
seventy-five thousand dollars ($375,000), the local agency shall respond in writing to all
written claims within 60 days of receipt of the claim, or may request, in writing, within
30 days of receipt of the claim, any additional documentation supporting the claim or
relating to defenses or claims the local agency may have against the claimant.

If additional information is thereafter required, it shall be requested and provided
pursuant to this subdivision, upon mutual agreement of the local agency and the claimant.

The local agency's written response to the claim, as further documented, shall be
submitted to the claimant within 30 days after receipt of the further documentation, or
within a period of time no greater than that taken by the claimant in producing the
additional information or requested documentation, whichever is greater.

If the claimant disputes the local agency's written response, or the local agency fails to
respond within the time prescribed, the claimant may so notify the local agency, in
writing, either within 15 days of receipt of the local agency's response or within 15 days
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of the local agency's failure to respond within the time prescribed, respectively, and
demand an informal conference to meet-and-confer for settlement of the issues in dispute.
Upon a demand, the local agency shall schedule a meet-and-confer conference within 30
days for settlement of the dispute.

5. [If following the meet-and-confer conference the claim or any portion remains in dispute,
the claimant may file a claim pursuant to Chapter 1 (commencing with Section 900) and
Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the
Government Code. For purposes of those provisions, the running of the period of time
within which a claim must be filed shall be tolled from the time the claimant submits his
or her written claim pursuant to Section 915(a) of the Government Code until the time
the claim is denied, including any period of time utilized by the meet and confer
conference.

C. Procedures for civil actions filed to resolve claims (Public Contracts Codes 20104.4): The
following procedures are established for all civil actions filed to resolve claims subject to this
article:

1. Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings,
the court shall submit the matter to nonbinding mediation unless waived by mutual
stipulation of both parties. The mediation process shall provide for the selection within
15 days by both parties of a disinterested third person as mediator, shall be commenced
within 30 days of the submittal, and shall be concluded within 15 days from the
commencement of the mediation unless a time requirement is extended upon a good
cause showing to the court.

2a. If the matter remains in dispute, the case shall be submitted to judicial arbitration
pursuant to Chapter 2.5 (commencing with Section 1141.10) Title 3 of Part 3 of the Code
of Civil Procedure, notwithstanding Section 1141.11 of that code. The Civil Discovery
Act of 1986 Article 3 (commencing with Section 2016) of Chapter 3 of Title 3 of Part 4
of the Code of Civil Procedure) shall apply to any proceeding bought under this
subdivision consistent with the rules pertaining to judicial arbitration.

2b. In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the
Code of Civil Procedure, (A) arbitrators shall, when possible, be experienced in
construction law, and (B) any party appealing an arbitration award who does not obtain
a more favorable judgment shall, in addition to payment of costs and fees under that
chapter, also pay the attorney's fees on appeal of the other party.

D. Payment by local agency of undisputed portion of claim; interest on arbitration award or
judgment (Public Contract Code 20104.6):

1. The County of Monterey shall not fail to pay money as to any portion of a claim that is
undisputed except as otherwise provided in the Contract.

2. In any suit filed under Section 20104.4, Monterey County shall pay interest at the legal
rate on any arbitration award or judgment. The interest shall begin to accrue the date the
suit is filed in a court of law.
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9-1.04 MOBILIZATION:

Attention is directed to the provisions in Section 9-1.16D, "Mobilization" of the Standard
Specifications and these Special Provisions.

9-1.05 SCOPE:

Mobilization includes preliminary services, work and operations, including but not limited to,
furnishing required bonds, obtaining necessary permits and work areas, the movement of labor,
supplies, equipment and incidentals to the work site, and for all other work, services and operations
which must be performed or for which costs are incurred prior to performing work of the other
Contract items.

9-1.06 PAYMENT:

Payment for Mobilization shall be made on a lump sum basis and shall be paid at the contract price
bid for Bid Item 999990 Mobilization in accordance with 9-1.17 “Payment after Contract
Acceptance” of the Standard Specifications. Such payment will be considered full compensation for
furnishing all labor, materials, tools, equipment, and in doing all the work required per the Plans,
Special Provisions and Standard Specifications.

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
PROJECT NO. 723005
60



DocuSign Envelope ID: 28F600AA-0137-4A45-9F43-8D9C710D8955

DIVISION II GENERAL CONSTRUCTION

SECTION 12 TRAFFIC CONTROL

REPLACE SECTION 12-1.04 WITH:
Flagging is included in the payment for traftic control system.

REPLACE SECTION 12-3.20 WITH:
12-3.20 TEMPORARY BARRIER SYSTEMS

12-3.20A GENERAL
12-3.20A(1) SUMMARY

Section 12-3.20 includes specifications for placing, maintaining, repairing, and removing
temporary barrier systems.

Temporary barrier system consists of:

1. New or undamaged used interconnected barrier segments
2. Segment connection hardware

3. Stakes and anchor bolts

12-3.20A(2) DEFINITIONS

clear area width: Minimum width throughout the length of the barrier system that must be maintained clear
of obstructions, objects, and work resources during non-working hours. The width is measured
perpendicular from the non-traffic side toe.

set back distance: Space measured between the closest toe of temporary barrier and the edge of traveled
way for each direction of traffic.

12-3.20A(3) SUBMITTALS

Submit as informational submittal for each type of temporary barrier system:

1. Certificate of compliance.

2. Manufacturer's installation instructions except for Type K temporary railing and temporary concrete
barrier with cross bolt.

3. Manufacturer's QC test results and daily production log, through the Data Interchange for Materials
Engineering (DIME) website. QC test results must include the concrete mix design number, barrier
stamped ID, and must be submitted within 3 business days of QC test completion.

Submit test reports for cross bolts that certify compliance with the applicable ASTM requirements.
The test reports must be from a laboratory that is accredited to International Standards
Organization/International Electrotechnical Commission 17025 by the American Association for
Laboratory Accreditation (A2LA) or the ANSI-ASQ National Accreditation Board.

Submit a signed manufacturer's replacement evaluation report within 10 days of damage to a
temporary steel barrier system.

12-3.20A(4) QUALITY ASSURANCE
12-3.20A(4)(A) GENERAL

Temporary barrier systems must comply with MASH Test Level 3 except for Type K temporary
railing.

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
PROJECT NO. 723005
61



DocuSign Envelope ID: 28F600AA-0137-4A45-9F43-8D9C710D8955

Except for Type K temporary railing and temporary concrete barrier with cross bolt, temporary

barrier systems must:

1. Be on the Authorized Materials List for highway safety features

2. Comply with the manufacturer's drawings shown on the Department’'s Division of Safety Programs
website and the manufacturer's installation instructions

If a discrepancy exists, governing ranking in descending order is:
1. These specifications

2. Manufacturer's drawings

3. Manufacturer's installation instructions

QC sampling, testing, and inspection personnel must have an ACI Concrete Field-Testing
Technician, Grade I certification.

Temporary concrete barrier segments must:

1. Comply with the requirements for tier 3 precast concrete in section 90-4

2. Be fabricated at a plant on the Authorized Facility Audit List

Concrete must be sampled and tested at the minimum frequencies shown in the following table.

Concrete QC Tests

Quality characteristic Test method Minimum testing frequency
Compressive strength ASTM C172/C172M, ASTM
C31/C31M, and ASTM
C39/C39M Once per 390 cu yfi of conprete cast, or every
Slump ASTM C143/C143M day of casting, whichever is more frequent
Temperature at time of mixing ASTM C1064/C1064M
Density ASTM C138 Once per 600 cu yd of concrete cast or every
7 days of batching, whichever is more
frequent
Air content ASTM C231/C231M or If concrete is air entrained, once for each set
ASTM C173/C173M of cylinders, and when conditions warrant

A daily production log of PC activities must be maintained under section 90-4.01C(4).

12-3.20A(4)(B) QUALITY CONTROL

Replace damaged temporary concrete barrier segments with exposed reinforcing steel or concrete
spalls 1-1/2 inches in depth and 4 inches in width or greater.

Replace damaged temporary steel barrier segments with permanent bends, tearing, or buckling as
described in the signed manufacturer's replacement evaluation report.

Realign temporary barrier system within 2 days of impact or displacement when displaced more
than 3 inches except when the temporary barrier system is displaced into a traveled lane realign
immediately.

12-3.20B MATERIALS
12-3.20B(1) GENERAL

Temporary barrier segment must:
1. Be a minimum 31-1/2 inches in height
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2. Have at least two lifting holes
3. Be designed to be used with temporary traffic screen when required

Temporary barrier segment may have your name or logo on each barrier segment. The name or
logo must be no more than 4 inches in height and must be located no more than 12 inches above
the bottom of the barrier segment.

12-3.20B(2) TEMPORARY CONCRETE BARRIERS
12-3.20B(2)(A) GENERAL

Temporary concrete barrier segment must:
1. Be precast concrete with a minimum 4,000-psi compressive strength.
2 Have reinforcement steel that complies with section 52.
3. Have a finished surface that complies with section 51-1.03F(2).
4. Include the manufacturer's name, lot number, and month and year of manufacture stamped on the top
of each barrier segment except for Type K temporary railing. The stamped information must be:
4.1. No more than 6 inches in height.
4.2. No more than 12 inches in length.
4.3. From 3/16 to 1/4 inch in depth.
4.4. Centered on the top width of the barrier segment.

Segment connection hardware must be one of the following:
1. Steel bar loops and connecting pins

2. "J" hook steel plates

3. Cross bolts

Steel bar loops must comply with ASTM A36/A36M.

Connecting pins must comply with ASTM A307. A round bar of the same diameter may be

substituted for the connecting pins. The round bar must:

1. Comply with ASTM A36/A36M

2. Have a minimum length of 26 inches

3. Have a 3-inch-diameter, 3/8-inch-thick plate welded on the upper end using a 3/16-inch fillet weld

"J" hook steel plates must be a minimum 18 inches in height.

Cross bolt hardware includes:

Cross bolts

Nuts complying with ASTM A563

Hardened washer complying with ASTM F436, Type 1

Plate washer complying with ASTM A36/A36M and galvanized post fabrication under section 75-1.02B

PO

Cross bolts must:

1. Be a 7/8-inch bolt or threaded rod and comply with one of the following:
1.1. HS threaded rod ASTM 193, Grade B7
1.2. HS threaded rod ASTM A449, Type 1
1.3. HS nonheaded anchor bolt ASTM F1554, Grade 105, Class 2A

2. Have a permanent grade symbol and manufacturer's identifier

Epoxy adhesive must have a minimum 1650 psi bond strength, except for temporary barrier with
“J” Hooks.

12-3.20B(2)(B) TEMPORARY CONCRETE BARRIER WITH "J" HOOKS
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The steel stakes must be 1-1/2 inches in diameter and 48 inches long.

Anchor hardware must include:

Anchor bolt insert 1-inch diameter, 6-inch long

Hex head bolt 1-inch diameter with a minimum length of 11 inches plus thickness of asphalt overlay
Plate washer 3/8-inch by 3-inch by 3-inch

Retainer ring

Pob=

12-3.20B(2)(C) TEMPORARY CONCRETE BARRIER WITH CROSS BOLT

Reinforcement steel must comply with ASTM A615/ASTM A706, Grade 60.
Reinforcement steel must be galvanized under section 52-3, when shown.

Combinations of reinforcing steel and welded wire reinforcement are authorized. Welded wire
reinforcement must comply with ASTM A1064.

Temporary barrier segments must comply with the tolerances shown in the following table:
Precast Barrier Tolerance

Dimension Tolerance
Length +1 in
Insert Placement +1/2 in
Horizontal Alignment +1/8 in per 10 feet of length
Deviation of Ends
Horizontal Skew +1/4 in
Vertical Batter +1/8 in per foot of depth

Stakes must:

1. Comply with ASTM A36/A36M-14 or ASTM A529-14 Grade 50

2. Be 1-1/2-inch-diameter-by-48-inch-long

3. Have a plate 1/2-by-3-1/2-by-3-1/2-inch welded 2 inches down from the upper end using a 1/4-inch fillet
weld under AWS D1.1 or D1.4

Anchor bolts must:

Be a threaded rod, 1-1/8-inch-diameter-by-10-1/2-inch-long

Comply with ASTM 307

Include a nut complying with ASTM A563

Include a plate washer:

4.1. 1/2-by-3-1/2-by3-1/2-inch with a 1-1/4-inch diameter hole in the center
4.2. Complying with ASTM A36/A36M

4.3. Galvanized post fabrication under section 75-1.02B

Pob=

12-3.20B(2)(D) TYPE K TEMPORARY RAILING

Anchor bolts must:

1. Be athreaded rod, 1-inch-diameter-by-15-1/2-inch-long

2. Comply with ASTM 307

3. Include a nut complying with ASTM A563

4. Include a plate washer:
4.1. 3/8-by-2-1/2-by-3-inch with a 1-1/8-inch diameter hole in the center
4.2. Complying with ASTM A36/A36M
4.3. Galvanized post fabrication under section 75-1.02B
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12-3.20B(2)(E)-12-3.20B(2)(G) RESERVED

12-3.20B(3) TEMPORARY STEEL BARRIERS

Temporary steel barriers segment must:

1. Be galvanized steel.

2. Have a joint connection.

3. Include permanent identification information with no more than 6 inches in height and 12 inches in
length and centered on the top width of the segment. The identification information must include:
3.1. Manufacturer's name.
3.2. Serial number.
3.3. Lot number.
3.4. Month and year of manufacture.

12-3.20B(4)-12-3.20B(9) RESERVED

12-3.20B(10) TEMPORARY TERMINAL SECTIONS

Reserved
12-3.20C CONSTRUCTION
12-3.20C(1) GENERAL

Clean temporary barrier segments at time of installation and at least every 6 months thereafter.

Install the temporary barrier system based on the requirements shown in the following table:
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Minimum Clear Area Width

Fixed
. Height Edge Of deck objects,
Height differential or height fal K
. . differentials terentia’s differentials assewor
Barrier Configuration greater than 3 ft members, or
3 feet or less greater than
up to 8 feet temporary
(ft) 8 feet
(ft) (ft) supports®
(f
12'-6" temporary Freestanding 3 4 8 7
concrete barrier with 3 stakes
"J" hooks per segment 1 1 2 3
traffic side
2 anchor bolts
per segment 1 1 2 3
traffic side
20-foot temporary Freestanding 3 4 8 7
concrete barrier with 4 stakes
"J" hooks per segment 1 1 2 3
traffic side
3 anchor bolts
per segment 1 1 2 3
traffic side
50-foot temporary Staked or
steel barrier anchored at both 6 7 9 10
ends only
Staked or
anchored every 5 6 8 9
250 feet
Staked or
anchored every 1 1 3 4
33 feet
10-foot, 20-foot & 30-
foot tempora .
concretepbarr?e/r with Freestanding ! 2 > >
cross bolts
20-foot Type K Freestanding 2 3 8 7
temporary railing 2 stakes or 2
anchor bolts 1 1 3 4
per segment
traffic side
4 stakes or 4
anchor bolts N/A N/A 3 3
per segment

*The minimum clear area width to a falsework or temporary support footing can be 2 feet less than the clear area
width shown. Measure clear area width to the footing edge closest to traffic.

Stake temporary barrier systems when placed on an asphalt concrete surface.

Anchor temporary barrier systems when placed on a concrete surface. For bridge decks, confirm
the anchor will not penetrate closer than 1-1/2 inches from the bottom of the deck before
placement. When temporary barrier is not shown, request the Engineer to verify the bridge deck
thickness.

Stake or anchor a minimum 20 feet of temporary concrete barrier at each end of the temporary
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barrier system. For:

1. Temporary concrete barrier with "J" hooks, place a minimum of 6 stakes or anchors at each end, 3 on
each side.

2. Temporary concrete barrier with cross bolts, place a minimum of 6 stakes or anchors at each end, 3 on
each side.

3. Type K temporary railing, place 4 stakes or anchors at each end, 2 on each side.

For installations on concrete surfaces, drill holes and bond threaded rods or dowels under section
51-1.03E(5). Do not drill the top of supporting beams or girders, bridge expansion joints, or drains.

Install stakes and anchor bolts so the heads do not project above the top of the temporary barrier
pocket profile.

For the approach zone before the protected area, place a minimum:
1. 60 feet temporary barrier on facilities with a posted speed of 45 mph or less
2. 100 feet temporary barrier on facilities with a posted speed greater than 45 mph

Offset the approach end of a temporary barrier system a minimum of 15 feet from the edge of an

open traffic lane, use the offset rate shown in the following table:
Temporary Barrier System Offset Rate

Posted speed (mph) Rate®
0to 45 10:1
46 to 60 15:1
61to 70 20:1

aRate is longitudinally to transversely with respect to the edge of the traveled way

If a 15-foot minimum offset cannot be achieved, offset the temporary barrier the maximum
distance available and install an array of temporary crash cushion modules or an authorized
temporary crash cushion system at the barrier approach end.

Install a reflector on the top or face of barrier segments placed within 10 feet of a traffic lane.
Space reflectors at approximately 20-foot intervals. Apply adhesive for mounting the reflector
under the reflector manufacturer's instructions.

Install a Type P marker panel complying with section 82 at:

1. Each end of a temporary barrier system placed adjacent to a two-lane, two-way highway

2. The end facing traffic for a temporary barrier system installed adjacent to a one-way roadbed

3. The end of the skew nearest the traveled way when a temporary barrier system is placed on a skew

Maintain a minimum height of 31-1/2 inches above surface for temporary barrier. For paving
activities adjacent to temporary barrier, do not pave within 2 feet of the barrier segments unless
authorized. For paving under the temporary barrier, remove and reset the barrier.

Remove temporary barrier systems when no longer required for the work. Remove stakes and
anchor bolts so that minimal damage is done to surface.

After removing the temporary barrier systems:
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1. Restore the area to its previous condition or construct it to its planned condition if temporary excavation
or embankment was used to accommodate the temporary barrier.

2. Remove all threaded rods or dowels to a depth of at least 1 inch below the top of a concrete surface.
Fill the resulting holes with mortar under section 51-1 except cure the mortar by the water method or by
the curing compound method using curing compound no. 6.

3. Repair a damaged asphalt surface by providing a clean, smooth edge around the damaged area.
Repair any heaving caused by stake removal to provide a uniform surface. Remove loose debris and
use compressed air to clean out the stake hole. Comply with manufacturer’s requirements except fill the
stake hole with grout to existing pavement elevation under section 51-1.

If the Engineer orders a lateral move of a temporary barrier system and repositioning is not shown,
the lateral move is change order work except for work area access, clear area width compliance, or
because of your means and methods to perform the work.

12-3.20C(2) TEMPORARY CONCRETE BARRIERS
12-3.20C(2)(A) GENERAL

Before placing temporary concrete barrier on the job site and after each described relocation, paint
the exposed surfaces of the segments with white paint complying with specifications for acrylic
emulsion paint for exterior masonry.

Place and maintain the abutting ends of segments in alignment without substantial offset from each
other.

Install temporary barrier systems with the last segment extending a minimum of 60 feet past the
length of the protected area.

12-3.20C(2)(B) TEMPORARY CONCRETE BARRIER WITH "J" HOOKS

Install a minimum 200 feet of temporary concrete barrier with "J" hooks.

Place the temporary barrier system on a concrete or asphalt concrete surface. The asphalt concrete
surface must have a minimum 2 inches of asphalt concrete over 6 inches of compacted subbase.

Install two parallel temporary barrier systems, one for each direction of travel, when placed
between two-way traffic. Maintain the minimum clear area as shown in the table titled "Minimum

Clear Area Width" between the two systems. Maintain a minimum 1-foot set back distance.

12-3.20C(2)(C) TEMPORARY CONCRETE BARRIER WITH CROSS BOLTS

Install a minimum 210 feet of temporary concrete barrier with cross bolts.
Place the temporary barrier system on a concrete or asphalt concrete surface.

Do not stake or anchor down temporary barrier system, except for 20 feet at end of the barrier
system.

Intermix segments of different lengths within a temporary barrier system when necessary.
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For a temporary barrier system placed on a curved layout, maintain the minimum curve radius

shown in the following table:
Minimum Curve Radius

Segment length Curve radius
(ft) (ft)
10 125
20 265
30 400

Maintain a minimum 1-foot set back distance when placed between two-way traffic.

12-3.20C(2)(D) TYPE K TEMPORARY RAILING

Do not install Type K temporary railing on projects advertised after December 31, 2026.
Install a minimum 160 feet of Type K temporary railing.

Excavate and backfill under section 19-3.

Do not compact earth fill placed behind Type K temporary railing in a curved layout.

Place temporary barrier system on a firm, stable surface. Grade the area to provide a uniform
bearing surface throughout the entire length of the system.

Anchor or stake down the first and last segment and every other segment with four stakes as shown
when placed between two-way traffic. Maintain a minimum 1-foot set back distance.

12-3.20C(2)(E)}-12-3.20C(2)(G) RESERVED

12-3.20C(3) TEMPORARY STEEL BARRIERS
12-3.20C(3)(A) GENERAL

Install temporary barrier system under manufacturer's instructions.

12-3.20C(3)(B) 50-FOOT TEMPORARY STEEL BARRIERS

Use 50-foot temporary steel barriers with or without rubber pads.

Install a minimum 250 feet of 50-foot temporary steel barrier. The last segment must extend a
minimum 25 feet past the length of the protected area.

Place the temporary barrier system on a concrete or asphalt concrete surface. Do not place the
system on a dirt surface.

Anchor or stake down the first and last segment of the temporary barrier system.

Maintain a minimum radius of 800 feet for segments placed on a curved layout. For tighter curves
down to a 250-foot radius, contact the manufacturer before installation and provide manufacturer's
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written recommendation for the installation.

Maintain a minimum 2-foot set back distance on both sides of a temporary barrier system used
with traffic on both sides of the barrier.

12-3.20C(3)(C)-12-3.20C(3)(H) RESERVED

12-3.20C(4)-12-3.20C(9) RESERVED

12-3.20C(10) TEMPORARY TERMINAL SECTIONS

Reserved
12-3.20D PAYMENT

The payment quantity for types of temporary barrier systems is the length measured along the top
of the barrier segments.

REPLACE SECTION 12-3.22 WITH:

12-3.22 TEMPORARY CRASH CUSHION MODULES
12-3.22A GENERAL

Section 12-3.22 includes specifications for placing sand-filled temporary crash cushion modules in
groupings or arrays.
12-3.22B MATERIALS

Each sand-filled temporary crash cushion module must:

1. Be on the Authorized Material List for highway safety features
2. Be colored standard yellow with black lids

3. Be free from structural flaws and objectionable surface defects

Sand for filling modules must be:

1. Be commercial-quality, washed concrete sand

2. Contain no more than 7 percent water under California Test 226
3. Be cleaned when placed in the modules

12-3.22C CONSTRUCTION

When activities expose traffic to a fixed obstacle, protect the traffic from the obstacle with a
temporary crash cushion. The crash cushion must be in place before opening to traffic the lanes
adjacent to the obstacle.

Use the same type of crash cushion module for a single grouping or array. Do not use sand-filled
temporary crash cushion module for a permanent installation.

Install temporary crash cushion under the manufacturer's instructions before:
1. Starting the activity requiring the crash cushion.
2. Opening to traffic the lanes adjacent to the protected obstacle.
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Fill each sand-filled module with sand to capacity in pounds, under the manufacturer's instructions.

Securely fasten the top edge of a seal to the wall of the sand-filled module with a continuous strip
of heavy-duty tape, when a seal is required.

Temporary crash cushion arrays must not encroach on the traveled way.

Maintain sand-filled temporary crash cushions in place at each location, including when work is

not in progress. You may remove the crash cushions during the work shift for access to the work
area if the exposed fixed obstacle is 15 feet or more from the nearest lane carrying traffic. Reset

the crash cushion before the end of the work shift.

Repair damaged sand-filled temporary crash cushion modules immediately. Remove and replace
any module damaged beyond repair. Repair and replacement of temporary crash cushion modules
damaged by traffic are change order work.

You may place sand-filled temporary crash cushion modules on movable pallets or frames
complying with the dimensions shown. The pallets or frames must provide a full-bearing base
beneath the modules. Do not move the modules and supporting pallets or frames by sliding or
skidding along the pavement or bridge deck.

Attach a Type R or Type P marker panel to the front of the temporary crash cushion if the closest
point of the crash cushion array is within 12 feet of the traveled way. Firmly fasten the marker
panel to the crash cushion with commercial quality hardware or by other authorized methods.
Attach the Type R marker panel such that the top of the panel is 1 inch below the module lid.
Attach the Type P marker panel such that the bottom of the panel rests upon the roadway surface
or pallet surface when used.

A lateral move of a temporary crash cushion module is change order work if ordered and the
repositioning is not shown.

Remove sand-filled temporary crash cushion modules, including sand, pallets or frames, and
marker panels, at Contract acceptance.
12-3.22D PAYMENT

The payment quantity for temporary crash cushion module does not include:
1. Modules placed for public safety
2. Modules placed in excess of the number described

REPLACE THE 2ND PARAGRAPH OF SECTION 12-4.01A:

Submit the proposed traftic control plan to the Engineer at the Pre-Construction meeting or seven
(7) days before construction begins. If any traffic control changes are proposed, notify the
Engineer in writing before 5:00 P.M. of the Thursday before the following week’s work is
scheduled. Personal vehicles of the Contractor's employees shall not be parked on the traveled way
at any time, including any section closed to public traffic.
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ADD TO THE END OF SECTION 12-4.02C(1):

Keep the full width of the traveled way or temporary detour road open to traffic when no active
construction activities are occurring in the traveled way or within 6 feet of the traveled way and

on:
1. Friday after 3:00 p.m.
2. Saturday

3. Sunday

4. Designated holidays
5. Special days

ADD TO THE END OF SECTION 12-4.02C(3)(A):

Keep a minimum of 1 paved traffic lane at least 10 feet wide open for traftic in each direction of

travel.

REPLACE SECTION 12-4.02C(3)(K) WITH:

12-4.02C(3)(K) CONVENTIONAL HIGHWAY LANE REQUIREMENT CHARTS

Comply with the requirements for the conventional highway lane closures shown in the following

chart:

Conventional Highway Lane Requirements

Chart No. K1

County: Monterey

Route/Direction: Both directions

Post Mile: 2.5

Closure limits: Beginning to end of construction zone

Hour 00 01 02 03 04 05 06 07 08 09 10 11

12 13 14 15 16 17 18 19 20 21 22 23 24

S | Shoulder closure is allowed. (right/left)

N | No work is allowed.

Work is allowed within the highway where a shoulder or lane closure is not required.

1 | Provide at least 1 through traffic lane open in the direction of travel.

2 | Provide at least 2 adjacent through traffic lanes open in the direction of travel.

3 Provide at least 3 adjacent through traffic lanes open in the direction of travel.

R | Provide at least 1 through traffic lane not less than 10 feet in width for use by both directions of travel.
(Reversing Control)

Mon— |RN|RN|RN(RN|RN|RN|R[R|R|R|[R|[R|R|R|R [R|R |RN|RN[RN|RN|RN|RNRN
?El RN|RN|RN|RN|RN|RN RN [RN|RN|RN|RN|RN|RN
Sat  |RN|RN|RN|RN|RN|RN RN [RN|RN|RN|RN|RN|RN
Sun [RN|RN|RN|RN|RN|RN RN |[RN|RN|RN|RN|RN|RN
Legend:

REMARKS:
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ADD TO THE END OF SECTION 12-4.02C(8)(A):

If shoulders are closed at Arroyo Seco Road, use one of the following advance warning signs:
1. W20-1 (Road Work Ahead)

2. W21-5b (Right/Left Shoulder Closed Ahead)

3. C24(CA) (Shoulder Work Ahead)

For temporary structural section activities, place a Rough Road (W8-8) sign at the start of the work
area. Keep the signs in place until temporary structural section is replaced with permanent section.

SECTION 13 WATER POLLUTION CONTROL

REPLACE SECTION 13-1 WITH:

13-1 GENERAL

13-1.01 GENERAL

13-1.01A SUMMARY

Section 13-1 includes general specifications for preventing, controlling, and abating water
pollution at the project site.

The Construction BMP plan must comply with all applicable provisions in the Monterey County
Best Management Practice Guidance Series.

13-1.01B DEFINITIONS
Not Used

13-1.01C SUBMITTALS
Not Used

13-1.01D QUALITY ASSURANCE

13-1.01D(1) BMP MANAGER

13-1.01D(2)(A) GENERAL

Assign a BMP manager to implement the Construction BMP Plan.

13-1.01D(1)(B) RESPONSIBILITIES
The BMP manager must:

1. Be the primary contact responsible for BMP work
2. Oversee BMP work, including:

a. Maintenance of BMP practices
b. Inspections of BMP practices identified in the Construction BMP Plan
c. Inspections and reports for visual monitoring
3. Oversee and enforce hazardous waste management practices under section 14-11, including
spill prevention and control measures
4. Have the authority to:

a. Mobilize crews to make immediate repairs to the BMP items

b. Stop construction activities damaging BMP items or causing water pollution
5. Implement the authorized Construction BMP Plan
6. Revise the Construction BMP Plan if required
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7. Be at the job site within 2 hours of being contacted

13-1.02 MATERIALS
Not Used

13-1.03 CONSTRUCTION

13-1.03A GENERAL

Monitor the NWS's forecast daily at its website. Install facilities and devices used for BMP before
performing other job site activities. Install soil stabilization and sediment control materials for
BMP in all active areas or before any storm event. Repair or replace facilities and devices used for
BMP within 24 hours of discovering any damage. You may request or the Engineer may order
changes to the BMP work. Changes may include additional or new BMP work. Additional BMP
work is change order work.

Retain a printed copy of the authorized Construction BMP Plan at the job site.

13-1.03B CONTRACTOR-SUPPORT FACILITIES
Use BMP to protect stormwater systems or receiving waters from the discharge of potential
pollutants from any Contractor-support facility.

Contractor-support facilities include:

Staging areas

Storage yards for equipment and materials

Mobile operations

Batch plants for concrete and HMA

Crushing plants for rock and aggregate

Other facilities installed for your convenience, such as haul roads

AN o e

If you obtain or dispose of material at a noncommercially operated borrow or disposal site, prevent
water pollution due to erosion at the site during and after completion of your activities. Upon
completion of your work, leave the site in a condition such that water will not collect or stand in it.

13-1.03C DEFICIENCIES

If the Engineer or you identify a deficiency in the implementation of the authorized Construction
BMP Plan, immediately correct the deficiency unless a later date is authorized, but before
precipitation occurs.

The Department may correct the deficiency if you fail to correct it immediately, by the agreed
date, or before the onset of precipitation. The cost of this work is deducted.

13-1.04 PAYMENT
The Department does not pay for the cleanup, repair, removal, disposal, or replacement of WPC
practices due to improper installation or your negligence.

The Department does not pay for WPC practices at Contractor-support facilities and
noncommercially operated borrow or disposal sites.
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SECTION 14 — ENVIRONMENTAL STEWARDSHIP
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DIVISION IIT EARTHWORK AND LANDSCAPE

SECTION 17— GENERAL

REPLACE THE 4TH PARAGRAPH IN SECTION 17-2.03A WITH:

Clear and grub vegetation only within the excavation and embankment slope lines, grading limits
and drainage facilities.

SECTION 19— EARTHWORK

ADD TO THE END OF SECTION 19-1.01A:
Earthwork activities include Finishing Roadway. Finishing Roadway must comply with section 22.

ADD TO SECTION 19-1.03A:
Double handling of earthwork materials may be required.

ADD TO SECTION 19-1.04:

Payment for double handling of earthwork materials is included in the payment for roadway
excavation.

REPLACE THE 2ND. 3RD. AND 4TH PARAGRAPHS OF SECTION 19-2.03B WITH:

Dispose of surplus material. Ensure enough material is available to complete the embankments
before disposing of it.

REPLACE THE 2ND PARAGRAPH IN SECTION 19-2.04 WITH:

The volume of material for roadway excavation is determined from the average end areas and the
distances between them on a straight line from the conforms limits of the project, to more
accurately determine the quantity. Earthwork cross sections are included in the Information
Handout.

ADD TO THE END OF SECTION 19-3.01A:
Structure Backfill should conform to section 47-2.02C for embankments with soil reinforcement

ADD TO THE END OF SECTION 19-3.04:

Structure Backfill (Retaining Wall) is included in the unit cost for Mechanically Stabilized
Embankment.

Structure excavation for footings at locations not shown as Structure Excavation (Type D) and
where ground or surface water is encountered is paid for as Structure Excavation.

Pervious backfill material placed within the limits of payment for retaining walls is paid for as
Structure Backfill.
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ADD TO SECTION 19-7.02A:

Obtaining imported borrow includes the following:

Constructing an access road as shown

Clearing and grubbing the material site

Selecting material within the source

Screening and wasting from 30 to 60 percent of the finer material

Washing materials so that the imported borrow complies with the sand equivalent requirements

arON =

ADD TO SECTION 19-7.03 BORROW MATERIAL:

Engineered fill should be non-expansive and consist of relatively granular material having a P.I. of
less than 15. In addition, we recommend that material within 3 feet of proposed pavement
subgrade have a minimum R-value of 15. The fill shall also be free of organic and inorganic
debris, rubbles and any other deleterious material. The on-site soils may be used as engineered fill,
provided they meet the above criteria. Compaction of Fill and Subgrades. The project specific
recommendations for required compaction as per Caltrans standards are as follows: 90% for
subgrade preparation, general embankment fill and backfilling after removing any buried utilities
and depressions caused due to construction activities, etc. 95% for all engineered fill for structural
backfill of footing subgrade.

SECTION 21 EROSION CONTROL

ADD TO SECTION 21-2.02P:
Straw for fiber roll must be certified weed free under the Department of Food and Agriculture.

ADD TO SECTION 21-2.03D:

Water the slope before seeding. After seeding and mulching, water the slope a minimum of twice a
week for 30 days. The watering equipment must not damage the plants, the grass and/or any other
material on site. Payment for watering for 30 days is included in the payment for hydroseed.

REPLACE SECTION 21-3 WITH:
21-3 PERMANENT EROSION CONTROL ESTABLISHMENT WORK
21-3.01 GENERAL

21-3.01A SUMMARY
Section 21-3 includes specifications for performing permanent erosion control establishment work.

Permanent erosion control establishment work consists of weekly inspections of the project site for
deficiencies in erosion control features.

The permanent erosion control establishment period starts after permanent erosion control work
has been completed.

The Engineer notifies you when the permanent erosion control establishment period starts and
furnishes weekly statements regarding the number of working days credited to the permanent
erosion control establishment period after the notification.
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At the start of the permanent erosion control establishment period you may request relief from
maintenance and protection for work items that are not associated with water pollution control and
permanent erosion control establishment work.

Working days on which no work is required during the permanent erosion control establishment
period are credited as permanent erosion control establishment working days, regardless of
whether or not you performed permanent erosion control establishment work.

Working days on which you fail to adequately perform permanent erosion control establishment
work as required are not credited as permanent erosion control establishment working days.

Working days that occur after you fail to meet a due date for a Permanent Erosion Control
Establishment (PECE) Report submittal will not be credited as permanent erosion control
establishment working days.

21-3.01B DEFINITIONS
Not Used

21-3.01C SUBMITTALS

Submit a Permanent Erosion Control Establishment (PECE) Report form as an informational
submittal within 24 hours of completing a weekly inspection and within 24 hours of each
qualifying rain event. The WPC manager is responsible for the preparation and submittal of the
PECE report. The report must identify any deficiencies that require repair, adjustment, or
reapplication of materials, including:

Slides

Slipouts

Surface erosion

Damage to:

4.1. Erosion control devices

4.2. Water pollution control devices
Poor seed germination

Poor plant growth

Dead or damaged erosion control plant material
Misaligned features

Required repair work

Pob=
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21-3.01D QUALITY ASSURANCE

Perform a final inspection of the permanent erosion control establishment work in the presence of
the Engineer 20 to 30 days before the anticipated contract acceptance date provided by the
Engineer.

21-3.02 MATERIALS
Not Used

21-3.03 CONSTRUCTION
Perform work ordered from the PECE report. This work is change order work.

21-3.04 PAYMENT
Not Used

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
PROJECT NO. 723005
78



DocuSign Envelope ID: 28F600AA-0137-4A45-9F43-8D9C710D8955

SECTION 26 — AGGREGATE BASES

ADD TO SECTION 26-1.04:

Placement and removal of the aggregate base for the detours are paid for as Temporary Class 2
Aggregate Base (CY).
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DIVISION V_SURFACINGS AND PAVEMENTS

SECTION 39 — ASPHALT CONCRETE

REPLACE THE 2ND PARAGRAPH OF SECTION 39-2.01D WITH:
Payment for tack coat is included in the payment for hot mix asphalt.

REPLACE RESERVED IN SECTION 39-2.02B(3) WITH:
The grade of asphalt binder for Type A HMA must be PG 64-10.

For Type A HMA using RAP substitution of greater than 15 percent of the aggregate blend, the
virgin binder grade must comply with the PG binder grade specified above with 6 degrees C
reduction in the upper and lower temperature classification.

For Type A HMA using RAP substitution of 15 percent or less of the aggregate blend, the grade of
the virgin binder must comply with the PG binder grade specified above.
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DIVISION VI STRUCTURES

SECTION 47 — EARTH RETAINING SYSTEMS

ADD TO SECTION 47-2.01A:
Use a Reinforced Soil Slope (RSS) as described for the mechanically stabilized embankment.

Mechanically stabilized embankment consists of continuous welded wire mesh soil reinforcement
placed in layers on structure backfill. Facing for mechanically stabilized embankment consist of
welded wire mesh positively connected to welded wire mesh soil reinforcement and filled with
rock face.

An alternative earth retaining system may be used for the mechanically stabilized embankment.
The alternative system must comply with section 47-6.

Underdrains must comply with section 68-2.

ADD TO SECTION 47-2.01B:

Reinforced Soil Slope (RSS): Geogrid reinforced embankment with either welded wire mesh or
Geosynthetic wrap-around facing.

ADD TO SECTION 47-2.02A:
Rock for facing must comply with the testing and corresponding specifications in section 72-2.02A

Rocks for facing less than 6" in diameter require a welded wire backing mat or hardware cloth to
be installed behind welded wire mesh face to contain rock. Backing mat or hardware cloth must
be securely fastened to welded wire mesh facing.

Rocks for facing equal to or greater than 18 inches in height must vary in size and comply with the
gradation shown in the following table:

Rock Grading for 18-Inch or Larger

Screen size Percentage passing
(inches)
12 100
4 0-5

Rocks for facing that are 12 inches in height must vary in size and comply with the gradation
shown in the following table.

Rock Grading for 12-Inch

Percentage passing
8 100
4 0-5
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The unit weight of rock facing material must be at least 110 Ib/ cu ft. Whenever requested by the
Engineer, verify the unit weight. Verification must be performed using the welded wire face,
filling method, and rock that will be used on the project. Use certified scales for weighing.

REPLACE SECTION 47-2.02E WITH:

Reinforce the slope with layers of uniaxial geogrid (Tensar UX1100MSE or approved equivalent),
placed horizontally at vertical intervals as shown.

Submit shop drawings for the proposed RSS system 14 days before ordering. Shop drawings and
specifications of the geogrid system and surficial reinforcement must be provided by the
manufacturer.

Place RSS system under manufacturer's recommendations and approved shop drawings, and under
the direction of the Engineer. Uniaxial grids must not be spliced but must be placed as a single
piece to maintain the required length.

Reinforcing geogrid and fabric must be handled and placed under manufacturer’s
recommendations. Handle all reinforcing geogrid material in such a manner as to prevent tearing,
crimping or breakage. Any material that is damaged during handling or placing, as determined by
the Engineer, must be removed and replaced by you at your expense.

Overlap adjacent borders of the reinforcing geogrid from 12 to 18 inches or stitch them.
Reinforcing geogrid placed on curves must be placed under manufacturer/supplier’s
recommendations. The length of geo-grid mats must be placed on a radial line perpendicular to all
finished face(s) of the constructed RSS facing.

Stake or pin the geogrid near the end to maintain alignment and tension during filling. Place
geogrid reinforcement within 3 inches of the design elevations. Place a minimum of 3 inches of fill
between overlapping layers of geogrid where overlapping occurs behind curves and corners of a
wall. Do not extend geogrid reinforcement into pavement structural section.

Rubber tired vehicles may travel on the geogrid at low speeds, less than 5 miles per hour. Turning
of vehicles should be avoided to prevent dislocation or damage to the geogrid and the connected
wall facing units. Do not operate tracked vehicles directly on the geogrid. A minimum of 8 inches
of fill cover over the geogrid is required for operation of tracked construction vehicles in the
reinforced zone.

Uniaxial geogrid as specified as Primary Reinforcement must be verified by the manufacturer and
shown on the manufacturer's shop drawings based on the safe loading requirements. Uniaxial
geogrid must be integrally formed structural geogrid meeting the following minimum physical

requirements:
Product Properties Minimum Values
Tensile Strength (@ 5% Strain (See Note 1) 1,850 Ib/ft
Ultimate Tensile Strength (See Note 2) 3,970 1b/ft
Junction Strength (See Note 3) 3,690 Ib/ft
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Flexural Stiffness (See Note 4) 500,000 mg-cm

Notes:

1. Unless indicated otherwise, the values shown in the table are determined under ASTM D4759-
02.

2. True resistance to elongation when initially subjected to a load measured via ASTM D6637-10
Method A without deforming test materials under load before measuring such resistance or
employing "secant" or "offset" tangent methods of measurement to overstate tensile properties.

3. Load transfer capability determined under ASTM D7737-11.

4. Resistance to bending force determined under ASTM D7748-12, using one meter (minimum)
long specimen.

5. Design of the structure in which the geogrid is used, including the selection of appropriate
reduction factors and design life, is the responsibility of the outside licensed professional
engineer providing the sealed drawings for the project and must comply with section 96 of the
Standard Specifications.

Resistance to Long Term Degradation must be 100% Resistance to loss of load capacity or
structural integrity when subjected to chemically aggressive environments under EPA 9090
immersion testing. Resistance to UV Degradation must be 95%. Resistance to loss of load capacity
or structural integrity when subjected to 500 hours of ultraviolet light and aggressive weathering
under ASTM D4355-05.

Geosynthetic reinforcement must be:

Secured with staples, pins, or small piles of backfill

Placed without wrinkles

Aligned with the primary strength direction perpendicular to slope contours

Spliced under manufacturer's recommendations

Butted edge-to-edge for straight slope contours

Butted edge-to-edge at the slope face and fanned out or overlapped into the  backfill for
curved slope contours

S

Identification, storage, and handling of geosynthetic reinforcement must comply with ASTM
D4873 and any alternative system details. Protect the geosynthetic reinforcement from chemicals,
flames, welding sparks, and temperatures less than 20 degrees F or greater than 140 degrees F. Do
not allow foreign materials to contact or become affixed to the geosynthetic reinforcement.

DELETE PARAGRAPH 4 IN SECTION 47-2.03B(1).

ADD TO SECTION 47-2.03B(1):

Place and compact backfill without distortion to the soil reinforcement geogrid or displacement of
the facings. If hand-operated equipment is used to compact backfill, do not place more than 6
inches of backfill before compacting. Disking and plowing is not allowed in the reinforced area.
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RSS backfill material must be placed in layers of uniform thickness and elevations as shown. The
loose thickness of each layer of backfill to be compacted must not exceed 0.67 feet (8 inches).
Compact fill to a minimum of 92 percent relative compaction at a minimum of 2% above optimum
moisture content.

Take a minimum of one compaction test per complete layer or 100 square feet of earth material
placed, whichever is greater. Stop earth placement and compaction operations for any compaction
test not meeting the required relative compaction and discuss necessary revisions to the earth
material and placement methods with the Engineer in order to achieve the necessary compaction
results, and recompact or add additional compaction effort to the earth layer that failed and test
until a sample of said layer achieves the required relative compaction.

REPLACE SECTION 47-2.04 WITH:

The square foot area of Mechanically Stabilized Embankment is measured as the vertical height
times the length of the embankment.

Payment for RSS backfill for the mechanically stabilized embankment is measured and paid for as
imported borrow or roadway excavation depending on the materials used.

Payment for all geogrid reinforcement and surficial facing is included in the payment for the
mechanically stabilized embankment.

Excavation and foundation preparation for the mechanically stabilized embankment measured and
paid for as roadway excavation.

ADD TO SECTION 47-6.01A:

Mechanically Stabilized Embankment must be constructed to the dimensions, geometry and
elevations as described. Before construction of RSS, conduct a meeting at the site with the RSS
materials supplier, the RSS installer, and the Engineer to review the RSS requirements. Notify the
Engineer at least 3 days in advance of the time of the meeting. Construct the RSS under the
approved shop drawings and manufacturer’s recommendations.
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The alternative earth retaining system must be one of the systems shown in the following table:

Proprietary earth
retaining system Web site/e-mail Address Telephone no.
SIERRA Slope http://www.tensarcorp.com/ TENSAR INTERNATIONAL (209) 207-4697
Retention System CORPORATION
mdoss@tensarcorp.com 2500 NORTHWIND PKWY STE (209) 321-2921
500 ext. 101
ALPHARETTA GA 30009-2247
(770) 344-2000
Steepened Slope http://www_.hilfiker.com HILFIKER RETAINING WALLS | (707) 443-5093
1902 HILFIKER LN
billy@hilfiker.com EUREKA CA 95503-5711 (800) 762-8962
Green Terramesh https://www.maccaferri.com/us/ MACCAFERRI INC. (916) 371-5805
System 9210 CORPORATE BLVD. SUITE
pcignarella@maccaferri-usa.com 220 (301) 223-6910
ROCKVILLE, MARYLAND
20850

ADD #4 THRU #7 TO THE LIST IN THE 1ST PARAGRAPH IN SECTION 47-6.01C(2):
4. Preparation instructions and recommendations.

5. Storage and handling requirements and recommendations.
6. Installation methods
7

Technical specifications for the system chosen showing the RSS meets the minimum
requirements of these special provisions, standard specifications, and the manufacturer.

Design the Reinforced Soil Slope system under local codes and regulations, AASHTO guidelines,
and the special provisions.

REPLACE THE 1ST PARAGRAPH IN SECTION 47-6.02 WITH:
Furnish two samples of each RSS system component including:

1. RSS facing units and surficial reinforcement: 12 inch wide section of RSS facing units and
surficial reinforcement including all connection apparatus.

2. Erosion Control Blanket: A 12 inch square TRM: 4 inches by 8 inches (102 mm by 203mm)
piece or equal.

RSS facing units and surficial reinforcement must provide secondary surficial reinforcement of the
slope face by either Welded Wire Mesh or Geosynthetic Wrap-Around facing. The RSS facing
units and surficial reinforcement must be capable of retaining top soil and maintaining hydroseed.
The system must incorporate an erosion control blanket or turf reinforcement mat capable of
supporting the hydroseed plantings. The erosion control blanket must be installed beneath the RSS
facing units and surficial reinforcement unit.

Design the facing to withstand the loadings shown on the plans using AASHTO LRFD Bridge
Design Specifications, 8th edition and the Caltrans Amendments. RSS facing units and surficial
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reinforcement units must provide the structural capacity necessary to maintain the surficial and
internal stability factors of safety as shown. The RSS facing units and surficial reinforcement units
must also provide a mechanism for load transfer to the primary reinforcement (either by a positive
structural connection or by lapping with the primary reinforcement) to prevent pullout.
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DIVISION VII DRAINAGE FACILITIES

SECTION 68 — SUBSURFACE DRAINS

REPLACE PARAGRAPH 3 OF SECTION 68-2.02F(1) WITH:
Use Class 2 permeable material for underdrains.

REPLACE SECTION 68-5 WITH:
68-5 PERMEABLE MATERIAL BLANKET

68-5.01 GENERAL
Section 68-5 includes specifications for installing permeable material blankets.

68-5.02 MATERIALS

Permeable material for permeable material blanket must be Class 2 and must comply with section
68-2 except for payment.

Filter fabric must comply with section 96-1.02B.

68-5.03 CONSTRUCTION

Place filter fabric as follows:

1. Ensure the subgrade complies with the compaction and elevation tolerance specified for the material
involved before placing the filter fabric on the subgrade.

2. Handle and place filter fabric under the manufacturer's instructions.

3. Align and place the fabric without wrinkles.

4. Overlap or stitch adjacent borders of the fabric from 12 to 18 inches. The preceding roll must overlap
the following roll in the direction the permeable material is being spread or must be stitched. If the fabric
is joined by stitching, the fabric must be stitched with yarn of a contrasting color. The size and
composition of the yarn must be as recommended by the fabric's manufacturer. There must be 5 to 7
stitches per inch of seam.

5. Cover the fabric with the planned thickness of permeable material or aggregate subbase material as
shown within 24 hours after the filter fabric has been placed.

6. Maintain at least 6 inches of the material between the fabric and your equipment during spreading and
compaction of the permeable material and aggregate subbase. Where embankment material is to be
placed on the filter fabric, maintain at least 18 inches of embankment material between the fabric and
your equipment. Do not operate or drive equipment or vehicles directly on the filter fabric.

68-5.04 PAYMENT
Not Used

SECTION 70 - MISCELLANEOUS DRAINAGE FACILITIES
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ADD TO SECTION 70-3.01A:
6. Galvanized Debris Bollard

REPLACE SECTION 70-3.04 WITH:

Payment for Galvanized Debris Bollard will include all materials and activities required to install
the Bollards including minor concrete, excavation, and miscellaneous metal.

SECTION 71 — EXISTING DRAINAGE FACILITIES

ADD TO SECTION 71-2.04:
Removal of the existing Overside Drain is paid for as Remove Downdrain (EA).
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DIVISION VIII MISCELLANEOUS CONSTRUCTION

SECTION 72 — SLOPE PROTECTION

ADD TO SECTION 72-5.04:
Concrete for the Cutoff Wall is paid for as Concrete (Concrete Apron).

SECTION 73 — CONCRETE CURBS AND SIDEWALKS

ADD TO SECTION 73-1.02A:

Concrete must be minor concrete complying with section 90-2 and may contain returned plastic
concrete complying with section 90-9.
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DIVISION IX TRAFFIC CONTROL DEVICES

SECTION 83 — RAILINGS AND BARRIERS

ADD TO SECTION 83-11.01D:

The contact information for the owner of the existing concrete barrier to be salvaged in the Salvage
Concrete Barrier (Type K) bid item is as follows:

Keith O'Connor

Project Manager

Papich Construction Company
(805)473-3016
Koconnor@papichconstruction.com
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DIVISION XI MATERIALS

SECTION 90 — CONCRETE

ADD TO SECTION 90-1.01A:

The specifications for CIP structural concrete members in sections 90-1.01C(6)(b), 90-
1.01C(8)(b), 90-1.01C(11), 90-1.01C(12), 90-1.01D(7), 90-1.01D(8), 90-1.01D(9), 90-
1.01D(10)(b), and 90-1.01D(11)(b) do not apply.

ADD TO THE DEFINITION OF CIP STRUCTURAL CONCRETE MEMBERS FOR SECTION
90-1.01B:

Aprons.
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APPENDIX I - SAMPLE CONTRACT

SAMPLE CONTRACT

CONTRACT FOR PUBLIC WORK
COUNTY OF MONTEREY
STATE OF CALIFORNIA
PROJECT NO. 723205
THIS AGREEMENT, is made in triplicate by and between the COUNTY OF
MONTEREY, a political subdivision of the State of California, hereinafter called the "County,"

and , hereinafter called the
"Contractor," WITNESSETH:

(1) THE WORK

The Contractor shall do all the work and furnish all the materials, except such as are
mentioned in any of the Contract documents to be furnished by the County, necessary to construct
and complete in a good, workmanlike and substantial manner and to the satisfaction of the County,
the following public work:

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
PROJECT NO. 723205

In accordance with this agreement and with all of the following additional Contract documents
which are incorporated into and made a part of this agreement:

(a) The Standard Specifications, dated 2022, and the Standard Plans, dated 2022,
including issued revision through November 18, 2022, of the State of

California, Department of Transportation.

(b) A set of plans and cross sections (when applicable) entitled:

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
PROJECT NO.723205
() The Special Provisions for the work
(d) The Notice to Bidders calling for bids
(e) The required Payment and Performance bonds
® Federal Wage Rates

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
PROJECT NO. 723005
92



DocuSign Envelope ID: 28F600AA-0137-4A45-9F43-8D9C710D8955

(2) Certificate of Insurance

(h)  Form FHWA-1273

(1) The accepted bid/proposal including the following:

(1)
)
3)

4)
)
(6)
(7)
(8)

)
(10)
(11)
(12)
(13)

(14)
(15)

List of Subcontractors
Equal Employment Opportunity Certification
Public Contract Code
Section 10285.1 Statement
Section 10162 Questionnaire
Section 10232 Statement
Noncollusion Declaration
Debarment and Suspension Certification
NonLobbying Certification For Federal-Aid Contracts
Disclosure of Lobbying Activities
Instructions For Completion of SF-LLL, Disclosure of Lobbying
Activities
Statement Concerning Employment Of Undocumented Aliens
Contractor’s Certificate As To Workers” Compensation
List of Satisfied Public Agencies
Exhibit 15-G Construction Contract DBE Commitment
Instructions-Exhibit 15-G Local Agency Bidder DBE Commitment
(Construction Contracts)
Exhibit 15-H DBE Information-Good Faith Efforts
Bidder’s Bond

All Contract documents are intended to cooperate, so that any work called for in one and
not mentioned in another is to be executed the same as if mentioned in all. However, should there
be any conflict between the terms of this instrument and the Contractor's bid or proposal, then this

instrument shall control.

2. WORKERS'COMPENSATION

In accordance with the provisions of Section 3700 of the Labor Code, the Contractor and
every Subcontractor will be required to secure the payment of compensation to his employees.

3. CONTRACT PRICE

The County shall pay the Contractor the following prices for the performance of this

Contract:
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BID:
Itl\?én Item Code | F, S, P Description Unit | Quantity | Unit cost Amount

1 066999 CONSTRUCTION STAKING | LS 1
CONSTRUCTION AREA

2 120090 SIGNS LS 1
TRAFFIC CONTROL

3 120100 SYSTEM LS 1

4 120120 TYPE IIl BARRICADE EA 4
TEMPORARY RAILING

5 129000 (TYPE K) LF 460
TEMPORARY

6 129090 ALTERNATIVE CRASH EA 8
CUSHION

7 130100 JOB SITE MANAGEMENT LS 1
PREPARE WATER

8§ | 130200 POLLUTION CONTROL LS !

9 130680 TEMPORARY SILT FENCE LF 515
TEMPORARY

10 130710 CONSTRUCTION EA L2
TEMPORARY CONCRETE

11 130900 WASHOUT LS 1
TEMPORARY HIGH-

12 160110 VISIBILITY FENCE LE >13
CLEARING AND

13 170103 GRUBBING (LS) LS 1

14 190101 ROADWAY EXCAVATION CY 4350
STRUCTURE

15 192001 F EXCAVATION CY 45

16 193001 F STRUCTURE BACKFILL CY 30
LEAN CONCRETE

17 193119 F BACKFILL CY 630

18 198010 IMPORTED BORROW (CY) CY 1450
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BID CONTINUED:
Item . . . .
No. Item Code | F, S, P Description Unit | Quantity | Unit cost Amount

19 208688 PVC PIPE CONDUIT LF 50

20 210350 FIBER ROLLS LF 2200

21 210430 HYDROSEED SQFT | 17000
CLASS 2 AGGREGATE

22 260203 BASE (CY) CY 145
TEMPORARY CLASS 2

23 260204 AGGREGATE BASE (CY) cY 125

24 390132 I:;)T MIX ASPHALT (TYPE TON 195
MECHANICALLY

25 477020 F STABILIZED SQFT 1516

26 480600 TEMPORARY SHORING LS 1
STRUCTURAL CONCRETE,

27 510092 F HEADWALL CY 12

28 520101 F BAR REINFORCING STEEL LB 2365
RELOCATE SIGN

29 568056 STRUCTURE EA 1

30 665010 12" CORRUGATED STEEL LF 6
PIPE
48" CORRUGATED STEEL

31 665048 PIPE (.138" THICK) LF 243
6" PERFORATED PLASTIC

32 680902 PIPE UNDERDRAIN LK 80
6" NON-PERFORATED

33 680903 PLASTIC PIPE LF 95
UNDERDRAIN
GALVANIZED DEBRIS

34 703776 BOLLARD EA 11

35 710134 REMOVE PIPE (EA) LF 1

36 710138 REMOVE DOWNDRAIN EA 1
(EA)
CONCRETE (CONCRETE

37 721431 APRON) CYy 8
ROCK SLOPE PROTECTION

38 723050 (1/4 T, CLASS V, METHOD CY 90
B) (CY)
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BID CONTINUED:
Item . . . .

No. Item Code | F, S, P Description Unit | Quantity | Unit cost Amount
ROCK SLOPE PROTECTION

39 723095 (20 LB, CLASS I, METHOD CY 50
B) (CY)

40 723116 GRAVEL FILTER CY 20

41 730010 1(\1/531\)IOR CONCRETE (CURB) LF 245
MINOR CONCRETE (CURB

42 731504 AND GUTTER) CY 3
REMOVE CONCRETE

43 731840 (CURB AND GUTTER) LF 240
TEMPORARY

44 810200 DELINEATOR (CLASS 1) EA 1

45 820250 REMOVE ROADSIDE SIGN EA 4
SALVAGE CONCRETE

46 839759 F BARRIER (TYPE K) LF 100
THERMOPLASTIC

47 840501 TRAFFIC STRIPE LF 630
REMOVE PAVEMENT

48 846026 MARKING SQFT 65

49 999990 MOBILIZATION LS 1

TOTAL COST

F — Final Pay Item
S — Specialty Item
P — Partial Pay Item
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the dates
appearing below their respective signatures.

CONTRACTOR:
(Name of Company)
By: By:
Signature of Chair, President, or Vice-President Signature of Secretary, Asst. Secretary, CFO,
Treasurer or Asst. Treasurer*
Printed Name and Title Printed Name and Title
Date: Date:
COUNTY OF MONTEREY:
AUDITOR-CONTROLLER
APPROVED AS TO FISCAL
TERMS PROVISIONS
By By
Name: Randell Ishii, MS, PE, TE, PTOE Name: Ma Mon
Director of Public Works, Facilities &
Title:  Parks Title: Chief Deputy Auditor-Controller
Dated: Date:
OFFIC OF COUNTY COUNSEL- OFFIC OF COUNTY COUNSEL-
RISK MANAGEMENT RISK MANAGEMENT
APPROVED AS TO INDEMNITY/
APPROVED AS TO FORM INSURANCE PROVISIONS
By: By:
Name: Mary Grace Perry Name: Leslie J. Girard
Title:  Deputy County Counsel Title:  County Counsel-Risk Manager
Date: Date:

*INSTRUCTIONS: If CONTRACTOR is a corporation, including non-profit corporations, the full legal name of the
corporation shall be set forth above together with the signatures of two (2) specified officers per California
Corporations Code Section 313. If CONTRACTOR is a Limited Liability Corporation (LLC), the full legal name of
the LLC shall be set forth above together with the signatures of two (2) managers. If CONTRACTOR is a partnership,
the name of the partnership shall be set forth above together with the signature of a partner who has authority to
execute this AGREEMENT on behalf of the partnership. f CONTRACTOR is contracting in an individual capacity,
the individual shall set forth the name of the business, if any, and shall personally sign the AGREEMENT.
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COUNTY OF MONTEREY

PAYMENT BOND
(Civil Code Section 9550)

WHEREAS, the County of Monterey has awarded to Principal, as Contractor, a Contract for
the following project:

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
PROJECT NO. 723205

AND WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with
said Contract, to secure the payment of claims of laborers, mechanics, materialmen, and other
persons furnishing labor and materials on the project, as provided by law.

NOW, THEREFORE, we , as Principal, and

as Surety, are held and firmly
bound unto the County of Monterey, a political subdivision of the State of California (hereinafter
called "County"), and to the persons named in California Civil Code section 9100 in the penal sum
of Dollars ($ . . . ) for the
payment of which sum in lawful money of the United States, well and truly to be made, we bind
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly
by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

If the Principal, or any of Principal's heirs, executors, administrators, successors, assigns, or
Subcontractors, (1) fails to pay in full all of the persons named in Civil Code Section 9100 with
respect to any labor or materials furnished by said persons on the project described above, or (2)
fails to pay in full all amounts due under the California Unemployment Insurance Code with
respect to work or labor performed on the project described above, or (3) fails to pay for any
amounts required to be deducted, withheld, and paid over to the Employment Development
Department from the wages of employees of the Principal and Subcontractors pursuant to
Unemployment Insurance Code section 13020 with respect to such work and labor, then the Surety
shall pay for the same.

Surety hereby stipulates and agrees that no change, extension of time, alteration or addition
to the terms of the Contract on the call for bids, or to the work to be performed there under, or the
specifications accompanying the same, shall in any way affect its obligation under this bond, and it
does hereby waive notice of any such change, extension of time, alteration or addition to the terms
of said Contract or the call for bids, or to the work, or to the specifications.

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
PROJECT NO. 723005
98



DocuSign Envelope ID: 28F600AA-0137-4A45-9F43-8D9C710D8955

If suit is brought upon this bond by the County and judgment is recovered, the Surety shall
pay all litigation expenses incurred by the County in such suit, including attorney’s fees, court
costs, expert witness fees and investigation expenses.

This bond inures to the benefit of any of the persons named in Civil Code Section 9100,
and such persons or their assigns shall have a right of action in any suit brought upon this bond,
subject to any limitations set forth in Civil Code Sections 9550 et seq. (Civil Code, Division 4, Part
6, Title 3, Chapter 5: Payment Bond for Public Works).

IN WITNESS WHERE OF the above-bounden parties have executed this instrument under
their several seals this day of ,20 , the name and corporate seal of
each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

(Corporate Seal)

Principal

By

Name and Title

(Corporate Seal)

Surety

By

Name and Title

(Attach notary acknowledgement for all signatures and original or certified copy of unresolved
appointment, attorney-in-fact certificate, power of attorney, by laws, or other instrument entitling or
authorizing person executing bond on behalf of Surety to do so.)
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COUNTY OF MONTEREY

PERFORMANCE BOND

WHEREAS, the County of Monterey has awarded to Principal,
as Contractor, a Contract for the following project:

ARROYO SECO ROAD MP 2.5 STORM DAMAGE REPAIR PROJECT
PROJECT NO. 723205

WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with said
Contract, to secure the faithful performance of said Contract.

NOW, THEREFORE, we , as Principal, and

as Surety, are held and firmly
bound unto the County of Monterey, a political subdivision of the State of California (hereinafter
called "County"), in the penal sum of
Dollars ($ \ . ), for the payment of which sum in lawful money of the United
States, well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

If the Principal, as Contractor, or Principal's heirs, executors, administrators, successors, or
assigns, (1) shall in all things stand to and abide by and well and truly keep and perform the
covenants, conditions, and agreements in said Contract and any alteration thereof made as therein
provided, on Principal's part to be kept and performed, at the time and in the manner therein
specified and in all respects according to their true intent and meaning, and (2) shall defend,
indemnify and save harmless the County, the members of its board of supervisors, and its officers,
agents and employees as therein stipulated, then this obligation shall become null and void;
otherwise, it shall be and remain in full force and virtue.

Surety hereby stipulates and agrees that no change, extension of time, alteration, or addition
to the terms of the Contract or the call for bids, or to the work to be performed thereunder, or the
specifications accompanying the same, shall in any way affect its obligation under this bond, and it
does hereby waive notice of any such change, extension of time, alteration or addition to the terms
of said Contract or the call for bids, or to the work, or to the specifications.

Whenever the Principal, as Contractor, is in default, and is declared in default, under the
Contract by the County of Monterey, the County of Monterey having performed its obligation
under the Contract, Surety may promptly remedy the default, or shall promptly:

(1) Complete the Contract in accordance with its terms or conditions, or

(2) Obtain a bid or bids for submission to County of Monterey for completing the
Contract in accordance with its terms or conditions, and upon determination by
County of Monterey and Surety of the lowest responsible and responsive bidder,
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arrange for a Contract between such bidder and County of Monterey, and make
available as work progresses (even though there should be a default or a succession
of defaults under the Contract or Contracts of completion arranged under this
paragraph) sufficient funds to pay the cost of completion less the balance of
Contract price.

If suit is brought upon this bond by the County and judgment is recovered, the Surety shall
pay all litigation expenses incurred by the County in such suit, including attorney’s fees, court
costs, expert witness fees and investigation expenses.

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under
their several seals this day of ,20 , the name and corporate
seal of each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

(Corporate Seal)

Principal

By

Name and Title

(Corporate Seal)

Surety

By

Name and Title

(Attach notary acknowledgement for all signatures and original or certified copy of unresolved
appointment, attorney-in-fact certificate, power of attorney, by laws, or other instrument entitling or
authorizing person executing bond on behalf of Surety to do so.)
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Form CP-CEM 2403(F) (New 10/99)
DISADVANTAGED BUSINESS ENTERPRISES (DBE) CHANGE IN CERTIFICATION STATUS REPORT

The top of the form requires specific information regarding the construction project: Contract Number, County,
Route, Post Miles, the Administering Agency, the Contract Completion Date, and the Estimated Contract
Amount. It requires the Prime Contractor’s name and Business Address. The focus of the form is to substantiate
and verify the actual DBE dollar amount paid to Contractors on federally funded projects that had a changed in
Certification status during the course of the completion of the Contract. The two situations that are being
addressed by CP-CEM 2403(F) are, if a firm certified as a DBE and doing work on the Contract during the course
of the project becomes Decertified, and if a non-DBE firm doing work on the Contract during the course of the
project becomes Certified as a DBE.

The form has a column to enter the Contract Item No (or Item Nos.) as well as a column for the Subcontractor’s
Name, Business Address, Business Phone, and Contractor's Certification Number.

The column entitled Amount Paid While Certified will be used to enter the actual dollar value of the work
performed by those Contractors who meet the conditions as outlined above during the time period they are
Certified as a DBE. This column on the CP-CEM-2403(F) should only reflect the dollar value of work performed
while the firm was Certified as a DBE.

The column called Certification/Decertification Date (Letter attached) will reflect either the date of the
Decertification Letter sent out by the Civil Rights Program or the date of the Certification Certificate mailed out
by the Civil Rights Program. There is a box to check that support documentation is attached to the CP-CEM-2403
(F) form.

There is a Comments section for any additional information that may need to be provided regarding any of the
above transactions.

The CEM-2403(F) has an area at the bottom where the Contractor and the Resident Engineer sign and date that
the information provided is complete and correct.

There is a Comments section for any additional information that may need to be provided regarding any of the
above transactions.

The CEM-2403(F) has an area at the bottom where the Contractor and the Resident Engineer sign and date that
the information provided is complete and correct.
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FINAL REPORT — UTILIZATION OF
DISADVANTAGED BUSINESS ENTERPRISES
(DBE), FIRST-TIER SUBCONTRACTORS
CEM 2402(F) (Rev. 02/2008)

The form requires specific information regarding the construction project: Contract Number, County, Route,
Post Miles, Federal-aid Project No., the Administering Agency, the Contract Completion Date and the
Estimated Contract Amount. It requires the prime Contractor name and business address. The focus of the
form is to describe who did what by Contract item number and descriptions, asking for specific dollar values of
item work completed broken down by subcontractors who performed the work both DBE and non-DBE work
forces. DBE prime Contractors are required to show the date of work performed by their own forces along
with the corresponding dollar value of work.

The form has a column to enter the Contract Item No. (or Item No's) and description of work performed, or
materials provided, as well as a column for the subcontractor name and business address. For those firms who are
DBE, there is a column to enter their DBE Certification Number. The DBE should provide their certification
number to the Contractor and notify the Contractor in writing with the date of the decertification if their status
should change during the course of the project.

The form has six (6) columns for the dollar value to be entered for the item work performed by the subcontractor.

The Non-DBE column is used to enter the dollar value of work performed for firms who are not certified
DBE.

The decision of which column to be used for entering the DBE dollar value is based on what
program(s) status the firm is certified. This program status is determined by the California Unified
Certification Program by ethnicity, gender, ownership, and control issues at time of certification. To
confirm the certification status and program status, access the Department of Transportation Civil
Rights web site at: http://www.dot.ca.gov/hg/bep or by calling (916) 324-1700 or the toll free
number at (888) 810-6346.

Based on this DBE Program status, the following table depicts which column to be used:

DBE Program Status Column to be used

If program status shows DBE only with no other programs listed DBE

If a Contractor performing work as a DBE on the project becomes decertified and still performs work after
their decertification date, enter the total dollar value performed by this Contractor under the appropriate DBE
identification column.

If a Contractor performing work as a non-DBE on the project becomes certified as a DBE, enter the dollar
value of all work performed after certification as a DBE under the appropriate identification column.

Enter the total of each of the six columns in Form CEM-2402(F).
Any changes to DBE certification must also be submitted on Form-CEM 2403(F).

Enter the Date Work Completed as well as the Date of Final Payment (the date when the prime Contractor made the
“final payment” to the subcontractor for the portion of work listed as being completed).

The Contractor and the resident engineer sign and date the form indicating that the information provided is
complete and correct.
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DocuSign Envelope ID: 28F600AA-0137-4A45-9F43-8D9C710D8955

LOCAL AGENCY CONTRACTORS AND SUBCONTRACTORS INSTRUCTIONS FOR
COMPLETING FHWA 1391 FORM

The FHWA-1391 form shall be used to report the number of minority and non-minority employees by gender employed in
each work classification on a Federal-aid Contract. The “Job Categories” column is used to identify work classification.
When identifying work classification use only the categories listed on the form. Miscellaneous job categories are to be
incorporated in the most appropriate category listed on the form.

WHO MUST REPORT:

Each prime Contractor and subcontractor, regardless of tier, who has a Federal-aid Contract exceeding $10,000.

REPORT DATA:
Each Contractor is to collect data of the number of project personnel who worked all or any part of the last full week of
July. Contractors who do not perform any work during the last full week of July must write “Not Applicable” across

the form, sign, date and return.

DUE DATE:

Due on or before the 15" of August.

DEFINITION OF TERMS:

OFFICIALS (Managers): Officers, project engineers, superintendents, etc., who have management level
responsibility and authority.

SUPERVISORS: All levels of project supervision, if any, between management and foremen
levels.

FOREMEN/WOMEN: Men and women in direct charge of crafts workers and laborers performing work on
the project.

MECHANICS: Equipment service and maintenance personnel.

LABORERS, SEMI-SKILLED:  All laborers classified by specialized type of work.

LABORERS, UNSKILLED: All Non-classified laborers.

OTHERS: Miscellaneous job classifications are to be incorporated in the most appropriate
category listed on the form. All employees on the project should be accounted for.
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BLOCK ENTRIES

CHECK APPROPRIATE BLOCK — Check only one (1) box.

NAME AND ADDRESS OF FIRM — Enter the firm’s name, street address, city, town, state and zip code. Do
not abbreviate.

FEDERAL-AID PROJECT NUMBER - Enter all Federal-aid project number(s) associated with the Contract
number. (If you are a subcontractor and do not know the Federal-aid project number, contact the prime
Contractor).

TYPE OF CONSTRUCTION — Enter type of work associated with the Contract number. (If you are a
subcontractor and do not know the type of construction, contact the prime Contractor).

COUNTY AND STATE — Enter all county(ies) and state(s) associated with the Contract number. (If you are a
subcontractor and do not know the county(ies) and state(s), contact the prime Contractor).

PERCENT COMPLETE — Enter percentage completed, based on the dollar amount of the Contract
completed.

BEGINNING CONSTR. DATE — Enter date construction began.
DOLLAR AMOUNT OF CONTRACT — Enter dollar amount of Contract, including amended amounts.
ESTIMATED PEAK EMPLOYMENT —

(a) Month and Year — Enter month and year of peak employment during the life cycle of the Contract.
(b) Number of Employees — Enter number of employees, based on the peak employment during the life of the
Contract.

EMPLOYMENT DATA —

(Table A) — Enter number of employee(s) based on race, gender and job category during the reporting
period.

(Table B) — Enter number of apprentice(s) and on-the-job trainee(s) based on gender and job category during
the reporting period.

(Table C) — Enter number of apprentice(s) and on-the-job trainee(s) based on race and gender during the
reporting period.

PREPARED BY - Signature and Title of Contractor’s Representative certifying the reported data to be true.

REVIEWED BY - Signature and Title of Local Agency Official reviewing data.

Note: Include Contract number in the block located at the top of the form.

Distribution: Prepared by the Contractor and subcontractors and sent to the local agency. (1) Original — Local agency
project files (2) Copy — Caltrans Local Assistance District Engineer.
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FORM FHWA-1022

K OF T ’?r’h\/"_

NOTICE

The highway construction underway at this location is a
Federal or Federal-aid project and is subject to applicable
State and Federal laws, including Title 18, United States
Code, Section 1020, which reads as follows:

“Whoever, being an officer, agent, or employee of the United States, or any
State or Territory, or whoever, whether a person, association, firm or
corporation, knowingly makes any false statement, false representation or false
report as to the character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be performed, or the
costs thereof in connection with the submission of plans, maps, specifications,
contracts, or costs of construction of any highway or related project submitted
for approval to the Secretary of Transportation; or

Whoever, knowingly makes any false statement, false representation, false
report, or false claim with respect to the character, quality, quantity or cost of
any work performed or to be performed, or materials furnished or to be
furnished, in connection with the construction of any highway or related project
approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to
a material fact in any statement, certificate, or report submitted pursuant to the
provision of the Federal Aid Road Act approved July 11, 1916 (39 Stat. 355) as
amended and supplemented,

Shall be fined under this title or imprisoned not more than five years, or both.”

Any person having reason to believe this statute is being
violated should report the same to the agency representative(s)
named below.

State Transportation Agency U.S. Department of Federal Highway Administration
Transportation Division Administrator
Hotline for

Fraud, Waste, & Abuse
1-800-424-9071

FHWA Form-1022 (Revised May2015)
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EXHIBIT A — FEMA FEDRAL PROVISONS

1.1.

1.2

1.3.

1.4.

1.5.

1.6.

No Obligation by Federal Government — All Contracts

The Federal Government is not a party to this contract and is not subject to any obligations or
liabilities to the non-Federal entity,

Acknowledgement of FEMA Funding — All Contracts

This is an acknowledgement that FEMA financial assistance will be used to fund the contract only.
The CONTRACTOR will comply will all applicable federal law, regulations, executive orders,
FEMA policies, procedures, and directives.

Program Fraud and False or Fraudulent Statements or Related Acts — All Contracts

The CONTRACTOR acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False
Claims and Statements) applies to the CONTRACTOR's actions pertaining to this contract.

DHS Seal, Logo and Flags — All Contracts

CONTRACTOR shall not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses
of DHS agency officials without specific FEMA preapproval.

EPA — Compliant Purchasing — All Contracts

(1) In the performance of this contract, the CONTRACTOR shall make maximum use of
products containing recovered materials that are EPA designated items unless the product
cannot be acquired:

(1) Competitively within a timeframe providing for compliance with the contract
performance schedule;

(i1) Meeting contract performance requirements; or

(iii) At a reasonable price.

(2) Information about this requirement is available at EPA's Comprehensive Procurement
Guidelines web site, http://www.epa.gov/cpg/. The list of EPA-designate items is available at
http://www.epa.gov/cpg/products.htm."

Equal Employment Opportunity Clause — All “federally assisted construction contracts”
as defined in 41 CFR 60-1.3

During the performance of this contract, the CONTRACTOR agrees as follows:

(1) The CONTRACTOR will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, gender identity, or national
origin. The CONTRACTOR will take affirmative action to ensure that applicants are employed,
and that employees are treated during employment without regard to their race, color, religion,
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sex, sexual orientation, gender identity, or national origin. Such action shall include, but not be
limited to the following:

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff
or termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The CONTRACTOR agrees to post in conspicuous places, available to
employees and applicants for employment, notices to be provided setting forth the provisions
of this nondiscrimination clause.

(2) The CONTRACTOR will, in all solicitations or advertisements for employees placed by or
on behalf of the CONTRACTOR, state that all qualified applicants will receive consideration
for employment without regard to race, color, religion, sex, sexual orientation, gender identity,
or national origin.

(3) The CONTRACTOR will not discharge or in any other manner discriminate against any
employee or applicant for employment because such employee or applicant has inquired about,
discussed, or disclosed the compensation of the employee or applicant or another employee or
applicant. This provision shall not apply to instances in which an employee who has access to
the compensation information of other employees or applicants as a part of such employee's
essential job functions discloses the compensation of such other employees or applicants to
individuals who do not otherwise have access to such information, unless such disclosure is in
response to a formal complaint or charge, in furtherance of an investigation, proceeding,
hearing, or action, including an investigation conducted by the employer, or is consistent with
the CONTRACTOR's legal duty to furnish information.

(4) The CONTRACTOR will send to each labor union or representative of workers with which
he has a collective bargaining agreement or other contract or understanding, a notice to be
provided advising the said labor union or workers' representatives of the CONTRACTOR's
commitments under this section, and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

(5) The CONTRACTOR will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

(6) The CONTRACTOR will furnish all information and reports required by Executive Order
11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor,
or pursuant thereto, and will permit access to his books, records, and accounts by the
administering agency and the Secretary of Labor for purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

(7) In the event of the CONTRACTOR's noncompliance with the nondiscrimination clauses of
this contract or with any of the said rules, regulations, or orders, this contract may be canceled,
terminated, or suspended in whole or in part and the CONTRACTOR may be declared ineligible

for further Government contracts or federally assisted construction contracts in accordance with
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procedures authorized in Executive Order 11246 of September 24, 1965, and such other
sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise
provided by law.

(8) The CONTRACTOR will include the portion of the sentence immediately preceding
paragraph (1) and the provisions of paragraphs (1) through (8) in every subcontract or purchase
order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant
to section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be
binding upon each subcontractor or vendor. The CONTRACTOR will take such action with
respect to any subcontract or purchase order as the administering agency may direct as a means
of enforcing such provisions, including sanctions for noncompliance:

Provided, however, that in the event a CONTRACTOR becomes involved in, or is threatened
with, litigation with a subcontractor or vendor as a result of such direction by the administering
agency, the CONTRACTOR may request the United States to enter into such litigation to
protect the interests of the United States.

The applicant further agrees that it will be bound by the above equal opportunity clause with
respect to its own employment practices when it participates in federally assisted construction
work: Provided, that if the applicant so participating is a State or local government, the above
equal opportunity clause is not applicable to any agency, instrumentality or subdivision of such
government which does not participate in work on or under the contract.

The applicant agrees that it will assist and cooperate actively with the administering agency and
the Secretary of Labor in obtaining the compliance of CONTRACTORs and subcontractors
with the equal opportunity clause and the rules, regulations, and relevant orders of the Secretary
of Labor, that it will furnish the administering agency and the Secretary of Labor such
information as they may require for the supervision of such compliance, and that it will
otherwise assist the administering agency in the discharge of the agency's primary responsibility
for securing compliance.

The applicant further agrees that it will refrain from entering into any contract or contract
modification subject to Executive Order 11246 of September 24, 1965, witha CONTRACTOR
debarred from, or who has not demonstrated eligibility for, Government contracts and federally
assisted construction contracts pursuant to the Executive Order and will carry out such sanctions
and penalties for violation of the equal opportunity clause as may be imposed upon
CONTRACTORSs and subcontractors by the administering agency or the Secretary of Labor
pursuant to Part I, Subpart D of the Executive Order. In addition, the applicant agrees that if
it fails or refuses to comply with these undertakings, the administering agency may take any or
all of the following actions: Cancel, terminate, or suspend in whole or in part this grant (contract,
loan, insurance, guarantee); refrain from extending any further assistance to the applicant under
the program with respect to which the failure or refund occurred until satisfactory assurance of
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future compliance has been received from such applicant; and refer the case to the Department
of Justice for appropriate legal proceedings.

1.7. Compliance with Copeland “Anti-Kickback” Act — Prime construction in excess of
$2,000

(1) CONTRACTOR. The CONTRACTOR shall comply with 18 U.S.C. § 874, 40 U.S.C. §
3145, and the requirements of29 C.F.R. pt. 3 as may be applicable, which are incorporated by
reference into this contract.

(2) Subcontracts. The CONTRACTOR or subcontractor shall insert in any subcontracts the
clause above and such other clauses as the FEMA may by appropriate instructions require, and
also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts.
The prime CONTRACTOR shall be responsible for the compliance by any subcontractor or
lower tier subcontractor with all of these contract clauses.

(3) Breach. A breach of the contract clauses above may be grounds for termination of the
contract, and for debarment as a CONTRACTOR and subcontractor as provided in 29 C.F.R. §
5.12."

1.8. Davis-Bacon Act Clause — Construction in excess of $2,000. (N/A to Public

Assistance and HMGP contracts)

The Contractor must comply with the Davis-Bacon Act (40 U.S.C. 276a to 276a7) as
supplemented by Department of Labor regulations (29 CFR Part 5).
a. This project is a public work in the State of California, funded in whole or in part
with public funds. Therefore, the higher of the two applicable prevailing wage rates,
federal or state, will be enforced.

1.9. Work Hours Clause - $100,000, Contracts that involve the employment of mechanics

or laborers

(1) Overtime requirements. No CONTRACTOR or subcontractor contracting for any part of
the contract work which may require or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she is employed
on such work to work in excess of forty hours in such workweek unless such laborer or
mechanic receives compensation at a rate not less than one and one-half times the basic rate of
pay for all hours worked in excess of forty hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of
the clause set forth in paragraph (b) (1) of this section the CONTRACTOR and any
subcontractor responsible therefore shall be liable for the unpaid wages. In addition, such
CONTRACTOR and subcontractor shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such District or to such territory),
for liquidated damages. Such liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (b)(1) of this section, in the sum of $25 for each calendar day on
which such individual was required or permitted to work in excess of the standard workweek
of forty hours without payment of the overtime wages required by the clause set forth in
paragraph (b)(1) of this section.
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(3) Withholding for unpaid wages and liquidated damages. The (write in the name of the
Federal agency or the loan or grant recipient) shall upon its own action or upon written request
of an authorized representative of the Department of Labor withhold or cause to be withheld,
from any moneys payable on account of work performed by the CONTRACTOR or
subcontractor under any such contract or any other Federal contract with the same prime
CONTRACTOR, or any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime CONTRACTOR, such sums as may
be determined to be necessary to satisfy any liabilities of such CONTRACTOR or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph (b)(2) of this section.

(4) Subcontracts. The CONTRACTOR or subcontractor shall insert in any subcontracts the
clauses set forth in paragraph (b) (1) through (4) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime
CONTRACTOR shall be responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (b) (1) through (4) of this section.

1.10. Clean Air Clause — All Contracts over $150,000

CONTRACTOR agrees to comply with all applicable standards, orders or regulations issued
pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution Control
Act as amended (33 U.S.C. 1251-1387), and will report violations to FEMA and the Regional
Office of the Environmental Protection Agency (EPA).

1.11. Suspension & Disbarment — Contracts and sub-contracts over $25,000

Suspension and Debarment

(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt.
3000. As such the CONTRACTOR is required to verify that none of the CONTRACTOR, its
principals (defined at 2 C.F.R. § 180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are
excluded (defined at 2 C.F.R. § 180.940) or disqualitfied (defined at 2 C.F.R. § 180.935).

(2) The CONTRACTOR must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000,
subpart C and must include a requirement to comply with these regulations in any lower tier
covered transaction it enters into.

(3) This certification is a material representation of fact relied upon by (insert name of
subgrantee). Ifit is later determined that the CONTRACTOR did not comply with 2 C.F.R. pt.
180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to (name of
state agency serving as grantee and name of subgrantee), the Federal Government may pursue
available remedies, including but not limited to suspension and/or debarment.

(4) The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart
C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any
contract that may arise from this offer. The bidder or proposer further agrees to include
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1.12. Anti-lobbying Clause — Contracts over $100,000, Filed with County by
CONTRACTOR

“Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended)

CONTRACTORs who apply or bid for an award of $100,000 or more shall file the required
certification. (Attachment B) Each tier certifies to the tier above that it will not and has not
used Federal appropriated funds to pay any person or organization for influencing or attempting
to influence an officer or employee of any agency, a member of Congress, officer or employee
of Congress, or an employee of a member of Congress in connection with obtaining any Federal
contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose
any lobbying with non-Federal funds that takes place in connection with obtaining any Federal
award. Such disclosures are forwarded from tier to tier up to the recipient.”
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EXHIBIT B — ANTI-LOBBYING CLAUSE CERTIFICATION FOR SOLICITATION —
CONTRACTS OVER $100.000. FILED WITH COUNTY BY CONTRACTOR

1.1. Anti-Lobbying Clause Certification for Solicitation:

APPENDIX A, 44 C.F.R. PART 18 — CERTIFICATION REGARDING LOBBYING
Certification for Contracts, Grants, Loans, and Cooperative Agreements

(To be submitted with each bid or offer exceeding $100,000)

The undersigned [CONTRACTOR] certifies, to the best of his or her knowledge, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
an agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal contract, the making of
any Federal grant, the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or modification of any
Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose
accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the
Lobbying Disclosure Act of 1995). Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such
failure.

The CONTRACTOR, , certifies or affirms the truthfulness and
accuracy of each statement of its certification and disclosure, if any. In addition, the
CONTRACTOR understands and agrees that the provisions of 31 U.S.C. § 3801 ef seq., apply
to this certification and disclosure, if any.

Signature of CONTRACTOR’s Authorized Official

Name and Title of CONTRACTOR’s Authorized Official
Standard Form LLL: https://www.hudexchange.info/resources/documents/HUD-Form-Sflll.pdf
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