

Attachment C

~~THIS AGREEMENT~~, is made and entered into as of the last date opposite the
respective signatures below, ~~THIS AGREEMENT~~, made and entered into on this

WITNESSETH:

4. The obligations of STATE and COUNTY with respect to the acquisition of the rights of way required for the construction, reconstruction, or alteration of the freeway

and COUNTY roads, frontage roads, and other local roads will always be dealt with in separate Cooperative Agreement(s) between the parties, and any amendments thereto or Encroachment Permits issued to COUNTY.

5. It is understood between the parties that the rights of way may be acquired in sections or units, and that both as to the acquisition of right of way and the construction of the freeway project, the obligations of STATE and COUNTY hereunder shall be carried out at such time and for such unit or units of the project as funds are budgeted and made lawfully available for such expenditures.

6. COUNTY will accept control and maintenance over each of the relocated or reconstructed COUNTY roads, any frontage roads, and other local roads constructed as part of the project, on receipt of written confirmation that the work thereon has been completed, except for any portion which is adopted by STATE as a part of the freeway proper. If acquired by STATE, COUNTY will accept title to the portions of such roads lying outside the freeway limits upon relinquishment by STATE.

7. This Agreement may be modified at any time by the mutual consent of the parties hereto, through a mutually agreeable written Amendment by and between the parties hereto as needed, to best accomplish, through STATE and COUNTY cooperation, the completion of the whole freeway project for the benefit of the people of the STATE and of the COUNTY.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by their respective duly authorized officers.

STATE OF CALIFORNIA

Department of Transportation

THE COUNTY OF MONTEREY

By

STEVEN KECK

TOKS OMISHAKIN

PTOE

Interim - Director of Transportation

RANDELL Y. ISHII, MS, PE, TE, PTOE

Director of Public Works, Facilities & Parks

TIMOTHY M GUBBINS

District 5 Director

RANDELL Y. ISHII, MS, PE, TE, PTOE

Date: _____

Date: _____

APPROVED AS TO FORM:

APPROVED AS TO FORM:

Office of the County Counsel

Leslie J. Girard, County Counsel

Attorney (State)

Mary Grace Perry, Deputy County Counsel

Date: _____

Date: _____

EXHIBIT A

Added note to indicate that existing Route 156 will be relinquished as part of Project

NORTH BOUND ON RAMP
SOUTH BOUND OFF RAMP

Deleted - not needed for this Project.

**STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
MAP SHOWING
PM R0.17-T5.2
FREEWAY
IN MONTEREY COUNTY
ON ROUTE 156
FROM ROUTE 1 TO ROUTE 101**

IN MONTEREY Co PM R0.17-T5.2

SCALE IN FEET

0 1000 2000 3000 4000

Deleted -- not part of project.









FUTURE INTERCHANGES SUBJECT
TO ENVIROMENTAL STUDIES AND
CTC APPROVAL OF THE NEW
CONNECTION TO THE FREEWAY

Removed these postmile descriptions -- not required for this agreement

LIMIT OF AGREEMENT
ROUTE 156 PM R0.17

Update postmile to 0.2.

LEGEND

- | | |
|-------------------------------------------------------------------------------------|--------------------------------------------------------|
|  | FREEWAY AND CONNECTIONS |
|  | ROAD TO BE CONSTRUCTED,
RECONSTRUCTED, OR RELOCATED |
|  | INTERCHANGE |
|  | FUTURE INTERCHANGE |
|  | PEDESTRIAN OVERCROSSING |
|  | RAILROAD SEPARATION |
|  | ROAD CLOSURE AND TERMINUS
CONSTRUCTION AS NECESSARY |
|  | SEPARATION |

