

# Attachment H

This page intentionally left blank.

# MONTEREY COUNTY RESOURCE MANAGEMENT AGENCY

Carl P. Holm, AICP, Director



---

LAND USE & COMMUNITY DEVELOPMENT | PUBLIC WORKS & FACILITIES | PARKS  
1441 Schilling Place, South 2<sup>nd</sup> Floor (831)755-4800  
Salinas, California 93901-4527 www.co.monterey.ca.us/rma

June 12, 2020

## ADDENDUM NO. 4

### REQUEST FOR PROPOSALS (RFP) #10757 TO PROVIDE CONSTRUCTION MANAGEMENT SERVICES FOR NACIMIENTO LAKE DRIVE BRIDGE PROJECT NO. 2202

The purpose of this Addendum is to provide answers to questions received to date and to provide revisions to this RFP.

This acknowledgement signature page of Addendum No. 4 must be submitted with your bid. If this acknowledgement signature page is not submitted with your bid, your bid may be considered non-responsive.

RECEIPT IS HEREBY ACKNOWLEDGED OF ADDENDUM NO. 4 RFQ #10757

\_\_\_\_\_  
Authorized Company Signature

\_\_\_\_\_  
Printed Name

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Date

## **Revisions to the Request For Proposal (RFP) #10757**

1. On page 1 Replace Proposals Due with the following:  
“Proposals Due: **3:00 p.m.** PST, Friday **June 19, 2020**”
2. On page 5 after item 5.6 add the following:  
5.7 Proposals need to be delivered to 1441 Schilling Place 2<sup>nd</sup> Floor RMA – Public Works Attn: Kyle Oyama by 3:00 June 19<sup>th</sup>, 2020. Delivery can be by USPS, Fed-X, UPS, or other package delivery service. Proposals can also be delivered directly to the front security station at 1441 Schilling Place.
3. Replace page 18 of the RFP with the attached page 18 in its entirety.