
 
 

Attachment C 



Date

Time

Item 

No.
Item Code

F 

S
Description Unit Quantity Unit Price Item Total Unit Price Item Total Unit Price Item Total Unit Price Item Total

1 66999 CONSTRUCTION STAKING LS 1  $   15,000.00  $   15,000.00  $   20,000.00  $   20,000.00  $   12,500.00  $   12,500.00  $   63,000.00  $   63,000.00 

2 120090 CONSTRUCTION AREA SIGNS LS 1  $   15,000.00  $   15,000.00  $     3,000.00  $     3,000.00  $     9,700.00  $     9,700.00  $   24,250.00  $   24,250.00 

3 120100 TRAFFIC CONTROL SYSTEM LS 1  $   30,000.00  $   30,000.00  $   71,140.00  $   71,140.00  $172,675.00  $172,675.00  $370,000.00  $370,000.00 

4 120120 TYPE III BARRICADE EA 4  $        180.00  $        720.00  $        200.00  $        800.00  $        325.00  $     1,300.00  $        175.00  $        700.00 

5 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 33  $           25.00  $        825.00  $           90.00  $     2,970.00  $           90.00  $     2,970.00  $        144.00  $     4,752.00 

6 120165 CHANNELIZER (SURFACE MOUNTED) EA 74  $           70.00  $     5,180.00  $           50.00  $     3,700.00  $        145.00  $   10,730.00  $           44.00  $     3,256.00 

7 129000 TEMPORARY RAILING (TYPE K) LF 280  $           90.00  $   25,200.00  $        108.00  $   30,240.00  $           84.35  $   23,618.00  $        240.00  $   67,200.00 

8 129110 TEMPORARY CRASH CUSHION EA 2  $     3,300.00  $     6,600.00  $     3,500.00  $     7,000.00  $     9,450.00  $   18,900.00  $   11,000.00  $   22,000.00 

9 130100 JOB SITE MANAGEMENT LS 1  $   30,000.00  $   30,000.00  $   24,250.00  $   24,250.00  $   37,050.00  $   37,050.00  $628,000.00  $628,000.00 

10 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1  $     1,200.00  $     1,200.00  $     1,500.00  $     1,500.00  $     1,800.00  $     1,800.00  $   22,546.00  $   22,546.00 

11 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 2  $     5,000.00  $   10,000.00  $     6,900.00  $   13,800.00  $     8,775.00  $   17,550.00  $   13,200.00  $   26,400.00 

12 130900 TEMPORARY CONCRETE WASHOUT LS 1  $     2,000.00  $     2,000.00  $     3,650.00  $     3,650.00  $   12,425.00  $   12,425.00  $   42,000.00  $   42,000.00 

13 170103 CLEARING AND GRUBBING (LS) LS 1  $     7,500.00  $     7,500.00  $   11,500.00  $   11,500.00  $   31,933.00  $   31,933.00  $   86,000.00  $   86,000.00 

14 190101 ROADWAY EXCAVATION CY 220  $        200.00  $   44,000.00  $        408.00  $   89,760.00  $        577.25  $126,995.00  $        470.00  $103,400.00 

15 192037 F STRUCTURE EXCAVATION (RETAINING WALL) CY 185  $        200.00  $   37,000.00  $        198.00  $   36,630.00  $        397.80  $   73,593.00  $        475.00  $   87,875.00 

16 193013 F STRUCTURE BACKFILL (RETAINING WALL) CY 35  $        250.00  $     8,750.00  $        447.00  $   15,645.00  $     1,155.00  $   40,425.00  $     1,300.00  $   45,500.00 

17 193119 F LEAN CONCRETE BACKFILL CY 20  $        460.00  $     9,200.00  $        552.00  $   11,040.00  $        530.00  $   10,600.00  $     1,520.00  $   30,400.00 

18 260203 CLASS 2 AGGREGATE BASE (CY) CY 130  $        260.00  $   33,800.00  $        183.00  $   23,790.00  $        345.00  $   44,850.00  $        600.00  $   78,000.00 

19 260204 TEMPORARY CLASS 2 AGGREGATE BASE (CY) CY 12  $        270.00  $     3,240.00  $        580.00  $     6,960.00  $     1,440.00  $   17,280.00  $     1,550.00  $   18,600.00 

20 390132 HOT MIX ASPHALT (TYPE A) TON 180  $        500.00  $   90,000.00  $        304.00  $   54,720.00  $        528.30  $   95,094.00  $        670.00  $120,600.00 

21 460210 GROUND ANCHOR (SUBHORIZONTAL) EA 18  $     8,500.00  $153,000.00  $   17,914.00  $322,452.00  $     6,890.00  $124,020.00  $   11,250.00  $202,500.00 

22 490604 30" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 440  $        600.00  $264,000.00  $        305.00  $134,200.00  $        291.00  $128,040.00  $        345.00  $151,800.00 

23 490681
30" CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK 

SOCKET)
LF 600  $        900.00  $540,000.00  $        579.00  $347,400.00  $        520.00  $312,000.00  $        715.00  $429,000.00 

24 510060 F STRUCTURAL CONCRETE, RETAINING WALL CY 113  $     1,700.00  $192,100.00  $     1,574.00  $177,862.00  $     2,170.00  $245,210.00  $     1,950.00  $220,350.00 

25 520103 F BAR REINFORCING STEEL (RETAINING WALL) LB 61,840  $             1.50  $   92,760.00  $             2.70  $166,968.00  $             1.30  $   80,392.00  $             4.00  $247,360.00 

26 600130 RETAINING WALL REMOVAL (PORTION) LS 1  $   15,000.00  $   15,000.00  $     6,500.00  $     6,500.00  $   19,780.00  $   19,780.00  $   58,000.00  $   58,000.00 

27 731510
MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND 

DRIVEWAY)
CY 2  $     1,800.00  $     3,600.00  $     2,000.00  $     4,000.00  $     3,400.00  $     6,800.00  $     7,800.00  $   15,600.00 

28 750502 F MISCELLANEOUS METAL (RETAINING WALL) LB 200  $             2.00  $        400.00  $        127.00  $   25,400.00  $           50.00  $   10,000.00  $        178.00  $   35,600.00 

29 568056 REMOVE ROADSIDE SIGN EA 1  $        320.00  $        320.00  $        150.00  $        150.00  $        250.00  $        250.00  $     2,250.00  $     2,250.00 

30 665010 RELOCATE ROADSIDE SIGN EA 1  $        450.00  $        450.00  $        225.00  $        225.00  $        250.00  $        250.00  $     2,250.00  $     2,250.00 

31 665048 TRANSITION RAILING (TYPE WB-31) EA 1  $     5,500.00  $     5,500.00  $   12,900.00  $   12,900.00  $     6,500.00  $     6,500.00  $   21,000.00  $   21,000.00 

32 680902 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1  $     5,000.00  $     5,000.00  $   11,000.00  $   11,000.00  $     9,500.00  $     9,500.00  $   18,000.00  $   18,000.00 

33 680903 F CONCRETE BARRIER (TYPE 836 MODIFIED) LF 178  $        300.00  $   53,400.00  $        450.00  $   80,100.00  $        916.50  $163,137.00  $        450.00  $   80,100.00 

34 703776 THERMOPLASTIC TRAFFIC STRIPE LF 680  $           10.00  $     6,800.00  $             8.50  $     5,780.00  $             8.50  $     5,780.00  $           14.00  $     9,520.00 

35 710134 REMOVE PAVEMENT MARKING SQFT 70  $           20.00  $     1,400.00  $           12.00  $        840.00  $           12.00  $        840.00  $           20.00  $     1,400.00 

36 710138 MOBILIZATION LS 1  $170,894.50  $170,894.50  $148,000.00  $148,000.00  $385,978.00  $385,978.00  $340,000.00  $340,000.00 

                     -   

 Engineer's Estimate

__________________________________________________ (+/-) over/under -0.2% 20.2% 95.7%

Prepared by:  Victor Gutierrez

__________________________________________________

Checked by:  Jesus Guico

1,879,839.50$                

Rank 3

1,875,872.00$                        2,260,465.00$                        3,679,209.00$                        

Rank 1 Rank 2

Engineer's Estimate Graniterock Company Papich Construction Teichert Construction

September 1, 2023

2:00 p.m.

Bid Opening

Project

Arroyo Seco MP 4.2 Slip-Out Repairs 
Project No. 723207



Bid Opening

Date

Time

Item 

No.
Item Code

F 

S
Description Unit Quantity Unit Price Item Total Unit Price Item Total Unit Price Item Total Unit Price Item Total

1 66999 CONSTRUCTION STAKING LS 1 30,000.00$   30,000.00$   30,000.00$   30,000.00$      17,500.00$   17,500.00$      78,000.00$   78,000.00$      

2 120090 CONSTRUCTION AREA SIGNS LS 1 10,000.00$   10,000.00$   4,100.00$     4,100.00$         6,735.00$     6,735.00$         9,000.00$     9,000.00$         

3 120100 TRAFFIC CONTROL SYSTEM LS 1 30,000.00$   30,000.00$   48,800.00$   48,800.00$      24,660.00$   24,660.00$      260,000.00$ 260,000.00$    

4 120120 TYPE III BARRICADE EA 4 230.00$         920.00$         125.00$         500.00$            385.00$         1,540.00$         400.00$         1,600.00$         

5 129000 TEMPORARY RAILING (TYPE K) LF 460 50.00$           23,000.00$   65.00$           29,900.00$      67.00$           30,820.00$      95.00$           43,700.00$      

6 129090 TEMPORARY ALTERNATIVE CRASH CUSHION EA 8 1,500.00$     12,000.00$   3,500.00$     28,000.00$      8,265.00$     66,120.00$      8,000.00$     64,000.00$      

7 130100 JOB SITE MANAGEMENT LS 1 50,000.00$   50,000.00$   28,125.00$   28,125.00$      41,665.00$   41,665.00$      168,000.00$ 168,000.00$    

8 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1 3,000.00$     3,000.00$     1,500.00$     1,500.00$         12,600.00$   12,600.00$      3,000.00$     3,000.00$         

9 130680 TEMPORARY SILT FENCE LF 515 8.00$             4,120.00$     13.50$           6,952.50$         12.55$           6,463.25$         13.00$           6,695.00$         

10 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 2 5,000.00$     10,000.00$   4,500.00$     9,000.00$         5,945.00$     11,890.00$      9,400.00$     18,800.00$      

11 130900 TEMPORARY CONCRETE WASHOUT LS 1 2,500.00$     2,500.00$     1,200.00$     1,200.00$         11,740.00$   11,740.00$      16,599.00$   16,599.00$      

12 160110 TEMPORARY HIGH-VISIBILITY FENCE LF 515 8.00$             4,120.00$     15.00$           7,725.00$         14.40$           7,416.00$         14.00$           7,210.00$         

13 170103 CLEARING AND GRUBBING (LS) LS 1 30,000.00$   30,000.00$   58,500.00$   58,500.00$      68,425.00$   68,425.00$      106,000.00$ 106,000.00$    

14 190101 ROADWAY EXCAVATION CY 4,350 150.00$         652,500.00$ 136.00$         591,600.00$    136.68$         594,558.00$    106.00$         461,100.00$    

15 192001 F STRUCTURE EXCAVATION CY 45 410.00$         18,450.00$   164.00$         7,380.00$         387.95$         17,457.75$      1,300.00$     58,500.00$      

16 193001 F STRUCTURE BACKFILL CY 30 400.00$         12,000.00$   524.00$         15,720.00$      592.85$         17,785.50$      1,600.00$     48,000.00$      

17 193119 F LEAN CONCRETE BACKFILL CY 630 500.00$         315,000.00$ 341.00$         214,830.00$    528.65$         333,049.50$    990.00$         623,700.00$    

18 198010 IMPORTED BORROW (CY) CY 1,450 200.00$         290,000.00$ 120.00$         174,000.00$    165.60$         240,120.00$    98.00$           142,100.00$    

19 208688 PVC PIPE CONDUIT LF 50 200.00$         10,000.00$   71.00$           3,550.00$         125.00$         6,250.00$         210.00$         10,500.00$      

20 210350 FIBER ROLLS LF 2,200 8.00$             17,600.00$   8.00$             17,600.00$      9.31$             20,482.00$      8.00$             17,600.00$      

21 210430 HYDROSEED SQFT 17,000 3.00$             51,000.00$   0.65$             11,050.00$      0.35$             5,950.00$         0.30$             5,100.00$         

22 260203 CLASS 2 AGGREGATE BASE (CY) CY 145 200.00$         29,000.00$   185.00$         26,825.00$      275.00$         39,875.00$      245.00$         35,525.00$      

23 260204 TEMPORARY CLASS 2 AGGREGATE BASE (CY) CY 125 220.00$         27,500.00$   185.00$         23,125.00$      433.00$         54,125.00$      185.00$         23,125.00$      

24 390132 HOT MIX ASPHALT (TYPE A) TON 195 250.00$         48,750.00$   231.00$         45,045.00$      336.00$         65,520.00$      340.00$         66,300.00$      

25 477020 F MECHANICALLY STABILIZED EMBANKMENT SQFT 1,516 90.00$           136,440.00$ 143.50$         217,546.00$    209.00$         316,844.00$    320.00$         485,120.00$    

26 480600 TEMPORARY SHORING LS 1 20,000.00$   20,000.00$   6,000.00$     6,000.00$         48,000.00$   48,000.00$      156,000.00$ 156,000.00$    

27 510092 F STRUCTURAL CONCRETE, HEADWALL CY 12 3,000.00$     36,000.00$   5,360.00$     64,320.00$      10,375.00$   124,500.00$    12,700.00$   152,400.00$    

28 520101 F BAR REINFORCING STEEL LB 2,365 2.00$             4,730.00$     4.00$             9,460.00$         5.00$             11,825.00$      80.00$           189,200.00$    

29 568056 RELOCATE SIGN STRUCTURE EA 1 1,000.00$     1,000.00$     900.00$         900.00$            2,135.00$     2,135.00$         2,200.00$     2,200.00$         

30 665010 12" CORRUGATED STEEL PIPE LF 6 160.00$         960.00$         332.00$         1,992.00$         305.00$         1,830.00$         1,100.00$     6,600.00$         

31 665048 48" CORRUGATED STEEL PIPE (.138" THICK) LF 243 600.00$         145,800.00$ 534.00$         129,762.00$    341.00$         82,863.00$      555.00$         134,865.00$    

32 680902 6" PERFORATED PLASTIC PIPE UNDERDRAIN LF 80 75.00$           6,000.00$     323.00$         25,840.00$      226.00$         18,080.00$      160.00$         12,800.00$      

33 680903 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN LF 95 60.00$           5,700.00$     223.00$         21,185.00$      245.00$         23,275.00$      65.00$           6,175.00$         

34 703776 GALVANIZED DEBRIS BOLLARD EA 11 1,800.00$     19,800.00$   1,800.00$     19,800.00$      3,355.00$     36,905.00$      1,200.00$     13,200.00$      

35 710134 REMOVE PIPE (EA) EA 1 1,000.00$     1,000.00$     300.00$         300.00$            4,040.00$     4,040.00$         1,000.00$     1,000.00$         

36 710138 REMOVE DOWNDRAIN (EA) EA 1 2,500.00$     2,500.00$     1,400.00$     1,400.00$         2,490.00$     2,490.00$         4,800.00$     4,800.00$         

37 721431 CONCRETE (CONCRETE APRON) CY 8 1,500.00$     12,000.00$   3,450.00$     27,600.00$      5,145.00$     41,160.00$      3,500.00$     28,000.00$      

38 723050 ROCK SLOPE PROTECTION (1/4 T, CLASS V, METHOD B) (CY) CY 90 300.00$         27,000.00$   385.00$         34,650.00$      405.00$         36,450.00$      490.00$         44,100.00$      

39 723095 ROCK SLOPE PROTECTION (20 LB, CLASS I, METHOD B) (CY) CY 50 250.00$         12,500.00$   335.00$         16,750.00$      435.00$         21,750.00$      900.00$         45,000.00$      

40 723116 GRAVEL FILTER CY 20 200.00$         4,000.00$     570.00$         11,400.00$      610.00$         12,200.00$      645.00$         12,900.00$      

41 730010 MINOR CONCRETE (CURB) (LF) LF 245 80.00$           19,600.00$   105.00$         25,725.00$      100.00$         24,500.00$      140.00$         34,300.00$      

42 731504 MINOR CONCRETE (CURB AND GUTTER) CY 3 1,000.00$     3,000.00$     7,360.00$     22,080.00$      3,350.00$     10,050.00$      7,500.00$     22,500.00$      

43 731840 REMOVE CONCRETE (CURB AND GUTTER) LF 240 75.00$           18,000.00$   22.00$           5,280.00$         25.65$           6,156.00$         40.00$           9,600.00$         

44 810200 TEMPORARY DELINEATOR (CLASS 1) EA 11 55.00$           605.00$         65.00$           715.00$            100.00$         1,100.00$         40.00$           440.00$            

45 820250 REMOVE ROADSIDE SIGN EA 4 250.00$         1,000.00$     70.00$           280.00$            220.00$         880.00$            240.00$         960.00$            

46 839759 F SALVAGE CONCRETE BARRIER (TYPE K) LF 100 25.00$           2,500.00$     65.00$           6,500.00$         54.75$           5,475.00$         100.00$         10,000.00$      

47 840501 THERMOPLASTIC TRAFFIC STRIPE LF 630 12.00$           7,560.00$     14.00$           8,820.00$         14.00$           8,820.00$         6.00$             3,780.00$         

48 846026 REMOVE PAVEMENT MARKING SQFT 65 20.00$           1,300.00$     12.00$           780.00$            12.00$           780.00$            2.00$             130.00$            

49 999990 MOBILIZATION LS 1 216,996.00$ 216,996.00$ 143,087.00$ 143,087.00$    418,142.00$ 418,142.00$    380,000.00$ 380,000.00$    

Engineer's Estimate 2,187,199.50$ 2,962,997.00$ 4,030,224.00$ 

__________________________________________________ (+/-) over/under -8.4% 24.1% 68.8%

Prepared by:  Victor Gutierrez

__________________________________________________

Checked by:  Jesus Guico

2,387,451.00$               

Engineer's Estimate Graniterock Company Papich Construction Teichert Construction

Rank 3

August 28, 2023

1:00 p.m. Rank 1 Rank 2

Project

Arroyo Seco Rd MP 2.5 Storm Damages 
Repairs 

Project No. 723205




