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AMENDMENT NO. 4 
TO THE AMENDED AND RESTATED WATER RECYCLING AGREEMENT 
BETWEEN MONTEREY COUNTY WATER RESOURCES AGENCY AND 

MONTEREY ONE WATER 
 

 
 THIS AMENDMENT NO. 4 to the Amended and Restated Water Recycling Agreement, 
dated November 3, 2015 between the Monterey County Water Resources Agency (hereinafter, 
“WRA”) and Monterey One Water, previously referred to Monterey Regional Water Pollution 
Control Agency (hereinafter, “M1W”) is hereby entered into between WRA and M1W 
(collectively, WRA and M1W are referred to as the “Parties”) as of July 1, 2025 (“Effective Date”). 

RECITALS 

 WHEREAS, WRA and M1W entered into the Amended and Restated Water Recycling 
Agreement, dated November 3, 2015 (hereinafter, “Agreement”), related to the ongoing 
coordination of and accounting for the operations and maintenance of the Salinas Valley 
Reclamation Project (“SVRP”), the Castroville Seawater Intrusion Project (“CSIP”), the Salinas 
River Diversion Facility (“SRDF”), and implementing certain portions of the Pure Water Monterey 
project. 

 WHEREAS, the Parties entered into Amendment No. 1 to the Agreement on August 26, 
2019, Amendment No. 2 to the Agreement on July 14, 2020, and Amendment No. 3 to the 
Agreement on July 16, 2021. 

 WHEREAS, the Parties now wish to amend Article VII, Sections 7.01 - 7.11, and Article VIII, 
Sections 8.01-8.06, of the Agreement to reflect updated budget and accounting procedures 
mutually negotiated and agreed to by the Parties.  

NOW, THEREFORE, the Parties agree to amend Article VII, Sections 7.01 - 7.11, and Article VIII, 
Sections 8.01 - 8.06, of the Agreement as follows: 
 

1. AMENDMENTS TO ARTICLE VII.  The following provisions shall amend and replace 
in their entirety the existing terms set forth in Article VII, Sections 7.01 - 7.11, of the Agreement: 

VII. PAYMENTS BY WRA TO M1W 

7.01. Considerations.  
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1. ACCOUNTING 
As consideration for the services performed by M1W under this Agreement, the WRA 
shall make payments to M1W pursuant to this Agreement. 
 
WRA’s CSIP, SVRP, and SRDF programs (“WRA Program(s)”), which have services provided 
by M1W pursuant to this Agreement, are funded by distinct WRA benefit assessments, 
fees, and other revenue sources. Therefore, M1W shall establish a separate fund for 
each WRA Program among which monies cannot be transferred without written 
authorization from WRA.  Each WRA Program’s financials, including WRA approved 
annual budgets for M1W services, pre-paid revenues, and actual expenses, shall be 
maintained separately.  If WRA initiates a new program that is operated by M1W, WRA 
shall then inform M1W as to how funds for the new WRA Program shall be maintained. 
 
A separate fund is defined as a self-balancing group of accounts that records a pool of 
money and its related financial resources, liabilities, and balances.  It is used to classify 
revenue, track expenses, and segregate resources for specific activities and can be 
specific to one department of M1W or shared by many departments.  Each fund 
established for the WRA Programs shall have its own liability account and interest-
bearing account.    
 

2. PAYMENTS 
WRA shall be responsible for paying M1W for costs incurred in connection with the WRA 
Programs.  The total annual amount paid by WRA to M1W shall not exceed the WRA 
approved annual budgets of each WRA Program.  WRA shall not reimburse M1W for 
expenses exceeding the WRA approved annual budget of for each WRA Program, unless 
approved through the formal WRA budget amendment process. 

7.02. Annual M1W Budgets for WRA Programs. 

WRA and M1W shall collaborate to establish annual budgets for M1W services provided to each 
WRA Program in advance of the operating year for which the budgets are proposed.  The annual 
budgets must align with the fiscal year of July 1st to June 30th.  WRA retains discretion to plan, 
implement, and manage additional activities, outside of the M1W budgeted activities, in 
coordination with M1W.  The annual budget shall be comprised of three components prepared 
for each WRA Program: one for operations and maintenance (“O&M”); one for capital outlay 
(“CapO”); and one for capital improvement projects (“CapI”).  The annual budget components 
will be included in the final annual budget, which must be adopted by the M1W Board of 
Directors and the WRA Board of Supervisors.  The final annual budget must adhere to the terms 
of this Agreement.  The scheduling requirements for annual budgets is described in Section 
7.02(4) below.    
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1. OPERATIONS AND MAINTENANCE ACTIVITIES 
The O&M budget for each WRA Program is to include operations and maintenance 
expenses.  For purposes of this Agreement, examples of operations include the cost of 
labor and consumables, such as electricity and chemicals, and other materials necessary 
to regularly operate the WRA Programs.  Maintenance examples include the labor, 
including contract and materials to perform activities that are routine, involve functional 
checks and servicing, and are necessary to ensure smooth, reliable operation, and the 
longevity of WRA Programs.  See Exhibit B for detailed descriptions of O&M activities 
related to the WRA Programs.   
 

a. In preparing the O&M budgets, WRA's General Manager will provide to M1W’s 
General Manager and the Director of Finance, an estimated demand schedule for 
the following fiscal year, for each water source available to WRA, by December 1st 
of each year. 

b. M1W shall provide detailed supporting documents for the proposed O&M 
budgets, including all the items below: 

i. Salaries and benefits. 

ii. Budgeted full time equivalent and employee labor details, such as position 
and billing rate. 

iii. Estimates for services and supplies, including descriptions.  

iv. Indirect charges. The indirect charge amount shall be calculated in 
accordance with the following cost structure:  

• The indirect charges for Fiscal Year 2024–2025 shall be 14.5% of 
the O&M budget and Capital Outlay.  Preparation and approvals of 
this budget predates the effective date of this Amendment.   The 
actual indirect charges shall be 14.5% of actual O&M and Capital 
Outlay expenditures, reconciled at the fiscal year end.  

• The indirect charges for Fiscal Year 2025–2026 shall be 14.5% of 
the O&M budget and Capital Outlay. Preparation and approvals of 
this budget predates the effective date of this Amendment.  The 
actual indirect charges shall be 14.5% of actual O&M and Capital 
Outlay expenditures, reconciled at the fiscal year end. 

• WRA and M1W shall meet by December 15, 2025, to determine a 
future indirect cost allocation method for Fiscal Year 2026-2027, 
unless extended by mutual agreement.  WRA will not pay M1W 
indirect charges for Fiscal Year 2026-2027 until an allocation 
method is mutually agreed upon.  



AMENDMENT NO. 4 TO THE AMENDED AND RESTATED WATER RECYCLING AGREEMENT 
 

Page 4 of 16 
 

• M1W may develop a cost allocation plan to determine a new, 
potential indirect cost allocation method, specific to serving 
outside agencies, that could be applied uniformly across all M1W 
programs serving: Marina Coast Water District, Monterey 
Peninsula Water Management District and WRA, if agreed to by all 
the involved parties. The cost allocation plan may consider 
including the finance department as a direct charge and other 
approaches to direct versus indirect charges. Payment for the 
development of the cost allocation plan may be split between all 
participating parties.  
 

v. Any additional costs associated with the use of New Source Waters, will be 
calculated based on the demand schedule and M1W's Interruptible Rate; and 
will be included as a separate line item in the WRA Program’s O&M budgets. 

c. The proposed O&M budgets shall include one (1) year forecasts for each WRA 
Program with an understanding the second year is for projection only.  
 

2. CAPITAL OUTLAY (CAPO) ACTIVITIES 

For purposes of this Agreement, CapO for each WRA Program shall refer to material and 
equipment purchases, necessary to perform planned repairs and/or replacements, and 
which, under M1W’s Purchasing Policy, requires a competitive bid process, including 
informal bids and proposals.  CapO projects are performed under the direction of the 
M1W Assistant General Manager, or delegate. 

a. M1W and WRA shall collectively create the list of CapO projects to be performed 
by M1W in each fiscal year. 

b. Budgets shall be prepared by M1W for CapO projects and shall include the 
proposed project scope, estimated cost, and work schedule broken down by 
quarter, including: 

i. Estimated contract labor costs; and 
ii. Material and equipment cost estimates. 

c. Budgets shall be prepared and presented in a sharable, spreadsheet format. 
d. The proposed CapO budgets shall include two (2) year forecasts of each WRA 

Program with an understanding the second year is for projection only. 
 

3. CAPITAL IMPROVEMENT (CAPI) ACTIVITIES 
For purposes of this Agreement, CapI projects for each WRA Program shall refer to the 
labor, including contract, and materials necessary to modify and improve existing 
infrastructure, create new infrastructure, or make some other change to public land, 
property, or equipment, and which, under M1W’s Purchasing Policy, requires a formal, 

Commented [NK1]: Added by WRA legal, to make clear, 
that WRA would need to okay a cost allocation plan 

Commented [2]: M1W to review 

Commented [3]: Reviewed the process with our O&M 
managers, for CAPO M1W does not track labor.  Capital 
outlay is mainly related to equipment purchase and 
workorders are not created in Lucity for CAPO.  Suggested 
Text: “For purposes of this Agreement, CapO for each WRA 
Program shall refer to the equipment replacement 
purchase”. 

Commented [NK4R3]: Per M1W’s request, WRA 
removed salaries and benefits from CapO, here and  b.i 
below 

Commented [KD5]: Same comment as above 



AMENDMENT NO. 4 TO THE AMENDED AND RESTATED WATER RECYCLING AGREEMENT 
 

Page 5 of 16 
 

competitive bid process.  CapI projects are performed at the direction of the M1W 
Director of Engineering, or delegate. 
 

a. M1W and WRA shall collectively create the list of CapI projects to be performed 
by M1W in each fiscal year. 

b. Budgets shall be prepared by M1W for CapI projects and shall include the 
proposed project scope, estimated cost, and work schedule broken down by 
quarter, including: 

i. Proposed M1W salaries and benefits; 
ii. Estimated contract labor costs; and 

iii. Material and equipment cost estimates. 
c. Budgets shall be prepared and presented in a sharable, spreadsheet format. 
d. The proposed CapI budgets shall include two (2) year forecasts of each WRA 

Program with an understanding the second year is for projection only. 
 

4. SCHEDULE FOR BUDGET DEVELOPMENT  
a. By January 15th of each year, M1W will provide WRA with written, preliminary, 

proposed O&M, CapO and CapI budgets for each WRA Program.  
b. Following receipt of the proposed budgets, the Parties will meet to review the 

proposed O&M CapO, and CapI budgets. 
c. By January 31 of each year, M1W will provide WRA with final proposed O&M 

budgets for each WRA Program. 
d. WRA shall notify M1W of the preliminary budget proposal, no later than April 

10th of each year.  
e. WRA shall notify M1W of the budget recommended by the WRA Board of 

Directors, no later than May 5th of each year.  
f. WRA shall notify M1W of the final budget adopted by the WRA Board of 

Supervisors, no later than June 30th of each year. 

 
7.03. Payment Procedures and Schedule. 

M1W shall invoice WRA for all requested payments.  WRA shall approve invoices for compliance 
with this Agreement and within seven (7) business days submit such claim to the County of 
Monterey Auditor-Controller, who shall pay the approved amount within thirty (30) days after 
receiving the approved invoice from WRA. Any invoices that are not in compliance with this 
Agreement will need to be corrected by M1W in a timely manner and may extend the review 
period for WRA. 

M1W shall submit invoices via email to WRAAccountsPayable@countyofmonterey.gov and to 
WRA’s Finance Manager. 

mailto:WRAAccountsPayable@countyofmonterey.gov
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M1W must place unused funds received from WRA in an interest-bearing account.  All interest 
earned on WRA accounts will be applied for WRA's benefit, on a quarterly basis. Year-end 
reconciliation statements will accurately reflect any interest earned on WRA accounts.     

1. PAYMENTS FOR O&M ACTIVITIES 
WRA shall issue payments to M1W in advance, for the adopted annual O&M budgets for 
each WRA Program, in accordance with the following bi-annual payment process and 
schedule.   

a. M1W shall submit an invoice to WRA for the first installment payment for 50% of 
the adopted O&M budgets no later than July 5th of each fiscal year, with a due 
date at least thirty (30) days from issuance. The invoice shall specify the amount 
due and the payment due date.  

b. M1W shall submit an invoice for the second installment payment for the 
remaining 50% of the adopted O&M budgets no later than January 5th of each 
fiscal year, with a due date at least thirty (30) days from issuance. 

c. WRA shall promptly review all requests for payments and shall approve for 
payment from the County Auditor such requests or portion thereof that are in 
conformity with this Agreement.  

d. WRA shall promptly notify M1W of any disputed payment request.  Disputes over 
payments shall be resolved as provided in Article XIII of this Agreement. 
 

2. PAYMENTS FOR CAPO AND CAPI ACTIVITIES 
a. Under M1W’s Purchasing Policy, specifications shall be developed and used for 

the purpose of soliciting quotations from prospective vendors for goods and/or 
services necessary to perform the planned CapO and CapI project(s). 

b. CapO and CapI project solicitations will be developed in quarterly timeframes. 
c. Prior to issuance of a solicitation for quotes, M1W must meet with WRA to 

review and agree upon the solicitation package(s). 
d. When the nature of an acquisition of goods and/or services is impractical to the 

preparation of a solicitation package, M1W shall meet with WRA to discuss and 
agree upon the proposed acquisition, develop a scope of work and schedule, and 
establish a cost estimate for the CapO project. 

e. On a quarterly basis, based on the fiscal year quarters, beginning July 1st, M1W 
shall invoice WRA for the projected costs to be expended for the agreed upon 
CapO and CapI projects planned for the forthcoming quarter, based on actual 
expenditures and up to the total budgeted amount, per the invoicing and 
payment procedures described in this Agreement.  

i. By the 15th day following the end of each quarter (July 15th, October 
15th, January 15th, April 15th) M1W shall submit an invoice for the 
estimated CapO and CapI expenses, by project, for the current quarter 
and include total YTD expenditures, including all necessary back-up 
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information, for each project. The invoice shall be due no later than 45 
days from issuance.  

ii. Quarterly invoices shall indicate an amount requested, total payment 
received and total expenses through the invoice date, for each project 
number. 

iii. CapO and CapI Quarterly Progress Reports for the invoice period shall 
be submitted together with a quarterly invoice.   

 
f. On an annual basis, WRA advance payments for projected CapO and CapI 

projects costs will be reconciled with actual expenses, per the annual 
reconciliation process described in this Agreement. 
 

3. DEBT SERVICE AND AMORTIZATION 
a. By May 15th of each year, M1W will submit an invoice to WRA for the annual 

USBR loan payment for the SVRP.  WRA will reimburse M1W for the amount 
offset by charges related to annual excess land percentage. M1W will provide a 
confirmation of annual payment made by June 30th of each year.  WRA shall not 
be responsible for any penalties or late fees. 

b. Amortization of any loans (USBR, etc.), bonds, certificates of participation, and 
any interim or other financing options shall be adhered to as agreed upon 
between WRA and M1W, consistent with any debt issuance covenants or other 
legal requirements. 

c. Debt service and amortization schedules are shown in Exhibit H. 
d. All payments made by WRA to M1W for the repayment of the USBR SVRP loan 

shall be used for such repayment. Upon termination of any loan agreement, any 
unused funds returned to M1W and retained by M1W shall be returned to WRA 
within 60 days from the date of the approved M1W audit for the fiscal year in 
which the agreement was terminated all in accordance with Section 9.01. 
 

4. PAYMENTS AS NEEDED 
WRA shall make additional payments listed below, outside of annual budgets: 

a. M1W shall submit additional invoices for each approved budget amendment.   
b. Loss of interest earnings on M1W's monies used to cover any WRA Program costs 

until such costs are reimbursed by WRA. Interest will be calculated from the time 
of expense occurred by the M1W wastewater fund through receipt of payment 
from WRA. Interest rate will be based on Local Agency Investment Fund (“LAIF”). 

 
7.04. Budget Adjustments. 

If M1W’s O&M, CapO, or CapI expenditures within WRA Programs are anticipated to exceed the 
adopted budget and additional program funding is needed from WRA, a budget adjustment 
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shall be pursued. In the event WRA's revenues to fund the WRA Program’s budgets fall below 
projected amounts, WRA may request, with a minimum thirty (30) days’ notice, that M1W 
revise the operations to incur lower operating costs to stay within the revised revenue 
projections. This may result in decreased water production and/or delivery.   
 

1. EXPENSE ALLOCATION CHANGES WITHIN EACH WRA PROGRAM 
If O&M, CapO, or CapI needs require an allocation change for expense categories to the 
adopted budget, M1W should first seek to support the new expenditures through a net-
zero, inner fund transfer. Transfers cannot occur between WRA Program funds; only 
between expense categories within a fund.  

a. For expenses that require an inner fund transfer of $10,000 or less, M1W will 
have the latitude to execute the transfer without WRA approval, but WRA must 
be notified within seven (7) days of posting. 

b. For expenses that require an inner fund transfer in excess of $10,000, approval 
from WRA is required prior to posting and to incurring the related expenses.   

c. Any inner fund transfer between O&M, CapO, or CapI budgets must be approved 
by WRA staff. 

 
2. BUDGET AMENDMENT 

If a WRA Program is projected to go over budget, none of the expenses, related to the 
projected exceedance, should be incurred by M1W until a budget amendment for the 
associated WRA Program is approved by WRA.  A mutually agreed upon form shall be 
utilized for the requests described below. 
 
Budget amendments must comply with the following terms: 

a. M1W shall evaluate all completed and proposed expenditures in order to reduce 
any budget amendments requested. 

b. M1W expenses that exceed the annual budget allocations for each WRA Program 
are not eligible for reimbursement by WRA unless a budget amendment has 
been approved by the required decision making bodies.  

c. M1W must submit a written request for a budget amendment to WRA for any 
anticipated expenditures that exceed the limits of the adopted budget. All 
budget amendment requests must include description of the proposed change, 
reason for the change, amount of change, and estimated timeframe for expense 
to be incurred. 

d. No budget amendment shall be considered final or acted upon until it has 
received the necessary recommendation and approval by the appropriate WRA 
Board(s). M1W must obtain approval through its Board process concurrently or 
after approval by WRA Board(s). 
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e. WRA shall notify M1W, in writing, of WRA Boards’ decision within five (5) days 
from when the WRA Board of Supervisors take action on a budget amendment 
request.  

f. Each party representative is responsible for presenting the item to their 
respective governing boards and attaining approval prior to finalizing any 
decisions or commitments. 

g. For any approved budget amendment, M1W shall invoice WRA separately for the 
budget amendment, no later than June 30th of each fiscal year. All changes in 
funding or expenditures must be adequately documented and invoiced in 
alignment with the amended budget.  
 

3. UNANTICIPATED EVENTS 
Circumstances or events may arise which were not anticipated in either the scopes of 
services or the budgets for WRA Programs. In this case, M1W will prepare written plans 
for addressing such circumstances or events, including justification and estimated costs, 
and provide to WRA for approval. If plans cannot be executed through an inner fund 
transfer as described in Section 7.04(1), then a budget amendment process should be 
followed as described in Section 7.04(2).  
 

4. EMERGENCY SITUATIONS 
If the unanticipated event or circumstance constitutes an emergency situation which 
threatens health and safety, damage to property, or injury to persons, M1W will act as 
promptly and as efficiently as possible to mitigate the situation without waiting for WRA 
approval. M1W will notify WRA immediately of the emergency, mitigating actions, and 
of any further action that may be necessary. WRA will coordinate emergency response 
with M1W, the County of Monterey, and WRA Board of Supervisors, as appropriate, 
including potential budget adjustment requests. 

  
7.05 Reduction or Termination of Water Delivery for Lack of Payment; Judicial Remedies. 

1. Notwithstanding anything to the contrary in this Agreement (except for the provisions of 
paragraph (2), below), if WRA should fail to make any payment to M1W required under 
this Agreement for a period of ninety (90) days or more after the due date, then M1W, 
upon fifteen (15) days' written notice to WRA, may act to reduce or terminate the 
production and/or delivery and/or distribution of tertiary treated water from the SVRP 
and/or discontinue operation of the CSIP. Such reduction or termination in the delivery 
of water or discontinuance of operations of CSIP may continue only for such period of 
time as payments from WRA to M1W remain delinquent, and may continue even though 
dispute resolution procedures pursuant to Article XIII are pending between the parties, 
unless WRA makes full payment of the amount in question, under protest, as provided in 
Section 13.01. 
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2. For as long as any notes or bonds issued to finance the SVRP or CSIP are outstanding, 
M1W shall not exercise its right to terminate or reduce the water supply of the tertiary 
treated water to the CSIP, except that M1W may reduce the water supply to the extent 
that the failure of WRA leaves M1W without all necessary and sufficient funds to 
operate the SVRP. 

3. In addition, if WRA should fail to make any payment to M1W required under this 
Agreement for a period of ninety (90) days or more after the due date, M1W shall have 
the right to seek any appropriate judicial relief, at law or in equity, for such default after 
following the dispute resolution provisions of Article XIII of this Agreement. Such relief 
may include, but need not be limited to, damages, injunctive relief, and the appointment 
of a receiver. 

 
 
7.06. Priorities of Payment. 

WRA's obligations to make payments for the WRA Programs shall be prioritized as follows, and 
the obligations in each category shall be subordinate to the obligations in each prior category, 
shall be on a parity with all other obligations in its category, and shall be senior to the 
obligations in each subsequent category: 

1. Debt service obligations of the USBR SVRP loan; 

2. Operation and maintenance costs for the WRA Programs; and 

3. Repair, replacement, capital improvements, capitalized equipment, of the WRA 
Programs (to the extent the same do not constitute operation and maintenance 
costs). 

 
7.07. Decision-Making Authority. 

In order to provide for the smooth and efficient operation of all WRA Programs, M1W will 
implement decisions with regard to activities and expenditures for these purposes based on 
collaboration and Program oversight by WRA and in accordance with established plans and 
priorities. All such activities shall be within the scope of services described in Exhibit B 
"Operation and Maintenance of WRA Programs," respectively. All such expenditures shall be 
within the budget amounts of O&M, CapO, and CapI for the WRA Programs, respectively. 

To help ensure effective collaboration and oversight, WRA and M1W agree to convene a group, 
including the chairs and vice chairs of the M1W and WRA board of directors and the respective 
General Managers (“Leadership Group”) to meet on a quarterly basis to review WRA Programs 
to discuss status and provide direction as needed. 
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2. AMENDMENTS TO ARTICLE VIII.  The following provisions shall amend and replace in 
their entirety the existing terms set forth in Article VIII, Sections 8.01 - 8.06, of the 
Agreement: 
 

VIII. ACCOUNTING SYSTEM, REPORTS 

8.01. Accounting System. 

M1W shall maintain an accounting system that is in conformity with generally accepted 
accounting principles (“GAAP”) and will allow for the segregation and tracking of all revenues 
and direct costs related to the WRA Programs. Each of the WRA Program’s financials including 
budgets, expenses, and revenues shall be separated and monies cannot be moved between the 
individual funds established for each WRA Program. 

The accounting system shall properly record costs, revenues, and available cash to the SVRP, 
CSIP, and SRDF and to M1W's other activities that are not subject to reimbursement by WRA 
under this Agreement.  

The accounting system shall provide the ability to adequately identify indirect cost centers and 
establish allocation factors to assign indirect costs proportionally to the CSIP, SVRP, SRDF, and 
the Interruptible Rate for New Source Waters.  

Cost accounting shall be in accordance with GAAP. M1W shall make the details of such system 
available to or known to WRA and/or to WRA's auditor, at WRA's request. 
 
8.02. Direct and Indirect Costs. 

1. Direct costs of the WRA Programs are costs of activities, which are directly tied to the 
WRA Programs and can be tracked through invoices, time cards, record keeping 
systems, and other records that specifically allocate a cost to these activities.  

2. Indirect costs are all other costs incurred by M1W in order to manage, maintain, 
support, and operate the WRA Programs. The cost allocation plan shall identify the 
specific functions that are typically considered administrative or support in nature.    

3. M1W shall implement the accounting system described in Section 8.01 to uniformly 
identify and allocate all direct and indirect costs for the WRA Programs and for all 
the M1W's other activities.  

4. For purposes of allocating indirect costs, M1W will not include as a direct cost the 
debt service (principal and interest) on the loans obtained for the WRA Programs.  

5. The indirect rate for Fiscal Year 2024-25 and 2025-26 is 14.5% as indicated in Section 
7.02(1)(b)(iv). The actual indirect charges shall be 14.5% of actual O&M and CapO 
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expenditures, reconciled at the fiscal year end.  For Fiscal Year 2026–2027, the 
indirect costs will be determined using the allocation method per Section 
7.02(1)(b)(iv). 

6. M1W and WRA retain the right to transition from the cost allocation plan identified 
in 7.02(1)(b)(iv) to a cost allocation model that is compliant with the Office of 
Management and Budget (OMB) Circular A-87 - Cost Principles for State, Local, and 
Indian Tribe Governments or a subsequent revision. Any cost allocation plan subject 
to this provision shall be accompanied by a Certificate of Cost Allocation Plan and be 
in compliance with Title 2 CFR, Part 200.  All indirect costs charged to functional 
activities will be applied consistently with the results of this plan to ensure equity 
between costs centers and conformance with OMB standards; provided, however, no 
allocation of any indirect cost unrelated to the WRA Programs shall be made. 

7. Implementation of an OMB Circular A-87 Cost Allocation Plan will become effective 
in the new fiscal year immediately following the cost allocation study. 

8. All OMB Circular A-87 Cost Plans will be subject to updates as consistent with 
industry standards. All costs associated with a consultant retained to update the cost 
allocation plan shall be paid in accordance with Section 7.02(1)(b)(iv) above. 

 
8.03. Audit and Reconciliation Processes. 

1. ANNUAL AUDIT AND RECONCILIATION 
M1W shall annually audit the accounting of each WRA Program fund. A copy of the 
annual audit report for the WRA funds will be provided to WRA no later than January 
31st following the close of the prior fiscal year. WRA Programs will be charged for these 
additional auditing costs and included in the annual O&M budget requests. 
 
M1W shall also submit annual reconciliation statements for each WRA fund to WRA by 
January 31st of each year. The reconciliation statement will compare the budgeted 
program costs against the actual expenses incurred in the audited statements and it 
shall exclude encumbered funds. The statement shall be produced in the form of Cash 
Flow Statements in a separate audited Financial Statement of WRA Programs and will 
form the basis of any resulting refund. M1W shall not include encumbered funds in the 
annual reconciliation statements submitted to the WRA. 
 
M1W shall issue a refund to WRA no later than February 15th if budget savings are 
identified in the reconciliation statement. The savings shall not be rolled over to a 
following fiscal year. 
 
If an extension is required to complete the audit and reconciliation process, M1W must 
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notify WRA by December 15th. If the extension impacts the reconciliation process, a 
preliminary reconciliation statement is to be submitted by January 31st and the final 
reconciliation report along with any refund is to be issued by May 31st. 
 

2. RIGHT TO INSPECT AND AUDIT RECORDS 
WRA shall have the right to inspect M1W's records pertaining to the WRA Programs. For 
records related to the current fiscal year, inspection shall be permitted upon reasonable 
advance notice. For records pertaining to prior fiscal years, WRA shall provide no less 
than sixty (60) days advance notice. WRA shall also have the right to audit M1W's 
records pertaining to the WRA Programs or to have them audited by an auditor selected 
by WRA, at WRA's sole cost and expense. However, if the audit shows that M1W has 
overcharged annual costs to WRA by more than five (5) percent, M1W shall, within 
ninety (90) days, after demand by WRA, reimburse WRA for the cost of the audit. Such 
audit may be performed at any time during regular business hours, upon the giving of 
reasonable advance notice. If any audit shows that an undercharge or an overcharge 
within the approved fiscal budgets has occurred, each agency will have 90 days to 
comply with the audit findings. 
 

8.04. Reports. 

1. MONTHLY REPORTS  
Within 45 days after the end of each month, the M1W Finance Department will provide 
to the WRA Finance Section, a report on expenditures made during the previous month 
and contain the following information:  

a. Expenditure reports for WRA Programs that describe year-to-date (“YTD”) 
expenditure, YTD encumbrance, and YTD total, for each account along with the 
YTD total for all accounts, including indirect costs and contingency, and the 
percentage used YTD of the budgeted amount.  

b. Expenditure reports for WRA Programs that describe previous month 
expenditures, previous month encumbrance, and previous month totals, for each 
account along with the previous month total for all accounts, including indirect 
costs and contingency.  

c. Payroll records and activity logs for the previous month. 
d. All operations and maintenance reports, including work order reports when 

available, for the WRA Programs, as defined in Exhibit B. 
e. The parties shall convene meetings on a monthly basis, with dates mutually 

agreed upon in advance, to review the current budget, expenditures, and any 
emerging operational needs or challenges related to the WRA Programs. 

f. WRA shall prepare and submit proposed discussion items and questions in 
writing to M1W no later than one week after the reports are received. 
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Backup information for each direct charge will be maintained by M1W and provide to 
WRA as requested. 

2. CAPO AND CAPI PROJECTS QUARTERLY REPORTS 
M1W shall provide WRA quarterly progress reports by CapO and CapI projects 
containing the following information:  

a. Listing of each CapO and CapI for WRA Programs and their year-to-date (YTD) 
expenditure, YTD encumbrance, and YTD total, for each account along with the 
YTD total for all accounts, and the percentage used YTD of the budgeted amount;  

b. Status of CapO and CapI projects – activities and projects planned & completed 
during the period that the payments are requested;   

c. Payroll records and activity logs associated with CapO and CapI projects; 
d. Shall indicate iInvoiced amounts and total payment received from WRA; 
e. Updated projected cash flow forecast and project schedules; and  
f. Updated CapO and CapI project accounting will be performed in a sharable, 

spreadsheet format. 

M1W and WRA will meet quarterly to review CapO & CapI project(s) status, budget-to-
actual reports, and proposed solicitations for forthcoming CapO & CapI projects, during 
the first week of January, April, July, and October. 

Backup information will be maintained by M1W to support each direct charge and 
provide to WRA as requested. 
 

3. ANNUAL REPORTS 
M1W will submit the following reports annually:  

a. M1W shall submit the annual reconciliation statements for O&M, CapO, and CapI 
for each WRA Programs to WRA by January 31st following the close of the prior 
fiscal year. 

b. A copy of M1W’s Annual Audit Report for each WRA fund will be provided to 
WRA no later than by January 31st following the close of the prior fiscal year. 

c. In the event M1W’s audit process is delayed, M1W will notify WRA by December 
15th.  
 

4. GRANTS AND SPECIAL FUNDING 
For any activities that M1W performs that are funded through grants or other outside 
sources received by WRA, M1W must comply with all grant or funding terms and 
conditions. In addition, the below must be followed to support compliance with funding 
obligations. 

a. WRA must inform M1W when a project or activity is grant-funded and provide a 
copy of the grant or funding agreement. 

b. M1W shall establish project-specific accounting for the grant and follow the grant 
guidelines to ensure full compliance with all funding requirements. 
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c. M1W must complete all grant projects within the specified grant term, or sooner 
as requested by WRA if feasible for M1W and must inform WRA as soon as 
possible if any work cannot be completed within the grant required timeframe.  

d. Throughout the term of the any grant agreement, M1W will submit detailed 
invoice backup and payroll report to WRA on a monthly basis. This 
documentation will include all necessary records to support the invoiced 
amounts, as required by the grant guidelines. 

e. M1W shall maintain thorough records of all grant-related activities and expenses 
for the duration of the grant, ensuring that all documentation is readily available 
for audit or review. 

f. Expenditures supported by grants or specialized funding are not subject to inner 
fund transfers as described in Section 7.04(1) and must comply with Section 
7.04(2) independent of cost thresholds. 
 
 

3. OTHER TERMS UNCHANGED.  This Amendment No. 4 shall be attached to the Agreement 

as amended and incorporated therein as if fully set forth in the Agreement. All other terms 

and conditions of the Agreement shall remain unchanged and in full force. 

4. AUTHORITY TO EXECUTE.  The persons executing this Amendment No. 4 on behalf of the 

Parties hereto warrant that: (i) such Party is duly organized and existing; (ii) they are duly 

authorized to execute and deliver this Agreement on behalf of said Party; and (iii) by so 

executing this Agreement such Party is formally bound to the provisions of this 

Agreement. 

5. COUNTERPARTS.  Amendment No. 4 may be executed in counterparts with facsimile or 

electronic signatures, each of which shall be deemed an original and all of which, together 

shall constitute the Agreement. 

 

 

[SIGNATURES BEGIN ON FOLLOWING PAGE] 
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IN WITNESS WHEREOF, the duly authorized representatives of the Parties hereto have 
executed this Amendment No. 4 to the Agreement and agree it will become effective on July 1, 
2025: 

 

Date: ______________________ 

 

Date: ______________________ 

MONTEREY COUNTY WATER RESOURCES 
AGENCY 

 

By:    
Name: Ara Azhderian 
Title:  General Manager 

MONTEREY ONE WATER 

 
 
 
By:    
Name: Paul Sciuto 
Title:  Executive Officer/General Manager 

APPROVED AS TO FORM 

Date: ______________________ Date: ______________________ 

 
By:    
       Chief Assistant County Counsel 
 

 
By:    
        M1W General Counsel 
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