

BID SUMMARY

of the work required in connection with the above project, all in strict conformity with the drawings and specifications and other contract documents, including addenda nos. 1, , and , for the sum hereinafter stated (in the event of a discrepancy between the words and figures, the amount in words will govern):

BASE BID: REPAIR, REPLACEMENT OR NEW INSTALLATION OF PERIMETER SECURITY FENCING MATERIALS AT THE AREA DESIGNATED AS AREA 'A' ON PLAN SET:

SEVENTY SEVEN THOUSAND NINE HUNDRED FORTY TWO AND 00/100 Dollars

(\$ 77942.00)

ADDITIVE ALTERNATE #1: ADDITIONAL COST TO INSTALL NEW STRANDED BARBED WIRE AND RAZOR WIRE ON EXISTING FENCING AT TWO SEWAGE GRINDER PENS:

FOUR THOUSAND NINETY ONE AND 00/100 Dollars

(\$ 4091.00)

ADDITIVE ALTERNATE #2A: ADDITIONAL COST FOR REPAIR, REPLACEMENT OR NEW INSTALLATION OF PERIMETER SECURITY FENCING MATERIALS AT THE AREA DESIGNATED AS AREA 'B' ON PLANS (EXCLUDING SEWAGE GRINDER PENS):

SIXTY FOUR THOUSAND SEVEN HUNDRED NINETY TWO AND 00/100 Dollars

(\$ 64792.00)

ADDITIVE ALTERNATE #2B: INCLUDES ALL REPAIRS, REPLACEMENTS AND UPGRADES THAT APPLY TO ADDITIVE ALTERNATE #2A, AREA 'B' (EXCLUDING SEWAGE GRINDER PENS), PLUS UPGRADE 'BB' (THREE LOOPS NEW RAZOR WIRE) IN AREA 'B':

ONE HUNDRED THIRTY TWO THOUSAND SIX HUNDRED NINE SIX AND 00/100Dollars