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Ahout the CTC:

o

This Construction Task Catalog® (CTC) was
developed and customized by The Gordian Group,
Inc. specifically for Monterey County, priced locally
using current labor, material and equipment costs,
and published in September 2017.

The Gordian Group, Inc. licenses the use of this
CTC and other proprietary information and software
for the sole purpose of providing Job Order
Contracting services to Monterey County. Use of
this CTC and other proprietary information and
software for any other purpose, or for any other
entity, is expressly prohibited without the express
written consent of The Gordian Group, Inc.

Masterformat™

4]

The tasks in this Construction Task Catalog are
organized using CSI's MasterFormat.

MasterFormat® is produced jointly by CSI and Construction
Specifications Canada (CSC). U.S. copyright is held by CSI and
Canadian copyright by CSC. All Rights Reserved. For license

Improving Project Delivery MasterFormat visit www.MasterFormat.com

Building Knowledge information, contact CSI at csi@csinet.org. For more information on

The Unit Prices Include:

LABOR COSTS:

o

Labor costs include direct labor through the working
foreperson level at straight-time prevailing wage
rates including fringe benefits and an allowance for
Social Security, Medicare taxes, worker's
compensation, unemployment insurance, and
employee benefits.

Labor costs include unloading equipment, materials,
and tools, and transporting the same up or down 2
1/2 stories and 125' to reach the project site; layout;
measuring and cutting to fit; performing the task;
disposal of excess material; and time for lunch and
breaks.

September 2017

EQUIPMENT COSTS:

M Equipment costs include all equipment required to
accomplish the task.

M Mobilization is included for all equipment except
large equipment (e.g. cranes, bulldozers,
excavators, backhoes, bobcats etc.), which exclude
mobilization.

M Equipment costs include all operating expenses
such as fuel, electricity, lubricants, etc.

MATERIAL COSTS:

M Material costs include the cost of the material,
delivery, and all incidentals and accessories integral
to the installation.

M Material costs include manufacturer's and/or
fabricator's shop drawings.

M Material costs for roofing, drywall, VCT, carpet, wall
covering, ceiling tile, pipe, conduit, concrete, etc.
include an allowance for waste. This list is not
intended to be all inclusive, but descriptive of the
types of construction materials that are typically
sold in standard lengths, sizes and weights.

M Material costs for imported materials (e.g.
aggregate, sand, soil, etc.) include delivery up to 15
miles from the closest approved source.

The Adjustment Factors Include:

The Adjustment Factors include the following costs,
unless specifically excluded by the terms of the
Contract Documents:

BUSINESS COSTS:

M Office overhead, including, but not limited to, office
space, office equipment, office and management
personnel, office supplies, and employee
transportation.

X

Insurance and bonding.

M Profit.

copyright © 2017 The Gordian Group, Inc.
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&

Job Order development services, Owner meetings,
and other administrative services required by the
Contract Documents.

Subcontractor's overhead and profit.
Cost of financing the work.

Business risks such as the risk of a lower than
expected volume of work, smaller than anticipated
Job Orders, poor Subcontractor performance, and
inflation or material cost fluctuations.

PROJECT RELATED COSTS:

4]

=

Project trailer, equipment and supplies, and
portable toilets for Contractor’s use.

Project management and project supervision.

Services required to complete project filings and
obtain permits.

Preparation and modification of sketches, drawings,
submittals, as-built drawings, and other project
records.

Incidental engineering and architectural services.

Gang boxes and storage containers for Contractor's
tools, equipment and materials.

Basic safety and warning signage, minor barricades
(e.g., construction tape, etc.) and personnel safety
equipment (e.g., hard hats, safety harnesses with
lifeline or cabling, protective clothing, safety
glasses, face shields, etc.).

Meeting Owner’s security requirements.

All taxes for which a waiver is not available
including material sales tax and equipment rental.
Removing and returning Owner's furniture and
furnishings (e.g. chairs, tables, pictures, etc. but
excluding modular furniture, furnishings fastened to
the wall or floor, safes and other furniture requiring
disassembly).

Sealing windows doors, and other openings with
plastic to contain construction dust and debris within
the work area, or to protect existing surfaces.

Working in extreme temperatures (below or above
normal) or adverse conditions such as rain, wind,
sleet or snow. Costs resulting from inadequate

copyright © 2017 The Gordian Group, Inc.

supply of building materials, fuel, electricity, or
skilled labor.

M Daily clean-up.

M Final professional clean-up.

PRICE VARIATIONS:

M Contractors may experience direct costs that are
different than the unit prices set forth in the
Construction Task Catalog. While diligent effort
was made to provide accurate, unit prices, it is the
Contractor’s responsibility to review and analyze the
unit prices, and to calculate, prior to bidding, the
Adjustment Factors accordingly.

SUMMARY:

M This list is not exhaustive and is intended to provide
general examples of costs to be included in the
Contractor's Adjustment Factors.

M The only compensation to be paid to the Contractor
for unit price tasks will be:

Unit Price X Quantity X Adjustment
Factor

M No additional payments of any kind whatsoever will
be made.

M All costs in excess of the unit prices, must be
included in the Adjustment Factors.

M Unit prices are for complete and in-place
construction and include all labor, equipment and
material required to complete the task as described
in the CTC.

M If the Contractor uses a crane or other lifting
equipment (except a truck mounted boom lift or
other equipment as part of the delivery process) to
lift material onto a roof, even if that roof is less than
2 Y stories, the contractor will be paid for such
crane or lifting equipment as a separate task.

September 2017
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Unit prices include all fasteners such as anchor
bolts, lag bolts, screws, adhesive, wedge anchors,
expansion bolts, roofing clips (excluding hurricane
clips) required. Fasteners listed separately in the
CTC are for use with Owner furnished material and
equipment or relocating or reinstalling existing
material and equipment.

Unit prices exclude more substantial mounting
material such as threaded rod or angle iron unless
the task description states otherwise.

Unit prices for doors and windows, duct work,
plumbing fixtures, seamless floors, countertops,
roof flashing, pitch pockets, skylights, roof curbs,
exterior trim, etc. include sealant and caulking.

Unit prices include testing, calibrating, balancing,
start-up services and the like required to ensure
proper installation, construction and performance of
the work (e.g. compaction test for backfill, balancing
of heating ventilation and air conditioning,
pneumatic or hydrostatic testing, soaping of joints,
disinfection and flushing of water lines, etc.).
Contractor may be paid for testing, calibrating,
balancing, start-up services and the like for Owner
supplied materials and equipment, or when working
on or tying into existing materials and equipment.

For the purpose of calculating the quantity of a task,
quantities are calculated on a per project basis. The
quantity so determined shall be used for the task
and all appropriate modifiers, unless the task states
otherwise.

Whenever there are alternative tasks that may be
selected to complete work, the Contractor shall
select the most practical and economical tasks
available (e.g. rental of equipment by weeks or
months rather than days, or painting by roller or
spray rather than brush).

DEMOLITION:

4]

Unit prices for demolition include all labor,
equipment and material required for the complete
removal of the items; clean-up of the area; and
transporting the demolished items up or down 2 %
stories into a truck, dumpster, or to an owner
designated area, located within 125' of the project
site.

September 2017

M Unit prices for demolition exclude costs for hauling
(See 01741900), dump fees (See 01741900),
dumpsters (See 01741900), and trash chutes (See
01741900).

M If the item being demolished is attached to another
item being removed and can be removed as one
item, then that item shall not be priced as a
separate demolition task, unless the component
alone must be demolished to accomplish the task
(e.g. demolition of pipe includes pipe fittings unless
the fitting must be demolished separately to
accomplish the task; demolition of a wood door
includes hinges, hardware, closures, kick plates,
etc.).

M The word "replace" includes removal of the existing
item and installation of the new item.

M The words "remove and relocate" or "remove and
reinstall" include removal, cleaning, and installation
of the existing item in either the same location or
another location.

M Salvageable materials are the property of the
Owner and shall, if directed, be turned over to the
Owner.

WORKING HEIGHT:

M Typical working height for work other than masonry
is up to 14' above the finished floor or stationary
working surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for work
below 14'.

M Typical working height for masonry work is up to 4'
above the finished floor or stationary working
surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for masonry
work below 4'.

FIELD ENGINEERING:

M Surveying tasks shall be used only when the Owner
requests the Contractor to perform topographic
surveys, property line surveys or to establish
horizontal and vertical control points. If the Owner
provides horizontal and vertical control points within
or adjacent to the project site, all other surveying
required to complete the work shall be considered
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construction staking or layout, and the cost thereof
is included in the appropriate tasks.

ASSEMBLIES:

M Assembly tasks take precedence over individual
component tasks.

RESTRICTED AND CONFINED SPACES:

M Restricted Working Space is defined as any area
with less than 3' vertical or horizontal clearance and
includes areas such as crawl spaces, ceiling
plenums where the grid is not removed, narrow
piping tunnels, and equipment rooms where the
space to install the new work is congested as a
result of equipment and piping placement that meet
these dimensional restrictions. A Restricted
Working Space modifier is available for certain
mechanical piping and piping accessories tasks and
for certain electrical conduit and conduit
accessories tasks. Only those tasks with a modifier
for Restricted Working Space are eligible for a price
adjustment, and then only if the modifier applies to
the contemplated tasks. A non pre-priced task will
not be allowed because of Restricted Working
Space for any CTC task.

M Confined Working Space is defined according to the
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any
space having limited means of egress, which is
subject to accumulation of toxic or flammable
contaminants or has an oxygen deficient
atmosphere, including, but not limited to, storage
tanks, process vessels, bins, boilers, ventilation and
exhaust duct, sewers, underground vaults, tunnels,
pipelines and open top spaces more than 4 feet in
depth such as pits and tubs." The Contractor shall
conform to all OSHA and Owner requirements for
working in Confined Working Spaces. Required
ventilation and air monitoring equipment tasks shall
be priced from the CTC.

TECHNICAL SPECIFICATIONS:

M Technical Specifications for tasks shall be
interpreted as follows: All labor, material,
equipment, spare parts, services, and work required

copyright © 2017 The Gordian Group, Inc.

by a Technical Specification shall be considered
included in the wunit price, unless the task
description states otherwise.

M Whenever material, products, or equipment is
identified in the CTC, or in the Technical
Specifications, by reference to a manufacturer’s
name, make or model number, the identification is
intended to establish a standard. Any material,
product, or equipment of another manufacturer may
be considered an or-equal provided that, in the
opinion of the Owner, the material, product, or
equipment so proposed is of equal quality,
substance and function to the named item. The
Contractor shall not install any proposed material,
product, or equipment without the prior written
approval of the Owner. The burden of proof, and all
costs related thereto, concerning whether the
proposed material, product, or equipment is an or-
equal, shall be borne by the Contractor.

UNIT OF MEASURE DEFINITIONS:

ACR — Acre, BAG — Bag, BBL — Barrel, BCY - Bank
(In-place) Cubic Yards, BE - Board Foot, BOX - Box
(each), BTU - British Thermal Unit, C - One Hundred,
CCF - One Hundred Cubic Feet, CCY - Compacted
Cubic Yards, CF - Cubic Foot, CEM - Cubic Feet Per
Minute, Cl — Cubic Inch, CLF - One Hundred Linear
Feet, CSF - One Hundred Square Feet, CSY - Hundred
Square Yards, CWT - Hundred Weight, CY - Cubic
Yard, CYM - Cubic Yard Mile, DAY — Day, DRM - Drum
(each), EA — Each, ELR - Floor (Per Floor), ET — Foot,
GAL - Gallon, GSF - Ground Square Foot, HR — Hour,
HWT - Hundred Carton Weight, HYR — Half Year, IN —
Inch, JOB — Job, LAN — Lane, LB - Pound, LCY -
Loose (Excavated) Cubic Yards, LF - Linear Foot, LED

September 2017
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- Linear Feet Per Day, LIT — Liter, LOT — Lot, MBF -
One Thousand Board Feet, MBH - One Thousand
British Thermal Units, MCE — One Thousand Cubic
Feet, ME3 - One Thousand Cubic Feet Per Minute,
MGL — One Thousand Gallons, Ml — Mile, MLF - One
Thousand Linear Feet, MO - Month, MSEF - One
Thousand Square Feet, MSY - One Thousand Square
Yards, MT — Metric Ton, MTK — Metric Ton Kilometer,
M2 — Square Meter, M3K — Cubic Meter Kilometer, NTE
— Note, OPN — Opening, OUT - Outlet or Output (each),
OZ — Ounce, PKG — Package, PNT — Point, PR — Pair,
QT — Quart, ROL - Roll (each), ROM — Room, ROW —
Row, RSR - Riser (Per Rise), SEA — Seat, SET — Set,
SF - Square Foot, SHT — Sheet, Sl - Square Inch, STP. -
Stop (each), SQ - Square or One Hundred Square Feet,
SY - Square Yard, SYI — Inches per Square Yard, TNM
- Tons per Mile, TON — Ton, TRK — Truck Load, Ul -
United Inch, UNT — Unit, VLF - Vertical Linear Foot, WK
—Week, YD - Yard, YR — Year

MATERIAL WEIGHTS:

EARTHEN MATERIAL

M The following engineering values for establishing
shrink/swell factors shall be used unless otherwise
directed by the Owner.

Material Weight (Lbs Per CY)
Loose

In-place | (Excavated
Material (Bank) Materials) Compacted
Earth, Common 3170
(Average)
Sand 2880 2590 3240
’I\EAgrth, Rock 3380 2370 3720
iX.
(75% E/ 25% R)
’I\EAgrth, Rock 3750 2710 4000
iX.
(50% E/50% R)
’I\EAgrth, Rock 4120 3140 3680
iX.
(25% E/ 75% R)
Gravel 3280 2730 3570
(Average)
Limestone 4380 2690 3220
Riprap Rock 4500 2610 3150
(Average)
Granite 4540 2640 3170
Basalt 4950 3020 3640
September 2017

Clay
Gneiss

3220
4550

2150
2720

3570
3180

BuUuLK FACTORS FOR DEMOLITION:

M The following bulk factors shall be used to calculate
the volume of demolished material to be transported
from the project site.

e Asphalt=1.25
e Concrete =1.40

CONVERSIONS:

1 Acre = 43,560 Square Feet = 4046.8 Square Meters
1 Board Foot = 12" x 12" x 1" = 144 Cubic Inches

1 Centimeter = 0.3937 Inches = 0.0328 Feet

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic
Meters

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic
Feet

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters
1 Foot = 12 Inches = 0.3048 Meters

1 Inch = 2.54 Centimeters = 0.0254 Meters

1 Kilogram = 2.2046 Pounds

1 Kilometer = 0.6214 Miles = 3280 Feet

1 Meter = 100 Centimeters = 3.2808 Feet

1 Mile = 5280 Feet = 1.6093 Kilometers

1 Pound = 0.4536 Kilograms

1 Square Foot = 144 Square Inches =.0929 Square

Meters

1 Square Meter = 1.1960 Square Yards = 10.7639
Square Feet

1 Square Yard = 9 Square Feet = 0.8361 Square

Meters

copyright © 2017 The Gordian Group, Inc.
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1 Ton = 2000 Pounds = 907.185 Kilograms TRADEMARKS
1 Yard = 3 Feet = 0.9144 Meters M Gordian JOC Solution, JOC Complete Solution,

JOC Complete Solution Plus, PROGEN, eGordian,
ezIQC, Construction Task Catalog, Catalog of

Sheet Metal Thickness (inches) Construction Tasks, DMAP, The Standard for Job
Gage Steel Galvanized  Stainless Aluminum ;
No. Shoet | Steel Sheet Stool Sheet Order Contrgctmg and 6 Phase Qevelopmept and
Sheet Implementation Process are either registered
10 135 .138 141 trademarks or trademarks of The Gordian Group,
i; igg igg -132 Inc. The names of actual companies and products
13 590 393 594 573 mentlor?ed herein may be the trademarks of their
14 075 1079 078 064 respective owners.
15 .067 .071 .070 .057
16 .060 .064 .063 .051
17 .054 .058 .056 .045
18 .048 .052 .050 .040
19 .042 .046 .044 .036
20 .036 .040 .038 .032
21 .033 .037 .034 .028
22 .030 .034 .031 .025
23 .027 .031 .028 .023
24 .024 .028 .025 .020
25 .021 .025 .022 .018
26 .018 .022 .019 .017

STANDARD GEOMETRY:

Circle

e Circumference = 2 1 radius = 11 diameter

e Area=Trradius’ = (diameter2 /4)
Cylinder

e Volume =(m radiusz)height

e Surface Area=2Tr radiu52+(2 T radius)height

Sphere

e Volume=(4Tm radius3) /3
e Surface Area = 4 T radius®
m = 3.14159

United Inch
e The industry standard for measuring windows is

the United Inch or Ul. The Ul is determined by
adding the width and the height in inches.

copyright © 2017 The Gordian Group, Inc. September 2017
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01 General Requirements

01 20 Price And Payment Procedures.,
01 22 Unit Pricesox»

Note: Provide digital copies of photographs.

012216 Unit Price Payment o2
01 22 16 00-0001 Reimbursable Fees o2 1

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional

warranties, tolls, etc, which are not included in a task or an Adjustment Factor as explained in the Contract or The

Construction Task Catalog®.

01 22 16 00-0002 EA  REIMDUISADIE FEES.... ..ttt ettt ettt ettt et et e e et bt e s e et e e s e e e 4o bt e et e eb e e et e bt e eb et e ebt et e eseemseebeenneeteannenneas 1.00

Note: Reimbursable Fees will be paid to the contractor for eligible costs. The base cost of the Reimbursable Fee
is $1.00. Insert the appropriate quantity to adjust the base cost to the actual Reimbursable Fee (e.g. quantity of
125 = $125.00 Reimbursable Fee). If there are multiple Reimbursable Fees, list each one separately and add a
comment in the "note" block to identify the Reimbursable Fee (e.g. sidewalk closure, road cut, various permits,
extended warrantee, expedited shipping costs, etc.). A copy of each receipt shall be submitted with the Price
Proposal.

012220 Wage Rates o2
01 22 20 00-0001 Minimum Charge e:2220

Note: Use item exclusively for projects when the sum of line items is less than the minimum charge per
occurrence.  Item should not be used in conjunction with any other tasks utilizing this labor trade, unless
approved by owner. Item quantity is 1, unless approved by owner.

01222000-0002 EA Carpenter Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade,
by owner. Task quantity is 1, unless approved by owner.

0122 20 00-0003 EA Carpet, Linoleum Minimum Charge .
Note: This task should not be used in conjunction with any other tasks utl izing thls labor trade
by owner. Task quantity is 1, unless approved by owner.

01222000-0004 EA Cement Mason MiNIMUM CRAIGE .........cuiiiiiiiiiiiei ittt ettt e ettt ettt ettt e et eb et ettt et et ebt et et es e et et eneanens 612.56
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0005 EA Drywall FiniSher MiNIMUM CREIGE ........couiiiiiiiiiieeei ettt ettt ettt e et e be e s et e eas e et e e as et e ase e teaseenteaneeseaseenneanen 742.83
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0006 EA  Drywall Installer MiNIMUM CRAIGE ........oouiiiiiiiieieeie ettt ettt e et e seeae et e eas e et e e ae et e aseeteaseeteaseebeaseenneanes 825.11
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0007 EA  Electrician MinIMUM CRAIGE .........cuiuiiiiiiiiititeeieteet ettt ettt ettt ettt e ettt et ee e et et et e et et eb e et et et e et e e ebeateneeneanenn 869.19
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

012220 00-0008 EA  Glazier MINIMUM CREIGE .....c..oouiiiitiiieete ettt ettt ettt ettt e e st e e e bt e s e et e ese e b e es e e e e eb e e as e e b e aaseebeeae et e ase e beas e et eaneeseaneennennen 799.45
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0009 EA  INSUIAOr MIMIMUM CRAIGE .. ..eiuitiiiitiiteieie ettt ettt ettt ettt et e e et e bt et h e e et e bt et et eb e et et eb e et e e eb e et e e eneanenn 747.20
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0010 EA Laborer Minimum Charge .
Note: This task should not be used in conjunction with any other tasks utl |2|ng this labor trade, unless approve
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0011 EA Landscape Maintenance Worker MiNimMUM Charge .........coouiouiiiiiiiieiieeeie ettt ettt et e steaneeneanes 278.19
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0012 EA Ornamental Metal Worker Minimum Charge.............ooiiiiiiiiiiiiiicicci s 818.38
Note: This task should not be used in conjunction with any other tasks utilizing thls Iabor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0013 EA Painter, Ordinary MinIMUM CRATGE ........oouiiiiiiiit ittt ettt e et b ettt et et eb e et b et e e e st abe e ereanean 691.49
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0014 EA  Plasterer MIiNIMUM CREIGE ........ooouiuiiiitiitet ettt ettt ettt e et se e st e se et e ese et e et e eaeeebeeas e b e easeabeeas et e aseebeaseeteaseeseaneenneanes 732.86
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0015 EA  Plumber MiNIMUM CRAIGE .......c.iiuiiiiiiiieiiiteiteet ettt ettt e ettt ee et e et b e et eh s et et e et et et e et et ebe et et ebtateeeneanenn 926.86
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01 222000-0016 EA Roofer, Tile/Slate MiNIMUM CREIGE ... .....oitiiiiiiiieiiite ettt ettt ettt e et e s e ee e et e eae e et e eas et e aseeateaseeseaseeseaseenneaten 910.05
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0017 EA Roofer, Composite Built-Up Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approve
by owner. Task quantity is 1, unless approved by owner.

01222000-0018 EA Sheet Metal Worker MinimUM CRATGE .......c..ouiuiiiiiieiiteieit ittt ettt ettt ettt et b et e et et e et et 863.65
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01 222000-0019 EA  Sprinkler Installer MiNIMUM CREIQE ... ..c..oitiiiiiitiieiit ettt ettt ettt et et e et e teeae e et e easeabeaae e bt aseebeaseenteaseeseaseenneanes 782.65
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

September 2017 copyright 2017 The Gordian Group, Inc.
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0122 2000-0020 EA Tile Layer (FIOOr) MINIMUM CREIGE .......couiiiiiiiiitiei ettt ettt e st e s e et e e s e e e e e e e e e e eb e e s et e e s e et e ese et e aseeabeaneeneane 726.47

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01 22 20 00-0021 Local Labor/Wage Rates o2
Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental.
01222000-0022 HR  ASDeStoS REMOVAI WOTKET ........oiiiiiiiiiiiii bbb bbb bbb bbbt 58.58
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
0122 2000-0023 HR Insulator
Note: For tasks not included in the Construction Task Catalog® and as directe
For Foreman, Add
For Apprentice, Deduct
0122 2000-0024 HR Boilermaker.............
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add 4.32
For Apprentice, Deduct -17.30
012220 00-0025  HR  BHCK LAYET ......c.oiiiiiiiiictcic et b e e b e bt 85.13
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.26
For Apprentice, Deduct -17.03
01 22 20 00-0026  HR  CAIPENTE ... .ottt ettt ettt ettt ettt e et e et et e e et e et e e e e e £ eh e e e e ee e 2 e e 28 e e e e e b4 e et e e £ e et 2 b4 eE e e et e eE e e et e bt e ae e bt e s b et e ebe et e ebeenbeabeannantean 91.24
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.56
For Apprentice, Deduct -18.25
012220 00-0027  HR  CarPet, LINOIBUM. ... .cuiiiiiiititiiteteit ettt h £t h 4t b et b £kt h e b et e bt ek et e bbb et et b et e e ese et e eneneanene 99.04
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.95
For Apprentice, Deduct -19.81
012220 00-0028 HR  CEMENE MASON. ......cuiiiiiiiiiiiie et b e b d bbb e b e b e e b0 e 0 e e b e b e b e b e e b e b e b e b e b e b s b e b e b s b e bbb 70.32
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.52
For Apprentice, Deduct -14.06
012220 00-0029  HR  DryWall FINISNEN .........coiiiiiiiiiiiicce e 83.48
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.17
For Apprentice, Deduct -16.70
01 22 20 00-0030  HR' EIBCIICIAN ...ttt ettt ettt a ek 4 4o E £ 4o 82 s 445t e ot e b4 e e 82 £ e 4ot 2t e eb 22t e b2 2ot e b e e ee e b e e s e et e ebe et e ebeenbeateannenneas 89.90
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.50
For Apprentice, Deduct -17.98
01222000-0031 HR Equipment OPerator, HEAVY (CTANE) ..........ciuiiruiruiiiuirteteiteteet ettt et et et ee et st esesteseaee e ese et et ebeese e ebe et et ese et ensesteseaneneasene 90.55
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.53
For Apprentice, Deduct -18.11
0122 2000-0032 HR Equipment Operator, Medium (Bulldozer) 85.47
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.27
For Apprentice, Deduct -17.09
0122 2000-0033 HR Equipment Operator, Light (Backhoe, Skid-Steer Loader) SR TSSO U PO U P PSSO PPTPRURPRIPONY 80.24
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.01
For Apprentice, Deduct -16.05
01 22 20 00-0034  HR  GIAZIET ..ttt ettt ettt e £t 2o e et 42424 E £ 4h 8484482 2o e e84 2ot e e £ e et 2t e eE 82t eeE e et 4R £ e ae e b e e R b et e e bt et e bt e b e bt eneate s 93.68
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.68
For Apprentice, Deduct -18.74
012220 00-0035  HR  LADOIET ..o R Rt 67.72
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
0122 2000-0036 HR Lather 84.39
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.22

For Apprentice, Deduct -16.88
0122 2000-0037 HR Marble Setter . .
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add 4.69
For Apprentice, Deduct -18.77
012220 00-0038  HR  MIlIWIIGNT.......ouiiiiiic e b e 85.76
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.29
For Apprentice, Deduct -17.15
01222000-0039 HR  MOId REMOVAI WOTKET ..ottt bbb b e b bbb bbbt 71.48
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.57
For Apprentice, Deduct -14.30
012220 00-0040  HR PN, OTGINAIY ... .c.ecuitiiietiieitettit ettt ettt ettt ettt e et b e e et eh bt e e e et et e b e et e e e b £ eE et eh e eb et e bt ee e e eb e et et ese et e e eneebeenenratenne 80.19
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.01
For Apprentice, Deduct -16.04
01 2220 00-0041 HR  PaNEI, SIIUCIUIAL STEEI.....cciuuiiiiiiiiiiie ettt et e et e e e ettt e e e e et ee e e e e eaaeeaeeaaaaeeaeaaaasasaaeaaansasaeeaasssssaeaaansasaaeaaassesaeeaansens 81.20
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.06
For Apprentice, Deduct -16.24
copyright 2017 The Gordian Group, Inc. September 2017
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01 22 20 00-0042  HR  PAPEINANGET ...ttt ettt ettt et e et a e et e e ot e e £ 24 e e s 4 e bt e s e bt e et e £t e e b4 et e et et e e bt et e et e et e et e ent e et e enneebeaneente e 81.65
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.08
For Apprentice, Deduct -16.33
01 2220 00-0043  HR  PilE DIIVETS ......oouiiiiiiicicicc it h 00 h s e e s b et se et e e 98.59
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.93
For Apprentice, Deduct -19.72
01 22 20 00-0044  HR  PIASTEIEN ...ttt ettt ettt e e e et e s et e 422 s e 482 2o s 2o E £ 4ot e £ £ 2ot 2o e 4 eb e 2 s e bt e e e e £ e e et e b e oo s et £ ee e et e et e emt e et e ent et e enteebeanbentean 79.11
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.96
For Apprentice, Deduct -15.82
0122 2000-0045 HR Plumber 90.86
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.54
For Apprentice, Deduct -18.17

01 22 20 00-0046

HR Powderman

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add 3.61
For Apprentice, Deduct -14.42
0122 2000-0047 HR Rodman (Reinforcing)/Ornamental STEEI WOTKET ..........c.ciiuiiiiiiiiteeiietet ettt ettt en et ees 79.95
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.00
For Apprentice, Deduct -15.99
01 22 20 00-0048  HR  ROOFEI, COMPOSITE. ... .eiuiiutiiiiitieiiet ettt ettt et et e s et e h e e bt e s e et e e s e e s e eb e e e e et e e es e £ e e e e e bt e et et e e bt et e et e emseebeane e et e annenbeaneentean 95.01
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.75
For Apprentice, Deduct -19.00
012220 00-0049  HR  ROOFEI, MELAI ......couiiiiiiiiici st 126.97

01 22 20 00-0050

01 22 20 00-0051

01 22 20 00-0052

01 22 20 00-0053

01 22 20 00-0054

01 22 20 00-0055

01 22 20 00-0056

01 22 20 00-0057

01 22 20 00-0058

01 22 20 00-0059

01 22 20 00-0060

01 22 20 00-0061

01 22 20 00-0062

01 22 20 00-0063

01 22 20 00-0064
01 22 20 00-0065
01 22 20 00-0066
01 22 20 00-0067

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

HR  Roofer, Tile/Slate

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Sheet Metal Worker

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Sprinkler Installer

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR Steam/ Pipe Fitter

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Stone Mason

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Structural Steel Worker,

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Tile Layer

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR Terrazzo Worker

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct

HR  Truck Driver, Light

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR  Truck Driver, Heavy

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add
For Apprentice, Deduct
HR Class | Diver

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

HR Class Il Diver Tender

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

HR D1 Certified Welder

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

Rates For Services 2220

HR  Watchman/Guard, Unarmed

..22.61

HR  Watchman/Guard, Armed

.29.33

HR OSHA Testing

.71.25

HR Investigating Engineer Or Specialty Consultant .

...80.00

Note: For special investigating requirements or services outside required architectural and engineering services.

September 2017
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0122 2000-0068 HR Investigating Senior Engineer Or Specialty CONSUITANT.............iiiiiiiiiietiee ettt sbe e neeans 125.00

Note: For special investigating requirements or services outside required architectural and engineering services.
01 22 20 00-0069  HR  SUIVEYOK ...c.viiuiiiieiieetiete ettt sttt ettt e eteaneenneas
0122 2000-0070 HR On-Site Certified Materials Testing Technician
0122 2000-0071 HR Certified Industrial Hygienist
01222000-0072 Ml  Mileage For Professional Services (Engineering, Surveying, Etcetera)
Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more
than 100 miles from the site. Quantity shall be miles that exceed 100.
012220 00-0073 HR Industrial Hygienist.
0122 20 00-0074 EA Security Badge, Processing Fee
012220 00-0075  HR  BIOIOGIST ....c.ueiutiriieiieitiee ettt
0122 2000-0076  HR  ECOIOQISt .......cuoviiiiiiiiiicicc s

01 22 20 00-0077 Rates For Traffic Control e 22z

0122 20 00-0078 DAY Pilot VEICIE WIth DIIVET ........iuiiiiiiiiiici bbb bbb bbb bbb 810.34
Note: Includes CB and radio, "Follow Me" sign, "Wait For Pilot Car" S|gns on barricades where required.
01 222000-0079 HR  Flagperson FOr Traffic CONMIOL...........oi ittt ettt et e bt e et e eae et e e e e et e e be e e e ebe et eateannenneas 67.72

012223 Equipment Usage w2
Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI
section 01 71 13 00-0000 for equipment delivery, pickup, mobilization and demobilization.

01 22 23 00-0001 Aerial Equipment o222
01 22 23 00-0002 Manlifts (01 22 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0003 Telescoping Boom Manlifts o1 22 23 000002
01 22 23 00-0004 Engine Powered, Telescoping Boom Manlifts o 22 2s oo000s)

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved

surfaces.
01 22 2300-0005 DAY 40' Engine Powered, Telescoping Boom Manlift............ccceoiriininieiinieicsieeseeiees
01 22 2300-0006 WK 40" Engine Powered, Telescoping Boom Manlift
01 22 2300-0007 MO 40' Engine Powered, Telescoping Boom Manlift............cccooiriiiiniiiiniiieseceeeeeee
0122 23 00-0008 DAY 60' Engine Powered, Telescoping Boom Manlift.............ccccriiiiiiiniinineniisccces
0122 2300-0009 WK 60" Engine Powered, Telescoping Boom Manlift
01222300-0010 MO 60" Engine Powered, Telescoping Boom Manlift.............cccceireiirineniiinencicsceees
0122 2300-0011 DAY 80' Engine Powered, Telescoping Boom Manlift............ccceoirieriiiieiiniciisieeseeies
0122 2300-0012 WK 80" Engine Powered, Telescoping Boom Manlift
0122 2300-0013 MO 80' Engine Powered, Telescoping Boom Manlift............cccoviriiiiiiniiniiieseceeeeeee
0122 2300-0014 DAY 110' Engine Powered, Telescoping Boom Manlift
0122 2300-0015 WK 110' Engine Powered, Telescoping Boom Manlift
01222300-0016 MO 110' Engine Powered, Telescoping Boom Manlift
0122 2300-0017 DAY 120' Engine Powered, Telescoping Boom Manlift
0122 2300-0018 WK 120' Engine Powered, Telescoping Boom Manlift .
0122 2300-0019 MO 120' Engine Powered, Telescoping Boom Manlift . 12 740 35

01 22 23 00-0020 Articulating (Up/Over) Boom Manlifts e 2223 000002
01 22 23 00-0021 Engine Powered, Articulating (Up/Over) Boom Manlifts o 22 2s 000020

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved

surfaces.
0122 2300-0022 DAY 34'Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0023 WK 34'Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0024 MO 34'Engine Powered, Articulating (Up/Over) Boom Manlift
012223 00-0025 DAY 45' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0026 WK 45' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0029 WK 60" Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0030 MO 60" Engine Powered, Articulating (Up/Over) Boom Manlift
012223 00-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Manlift .
01222300-0032 WK 80" Engine Powered, Articulating (Up/Over) Boom Manlift............cccoourevinineniciincncininns
0122 2300-0033 MO 80" Engine Powered, Articulating (Up/Over) Boom Manlift.............cccooivivinininieinencininns
01 22 2300-0034 DAY 125' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Manlift...........cccceeoveiiniiinenininiiiees
0122 2300-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Manlift...........cccccoeoveiiniieniinncnisneens

01 22 23 00-0037 Electric, Articulating (Up/Over) Boom Manlifts o1 22 23 000020
Note: For use on paved surfaces.
01 22 2300-0038 DAY 30' Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0039 WK 30 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0040 MO 30 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0041 DAY 35'Electric, Articulating (Up/Over) Boom Manlift
01222300-0042 WK 35'Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0043 MO 35 Electric, Articulating (Up/Over) Boom Manlift
012223 00-0044 DAY 40 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0045 WK 40 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0046 MO 40 Electric, Articulating (Up/Over) Boom Manlift
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01 22 23 00-0047
01 22 23 00-0048
01 22 23 00-0049

DAY 45' Electric, Articulating (Up/Over) Boom Manlift..
WK 45’ Electric, Articulating (Up/Over) Boom Manlift..
MO 45" Electric, Articulating (Up/Over) Boom Manlift..

01 22 23 00-0050 Platform Lifts (0122 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

Electric, Scissor Platform Lifts o1 22 23 000050
Note: For use on paved surfaces.

0122 23 00-0052 DAY 17 Electric, Scissor Platform Lift
01 22 23 00-0053 WK 17" Electric, Scissor Platform Lift.
0122 23 00-0054 MO 17 Electric, Scissor Platform Lift.
01 22 23 00-0055 DAY 20' Electric, Scissor Platform Lift.
01 22 23 00-0056 WK 20 Electric, Scissor Platform Lift.
01 22 23 00-0057 MO 20 Electric, Scissor Platform Lift
01 22 23 00-0058 DAY 25' Electric, Scissor Platform Lift
0122 2300-0059 WK 25'Electric, Scissor Platform Lift
01 22 23 00-0060 MO 25 Electric, Scissor Platform Lift.
01 22 23 00-0061 DAY 30' Electric, Scissor Platform Lift.
01 22 23 00-0062 WK 30 Electric, Scissor Platform Lift.
01 22 23 00-0063 MO 30 Electric, Scissor Platform Lift.
01 22 23 00-0064 DAY 33'Electric, Scissor Platform Lift
0122 2300-0065 WK 33'Electric, Scissor Platform Lift
0122 2300-0066 MO 33'Electric, Scissor Platform Lift
01 22 23 00-0067 DAY 40' Electric, Scissor Platform Lift.
01 22 23 00-0068 WK 40" Electric, Scissor Platform Lift.
01 22 23 00-0069 MO 40 Electric, Scissor Platform Lift.

01 22 23 00-0051

01 22 23 00-0070 Engine Powered, Scissor Platform Lifts e: 22 23 000050

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved
surfaces.

01222300-0071 DAY 25'Engine Powered, Scissor Platform Lift...........cccoevrininiiininiiecceeeceeees
01222300-0072 WK 25'Engine Powered, Scissor Platform Lift............ccooeoeiiiiniiiineiieseeeeceee
0122 2300-0073 MO 25' Engine Powered, Scissor Platform Lift...........ccooiiiiiriniieniiieieeeeseceseeies
01 22 2300-0074 DAY 33'Engine Powered, Scissor Platform Lift .
0122 2300-0075 WK 33'Engine Powered, Scissor Platform Lift...........ccooiiiiriiiiniiieeeeeesecesecees
0122 2300-0076 MO 33' Engine Powered, Scissor Platform Lift...........ccooeiiiriiiiniiieieceeseceseees
012223 00-0077 DAY 40' Engine Powered, Scissor Platform Lift
0122 2300-0078 WK 40" Engine Powered, Scissor Platform Lift
01222300-0079 MO 40" Engine Powered, Scissor Platform Lift
01 22 2300-0080 DAY 43'Engine Powered, Scissor Platform Lift
0122 2300-0081 WK 43'Engine Powered, Scissor Platform Lift
0122 2300-0082 MO 43'Engine Powered, Scissor Platform Lift
01 22 2300-0083 DAY 50' Engine Powered, Scissor Platform Lift
0122 2300-0084 WK 50" Engine Powered, Scissor Platform Lift...........ccoioeiiiniinineiiieeeececeeene
01222300-0085 MO 50" Engine Powered, Scissor Platform Lift............ccoieeiiiiiiiinineiiieieesceeeene

01 22 23 00-0086 Personnel Lifts (0122 23 00-0001)

Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces.
01 22 2300-0087 DAY 24', Push-Type, Electric Single Man Personnel Lift ............cccoeiiiiiiiiiiienicesees
0122 2300-0088 WK 24, Push-Type, Electric Single Man Personnel Lift .
01222300-0089 MO 24, Push-Type, Electric Single Man Personnel Lift ..........ccccoeoiineniininiiiienceeaes
012223 00-0090 DAY 30, Push-Type, Electric Single Man Personnel Lift ...........cccoeoiiiiiiiineniincecies
0122 2300-0091 WK 30, Push-Type, Electric Single Man Personnel Lift
0122 2300-0092 MO 30, Push-Type, Electric Single Man Personnel Lift

0122 2300-0093 DAY 36', Push-Type, Electric Single Man Personnel Lift ..424.03
0122 2300-0094 WK 36', Push-Type, Electric Single Man Personnel Lift ..1,029.79
01222300-0095 MO 36', Push-Type, Electric Single Man Personnel Lift ..3,008.61
0122 2300-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift ..454.32

0122 2300-0097 WK 40, Push-Type, Electric Single Man Personnel Lift ..........ccccoceoiininiininiiienceces
0122 2300-0098 MO 40, Push-Type, Electric Single Man Personnel Lift ............ccocoeoiiiiiininiinieeeeee
0122 2300-0099 DAY 15, Self-Propelled, Electric Single Man Personnel Lift .
0122 2300-0100 WK 15, Self-Propelled, Electric Single Man Personnel Lift............cccoooiiiiiiniiniiicnieiene
0122 2300-0101 MO 15, Self-Propelled, Electric Single Man Personnel Lift...........cccoooeiiiniiiiniiiiiieiee
01222300-0102 DAY 20', Self-Propelled, Electric Single Man Personnel Lift .
01222300-0103 WK 20, Self-Propelled, Electric Single Man Personnel Lift............cccocveiiininiininciiens
01222300-0104 MO 20, Self-Propelled, Electric Single Man Personnel Lift............cccocveiininiininciens

..1,130.75
..3,402.35
..242.30
..484.61
..969.22
..242.30

01 22 23 00-0105

01 22 23 00-0106

Bucket Trucks (0122 23 00-0001)
Note: Includes full-time operator, delivery, and removal.
DAY 48' Bucket Truck With Full-Time Operator ..
For Equipment Without Operator, Deduct
WK 48' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
MO  48' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0107

01 22 23 00-0108

-12,339.93
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01 22 23 00-0109
01 22 23 00-0110

012223 00-0111
01 22 23 00-0112
0122 23 00-0113
01 22 23 00-0114
01 22 23 00-0115
01 22 23 00-0116
01 22 23 00-0117
0122 23 00-0118
01 22 23 00-0119
01 22 23 00-0120
01 22 23 00-0121
01 22 23 00-0122
01 22 23 00-0123
01 22 23 00-0124
01 22 23 00-0125
01 22 23 00-0126
01 22 23 00-0127
01 22 23 00-0128
01 22 23 00-0129
01 22 23 00-0130
01 22 23 00-0131
01 22 23 00-0132
01 22 23 00-0133
01 22 23 00-0134
01 22 23 00-0135
01 22 23 00-0136
01 22 23 00-0137

01 22 23 00-0138

01 22 23 00-0139
01 22 23 00-0140
01 22 23 00-0141
01 22 23 00-0142

01 22 23 00-0143

01 22 23 00-0144

01 22 23 00-0145
01 22 23 00-0146
01 22 23 00-0147
01 22 23 00-0148
01 22 23 00-0149
01 22 23 00-0150

01 22 23 00-0151
01 22 23 00-0152

01 22 23 00-0153
01 22 23 00-0154
01 22 23 00-0155

01 22 23 00-0156

01 22 23 00-0157
01 22 23 00-0158

01 22 23 00-0159
01 22 23 00-0160
01 22 23 00-0161
01 22 23 00-0162
01 22 23 00-0163

01 22 23 00-0164

Air Equipment (0122 23)
Air Com Pressors (o 22 23 00-0109)

Note: Includes delivery, set-up, and removal. Excludes operator.
DAY 100 CFM Diesel Powered Portable Air Compressor
WK 100 CFM Diesel Powered Portable Air Compressor
MO 100 CFM Diesel Powered Portable Air Compressor
DAY 130 CFM Diesel Powered Portable Air Compressor
WK 130 CFM Diesel Powered Portable Air Compressor
MO 130 CFM Diesel Powered Portable Air Compressor
DAY 185 CFM Diesel Powered Portable Air Compressor
WK 185 CFM Diesel Powered Portable Air Compressor
MO 185 CFM Diesel Powered Portable Air Compressor
DAY 375 CFM Diesel Powered Portable Air Compressor
WK 375 CFM Diesel Powered Portable Air Compressor
MO 375 CFM Diesel Powered Portable Air Compressor
DAY 600 CFM Diesel Powered Portable Air Compressor
WK 600 CFM Diesel Powered Portable Air Compressor
MO 600 CFM Diesel Powered Portable Air Compressor
DAY 750 CFM Diesel Powered Portable Air Compressor
WK 750 CFM Diesel Powered Portable Air Compressor
MO 750 CFM Diesel Powered Portable Air Compressor
DAY 825 CFM Diesel Powered Portable Air Compressor
WK 825 CFM Diesel Powered Portable Air Compressor
MO 825 CFM Diesel Powered Portable Air Compressor
DAY 1,300 CFM Diesel Powered Portable Air Compressor
WK 1,300 CFM Diesel Powered Portable Air Compressor-.....
MO 1,300 CFM Diesel Powered Portable Air Compressor.....
DAY 1,600 CFM Diesel Powered Portable Air Compressor
WK 1,600 CFM Diesel Powered Portable Air Compressor.....
MO 1,600 CFM Diesel Powered Portable Air Compressor.....

Negative Air Machines e 223000109

Note: Includes delivery to job site and pick-up when complete. Excludes operator.
DAY Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter ...
WK Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter
MO Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter ...
EA  Replacement HEPA Filter, 99.99% Efficient @ 0.3 Micron For Negative Air Machine

Note: Required if over 800 hours operation.

LF  Discharge Flexible Duct FOr Negative Air MACKINE ..o ettt ettt eeateenennee 1.23

Portable Air Scrubbers (01 22 23 00-0109)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.
DAY 200 to 1,000 CFM Portable Air SCrUDDET .........c..ueeeiiiiieeee et
WK 200 to 1,000 CFM Portable Air Scrubber
MO 200 to 1,000 CFM Portable Air Scrubber
DAY >1,000 to 2,000 CFM Portable Air Scrubber
WK >1,000 to 2,000 CFM Portable Air Scrubber..............ccccoooiiiiiiiiicc
MO >1,000 to 2,000 CFM Portable Air SCrubber............ccccoeiiiiiiiiiciccccccs

Compaction And Paving Equipment c: 2223

Pavers And Rollers (0122 23 00-0151)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

Pavers (01 22 23 00-0152)

DAY 10" Wide Paving Machine With FUll-TIME OPEIaAtOF ...........ccueiiiiiiieiieieieiietet ettt e et se et se et en e eneas 3,081.75
For Equipment Without Operator, Deduct -683.75
WK 10' Wide Paving Machine With FUll-TIME OPEIALOF ........c..cutruiieiriiieiieiieeeit ettt ettt se et sn e etesneeenenne 13,015.73

For Equipment Without Operator, Deduct -3,418.74
MO 10" Wide Paving Machine With Full-Time Operator .
For Equipment Without Operator, Deduct

Ride-On Self-Propelled, Rubber Tire Rollers 12223000152

DAY 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ...
For Equipment Without Operator, Deduct

WK 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .............ccccecervereeneareennns
For Equipment Without Operator, Deduct

MO 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .............ccccccoevvrenerinens
For Equipment Without Operator, Deduct

DAY 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator...............cccvevevirineneineneianens
For Equipment Without Operator, Deduct

WK 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time OPerator..............ccceovrereineneiisenciaens
For Equipment Without Operator, Deduct

MO 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator.
For Equipment Without Operator, Deduct

DAY 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator..............cccoceeeoueireneeineneeianens
For Equipment Without Operator, Deduct
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0122 2300-0165 WK 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator .............cccceeerienenieieneeeens 5,383.49
For Equipment Without Operator, Deduct -3,418.74
0122 2300-0166 MO 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ..............ccceeeeienenieneaienens 20,267.72
For Equipment Without Operator, Deduct -14,735.97

01 22 23 00-0167 Ride-On Self-Propelled, Padfoot Rollers o1 2225 00152

0122 2300-0168 DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............c.ccccccevvaenerieenns
For Equipment Without Operator, Deduct

0122 2300-0169 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccccoveeverveniennnn.
For Equipment Without Operator, Deduct

0122 2300-0170 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............ccccceouereavennne
For Equipment Without Operator, Deduct

0122 2300-0171 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..
For Equipment Without Operator, Deduct

0122 2300-0172 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccccoveeververiennnn.
For Equipment Without Operator, Deduct

0122 2300-0173 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccecvereaienens
For Equipment Without Operator, Deduct

01222300-0174 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0175 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0176 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator-...
For Equipment Without Operator, Deduct

01 22 23 00-0177 TOWed, Padfoot Rollers (0122 23 00-0152)

0122 2300-0178 DAY 48" Wide, 40" Diameter, Towed Padfoot Roller
01 222300-0179 WK 48" Wide, 40" Diameter, Towed Padfoot Roller
0122 2300-0180 MO 48" Wide, 40" Diameter, Towed Padfoot Roller
0122 2300-0181 DAY 60" Wide, 60" Diameter, Towed Padfoot Roller
0122 2300-0182 WK 60" Wide, 60" Diameter, Towed Padfoot Roller
0122 2300-0183 MO 60" Wide, 60" Diameter, Towed Padfoot Roller

01 22 23 00-0184 Static Rollers (01 22 23 00-0152)

0122 2300-0185 DAY 5 Ton, 2 Drum Articulated Roller With FUll-TIME OPEIALOF .........c.ctiuiriiiiiiieieiieeeteie ettt eneas 1,198.50
For Equipment Without Operator, Deduct -683.75

01222300-0186 WK 5 Ton, 2 Drum Articulated Roller With FUll-TIME OPEIALOF .........c.ctiuiriiiiiiieieieieet ettt eeeas 5,057.24
For Equipment Without Operator, Deduct -3,418.74

0122 2300-0187 MO 5 Ton, 2 Drum Articulated Roller With FUll-Time OPEIALON ........ccuiitiriiiiiieeieet ettt ettt sbe e neean 19,593.47
For Equipment Without Operator, Deduct -14,735.97

01 22 2300-0188 DAY 8 To 10 Ton, 2 Drum Articulated Roller With FUll-Time OPEIALOT .........ccueiuiiiiriiiieeiieieete ettt neeas 1,358.00
For Equipment Without Operator, Deduct -683.75

0122 2300-0189 WK 8To 10 Ton, 2 Drum Articulated Roller With FUll-Time OPEIALON .........ccueruiiiiiiiieeiiei ettt neeas 5,492.24
For Equipment Without Operator, Deduct -3,418.74

01222300-0190 MO 8To 10 Ton, 2 Drum Articulated Roller With FUll-TIME OPEIALON .........cc.erieriiiieiieieieeit ettt 20,796.97
For Equipment Without Operator, Deduct -14,735.97

01 22 23 00-0191 Ride-On Self-Propelled, Smooth Drum Vibratory Rollers o122z ooz

01222300-0192 DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator..............ccccccevrerveiaeens 1,147.75
For Equipment Without Operator, Deduct -683.75
01222300-0193 WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............c..cccovvrerveinecns 4,788.99
For Equipment Without Operator, Deduct -3,418.74
0122 2300-0194 MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..........c..ccccceevereaiennns 18,360.97
For Equipment Without Operator, Deduct -14,735.97
0122 2300-0195 DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccccovevuervenuennnn 1,242.00
For Equipment Without Operator, Deduct -683.75
0122 2300-0196 WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccccueevereernennns 5,064.49
For Equipment Without Operator, Deduct -3,418.74
0122 2300-0197 MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..........c..cccccecvereaiennns 19,078.72
For Equipment Without Operator, Deduct -14,735.97
0122 2300-0198 DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator..............ccccc.... 1,430.50
For Equipment Without Operator, Deduct -683.75
01222300-0199 WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...............cccc...... 5,615.49
For Equipment Without Operator, Deduct -3,418.74
01222300-0200 MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 20,535.97
For Equipment Without Operator, Deduct -14,735.97

01 22 23 00-0201 Steel RoadWay Plates (0122 23 00-0151)

Note: 3 day minimum. Excludes delivery. See CSI section 01 71 13 00-0001 for material delivery on truck.
0122 2300-0202 DAY 1"x4'x 8 Steel Plate
0122 2300-0203 WK 1"x4'x 8 Steel Plate
01222300-0204 MO 1"x4'x 8 Steel Plate
01222300-0205 DAY 1"x4'x 10" Steel Plate
01222300-0206 WK 1"x4'x 10" Steel Plate
01222300-0207 MO 1"x4'x 10" Steel Plate
0122 2300-0208 DAY 1"x5'x10' Steel Plate
01222300-0209 WK 1"x5'x10'Steel Plate
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01222300-0210 MO 1"x5'x 10" Steel Plate
01222300-0211 DAY 1"x6'x8' Steel Plate
01222300-0212 WK 1"x6'x8' Steel Plate
01222300-0213 MO 1"x6'x8' Steel Plate
0122 2300-0214 DAY 1"x6'x 10" Steel Plate
01222300-0215 WK 1"x6'x 10" Steel Plate
01222300-0216 MO 1"x6'x 10" Steel Plate
01222300-0217 DAY 1"x6'x 12" Steel Plate
01222300-0218 WK 1"x6'x 12" Steel Plate
01222300-0219 MO 1"x6'x 12" Steel Plate
0122 2300-0220 DAY 1"x8'x 10' Steel Plate
01222300-0221 WK 1"x8' x10' Steel Plate
01222300-0222 MO 1"x8' x10' Steel Plate
01222300-0223 DAY 1"x8'x 12" Steel Plate
01222300-0224 WK 1"x8'x 12" Steel Plate
01222300-0225 MO 1"x8'x12' Steel Plate
01222300-0226 DAY 1"x8'x 16" Steel Plate
01222300-0227 WK 1"x8' x16' Steel Plate
01222300-0228 MO 1"x8' x16' Steel Plate

01222300-0229 LF Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate 0.83
01222300-0230 EA Remove And Reset Steel Roadway Plate
01 22 23 00-0231 Street SWeeperS (01 22 23 00-0151)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01222300-0232 DAY 8 Road Broom, Self Propelled Street Sweeper With FUll-TIME OPErator ...........cc.cveirieiriirienieisieeeeeeieseeeeeeseeeeie e 900.32
For Equipment Without Operator, Deduct -641.93
01222300-0233 WK 8 Road Broom, Self Propelled Street Sweeper With FUll-TIME OPErator ...........ccceiruiieirienieiiieeeeieeesieeeieee e 4,248.19
For Equipment Without Operator, Deduct -3,209.64
01222300-0234 MO 8 Road Broom, Self Propelled Street Sweeper With FUll-TIime OPerator............ccoeiririeirinienieisieeeereeeseeeeeseeeeieees 17,542.45
For Equipment Without Operator, Deduct -13,834.64
01 22 2300-0235 DAY Self-Propelled Street Sweeper With Hopper And Full-Time OPEIALON...........ccuiriiriieieieeiietesie ettt aeee 1,535.10
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -641.93
0122 2300-0236 WK Self-Propelled Street Sweeper With Hopper And Full-Time OPEIALON...........ccuiriiriieieieeiieee sttt nieaees 6,772.31
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -3,209.64
0122 2300-0237 MO Self-Propelled Street Sweeper With Hopper And Full-Time Operator . ..26,552.38
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -13,834.64
01 22 23 00-0238 Earthmoving Equipment o 2229
01 22 23 00-0239 Skid-Steer Loaders (Bobcat) (01 22 23 00-0238)
Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments
where necessary. Excludes delivery, set-up, and removal.
01 22 2300-0240 DAY 700 LB Capacity, 36" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0241 WK 700 LB Capacity, 36" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator.............ccccuiueririenesienieseeneseenienens
For Equipment Without Operator, Deduct
0122 2300-0242 MO 700 LB Capacity, 36" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator..
For Equipment Without Operator, Deduct
0122 2300-0243 DAY 1,500 LB Capacity, 60" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator.............cccoeveiirieiieneeieseeeseeeenens
For Equipment Without Operator, Deduct .
01222300-0244 WK 1,500 LB Capacity, 60" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator.............ccocueeieeneineneisiseeeee
For Equipment Without Operator, Deduct
01222300-0245 MO 1,500 LB Capacity, 60" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator..............ccceoirereinineieineeenes
For Equipment Without Operator, Deduct
0122 2300-0246 DAY 2,400 LB Capacity, 72" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator.............ccccucevveirerinineninineeeee
For Equipment Without Operator, Deduct
0122 2300-0247 WK 2,400 LB Capacity, 72" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator..
For Equipment Without Operator, Deduct
01222300-0248 MO 2,400 LB Capacity, 72" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator..............ccceourereinenereineeeenns
For Equipment Without Operator, Deduct
0122 2300-0249 DAY 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator.............cccccuereeeeneneenennns
For Equipment Without Operator, Deduct
0122 2300-0250 WK 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator.............cccecuevereeneneenennns
For Equipment Without Operator, Deduct
01222300-0251 MO 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator.............ccccerervvereernennns
For Equipment Without Operator, Deduct
0122 2300-0252 DAY 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator....
For Equipment Without Operator, Deduct
01222300-0253 WK 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator.............ccccoceeeviinervennnes
For Equipment Without Operator, Deduct
01222300-0254 MO 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator............ccccoceeeveeneveeennns
For Equipment Without Operator, Deduct
0122 2300-0255 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders
01222300-0256 WK Hydraulic Hammer Attachment For Skid-Steer Loaders
0122 2300-0257 MO Hydraulic Hammer Attachment For Skid-Steer Loaders
0122 2300-0258 DAY Forklift Attachment For Skid-Steer Loaders
01222300-0259 WK Forklift Attachment For Skid-Steer Loaders
01222300-0260 MO Forklift Attachment For Skid-Steer Loaders
copyright 2017 The Gordian Group, Inc. September 2017
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01222300-0261 DAY Backhoe Attachment For Skid-Steer Loaders ..110.10
01222300-0262 WK Backhoe Attachment For Skid-Steer Loaders ..264.23
01222300-0263 MO Backhoe Attachment For Skid-Steer Loaders ..657.10
0122 23 00-0264 DAY Broom Attachment For Skid-Steer Loaders ..108.94
0122 2300-0265 WK Broom Attachment For Skid-Steer Loaders ..295.52
0122 2300-0266 MO Broom Attachment For Skid-Steer Loaders ..782.26

01 22 23 00-0267
01 22 23 00-0268
01 22 23 00-0269

01 22 23 00-0270
01 22 23 00-0271
01 22 23 00-0272
01 22 23 00-0273
01 22 23 00-0274
01 22 23 00-0275
01 22 23 00-0276
01 22 23 00-0277
01 22 23 00-0278
01 22 23 00-0279
01 22 23 00-0280
01 22 23 00-0281
01 22 23 00-0282
01 22 23 00-0283
01 22 23 00-0284
01 22 23 00-0285
01 22 23 00-0286
01 22 23 00-0287

01 22 23 00-0288

01 22 23 00-0289

01 22 23 00-0290
01 22 23 00-0291
01 22 23 00-0292
01 22 23 00-0293
01 22 23 00-0294
01 22 23 00-0295
01 22 23 00-0296
01 22 23 00-0297

01 22 23 00-0298

01 22 23 00-0299
01 22 23 00-0300
01 22 23 00-0301
01 22 23 00-0302

01 22 23 00-0303

September 2017

...73.01

DAY 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders
WK 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders

..231.78

MO 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders

..550.48

Bulldozers (01 22 23 00-0238)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
DAY 70 HP, D3 Bulldozer With Full-Time Operator

................................ 1,059.86

For Equipment Without Operator, Deduct

-683.75

WK 70 HP, D3 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct
MO 70 HP, D3 Bulldozer With Full-Time Operator

............................. 19,135.80

For Equipment Without Operator, Deduct
DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator....

-14,735.97

For Equipment Without Operator, Deduct
WK 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator...............

For Equipment Without Operator, Deduct
MO 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator...............

................... 21,335.71

For Equipment Without Operator, Deduct

-14,735.97

DAY 140 HP, D6 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct
WK 140 HP, D6 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct
MO 140 HP, D6 Bulldozer With Full-Time Operator

-3,418.74
27,367.74

For Equipment Without Operator, Deduct
DAY 200 HP, D7 Bulldozer With Full-Time Operator

-14,735.97

For Equipment Without Operator, Deduct
WK 200 HP, D7 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct

MO 200 HP, D7 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct
DAY 335 HP, D8 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct
WK 335 HP, D8 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct
MO 335 HP, D8 Bulldozer With Full-Time Operator

............................ 39,147.93

For Equipment Without Operator, Deduct
DAY 460 HP, D9 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct

WK 460 HP, D9 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct
MO 460 HP, D9 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct

Motor Scraper(m 22 23 00-0238)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
DAY 11 CY Motor Scraper-Hauler With Full-Time Operator

-14,735.97

.......................... 2,010.31

For Equipment Without Operator, Deduct
WK 11 CY Motor Scraper-Hauler With Full-Time Operator

-683.75

For Equipment Without Operator, Deduct
MO 11 CY Motor Scraper-Hauler With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 18 CY Motor Scraper-Hauler With Full-Time Operator

For Equipment Without Operator, Deduct

WK 18 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
MO 18 CY Motor Scraper-Hauler With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 24 CY Motor Scraper-Hauler With Full-Time Operator

For Equipment Without Operator, Deduct

WK 24 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
MO 24 CY Motor Scraper-Hauler With Full-Time Operator

For Equipment Without Operator, Deduct

Hyd raulic Excavators (01 22 23 00-0238)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
DAY 3/8 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
WK  3/8 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
MO 3/8 CY Hydraulic Excavator With Full-Time Operator

......................... 18,889.57

For Equipment Without Operator, Deduct
DAY 1/2 CY Hydraulic Excavator With Full-Time Operator

-14,735.97

For Equipment Without Operator, Deduct
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0122 2300-0304 WK 1/2 CY Hydraulic Excavator With FUll-Time OPEIAOr ...........couiiuiiiiriieteateeee ettt ettt sie e see e te e e e steeseenseaseenneanes 5,093.16
For Equipment Without Operator, Deduct -3,418.74

0122 2300-0305 MO 1/2 CY Hydraulic Excavator With Full-Time OPerator ...........ccccooueruerieniereeieseeieseeienees
For Equipment Without Operator, Deduct

012223 00-0306 DAY 5/8 CY Hydraulic Excavator With Full-Time Operator..............cccourirereeineneeencseeaeens
For Equipment Without Operator, Deduct

012223 00-0307 WK 5/8 CY Hydraulic Excavator With Full-Time Operator............ccccceveerenreineneeisenieneeenes
For Equipment Without Operator, Deduct

01222300-0308 MO 5/8 CY Hydraulic Excavator With Full-Time Operator............cccceeeerenrerneneeiseseeeeeeees
For Equipment Without Operator, Deduct

0122 2300-0309 DAY 3/4 CY Hydraulic Excavator With Full-Time Operator.............coccoueirereeineneeereeeenaeees
For Equipment Without Operator, Deduct

01222300-0310 WK 3/4 CY Hydraulic Excavator With Full-Time Operator............ccccceueirenieineneeisesieneeenes
For Equipment Without Operator, Deduct

01222300-0311 MO 3/4 CY Hydraulic Excavator With Full-Time OPerator ...........ccccoouerierieniesreieeeeieseenieaees
For Equipment Without Operator, Deduct

0122 2300-0312 DAY 7/8To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0313 WK 7/8To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0314 MO 7/8To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0315 DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With FUll-Time OPEIALON...........ccutriiiiieiieeeiieie ettt ettt e s e e nees 1,572.88
For Equipment Without Operator, Deduct -683.75
01222300-0316 WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With FUll-Time OPErator.............ccecueiruiiieirieiieieiesiet et 6,955.79
For Equipment Without Operator, Deduct -3,418.74
01222300-0317 MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With FUll-Time OPEIator...........cc.ctruiriiiririeieiieieieeie ettt 25,347.12
For Equipment Without Operator, Deduct -14,735.97
0122 2300-0318 DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With FUll-Time OPErator.............ccecuriruirietriiieieieeeeteie et 1,624.80
For Equipment Without Operator, Deduct -683.75
01222300-0319 WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With FUll-Time OPErator.............ccecueiruirieirieiieieieeeet ettt 7,182.94
For Equipment Without Operator, Deduct -3,418.74
01222300-0320 MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With FUll-Time OPEIALON...........ccutriiiuirieeiiiieeie ettt neeas 26,028.57
For Equipment Without Operator, Deduct -14,735.97
0122 2300-0321 DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With FUll-Time OPEIALON...........ccutriiiiriiteeiieie ettt nne e nneaees 1,722.15
For Equipment Without Operator, Deduct -683.75
0122 2300-0322 WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With FUll-Time OPEIALON...........ccutriiiirieteeiieee ettt enenees 7,572.34
For Equipment Without Operator, Deduct -3,418.74
0122 2300-0323 MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With FUll-Time OPEIALON...........cc.triuiiuirieriiieeeie ettt neeas 27,196.77
For Equipment Without Operator, Deduct -14,735.97
01 22 2300-0324 DAY 2 To 2-3/8 CY Hydraulic Excavator With FUll-Time OPErator..........cceiuiiiiiiriiieeieeeesie ettt e e neeanes 1,832.48
For Equipment Without Operator, Deduct -683.75
01222300-0325 WK 2 To 2-3/8 CY Hydraulic Excavator With FUll-Time OPErator...........cc.ecueiriiriiiriireeieieeteteiesee ettt 8,007.17
For Equipment Without Operator, Deduct -3,418.74
01222300-0326 MO 2 To 2-3/8 CY Hydraulic Excavator With FUll-Time OPEIator. ...........cuiuiriiiruirieieiieieieeiieie sttt eseeees 28,494.77
For Equipment Without Operator, Deduct -14,735.97
012223 00-0327 DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With FUll-Time OPErator.............ccecueiruiiierriiieisieeieeeieeeee ettt 1,864.93
For Equipment Without Operator, Deduct -683.75
01222300-0328 WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With FUll-Time OPErator.............cceoueiruirieirieieieieseet ettt 8,136.97
For Equipment Without Operator, Deduct -3,418.74
01222300-0329 MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With FUll-Time OPEIALON..........c.ccutriieiuirieitieeeeie ettt neeas 28,884.17
For Equipment Without Operator, Deduct -14,735.97
0122 2300-0330 DAY 3 To 3-3/4 CY Hydraulic Excavator With FUll-Time OPErator..........cc.uiuiiiiieieieieeeeie ettt nneanes 2,176.45
For Equipment Without Operator, Deduct -683.75
0122 2300-0331 WK 3 To 3-3/4 CY Hydraulic Excavator With FUll-Time OPErator..........cc.eiuiriiiiiiieieeeeie ettt nse e neenees 9,389.54
For Equipment Without Operator, Deduct -3,418.74
01222300-0332 MO 3 To 3-3/4 CY Hydraulic Excavator With FUll-Time OPErator............cuecuiiiiieiieieeie ettt sse e 32,648.37
For Equipment Without Operator, Deduct -14,735.97
01 22 2300-0333 DAY 4 To 5-3/4 CY Hydraulic Excavator With FUll-Time OPErator..........cceiuiiiiiiriiieieeresie ettt n e nees 2,624.26
For Equipment Without Operator, Deduct -683.75
01222300-0334 WK 4 To 5-3/4 CY Hydraulic Excavator With FUll-Time OPEIator..........c.ccuiuiriiiiuirieieiirieieieie ettt eeneenes 11,167.80
For Equipment Without Operator, Deduct -3,418.74
01222300-0335 MO 4 To 5-3/4 CY Hydraulic Excavator With FUll-Time OPEIator..........c.ccuruiriiiruirieieiirieieeeie sttt eeneenes 37,970.17

For Equipment Without Operator, Deduct -14,735.97
0122 2300-0336 DAY Thumbs Or Grapple Attachment For Hydraulic Excavators .
0122 2300-0337 WK Thumbs Or Grapple Attachment For Hydraulic Excavators
01222300-0338 MO Thumbs Or Grapple Attachment For Hydraulic Excavators
0122 2300-0339 DAY 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0340 WK 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0341 MO 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0342 DAY 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0343 WK 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
01222300-0344 MO 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0345 DAY 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0346 WK 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0347 MO 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0348 DAY 24" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0349 WK 24" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0350 MO 24" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0351 DAY 36" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0352 WK 36" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0353 MO 36" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0354 DAY 48" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0355 WK 48" Compaction Wheel Attachment For Hydraulic Excavators
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0122 2300-0356 MO 48" Compaction Wheel Attachment FOr Hydraulic EXCAVALOIS ..........cuioiiiiiiinieieiieeesie ettt 3,374.80

01 22 23 00-0357 Mini-Excavators (01 22 23 00-0238)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 23 00-0358 DAY 2,000 LB Mini-Excavator With Full-Time Operator (Bobcat 316)
For Equipment Without Operator, Deduct

01222300-0359 WK 2,000 LB Mini-Excavator With Full-Time Operator (Bobcat 316)
For Equipment Without Operator, Deduct

01222300-0360 MO 2,000 LB Mini-Excavator With Full-Time Operator (Bobcat 316) s 16,436.35
For Equipment Without Operator, Deduct -14,735.97

01222300-0361 DAY 3,500 LB Mini-Excavator With Full-Time Operator (Bobcat 322 Or 323)
For Equipment Without Operator, Deduct

0122 2300-0362 WK 3,500 LB Mini-Excavator With Full-Time Operator (Bobcat 322 Or 323)
For Equipment Without Operator, Deduct

0122 2300-0363 MO 3,500 LB Mini-Excavator With Full-Time Operator (Bobcat 322 Or 323)
For Equipment Without Operator, Deduct

01 22 2300-0364 DAY 6,000 LB Mini-Excavator With Full-Time Operator (Bobcat 325 Or 328)
For Equipment Without Operator, Deduct

0122 2300-0365 WK 6,000 LB Mini-Excavator With Full-Time Operator (Bobcat 325 Or 328)
For Equipment Without Operator, Deduct

0122 2300-0366 MO 6,000 LB Mini-Excavator With Full-Time Operator (Bobcat 325 Or 328)
For Equipment Without Operator, Deduct

0122 2300-0367 DAY 7,500 LB Mini-Excavator With Full-Time Operator (Bobcat 329, 331 Or 334)
For Equipment Without Operator, Deduct

0122 2300-0368 WK 7,500 LB Mini-Excavator With Full-Time Operator (Bobcat 329, 331 Or 334)
For Equipment Without Operator, Deduct

01222300-0369 MO 7,500 LB Mini-Excavator With Full-Time Operator (Bobcat 329, 331 Or 334)
For Equipment Without Operator, Deduct

0122 2300-0370 DAY 9,500 LB Mini-Excavator With Full-Time Operator (Bobcat 335)
For Equipment Without Operator, Deduct

01222300-0371 WK 9,500 LB Mini-Excavator With Full-Time Operator (Bobcat 335)
For Equipment Without Operator, Deduct

0122 2300-0372 MO 9,500 LB Mini-Excavator With Full-Time Operator (Bobcat 335)
For Equipment Without Operator, Deduct

01 22 2300-0373 DAY 11,000 LB Mini-Excavator With Full-Time Operator (Bobcat 337) .........ccceerirriiniiiriniesieens
For Equipment Without Operator, Deduct

0122 2300-0374 WK 11,000 LB Mini-Excavator With Full-Time Operator (Bobcat 337)
For Equipment Without Operator, Deduct

0122 2300-0375 MO 11,000 LB Mini-Excavator With Full-Time Operator (Bobcat 337) .........ccccueririeninieniisreiens
For Equipment Without Operator, Deduct -14,735.97

01 22 23 00-0376 Road Graders (0122 23 00-0238)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0377 DAY 60 HP Road Grader With FUII-TIME OPEIALOT .........cc.coueuiriiieiiititeie ettt e et ee e aae e e aneas 1,097.15
For Equipment Without Operator, Deduct -683.75

0122 2300-0378 WK 60 HP Road Grader With FUll-TImME OPEIALOT ........c..eiuiiiiitieteteeit ettt ettt ettt ettt et e bt st et e se et e eseeteaseeseaseannenseas 4,537.04
For Equipment Without Operator, Deduct -3,418.74

01222300-0379 MO 60 HP Road Grader With FUll-TImME OPEIALOT ........c..ciuiitiruiiteiteeeeet ettt ettt ie et et s e e st e e e bt e s e et e ensesbeaneesbeannenneans 18,080.27
For Equipment Without Operator, Deduct -14,735.97

01 22 2300-0380 DAY 80 HP Road Grader With FUll-TImME OPEIALOT ........c..eiuiriiiuieeeteeit ettt ettt sttt e bt et e te e st e sbe e e et e aseeteaseeneaseeneaneas 1,219.05
For Equipment Without Operator, Deduct -683.75

01 222300-0381 WK 80 HP Road Grader With FUIl-TImME OPEIALOT ........c..eiuiitiitieteteeie ettt ettt ettt e ss et e st et e e et e eseeseaseeseaseanenneas 4,876.24
For Equipment Without Operator, Deduct -3,418.74

01222300-0382 MO 80 HP Road Grader With FUIl-TIME OPEIALOr ..........c.ciiuiiieiieiiiteieiiee ettt ettt ettt sa et en et et ee et e 22,681.68
For Equipment Without Operator, Deduct -14,735.97

0122 2300-0383 DAY 130 HP Road Grader With FUIl-TIME OPEIALOT ..........cueuiiiiieiiitiieie ettt ettt atese e aee e eneaneas 1,129.50
For Equipment Without Operator, Deduct -683.75

01222300-0384 WK 130 HP Road Grader With FUIl-TIME OPEIALOT ..........ccueuiiiiieiiitiieie ettt ettt ettt ee et en e aneas 5,196.74
For Equipment Without Operator, Deduct -3,418.74

01222300-0385 MO 130 HP Road Grader With FUIl-TIME OPEIALON ..........cviuiiieiieiiiteteiiee ettt ettt ea et sa et et e e e eneee 21,077.93
For Equipment Without Operator, Deduct -14,735.97

01 22 23 00-0386 Loader-Backhoes With Standard Bucket o 222 o035

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01 22 2300-0387 DAY 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator.............cccccueeeavenenreneneenenenns 1,077.37
For Equipment Without Operator, Deduct -683.75

0122 2300-0388 WK 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator.............cccccuereerenenreneneanenenns 4,353.60
For Equipment Without Operator, Deduct -3,418.74

01222300-0389 MO 1/2To5/8CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator..............ccocueevienereenenannns 16,936.05
For Equipment Without Operator, Deduct -14,735.97

01222300-0390 DAY 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator...............ccecurerueinienininenieiseseeeaeens
For Equipment Without Operator, Deduct

01222300-0391 WK 1CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator...
For Equipment Without Operator, Deduct

01222300-0392 MO 1CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time OPerator..............ccceereirerreineneeieeneeeaens 17,835.76
For Equipment Without Operator, Deduct -14,735.97
0122 2300-0393 DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time OPerator.............ccceererienrenienreieneeeeneeas 1,184.57
For Equipment Without Operator, Deduct -683.75
0122 2300-0394 WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time OPerator.............cccceeeeruerrenienreieneaeeeeas 4,662.87
For Equipment Without Operator, Deduct -3,418.74
September 2017 copyright 2017 The Gordian Group, Inc.
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01222300-0395 MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time OPerator.............ccccevveruererrieneeieeneeeeneas 18,299.67
For Equipment Without Operator, Deduct -14,735.97
0122 2300-0396 DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator..............cccueouerereeneeieniesnenennns 1,474.51
For Equipment Without Operator, Deduct -683.75
01222300-0397 WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator..............ccccueureineneernencneenns 5,527.44
For Equipment Without Operator, Deduct -3,418.74
01222300-0398 MO 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator..............cccoceeeovrenrernenenneennes 20,773.88
For Equipment Without Operator, Deduct -14,735.97

01 22 23 00-0399 Heavy Duty Construction Loaders o1 222 eo0zss
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01 22 2300-0400 DAY 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time OPerator .............ccceruereriinieeiieneseesieseeseseenienens 1,228.13
For Equipment Without Operator, Deduct -683.75
0122 2300-0401 WK 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator .... .
For Equipment Without Operator, Deduct
0122 2300-0402 MO 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ..............cccuevuieiriienriieeseeeeseeeseeeseea
For Equipment Without Operator, Deduct
01 22 23 00-0403 DAY 3CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0404 WK 3CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0405 MO 3CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct
012223 00-0406 DAY 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With FUll-Time OPerator ............cccceeeueirenrereienieieeeeeeieseeeeeenes
For Equipment Without Operator, Deduct
0122 2300-0407 WK 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With FUll-Time OPerator .............ccceeoueirenrereinieieeseeeeieeeeseeneenes
For Equipment Without Operator, Deduct

0122 2300-0408 MO 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator ..............ccoueruirieiereeieesreieseeeeseeeeseea 22,105.97
For Equipment Without Operator, Deduct -14,735.97
01 22 2300-0409 DAY 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time OPerator .............cccoruererienieeieneeeesieeeeseseenenens 2,057.25
For Equipment Without Operator, Deduct -683.75
0122 2300-0410 WK 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time OPerator .............ccceeueririeniieienieseesieeeeseseeenens 7,061.86
For Equipment Without Operator, Deduct -3,418.74
0122 2300-0411 MO 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ..............cocueruirirrienrineeseeieseeeesieeeeneea 23,948.47
For Equipment Without Operator, Deduct -14,735.97
0122 2300-0412 DAY 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time OPerator ..............ccceuererienieiienieseesieeeeseseeneennes 2,769.13
For Equipment Without Operator, Deduct -683.75
01222300-0413 WK 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With FUll-Time OPerator..............cccccueereiieineneeineeneeeeeseeeeeees 11,743.49
For Equipment Without Operator, Deduct -3,418.74
01222300-0414 MO 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With FUll-Time OPerator..............cccoueereoiernenieineineieeseeeeeenees 39,693.47
For Equipment Without Operator, Deduct -14,735.97
01222300-0415 DAY 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time OPerator.............cocccevrirrereineieeeeeeeseseeeees 7,459.04
For Equipment Without Operator, Deduct -683.75
01222300-0416 WK 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator............c.ccceeruerurineneeiseenereeseeeeeees 25,419.63
For Equipment Without Operator, Deduct -3,418.74
0122 2300-0417 MO 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With FUll-Time OPerator............ccccecueeiriieriiieeneeieseeeeseeeeneea 74,694.35
For Equipment Without Operator, Deduct -14,735.97

01 22 23 00-0418 Shoring(mzzzsoorozaa)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0419 Aluminum Hydraulic Shoring(mzzzaoo-mm)

Note: Includes delivery to job site and pick-up when complete. Excludes sheeting.

01222300-0420 WK 2'Rails, 1 Cylinder, Aluminum Hydraulic SROTING .......coveiriiiiiiieie ettt 30.17
Note: Up to 88" spread width.

0122 2300-0421 MO 2'Rails, 1 Cylinder, Aluminum HydrauliC SROTNG ......cc.oouiiiiiiii ettt ettt bt et e e e nteeneenneas 88.99
Note: Up to 88" spread width.

0122 2300-0422 WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic SNOTING..........cc.oiiiiiiiiiiiieee et 40.47
Note: Up to 88" spread width.

0122 2300-0423 MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic SNOTING..........cc.iiiiiiiiiiiie et 119.38
Note: Up to 88" spread width.

0122 2300-0424 WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic SNOTING..........cc.oiiiiiiiiiii et 75.05
Note: Up to 88" spread width.

0122 2300-0425 MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic SNOTING..........cc.tiiiiiiiiii ettt 221.40

Note: Up to 88" spread width.
01222300-0426 EA Set-up And Removal Of 1 Cylinder Aluminum Hydraulic Shores
0122 2300-0427 EA Set-up And Removal Of 2 Cylinders Aluminum Hydraulic Shores
0122 2300-0428 EA Set-up And Removal Of 3 Cylinders Aluminum Hydraulic Shores

01 22 23 00-0429 Trench Boxes/Trench Shields o122 23 000039)

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to

job site and pick-up when complete. For stackable units, combine multiple units for depth required.
01222300-0430 WK 4'x6' Trench Box With Up To 48" Spreaders
01222300-0431 MO 4'x6' Trench Box With Up To 48" Spreaders
01222300-0432 WK 6'x6' Trench Box With Up To 48" Spreaders
0122 2300-0433 MO 6'x6' Trench Box With Up To 48" Spreaders
0122 2300-0434 WK 8'x6' Trench Box With Up To 48" Spreaders
0122 2300-0435 MO 8'x6' Trench Box With Up To 48" Spreaders
01222300-0436 WK 4'x 8 Trench Box With Up To 48" Spreaders
0122 2300-0437 MO 4'x 8 Trench Box With Up To 48" Spreaders
01222300-0438 WK 6'x 8 Trench Box With Up To 48" Spreaders
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0122 2300-0439 MO 6'x 8" Trench Box With Up To 48" Spreader: ..571.38
0122 2300-0440 WK 8'x8' Trench Box With Up To 48" Spreader: ..214.27
0122 2300-0441 MO 8'x 8' Trench Box With Up To 48" Spreader: ..642.80
01222300-0442 WK 4'x 10" Trench Box With Up To 48" Spreader: ..180.94
0122 2300-0443 MO 4'x 10" Trench Box With Up To 48" Spreader: ..542.81
0122 2300-0444 WK 6'x 10" Trench Box With Up To 48" Spreader: ..214.27
0122 2300-0445 MO 6'x10' Trench Box With Up To 48" Spreaders ..642.80
0122 2300-0446 WK 8'x10' Trench Box With Up To 48" Spreaders ..261.88
0122 2300-0447 MO 8'x10' Trench Box With Up To 48" Spreaders ..780.89
0122 2300-0448 WK 4'x12' Trench Box With Up To 48" Spreaders ..214.27
01222300-0449 MO 4'x12' Trench Box With Up To 48" Spreader: ..642.80
01222300-0450 WK 6'x 12" Trench Box With Up To 48" Spreader: ..261.88
01222300-0451 MO 6'x 12" Trench Box With Up To 48" Spreader: ..785.65
0122 2300-0452 WK 8'x12' Trench Box With Up To 48" Spreaders ..333.30
0122 2300-0453 MO 8'x12' Trench Box With Up To 48" Spreaders ..999.92
0122 2300-0454 WK 4'x14' Trench Box With Up To 48" Spreaders ..238.08
0122 2300-0455 MO 4'x14' Trench Box With Up To 48" Spreaders .. 714.22
01222300-0456 WK 6'x 14' Trench Box With Up To 48" Spreader: ..309.50
0122 2300-0457 MO 6'x 14' Trench Box With Up To 48" Spreader: ..928.49
0122 2300-0458 WK 8'x 14' Trench Box With Up To 48" Spreader: ..380.92
0122 2300-0459 MO 8'x14' Trench Box With Up To 48" Spreaders ..1,142.76
0122 2300-0460 WK 4'x16' Trench Box With Up To 48" Spreaders ..261.88
0122 2300-0461 MO 4'x16' Trench Box With Up To 48" Spreaders ..785.65
01222300-0462 WK 6'x 16' Trench Box With Up To 48" Spreader: ..357.11
01222300-0463 MO 6'x 16' Trench Box With Up To 48" Spreader: ..1,071.34
01222300-0464 WK 8'x16' Trench Box With Up To 48" Spreader: ..428.54
01222300-0465 MO 8'x 16' Trench Box With Up To 48" Spreader: ..1,285.60
0122 2300-0466 WK 4'x20' Trench Box With Up To 48" Spreaders ..309.50
0122 2300-0467 MO 4'x20' Trench Box With Up To 48" Spreaders ..928.49
0122 2300-0468 WK 6'x20' Trench Box With Up To 48" Spreaders ..428.54
01222300-0469 MO 6'x 20" Trench Box With Up To 48" Spreader:

01222300-0470 WK 8'x 20" Trench Box With Up To 48" Spreader:

01222300-0471 MO 8'x 20" Trench Box With Up To 48" Spreader:

01222300-0472 WK 4'x 24" Trench Box With Up To 48" Spreader:

0122 2300-0473 MO 4'x24' Trench Box With Up To 48" Spreaders

0122 2300-0474 WK 6'x 24' Trench Box With Up To 48" Spreaders

0122 2300-0475 MO 6'x24' Trench Box With Up To 48" Spreaders

01222300-0476 WK 8'x 24' Trench Box With Up To 48" Spreader:

0122 2300-0477 MO 8'x 24' Trench Box With Up To 48" Spreader: .1,714.14
012223 00-0478 WK For Spreaders >48" T0 84", Add...........ccccoviiiiiiiiiiiiiceeces e .14.28
012223 00-0479 MO For Spreaders >48" T0 84", Add...........cccooviiiiiiiiiiiicceccec e ....42.85
01 22 2300-0480 WK For Spreaders >84" To 120", Add ....85.71
0122 2300-0481 MO For Spreaders >84" To 120", Add ..257.12
0122 2300-0482 WK For Spreaders >120", Add

01222300-0483 MO For Spreaders >120", Add

012223 00-0484 WK 8'x4' Manhole Box

012223 00-0485 MO 8'x4' Manhole Box

012223 00-0486 WK 8'x 8 Manhole Box

01222300-0487 MO 8 x 8 Manhole Box

01 22 23 00-0488

Trenchers (01 22 23 00-0238)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0489 DAY 4' Maximum Trench Depth, Ride-On Trencher With FUll-TiIme OPErator ...........cccuruirieirinieieinieieieseesee s 1,014.41
For Equipment Without Operator, Deduct -683.75

01222300-0490 WK 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator . .
For Equipment Without Operator, Deduct

01222300-0491 MO 4" Maximum Trench Depth, Ride-On Trencher With Full-Time OPErator ...........cccciveieirierieiieenieieieseeeie e 17,835.87
For Equipment Without Operator, Deduct -14,735.97

0122 2300-0492 DAY 5 Maximum Trench Depth, Ride-On Trencher With Full-Time OPerator ...........ccceoiiuiriiienieiesieeeeee e 1,572.39
For Equipment Without Operator, Deduct -683.75

0122 2300-0493 WK 5" Maximum Trench Depth, Ride-On Trencher With Full-Time OPerator ...........ccceoiiiiriiieneeiesieeeeie e 6,425.64
For Equipment Without Operator, Deduct -3,418.74

0122 2300-0494 MO 5' Maximum Trench Depth, Ride-On Trencher With Full-Time OPerator ...........ccccciiirieiieiieeieiesieesieeeesee e 23,002.37
For Equipment Without Operator, Deduct -14,735.97

01 22 23 00-0495 Heavy Equipment Mats (01 22 23 00-0238)
Note: Rental price per mat. Excludes mobilization and demobilization. See CSI section 01 71 13 00-0001 for

equipment delivery, pickup, mobilization and demobilization.

01 222300-0496 Day 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ....20.00
01222300-0497 WK 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .47.62
01222300-0498 MO 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ..100.00
01222300-0499 Day 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ....21.00
0122 2300-0500 WK 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ....50.00
0122 2300-0501 MO 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ..105.00

....17.00
....40.00
.85.00
....19.00
....45.00
...95.00

0122 2300-0502 Day 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0503 WK 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0504 MO 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0505 Day 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0506 WK 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0507 MO 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
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0122 2300-0508 Day 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
0122 2300-0509 WK 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.............cccceeerveiuennns
0122 2300-0510 MO 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.............cccceeververuennns
01222300-0511 Day 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0512 WK 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat..............cccecceevruenes
01222300-0513 MO 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat..............cccocceeveeenes
0122 2300-0514 Day 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0515 WK 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0516 MO 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0517 Day 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0518 WK 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0519 MO 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0520 Day 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0521 WK 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0522 MO 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0523 Day 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0524 WK 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0525 MO 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0526 Day 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0527 WK 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0528 MO 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0529 Day 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0530 WK 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0531 MO 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0532 Day 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0533 WK 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0534 MO 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0535 Day 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0536 WK 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0537 MO 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0538 Day 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0539 WK 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0540 MO 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0541 Day 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0542 WK 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0543 MO 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0544 Day 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0545 WK 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0546 MO 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 23 00-0547 Day 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0548 WK 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0549 MO 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0550 Day 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0551 WK 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0552 MO 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0553 Day 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0554 WK 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0555 MO 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0556 Day 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0557 WK 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0558 MO 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0559 Day 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0560 WK 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0561 MO 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0562 Day 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0563 WK 40" Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0564 MO 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)

01 22 23 00-0565 Electrical Equipment c: 223
01 22 23 00-0566 Trlpod Mounted FlOOdllghtS (0122 23 00-0565)

Note: Includes delivery to job site and pick-up when complete.
01 22 23 00-0567 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........cccceeiiiiiniiiiiinreee
0122 2300-0568 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .
01222300-0569 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod..........cccccoeoiiineiinininicinns
012223 00-0570 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0571 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0572 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0573 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0574 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0575 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod

01 22 23 00-0576 Trailer Mounted Floodlights e 2223 000565
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01 22 2300-0577 DAY 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ...
0122 2300-0578 WK 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower
0122 2300-0579 MO 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower
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01 22 23 00-0580 Generator Sets (01 22 23 00-0565)
01 22 23 00-0581 Portable, Gas Or Diesel Powered Generator Sets o 2223 oo.0se0)

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator
and fuel costs. See CSI section 01 22 23 00-0664 for reimbursable fuel fees.

01 2223 00-0582 DAY 3.6 KW, 8 HP Gas POWEIEA GENETAIOT SBL........coeiiiiuiiieeeiiiiieeeeeeiteeeeeeeiteeeeeaaiaeeeaeaaasaesaeeaaisseaaeaaassssaeaaassssseeaassssseeeaassraaaeas 52.27
For LP Or NG Gas, Add 6.53

012223 00-0583 WK 3.6 KW, 8 HP Gas POWEIEA GENEIALOT SEL.........coiiiiiuiiieeieeiieeeeeeeiteeeeeeeitaeeeeeaaiaeeeeeaaaasesaaaaasasssaaeaassesaeaaassassaeaaasssseeaaanens 188.42
For LP Or NG Gas, Add 23.55

01 222300-0584 MO 3.6 KW, 8 HP Gas POWEIEA GENEIALOT SEL.........ceiiiiiuiiieeieeiieeeeeeeiteeeeeeeitaeeeeeaataeeeeeaaaasesaaeaaiaseaaaeaasassaeaaassssaeaaasrsseeaaanens 522.71
For LP Or NG Gas, Add 65.34

012223 00-0585 DAY 5 KW, 11 HP Gas PoWered GENETAtOr SEt.............ccciiiiiiiriiuiiiiiieiciii st sa s se s sanes 74.15
For LP Or NG Gas, Add 9.27

0122 2300-0586 WK 5 KW, 11 HP Gas Powered GEeNErator SEL.............ccciuiiiiiiiuiiiiieiieicicc s 237.04
For LP Or NG Gas, Add 29.63

0122 2300-0587 MO 5 KW, 11 HP Gas Powered GEeNErator SEL.............ccceuiiiiiiiiiiiiieiisicicc st 540.94
For LP Or NG Gas, Add 67.62

0122 23 00-0588 DAY 6.5 KW, 13 HP Gas Powered GENErator Set............cccciiiiiuiuiiiiiiciciicisicics s 94.82
For LP Or NG Gas, Add 11.85

0122 2300-0589 WK 6.5 KW, 13 HP Gas PoOwWered GENErator St ............cccoiiiiiiiiiiiiiiiiiecc it 255.28
For LP Or NG Gas, Add 31.91

01 222300-0590 MO 6.5 KW, 13 HP GAas POWEIEA GENEIAIOT SEL.......ccciiiiuiiiieiiiiiieeeeeeiteeeeeeeitaeeeeeeeiaaeeeeeaaiaseaaaeaaaaeaaeaaasaesaeaaastssaeasasesaeeaaanrens 705.05
For LP Or NG Gas, Add 88.13

012223 00-0591 DAY 10 KW, 18 HP GAas POWEIEA GENETAIOT SEL.......ccciiiiiiiieeiiiiieeeeeeeieeeeeeeaiaeeeeeeaiaeeaeaaaatsesaaeaatssesaeeaassssaeaaasssssaeaaasssaeeaaasens 105.76
For LP Or NG Gas, Add 13.22

01 222300-0592 WK 10 KW, 18 HP GAas POWEIEA GENETAIOT SEE........coeiiiiuiiieeieeiieeeeeeeiteeeeeeeiaeeeeeaaiaeeaeaaaassesaaeaaisaesaeaaassesaeaaassssaeasasssaeeeaasens 285.67
For LP Or NG Gas, Add 35.71

01 222300-0593 MO 10 KW, 18 HP GAas POWEIEA GENETAIOT SEE........cceiiiiuiiieeieeiiieeeeeeiteeeeeeeiaeeeeeaaiaeeeeeaaatseaaeeaaiaseaaeaaasaesaeaaassssaeasasssaeeaaasens 820.53
For LP Or NG Gas, Add 102.57

01 22 23 00-0594 Towable, Diesel Powered Generator Sets 2223 cooss0)
Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300
KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer
mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI
section 01 22 23 00-0664 for reimbursable fuel fees.

0122 2300-0595 DAY 20 KW, 60 Hertz Diesel Powered GEnerator Set ..ot 217.59
Note: Fuel consumption: 100% load — 1.7 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 1.0
gallons per hour.

0122 2300-0596 WK 20 KW, 60 Hertz Diesel Powered GEnerator Set.............cccoiuiuiiiiiiiiciiiieisie e 568.90
Note: Fuel consumption: 100% load — 1.7 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 1.0
gallons per hour.

012223 00-0597 MO 20 KW, 60 Hertz Diesel POWEIEA GENEIAIOT SEL.........cooiiiuuiiieeiiiiieeeeeeeiteeeeeeeieeeeeeeetaeeeeaeiaeeaaeaaesaeaaeeaassssaeaaasssseeaaanrens 1,549.89
Note: Fuel consumption: 100% load — 1.7 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 1.0
gallons per hour.

01 22 23 00-0598 DAY 40.0 KW, 60 Hertz DiesSel POWEIEd GENEIAIOI S ........ccoiiiiuiiieeieeiieee e e eeiieee e e e ettt ee e e e e ettaee e e e etaaaaeeaeaaaseeaaaaaaaaeasasasaseaaannens 341.81
Note: Fuel consumption: 100% load - 3.1 gallons per hour, 75% load - 2.3 gallons per hour, 50% load - 1.7
gallons per hour.

0122 2300-0599 WK 40.0 KW, 60 Hertz Diesel Powered GENETAtor SEt.............cciuiiiiiiriiiiiiisieeee st 769.89
Note: Fuel consumption: 100% load - 3.1 gallons per hour, 75% load - 2.3 gallons per hour, 50% load - 1.7
gallons per hour.

012223 00-0600 MO 40.0 KW, 60 Hertz DieSel POWEIEd GENEIALOT SEL.......ccccciuiiieeiieieieeeeeciieeeeeeeittee e e e e etaeeeeeeiaaeeaaeaeeaaeaaeeaaaasaaeaaasasseeaannnens 2,050.88
Note: Fuel consumption: 100% load - 3.1 gallons per hour, 75% load - 2.3 gallons per hour, 50% load - 1.7
gallons per hour.

0122 23 00-0601 DAY 70.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 6.25 gallons per hour, 75% load - 10.0 gallons per hour, 50% oal
gallons per hour.

0122 2300-0602 WK 70.0 KW, 60 Hertz Diesel Powered GENErator Set.............cccoviuiuiiiiiiiiiieiiiiisinicce s 1,003.74
Note: Fuel consumption: 100% load — 6.25 gallons per hour, 75% load - 10.0 gallons per hour, 50% load - 3.8
gallons per hour.

012223 00-0603 MO 70.0 KW, 60 Hertz DieSel POWEIEd GENEIAIOT SEL.......ccccciuuiieeiieiiieeeeeciieeeeee et e e e e etaee e e e e iaaaeaaeaseaaeaaeeaeaseaaeaaasesseeaannnens 2,787.40
Note: Fuel consumption: 100% load — 6.25 gallons per hour, 75% load - 10.0 gallons per hour, 50% load - 3.8
gallons per hour.

0122 2300-0604 DAY 100.0 KW, 60 Hertz Diesel Powered Generator SEt............cccuiiiiiiiiiiiiiiiiii s 562.91
Note: Fuel consumption: 100% load - 7.9 gallons per hour, 75% load - 5.9 gallons per hour, 50% load - 4.2
gallons per hour.

012223 00-0605 WK 100.0 KW, 60 Hertz Diesel Powered GENErator Set.............cccouiuruiiiiiiiiiiiiiiinicce s 1,241.11
Note: Fuel consumption: 100% load - 7.9 gallons per hour, 75% load - 5.9 gallons per hour, 50% load - 4.2
gallons per hour.

012223 00-0606 MO 100.0 KW, 60 Hertz Diesel Powered GENErator Set............ccccouiuiiiiiiiiiiiiiiisicce s 3,5633.42
Note: Fuel consumption: 100% load - 7.9 gallons per hour, 75% load - 5.9 gallons per hour, 50% load - 4.2
gallons per hour.

0122 2300-0607 DAY 120.0 KW, 60 Hertz Diesel Powered Generator SEt............cccuiiiiiiiiiiiiiiiiiiiiis s 579.86
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gaIIons per hour, 50% load - 6.5
gallons per hour.

0122 2300-0608 WK 120.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gaIIons per hour, 50%
gallons per hour.

01222300-0609 MO 120.0 KW, 60 Hertz Diesel Powered GENerator SEt...........ccccuiiiiiiiiiiiiiiiiiiicii s 4,116.67
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5
gallons per hour.

0122 2300-0610 DAY 150.0 KW, 60 Hertz Diesel Powered Generator SEt............cccuiiiiiiiiiiiiiiiiiiiicicie s 596.82
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gaIIons per hour, 50% load - 6.5
gallons per hour.

..447.61
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01222300-0611 WK 150.0 KW, 60 Hertz Diesel Powered GENerator SEt............cciiiiiiiiiiiiiiieiii et 1,424.22

Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5
gallons per hour.

01222300-0612 MO 150.0 KW, 60 Hertz Diesel Powered GENErator Set.............ccoiiiiiiiriiiiiiiiiciciisisicse s 4,699.93
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5
gallons per hour.

0122 2300-0613 DAY 175.0 KW, 60 Hertz Diesel Powered Generator SEt...........ccccouiiiiiiiiiiiiiiiiciii i 653.78
Note: Fuel consumption: 100% load - 16.1 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.9
gallons per hour.

01222300-0614 WK 175.0 KW, 60 Hertz Diesel Powered GENerator SEt............cccoiiiiiiiiiiiiiiiiiiciii st 1,486.61
Note: Fuel consumption: 100% load - 16.1 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.9
gallons per hour.

0122 2300-0615 MO 175.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 16.1 gallons per hour, 75% load - 12.3 gallons per hour, 50%
gallons per hour

01222300-0616 DAY 250.0 KW, 60 Hertz Diesel Powered GEnerator SEt...........cccouiiiiiiiiiiiiiiiiiiii i 813.84
Note: Fuel consumption: 100% load - 19.4 gallons per hour, 75% load - 15.5 gallons per hour, 50% load - 11.6
gallons per hour.

01222300-0617 WK 250.0 KW, 60 Hertz Diesel Powered GENerator SEt............ccciiiiiiiiiiiiiiiieiii i 2,082.07
Note: Fuel consumption: 100% load - 19.4 gallons per hour, 75% load - 15.5 gallons per hour, 50% load - 11.6
gallons per hour.

0122 2300-0618 MO 250.0 KW, 60 Hertz Diesel Powered GENErator Set............ccoiiiiiiriiiiiiiieeiiisisis s 5,493.42
Note: Fuel consumption: 100% load - 19.4 gallons per hour, 75% load - 15.5 gallons per hour, 50% load - 11.6
gallons per hour.

01222300-0619 DAY 300.0 KW, 60 Hertz Diesel Powered Generator SEt...........ccccouiiiiiiiiiiiiiiiiiiii s 922.35
Note: Fuel consumption: 100% load - 22.7 gallons per hour, 75% load - 17.6 gallons per hour, 50% load - 13.6
gallons per hour.

0122 2300-0620 WK 300.0 KW, 60 Hertz Diesel Powered GENErator Set.............coioiiiiiriiiiiiiiieiciiiiscss s 2,238.06
Note: Fuel consumption: 100% load - 22.7 gallons per hour, 75% load - 17.6 gallons per hour, 50% load - 13.6
gallons per hour.

0122 2300-0621 MO 300.0 KW, 60 Hertz Diesel Powered GENErator Set.............cccioiiiiiriiiiiiiiieiciisisisee s 6,103.80
Note: Fuel consumption: 100% load - 22.7 gallons per hour, 75% load - 17.6 gallons per hour, 50% load - 13.6
gallons per hour.

01222300-0622 DAY 350.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 29.1 gallons per hour, 75% load - 23.9 gallons per hour, 50%
gallons per hour.

0122 2300-0623 WK 350.0 KW, 60 Hertz Diesel Powered GENErator Set............ccccioiiiiiiiiiiiiiiieciiisicse st 2,929.82
Note: Fuel consumption: 100% load - 29.1 gallons per hour, 75% load - 23.9 gallons per hour, 50% load - 18.3
gallons per hour.

0122 2300-0624 MO 350.0 KW, 60 Hertz Diesel Powered GENErator Set............ccciiiiiiriiiiiiiiieiciisiseees i 7,812.86
Note: Fuel consumption: 100% load - 29.1 gallons per hour, 75% load - 23.9 gallons per hour, 50% load - 18.3
gallons per hour.

0122 2300-0625 DAY 400.0 KW, 60 Hertz Diesel Powered GENerator SEt............cccoiiiiiiiiiiiiiiiiic i 1,390.31
Note: Fuel consumption: 100% load - 32.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 19.9
gallons per hour.

0122 2300-0626 WK 400.0 KW, 60 Hertz Diesel Powered GENErator Set.............ccciiiiiiiiiiiiiiiiciciisisesss s 3,363.87
Note: Fuel consumption: 100% load - 32.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 19.9
gallons per hour.

0122 2300-0627 MO 400.0 KW, 60 Hertz Diesel Powered GENErator SEt............cccoiiiiiiiiiiiiiiiieiii i 9,833.90
Note: Fuel consumption: 100% load - 32.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 19.9
gallons per hour.

0122 2300-0628 DAY 500.0 KW, 60 Hertz Diesel Powered GENErator SEt............ccciiiiiiiiiiiiiiiiie i 1,551.72
Note: Fuel consumption: 100% load - 37.4 gallons per hour, 75% load - 28.5 gallons per hour, 50% load - 23.7
gallons per hour.

0122 2300-0629 WK 500.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 37.4 gallons per hour, 75% load - 28.5 gallons per hour, 50%
gallons per hour.

012223 00-0630 MO 500.0 KW, 60 Hertz Diesel POWEIed GENEIALON SEL .........ccciiiuuiieieeiiiiieeeeeiiteeeeeesiteeeeeaaiaaeeeeasaaeeaeasesaeeeeaaassasaeeaanaraeaees 10,579.92
Note: Fuel consumption: 100% load - 37.4 gallons per hour, 75% load - 28.5 gallons per hour, 50% load - 23.7
gallons per hour.

012223 00-0631 DAY 750.0 KW, 60 Hertz Diesel Powered GENErator Set............ccciiiiiiriiiiiiiicciiiseces s 2,170.24
Note: Fuel consumption: 100% load - 54.8 gallons per hour, 75% load - 40.9 gallons per hour, 50% load - 28.8
gallons per hour.

0122 2300-0632 WK 750.0 KW, 60 Hertz Diesel Powered GENErator Set............ccooiiiiiiiiiiiiiiiieiciisisisss s 5,425.60
Note: Fuel consumption: 100% load - 54.8 gallons per hour, 75% load - 40.9 gallons per hour, 50% load - 28.8
gallons per hour.

012223 00-0633 MO 750.0 KW, 60 Hertz Diesel POWEIed GENEIALON SEL .........cccciiuuiieeeiiiieeeeeeiiteeeeeeeiteeeeeaaiaaeeeeasaaeeaeaseaaeeeeaaassaaaeeaanaraeaees 16,276.80
Note: Fuel consumption: 100% load - 54.8 gallons per hour, 75% load - 40.9 gallons per hour, 50% load - 28.8
gallons per hour.

01222300-0634 EA Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up

0122 2300-0635 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up

...1,302.14

...3,626.64

....904.74
.1,402.56

01 22 23 00-0636 Cabling For Generator Sets o1 2223 c00ss0)
Note: Includes delivery to job site and pick-up when complete.
012223 00-0637 DAY #1 Banded Cable, 50' With Camlock Ends For Generator Set...
0122 2300-0638 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set...
01 222300-0639 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set.
01 22 23 00-0640 DAY 50', 4/0 Cable With Camlock Ends For Generator Set
012223 00-0641 WK 50, 4/0 Cable With Camlock Ends For Generator Set
012223 00-0642 MO 50, 4/0 Cable With Camlock Ends For Generator Set
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01 22 23 00-0643 Resistive Loadbanks (01 22 23 00-0580)
Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0664 for
reimbursable fuel fees.
01 22 23 00-0644 DAY 100 KW A/C Resistive Loadbank
012223 00-0645 WK 100 KW A/C Resistive Loadbank
012223 00-0646 MO 100 KW A/C Resistive Loadbank
0122 2300-0647 DAY 650 KW A/C Resistive Loadbank
01222300-0648 WK 650 KW A/C Resistive Loadbank
01222300-0649 MO 650 KW A/C Resistive Loadbank

01 22 23 00-0650 Sub-Distribution Panels (Spider Box) w1 22 23000580,
Note: Includes delivery to job site and pick-up when complete.

0122 2300-0651 DAY Sub-Distribution Panel (Spider Box)

0122 2300-0652 WK Sub-Distribution Panel (Spider Box)

0122 2300-0653 MO Sub-Distribution Panel (Spider Box)

01 22 23 00-0654 Portable Distribution Panels c1222s ooss0)

Note: Includes delivery to job site and pick-up when complete.
01 22 2300-0655 DAY 200 Amp Spider Box Feeder Panel ..
0122 2300-0656 WK 200 Amp Spider Box Feeder Panel ..
01 22 2300-0657 MO 200 Amp Spider Box Feeder Panel ..
01 22 2300-0658 DAY 100 Amp Quad Box Panel
01222300-0659 WK 100 Amp Quad Box Panel
01222300-0660 MO 100 Amp Quad Box Panel
0122 2300-0661 DAY 200 Amp Quad Box Panel
0122 2300-0662 WK 200 Amp Quad Box Panel
0122 2300-0663 MO 200 Amp Quad Box Panel

01 22 23 00-0664 Fuel Reimbursement For Generators e 22 2z oo-0se0)

012223 00-0665 EA Fuel Reimbursement FOr GENETALOLS ...........c.ouiiiiiiiiiicieiei sttt e s e 1.00
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e.,
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a
comment in the "note" block to identify the purchase.

01 22 23 00-0666 General Equipment o222
01 22 23 00-0667 Jacks And BraCing(onzzaoorosse)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0668 Manual Hydraulic Jacks (01 22 23 00-0667)

012223 00-0669 DAY 12 Ton Manual Hydraulic Bottle Jack ...
0122 2300-0670 WK 12 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0671 MO 12 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0672 DAY 20 Ton Manual Hydraulic Bottle Jack
0122 2300-0673 WK 20 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0674 MO 20 Ton Manual Hydraulic Bottle Jack ..
012223 00-0675 DAY 50 Ton Manual Hydraulic Bottle Jack
0122 2300-0676 WK 50 Ton Manual Hydraulic Bottle Jack ..
01222300-0677 MO 50 Ton Manual Hydraulic Bottle Jack ...............cccccoveeee
0122 2300-0678 DAY 100 Ton Manual Hydraulic Bottle Jack
0122 2300-0679 WK 100 Ton Manual Hydraulic Bottle Jack
0122 2300-0680 MO 100 Ton Manual Hydraulic Bottle Jack

01 22 23 00-0681 Manual Screw Jacks (01 22 23 00-0667)
01222300-0682 DAY 10 To 20 Ton Manual Screw Jack
01222300-0683 WK 10 To 20 Ton Manual Screw Jack
01222300-0684 MO 10 To 20 Ton Manual Screw Jack

01 22 23 00-0685 Pressure Washers (01 22 23 00-0666)

Note: Includes full-time operator, delivery, set-up, and removal.

01 22 2300-0686 DAY 2,000 PSI Pressure Washer With FUIl-TIME OPEIALOT .........ccueiiiiiiieieeiteie ettt ettt ettt e st eneeaseenneanes 627.18
For Equipment Without Operator, Deduct -541.78
0122 2300-0687 WK 2,000 PSI Pressure Washer With FUll-TIME OPEIALO ..........cueouiiiiiiiieieeiete sttt eneseeenenneas 2,925.66
For Equipment Without Operator, Deduct -2,708.88
01222300-0688 MO 2,000 PSI Pressure Washer With FUIl-TIME OPEIALON ..........c.couiiruiriiieiiieeeeiteie sttt sn et ee e eneee 12,227.99
For Equipment Without Operator, Deduct -11,676.19
0122 2300-0689 DAY 2,500 PSI Pressure Washer With FUl-TIME OPEIatOr ..........cueuiiuiieuiiiiieitiieee ettt ee e aeeeneseaneas 627.18
For Equipment Without Operator, Deduct -541.78
01222300-0690 WK 2,500 PSI Pressure Washer With FUIl-TIME OPEIALON ..........c.oiuiiiiiiiriiiiiieieieie ettt se e eneeeneas 2,925.66
For Equipment Without Operator, Deduct -2,708.88
01222300-0691 MO 2,500 PSI Pressure Washer With FUIl-TIME OPEIALON ..........c.couiiiuiiiiieiieeieiteieeteie ettt sn et ee e 12,227.99
For Equipment Without Operator, Deduct -11,676.19
0122 2300-0692 DAY 3,000 PSI Pressure Washer With FUIl-TIME OPEIALOT .........ccueiiiuiiieiieiteie ettt ettt te e et enbeaseenneanes 627.18
For Equipment Without Operator, Deduct -541.78
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0122 2300-0693 WK 3,000 PSI Pressure Washer With FUll-TIME OPEIALOr ..........ccueiuiiiiiiiieitieieee ettt sbe e nne e enneanee 2,925.66
For Equipment Without Operator, Deduct -2,708.88
0122 2300-0694 MO 3,000 PSI Pressure Washer With FUll-TIMeE OPEIaLOr ..........cc.eiiiiiiiiieiieee ettt te e neeas 12,227.99
For Equipment Without Operator, Deduct -11,676.19
0122 2300-0695 DAY 3,500 PSI Pressure Washer With FUIl-TIME OPEIALON ........c.cuiruiiiiiiiiiteieiieieteitete ettt ee e eees 633.75
For Equipment Without Operator, Deduct -541.78
01222300-0696 WK 3,500 PSI Pressure Washer With FUIl-TIME OPEIALON ........c.ce.tiuiiiiriiieiiiteieeit ettt eees 2,945.36
For Equipment Without Operator, Deduct -2,708.88
0122 2300-0697 MO 3,500 PSI Pressure Washer With Full-Time Operator . ..12,280.54
For Equipment Without Operator, Deduct -11,676.19
0122 2300-0698 DAY 4,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0699 WK 4,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0700 MO 4,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0701 DAY 5,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0702 WK 5,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0703 MO 5,000 PSI Pressure Washer With FUll-TIME OPEIALOT ..........ccuiiiiiiiiiteiteee ettt te e e 12,674.68
For Equipment Without Operator, Deduct -11,676.19
01 22 23 00-0704 Confined Space Entry Equipment o1 22 2s cooses)
Note: Includes delivery, set-up, and removal.
01222300-0705 DAY Ventilation Equipment FOr CONfINEO SPACE ........couiiiuiiiiiiiititeieii sttt ettt ettt e e et et e e e aneee 44.23
Note: Includes electric or gas blower and ventilation duct up to 25'.
0122 2300-0706 WK Ventilation EqUipment FOr CONfINEA SPACE .........oiuiiiiiiiiiti ettt b bt e et et e et et e e e e nbeannennean 132.69
Note: Includes electric or gas blower and ventilation duct up to 25'".
0122 2300-0707 MO Ventilation EqUipMent FOr CONMINEA SPACE ........oiuiiiiiiiiieti ettt b ettt e b et e et e et e a st e nbeannenneans 395.97
Note: Includes electric or gas blower and ventilation duct up to 25'".
01 22 2300-0708 DAY Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
0122 2300-0709 WK Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
01222300-0710 MO Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
01222300-0711 DAY Confined Space Air Monitor PErSONNE...........cooeouiiriiiiiniinieiseseeeeseee e seeeeieee
Note: Per person day.
01 22 23 00-0712 Space Heaters (o 22 23 oo-0ss6)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01 22 2300-0713 DAY 150,000 BTU/Hour Space Heater
0122 2300-0714 WK 150,000 BTU/Hour Space Heater
0122 2300-0715 MO 150,000 BTU/Hour Space Heater
01222300-0716 DAY 500,000 BTU/Hour Space Heater
01222300-0717 WK 500,000 BTU/Hour Space Heater
01222300-0718 MO 500,000 BTU/Hour Space Heater
01 22 23 00-0719 Material Handling Equipment o: 2223
01 22 23 00-0720 Truck Mounted Hydraulic Cranes c: 22 2su0m9)
Note: Includes full-time operator. Include delivery, set-up, and removal time in rental period.
0122 2300-0721 DAY 6 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPErator ...........cc.oiiiriirieieriieeesieee et aies 1,117.42
For Equipment Without Operator, Deduct -683.75
0122 2300-0722 WK 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0723 MO 6 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPErator ...........ccueouiririerieiesieeeesie e 18,690.02
For Equipment Without Operator, Deduct -14,735.97
0122 2300-0724 DAY 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPErator ............cccoiiririerieinieeieieieeeieieeeeeeee e 1,232.21
For Equipment Without Operator, Deduct -683.75
01222300-0725 WK 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPErator ............cccoueiririerieiieiieieieseeieeeeeeeee e 5,073.70
For Equipment Without Operator, Deduct -3,418.74
01222300-0726 MO 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPErator ............cccovririiiririeiieieieseeieeeseeeeeeseeeeieees 19,710.42
For Equipment Without Operator, Deduct -14,735.97
0122 2300-0727 DAY 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct
01222300-0728 WK 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPErator .............ccetruirieirenieieisieieeeeeeieeeeeeeeees 5,414.90
For Equipment Without Operator, Deduct -3,418.74
0122 2300-0729 MO 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct
0122 2300-0730 DAY 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0731 WK 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct
0122 2300-0732 MO 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct
012223 00-0733 DAY 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0734 WK 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct
01222300-0735 MO 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct -14,735.97
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0122 2300-0736 DAY 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPerator ...........c.ccouerierieiienienieieereese e 1,972.01
For Equipment Without Operator, Deduct -683.75

0122 2300-0737 WK 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0738 MO 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0739 DAY 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0740 WK 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0741 MO 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0742 DAY 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0743 WK 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0744 MO 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01 22 2300-0745 DAY 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..
For Equipment Without Operator, Deduct

0122 2300-0746 WK 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0747 MO 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0748 DAY 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..
For Equipment Without Operator, Deduct

01222300-0749 WK 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..
For Equipment Without Operator, Deduct

01222300-0750 MO 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..
For Equipment Without Operator, Deduct

01222300-0751 DAY 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0752 WK 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0753 MO 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01 22 23 00-0754 Cable Controlled Lattice Boom, Truck Mounted Mechanical Cranes o122 oo-
0719)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
012223 00-0755 DAY 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0756 WK 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct
012223 00-0757 MO 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct ,
0122 2300-0758 DAY 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator......... 3,394.19
For Equipment Without Operator, Deduct -683.75
01222300-0759 WK 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator....... 10,842.15
For Equipment Without Operator, Deduct -3,418.74
0122 2300-0760 MO 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator....... 37,006.20
For Equipment Without Operator, Deduct -14,735.97
0122 2300-0761 DAY 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0762 WK 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...
For Equipment Without Operator, Deduct

0122 2300-0763 MO 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.................. 41,194.94
For Equipment Without Operator, Deduct -14,735.97

01222300-0764 DAY 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator..................... 3,968.16
For Equipment Without Operator, Deduct -683.75

01222300-0765 WK 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 13,635.50
For Equipment Without Operator, Deduct -3,418.74

01222300-0766 MO 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 45,378.58
For Equipment Without Operator, Deduct -14,735.97

0122 2300-0767 DAY 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator... ..4,331.68
For Equipment Without Operator, Deduct -683.75

01222300-0768 WK 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 16,428.84
For Equipment Without Operator, Deduct -3,418.74

0122 2300-0769 MO 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0770 DAY 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0771 WK 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0772 MO 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...
For Equipment Without Operator, Deduct

0122 2300-0773 DAY 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0774 WK 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0775 MO 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct -14,735.97
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01 22 23 00-0776 Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklifts 12 2 0009
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0777 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..
For Equipment Without Operator, Deduct
01222300-0778 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............cc.ccceeu...
For Equipment Without Operator, Deduct
01222300-0779 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............cccccc....
For Equipment Without Operator, Deduct
0122 2300-0780 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............ccccccceu...
For Equipment Without Operator, Deduct
0122 2300-0781 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.............cccccccveeens
For Equipment Without Operator, Deduct
0122 2300-0782 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..
For Equipment Without Operator, Deduct
01 22 2300-0783 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.............ccccccoveeens
For Equipment Without Operator, Deduct
0122 2300-0784 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.............ccccccveeenns
For Equipment Without Operator, Deduct
01222300-0785 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............cccccc....
For Equipment Without Operator, Deduct
01222300-0786 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator................cccc.....
For Equipment Without Operator, Deduct
0122 2300-0787 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...
For Equipment Without Operator, Deduct
01222300-0788 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..............ccc......
For Equipment Without Operator, Deduct

01 22 23 00-0789 Straight Mast, Rough Terrain Construction Forklifts 1 223009

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0790 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccucoirerieeriniieniereseseeieens 968.71
For Equipment Without Operator, Deduct -641.93
For Propane Instead Of Gas Or Diesel, Add 65.36
01222300-0791 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoeererinineriinceenes 4,102.00
For Equipment Without Operator, Deduct -3,209.64
For Propane Instead Of Gas Or Diesel, Add 178.47
0122 2300-0792 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cccueovererienieneeiieneeeeas 15,877.02
For Equipment Without Operator, Deduct -13,834.64
For Propane Instead Of Gas Or Diesel, Add 408.48

01 22 2300-0793 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0794 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0795 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cccuevverereerieneeieneaeneas 15,984.52

For Equipment Without Operator, Deduct -13,834.64

For Propane Instead Of Gas Or Diesel, Add 429.98
01222300-0796 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccovereriiineniiinereenes 1,078.52

For Equipment Without Operator, Deduct -641.93

For Propane Instead Of Gas Or Diesel, Add 87.32
01222300-0797 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoveererinineniiineeeees 4,406.96

For Equipment Without Operator, Deduct -3,209.64

For Propane Instead Of Gas Or Diesel, Add 239.46
0122 2300-0798 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cccceoverereerieneeieneeeneas 16,579.86

For Equipment Without Operator, Deduct -13,834.64

For Propane Instead Of Gas Or Diesel, Add 549.04
01222300-0799 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccceveeeirinenieinenennes 1,129.52

For Equipment Without Operator, Deduct -641.93

For Propane Instead Of Gas Or Diesel, Add 97.52
01222300-0800 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccceceveiieneirnineeeees 4,384.86

For Equipment Without Operator, Deduct -3,209.64

For Propane Instead Of Gas Or Diesel, Add 235.04
0122 2300-0801 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator... .
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01 22 23 00-0802 Straight Mast, Industrial Warehouse Forklifts o1 222 o019
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01 22 2300-0803 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
01222300-0804 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
01222300-0805 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
01 22 2300-0806 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
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0122 2300-0807 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............ccceoiiierinrenenieeseeeseeeeeea 3,864.52

For Equipment Without Operator, Deduct -3,209.64

For Propane Instead Of Gas Or Diesel, Add 130.98
0122 2300-0808 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator..............ccceirereinenciieneieeseieens 15,402.40

For Equipment Without Operator, Deduct -13,834.64

For Propane Instead Of Gas Or Diesel, Add 313.55
0122 2300-0809 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............ccceoiiierinrenenieeseeeseeeea 1,065.29

For Equipment Without Operator, Deduct -641.93

For Propane Instead Of Gas Or Diesel, Add 84.67
0122 2300-0810 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............ccceoiiierenieninieeseeeseeeeea 4,168.82

For Equipment Without Operator, Deduct -3,209.64

For Propane Instead Of Gas Or Diesel, Add 191.84
01222300-0811 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.... 16,149.89

For Equipment Without Operator, Deduct -13,834.64

For Propane Instead Of Gas Or Diesel, Add 463.05
0122 2300-0812 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator............ccceoirierienienienieeseeseseeeeneeas 1,078.52

For Equipment Without Operator, Deduct -641.93

For Propane Instead Of Gas Or Diesel, Add 87.32
0122 2300-0813 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator............ccceoirierienienienieieseeeseeieeeea 4,281.27

For Equipment Without Operator, Deduct -3,209.64

For Propane Instead Of Gas Or Diesel, Add 214.33
01222300-0814 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............ccceourereinenieineneieeneniaens 16,546.79

For Equipment Without Operator, Deduct -13,834.64

For Propane Instead Of Gas Or Diesel, Add 542.43
0122 2300-0815 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator............c.ceoiiierienienienieeseeseseeeeneea 1,197.59

For Equipment Without Operator, Deduct -641.93

For Propane Instead Of Gas Or Diesel, Add 111.13
01222300-0816 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............ccccoueireririneneineneiseseeeeeens 4,473.10

For Equipment Without Operator, Deduct -3,209.64

For Propane Instead Of Gas Or Diesel, Add 252.69
01222300-0817 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............ccceourereirenieineneieeneeaens 16,877.54

For Equipment Without Operator, Deduct -13,834.64

For Propane Instead Of Gas Or Diesel, Add 608.58

01 22 23 00-0818 Chain HOiStS(onzzaoorong)
Note: Includes delivery to job site and pick-up when complete.
0122 2300-0819 DAY 1 Ton, 20' Lift, Manual Chain Hoist
01222300-0820 WK 1 Ton, 20' Lift, Manual Chain HOISt............ccccviiiiiiiciccccccces
01 222300-0821 MO 1 Ton, 20" Lift, Manual Chain HOISE...........cooiiiiiiieecccieee e
0122 2300-0822 DAY 3 Ton, 20' Lift, Manual Chain Hoist
012223 00-0823 WK 3 Ton, 20' Lift, Manual Chain HOISE...........coooiiiiiiie ettt
01 222300-0824 MO 3 Ton, 20' Lift, Manual Chain HOISt............cccciiiiiiiiiiciccccces
0122 2300-0825 DAY 5 Ton, 20' Lift, Manual Chain Hoist
01222300-0826 WK 5 Ton, 20' Lift, Manual Chain HOISt............ccciiiiiiiiiiiccccces
0122 2300-0827 MO 5 Ton, 20' Lift, Manual Chain HOISt............cccciiiiiiiiiiccccces
0122 2300-0828 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0829 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0830 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
01222300-0831 DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
01222300-0832 WK 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
01222300-0833 MO 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0834 DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0835 WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0836 MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.

01 22 23 00-0837 Pumping Equipment i 22
01 22 23 00-0838 Gas Powered Portable Centrifugal PUMPS o1 22 23 000857

Note: Includes delivery, set-up, and removal. Excludes operator. See CSI section 01 22 23 00-0862 for larger

diameter pumps.
0122 2300-0839 DAY 8,500 GPH, 2" Discharge, 108 Maximum Head, Gas Powered Portable Centrifugal Pump
01222300-0840 WK 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ..
01222300-0841 MO 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ..
01222300-0842 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ..
0122 2300-0843 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ..
0122 2300-0844 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ..

01 22 23 00-0845 Gas Powered Portable Diaphragm Pumps o122 2 coosan
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0846 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ....
012223 00-0847 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump
0122 2300-0848 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump
0122 2300-0849 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump
0122 2300-0850 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ....
01222300-0851 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump

01 22 23 00-0852 Gas Powered Portable Trash PUumps e 22 23 00063
Note: Includes delivery, set-up, and removal. Excludes operator.
01 22 2300-0853 DAY 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash PUMP..........cccooiiiiiiiiiniiieseeeeeiene 85.97
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0122 2300-0854 WK 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump...
0122 2300-0855 MO 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump
0122 2300-0856 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump
0122 2300-0857 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump
01222300-0858 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump
0122 2300-0859 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump...
0122 2300-0860 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump...
0122 2300-0861 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump

01 22 23 00-0862 Diesel Powered Portable Trash PUmps e122 2 o00san
Note: Includes delivery, set-up, and removal. Excludes operator.

0122 2300-0863 DAY 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash PUMP .........ccccceoiviiiiininciiiincces
0122 2300-0864 WK 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump ... .
0122 2300-0865 MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump
0122 2300-0866 DAY 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
0122 2300-0867 WK 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ....
01222300-0868 MO 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
0122 2300-0869 DAY 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ..
01222300-0870 WK 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ..
01222300-0871 MO 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ..
0122 2300-0872 DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ..
0122 2300-0873 WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ..
01222300-0874 MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ..

01 22 23 00-0875 Diesel Powered Portable Silenced Environmental Trash Pumps o1 22 2s oossn
Note: Includes delivery, set-up, and removal. Excludes operator.
01 22 2300-0876 DAY 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump....
0122 2300-0877 WK 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump....
01222300-0878 MO 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump....
0122 2300-0879 DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump..
01222300-0880 WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump......
01222300-0881 MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump......
0122 2300-0882 DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

P U R R R RS R e RS e RS e R e R e RS e R e e RS E e et e Rt e e e e Rt e e et e e e r e aenneene 563.27
0122 2300-0883 WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

L2 PSSP PO TP PP PR PPRPIOY 1,666.11
01222300-0884 MO 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

L2 2] TSP PP T P PP PSPPI 4,647.01
0122 2300-0885 DAY 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

=TT« IO S OSSP PSSR P U USSP PP PP PP PPPTOPIN 847.88
01222300-0886 WK 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

[T 10T TSSOSO PSP TP ST TU PP P TP PPUPRPPTPPPTPPTIOS 2,165.64
0122 2300-0887 MO 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

[T 10T TSSOSO PSP TP ST TU PP P TP PPUPRPPTPPPTPPTIOS 6,359.07

01 22 23 00-0888 3 Phase Electric Submersible Pumps e 2223000839
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0889 DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump .
0122 2300-0890 WK 24,000 GPH, 3" Discharge, 78 Maximum Head, 3 Phase Electric Submersible Pump .
01222300-0891 MO 24,000 GPH, 3" Discharge, 78 Maximum Head, 3 Phase Electric Submersible Pump .
0122 2300-0892 DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump .
01222300-0893 WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump .
01222300-0894 MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump .

01 22 23 00-0895 Suction Hose With COUplingS(012223oo-osa7)
Note: Includes delivery, set-up, and removal.
0122 2300-0896 DAY Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0897 WK Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0898 MO Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0899 DAY 3"Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0900 WK 3"Inside Diameter, 20' Length, Suction Hose With Coupling
0122 2300-0901 MO 3"Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0902 DAY 4"Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0903 WK 4" Inside Diameter, 20' Length, Suction Hose With Couplings.
01222300-0904 MO 4"Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0905 DAY 6" Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0906 WK 6" Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0907 MO 6" Inside Diameter, 20' Length, Suction Hose With Couplings...........cccceeviiireiinineneinnns
0122 2300-0908 DAY 10" Inside Diameter, 20' Length, Suction Hose With Couplings
0122 2300-0909 WK 10" Inside Diameter, 20' Length, Suction Hose With Couplings
0122 2300-0910 MO 10" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0911 DAY 12"Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0912 WK 12" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0913 MO 12" Inside Diameter, 20' Length, Suction Hose With Couplings

01 22 23 00-0914 Discharge Hose With Couplings c: 22 23000857

Note: Includes delivery, set-up, and removal.
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01222300-0915 DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With COUPIINGS ........c..ciruiiiiiiiiiiiecei e 8.89

01222300-0916 WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
01222300-0917 MO 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .

0122 2300-0918 DAY 2"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0919 WK 2"Inside Diameter, 50' Length, Discharge Hose With Couplings

0122 2300-0920 MO 2"Inside Diameter, 50' Length, Discharge Hose With Couplings

0122 2300-0921 DAY 3"Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0922 WK 3"Inside Diameter, 50' Length, Discharge Hose With Couplings

01222300-0923 MO 3"Inside Diameter, 50' Length, Discharge Hose With Couplings

01222300-0924 DAY 4"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0925 WK 4"Inside Diameter, 50' Length, Discharge Hose With Couplings

0122 2300-0926 MO 4" Inside Diameter, 50' Length, Discharge Hose With Couplings

0122 2300-0927 DAY 6" Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0928 WK 6" Inside Diameter, 50' Length, Discharge Hose With Couplings

01222300-0929 MO 6" Inside Diameter, 50' Length, Discharge Hose With Couplings

0122 2300-0930 DAY 10" Inside Diameter, 10' Length, Discharge Hose With Couplings

01222300-0931 WK 10" Inside Diameter, 10' Length, Discharge Hose With Couplings

01222300-0932 MO 10" Inside Diameter, 10' Length, Discharge Hose With Couplings

0122 2300-0933 DAY 12" Inside Diameter, 10' Length, Discharge Hose With Couplings

0122 2300-0934 WK 12" Inside Diameter, 10' Length, Discharge Hose With Couplings

01222300-0935 MO 12" Inside Diameter, 10' Length, Discharge Hose With Couplings

01 22 23 00-0936
01 22 23 00-0937

Hydraulic Submersible PUmpS (01 22 23 00-0837)

Hydraulic Submersible Pumps o1 2223 co00s)
Note: Includes delivery, set-up, and removal. Excludes operator.

0122 2300-0938 DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-0939 WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-0940 MO 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-0941 DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
0122 2300-0942 WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
01222300-0943 MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump

01 22 23 00-0944
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0945 DAY 100 HP, Hydraulic Submersible Pump Diesel Power Pack

Hydraulic Submersible Pump Diesel Power Packs 1 22 2 000530

0122 2300-0946 WK 100 HP, Hydraulic Submersible Pump Diesel Power Pack

012223 00-0947 MO 100 HP, Hydraulic Submersible Pump Diesel Power Pack

01 22 23 00-0948 HDPE Pipe With Couplings o: 22 2s o085

Note: Includes delivery, set-up, and removal.

0122 2300-0949 DAY 4"x20' HDPE Pipe With Couplings..............
01222300-0950 WK 4" x20' HDPE Pipe With Couplings.. .

0122 2300-0951 MON 4" x 20' HDPE Pipe With Couplings..

01222300-0952 DAY 6"x 20" HDPE Pipe With Couplings..
01222300-0953 WK 6"x20' HDPE Pipe With Couplings..

0122 23 00-0954 MON 6" x 20' HDPE Pipe With Couplings..

0122 23 00-0955 DAY 8" x 20' HDPE Pipe With Couplings..

0122 2300-0956 WK 8"x 20" HDPE Pipe With Couplings..

01 22 23 00-0957 MON 8" x 20' HDPE Pipe With Couplings..

0122 2300-0958 DAY 10"x 20" HDPE Pipe With Couplings

01222300-0959 WK 10"x 20" HDPE Pipe With Couplings...

0122 2300-0960 MON 10" x 20' HDPE Pipe With Couplings...
0122 2300-0961 DAY 12" x 10' HDPE Pipe With Couplings

01222300-0962 WK 12"x 10' HDPE Pipe With Couplings...

0122 2300-0963 MON 12" x 10' HDPE Pipe With Couplings...
0122 2300-0964 DAY 4"Elbow For HDPE Pipe, Quick Connect

0122 2300-0965 WK 4" Elbow For HDPE Pipe, Quick Connect...

0122 2300-0966 MON 4" Elbow For HDPE Pipe, Quick Connect...
0122 23 00-0967 DAY 6" Elbow For HDPE Pipe, Quick Connect

0122 2300-0968 WK 6" Elbow For HDPE Pipe, Quick Connect...

0122 2300-0969 MON 6" Elbow For HDPE Pipe, Quick Connect
012223 00-0970 DAY 8" Elbow For HDPE Pipe, Quick Connect

0122 2300-0971 WK 8" Elbow For HDPE Pipe, Quick Connect...

0122 2300-0972 MON 8" Elbow For HDPE Pipe, Quick Connect...

0122 2300-0973 DAY 10" Elbow For HDPE Pipe, Quick Connect

01222300-0974 WK 10" Elbow For HDPE Pipe, Quick Connect

0122 2300-0975 MON 10" Elbow For HDPE Pipe, Quick Connect

01222300-0976 DAY 12" Elbow For HDPE Pipe, Quick Connect

0122 2300-0977 WK 12" Elbow For HDPE Pipe, Quick Connect
0122 2300-0978 MON 12" Elbow For HDPE Pipe, Quick Connect

012223 00-0979 DAY 4" Tee For HDPE Pipe, Quick Connect

01222300-0980 WK 4" Tee For HDPE Pipe, Quick Connect...........
0122 2300-0981 MON 4" Tee For HDPE Pipe, Quick Connect...........

0122 2300-0982 DAY 6" Tee For HDPE Pipe, Quick Connect

0122 2300-0983 WK 6" Tee For HDPE Pipe, Quick Connect...........
0122 2300-0984 MON 6" Tee For HDPE Pipe, Quick Connect...........

0122 2300-0985 DAY 8" Tee For HDPE Pipe, Quick Connect
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0122 2300-0986 WK 8" Tee For HDPE Pipe, Quick Connect.
01 22 2300-0987 MON 8" Tee For HDPE Pipe, Quick Connect..
01 22 2300-0988 DAY 10" Tee For HDPE Pipe, Quick Connect.
01222300-0989 WK 10" Tee For HDPE Pipe, Quick Connect.
01222300-0990 MON 10" Tee For HDPE Pipe, Quick Connect.
01222300-0991 DAY 12" Tee For HDPE Pipe, Quick Connect.
01222300-0992 WK 12" Tee For HDPE Pipe, Quick Connect.
0122 2300-0993 MON 12" Tee For HDPE Pipe, Quick Connect.
0122 2300-0994 DAY 4" Cap For HDPE Pipe, Quick Connect
0122 2300-0995 WK 4" Cap For HDPE Pipe, Quick Connect
0122 2300-0996 MON 4" Cap For HDPE Pipe, Quick Connect
012223 00-0997 DAY 6" Cap For HDPE Pipe, Quick Connect
01222300-0998 WK 6" Cap For HDPE Pipe, Quick Connect
0122 2300-0999 MON 6" Cap For HDPE Pipe, Quick Connect
0122 2300-1000 DAY 8" Cap For HDPE Pipe, Quick Connect
0122 2300-1001 WK 8" Cap For HDPE Pipe, Quick Connect .
0122 2300-1002 MON 8" Cap For HDPE Pipe, QUICK CONNECT ........ccuiiiiiiiiiiiesiieeesie et
0122 2300-1003 DAY 10" Cap For HDPE Pipe, Quick Connect
01222300-1004 WK 10" Cap For HDPE Pipe, Quick Connect
0122 2300-1005 MON 10" Cap For HDPE Pipe, Quick Connect
0122 2300-1006 DAY 12" Cap For HDPE Pipe, Quick Connect
0122 2300-1007 WK 12" Cap For HDPE Pipe, Quick Connect
01 22 2300-1008 MON 12" Cap For HDPE Pipe, Quick Connect
0122 2300-1009 DAY 4"Wye For HDPE Pipe, Quick Connect

01222300-1010 WK 4"Wye For HDPE Pipe, Quick Connect

01222300-1011 MON 4" Wye For HDPE Pipe, Quick Connect

01222300-1012 DAY 6" Wye For HDPE Pipe, Quick Connect

0122 2300-1013 WK 6" Wye For HDPE Pipe, Quick Connect

0122 2300-1014 MON 6" Wye For HDPE Pipe, Quick Connect

0122 2300-1015 DAY 8"Wye For HDPE Pipe, Quick Connect

01222300-1016 WK 8"Wye For HDPE Pipe, Quick Connect

0122 2300-1017 MON 8" Wye For HDPE Pipe, Quick Connect

0122 2300-1018 DAY 10"Wye For HDPE Pipe, Quick Connect.
01222300-1019 WK 10" Wye For HDPE Pipe, Quick Connect.
0122 2300-1020 MON 10" Wye For HDPE Pipe, Quick Connect.
0122 2300-1021 DAY 12"Wye For HDPE Pipe, Quick Connect.
0122 2300-1022 WK 12" Wye For HDPE Pipe, Quick Connect.
0122 2300-1023 MON 12" Wye For HDPE Pipe, Quick Connect.

01 22 23 00-1024 Temporary Building Services o122
01 22 23 00-1025 Boilers (01 22 23 00-1024)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-1026 Electric Boilers (0122 23 00-1025)

0122 2300-1027 MO 40 MBH, 12 KW Electric Boiler Rental
0122 2300-1028 MO 60 MBH, 20 KW Electric Boiler Rental
01 222300-1029 MO 95 MBH, 30 KW Electric Boiler Rental
01222300-1030 MO 135 MBH, 40 KW Electric Boiler Rental
01222300-1031 MO 165 MBH, 50 KW Electric Boiler Rental
01222300-1032 MO 215 MBH, 60 KW Electric Boiler Rental
01222300-1033 MO 365 MBH, 100 KW Electric Boiler Rental
0122 2300-1034 MO 510 MBH, 150 KW Electric Boiler Rental

....3,705.83
...4,622.37

01 22 23 00-1035 Oil/Gas Fired Boilers (0122 23 00-1025)

0122 2300-1036 MO Up To 100 HP Gas/Oil Dual FUEl BOIIEr RENLAL...........itiiiiiiiiiiieeti ettt e et et enbe e eteaneenneanee 5,000.00
For >3 Months Rental, Deduct -750.00

0122 2300-1037 MO >100 HP To 250 HP Gas/Oil Dual Fuel BOIler RENTAL...........cciiiiiiiieiieeeee ettt 6,500.00
For >3 Months Rental, Deduct -975.00

01 222300-1038 MO >250 HP To 500 HP Gas/Oil Dual Fuel BOIler RENTAL ...........couiiiiiiiiiiiee et 10,500.00
For >3 Months Rental, Deduct -1,575.00

01222300-1039 MO >500 HP To 800 HP Gas/Oil Dual Fuel BOIler RENTAL ...........ocuiiiiiiiiieiiie ettt 14,500.00
For >3 Months Rental, Deduct -2,175.00

01 22 23 00-1040 QOil Fired BOilerS(mzzzaoo-lozs)
01222300-1041 MO 250 HP Oil Fired Boiler Rental . ....3,880.85

01222300-1042 MO 350 HP QOil Fired Boiler Rental .5,174.47
01222300-1043 MO 500 HP QOil Fired Boiler Rental . ....6,468.09
01222300-1044 MO 600 HP Oil Fired BoIler RENEAL..........c.cuiveiiiiicicicieie et 7,114.89

01 22 23 00-1045 Boilers Setup(mzzzsoormzs)

0122 2300-1046 EA  Setup RENAI BOIET .........cuoiiiiiiic bt 3,980.94
Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes
piping and electrical hookup. Excludes crane.

01 22 23 00-1047 Chillers (01 22 23 00-1024)

Note: Excludes operator, delivery, set-up, and removal.
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01 22 23 00-1048 Air Cooled Chillers (0122 23 00-1047)

01 222300-1049 MO 25 Ton Air Cooled Chiller Rental ..2,357.06
For >3 To 6 Month Rental, Deduct -353.56
For >6 Month Rental, Deduct -589.27
0122 2300-1050 MO 40 Ton Air Cooled Chiller RENTAI ... 3,771.31
For >3 To 6 Month Rental, Deduct -565.70
For >6 Month Rental, Deduct -942.83
0122 2300-1051 MO 60 Ton Air Cooled Chiller RENTAI ... 4,612.73
For >3 To 6 Month Rental, Deduct -691.91
For >6 Month Rental, Deduct -1,153.18
01 222300-1052 MO 80 Ton Air COOled ChIllEI RENTAL .......ccoiiiieee ettt e et e e e et e e e e e eataee e e e eaaaesaeasasaasaaeaaassasaeeaassssaeeaansraseeeaansees 5,454.16
For >3 To 6 Month Rental, Deduct -818.12
For >6 Month Rental, Deduct -1,363.54
0122 2300-1053 MO 100 Ton Air Cooled Chiller Rental OO PPN 6,295.59
For >3 To 6 Month Rental, Deduct -944.34
For >6 Month Rental, Deduct -1,573.90
012223 00-1054 MO 125 Ton Air Cooled Chiller Rental et eeeeeeei—eeeeeeai—aeaeeaai—aaaeeaaaraaaaans 7,293.56
For >3 To 6 Month Rental, Deduct -1,094.03
For >6 Month Rental, Deduct -1,823.39
0122 2300-1055 MO 155 Ton Air Cooled Chiller Rental et eeeeeeei—eeeeeeai—aeaeeaai—aaaeeaaaraaaaans 8,823.42
For >3 To 6 Month Rental, Deduct -1,323.51
For >6 Month Rental, Deduct -2,205.86

0122 2300-1056 MO 170 Ton Air Cooled Chiller Rental
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

012223 00-1057 MO 200 Ton Air Cooled Chiller Rental et —e e e e e —teeeaai——eaeeaa——aaaeaai—aaaaaaans 10,838.94
For >3 To 6 Month Rental, Deduct -1,625.84
For >6 Month Rental, Deduct -2,709.74
012223 00-1058 MO 250 Ton Air Cooled Chiller Rental et —e e e e e —teeeaai——eaeeaa——aaaeaai—aaaaaaans 12,897.15
For >3 To 6 Month Rental, Deduct -1,934.57
For >6 Month Rental, Deduct -3,224.29
0122 2300-1059 MO 300 Ton Air Cooled Chiller Rental e 15,049.64
Note: Includes trailer.
For >3 To 6 Month Rental, Deduct -2,257.45
For >6 Month Rental, Deduct -3,762.41
012223 00-1060 MO 400 Ton Air Cooled Chiller Rental et —e e e e e —teeeaai——eaeeaa——aaaeaai—aaaaaaans 19,852.72
Note: Includes trailer, pump and 200' of 6" hose.
For >3 To 6 Month Rental, Deduct -2,977.91
For >6 Month Rental, Deduct -4,963.18
01 222300-1061 MO 500 Ton Air Cooled Chiller Rental et —e e e e e —teeeaai——eaeeaa——aaaeaai—aaaaaaans 24,573.96
Note: Includes trailer, pump and 200’ of 6" hose.
For >3 To 6 Month Rental, Deduct -3,686.09
For >6 Month Rental, Deduct -6,143.49
01222300-1062 EA  Setup Air Cooled Chiller RENTAI UNIt..........co.iiiiiiiieieiee ettt ettt ettt e et et en et e e aneae 2,767.24

Note: Includes delivery, setup, installation, refrigerant charge, startup, commissioning, decommissioning,
recovery of refrigerant and pickup. Excludes piping and electrical hookup. Excludes crane if off-loaded.

01 22 23 00-1063 Chiller Rental Accessories o 22 2: 001047

01222300-1064 MO 4" x25' Flexible Water Hose For Chiller Rental.... ....42.00

01222300-1065 MO 6" x 25' Flexible Water Hose For Chiller Rental.... ....52.50
01 22 23 00-1066 COOllng TOWer(mzzzsoormz‘:)
Note: Excludes operator, delivery, set-up, and removal.
0122 2300-1067 MO 100 TON COOlING TOWET RENTAL ..ottt ettt ettt e ettt ee et b et et bt et st e et e st et e e ese et e enene et 2,163.00
For >3 To 6 Months Rental, Deduct -324.45
For >6 Months Rental, Deduct -540.75
01222300-1068 MO 200 TON COOlNG TOWET RENTAI .......cuiuiiiiititeiiitit ettt ettt ettt ettt eb et et eb et et es e et et eb et et e st et e e ese et et eneanean 3,937.50
For >3 To 6 Months Rental, Deduct -590.63
For >6 Months Rental, Deduct -984.38
0122 2300-1069 MO 250 TON COONNG TOWEE RENMAL ...ttt ettt ettt eee e e bt e s e b e e s et e e st et e e st et e es e et e eseeteeseenenteas 4,459.04
For >3 To 6 Months Rental, Deduct -668.86
For >6 Months Rental, Deduct -1,114.76
01222300-1070 MO 300 TON COOlING TOWET RENTAI .......cuitiuiitiieiieiit ettt ettt e ettt eb et b et eb et et st et et s e et e e ese et e et et 5,040.00
For >3 To 6 Months Rental, Deduct -756.00
For >6 Months Rental, Deduct -1,260.00
01222300-1071 MO 400 TON COOlING TOWET RENTAI .......ouiiiiiitiiiiieiit ettt e ettt eb et eb et et b et et st eb e e st et et ere et e en et 6,300.00
For >3 To 6 Months Rental, Deduct -945.00
For >6 Months Rental, Deduct -1,575.00
01 222300-1072 MO 500 TON COONNG TOWEE RENAL ...ttt ettt ettt et ettt ee e e bt e e e b e e e e et e e st et e ese et e es b et e ebeeteaseenenneas 7,365.78
For >3 To 6 Months Rental, Deduct -1,104.87
For >6 Months Rental, Deduct -1,841.45
01222300-1073 MO  Setup RENtAl COONNG TOWET ......ouiuiiuitiiiitieteteteet ettt ettt ettt ee et es et et et e e st et e e eb e et et eb e et et eh e et et ebeeb et es e et et eseate e et anean 2,767.24

Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes
piping and electrical hookup. Excludes crane.

01 22 23 00-1074 Emergency Cooler/Freezer o 22 m104
Note: Excludes utility connection, delivery, set-up, and removal. Cooler 115V or 230V, freezer 208/230V, combo
115V or 230V.
01222300-1075 DAY 8x 6 x 7 Emergency Cooler Rental ...........cccoeoiiiriiirineiieiseeeeseeeeeeeseeeeeeas
01222300-1076 WK 8x 6 x 7 Emergency Cooler ReNtal ...........ccooiruiiiirieiieiniiieieieseeesee e
0122 2300-1077 DAY 10 x 7 x 7 Emergency Cooler Rental

September 2017 copyright 2017 The Gordian Group, Inc.
Monterey County Facilities Page 01 - 25




01 General Requirements

0120 Price And Payment Procedures
0122 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0122 2300-1078 WK 10 x 7 x 7 Emergency Cooler Rental ....720.00
0122 2300-1079 MO 10x 7 x 7 Emergency Cooler Rental .1,800.00
0122 2300-1080 DAY 10 x 7 x 7 Emergency Freezer Rental 210.00
01222300-1081 WK 10 x 7 x 7 Emergency Freezer Rental 840.00
01222300-1082 MO 10x 7 x 7 Emergency Freezer Rental 2,160.00
01222300-1083 DAY 6x8x7Or6x6 x7, Emergency Combo Cooler/Freezer Rental 240.00

01222300-1084 WK 6x8x70r6x6 x7, Emergency Combo Cooler/Freezer Rental . ....960.00
01222300-1085 MO 6x8x7O0r6x6x7, Emergency Combo CoOler/Freezer RENAI .........cc.coieriiiiiiiiiiieeieeeeie et 2,400.00

01 22 23 00-1086 Portable Spot Cooling Units e 2223001024

Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes operator.
0122 2300-1087 DAY 1 Ton Portable Spot Cooling Unit
0122 2300-1088 WK 1 Ton Portable Spot COOlING UNIt.........c..ccuiiiiiiniieiesiieiesieee e
01 222300-1089 MO 1 Ton Portable Spot COOlING UNIt.........c.ccouiiiiiiiieiesieei e
0122 2300-1090 DAY 2 Ton Portable Spot Cooling Unit
01 222300-1091 WK 2 Ton Portable Spot CoOliNG UNIt............ccuiiiiiiiinieiieiesieee e
01222300-1092 MO 2 Ton Portable Spot COoliNG UNIt..........cceiiiriiiiniieiieeeseeeeesee e
01222300-1093 DAY 3 Ton Portable Spot Cooling Unit
01222300-1094 WK 3 Ton Portable Spot CooliNG UNit...........cceoiiiriiiiniieiineeieseeeeesee e
01222300-1095 MO 3 Ton Portable Spot COOlING UNIt.........c.ccouiiiiiiiieiesiiei e
0122 2300-1096 DAY 5 Ton Portable Spot Cooling Unit
0122 2300-1097 WK 5 Ton Portable Spot CoOliNG UNIt.........c..ccuiiiiiiiiiieiieiesieee e
01222300-1098 MO 5 Ton Portable Spot CooliNG UNIt...........cceiiiriiiiniieineeiseeeee e
01222300-1099 DAY 10 Ton Portable Spot Cooling Unit
01222300-1100 WK 10 Ton Portable Spot Cooling Unit
01222300-1101 MO 10 Ton Portable Spot Cooling Unit
0122 2300-1102 DAY 20 Ton Portable Spot Cooling Unit.
0122 2300-1103 WK 20 Ton Portable Spot Cooling Unit.
0122 2300-1104 MO 20 Ton Portable Spot Cooling Unit.
0122 2300-1105 DAY 25 Ton Portable Spot Cooling Unit
01222300-1106 WK 25 Ton Portable Spot Cooling Unit
01222300-1107 MO 25 Ton Portable Spot Cooling Unit

01 22 23 00-1108 Fuel Qil Tank(mzz 2300-1024)
Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes Off-road
fuel costs. See CSl section 01 22 23 00-0664 for reimbursable fuel fees.

01222300-1109 MO 100 Gallon Portable Double Wall Fuel Oil Tank Rental
01222300-1110 MO 275 Gallon Portable Double Wall Fuel Oil Tank Rental
01222300-1111 MO 500 Gallon Portable Double Wall Fuel Oil Tank Rental
01222300-1112 MO 1,000 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 2300-1113 MO 2,300 Gallon Portable Double Wall Fuel Oil Tank Rental
0122 2300-1114 MO 5,000 Gallon Portable Double Wall Fuel Oil Tank Rental

01 22 23 00-1115 Truck And Trailer Equipment 2223
01 22 23 00-1116 TrUCkS(01222300-1115)

Note: Includes full-time driver, delivery, and removal.

01 22 23 00-1117 Flat Bed TrUCkS(onzzaooaue)

Note: Includes hydraulic tilt bed.

0122 2300-1118 DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIiVEr ...........cciriiiiiriieenieienieeeie e 787.26
For Equipment Without Operator, Deduct -572.57

01222300-1119 WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIV .........c.ccocureiiineiiieieiseeeee 3,425.70
For Equipment Without Operator, Deduct -2,862.86

01222300-1120 MO 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVET ...........cccociiiiniiinincieineeeeen 13,761.54

For Equipment Without Operator, Deduct

01222300-1121 DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver.
For Equipment Without Operator, Deduct

01222300-1122 WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver.
For Equipment Without Operator, Deduct

01222300-1123 MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver.
For Equipment Without Operator, Deduct

0122 2300-1124 DAY 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct .

01222300-1125 WK 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVEr ..........ccoiiiiiiiiiiiieiesieeeesee e
For Equipment Without Operator, Deduct

01222300-1126 MO 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..
For Equipment Without Operator, Deduct

01 22 23 00-1127 nght Duty Trucks (0122 2300-1116)

01222300-1128 DAY 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver ....791.02
For Equipment Without Operator, Deduct .57
01222300-1129 WK 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck DFVET...........ccccviiiiiiniiiincceen 3,579.64
For Equipment Without Operator, Deduct -2,862.86
01222300-1130 MO 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck DFVer...........ccceviriiiinneiiiieieeas 13,841.76
For Equipment Without Operator, Deduct -12,339.93
0122 2300-1131 DAY 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With FUll-Time TrUCK DIIVET ..........ccuiiiiiiiiieieeiieie ettt 831.98
For Equipment Without Operator, Deduct -572.57
copyright 2017 The Gordian Group, Inc. September 2017
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01222300-1132 WK 3/4Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver e 3,702.52
For Equipment Without Operator, Deduct -2,862.86
01222300-1133 MO 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver e a———aa s 14,114.82
For Equipment Without Operator, Deduct -12,339.93

01 22 23 00-1134 Rear Dump Trucks (01 2223 00-1116)

01222300-1135 DAY 2.5 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1136 WK 2.5 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1137 MO 2.5 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1138 DAY 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1139 WK 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1140 MO 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1141 DAY 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1142 WK 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1143 MO 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1144 DAY 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1145 WK 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1146 MO 13 CY Rear Dump Truck With FUll-TIMe TIUCK DIIVET ......c.iiuiiiiiieiieiieie ettt nee e 20,272.89
For Equipment Without Operator, Deduct -12,339.93

0122 2300-1147 DAY 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1148 WK 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1149 MO 18 CY Rear Dump Truck With FUll-TIMe TIUCK DIIVET ......c..iiiiiiiiieiiiieeii ettt nee e 21,066.19
For Equipment Without Operator, Deduct -12,339.93

01 22 23 00-1150 Vacuum Trucks (0122 23 00-1116)

0122 2300-1151 DAY 5,000 Gallon Vacuum Truck With Full-Time Truck DIV ............ccciiiiiiiiiiiiiccc e 1,875.84
For Equipment Without Operator, Deduct -572.57

0122 2300-1152 WK 5,000 Gallon Vacuum Truck With FUIl-TImME TIUCK DIIVET ......cccoiiuuiieeeieiieee e ee et e et e e e e eaaaaaeeaenaaaaaeaaeaaaaeeeaannens 6,787.79
For Equipment Without Operator, Deduct -2,862.86

01 222300-1153 MO 5,000 Gallon Vacuum Truck With FUIl-TIME TIUCK DIIVET .......ccciiiuiiieee e et e et eeettae e e e e e aaaaa e e e eaaaaaeaaenaaaaaeaanns 23,922.05
For Equipment Without Operator, Deduct -12,339.93

01 22 23 00-1154 Water Trucks (01 22 23 00-1116)
See CSI section 01 22 23 00-1170 for water trailer, 31 23 23 23-0001 for compaction water as required for
earth/aggregate backfill.
0122 23 00-1155 DAY 2,000 Gallon Water Truck With Full-Time Driver
For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add
01 222300-1156 WK 2,000 Gallon Water Truck With Full-Time Driver
For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add .
0122 2300-1157 MO 2,000 Gallon Water Truck With FUll-TIime DIVET ..........c.ccoiiiiiiiiiiiiciscc s 16,839.81

For Equipment Without Operator, Deduct -12,339.93
For Each 1,000 Gallon Of Purchased Water, Add 2.55
012223 00-1158 DAY 3,700 To 4,000 Gallon Water Truck With FUI=TIME DIIVET ........cccuuiieeeiiieiee et e e ettt e et e e e e eeaaaae e e e eaaaaaeaaeaaaaseeaannnens 1,649.33
For Equipment Without Operator, Deduct -572.57
For Each 1,000 Gallon Of Purchased Water, Add 2.55
01 222300-1159 WK 3,700 To 4,000 Gallon Water Truck With FUI=TIME DIIVET ........cccuiiieeeiiiiiee et e e et e e ettt e e e e eaaeee e e e eaaaaaeaaeanaaaeeaannens 5,827.96
For Equipment Without Operator, Deduct -2,862.86
For Each 1,000 Gallon Of Purchased Water, Add 2.55
0122 2300-1160 MO 3,700 To 4,000 Gallon Water Truck With FUll-TIMe DFVET ............coiiiiiiiiiiiiiicccscce e 19,571.88
For Equipment Without Operator, Deduct -12,339.93
For Each 1,000 Gallon Of Purchased Water, Add 2.55

01 22 23 00-1161 Asphalt Distribution Trucks e:222s 001116

0122 2300-1162 DAY 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DIIVEr ...........cccuiiiiiininieieeieeseeeseeeean 1,567.12
For Equipment Without Operator, Deduct -572.57

01222300-1163 WK 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DIV ..........cccoceoiiiriiiiiieieiseeeeeseseeeeine 5,833.74
For Equipment Without Operator, Deduct -2,862.86

01222300-1164 MO 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DIV ..........ccccueiririiinieiiinieseieeseeeeeee 21,122.59
For Equipment Without Operator, Deduct -12,339.93

01 22 23 00-1165 Traffic Control Truck With Mounted Impact Attenuators/Crash Cushions
And Arrow Board (0122 23 00-1116)

September 2017 copyright 2017 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01222300-1166 DAY Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion, Arrow Board With Full-Time Truck Driver ......... 1,204.13

For Equipment Without Operator, Deduct -569.13
0122 2300-1167 WK Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck
DIV ...ttt e ettt e e e e ettt eee e e e eataeeeeeaeaseeaeeaassseseeaaasseeseeaaaseeaeeaaaseseeeaansseaeeaaaeesaeeaaaeeeaeeaaneteaeeaaaataaeaaarrreaeaaans 4,117.65
For Equipment Without Operator, Deduct -2,845.65
0122 2300-1168 MO Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck
L= OO 15,354.76
For Equipment Without Operator, Deduct -12,265.76

01 22 23 00-1169 Trailers (0122 23 00-1115)

Note: Includes delivery to job site and pick-up when complete.
01 22 23 00-1170 Water Trailers With Pump(mzzzsoorueg)

0122 2300-1171 DAY 500 To 600 Gallon Water Trailer With Pump
0122 2300-1172 WK 500 To 600 Gallon Water Trailer With Pump
01222300-1173 MO 500 To 600 Gallon Water Trailer With Pump

01 30 Administrative Requirements,

01 32 Construction Progress Documentation.,
013233 Photographic Documentation e
01 32 33 00-0001 Photography(mm)

Note: Excludes QC photographs. As requested by owner.
01323300-0002 EA 3-1/2"x 5" Color Print Photograph
01 323300-0003 EA 4"x6" Color Print Photograph
01 323300-0004 EA 5"x7"Color Print Photograph
01 323300-0005 EA 8"x 10" Color Print Photograph

01 32 33 00-0006 Aerial Survey And Photography :s:ss

Note: Cost per single location, 15 to 20 photos, up to 6 proofs developed, pictures 8" x 10" or 8-1/2" x 11".

01 323300-0007 EA Aerial Photography, 1 Site Within City, 15-20 PhOtOS, 6 PrOOfS..........ccueiitiriiiiiiicisiesieieesee ettt 1,279.11
For Each Additional City Location, 15-20 Photos, 6 Proofs, Add 175.00
For Each Mile Outside The City Area, Add 3.00
For Color Prints Instead Of Black And White, Add 383.73
01 32 3300-0008 EA 5 Minute Aerial Video With 3 Tapes And 11 X 14 Still Photograph ...........coouiiiiiiiiiiieeeeeee e 1,425.52
For Each Additional City Location, 15-20 Photos, 6 Proofs, Add 175.00
For Each Mile Outside The City Area, Add 3.00
01323300-0009 HR Aerial Tour Of Project Site Up To 3 Passengers (HEIICOPLET) ........cuiuiiiiiiriiiiieieiei et 963.19

01 40 Quality Requirements,

01 45 Quality Control...
014523 Testing And Inspecting Services

Note: For application to existing materials/site conditions only. Includes acquisition and maintenance of sample (for laboratory
tests) to include shipping as required, applicable equipment for field tests, and appropriate test reports.

01 45 23 00-0001 Soils/Aggregate Testing 423

01 45 23 00-0002 Field Soils Tests (01 45 23 00-0001)

01 4523 00-0003 EA Plasticity Index Soils Test, ASTM D-4318, Field Soils Test
01 4523 00-0004 EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01 452300-0005 EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01 452300-0006 EA Resistance (R) Value Soils Test, CA 301, Field Soils Test
01 4523 00-0007 EA Soils Classification Test, ASTM D-2487, Field Soils Test
01 4523 00-0008 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils Test
01 4523 00-0009 EA Moisture Content, Field Soils Test.............cccceveunnne
01 4523 00-0010 EA UBC Or Swell Test, Field Soils Test
01 452300-0011 EA Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test
01 452300-0012 EA Proctor Compaction 6" Standard Mold, Field Soils Test
01 452300-0013 EA Density And Classification Test, Field Soils Test
014523 00-0014 EA Percolation Test, Field Soils Test.

01 4523 00-0015 EA Infiltration Test, Field Soils Test

01 45 23 00-0016 Soil Borings Laboratory Tests e s 23 0000
See CSl section 02 32 13 00-0000 for soil borings.

01 452300-0017 EA Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratory Test........... 78.13
01 452300-0018 EA Shrinkage Limit, Soil Borings Laboratory Test
01 452300-0019 EA Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory Test
014523 00-0020 EA Consolidation, Soil Borings Laboratory Test
01452300-0021 EA  Swell Test, Soil Borings Laboratory Test.................
01 452300-0022 EA In Place Density, Soil Borings Laboratory Test

01 452300-0023 EA Moisture Content, ASTM D2216, Soil Borings Laboratory Test
01 452300-0024 EA Hydrometer Analysis, Soil Borings Laboratory Test.

01 452300-0025 EA Specific Gravity, ASTM D854, Soil Borings Laboratory Test
01 452300-0026 EA Partial Sieve Analysis, Soil Borings Laboratory Test

copyright 2017 The Gordian Group, Inc. September 2017
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01 45 23 00-0027
01 45 23 00-0028
01 45 23 00-0029
01 45 23 00-0030
01 45 23 00-0031
01 45 23 00-0032
01 45 23 00-0033
01 45 23 00-0034
01 45 23 00-0035

01 45 23 00-0036

01 45 23 00-0037
01 45 23 00-0038
01 45 23 00-0039
01 45 23 00-0040

01 45 23 00-0041
01 45 23 00-0042

01 45 23 00-0043
01 45 23 00-0044
01 45 23 00-0045
01 45 23 00-0046
01 45 23 00-0047
01 45 23 00-0048
01 45 23 00-0049
01 45 23 00-0050
01 45 23 00-0051
01 45 23 00-0052
01 45 23 00-0053
01 45 23 00-0054

01 45 23 00-0055

01 45 23 00-0056

01 45 23 00-0057
01 45 23 00-0058

01 45 23 00-0059

01 45 23 00-0060
01 45 23 00-0061
01 45 23 00-0062

01 45 23 00-0063

01 45 23 00-0064

01 45 23 00-0065
01 45 23 00-0066
01 45 23 00-0067
01 45 23 00-0068
01 45 23 00-0069
01 45 23 00-0070
01 45 23 00-0071
01 45 23 00-0072
01 45 23 00-0073
01 45 23 00-0074
01 45 23 00-0075

01 45 23 00-0076
01 45 23 00-0077

01 45 23 00-0078

01 45 23 00-0079

01 45 23 00-0080
01 45 23 00-0081
01 45 23 00-0082
01 45 23 00-0083
01 45 23 00-0084

01 45 23 00-0085
01 45 23 00-0086
01 45 23 00-0087
01 45 23 00-0088

September 2017

EA Laboratory Permeability, Soil Borings Laboratory Test

EA  Sieve Analysis, ASTM D422, Soil Borings Laboratory Test..
EA  Sulfate Soundness, Soil Borings Laboratory Test
EA  Los Angeles Abrasion, Soil Borings Laboratory Test
EA  California Bearing Ratio, ASTM D1883
EA  Compaction Test Subgrade, Soil Borings Laboratory Test.........
EA  Compaction Test Base Course, Soil Borings Laboratory Test
EA In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test................... 245.95
EA  Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory TeSt..........ccceverierieiienienienieeseesienes 38.23

Aggregate Testing o s 23 o000

EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202

EA Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202

EA Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202

EA  Sieve Analysis, Pit Run, ASTM C136
Note: Includes wash.

EA  Specific Special Gravity, Course, ASTM C127 90.15
Note: Includes absorption test.
EA  Special Gravity, Fine, ASTM C127 80.84

Note: Includes absorption test.
EA Coarse Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
EA  Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
EA  Aggregate Cleanness Value, ASTM C-128, CA 227
EA  Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217
EA  Fine Aggregate Durability Index, CA 229
EA  Sodium And Magnesium Soundness, ASTM C88 .
EA Los Angeles Rattler, ASTM C-131, CA 211
EA Los Angeles Rattler, ASTM C-535
EA  Unit Weight Of Aggregates, ASTM C29
EA  Organic Impurities In Sand, ASTM C40
EA  Crushed Particle, ASTM California Test Method
EA  Clay Lump And Friable Particles, ASTM C142..

Permeabi ||ty TeStS (o1 45 23 00000

In-Place Tests (01 45 23 00-0055)

EA  Double Ring Infiltrometer Test, ASTM D3385.........cccccerirrieiiriienieiieneeeesee e
EA  Unconfined Compressive Strength (Pocket Penetrometer) Test ..

..901.50

....42.55

Lab Tests (01 45 23 00-0055)
EA Falling Head Rigid Wall Consolidometer Technique CAE
EA Falling Head Permeability Test EPA-9100
EA  Constant Head Permeability Test For Granular Soils, ASTM D2432

Concrete/Cement/Asphalt Testing o2

Concrete Testi NJ (01 45 23 00-0063)

EA  Prepare 6 x 12 Concrete Cylinder And Deliver To Lab
EA 6 x 12 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633
EA  Concrete Cores Compression Test, ASTM C-42..
EA 6 x6 x 18 Concrete Flexural Test, ASTM C-78 ....
EA  Unit Weight Of Concrete Cylinder, ASTM C-567
EA  Concrete Mix Design Review
EA  Trial Concrete Batch Prepared In Laboratory .....
EA  Concrete Shrinkage, ASTM C-157 MOdified..........cceouriririiiieiiieccieeceeeeeiee
EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496
EA  Concrete Slump Test, ASTM C143
EA Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231

Cement Testi N (01 45 23 00-0063)

EA  Cement Grab Sample (CCR Title 24)
Note: Includes sealing and storing 1 year.
EA  2"x 2" x 2" Cube Compression Test, All TYPE MALETIAIS ..........ccuiiiiiiiiiiiiiieiieiei ettt 45.40

Asphaltic Concrete Testing e: s 23 000063

EA  Hveem Asphaltic Concrete Stability Test, CA 366
EA  Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927
EA  Stability Tests, Premixed, ASTM D1559
EA  Stability Tests, Lab. Mixed, ASTM D1559 ..........
EA  Swell Test, CA 305
Note: Includes compaction.
EA % Asphalt Extraction Test, ASTM D-2172 B
EA  Maximum Theoretical Unit Weight, ASTM C2041
EA  Unit Weight Sample Requiring Compaction, California Test Method 308
EA  Asphalt Unit Weight On Core Test, CA 308C
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0145 Quality Control
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 452300-0089 HR Nuclear Field Density Testing, 4 Hour Minimum 116.90
01 452300-0090 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664
01 452300-0091 EA Penetration, ASTM D5
01 45 23 00-0092 Masonry/Concrete Block/Tile Testing 1429
01 45 23 00-0093 Masonry Testing (01 45 23 00-0092)
01452300-0094 EA 2"x4" Cylinder Mortar Compression Test
01 452300-0095 EA 4"x4"x8" Grout Prisms Compression Test
01 452300-0096 EA Masonry Cores Compression Test.
01 452300-0097 EA Composite Grouted Prism Compression Test...............
01 45 23 00-0098 Concrete Block Testing (ASTM C140 Or CMA Per Specimen) e s 23 o0.0002)
01452300-0099 EA Up To 8"x8"x 16" Concrete Block Compression Test, ASTM C-140
01 452300-0100 EA Absorption Test, Moisture Content And Unit Weight
01 452300-0101 EA Moisture Condition By Relative Humidity, ASTM C427, First Unit .
01452300-0102 EA Moisture Condition By Relative Humidity, ASTM C427, Additional UNit............ccooiiiiiiiniiiieieesee s 119.14
01 45 23 00-0103 Metals Testing o2
01 45 23 00-0104 Tank Line Tightness Testing o142 000103
01452300-0105 EA Up To 12,000 Gallons, Tank Line Volumetric Tightness Testing
01452300-0106 EA >12,000 To 29,999 Gallons, Tank Line Volumetric Tightness Testing
01 452300-0107 EA >29,999 Gallons, Tank Line Volumetric Tightness Testing
01 45 23 00-0108 Other Testing o423
01 45 23 00-0109 Special TeSting(ouszsoomom
01452300-0110 EA Asphalt Roofing Cut-out Samples, To Determine Unit Weight...
01 452300-0111 EA Complete Built-Up Roof Analysis, ASTM D2829 Or ASTM D3617
01452300-0112 EA Bacteria Test (Total Coliform Bacteria And E. Coli Bacteria)
01 452300-0113 EA Testing For The Presence Of PCBs In Caulk, Analysis Per Sample.
01 452300-0114 EA Testing For The Presence Of PCBs In Soil, Analysis Per Sample
01452300-0115 EA Testing For The Presence Of PCBs Using Wipe Sampling, Analysis Per Sample............cccccviveiinns
01452300-0116 EA Testing For The Presence Of PCBs In Air, Analysis Per Sample
01 45 23 00-0117 Nondestructive Field Testing Services o s 23 000108
01 45 23 00-0118 Infrared Thermography e s 23 000119
Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic
Services, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The
contractor is entitled to the mobilization charge and the appropriate square foot or hourly task.
01 45 23 00-0119 Roof Investigation And Moisture Survey Using Infrared Thermography o s2s
00-0118)
Note: For on the roof surveys.
01 452300-0120 EA Roof Investigation And Moisture Survey Using Infrared Thermography, Mobilization Charge............ccccoveviriininicncnns 1,800.00
01 452300-0121 CSF Up To 10,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography ............cccccceoreriineneinencinnenns 3.00
For CADD Drawings, Add 0.60
01 452300-0122 CSF >10,000 To 50,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography...........cccccovevvenenieieninenennns 2.00
For CADD Drawings, Add 0.40
01 452300-0123 CSF >50,000 To 250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography.........c.ccccceoverinieiininenenns 1.50
For CADD Drawings, Add 0.30
For Elevated Infrared Thermography Roof Investigation, Add 0.38
For Aerial Infrared Thermography Roof Investigation, Add 0.38
01 452300-0124 CSF >250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography............ccccoeireriinencinneneinesceens 1.00
For CADD Drawings, Add 0.20
For Elevated Infrared Thermography Roof Investigation, Add 0.25
For Aerial Infrared Thermography Roof Investigation, Add 0.25
01 45 23 00-0125 Building Moisture Investigation Using Infrared Thermography o: s 23 s0.0116)
Note: For finding moisture in walls and windows.
01452300-0126 EA Building Moisture Investigation Using Infrared Thermography, Mobilization Charge .. 950.00
01 4523 00-0127 CSF Up To 1,000 SF, Building Moisture Investigation Using Infrared Thermography ....3.00
For Digital Or Analog Recording Of All Items, Add 1.50
014523 00-0128 CSF >1,000 To 5,000 SF, Building Moisture Investigation Using Infrared Thermography ...... ..2.00
For Digital Or Analog Recording Of All Items, Add 1.00
01 452300-0129 CSF >5,000 SF, Building Moisture Investigation Using Infrared Thermography ............cccoooueiiiiiininiinencseseese e 1.00
For Digital Or Analog Recording Of All Items, Add 0.50
01 45 23 00-0130 General Building Investigation Using Infrared Thermography o142 ccois
Note: For finding missing or misplaced insulation, air leakage and delamination.
01452300-0131 EA General Building Investigation Using Infrared Thermography, Mobilization Charge .............cccueviriiieniniienicicesees 1,950.00
01 452300-0132 CSF Up To 1,000 SF, General Building Investigation Using Infrared Thermography ....3.00
For Digital Or Analog Recording Of All Items, Add 1.50
01 452300-0133 CSF >1,000 To 5,000 SF, General Building Investigation Using Infrared Thermography ...2.00
For Digital Or Analog Recording Of All Items, Add 1.00
copyright 2017 The Gordian Group, Inc. September 2017

Page 01 - 30

Monterey County Facilities



General Requirements 01

Quality Requirements 01 40
Quality Control 0145

TOTAL DIRECT DEMOLITION

UOM_ DESCRIPTION UNIT COST UNIT COST
01 452300-0134 CSF >5,000 SF, General Building Investigation Using Infrared Thermography ............ccoiiiiiiiiiiiinieesee e 1.00
For Digital Or Analog Recording Of All Items, Add 0.50

01 45 23 00-0135 Electrical /Mechanical Equipment Scanning Using Infrared Thermography
45 23 00-0118)
Note: For diagnosing electrical issues such as loose connections, overloaded or imbalanced circuits, faulty
breakers, damaged switches, faulty fuses, etc. For diagnosing electrical issues caused by resistance and
mechanical issues caused by friction.
01 452300-0136 EA Electrical /Mechanical Equipment Scanning Using Infrared Thermography, Mobilization Charge....
01 452300-0137 HR Electrical /Mechanical Equipment Scanning Using Infrared Thermography
For Digital Or Analog Recording Of All Items, Add

01 45 23 00-0138 Concrete Block Wall Investigation Using Infrared Thermography e s 23 000115
Note: For investigating issues with grouted cells, bond beams and other structural components in concrete block
walls.

01452300-0139 EA Concrete Block Wall Investigation Using Infrared Thermography, Mobilization Charge ..

014523 00-0140 CSF Up To 50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography.
For Digital Or Analog Recording Of All Items, Add

014523 00-0141 CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography ..
For Digital Or Analog Recording Of All Items, Add

01 45 23 00-0142 Other Nondestructive Field Testing Services o1 4s2s oo

01 4523 00-0143 HR ASNT Certified Level | NDT Consultant
014523 00-0144 HR ASNT Certified Level [ NDT CONSUANE..........ccccuiiiiiiiiiiiiiiiics e
01 4523 00-0145 HR ASNT Certified Level Il NDT Consultant..............cccoeoiiviiiiiiiiincccseccea
01452300-0146 HR Certified Industrial Radiography Radiation Safety Personnel

....69.90
... 72.70
....89.60
...89.60

01 45 23 00-0147 Testing Professional Services o: s 23 o008

01 452300-0148 HR Concrete, Steel, Masonry, Expansion Anchor And Soils Inspection
01452300-0149 HR Laboratory Technician
01 452300-0150 HR Portable Digital Reinforcement Scanner
01452300-0151 HR Subsurface Detection Radar System
01452300-0152 HR Pavement Rehabilitation Analysis Using Deflectors
01 452300-0153 HR  ASSOCIALE ENQINEET ......couiiiiiiiiiiteie ettt
01 452300-0154 HR Staff Engineer
01 452300-0155 HR Project Manager
01 452300-0156 HR Principal Engineer
014523 00-0157 HR Consulting Engineer

01 50 Temporary Facilities And Controls.,

Note: Tasks in this section shall be used as directed by owner.
01 51 Temporary Utilities ..«
015113 Temporary Electricity sy
01 51 13 00-0001 Service Switch And/Or Building Feeder Switch 5113

Note: Includes fuses.

01511300-0002 EA Temporary 30 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses ... 204.54
0151 1300-0003 EA Temporary 60 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses 271.28
0151 1300-0004 EA Temporary 100 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses . 296.89
0151 1300-0005 EA Temporary 200 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses . 462.02
0151 1300-0006 EA Temporary 400 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses . ..2,532.62 766.84
015113 00-0007 EA Temporary 600 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses . ..4,314.94 1,022.51
015113 00-0008 EA Temporary 800 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses . ..6,081.91 1,159.41
01511300-0009 EA Temporary 1,200 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses .. ..9,857.95 1,766.71
01511300-0010 EA Temporary 2,000 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses .. 13,994.36 2,650.16
01 51 13 00-0011 Panelboard Complete With Branch Fuses 120/208V 15115
Note: Main lug.
01511300-0012 EA Temporary 100 Amp Panelboard Complete With Up To 24 Branch Circuits, 120/208 Volt .... 200.75
01511300-0013 EA Temporary 200 Amp Panelboard Complete With Up To 42 Branch Circuits, 120/208 Volt 368.14
01511300-0014 EA Temporary 400 Amp Panelboard Complete With Up To 42 Branch Circuits, 120/208 Volt .... 552.11
01511300-0015 EA Temporary 600 Amp Panelboard Complete With Up To 42 Branch Circuits, 120/208 Volt 920.24
01 51 13 00-0016 Cord Grip Pluge:si13
Note: Includes installation, a maximum of 50' of cord and connection to source.
01511300-0017 EA Temporary 2 - Pole Cord Grip Plug With Installation 55.28
01511300-0018 EA Temporary 3 - Pole Cord Grip Plug With Installation 85.04
01511300-0019 EA Temporary 4 - Pole Cord Grip Plug With Installation 110.39
0151 1300-0020 EA Temporary 3 - Pole (30 A) Cord Grip Plug With Installation 85.04
0151 1300-0021 EA Temporary 4 - Pole (30 A) Cord Grip Plug With Installation 110.39
01511300-0022 EA Temporary 3 - Pole (50 A) Cord Grip Plug With Installation 85.04
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015126 Temporary Lighting esy
01 51 26 00-0001 Temporary Devices o152

Note: Includes removal after use.

015126 00-0002 EA Temporary Exit Light 41.23
015126 00-0003 EA Temporary Light Socket With Branch Wiring Connection And Lamp 8.57
015126 00-0004 EA Temporary 10 Light String With Cages 19.38
015126 00-0005 EA Temporary GFI Device With Enclosure And Branch Wiring 55.28
01 5126 00-0006 EA Temporary Trailer Socket With Branch Wiring.........cccooeeiiiieniiiinieeeseeeseeeeeene 20.02
01 51 26 00-0007 EA Temporary High Bay Light 81.17
01 52 Construction Facilities:
Note: Tasks in this section shall be used as directed by owner for owner's use.
015213 Field Offices And Sheds ws,
01 52 13 00-0001 Field Offices o519
Note: Excludes furniture, utility connections and service. Minimum 6 months rental.

0152 1300-0002 MO 8'x 24' Office, With Toilet 170.54

For Each Delivery And Removal, Round Trip, Add 939.13

For Each Set-Up (Block And Level), Add 163.42

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00

For Office Trailer Without Toilet, Deduct -34.11
0152 13 00-0003 MO 8'x 32' Office, With Toilet 193.27

For Each Delivery And Removal, Round Trip, Add 939.13

For Each Set-Up (Block And Level), Add 163.42

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00

For Office Trailer Without Toilet, Deduct -38.65
015213 00-0004 MO 10'x 36' Office, With Toilet 261.49

For Each Delivery And Removal, Round Trip, Add 1,556.98

For Each Set-Up (Block And Level), Add 266.63

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00

For Office Trailer Without Toilet, Deduct -52.30
015213 00-0005 MO 10'x 40" Office, With Toilet 278.55

For Each Delivery And Removal, Round Trip, Add 1,556.98

For Each Set-Up (Block And Level), Add 266.63

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00

For Office Trailer Without Toilet, Deduct -55.71
015213 00-0006 MO 10'x 44' Office, With Toilet 306.97

For Each Delivery And Removal, Round Trip, Add 1,556.98

For Each Set-Up (Block And Level), Add 266.63

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00
0152 13 00-0007 MO 10'x 50" Office, With Toilet 324.02

For Each Delivery And Removal, Round Trip, Add 1,556.98

For Each Set-Up (Block And Level), Add 266.63

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00
015213 00-0008 MO 12'x 44' Office, With Toilet 346.37

For Each Delivery And Removal, Round Trip, Add 1,556.98

For Each Set-Up (Block And Level), Add 266.63

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00
0152 1300-0009 MO 12'x50' Office, With Toilet 380.86

For Each Delivery And Removal, Round Trip, Add 1,556.98

For Each Set-Up (Block And Level), Add 266.63

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00
0152 1300-0010 MO 12'x 60" Office, With Toilet 414.98

For Each Delivery And Removal, Round Trip, Add 1,556.98

For Each Set-Up (Block And Level), Add 266.63

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00
0152 1300-0011 MO 24'x 60" Office, With Toilet 909.52

For Each Delivery And Removal, Round Trip, Add 2,965.68

For Each Set-Up (Block And Level), Add 430.05

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00
0152 1300-0012 MO 24" X 72" OffiCe, WIth TOHEE ..ottt ettt e e a e bt e b e et e e b e et e et e et et e et e ebe e st e nbeannenneanne 1,091.43

For Each Delivery And Removal, Round Trip, Add 2,965.68

For Each Set-Up (Block And Level), Add 430.05

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00
0152 1300-0013 MO 30'x 30' Office, With Toilet 518.72

For Each Delivery And Removal, Round Trip, Add 2,965.68

For Each Set-Up (Block And Level), Add 430.05

For Each Anchoring Into Dirt, Add 93.33

For Each Anchoring Into Asphalt Or Concrete, Add 140.00
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0152 13 00-0014 Accessories For Field Office Trailers ois:1
Note: Costs includes installation or placement in trailer.
0152 1300-0015 MO Desk For Field Office Trailer
0152 1300-0016 MO Rolling Desk Chair For Field Office Trailer.
0152 1300-0017 MO File Cabinet For Field Office Trailer
0152 1300-0018 MO Table For Field Office Trailer ..
0152 1300-0019 MO Folding Chair For Field Office Trailer
01521300-0020 EA Phone Hook-Up For Field Office Trailer
0152 1300-0021 MO Local Phone Service Per Phone Line For Field Office Trailer
0152 1300-0022 MO Security System With Monitoring For Field Office Trailer
0152 1300-0023 LF Perimeter Trailer Skirting For Field Office Trailer.
0152 1300-0024 LF Insulated Perimeter Trailer Skirting For Field Office Trailer
0152 1300-0025 MO Steps For Field Office Trailer
0152 1300-0026 MO Fax Machine For Field Office Trailer . .
01521300-0027 MO  Copier FOr Field OffiCe TIAIME........c.iuiiuiiiiitit ittt ettt e et et ettt ee et et et e b e e eneanan

01 52 13 00-0028 Storage Containers o s

0152 1300-0029 MO  8'X 8' X 10" STOrAQgE CONTAINET .......etiiutitieuteteett ettt ettt et eateass e et eae et e aae et e es e easeabeeas e et eae e bt ese e et eee e s e ebeemteebeenneateannenbeaseeateann 82.50
For Delivery And Pick-up Of Container, Add 167.39
For >12 Months, Deduct -24.75
01521300-0030 MO 8" X 8" X 20" StOrAQgE CONMAINMET ......cuviuiiieteutetiteateteet ettt ettt e ese et e e ese et eeese et eaees e et et es e et eaeest et e s est et e e es b et e e ese et et e st et eaneneeneanen 86.25
For Delivery And Pick-up Of Container, Add 184.13
For >12 Months, Deduct -25.88
01521300-0031 MO  8'X 8" X 40" StOragE CONMAINMET ......cuviuieiutiuietiteetetetett et estete et eat et et e st eseasesees e et es e et e s ea e et e et eseebeesea e et e et entes e et et ebe et et eseaseneereatenn 102.00
For Delivery And Pick-up Of Container, Add 370.83
For >12 Months, Deduct -30.60

015219 Sanitary Facilities o s
01 52 19 00-0001 Portable Toilets o521

Note: Includes delivery, set-up, servicing once per week and removal.
015219 00-0002 WK Portable Toilets, ChEMICAL.............ccoiiiiiiiic s 31.66
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Delivery, Add
0152 19 00-0003 MO Portable Toilets, Chemical...

For Each Additional Servicing Per Unit Per Week, A« 25.00
For Delivery, Add 35.00
0152 19 00-0004 WK ADA Portable Toilets, Chemical ..37.77
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Delivery, Add 35.00
0152 19 00-0005 MO ADA Portable Toilets, Chemical ....110.82
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Delivery, Add 35.00
015219 00-0006 WK Two Station Portable Handwash ..28.06
015219 00-0007 MO Two Station Portable Handwash ..85.10
0152 1900-0008 MO Portable TOIletS, MU TTAILET = 16" ......ccccuiiee e e ettt e e et e e e e et e e e e e eaaeeeeaaeaaeeaeeaaasaeaaeaaassssaaeasassasaeeaassssaeeaasssseeeaansees 2,569.75
Note: Includes women's room (3 toilets, 2 sinks) and men's room (1 toilet, 1 urinal and 1 sink)
0152 19 00-0009 WK Service Trailer ReStrooms, 3 TIMES PEI WEEK ..........uuuiiiieiiiieeeeeeiteee e e ettt e e e e et e e e e e etteeeaeeaaeeaeeasaaaeaaeeaaasssaeaaansasseeeaannens 1,926.38
01 54 Construction Aids
0154 23 Temporary Scaffolding And Platforms o:sq
01 54 23 00-0001 Scaffoldlng(015423>
Note: Additional scaffolding rental for work above the normal working height of 14'. See CSI section 04 05 26 00-
0000 for masonry scaffolding.
01 54 23 00-0002 Scaffoldlng Rental - Rental Only(015423oo-0001)
Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54
23 00-0006 for scaffolding erection and dismantling.
0154 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide x 7' Long Sections (CCF / Month) ..........cccocceevivinciiine. 20.84
For Up To 25, Add 8.34
For >25 To 50, Add 5.21
For >50 To 150, Add 2.08
01 54 23 00-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide x 7' Long Sections (CCF / Month) .........ccccceviiveninieennns 23.44
For Up To 25, Add 9.38
For >25 To 50, Add 5.86
For >50 To 150, Add 2.34
0154 23 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide x 7' Long Sections (CCF / Month) ..........ccccceeviiincinne. 31.26
For Up To 25, Add 12.50
For >25 To 50, Add 7.82
For >50 To 150, Add 3.13

01 54 23 00-0006 Scaffolding Erection And Dismantling - Labor Only 1 s4 2s co-0001)

Note: Includes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the
volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental.

01 54 23 00-0007 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories . .41.98
0154 23 00-0008 CCF >20' To 40' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories.. ....52.49
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..62.98
69.28
.79.78

01 54 2300-0009 CCF >40'To 60' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories .
01 54 2300-0010 CCF >60' To 80" Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories...
0154 2300-0011 CCF >80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories..

01 54 23 00-0012 Rolling Scaffolding e ss2s
Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of
scaffold.

0154 23 00-0013 DAY Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ....
01 54 2300-0014 WK Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .
0154 2300-0015 MO Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .
01 54 2300-0016 DAY Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .
0154 2300-0017 WK Rolling Scaffolding >20" To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ....
0154 2300-0018 MO Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .
01542300-0019 EA Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold, >14' To 20
0154 2300-0020 EA Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold, >20' To 40

015426 Temporary Swing Staging e:ss
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety equipment for
personnel and anchoring to existing roof anchors. Excludes installing roof anchors.

01 54 26 00-0001 Swing Stage e:s:2
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, and all necessary safety
equipment for personnel. Excludes installing roof anchors.
015426 00-0002 MO 7' Swing Stage, EIeCtric OPerated ...........ccoveeuririinieiniinieieiesieeeeeeeeeieeee e
0154 26 00-0003 MO 24' Swing Stage, Manually Operated..............ccoeeuririemeinienieieeseee e
01 54 26 00-0004 EA Swing Stage Erection And Dismantling
Note: Includes both erection and dismantling of swing stage.
0154 26 00-0005 EA Move Swing Stage To Different Roof At Same Site BT TSRO UT PP PR PP PPPPROON 185.73
01 54 26 00-0006 EA Move Swing Stage To Different LOCation At SAME ROO...........couiiiiiiiiei ettt aeeas 85.73

0154 29 Temporary Sidewalk Protection oisq
01 54 29 00-0001 Sidewalk Bridge(015429)
01 54 29 00-0002 Installation of Sidewalk Brid99(01542900-0001)

015429 00-0003 LF Installation of Heavy Duty Steel Post And Beam Sidewalk Bridge ASSEMDIY ..........cciiiiiiiiiiiniiieeseee e 71.38
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add 6.00
For Each Additional Foot Over 8' Wide, Add 3.00
For Each Additional Foot Over 8' High, Add 2.00
015429 00-0004 LF Installation of Netting for Sidewalk Bridge 3.43

01 54 29 00-0005 Monthly Rental of Sidewalk Bridge(01542900.0001>
015429 00-0006 LF Monthly Rental Of Up To 8" Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge

ASSEIMBIY ..ottt ettt ettt ettt 5.49
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 0.82
015429 00-0007 LF  Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 6.17
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 0.93
015429 00-0008 LF  Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 6.86
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.03
015429 00-0009 LF Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
Assembly ... . 6.86
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.03
0154 2900-0010 LF  Monthly Rental Of 8' - 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
AASSEIMBIY ..ottt ettt ettt 7.54
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.13
01542900-0011 LF Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 8.92
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.34
01542900-0012 LF Monthly Rental Of Over 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY .ttt ettt 8.23
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.23
01542900-0013 LF Monthly Rental Of Over 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 9.60
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.44
0154 2900-0014 LF  Monthly Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 10.29
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 154
01542900-0015 LF  Monthly Rental of Netting for SIdeWalk BIrOGE..........cc.eouiuiriiiiiiiiiieiieeet ettt sttt en e enene 1.03
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01 54 29 00-0016 Removal of Sidewalk Bridge : s 29 000001

01542900-0017 LF Removal of Heavy Duty Steel Post And Beam Sidewalk Bridge Assembly ...........ccccoceoiininiciinnnns
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.

... 27.97

For 3 Post System, Add 2.50

For Each Additional Foot Over 8' Wide, Add 1.25

For Each Additional Foot Over 8' High, Add 0.75
01542900-0018 LF Removal of Netting for SIdEWAIK BrAGE ..........oiiiiiiiiiiiiiieieieie ettt ettt ettt e et anen 1.71

01 55 Vehicular Access And Parking ..
015523 Temporary Roads sy
01 55 23 00-0001 Temporary Stabilized Construction Entrance o:sszs

Note: As per Caltrans detail.
01552300-0002 SF 3" To 4" Rock Temporary Stabilized Construction Entrance ASSEMDIY ...........ccooiiiiiiiiiriiiee e 2.79
Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with
rock, and compaction.
01552300-0003 SF >4"To 6" Rock Temporary Stabilized Construction Entrance ASSEMDIY ............ccoiiiiiiiiiriiii e 3.52
Note: Includes up to 12" excavation of pit, hauling and disposal of sail, filter fabric at base and sides, filled with
rock, and compaction.

01 55 23 00-0004 Rumble Trench Plate sz

01 5523 00-0005 MO 8'x10' Steel Rumble Trench Plate RENtaL...............ooiiiiiiiiiiiicc s 205.58
01 5523 00-0006 EA Place And Remove Rumble Plate .73.61
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
01552300-0007 EA Relocate And Adjust Location Of RUMDIE PIATE. ...........ccuiiiuiiiiiiitiieiietet ettt ee et en et eas 18.40
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

01 55 26 Traffic Control e:ss
01 55 26 00-0001 Removable Preformed Traffic Black Line Mask :ss 2

Note: Includes installation and removal after use.
01 5526 00-0002 LF 6" Removable Traffic Black Line Mask
01 5526 00-0003 LF 8" Removable Traffic Black Line Mask

01 55 26 00-0004 Temporary Preformed Traffic Line Tape o ssz
Note: Includes installation and removal after use.

01 5526 00-0005 LF 4" Reflective Removable Traffic Line Tape

015526 00-0006 LF 6" Reflective Removable Traffic Line Tape

015526 00-0007 LF 8" Reflective Removable Traffic Line Tape

01 55 26 00-0008 Temporary Painted Traffic Lines o ssz
Note: Includes installation and removal after use.
015526 00-0009 LF 4" Temporary Painted Traffic Lines......
For Not Removed, Deduct
015526 00-0010 LF 6" Temporary Painted Traffic Lines......
For Not Removed, Deduct
015526 00-0011 LF 8" Temporary Painted Traffic Lines......
For Not Removed, Deduct
015526 00-0012 EA 2" High x 2" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad...
015526 00-0013 EA 2" High x 4" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad...

01 55 26 00-0014 Pedestrian Traffic Control o ss 2

015526 00-0015 CLF 1", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange
01 5526 00-0016 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange
015526 00-0017 CLF 3/4", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow.
01 5526 00-0018 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow.
015526 00-0019 CLF 3", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent
015526 00-0020 CLF 6", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent
015526 00-0021 CLF 1" Exterior Vinyl Tape (Warning Tape)
015526 00-0022 CLF 2" Exterior Vinyl Tape (Warning Tape)
01 5526 00-0023 CLF 3" Exterior Vinyl Tape (Warning Tape)
01 5526 00-0024 CLF 4" Exterior Vinyl Tape (Warning Tape)

01 55 26 00-0025 Traffic Protection eisszs
01 55 26 00-0026 Portable Traffic Control Device Usage o: ss 26 o.0025)

Note: Excludes placing and removing devices.
01 55 26 00-0027 DAY 28" Cone With Reflective Collar
01 55 26 00-0028 WK 28" Cone With Reflective Collar
01 5526 00-0029 MO 28" Cone With Reflective Collar
01 5526 00-0030 DAY Vertical Panel....
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015526 00-0031 WK Vertical Panel 4.00
015526 00-0032 MO Vertical Panel 12.00

01 55 26 00-0033 DAY Channelizer Drum
01 55 26 00-0034 WK Channelizer Drum
01 55 26 00-0035 MO Channelizer Drum
01 55 26 00-0036 DAY Stackable Channelizer Panel
0155 26 00-0037 WK Stackable Channelizer Panel
015526 00-0038 MO Stackable Channelizer Panel
01 5526 00-0039 DAY Type | Barricade, Up To 3' Wide With Reflective Rail Each Side..
015526 00-0040 WK Type | Barricade, Up To 3' Wide With Reflective Rail Each Side.
015526 00-0041 MO Type | Barricade, Up To 3' Wide With Reflective Rail Each Side.
015526 00-0042 DAY Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ...
01 55 26 00-0043 WK Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..
01 5526 00-0044 MO Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..
01 5526 00-0045 DAY Type lll Barricade, Up To 5' Wide With Three Reflective Rails
01 5526 00-0046 WK Type lll Barricade, Up To 5' Wide With Three Reflective Rails
01 5526 00-0047 MO Type lll Barricade, Up To 5' Wide With Three Reflective Rails
01 55 26 00-0048 DAY Type Ill Barricade, >5' To 10' Wide With Three Reflective Rails
015526 00-0049 WK Type Ill Barricade, >5' To 10" Wide With Three Reflective Ralils...........cccccoviniiiincninnnne
015526 00-0050 MO Type Ill Barricade, >5' To 10" Wide With Three Reflective Ralils...........ccccccvviniiiincninnne
01 5526 00-0051 DAY Up To 10' Wide A Frame Barricade
015526 00-0052 WK Up To 10' Wide A Frame Barricade
01 5526 00-0053 MO Up To 10' Wide A Frame Barricade
01 55 26 00-0054 DAY Type A Or C Flasher
01 55 26 00-0055 WK Type A Or C Flasher
01 55 26 00-0056 MO Type A Or C Flasher
01 55 26 00-0057 DAY Type B Flasher (High Intensity)
01 5526 00-0058 WK Type B Flasher (High Intensity)
01 5526 00-0059 MO Type B Flasher (High Intensity)

.1.45

01 55 26 00-0060 Traffic Barriers Usage o1 ss 26000025
Note: Excludes placing and removing devices.

015526 00-0061 DAY 6' Long Portable Parking Curbs
015526 00-0062 WK 6'Long Portable Parking Curbs
01 5526 00-0063 MO 6'Long Portable Parking Curbs
01 5526 00-0064 DAY 6'Long Portable Speed Bumps
015526 00-0065 WK 6'Long Portable Speed Bumps
015526 00-0066 MO 6' Long Portable Speed Bumps
01 55 26 00-0067 DAY Up To 12.5' Concrete Traffic Barrier
015526 00-0068 WK Up To 12.5' Concrete Traffic Barrier
015526 00-0069 MO Up To 12.5' Concrete Traffic Barrier
01 5526 00-0070 DAY >12.5'To 20" Concrete Traffic Barrier...........
01 5526 00-0071 WK >12.5'To 20' Concrete Traffic Barrier
01 55 26 00-0072 MO >12.5'To 20' Concrete Traffic Barrier
01 55 26 00-0073 DAY 6'x 32" Tall Plastic Water Barrier
01 55 26 00-0074 WK 6'x 32" Tall Plastic Water Barrier
01 5526 00-0075 MO 6'x 32" Tall Plastic Water Barrier
015526 00-0076 DAY 6'x 46" Tall Plastic Water Barrier
015526 00-0077 WK 6'x 46" Tall Plastic Water Barrier
015526 00-0078 MO 6'x 46" Tall Plastic Water Barrier
01 55 26 00-0079 DAY Sand Filled Crash Attenuator Barrels
01 5526 00-0080 WK Sand Filled Crash Attenuator Barrels
01 5526 00-0081 MO Sand Filled Crash Attenuator Barrels

01 55 26 00-0082 Portable Signs And Message Displays Usage o ss 2 coos)
Note: Excludes placing and removing devices.
01 55 26 00-0083 DAY Mesh Or Vinyl Roll-up Sign With Stand
015526 00-0084 WK Mesh Or Vinyl Roll-up Sign With Stand
015526 00-0085 MO Mesh Or Vinyl Roll-up Sign With Stand
01 55 26 00-0086 DAY Aluminum Sign And Post
01 5526 00-0087 WK Aluminum Sign And Post
01 5526 00-0088 MO  Aluminum Sign And Post
01 5526 00-0089 DAY Aluminum Sign And A Frame Stand
015526 00-0090 WK  Aluminum Sign And A Frame Stand
015526 00-0091 MO  Aluminum Sign And A Frame Stand
015526 00-0092 DAY Trailer Mounted Flashing Arrow Board
015526 00-0093 WK Trailer Mounted Flashing Arrow Board
01 5526 00-0094 MO Trailer Mounted Flashing Arrow Board
01 5526 00-0095 DAY Trailer Mounted Portable Variable Message Sign (PVMS)
01 5526 00-0096 WK Trailer Mounted Portable Variable Message Sign (PVMS)
01 55 26 00-0097 MO Trailer Mounted Portable Variable Message Sign (PVMS)
0155 26 00-0098 DAY Two Head, Trailer Mounted Traffic Signal (Set Of Two)
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
01 5526 00-0099 WK Two Head, Trailer Mounted Traffic Signal (SEt Of TWO) .......ccueiiiiiiiiieeiiee ettt ettt eeneeanee 2,176.65
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
015526 00-0100 MO Two Head, Trailer Mounted Traffic Signal (St Of TWO) .......cctiuiriiiiiiiiiet et 6,529.95
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
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TOTAL DIRECT DEMOLITION
UOM DESCRIPTION UNIT COST UNIT COST

01 55 26 00-0101 Place And Remove Traffic Protection Using Truck e ss s o025
Note: Includes delivery and return up to 15 miles.

015526 00-0102 EA Place And Remove Up To 250 Cones Using Truck
015526 00-0103 EA Place And Remove >250 Cones Using Truck .
015526 00-0104 EA Place And Remove Up To 250 Panels/Channelizers USING TIUCK.........c.uiuiiiiiiriaieiei ettt 4.83
015526 00-0105 EA Place And Remove >250 Panels/Channelizers Using Truck .
015526 00-0106 EA Place And Remove Up To 250 Barricades Using Truck
015526 00-0107 EA Place And Remove >250 Barricades Using Truck
015526 00-0108 EA Place And Remove Curbs/Speed Bumps Using Truck
015526 00-0109 EA Place And Remove Portable Sign And Stand Using Truck
015526 00-0110 EA Place And Remove Aluminum Sign And Post Using Truck
01552600-0111 EA Place And Remove Trailer Mounted Boards And Signals Using Truck..
01552600-0112 EA Place And Remove Up To 12.5' Concrete Traffic Barrier

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13

00-0000 for mobilization tasks.

For 1 Barrier, Add 184.03

For 2 Barriers, Add 66.25

For 3 Barriers, Add 22.08
015526 00-0113 EA Place And Remove >12.5' Concrete Traffic BArfier..........ccccociiiiiiiiiiiii 110.41

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

For 1 Barrier, Add 276.03

For 2 Barriers, Add 99.37

For 3 Barriers, Add 33.12
015526 00-0114 EA Place And Remove Plastic Water BAITIET ..............ccooiiiiiiiiiiicc s 38.35

Note: Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rental
tasks, 01 71 13 00-0000 for mobilization tasks.

For 1 Barrier, Add 92.00

For 2 Barriers, Add 33.12

For 3 Barriers, Add 11.04
015526 00-0115 EA Place And Remove Crash AteNUALOr BAITEIS.............cocoiiiiiiiiiiiiiiccccc s 55.20

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

For 1 Barrier, Add 138.00
For 2 Barriers, Add 49.68
For 3 Barriers, Add 16.56

01 55 26 00-0116 Place And Remove Traffic Protection From Roadside (Daily) o1 ss 26 00-0025)

015526 00-0117 EA Place And Remove Up To 250 Cones By Hand From Roadside.............ccceeiiiieniiiieniniicnieiees

015526 00-0118 EA Place And Remove >250 Cones By Hand From Roadside

015526 00-0119 EA Place And Remove Up To 250 Panels/Channelizers By Hand From Roadside

015526 00-0120 EA Place And Remove >250 Panels/Channelizers By Hand From Roadside

015526 00-0121 EA Place And Remove Up To 250 Barricades By Hand From Roadside

015526 00-0122 EA Place And Remove >250 Barricades By Hand From Roadside

015526 00-0123 EA Place And Remove Portable Sign And Stand From Roadside.

015526 00-0124 EA Place And Remove Trailer Mounted Boards And Signals From Roadside

015526 00-0125 EA Roadside Relocation Of Concrete Traffic Barrier............cccoovviiiiiiiciiiiciiiicccs
Note: Excludes flatbed truck. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for
rental tasks, 01 71 13 00-0000 for mobilization.

01 56 Temporary Barriers And Enclosures .

Note: Includes removal after use.

0156 16 Temporary Dust Barriers o:sq

01 56 16 00-0001 Temporary Sheeting For Protection o:ss1s

0156 16 00-0002 SF 6 Mil Plastic Sheeting, Applied To Floors
0156 16 00-0003 SF 6 Mil Plastic Sheeting, Applied To Wall
01 56 16 00-0004 SF 6 Mil Plastic Sheeting, Applied To Ceilings

01 56 16 00-0005 SF 10 Mil Plastic Sheeting Applied To Scaffolding

01 56 16 00-0006 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Floors ...0.33
0156 16 00-0007 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Walls. ..0.41

0156 16 00-0008 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Ceilings....... ..0.53
0156 16 00-0009 SF  Burlap, Applied To Floors .
0156 16 00-0010 EA 7' Zipper Door For Plastic Sheeting .
0156 16 00-0011 LF  Zip Wall Kit And ICRA Dust Control Awareness Barrier (Per LF Of Wall)..........ccceviiveiiniennns

Note: Includes up to 12' long spring loaded poles, side clamps, foam rails and 6 mil poly barrier. Excludes zip

doors.

0156 16 00-0012 EA  Up TO 1 SF INiVidUAIl CritiCAl BAIMIETS.......cceiuiitiiieiitieteieiiee ettt eb ettt b ettt ettt et et eneanen 9.29
Note: For Outlets And Receptacles

0156 16 00-0013 EA  >1To 4 SF Individual CHtICAl BAITIETS ..........coiiiiiieiiiiiiiciccci s 14.05

Note: For diffusers, ceiling speakers, return grilles, etc.
0156 16 00-0014 EA >4 To 8 SF Individual Critical Barriers .
Note: For diffusers, return grilles, access doors, light fixtures, etc.
0156 16 00-0015 EA >8 To 32 SF Individual CritiCal BAITIErS ...........ccciiiiiiiiiiiiiii bbb 29.10
Note: For doors, windows, etc.

01 56 16 00-0016 Temporary Stud Wall 5616
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0150 Temporary Facilities And Controls

0156 Temporary Barriers And Enclosures

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 56 16 00-0017 Temporary Stud Wall With Drywall o1 s 16 0s0016)
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, drywall taped and finished and removal after use. Excludes paint.
01 56 16 00-0018 Temporary Stud Wall With Drywall e: s 16 000017,
0156 16 00-0019 SF  3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET...........cccevueiririeiiiieieieieeeeeeeeeseeeeeeseeeeiees 4.96
For Metal Studs 24" On Center, Add/Deduct 0.33
0156 16 00-0020 SF  1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET...........cccevueiriirieiieiieieieieeesreeeie e eeeeeiees 4.96
For Metal Studs 24" On Center, Add/Deduct 0.33
0156 16 00-0021 SF 5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET.........ccueruiriiriirieieiiesieeie st sieenenees 5.04
For Metal Studs 24" On Center, Add/Deduct 0.33
0156 16 00-0022 SF  3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" ON CeNLET .........ccueriiruirieiieiiesieeiesie e sieenenees 6.88
For Metal Studs 24" On Center, Add/Deduct 0.41
0156 16 00-0023 SF  1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center
For Metal Studs 24" On Center, Add/Deduct
0156 16 00-0024 SF 5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center
For Metal Studs 24" On Center, Add/Deduct 0.41
01 56 16 00-0025 Temporary Stud Wall With Fire Rated Drywall o s 16 000019
0156 16 00-0026 SF  1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ..............cccccceeviviiiicnnnne 5.06
For Metal Studs 24" On Center, Add/Deduct 0.33
0156 16 00-0027 SF  5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ............cccceeeveivenrennens 5.08
For Metal Studs 24" On Center, Add/Deduct 0.33
01 56 16 00-0028 SF 5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center...........cccecuererveniennenuennns 5.04
For Metal Studs 24" On Center, Add/Deduct 0.33
0156 16 00-0029 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On
Center 5.67
For Metal Studs 24" On Center, Add/Deduct 0.33
0156 16 00-0030 SF  1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............cccceevevvenveneennns 7.07
For Metal Studs 24" On Center, Add/Deduct 0.41
0156 16 00-0031 SF  5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............cocceevirencnnenns 7.13
For Metal Studs 24" On Center, Add/Deduct 0.41
0156 16 00-0032 SF  5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ............ceceeevrerrennens 7.03
For Metal Studs 24" On Center, Add/Deduct 0.41
0156 16 00-0033 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On
Center 8.30
For Metal Studs 24" On Center, Add/Deduct 0.41
01 56 16 00-0034 Temporary Stud Wall With Oriented Strand Board (OSB) o1 56 16 00-0016)
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, oriented strand board (OSB) wall sheathing, and removal after use. Excludes paint.
0156 16 00-0035 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center................... 4.89
For Metal Studs 24" On Center, Add/Deduct 0.33
0156 16 00-0036 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 4.93
For Metal Studs 24" On Center, Add/Deduct 0.33
01 56 16 00-0037 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 5.04
For Metal Studs 24" On Center, Add/Deduct 0.33
0156 16 00-0038 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 5.10
For Metal Studs 24" On Center, Add/Deduct 0.33
0156 16 00-0039 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .. .6.74
For Metal Studs 24" On Center, Add/Deduct .
0156 16 00-0040 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 6.82
For Metal Studs 24" On Center, Add/Deduct 0.41
0156 16 00-0041 SF 5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 7.05
For Metal Studs 24" On Center, Add/Deduct 0.41
0156 16 00-0042 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 7.17
For Metal Studs 24" On Center, Add/Deduct 0.41
01 56 16 00-0043 Temporary Stud Wall With BC Plywood o: ss 16 00.0016)
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, interior/exterior BC plywood wall sheathing, and removal after use. Excludes paint.
0156 16 00-0044 SF  3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On CeNter...........cccueruiriverierienieieneeienens 5.16
For Metal Studs 24" On Center, Add/Deduct 0.33
0156 16 00-0045 SF 1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On CeNter...........cccueruirveerienienieieneeienens 5.31
For Metal Studs 24" On Center, Add/Deduct 0.33
0156 16 00-0046 SF  5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On CeNter...........cccueruiriverienienieieneeienens 5.46
For Metal Studs 24" On Center, Add/Deduct 0.33
0156 16 00-0047 SF  3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............cceevveriereneeineneneens 5.59
For Metal Studs 24" On Center, Add/Deduct 0.33
0156 16 00-0048 SF  3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center.............cooveveireneineninaens 7.28
For Metal Studs 24" On Center, Add/Deduct 0.41
0156 16 00-0049 SF  1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccooveveivenreineneiaens 7.58
For Metal Studs 24" On Center, Add/Deduct 0.41
0156 16 00-0050 SF  5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccoovereireneeinenenaens 7.89
For Metal Studs 24" On Center, Add/Deduct 0.41
0156 16 00-0051 SF  3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center............cccooverevnenreinenienaens 8.14
For Metal Studs 24" On Center, Add/Deduct 0.41
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01 56 16 00-0052 Temporary Stud Wall With Plastic Sheeting c: s 1 000016)
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, 6 Mil plastic sheeting, and removal after use. Excludes paint.
0156 16 00-0053 SF 6 Mil Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" ON CeNLer ............ccueiriiiririereeieienieieieseeeeieeeeeeieees 2.85

01 56 16 00-0054 Temporary DOoOrsS (o156 16 00-0016)
Note: For temporary stud walls. Includes removal after use.
01 56 16 00-0055 EA Temporary Metal Door And Frame PR
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use.

01 56 16 00-0056 Temporary Floor Protection oiss s

01 56 16 00-0057 SF  Masonite For Temporary Floor Protection
0156 16 00-0058 SF  1/2" Plywood For Temporary Floor Protection
0156 16 00-0059 SF  3/4" Plywood For Temporary Floor Protection

01 56 16 00-0060 Sticky Mats @ ss 16

0156 16 00-0061 EA 18" x 36", 30 Layer Sticky Mat............cccccoiviiiiiiiiiiccccccs e
For 60 Layers Instead Of 30, Add

0156 16 00-0062 EA 18" x 46", 30 Layer Sticky Mat
For 60 Layers Instead Of 30, Add

0156 16 00-0063 EA 24" x 36", 30 Layer Sticky Mat............cccooviuiiiriiiiiiicccesccee s
For 60 Layers Instead Of 30, Add

0156 16 00-0064 EA 25" x 45", 30 Layer Sticky Mat............ccccoviiiiiiiiiiiiccccccceesca
For 60 Layers Instead Of 30, Add

0156 16 00-0065 EA 36" x 36", 30 Layer StCKY Malt........c.ccouiriiriiiiiieiesieee e
For 60 Layers Instead Of 30, Add

0156 16 00-0066 EA 36" x 46", 30 Layer StCKY Malt........c.ccouiriiriiiiieieieeie e
For 60 Layers Instead Of 30, Add

0156 16 00-0067 EA 36" x 60", 30 Layer Sticky Mat
For 60 Layers Instead Of 30, Add

01 56 16 00-0068 EA 36" x 72", 30 Layer StCKY Malt........c.ccoiiiiiriiiiiieiesie e

0156 26 Temporary Fencing ose
01 56 26 00-0001 Temporary Fencing o ssz

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0002 Temporary Chain Link Fence cu ss 26 o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0003 Temporary Chain Link Fence, Up To 6 Months o1 se 2s co0002)

0156 26 00-0004 LF  Temporary 4' High Chain Link Fence And Posts, Up To 6 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

0156 26 00-0005 LF  Temporary 6' High Chain Link Fence And Posts, Up To 6 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0006 LF  Temporary 8' High Chain Link Fence And Posts, Up To 6 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0007 LF  Temporary 10' High Chain Link Fence And Posts, UP TO 6 MONTNS .........ccuiiiiiiiiiieieei et
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0008 Temporary Chain Link Fence, >6 To 12 Months e ss 2s 00002

01 56 26 00-0009 LF  Temporary 4' High Chain Link Fence And Posts, >6 T0 12 MONERS ........cocuiriiiiiiiiiiieee e 3.48

For >100 To 250, Deduct -0.17

For >250 To 500, Deduct -0.35

For >500, Deduct -0.52

For Shade Cloth, Add 1.60
0156 26 00-0010 LF  Temporary 6' High Chain Link Fence And Posts, >6 T0 12 MONERS ........cocuiiiiiiiiiiieieei e 3.91

For >100 To 250, Deduct -0.20

For >250 To 500, Deduct -0.39

For >500, Deduct -0.59

For Shade Cloth, Add 2.55
0156 26 00-0011 LF  Temporary 8' High Chain Link Fence And Posts, >6 T0 12 MONERS ........cccuiiiiiiiiieiiei e 6.61

For >100 To 250, Deduct -0.33

For >250 To 500, Deduct -0.66

For >500, Deduct -0.99

For Shade Cloth, Add 3.60
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0012 LF  Temporary 10' High Chain Link Fence And POsts, >6 TO 12 MONNS.........coiiiiiiiiiiiiieie e 19.66
For >100 To 250, Deduct -0.98
For >250 To 500, Deduct -1.97
For >500, Deduct -2.95
For Shade Cloth, Add 4.75

01 56 26 00-0013 Temporary Chain Link Fence, >12 To 18 Months 1 e 2s co0002)

0156 26 00-0014 LF  Temporary 4' High Chain Link Fence And Posts, >12 To 18 Month
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

0156 26 00-0015 LF  Temporary 6' High Chain Link Fence And Posts, >12 To 18 Months.
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

0156 26 00-0016 LF  Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months.
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0017 LF  Temporary 10' High Chain Link Fence And Posts, >12 TO 18 MONTNS........c.cccuiiiiiiiiiieieii e
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0018 Temporary Chain Link Fence, >18 Months e ss s 00002

0156 26 00-0019 LF  Temporary 4' High Chain Link Fence And POStS, >18 MONENS. ..ottt 4.21

For >100 To 250, Deduct -0.21

For >250 To 500, Deduct -0.42

For >500, Deduct -0.63

For Shade Cloth, Add 1.60
0156 26 00-0020 LF  Temporary 6' High Chain Link Fence And POStS, >18 MONENS........ccuiiiiiiiiiiiieie ettt 4.72

For >100 To 250, Deduct -0.24

For >250 To 500, Deduct -0.47

For >500, Deduct -0.71

For Shade Cloth, Add 2.55
0156 26 00-0021 LF  Temporary 8' High Chain Link Fence And POStS, >18 MONENS........ccuiiiiiiiiiiii ettt 7.99

For >100 To 250, Deduct -0.40

For >250 To 500, Deduct -0.80

For >500, Deduct -1.20

For Shade Cloth, Add 3.60
0156 26 00-0022 LF  Temporary 10' High Chain Link Fence And POsts, >18 MONTNS. .......ccciiiiiiiiiiiiie et 23.78

For >100 To 250, Deduct -1.19

For >250 To 500, Deduct -2.38

For >500, Deduct -3.57

For Shade Cloth, Add 4.75

01 56 26 00-0023 Temporary Chain Link Fence Gates o: ss 26 o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0024 Temporary Chain Link Fence Gates, Up To 6 Months e ss 2 00.0029)

01 56 26 00-0025 4' High, Temporary Chain Link Fence Gates, Up To 6 Months c: ss 2 0s-0020)

0156 26 00-0026 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0027 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months............ccccooeoivineneinne
For Shade Cloth, Add

01 56 26 00-0028 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccoecveiiiicninncnnne
For Shade Cloth, Add

0156 26 00-0029 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccoeoeviiicnieiiennnns
For Shade Cloth, Add

01 56 26 00-0030 EA 20" Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

0156 26 00-0031 EA 24'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccoeoveiiiicniniiennns
For Shade Cloth, Add

01 56 26 00-0032 6' High, Temporary Chain Link Fence Gates, Up To 6 Months c: s 26000029

0156 26 00-0033 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0034 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccoeoveviiicnieiiennne
For Shade Cloth, Add

01 56 26 00-0035 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 MoNths...........cccoeoveniiienieieennnne
For Shade Cloth, Add

01 56 26 00-0036 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccoeoveviiicninnienns
For Shade Cloth, Add

01 56 26 00-0037 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add
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01 56 26 00-0038 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS..........coiiiiiiiiiiiie e 560.31
For Shade Cloth, Add 143.50

01 56 26 00-0039
01 56 26 00-0040

01 56 26 00-0041
01 56 26 00-0042
01 56 26 00-0043
01 56 26 00-0044

01 56 26 00-0045

01 56 26 00-0046
01 56 26 00-0047

01 56 26 00-0048
01 56 26 00-0049
01 56 26 00-0050
01 56 26 00-0051

01 56 26 00-0052

01 56 26 00-0053

01 56 26 00-0054
01 56 26 00-0055

01 56 26 00-0056
01 56 26 00-0057
01 56 26 00-0058
01 56 26 00-0059

01 56 26 00-0060

01 56 26 00-0061
01 56 26 00-0062

01 56 26 00-0063
01 56 26 00-0064
01 56 26 00-0065
01 56 26 00-0066

01 56 26 00-0067

01 56 26 00-0068
01 56 26 00-0069

01 56 26 00-0070
01 56 26 00-0071
01 56 26 00-0072
01 56 26 00-0073

01 56 26 00-0074

01 56 26 00-0075
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8' High, Temporary Chain Link Fence Gates, Up To 6 Months et s 26 00002

EA  4'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONENS.........c.ccuiiiiiiiiiiirieieiseeeee et
For Shade Cloth, Add

EA  10'Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

EA  12'Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

EA  15'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

EA 20" Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 Months...
For Shade Cloth, Add

EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

10' High, Temporary Chain Link Fence Gates, Up To 6 Months 1 se 2 co00ze)

EA  4'Wide, 10" High, Temporary Chain Link Fence Gate, Up TO 6 MONENS. ........cccciiiiiiiiiiiieeiiseeee e
For Shade Cloth, Add X

EA  10'Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Month:
For Shade Cloth, Add

EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months.
For Shade Cloth, Add

EA  15'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months.
For Shade Cloth, Add

EA 20" Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months.
For Shade Cloth, Add

EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months.
For Shade Cloth, Add

Temporary Chain Link Fence Gates, >6 To 12 Months o1 ss 2 00023
4' High, Temporary Chain Link Fence Gates, >6 To 12 Months 1 ss 2s o003

EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONENS ........cccuiiiiiiiiiiiiieeeesiee e 211.03
For Shade Cloth, Add 15.01

EA 10" Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONTNS ........c.cciiiiiiiiiiieiesieeieie e 328.27
For Shade Cloth, Add 37.52

EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONTNS ..........cciiiiiiiiiiiieiesie e 375.17
For Shade Cloth, Add 45.02

EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONTNS ..........cciiiiiiiiiiiieiesieeeee et 422.06
For Shade Cloth, Add 56.28

EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONTNS .........ccccouiiiiiiiiiirieieieeiee e 515.84
For Shade Cloth, Add 75.03

EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONTNS .........ccccouiiiiriiiiirieieiieeeiee et 562.76
For Shade Cloth, Add 90.04

6' High, Temporary Chain Link Fence Gates, >6 To 12 Months c: s 26000053

EA  4'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months e a———aa s 220.63
For Shade Cloth, Add 23.92

EA 10" Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONTNS ..........cciiiiiiiiiiiieiesie e 343.19
For Shade Cloth, Add 59.79

EA  12'Wide, 6' High, Temporary Chain Link Fence Gate, >6 T0 12 MONTNS ..........cciiiiiiiiiiieiesieeee et 392.21
For Shade Cloth, Add 71.75

EA  15'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONENS .........cccoouiiiiiiiiiirieieiiseeeee et 441.26
For Shade Cloth, Add 89.69

EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONTNS .........ccoouiiiiiiiiiinieieiieeeiee e 539.30
For Shade Cloth, Add 119.58

EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONTNS .........ccccouiiiiiiiiiirieieieeiee e 588.33
For Shade Cloth, Add 143.50

8' High, Temporary Chain Link Fence Gates, >6 To 12 Months c: ss 2s 000055

EA  4'Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONENS ........cccuiiiiiiiiiiiereeeesie s 242.69
For Shade Cloth, Add 33.77

EA 10" Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONTNS ..........cciriiiiiiiiieiesieeee et 377.51
For Shade Cloth, Add 84.41

EA  12'Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONTNS ........c.cciiiiiiiiiiieiesieeie e 431.44
For Shade Cloth, Add 101.30

EA  15'Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONENS .........ccccouiiiiriiiiirieeeieeeiee e 485.37
For Shade Cloth, Add 126.62

EA 20" Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONTNS .........ccccouiiiiiiiiiirieieieeeiee e 593.23
For Shade Cloth, Add 168.83

EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONENS .........ccccouiiiiiiiiiirieieieeeiee e 647.16
For Shade Cloth, Add 202.59

10" High, Temporary Chain Link Fence Gates, >6 To 12 Months c: ss 2s 00053
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01 General Requirements

0150 Temporary Facilities And Controls

0156 Temporary Barriers And Enclosures

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0076 EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >6 TO 12 MONthS .........ccooviiiiiiiiiiiceeee e 303.36
For Shade Cloth, Add 44,55
01 56 26 00-0077 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months et 471.89
For Shade Cloth, Add 111.38
01 56 26 00-0078 EA 12'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months e a———aa s 539.30
For Shade Cloth, Add 133.65
01 56 26 00-0079 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months et 606.72
For Shade Cloth, Add 167.07
01 56 26 00-0080 EA 20'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months et 741.54
For Shade Cloth, Add 222.76
0156 26 00-0081 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months et 808.96
For Shade Cloth, Add 267.31

01 56 26 00-0082 Temporary Chain Link Fence Gates, >12 To 18 Months 1 ss 2s 000029
01 56 26 00-0083 4' High, Temporary Chain Link Fence Gates, >12 To 18 Months 156 2 co00s2)

0156 26 00-0084 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0085 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0086 EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0087 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0088 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0089 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0090 6' High, Temporary Chain Link Fence Gates, >12 To 18 Months e s 2s 00.00z2)
0156 26 00-0091 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add
0156 26 00-0092 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add
0156 26 00-0093 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add
0156 26 00-0094 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add
0156 26 00-0095 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add
0156 26 00-0096 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0097 8' High, Temporary Chain Link Fence Gates, >12 To 18 Months e ss 2 000082

0156 26 00-0098 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0099 EA 10'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0100 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0101 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0102 EA 20'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0103 EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0104 10' High, Temporary Chain Link Fence Gates, >12 To 18 Months 1 e 2s oo-oos2)

0156 26 00-0105 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0106 EA  10'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........cccceviivienininennnne
For Shade Cloth, Add

0156 26 00-0107 EA 12'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........cccocevvivininiiniens
For Shade Cloth, Add

0156 26 00-0108 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........ccceceviviiinciinnns
For Shade Cloth, Add

0156 26 00-0109 EA 20" Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........ccceceviiininciniens
For Shade Cloth, Add

0156 26 00-0110 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........ccceceviiivincinicnns
For Shade Cloth, Add

01 56 26 00-0111 Temporary Chain Link Fence Gates, >18 Months o1 ss 2s cco0s
01 56 26 00-0112 4' High, Temporary Chain Link Fence Gates, >18 Months i ss2sc00111)

0156 26 00-0113 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONtNS ...........cciiiiiiiiiiiiiiiecieee et 232.13
For Shade Cloth, Add 15.01
0156 26 00-0114 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccccouiiiiiiiiiiiieieieeee e 361.10
For Shade Cloth, Add 37.52
copyright 2017 The Gordian Group, Inc. September 2017
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01

01 50
0156

General Requirements

Temporary Facilities And Controls
Temporary Barriers And Enclosures

TOTAL DIRECT DEMOLITION

UOM_ DESCRIPTION UNIT COST UNIT COST

0156 26 00-0115 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONNS .........ccoiiiiiiiiiiiieiiee e 412.68

For Shade Cloth, Add 45.02
0156 26 00-0116 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONNS .........cc.oiiiiiiiiiiiiiieee e 464.27

For Shade Cloth, Add 56.28
0156 26 00-0117 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccouiiiiriiiiiieieiiseee et 567.43

For Shade Cloth, Add 75.03
0156 26 00-0118 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONTNS ..........cccoouiiiiriiiiiieieiiseiee s 619.04

For Shade Cloth, Add 90.04

01 56 26 00-0119

01 56 26 00-0120
01 56 26 00-0121
01 56 26 00-0122
01 56 26 00-0123
01 56 26 00-0124

01 56 26 00-0125

01 56 26 00-0126

01 56 26 00-0127
01 56 26 00-0128
01 56 26 00-0129
01 56 26 00-0130
01 56 26 00-0131

01 56 26 00-0132

01 56 26 00-0133

01 56 26 00-0134
01 56 26 00-0135
01 56 26 00-0136
01 56 26 00-0137
01 56 26 00-0138

01 56 26 00-0139

01 56 26 00-0140

01 56 26 00-0141
01 56 26 00-0142

01 56 26 00-0143

01 56 26 00-0144

01 56 26 00-0145
01 56 26 00-0146

September 2017

6' High, Temporary Chain Link Fence Gates,

EA  4'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA 10" Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  12'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  15'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

8' High, Temporary Chain Link Fence Gates,

EA  4'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA 10" Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  12'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  15'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  20'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

10' High, Temporary Chain Link Fence Gates, >18 Months e ss 26 oo.0111)

EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA 10" Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  15'Wide, 10" High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  20'Wide, 10" High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  24'Wide, 10" High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

Temporary Chain Link Fence Panels (Portable) o ss 26 00000
Note: Includes set-up and removal. Excludes sandbags.

Temporary Chain Link Fence Panels (Portable), Up To 6 Months : ss 26 000140

LF
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

LF
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

LF
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

Temporary Chain Link Fence Panels (Portable), >6 To 12 Months o1 ss 2 cco10

LF  Temporary 4' High Chain Link Fence Panels (Portable), >6 To 12 Months....

Temporary 4' High Chain Link Fence Panels (Portable), Up To 6 MONthS...........ccooiiiiiiiiiinieicieeeeseeceeene

Temporary 6' High Chain Link Fence Panels (Portable), Up T 6 MONNS.........cccviiiiiiiiiiiiesieeeieeeceseeees

Temporary 8' High Chain Link Fence Panels (Portable), Up TO 6 MONNS........c.ccoviiiiiiiiiiiiesieeeeeecie s

................... 3.78

-0.19
-0.38
-0.57

1.60

................... 4.23

-0.21
-0.42
-0.63

255

................... 6.82

-0.34
-0.68
-1.02

3.60

For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct

For Shade Cloth, Add
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01 General Requirements
0150 Temporary Facilities And Controls
0156 Temporary Barriers And Enclosures

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0147 LF  Temporary 6' High Chain Link Fence Panels (Portable), >6 TO 12 MONNS .........ccoiiiiiiiiiiiieee e 4.58
For >100 To 250, Deduct -0.23
For >250 To 500, Deduct -0.46
For >500, Deduct -0.69
For Shade Cloth, Add 2.55
0156 26 00-0148 LF  Temporary 8' High Chain Link Fence Panels (Portable), >6 TO 12 MONNS .........cc.oiiiiiiiiiiiieese e 7.42
For >100 To 250, Deduct -0.37
For >250 To 500, Deduct -0.74
For >500, Deduct -1.11
For Shade Cloth, Add 3.60
01 56 26 00-0149 Temporary Chain Link Fence Panels (Portable), >12 To 18 Months e ss2s 00
0140)
0156 26 00-0150 LF  Temporary 4' High Chain Link Fence Panels (Portable), >12 T0 18 MONENS ........c.cooiiiiiiiiiiiieiee e 4.42
For >100 To 250, Deduct -0.22
For >250 To 500, Deduct -0.44
For >500, Deduct -0.66
For Shade Cloth, Add 1.60
0156 26 00-0151 LF  Temporary 6' High Chain Link Fence Panels (Portable), >12 T 18 MONtNS .........ciiiiriiiiiiiececiece e 4.99
For >100 To 250, Deduct -0.25
For >250 To 500, Deduct -0.50
For >500, Deduct -0.75
For Shade Cloth, Add 2.55
0156 26 00-0152 LF  Temporary 8' High Chain Link Fence Panels (Portable), >12 T0 18 MONtNS ......c..ciitiiiiiiiiiiieiciee e 8.09
For >100 To 250, Deduct -0.40
For >250 To 500, Deduct -0.81
For >500, Deduct -1.21
For Shade Cloth, Add 3.60
01 56 26 00-0153 Temporary Chain Link Fence Panels (Portable), >18 Months : s6 2s 00140
0156 26 00-0154 LF  Temporary 4' High Chain Link Fence Panels (Portable), >18 MONNS ........c.cciiiiiiiiiieireieeiee e 4.83
For >100 To 250, Deduct -0.24
For >250 To 500, Deduct -0.48
For >500, Deduct -0.72
For Shade Cloth, Add 1.60
0156 26 00-0155 LF  Temporary 6' High Chain Link Fence Panels (Portable), 18 MONtNS ..........c.ccoiiiiiiiiiiiicieieeece e 5.39
For >100 To 250, Deduct -0.27
For >250 To 500, Deduct -0.54
For >500, Deduct -0.81
For Shade Cloth, Add 2.55
0156 26 00-0156 LF  Temporary 8' High Chain Link Fence Panels (Portable), 18 MONtNS ..........c.ccoiiiiiiiiiiiiieeieeeee e 8.79
For >100 To 250, Deduct -0.44
For >250 To 500, Deduct -0.88
For >500, Deduct -1.32
For Shade Cloth, Add 3.60
01 56 26 00-0157 Temporary Chain Link Fence Panels (Portable) Sandbags o1 sz w10
01 56 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) SAndDag...........couiiiiiiiiiii et 5.70
Note: Includes placement and removal.
01 56 26 00-0159 Relocate Chain Link Fence, Gates And Panels e ss 26 000001
Note: Excludes auguring/drilling for posts.
01 56 26 00-0160 Relocate Temporary Chain Link Fence On Site o156 2s o159
0156 26 00-0161 LF Relocate Temporary 4' High Chain Link Fence And Posts .2.72
0156 26 00-0162 LF Relocate Temporary 6' High Chain Link Fence And Posts
0156 26 00-0163 LF Relocate Temporary 8 High Chain Link Fence And Posts .5.89
0156 26 00-0164 LF Relocate Temporary 10' High Chain Link Fence And Posts .7.26
01 56 26 00-0165 Relocate Temporary Chain Link Fence Panels On Site o15se 2 ovo1s0
0156 26 00-0166 LF Relocate Temporary 4' High Chain Link Fence Panel, Self Standing .0.68
0156 26 00-0167 LF Relocate Temporary 6' High Chain Link Fence Panel, Self Standing .0.81
0156 26 00-0168 LF  Relocate Temporary 8' High Chain Link Fence Panel, Self Standing .0.92
01 56 26 00-0169 Relocate Temporary Chain Link Gates On Site : ss 2s o0.0159)
0156 26 00-0170 EA Relocate Temporary 4' High Chain Link Vehicle Gate And Posts
0156 26 00-0171 EA Relocate Temporary 6' High Chain Link Vehicle Gate And Posts
0156 26 00-0172 EA Relocate Temporary 8' High Chain Link Vehicle Gate And Posts
0156 26 00-0173 EA Relocate Temporary 10' High Chain Link Vehicle Gate And Posts
01 56 26 00-0174 Temporary Safety Fence e:ssz
Note: Includes removal after use.
0156 26 00-0175 LF 48" High With Posts At 8' On Center, Plastic Mesh Temporary Safety FENCE ........c.coouiiiiiiiiiiee e 2.40
01 56 29 Temporary Protective Walkways o1sq
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General Requirements 01

Temporary Facilities And Controls 01 50
Temporary Barriers And Enclosures 01 56

TOTAL DIRECT DEMOLITION
UOM DESCRIPTION UNIT COST UNIT COST

01 56 29 00-0001 Temporary Walkways And Railings o1 ss 2

0156 29 00-0002 LF  Temporary Wooden Guardrail With Top-Rail With Two Side Rails On 36" High 2 x 4 Posts 18" On Center
Attached To Walkway
Note: Excludes walkway.

0156 29 00-0003 SF  Temporary Walkway With 3/4" Plywood On 2 x 6 Stringers 4.78

0156 29 00-0004 RSR Temporary Stairs On 2 X 12 Stringers (COSt P RISET).........cuiiiiriiiiiiiteieiietesteit ettt ettt ee et ee et ee e eseanes 17.13

01 56 29 00-0005 Safety Nets 15629

0156 29 00-0006 SF  Small Mesh Debris NettNg .........ccuaieririiiieniieiesieei e 1.37
Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure,
not including anchors.

01 56 33 Temporary Security Barriers eisq
01 56 33 00-0001 Temporary Fiberglass Panels o:ssss

0156 3300-0002 SF  Prefabricated FIDErgIass PANEIS...........oo ittt a e et e e bt et e b e e e b et e e s s et e es e et e es e ebeebeenneeteennenneas 1.50

01 56 33 00-0003 Temporary Safety Guardrail o1 5633

Note: Includes removal after use.

0156 3300-0004 LF 42" High, Wood Temporary Safety GUAITIAIL............coueuiriiiiiiieeiie ettt ettt et e et e e e et e aneenne e 26.09
Note: Includes 2" x 4" construction, top, middle and bottom horizontal rails, and post boots.
For Attachment To A Concrete Substrate, Add 1.13

01 56 33 00-0005 Board-up Opening With Plywood o1 ss s
Note: For use where directed by owner for boarding up door and window openings.
01 56 33 00-0006 OPN Removal Of Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day
01 56 3300-0007 SF Board-up Opening With 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners
0156 3300-0008 SF Board-up Opening With 3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners...

.10.20

01 56 33 00-0009 Street Barricade o563

0156 3300-0010 LF Temporary Street Barricade, Using 12" x 12" Beam As Base With 2" x 4" Top Warning Rail And Sides, Per Month............. 8.31

01 56 39 Temporary Tree And Plant Protection oise
01 56 39 00-0001 Temporary Tree Guards e:ssso

Note: Includes digging holes and removal.
0156 3900-0002 EA UpTo4' x4 Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep,

WIith DOUDIE RAIL.........ouiiiiicici st 134.41
0156 3900-0003 EA 4'x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With

Double Rail
0156 3900-0004 EA 6'x6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With

DIOUDBIE R@IL ...ttt a et a ettt £t et e E 422t e £ £ h £ £ R e E R e e et b e e hs e £t st e b e he bt be et e ne et anee 168.48

01 57 Temporary Controls.s,
015713 Temporary Erosion And Sediment Control o:s,

See CSl section 31 25 00 00-0000 for temporary erosion and sediment control.

015723 Temporary Storm Water Pollution Control sy

See CSl section 31 25 00 00-0000 for temporary storm water pollution control.

01 57 23 00-0001 Temporary Drain Guard eis2s
Note: Includes removal after use.

0157 2300-0002 EA 36" x48"x 18" Non-Woven Polypropylene Trash and Debris Drain Guard (Ultra-Drain Guard® 9227)...

0157 2300-0003 EA 36" x48"x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9217)...
Note: Up to 0.87 gallons oil, up to 40 Ibs sediment.

0157 2300-0004 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9219)...
Note: Up to 1.38 gallons oil, up to 40 Ibs sediment.

0157 2300-0005 EA 60" x60"x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9356)...........cccceceeveurruennne 77.46
Note: Up to 1.55 gallons oil, up to 40 Ibs sediment.

0157 2300-0006 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9358)...
Note: Up to 2.06 gallons oil, up to 40 Ibs sediment.

....64.69
...63.63

...78.53

...93.42

01 58 Project Identification.

Note: Includes removal after use.

015813 Temporary Project Signage oss
01 58 13 00-0001 Project Sign o ss1s
01 58 13 00-0002 MDO PlyWOOd SignS(msslaoo-ooon

Note: Excludes posts.

01 58 13 00-0003 Reflectorized, MDO Plywood Signs (1 ss 13 000002
01 58 13 00-0004 Engineer Grade, Reflectorized, MDO Plywood Signs e ss 13000003
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0158 1300-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ...........cccceevriinicinincnnennne. 101.12 18.71
For High-Intensity Grade, Add 22.30
For Diamond Grade, Add 43.00

0158 1300-0006 EA >8To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ..........cccevieieniarenenieninns 166.52 19.56
For High-Intensity Grade, Add 44.59
For Diamond Grade, Add 85.99

0158 1300-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ...........cccecvvereiiincniennne. 231.91 20.42
For High-Intensity Grade, Add 66.88
For Diamond Grade, Add 128.99

0158 1300-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ...........cccecvviriiiincniennne. 297.32 21.26
For High-Intensity Grade, Add 89.18
For Diamond Grade, Add 171.98

0158 1300-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .........c.ccerueririenenienieniesieseenieaees 9.32 0.68
For High-Intensity Grade, Add 2.79
For Diamond Grade, Add 5.37

01 58 13 00-0010 Non'ReﬂeCtoriZed, MDO PlyWOOd SignS(mss 13 00-0002)
01 58 13 00-0011 One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs (:ss 1300

0010)

0158 1300-0012 EA Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign.... 18.71
0158 1300-0013 EA >8To 16 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign 19.56
0158 1300-0014 EA >16 To 24 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign. 20.42
0158 1300-0015 EA >24To 32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign.... 21.26
0158 1300-0016 SF >32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign 0.68
01 58 13 00-0017 Full Color Design, Non-Reflectorized, MDO Plywood Signs et ss 13 000010
0158 1300-0018 EA Up To 8 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 18.71
01581300-0019 EA >8To 16 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 19.56
0158 1300-0020 EA >16 To 24 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 20.42
0158 1300-0021 EA >24 To 32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 21.26
0158 1300-0022 SF >32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 0.68
01 58 13 00-0023 Fabricate And Install New POStS o1 s 13 000001
Note: Includes excavation, backfill and compaction. Excludes core drilling.
0158 1300-0024 LF Galvanized Metal Channel Sign Posts
0158 1300-0025 LF 4"x4"Pressure Treated Wood Sign Posts
0158 1300-0026 LF 4"x6"Pressure Treated Wood Sign Posts
01 58 13 00-0027 Owner Supplied Signs 15 1 coo0on
0158 1300-0028 EA Installation And Removal Of Owner Supplied Project Sign
01 60 Product Requirements.,
01 66 Product Storage And Handling Requirements..,
0166 19 Material Handling o1ee
Note: Not for use in conjunction with other tasks when the distance is less than 2 stories with attic (2-1/2 stories) or less than
125"
01 66 19 00-0001 Material Handling Between FloOrs ei6s19)
0166 19 00-0002 CY Moving Material Via Stairs, Per CY Of Material Per FIOOT. ........c.iiiiiiieieiiee ettt 7.48
Note: Quantity equals material volume times number of floors traveled.
01 66 19 00-0003 CY Moving Material Via Elevator, PEr CY Of MAIEAL .........cc.eiiiiiiiiiieieie ettt e e st e se et e aneeneanes 4.49
Note: Quantity equals material volume. If more than one elevator is used, the quantity is factored by the number
of transfers.
01 66 19 00-0004 Moving Furniture ciss s
Note: To be used when contractor is required to move furniture. Not to be used when the amount of furniture is
less than 55% of the total floor space. Moving of furniture which occupies less than 55% of the total floor space is
considered as part of the coefficient adjustment factor.
01 66 19 00-0005 SF Removal, Transport, Return And Reinstallation Of Office FUINITUIE.............c.coiiiiiiiiiiciice e 0.85
Note: Includes general, desks, tables, file cabinets (full), chairs, storage boxes, bookshelves, office equipment
and computers (per SF of office area). Not to be used when amount of furniture is less than 55% of total floor
space.
01 66 19 00-0006 Material Handling For Distances Greater Than 125 eiss19)
01 66 19 00-0007 CY Handling Material For Over 125' Per CY Of Material Per 125
Note: For delivery, demolition or miscellaneous moving required by owner.
01 66 19 00-0008 Rubbish Handling Between FIloOrs o519
Note: Only use with selective demolition tasks to transfer demolished material more than 2-1/2 stories.
0166 19 00-0009 CY Rubbish Handling Via Stairs, Per CY Of Material Per Floor.
Note: Quantity equals material volume times bulk factor times number o
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0166 19 00-0010 CY Rubbish Handling Via Elevator, Per CY Of MAEEIIAL ...........ceouiiiiiiiiiieii ettt ettt n e te e neeas 4.08

Note: Quantity equals material volume times bulk factor. If more than one elevator is used, the quantity is
factored by the number of transfers.

01 70 Execution And Closeout Requirements,

01 71 Examination And Preparation
017113 MObi”Z&tion(mm
01 71 13 00-0001 Equipment Delivery, Pickup, Mobilization And Demobilization i 71

Note: Excludes flagman for traffic control where necessary.

0171 1300-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck ..
Note: Includes delivery of equipment, off loading on site, rigging, dismantling, loading and transporting away.
equipment such as trenchers, skid-steer loaders (bobcats), industrial warehouse forklifts, sweepers, scissor
platform lifts, telescoping and articulating boom manlifts with up to 40' boom lengths, etc.

0171 1300-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53 Bed..
Note: Includes delivery of equipment, off loading on site, rigging, dismantling, loading and transporting away. For
equipment such as bulldozers, motor scrapers, hydraulic excavators, gradalls, road graders, loader-backhoes,
heavy duty construction loaders, tractors, pavers, rollers, bridge finishers, straight mast construction forklifts,
telescoping boom rough terrain construction forklifts, telescoping and articulating boom manlifts with >40' boom
lengths, etc.

01 71 13 00-0004 Crane Delivery, Pickup, Mobilization And Demobilization .71
Note: Includes delivery of equipment, off loading on site and rigging. Return includes dismantling, loading and
transporting away. Excludes flagman for traffic control where necessary.

01711300-0005 EA Up To 20 Ton Lift Move On/Off Cost, Hydraulic Crane............couiiiuiiiiieiiieee ettt 260.40
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 65.10
For >60 To 100 Miles Radius, Add 104.16
0171 1300-0006 EA 20 To 30 Ton Lift Move On/Off Cost, HYdraulic CraNe ............cc.eiiiiiiiiieie ettt se e ne e 374.98
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 93.75
For >60 To 100 Miles Radius, Add 149.99
01 71 1300-0007 EA 40 To 50 Ton Lift Move On/Off Cost, HYdraulic CraNe ............cc.eoiiiiiieiii ettt see e ne s 499.97
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 124.99
For >60 To 100 Miles Radius, Add 199.99
017113 00-0008 EA 70 To 100 Ton Lift Move On/Off Cost, HYdraulic Crane .............cocueiiiriiiiineieiieteeeie sttt 812.45
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 203.11
For >60 To 100 Miles Radius, Add 324.98
017113 00-0009 EA 75 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.............ccccueeeeeeiiuieeeeeciiiieeeeeeciieeeeeeennens 641.63

Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add
For >60 To 100 Miles Radius, Add
0171 1300-0010 EA 100 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add
For >60 To 100 Miles Radius, Add
01711300-0011 EA 125 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add
For >60 To 100 Miles Radius, Add
01711300-0012 EA 150 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add
For >60 To 100 Miles Radius, Add
0171 1300-0013 EA 250 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane
Note: Includes delivery and pickup.

For >30 To 60 Miles Radius, Add 729.12
For >60 To 100 Miles Radius, Add 1,166.59
01711300-0014 EA 300 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane..........cccceeeeecivvieeecciiieeeeeecieeeeeeeennns 4,166.40
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 1,041.60
For >60 To 100 Miles Radius, Add 1,666.56
0171 1300-0015 EA 500 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane...............ccccccoiiiiiiiiinciniciiccnns 6,249.60
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 1,562.40
For >60 To 100 Miles Radius, Add 2,499.84

017123 Field Engineering o
01712316 Construction Surveying ez
01 71 23 16-0001 Conventional Topographic Survey ei 21

Note: The professional services include AutoCAD drafting and certification. The survey includes location of
structures, walks, drives, parking, significant vegetation, utilities, etc. The area within building footprint is not to be
considered as part of the acreage.

017123 16-0002 ACR Survey Clear Area With Few To No Obstacles..

0171 2316-0003 ACR Survey Clear Area With Medium Height Vegetation, Few Trees (<5% Buildings) .

01712316-0004 ACR Survey Clear Area With Few Structures, And/Or Wooded (5-25% Buildings)
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017123 16-0005 ACR Survey Developed Areas With Several Structures (25-65% Buildings)....... ....5,311.90
017123 16-0006 ACR Survey Highly Developed Areas, Sidewalks, Etcetera (>65% Buildings) .6,671.28
01 71 23 16-0007 Property Lines Survey oz
Note: Not to be added to tasks in the "Conventional Topographic Survey" section.
01 712316-0008 LF  Survey Property LINES ON ClEArEH LANG .........oouiiiiiiiiiiieiteete ettt ettt e ie b e st e s b e et e et e e e et e assenbease et e aneeneanen 2.04
01 712316-0009 LF  Survey Property Lines On Slightly W0oOded LANG ..........ccuiiiiiiiiiiieieie ettt ettt neaae e e anes 2.36
01712316-0010 LF  Survey Property Lines On Wooded Land 2.76
01 71 23 16-0011 Survey Monument o231
0171 2316-0012 EA  3' PreCast SUIVEY IMONUIMENT .......c.iiiitiitieteett ettt ete et eete et eseease et e e se e s e es e e st ee e ea s e st ese e b e eae e s e eb e et e ebeenseeteensabeaseensaanneneans 126.90
For Owner Furnished Monument, Deduct -57.55

01712316-0013 EA Precast Survey Monument Box With Cast Iron Frame AN COVET..........cuiiiiiiriiaieeieeee ittt an 176.41
01712316-0014 EA Riser Ring For Survey Monument .
01 712316-0015 EA Adjust Survey Monument Cover To Grade

01 71 23 16-0016 Facade Surveying iz

01712316-0017 LF Facade Survey And Reports (LF Of Facade x Number Of Floors) BT TP SOUTUPOPPPTPPRPPIOR 5.60

01 71 23 16-0018 Utl'lty SUrVey(m 712316)

Note: This survey is only for the location of underground utilities.
01712316-0019 ACR Survey Clear Area For Underground Utilities

....4,623.80

017136 Non-Destructive Concrete Examination i
01 71 36 00-0001 X-Ray And Electromagnetic Survey o: 73

Note: To locate reinforcing bars, conduits, pipes, etc., prior to core drilling or cutting existing concrete, masonry or
asphalt. Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or Ground Penetrating Radar
(GPR). Includes printed reports.

01 71 36 00-0002 X-Ray Or Electromagnetic Survey Minimum Set-Up Charge c: 7136000001

01 71 36 00-0003 EA X-Ray Or Electromagnetic Survey Minimum Set-UpP Charge..........ooouiiiiiiiiiieieese et 740.23
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

01 71 36 00-0004 X-Ray SUrVey(m 7136 00-0001)

017136 00-0005 EA X-Ray Survey Up To 2 SF Of Concrete, Masonry OF ASPRalt.........c.cuiiiiiiiiiiieieiceesee et 141.88
For >8 To 25, Deduct -31.25

01 71 36 00-0006 Electromagnetic (SIR/GPR) Survey o1 71 3s 00000
01 71 36 00-0007 EA Electromagnetic (SIR/GPR) Survey Up To 4 SF Of Concrete, Masonry Or Asphalt
01 71 36 00-0008 EA Electromagnetic (SIR/GPR) Survey >4 To 500 SF Of Concrete, Masonry Or Asphalt ..
0171 36 00-0009 SF Electromagnetic (SIR/GPR) Survey >500 SF Of Concrete, Masonry Or Asphalt

283.75
567.50

01 74 Cleaning And Waste Management
017413 Progress Cleaning o: 7

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup
and final cleanup is included in the contractor's adjustment factor.

01 74 13 00-0001 General o

01 74 1300-0002 CSF Clean Miscellaneous Surfaces, Wipe Down With Mild Detergent BTSSR UPRURTPPRPROPRPRTON 17.02
01 74 1300-0003 CY Collect Existing Debris And Load INto TruCk OF DUMPSEET ......ccueiuiiuiiieiiieieeitee ettt ettt seeeesbeenesseennanseas 19.94
Note: Per CY of debris removed.

017416 Site Maintenance e
01 74 16 00-0001 Parking Lot, Roads And Pathway Maintenance c:1s

Note: These tasks shall be used for maintenance of existing roads and walks only as requested by the owner. Do
not use these tasks in conjunction with related installation/demolition tasks in the Construction Task Catalog®.

01 74 16 00-0002 Parking Lot, Road, And Street Sweeping c: 7 1 00000

01 74 16 00-0003 MSF Sweep Parking Lot, With Street Sweeper.
01 74 16 00-0004 MSF Sweeper/Vacuum/Sprayer For Parking Lots, Streets And Roads

01 74 16 00-0005 Runway Sweeping c: 74 1s o000
01 74 16 00-0006 MSF Sweep RUNWAY, With SITEET SWEEP ......c.ceuiitiuiiiiitiiiiiit ettt ettt ettt et b et e e bt et et ebe et e e eseebeaneneaneee 23.99

017419 Construction Waste Management And Disposal o1

Note: Tasks in this section shall be used as directed by owner.
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01 74 19 00-0001 Debris Chutes o17419

Note: Includes hopper sections and entry sections. Used as required for buildings of all heights.

01 74 19 00-0002 Steel Temporary Debris Chutes e 7 19000001

017419 00-0003 LF 18" Diameter, Steel Temporary Debris Chute
017419 00-0004 LF 30" Diameter, Steel Temporary Debris Chute

01 74 19 00-0005 Plastic Temporary Debris Chutes e: 74 19 00.0001)

01 7419 00-0006 LF 24" Diameter, Plastic TEmMPOrary DEDIIS CRULE .........ouiiiiiiiiiii ettt ettt et et et e e e ene e 10.43
For Steel Liner, Add 1.96

01 74 19 00-0007 LF 30" Diameter, Plastic TemMPOrary DEDIIS CRULE .........cuiiiiiiiiiii ittt et et e e et e neenne e 11.95
For Steel Liner, Add 2.25

01 74 19 00-0008 LF 36" Diameter, Plastic TemMPOrary DEDIIS CRULE .........cuiiiiiiiiiee ettt ettt et et et et e e e enne e 13.46
For Steel Liner, Add 2.54

01 74 19 00-0009 Wood Temporary Debris Chutes : 7 19 o000

0174 1900-0010 LF 4'x4', Wood Temporary Debris Chute BSOS PO USSP URPOPPRPPTPOPPPPINY 19.58
Note: Includes fabrication and installation.

01 74 19 00-0011 Construction Dumpsters Rental o719

Note: Includes delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all applicable non-
hazardous disposal fees. Cost of "each” is based on each pick-up. Unacceptable materials include: aerosol cans,
all liquids, animals, antifreeze, appliances, asbestos, barrels, batteries, chemical products, computers,
contaminated oils (mixed with solvents, gasoline, etc.), dirt, fluorescent tubes, hazardous waste, herbicides &
pesticides, industrial waste, lubricating/hydraulic oil, mattresses, medical waste, microwaves, monitors, motor oil,
oil filters, other flammable liquids, paint (except completely dried latex paint cans, no liquids), petroleum-
contaminated soil/lead paint chips, propane tanks, radioactive material, railroad ties, solvents, televisions, tires,
and transmission oil.

0174 1900-0012 EA 10 CY Dumpster (1.5 Ton) "CONSIrUCHION DEDIIS".........oouiiiiiiiiite ettt ettt ne e 443.22
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 145.00
0174 1900-0013 EA 15 CY Dumpster (2 ToN) "CONSIIUCHON DEDIIS" ........cc.oiiiiiiiiit ettt ettt ettt ettt et e neesbeaneeneanee 640.00

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add
017419 00-0014 EA 20 CY Dumpster (3 Ton) "Construction Debris" .
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add
0174 1900-0015 EA 30 CY Dumpster (4 Ton) "Construction Debris"
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee.
For Each Ton Over Indicated Amount, Add
0174 1900-0016 EA 40 CY Dumpster (5 Ton) "Construction Debris"
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee.
For Each Ton Over Indicated Amount, Add
017419 00-0017 EA 10 CY Low-Boy Dumpster "Concrete Or Asphalt Only".
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Concrete or asphalt only.
017419 00-0018 EA 15 CY Low-Boy Dumpster Clean RECYCIADIE. ............oiuiiiiiiiiiiiieei ettt 1,009.82
Note: For clean dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and pick-
up dumpster, hauling, rental and disposal fee.
0174 1900-0019 EA 15 CY Low-Boy Dumpster Mixed Recyclable
Note: For mixed dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to eliver an
pick-up dumpster, hauling, rental and disposal fee.

01 74 19 00-0020 Concrete Washout Service o719

0174 1900-0021 MO Rampless CONCIEte WaSNOUL BiN .........co.iiiiiiiiiiiee ettt ettt et ettt et e et e e s et e e st et e aseeabeeneeebeaneeneanee 569.02
Note: Includes delivery.

01 741900-0022 MO Ramped CONCrete WAaSHOUL BiN .......co.eiiiiiiiieiiiit ittt ettt ettt ettt e b e bt e s e et e e s et e est et e as e et e aneenteaneeneanne 682.82
Note: Includes delivery.

0174 19 00-0023 EA Interim Vacuum Service, CONCIete WaSOUL BiN...........cooiiiiiiieeieiiiei et e ettt e ettt e e e et e e e e s eaaaaaeeeaaaaaaaaesseanasaaeaaannens 318.51
Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout
material.

0174 1900-0024 EA Vacuum, Pickup, Swap And Dump, Concrete WashOUE BiN ............ccooiiiiiiiiiiiieiesee et 690.10

Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty bin will
be left at the site if the project is not completed.

01 74 19 00-0025 Debris Processing Fee i1
01 74 19 00-0026 Recycler Fees (01 74 19 00-0025)

Note: Does not apply with use of dumpsters. Excludes hauling.
01 74 19 00-0027 TRK Drop-Off Mixed Materials At Recycling Center, Concrete And Asphalt, Clean (Semi-Truck Load)...........cccooeevrinenrnnnnnns 215.75
01 74 19 00-0028 TRK Drop-Off Mixed Materials At Recycling Center, Concrete And Asphalt, With Metal And Rebar............ccccooiiiiiiiciiinnns 222.60

01 74 19 00-0029 Landfill Dump Fees o174 19 00-0025)

Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes
hauling. See CSI section 01 74 19 00-0037 for hauling.

01 741900-0030 CY Traditional Building Construction Materials Landfill DUMP FEE.........oouiiuiiiiiiiieie ettt 12.48
01741900-0031 CY Trees, Stumps And Brush, Landfill Dump Fee 15.03
01741900-0032 CY Rubbish Landfill Dump Fee. 12.25
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0174 1900-0033 CY Hazardous Materials And Rubbish (Paint Cans, Etcetera) Landfill Dump Fee .........ccccceveiveinennne
0174 1900-0034 CY Excavated Dirt Landfill Dump Fee.....
017419 00-0035 CY Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee
0174 19 00-0036 TON Traditional Building Construction Materials, Landfill Dump Fee

01 74 19 00-0037 Haullng (0174 19)
Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage)
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated:
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32
total miles less 15 initial miles equals 17 miles x 28 CY = 476 CYM.

0174 19 00-0038 CYM Hauling On Paved Roads, First 15 Mil€S ...........ccceiiiiriniiiiiiieiece e
017419 00-0039 CYM Hauling On Paved Roads, Miles Over Initial 15 Miles
01 74 19 00-0040 CYM Hauling On Unimproved Roads, First 15 Miles
01 74 19 00-0041 CYM Hauling On Unimproved Roads, Miles Over Initial 15 Miles

.0.70
.0.47
.1.06
.0.83

017423 Final Cleaning e

01 74 23 00-0001 Glass ei72s)
01 74 23 00-0002 CSF Clean Existing Glass Surfaces

END OF SECTION 01

copyright 2017 The Gordian Group, Inc. September 2017
Page 01 - 50 Monterey County Facilities




Existing Conditions 02
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Existing Material Assessment 02 25

MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 Existing Conditions
02 20 Assessment.,

02 25 Existing Material Assessment .,
02 25 16 Existing Concrete, Masonry Or Asphalt Assessment 2

See CSl section 01 71 36 00-0000 for non-destructive concrete examination.

02 30 Subsurface Investigation,

02 32 Geotechnical Investigations.:
023213 Subsurface Drilling And Sampling ez

See CSl section 01 45 23 00-0000 for testing and lab reports.

02 32 13 00-0001 Mobilization Of Drilling Crew 21
02 32 1300-0002 EA Mobilization Of Drilling Crew

879.28

02 32 13 00-0003 Auger Borings w1

02 321300-0004 LF Standard Auger Hole With Split Spoon Sample At 5' Intervals

02 32 13 00-0005 Cased Borings In Earth, With Samples 2213

Note: All types of soils.
02 321300-0006 LF  2-1/2" Diameter Cased Borings In Earth, With Samples

02 32 1300-0007 LF 4" Diameter Cased Borings In Earth, With Samples

02 32 13 00-0008 Drilling In Rock, BW Core (2.125") 23215
02 321300-0009 LF  Drill In Rock, BW Core, With Casing

Note: Includes sampling.
02 321300-0010 EA  Drill In Rock, With BW Core Boxes

02 32 13 00-0011 Drilling In Rock, NW Core (2.98") @231

82.57

02 321300-0012 LF  Drill In Rock, NW Core, With Casing
Note: Includes sampling.
02 3213 00-0013 EA Dirill In Rock, With NW Core Boxe:

.6.49

02 32 13 00-0014 Test Pits For Boring Activities 1

Note: Excludes backfill. See CSI section 31 23 16 36-0016 for backfill.
02 32 13 00-0015 Backhoe DUg Test Pits (02 32 13 00-0014)
02 321300-0016 CY Excavation For Test Pit, Light Material, Backhoe Excavation

0232 1300-0017 CY Excavation For Test Pits, Medium Material, Backhoe Excavation
02 321300-0018 CY Excavation For Test Pit, Heavy Material, Backhoe Excavation

02 32 13 00-0019 Hand-Dug Test Pits (02 32 13 00-0014)
02 321300-0020 CY Excavation For Test Pit, Light Soil, Hand Excavation

02 321300-0021 CY Excavation For Test Pit, Heavy Soil, Hand Excavation

02321300-0022  Shelby Tube Sampling s

02 321300-0023 EA Shelby Tube Sampling
02321300-0024 EA  Penetration TESt ........ccccoiiiiiiiiiiiiciiecccss e

02 32 13 00-0025 Grouting(ozaz 13)
02 321300-0026 VLF Borehole

................................................. 5.27

02 40 Demolition And Structure Moving.,

0241 Demolition:.
024113 Selective Site Demolition ceay
02411313 Paving Removal 413

Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on

pallets and storage on site.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 13 13-0001 By Machine, Break-up And Leave In Place Bituminous And Concrete

PaVIng (02411313)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are
not to be used in conjunction with any other loading activities or other break-up tasks. Excludes saw cutting. See
CSl section 02 41 13 13-0018 for breaking-up, removal and loading as a combined operation, 02 41 19 13-0001
for saw cutting.

02 41 1313-0002 SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving e 5.18
For >500 To 1,000, Deduct -0.52
For >1,000 To 2,500, Deduct -0.93
For >2,500 To 5,000, Deduct -1.35
For >5,000 To 10,000, Deduct -1.76
For >10,000, Deduct -2.18
02 41 1313-0003 SY >3"To 6" By Machine, Break-up And Leave In Place BitUminoUS PaVING ..........cccciiiriiiiiniiiiinicieeseeiseeseee e 7.78
For >500 To 1,000, Deduct -0.78
For >1,000 To 2,500, Deduct -1.40
For >2,500 To 5,000, Deduct -2.02
For >5,000 To 10,000, Deduct -2.65
For >10,000, Deduct -3.27
0241 1313-0004 SY >6"To 8" By Machine, Break-up And Leave In Place Bituminous PaVING .........c.ccuiuiririiriiieiniieieesie e 10.38
For >500 To 1,000, Deduct -1.04
For >1,000 To 2,500, Deduct -1.87
For >2,500 To 5,000, Deduct -2.70
For >5,000 To 10,000, Deduct -3.53
For >10,000, Deduct -4.36
0241 1313-0005 SY Up To 3" By Machine, Break-up And Leave In Place CONCIete PAVING ........cc.ciiiiiiiiiiiiiiiieeii ettt nees 9.22
For >500 To 1,000, Deduct -0.92
For >1,000 To 2,500, Deduct -1.66
For >2,500 To 5,000, Deduct -2.40
For >5,000 To 10,000, Deduct -3.13
For >10,000, Deduct -3.87
0241 1313-0006 SY >3"To 6" By Machine, Break-up And Leave In Place CONCrete PAVING ........ccccuiiiiiiriiiieaiieeesieeee et sie et neneeas 13.02
For >500 To 1,000, Deduct -1.30
For >1,000 To 2,500, Deduct -2.34
For >2,500 To 5,000, Deduct -3.39
For >5,000 To 10,000, Deduct -4.43
For >10,000, Deduct -5.47
02 41 1313-0007 SY >6"To 9" By Machine, Break-up And Leave In Place CONCrete PAVING .......ccceouiiiiiiriiiiiaiieeesie et sse e neaneas 18.45
For >500 To 1,000, Deduct -1.85
For >1,000 To 2,500, Deduct -3.32
For >2,500 To 5,000, Deduct -4.80
For >5,000 To 10,000, Deduct -6.27
For >10,000, Deduct -7.75
02 41 1313-0008 SY >9"To 14" By Machine, Break-up And Leave In Place CONCrete PaVING..........ccoouiouiiiiirieiiirieiieiisie ettt 26.03
For >500 To 1,000, Deduct -2.60
For >1,000 To 2,500, Deduct -4.69
For >2,500 To 5,000, Deduct -6.77
For >5,000 To 10,000, Deduct -8.85
For >10,000, Deduct -10.93
02 41 1313-0009 SY >14"To 19" By Machine, Break-up And Leave In Place Concrete Paving s 34.05
For >500 To 1,000, Deduct -3.41
For >1,000 To 2,500, Deduct -6.13
For >2,500 To 5,000, Deduct -8.85
For >5,000 To 10,000, Deduct -11.58
For >10,000, Deduct -14.30
02 41 1313-0010 SY >19"To 24" By Machine, Break-up And Leave In Place Concrete Paving s 44.26
For >500 To 1,000, Deduct -4.43
For >1,000 To 2,500, Deduct -7.97
For >2,500 To 5,000, Deduct -11.51
For >5,000 To 10,000, Deduct -15.05
For >10,000, Deduct -18.59

02 41 13 13-0011 By Hand, Break-up And Leave In Place Bituminous And Concrete Paving
411313)
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer
and hand tools. For individual work areas up to 100 SF where conventional equipment access is limited or
prohibited. Task is only to be used when requested by owner. These tasks are not to be used in conjunction with
any other loading activities or other break-up tasks. Excludes saw cutting. See CSI section 02 41 13 13-0018 for
breaking-up, removal and loading as a combined operation, 02 41 13 13-0032 for breaking-up, removal and
loading as a combined operation, 02 41 19 13-0001 for saw cutting.
0241 1313-0012 SF Up To 3" By Hand, Break-up And Leave In Place Bituminous Paving
0241 1313-0013 SF >3"To 6" By Hand, Break-up And Leave In Place Bituminous Paving
024113 13-0014 SF >6"To 8" By Hand, Break-up And Leave In Place Bituminous Paving
0241 1313-0015 SF Up To 3" By Hand, Break-up And Leave In Place Concrete Paving
02 41 1313-0016 SF >3"To 6" By Hand, Break-up And Leave In Place Concrete Paving
02 41 1313-0017 SF Break-Up >6" To 8" Concrete Paving By Hand With Material Left In Place After Break-up

02 41 13 13-0018 By Machine, Break-up And Remove Bituminous And Concrete Paving 4113
13)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw
cutting. See CSI section 02 41 19 13-0001 for saw cutting.
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Existing Conditions 02

Demolition And Structure Moving

Demolition 02 41

TOTAL DIRECT DEMOLITION

UOM_ DESCRIPTION UNIT COST UNIT COST
02 411313-0019 SY Up To 3" By Machine, Break-up And Remove BitUmiNOUS PaVING ..........ccuiuiiiiiiiiiiiiiieiceieseee e 10.30
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 3.09
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 5.15
For >500 To 1,000, Deduct -1.03
For >1,000 To 2,500, Deduct -1.85
For >2,500 To 5,000, Deduct -2.68
For >5,000 To 10,000, Deduct -3.50
For >10,000, Deduct -4.33
02 411313-0020 SY >3"To 6" By Machine, Break-up And Remove BitumiNOUS PaVING..........ccceiiuiiiiriiiiiinieieieeeseeie et 14.05
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 4.22
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 7.03
For >500 To 1,000, Deduct -1.41
For >1,000 To 2,500, Deduct -2.53
For >2,500 To 5,000, Deduct -3.65
For >5,000 To 10,000, Deduct -4.78
For >10,000, Deduct -5.90
02 411313-0021 SY Up To 3" By Machine, Break-up And Remove Non Reinforced Concrete PaViNg...........ccccviiriiiiniinieneeieeseeieeseeeeieees 11.84
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 3.55
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 5.92
For >500 To 1,000, Deduct -1.18
For >1,000 To 2,500, Deduct -2.13
For >2,500 To 5,000, Deduct -3.08
For >5,000 To 10,000, Deduct -4.03
For >10,000, Deduct -4.97
02 411313-0022 SY >3"To 6" By Machine, Break-up And Remove Non Reinforced Concrete Paving...........cc.couvireiiiniiinieneiseseeieeseeeeeees 15.49
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 4.65
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 7.75
For >500 To 1,000, Deduct -1.55
For >1,000 To 2,500, Deduct -2.79
For >2,500 To 5,000, Deduct -4.03
For >5,000 To 10,000, Deduct -5.27
For >10,000, Deduct -6.51
024113 13-0023 SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving.........cc.cocveeieierenienenieniesieieens 15.72
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 4.72
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 7.86
For >500 To 1,000, Deduct -1.57
For >1,000 To 2,500, Deduct -2.83
For >2,500 To 5,000, Deduct -4.09
For >5,000 To 10,000, Deduct -5.34
For >10,000, Deduct -6.60
0241 1313-0024 SY >3"To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete PaVviNg ...........cocveeereerieeieneeienieaieseens 20.36
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 6.11
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 10.18
For >500 To 1,000, Deduct -2.04
For >1,000 To 2,500, Deduct -3.66
For >2,500 To 5,000, Deduct -5.29
For >5,000 To 10,000, Deduct -6.92
For >10,000, Deduct -8.55
0241 1313-0025 SY >6"To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete PaVviNg ...........cocvevverierieeienieaienieaeeneens 33.75
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 10.13

Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
0241 1313-0026 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced CONCrete PaViNg...........c.coiiuirieiiniaiiiesieeee e
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0027 SY >3"To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 411313-0028 SY >6"To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...........cccccvevveeveennne.
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
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S 0240 Demolitio
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n And Structure Moving

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0241 1313-0029 SY >9"To 14" By Machine, Break-up And Remove Rod Reinforced Concrete PaViNg ...........cceiviriirieniniiiiseeiesieeeeseeeeeneeas 51.12
For Elevated Slab, Add 25.56
For >500 To 1,000, Deduct -5.11
For >1,000 To 2,500, Deduct -9.20
For >2,500 To 5,000, Deduct -13.29
For >5,000 To 10,000, Deduct -17.38
For >10,000, Deduct -21.47
02 41 1313-0030 SY >14"To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ............ccccoviiriiiiinienieinieneieeseeeeiees 66.83
For Elevated Slab, Add 33.42
For >500 To 1,000, Deduct -6.68
For >1,000 To 2,500, Deduct -12.03
For >2,500 To 5,000, Deduct -17.38
For >5,000 To 10,000, Deduct -22.72
For >10,000, Deduct -28.07
0241 1313-0031 SY >19"To 24" By Machine, Break-up And Remove Rod Reinforced Concrete PaVing...........ccccvererierieniiniisieieseeeeseeeeeseeas 81.10
For Elevated Slab, Add 40.55
For >500 To 1,000, Deduct -8.11
For >1,000 To 2,500, Deduct -14.60
For >2,500 To 5,000, Deduct -21.09
For >5,000 To 10,000, Deduct -27.57
For >10,000, Deduct -34.06
02 41 13 13-0032 By Hand, Break-up And Remove Bituminous And Concrete Paving e s
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster.
For individual work areas up to 100 SF where conventional equipment access is limited or prohibited. Task is
only to be used when requested by owner. Excludes saw cutting. See CSI section 02 41 19 13-0001 for saw
cutting.
02 41 1313-0033 SF Up To 3" By Hand, Break-up And Remove Bituminous Paving .2.96
02 411313-0034 SF >3"To 6" By Hand, Break-up And Remove Bituminous Paving.... .3.89
02 411313-0035 SF >6"To 8" By Hand, Break-up And Remove Bituminous Paving.... .5.06
024113 13-0036 SF Up To 3" By Hand, Break-up And Remove Concrete Paving .3.70
024113 13-0037 SF >3"To 6" By Hand, Break-up And Remove Concrete Paving .5.10
024113 13-0038 SF >6"To 8" By Hand, Break-up And Remove Concrete Paving .6.54
02 41 13 13-0039 Grind Concrete e a1
0241 1313-0040 EA Grind Existing Sidewalks Up To 1/2" Depth To Remove Ridges (Tripping Hazard)...........ccceoirieiinieiienieieseeeseeeeeees 179.91
Note: For each location up to 5' wide, feather up to 12" each direction.
For >1/2" To 1" Depth Of Grinding, Add 26.99
For >1" To 1-1/2" Depth Of Grinding, Add 44.98
For Up To 5, Add 35.98
For >5 To 10, Add 17.99
For >25 To 50, Deduct -17.99
For >50 To 250, Deduct -26.99
For >250, Deduct -35.98
For Sidewalks >5', Add 17.99
For Up To 12" Additional Feathering Per Side, Add 17.99
024116 Structure Demolition s
02411613 Building Demolition e a1
02 41 16 13-0001 Building Interior Demolition ez 115
Note: Gutted and placed in truck or dumpsters. Based on overall floor area including space under demolished
walls. Includes all soft stripping of materials (doors and frames, non-load bearing walls, carpet, moldings, drywall,
tile, ceiling, ductwork, piping, light fixtures, etc.), accessible mechanical, electrical, plumbing, overhead sprinkler,
fire protection and similar systems. Excludes lead, asbestos or other contaminates or load bearing walls,
mechanical, plumbing or electrical equipment such as furnaces, water heaters, plumbing fixtures, sump pumps,
switchgear or panelboards. Excludes hauling, dump fees, recycling charges, and/or salvage value.
02 41 16 13-0002 GSF Residential Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck. ....5.88
02 41 16 13-0003 GSF Up To 2,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck .8.91
02 41 16 13-0004 GSF >2,000 To 10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck.. .7.28
02 41 16 13-0005 GSF >10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster OF TruCK...........cccovvereineneiinens 6.47
02 41 16 13-0006 Commercial And Residential Structures Demolition ez« 119
Note: Complete demolition of structures. Includes site and building safety preparation, signage, dust control,
scattered debris and other site clean-up, demolition equipment, and repair of any damaged adjacent property.
Excludes (if required) utility disconnects and capping, underground or above ground storage tank removal,
adjacent property protection, cleanup and work, site paving and concrete, recycling fees, gutting/soft stripping
(selective removal of materials for reuse) of building, site security, hazardous material abatement (including lead,
asbestos, and PCBs), surveys, clearing and grubbing of site, cranes, traffic control, elevator removal, major
mechanical equipment such as boilers, chillers, cooling towers, Etc., excavation or backfill, foundations,
basement floor, slab-on grade, temporary fencing (installation and removal), hauling, disposal and dump fees for
all debris (site and building), earthwork and erosion control. Pricing is by Hundred Cubic Foot (CCF) of complete
building volume being demolished. For computing building volume, height is computed at actual floor-to-floor
dimensions with attic and basement each computed at half-height, width and length are actual dimensions.
Excludes salvage value.
02 41 16 13-0007 Steel Framed BUIIdIng Demolltlon(0241 16 13-0006)
Note: Includes masonry partitions and concrete decks.
copyright 2017 The Gordian Group, Inc. September 2017

Page 02 -4

Monterey County Facilities



Existing Conditions 02
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Demolition 02 41

TOTAL DIRECT DEMOLITION

UOM_ DESCRIPTION UNIT COST UNIT COST
02 41 16 13-0008 CCF By Pneumatic Tools/Hand, Steel Framed Building DemOIItiON ............ooiiiiiiriiiiiiieie et 53.94
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -4.05
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -8.09
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -12.14
For Up To 500, Add 16.18
For >500 To 1,000, Add 10.79
For >1,000 To 2,000, Add 5.39
For Volume Of Area Within 15' To An Adjacent Building, Add 17.80
For No Interior Partitions, Deduct -13.49
02 41 16 13-0009 CCF By Machine, Steel Framed BUilding DEMOIION ............iouiiiiiiiiitiit ettt en et aees 33.03
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -2.48
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -4.95
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -7.43
For Up To 500, Add 9.91
For >500 To 1,000, Add 6.61
For >1,000 To 2,000, Add 3.30
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 4.95
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 8.26
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 11.56
For Volume Of Area Within 15' To An Adjacent Building, Add 10.90
For No Interior Partitions, Deduct -8.26

02 41 16 13-0010 Reinforced Concrete Building Demolition ez 1 16 130006

02 41 16 13-0011 CCF By Pneumatic Tools/Hand, Reinforced Concrete Building Demolition e 67.68
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -5.08
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -10.15
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -15.23
For Up To 500, Add 20.30
For >500 To 1,000, Add 13.54
For >1,000 To 2,000, Add 6.77
For Volume Of Area Within 15' To An Adjacent Building, Add 22.33
For No Interior Partitions, Deduct -16.92

02 41 16 13-0012 CCF By Machine, Reinforced Concrete Building DeMOIIION. ...........cviuiiiiriuiiiiiiiiei ettt 43.61
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.27
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -6.54
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -9.81
For Up To 500, Add 13.08
For >500 To 1,000, Add 8.72
For >1,000 To 2,000, Add 4.36
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 6.54
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 10.90
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 15.26
For Volume Of Area Within 15' To An Adjacent Building, Add 14.39
For No Interior Partitions, Deduct -10.90

02 41 16 13-0013 Masonry Construction Building Demolition 2«1 1 130006

02 41 16 13-0014 CCF By Pneumatic Tools/Hand, Masonry Construction Building DemOlitioN .............cocoveiiiriiiiiniiiee e 47.56
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.57
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -7.13
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -10.70
For Up To 500, Add 14.27
For >500 To 1,000, Add 9.51
For >1,000 To 2,000, Add 4.76
For Volume Of Area Within 15' To An Adjacent Building, Add 15.69
For No Interior Partitions, Deduct -11.89

02 41 16 13-0015 CCF By Machine, Masonry Construction Building DEMOItION. .........c.ceiiiiiiiiiiiieie e 29.64
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -2.22
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -4.45
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -6.67
For Up To 500, Add 8.89
For >500 To 1,000, Add 5.93
For >1,000 To 2,000, Add 2.96
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 4.45
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 7.41
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 10.37
For Volume Of Area Within 15' To An Adjacent Building, Add 9.78
For No Interior Partitions, Deduct -7.41

02 41 16 13-0016 Wood Frame Construction Building Demolition 2 1 16 13.0006)

02 41 16 13-0017 CCF By Pneumatic Tools/Hand, Wood Frame Construction Building DemOIition ............ccceiiiiiiiiniiinieiciseseeseeseeeeeseeeeees 41.34
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.10
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -6.20
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -9.30
For Up To 500, Add 12.40
For >500 To 1,000, Add 8.27
For >1,000 To 2,000, Add 4.13
For Volume Of Area Within 15' To An Adjacent Building, Add 13.64
For No Interior Partitions, Deduct -10.34
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02 40 Demolition And Structure Moving
02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 16 13-0018 CCF By Machine, Wood Frame Construction Building Demolition SR PP P PPOURUPPPRUPION 25.37
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -1.90
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -3.81
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -5.71
For Up To 500, Add 7.61
For >500 To 1,000, Add 5.07
For >1,000 To 2,000, Add 2.54
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 3.81
For Volume Of Area Within 15' To An Adjacent Building, Add 8.37
For No Interior Partitions, Deduct -6.34

02 41 16 13-0019 Sorting Of Material Debris For Recycling Prior To Hauling Off 2 41 16 130005

Note: Per building volume.

02 41 16 13-0020 CCF Sorting Of Material Debris For Recycling Prior TO HauliNg Off ..ot 7.47
For Up To 500, Add 2.24
For >500 To 1,000, Add 1.49
For >1,000 To 2,000, Add 0.75

02 41 16 13-0021 Foundation Demolition ez 41613

Note: Excludes earthwork. See CSI section 31 00 00 00-0000 for earthwork.

02 41 16 13-0022 Concrete Foundation Demolition 2 1 15 13.002

02 41 16 13-0023 CF  Non Reinforced Concrete Foundation Demolition..............ccccoviiiiiiiiiiiiiiiiiiecces

02 41 16 13-0024 SF 4" Thick Non Reinforced Concrete Foundation Wall Demolition.............cccccciviiiiiiiiiiiiiiiins
024116 13-0025 SF 6" Thick Non Reinforced Concrete Foundation Wall Demolition
024116 13-0026 SF 8" Thick Non Reinforced Concrete Foundation Wall Demolition
02 4116 13-0027 SF 10" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0028 SF 12" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0029 SF 16" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0030 CF Reinforced Concrete Foundation Demolition
02 41 16 13-0031 SF 4" Thick Reinforced Concrete Foundation Wall Demolition
024116 13-0032 SF 6" Thick Reinforced Concrete Foundation Wall Demolition
024116 13-0033 SF 8" Thick Reinforced Concrete Foundation Wall Demolition
024116 13-0034 SF 10" Thick Reinforced Concrete Foundation Wall Demolition...
02 41 16 13-0035 SF 12" Thick Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0036 SF 16" Thick Reinforced Concrete Foundation Wall Demolition...

02 41 16 13-0037 Concrete Block Foundation Wall Demolition oz 4 1 130021,

024116 13-0038 SF 4" Thick Non Reinforced Concrete Block Foundation Wall Demolition .............ccccccoovviiiicnne
02 41 16 13-0039 SF 6" Thick Non Reinforced Concrete Block Foundation Wall Demolition ..............ccccocciiiicinnnnen.
02 41 16 13-0040 SF 8" Thick Non Reinforced Concrete Block Foundation Wall Demolition ..............cccccceiiiiiiiininne.
02 41 16 13-0041 SF 10" Thick Non Reinforced Concrete Block Foundation Wall Demolition
024116 13-0042 SF 12" Thick Non Reinforced Concrete Block Foundation Wall Demolition
024116 13-0043 SF 16" Thick Non Reinforced Concrete Block Foundation Wall Demolition
024116 13-0044 SF 4" Thick Reinforced Concrete Block Foundation Wall Demolition
024116 13-0045 SF 6" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0046 SF 8" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0047 SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0048 SF 12" Thick Reinforced Concrete Block Foundation Wall Demolition
024116 13-0049 SF 16" Thick Reinforced Concrete Block Foundation Wall Demolition

02 41 16 13-0050 Brick Foundation Wall Demolition(oz 4116 13-0021)

02 41 16 13-0051 SF 4" Thick Brick Foundation Wall Demolition ....
02 41 16 13-0052 SF 6" Thick Brick Foundation Wall Demolition ....
02 4116 13-0053 SF 8" Thick Brick Foundation Wall Demolition ...
024116 13-0054 SF 10" Thick Brick Foundation Wall Demolition .
024116 13-0055 SF 12" Thick Brick Foundation Wall Demolition .
024116 13-0056 SF 16" Thick Brick Foundation Wall Demolition .

02 41 16 13-0057 Stone Foundation Demolition ez s 16 130001
02 41 16 13-0058 CF  Stone Footing Or Foundation Wall DeMOIITION ..........c.eiuiiiiiiiiiieieset ettt ettt e e aneee 11.25

02 41 16 13-0059 Other Foundation Demolition(oul 16 13-0021)

02 41 16 13-0060 CF Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. DemOlItion ............cccoiireriiininiiineeieeseeens 11.62
Note: Includes excavation.

02 4119 Selective Demolition ez
02411913 Selective Building Demolition @419
02 41 19 13-0001 Saw CUtting(oul 1913)

Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in
conjunction with any other tasks in this section.
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Demolition And Structure Moving
Demolition 02 41

TOTAL DIRECT DEMOLITION
UOM DESCRIPTION UNIT COST UNIT COST

02 411913-0002 LF  Saw Cut Bituminous Paving Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0003 LF  Saw Cut Brick Masonry Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

0241 1913-0004 LF Saw Cut Concrete Block Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

02 41 1913-0005 LF  Saw Cut Non Reinforced Concrete Slab Or Paving Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0006 LF Saw CutWelded Wire Reinforced Concrete Slab Up To 4" Depth .........
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

02 41 1913-0007 LF Saw Cut Rod Reinforced Concrete Slab Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

02 4119 13-0008 LF  Saw Cut Plain Concrete Walls Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0009 LF Saw Cut Rod Reinforced Concrete Walls Up TO 4" DEPEN......oiuiiiiiiieiieit ettt nie e
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

02 411913-0010 LF  Saw Cut In Streets, Concrete And ASphalt Up TO 4" DEPEN........couiuiiiiiiiieieiseeeees ettt 2.03
For Each Additional Pass (Depth To 3"), Add 0.75
For >250, Deduct -0.18

0241 1913-0011 LF Saw Cut Igneous Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02 411913-0012 LF Saw Cut Sedimentary Stone Pavements Up To 4" Depth .
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02 411913-0013 LF Saw Cut Metamorphic Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
024119 13-0014 LF Saw Cut Terrazzo Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02 411913-0015 EA Saw Cut Minimum Charge
Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

02 41 19 13-0016 Torch Cutting (02411913)
Note: Includes grinding edge
024119 13-0017 LF Up To 1/2", Torch Cut Steel Plate
02411913-0018 LF >1/2"To 1" Thick, Torch Cut Steel Plate

02411913-0019 LF >1"To 1-1/2" Thick, Torch Cut Steel Plate 6.81
02411913-0020 LF >1-1/2"To 2" Thick, Torch Cut Steel Plate 9.09
02411913-0021 LF >2"To 2-1/2" Thick, Torch Cut Steel Plate 11.37
02411913-0022 LF >2-1/2"To 3" Thick, Torch Cut Steel Plate 13.65
0241 1913-0023 EA  Torch Cutting MiNIMUM CREIGE ..........ouiiiuiiiiieiiitiet ettt ettt ettt s et et e et eb et eb e et et et e et et et e et et et e aee e eneanens 685.32

Note: For projects where the total torch cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

02 41 19 13-0024 Drllllng (02411913)

Note: Includes drill bit wear, water, layout, set-up and clean-up.

02 41 19 13-0025 Concrete Core Drilling 24110 130029
02 41 19 13-0026 Up To 4" Thick Concrete Core Drilling ez 41 19 130025

02 411913-0027 EA  Drill 1" Diameter Core IN UP TO 4" CONCIEIE. ........uiuiiiiiiteietietetett ettt ettt et es ettt et et es e et et et e et et et et et ese ettt eae e eneenes 33.99

For Horizontal Cores, Add 6.04

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 12.08
024119 13-0028 EA  Drill 1-1/2" Diameter Core IN UP TO 4" CONCIELE ......oouiiuiiuiieiitieteettet ettt ettt ettt e et et e s e e e e st e e e et e e e e ebeaneenteasnenbeaseensean 37.32

For Horizontal Cores, Add 6.71

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 13.41
02411913-0029 EA  Drill 2" Diameter Core IN UP TO 4" CONMCIEL. ........uiuiiiiiiteieiietet ettt ettt ettt ettt ettt et et et et e es et et e et et ese et en et aae e eneenes 41.06

For Horizontal Cores, Add 7.45

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 14.91
02411913-0030 EA  Drill 3" Diameter Core IN UP TO 4" CONCIELE. ........uiuiiiiiiteieiietet ettt ettt ettt ettt ee et ete ettt e et e s et e et et et et et ese et et et aee e eneenes 58.33

For Horizontal Cores, Add 10.65

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 21.30
024119 13-0031 EA  Dirill 4" Diameter Core IN UpP T0O 4" CONCIELE. ... ..cuiiiitiaiiet ettt ettt ettt ete et e te et e ateaseeabeesb e st e aseeabeaseebeateeseaseeteaieans 78.19

For Horizontal Cores, Add 14.27

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 28.54
02411913-0032 EA  Drill 6" Diameter Core IN UP TO 4" CONCIEL. ........uiu ittt ettt ettt ettt ae st et ee et et et et et e et et et e as et et et et ese et e er st aae e eneenes 88.50

For Horizontal Cores, Add 15.97

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 31.95
024119 13-0033 EA  Dirill 8" Diameter Core IN UpP T0O 4" CONCIELE. ... ..ccuuiuiiiiiiteiteett ettt ettt ettt ettt e e s bt ase et e e se et e abe e s e ate et e ateasbesteanrenteannenseanne 139.61

For Horizontal Cores, Add 25.56

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 51.12
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02 Existing Conditions

02 40 Demolition And Structure Moving
02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0034 EA  Drill 10" Diameter Core IN UP TO 4" CONCIELE......c.tiiiteiuteteettet ettt ettt et es e et ais e te s e et e aae e beeseeseebeeseaseesseaseasneabaannenseans 175.88
For Horizontal Cores, Add 31.95
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 63.90
0241 1913-0035 EA  Drill 12" Diameter Core IN UP TO 4" CONCIEE.........c.uiuiitiieiiiteietietet ettt ettt e et et se et e sttt et et et ettt e aee e eneanes 205.70
For Horizontal Cores, Add 37.27
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 74.55
024119 13-0036 EA  Drill 14" Diameter Core IN UP TO 4" CONCIELE ... ..c..tiuiiteeeeeteett ettt ettt ettt ee et eie ettt e et e eae e b e ese et e e bt eseateesseateanseabaannenneans 235.98
For Horizontal Cores, Add 42.59
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 85.19
024119 13-0037 EA  Drill 18" Diameter Core IN UP TO 4" CONCIELE ... ..c..tiiiieeeteteettet ettt ettt ettt e e e teese et e e aeeseeb e et e ese et easeesseaseanreabaannenseans 269.14
For Horizontal Cores, Add 47.92
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 95.83

02 41 19 13-0038 >4" To 6" Thick Concrete Core Drilling w241 1 13005

02 411913-0039 EA  Drill 1" Diameter Core IN >4" TO 6" CONCTELE .........ccuiiiiiiiiiiic bbbt
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0040 EA  Drill 1-1/2" Diameter Core In >4" T0 6" CONCIELe.......c.cciriiriieeerieeeesie e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0041 EA  Drill 2" Diameter Core In >4" T0 6" CONCIELE ............oiiiiiiiiiciiiice s e s
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0042 EA  Drill 3" Diameter Core In >4" To 6" Concrete....
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0043 EA  Drill 4" Diameter Core In >4" T0 6" CONCIELE ............ouiiiiiiiiiciiiece e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
0241 1913-0044 EA  Drill 6" Diameter Core In >4" T0 6" CONCIELE ..........c.cuiiiiiiiciiiiiee et
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0045 EA  Drill 8" Diameter Core In >4" TO 6" CONCTELE .........ccuiiiiiiiiie i
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0046 EA  Drill 10" Diameter Core In >4" To 6" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0047 EA  Drill 12" Diameter Core In >4" To 6" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0048 EA  Drill 14" Diameter Core In >4" To 6" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0049 EA Drill 18" Diameter Core In >4" To 6" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0050 >6" To 8" Thick Concrete Core Drilling 241 1 130005

02 411913-0051 EA  Drill 1" Diameter Core IN >6" TO 8" CONCIELE .........ccuiiiiiiiiiiicii bbbt
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0052 EA  Drill 1-1/2" Diameter Core In >6" To 8" CONCrete..........ccocvivrveiciiciinicceieeeeeea
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0053 EA  Dirill 2" Diameter Core IN >6" TO 8" CONCTELE .........ccuiiiiiiiiiiic i
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0054 EA  Drill 3" Diameter Core In >6" T0 8" CONCIELE ............cuiuiiiiiiiiiiiieic e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
0241 1913-0055 EA  Drill 4" Diameter Core In >6" T0 8" CONCIEE ..........c.cuiiiiiiieiiiiiet e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0056 EA  Drill 6" Diameter Core In >6" TO 8" CONCIELE .........ccuiiiiiiiiieii bbb
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
0241 1913-0057 EA  Drill 8" Diameter Core In >6" T0 8" CONCIELE ..........c.ciiiiiiieiiiieieee e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0058 EA  Drill 10" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0059 EA  Drill 12" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0060 EA Drill 14" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0061 EA  Drill 18" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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Demolition And Structure Moving
Demolition 02 41

TOTAL DIRECT DEMOLITION
UOM DESCRIPTION UNIT COST UNIT COST

02 41 19 13-0062 >8" To 10" Thick Concrete Core Drilling ez 1 15 13005

0241 1913-0063 EA Drill 1" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0064 EA  Dirill 1-1/2" Diameter Core In >8" TO 10" CONCIELE........ccuiiiiiiiiiiiiitiii bbb

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0065 EA  Drill 2" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0066 EA Drill 3" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0067 EA  Drill 4" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0068 EA  Drill 6" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0069 EA Drill 8" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0070 EA  Drill 10" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0071 EA  Drill 12" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0072 EA  Drill 14" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0073 EA  Drill 18" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0074 >10" To 12" Thick Concrete Core Drilling ez 4 19130025

02 41 1913-0075 EA  Drill 1" Diameter Core In >10" TO 12" CONCIBLE .......cuiiiiiiiiiiiiiiiie e bbb 72.41
For Horizontal Cores, Add 12.08
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 24.15
02 41 1913-0076 EA  Dirill 1-1/2" Diameter Core In >10" TO 12" CONCIELE.......c.cciiiiiiiiiiiiiiiie bbb 79.12
For Horizontal Cores, Add 13.42
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 26.84
02411913-0077 EA  Drill 2" Diameter Core In >10" TO 12" CONCIBE..........coiiiiiuiiiiiiieicicc st 86.58
For Horizontal Cores, Add 14.91
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 29.82
02 4119 13-0078 EA  Drill 3" Diameter Core In >10" TO 12" CONCIBLE .......ceiiiiiiiiiiiiiii bbb 96.45
For Horizontal Cores, Add 15.97
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 31.95
02 4119 13-0079 EA  Drill 4" Diameter Core In >10" TO 12" CONCIBLE .......c.iiiiiiiiiiiii it 128.04
For Horizontal Cores, Add 21.30
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 42.60
02411913-0080 EA Drill 6" Diameter Core In >10" To 12" Concrete
For Horizontal Cores, Add .
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 55.38
02 4119 13-0081 EA  Drill 8" Diameter Core In >10" TO 12" CONCIBLE .......c.iiuiiiiiiiiii it 259.73
For Horizontal Cores, Add 44,72
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 89.45
02411913-0082 EA  Drill 10" Diameter Core In >10" TO 12" CONCIELE..........c.oiiiiiiieiiiiiieiccc et 287.67
For Horizontal Cores, Add 47.92
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 95.83
02411913-0083 EA  Drill 12" Diameter Core In >10" TO 12" CONCIELE..........c.oiiiiiiieiiiiiieieic i 334.57
For Horizontal Cores, Add 55.38
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 110.76

02 41 19 13-0084 >12" Thick Concrete Core Drilling oz 41 19130025

02411913-0085 IN  Drill 1" Diameter Core IN >12" CONCIELE .........c.ociiiiiiiiuiiieiieieicc ettt s s a s eees 8.39
For Horizontal Cores, Add 1.48
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 2.96
02 41 19 13-0086  IN Drill 1-1/2" Diameter Core IN >12" COMCIELE .........cuiuiiiiiiiii bbbt 9.20
For Horizontal Cores, Add 1.64
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.28
02 41 19 13-0087 IN Drill 2" Diameter Core IN >12" CONCIELE ........cuiiiiiiiiiiii bbb bbb 10.11
For Horizontal Cores, Add 1.82
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.64
02411913-0088 IN  Drill 3" Diameter Core In >12" CONCIELE .........cociiiiiiiiiiiiie et sa s 11.36
For Horizontal Cores, Add 2.00
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.99
02 41 19 13-0089 IN Drill 4" Diameter Core IN >12" CONCIELE ........cuiiiiiiiiiiii bbb bbb bbbt 15.11
For Horizontal Cores, Add 2.66
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 5.32
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02 Existing Conditions

02 40 Demolition And Structure Moving
02 41 Demolition

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 41 19 13-0090

02 41 19 13-0091

02 41 19 13-0092

02 41 19 13-0093

02 41 19 13-0094
02 41 19 13-0095

02 41 19 13-0096

02 41 19 13-0097

02 41 19 13-0098

02 41 19 13-0099

02 41 19 13-0100

02 41 19 13-0101

02 41 19 13-0102

02 41 19 13-0103

02 41 19 13-0104

02 41 19 13-0105

02 41 19 13-0106

02 41 19 13-0107

02 41 19 13-0108

02 41 19 13-0109

02 41 19 13-0110

024119 13-0111

02 41 19 13-0112

024119 13-0113

024119 13-0114

02 41 19 13-0115

02 41 19 13-0116

02 41 19 13-0117

IN Drill 6" Diameter Core In >12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
IN  Drill 8" Diameter Core In >12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
IN Drill 10" Diameter Core In >12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
IN Drill 12" Diameter Core In >12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

Brick/Concrete Block Core Drilling ez 41 19 130020

Up To 4" Thick Brick/Concrete Block Core Drilling cz4:1913.00s

EA  Drill 1" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 1-1/2" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 2" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 3" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 4" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 6" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

EA  Drill 8" Diameter Core In Up To 4" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 10" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 12" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 14" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 18" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

>4" To 6" Thick Brick/Concrete Block Core Drilling ez 4119 150000

EA  Drill 1" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 1-1/2" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 2" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 3" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 4" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 6" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 8" Diameter Core In >4" To 6" Brick/Concrete Block .

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 10" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 12" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 14" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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Existing Conditions 02

Demolition And Structure Moving
Demolition 02 41

TOTAL DIRECT DEMOLITION

UOM_ DESCRIPTION UNIT COST UNIT COST
02 41 1913-0118 EA  Drill 18" Diameter Core In >4" To 6" Brick/Concrete BIOCK ............ccciiiiiiiiiiiiiiiiiic 258.50
For Horizontal Cores, Add 42.59
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 85.19

02 41 19 13-0119 >6" To 8" Thick Brick/Concrete Block Core Drilling oz 119 13000

02 411913-0120 EA  Drill 1" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............ccccciiiiiiiiiiiiiiiii 45.84
For Horizontal Cores, Add 7.59
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 15.18
02 411913-0121 EA  Drill 1-1/2" Diameter Core In >6" To 8" Brick/Concrete BIOCK.............ccoiuiiiiiiiiiiiiiiii s 50.05
For Horizontal Cores, Add 8.43
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 16.87
02411913-0122 EA  Drill 2" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccciiiiiriiiiiiiicicccccic s 54.74
For Horizontal Cores, Add 9.37
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 18.74
02 411913-0123 EA  Drill 3" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............ccccciiiiiiiiiiiiiii 66.20
For Horizontal Cores, Add 11.07
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 22.15
02 4119 13-0124 EA  Drill 4" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............ccccoiiiiiiiiiiiiii 86.61
For Horizontal Cores, Add 14.48
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 28.96
02411913-0125 EA  Drill 6" Diameter Core In >6" To 8" Brick/Concrete BlOCK ..............coiiiiiiiiiiiiiiccccc s 119.80
For Horizontal Cores, Add 20.45
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 40.89
02 411913-0126 EA  Drill 8" Diameter Core In >6" To 8" Brick/Concrete Block. .
For Horizontal Cores, Add X
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 68.15
02411913-0127 EA  Drill 10" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccciiiiiiiiiiiiiiicccccc s 223.77
For Horizontal Cores, Add 38.33
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 76.66
02411913-0128 EA  Drill 12" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccciiiiiiiiiiiiiiiccccc s 251.47
For Horizontal Cores, Add 42.59
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 85.19
02 411913-0129 EA  Drill 14" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............ccoiiiiiiiiiiiiiiiiiiie 281.51
For Horizontal Cores, Add 46.84
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 93.69
02411913-0130 EA  Drill 18" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccciiiiiiiiiiiiiiiiccccc s 317.09
For Horizontal Cores, Add 51.12
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 102.23

02 41 19 13-0131 >8" To 10" Thick Brick/Concrete Block Core Drilling 19150009

02 411913-0132 EA  Drill 1" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............ccouiiiiiiiiiiiiiiiicici s 54.80
For Horizontal Cores, Add 8.97
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.94
02411913-0133 EA  Drill 1-1/2" Diameter Core In >8" To 10" Brick/Concrete Block e 59.79
For Horizontal Cores, Add 9.97
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 19.94
02 411913-0134 EA  Drill 2" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............cccuiiiiiiiiiiiiiiiiicii s 65.32
For Horizontal Cores, Add 11.07
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 22.15
02 411913-0135 EA  Drill 3" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............cccuiiiiiiiiiiiiiiiii s 77.61
For Horizontal Cores, Add 12.78
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 25.56
02411913-0136 EA  Drill 4" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add X
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 28.96
02 41 19 13-0137 EA  Drill 6" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............ccoiiiiiiiiiiiiiiiiiiici 124.28
For Horizontal Cores, Add 20.45
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 40.89
02411913-0138 EA  Drill 8" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............cciiiiiiiiiiiiiiiccccccs s 200.41
For Horizontal Cores, Add 34.07
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 68.15
02411913-0139 EA  Drill 10" Diameter Core In >8" To 10" Brick/Concrete BlOCK .............cccoiiiiiiiiiiiiiicccccccs s 231.76
For Horizontal Cores, Add 38.33
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 76.66
02 41 19 13-0140 EA  Drill 12" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiiiiiccie 261.02
For Horizontal Cores, Add 42.59
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 85.17
02411913-0141 EA  Drill 14" Diameter Core In >8" To 10" Brick/Concrete BlOCK ............ccccoiiiiiiiiiiiiiiicccscccs s 293.65
For Horizontal Cores, Add 46.84
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 93.69
02 41 19 13-0142 EA  Drill 18" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiciiii i 333.01
For Horizontal Cores, Add 51.10
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 102.21

02 41 19 13-0143 >10" To 12" Thick Brick/Concrete Block Core Drilling cz4: 1913.0009)

02411913-0144 EA  Drill 1" Diameter Core In >10" To 12" Brick/Concrete BIOCK ...........ccccouiiiiiiiiiiiiccciscccccc s 60.34
For Horizontal Cores, Add 9.66
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 19.32
02 4119 13-0145 EA  Drill 1-1/2" Diameter Core In >10" To 12" Brick/Concrete BIOCK............cccciiiiiiiiiiiiiiiiic s 65.71
For Horizontal Cores, Add 10.74
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 21.47
September 2017 copyright 2017 The Gordian Group, Inc.

Monterey County Facilities Page 02 - 11



02 Existing Conditions

02 40 Demolition And Structure Moving
02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 4119 13-0146 EA  Drill 2" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0147 EA  Drill 3" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0148 EA  Drill 4" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0149 EA  Drill 6" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0150 EA  Drill 8" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0151 EA  Dirill 10" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0152 EA  Drill 12" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0153 >12" Thick Brick/Concrete Block Core Drilling w2 «: 19130000

02 41 19 13-0154 IN Drill 1" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0155 IN  Drill 1-1/2" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0156 IN  Drill 2" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0157 IN Drill 3" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0158 IN  Drill 4" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0159 IN Drill 6" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0160 IN Drill 8" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0161 IN  Drill 10" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0162 IN Drill 12" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0163 Asphalt Core Dri”ing(oul 19 13-0024)
02 41 19 13-0164 Up To 2" Thick Asphalt Core Drilling 241 10 130163

024119 13-0165 EA Drill 1" Diameter Core In Up To 2" Asphalt
024119 13-0166 EA  Drill 1-1/2" Diameter Core In Up To 2" Asphalt.
02 41 1913-0167 EA  Drill 2" Diameter Core In Up To 2" Asphalt
02 41 1913-0168 EA  Drill 3" Diameter Core In Up To 2" Asphalt
02 411913-0169 EA  Drill 4" Diameter Core In Up To 2" Asphalt
024119 13-0170 EA Drill 6" Diameter Core In Up To 2" Asphalt
024119 13-0171 EA Drill 8" Diameter Core In Up To 2" Asphalt
024119 13-0172 EA Drill 10" Diameter Core In Up To 2" Asphalt
02 411913-0173 EA  Drill 12" Diameter Core In Up To 2" Asphalt

02 41 19 13-0174 >2" To 3" Thick Asphalt Core Drllllng (02 4119 13-0163)

0241 1913-0175 EA Drill 1" Diameter Core In >2" T0 3" ASPhalt........cccoiiiiiiiiiiiicieeese e
024119 13-0176 EA  Drill 1-1/2" Diameter Core In >2" To 3" Asphalt ...........
02 411913-0177 EA  Drill 2" Diameter Core In >2" T 3" ASPhalt.........cccovviiiiiniiiiiecececeeeeeee
02 411913-0178 EA  Drill 3" Diameter Core In >2" To 3" Asphalt
02 411913-0179 EA  Drill 4" Diameter Core In >2" To 3" Asphalt
02 41 1913-0180 EA  Drill 6" Diameter Core In >2" To 3" Asphalt .
0241 1913-0181 EA  Drill 8" Diameter Core In >2" T0 3" ASPhalt........cooouiiiiiiiiiiieiieeese e
024119 13-0182 EA  Drill 10" Diameter Core In >2" To 3" Asphalt........
024119 13-0183 EA  Drill 12" Diameter Core In >2" To 3" Asphalt........

02 4119 13-0184 >3" To 4" Thick Asphalt Core Drilling 24119120165
0241 1913-0185 EA Drill 1" Diameter Core In >3" T0 4" ASPhalt........cccouiiiiiiiiiiierieeese e
024119 13-0186 EA Drill 1-1/2" Diameter Core In >3" To 4" Asphalt ...........
024119 13-0187 EA  Drill 2" Diameter Core In >3" T0 4" ASPhalt........cccciiiiiiiiiiiiiieeese e
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Demolition

02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0188 EA  Drill 3" Diameter Core In >3" To 4" Asphalt ....49.04
024119 13-0189 EA  Drill 4" Diameter Core In >3" To 4" Asphalt .61.77
0241 1913-0190 EA Drill 6" Diameter Core In >3" To 4" Asphalt 77.22
02 411913-0191 EA  Drill 8" Diameter Core In >3" To 4" Asphalt .97.04
02 411913-0192 EA Drill 10" Diameter Core In >3" To 4" Asphalt..... ..120.75

02 41 1913-0193 EA  Drill 12 Diameter Core In >3" To 4" Asphalt

02 41 19 13-0194 >4" To 6" Thick Asphalt Core Drllllng (02 4119 13-0163)

02 411913-0195 EA  Drill 1" Diameter Core In >4" To 6" Asphalt
02 411913-0196 EA  Drill 1-1/2" Diameter Core In >4" To 6" Asphalt
02 41 1913-0197 EA  Drill 2" Diameter Core In >4" To 6" Asphalt
024119 13-0198 EA  Drill 3" Diameter Core In >4" To 6" Asphalt
0241 1913-0199 EA Drill 4" Diameter Core In >4" To 6" Asphalt
024119 13-0200 EA Drill 6" Diameter Core In >4" To 6" Asphalt
02 411913-0201 EA  Drill 8" Diameter Core In >4" To 6" Asphalt
02 41 1913-0202 EA  Dirill 10" Diameter Core In >4" To 6" Asphalt.....
02 41 1913-0203 EA  Drill 12" Diameter Core In >4" To 6" Asphalt.....

02 41 19 13-0204 Manhole Core Dri“ing(0241 19 13-0024)

02411913-0205 EA  Drill 4" Diameter Core In 6" Brick Manhole
02411913-0206 EA  Drill 5" Diameter Core In 6" Brick Manhole
02 411913-0207 EA  Drill 6" Diameter Core In 6" Brick Manhole
02 41 19 13-0208 EA  Drill 8" Diameter Core In 6" Brick Manhole
02 41 1913-0209 EA  Dirill 2" Diameter Core In 8" Concrete Manhole..
02 411913-0210 EA  Dirill 3" Diameter Core In 8" Concrete Manhole..
02 411913-0211 EA  Dirill 4" Diameter Core In 8" Concrete Manhole..
02411913-0212 EA  Drill 5" Diameter Core In 8" Concrete Manhole..
02411913-0213 EA  Drill 6" Diameter Core In 8" Concrete Manhole..
02411913-0214 EA  Drill 8" Diameter Core In 8" Concrete Manhole..
024119 13-0215 EA Drill 2" Diameter Core In Fiberglass Manhole
024119 13-0216 EA  Drill 3" Diameter Core In Fiberglass Manhole
02 4119 13-0217 EA  Drill 4" Diameter Core In Fiberglass Manhole
024119 13-0218 EA  Drill 5" Diameter Core In Fiberglass Manhole
02 411913-0219 EA  Drill 6" Diameter Core In Fiberglass Manhole
02 41 1913-0220 EA  Drill 8" Diameter Core In Fiberglass Manhole

02 4119 13-0221 Drilling In Concrete Per Inch Of Depth ez 4119150020

Note: Includes layout.

1/4" Diameter Drilling In Concrete Per Inch Of Depth
3/8" Diameter Drilling In Concrete Per Inch Of Depth
1/2" Diameter Drilling In Concrete Per Inch Of Depth
5/8" Diameter Drilling In Concrete Per Inch Of Depth
3/4" Diameter Drilling In Concrete Per Inch Of Depth
7/8" Diameter Drilling In Concrete Per Inch Of Depth
1" Diameter Drilling In Concrete Per Inch Of Depth
1-1/4" Diameter Drilling In Concrete Per Inch Of Depth
1-1/2" Diameter Drilling In Concrete Per Inch Of Depth

02411913-0222 IN
02411913-0223 IN
02411913-0224 IN
02411913-0225 IN
02411913-0226 IN
02411913-0227 IN
02411913-0228 IN
02411913-0229 IN
02411913-0230 IN

02 4119 13-0231 Drilling In Brick/Concrete Block Per Inch Of Depth 21 10 130020

Note: Includes layout.
1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..........ccccooviiiiiniiiiiices .
1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth 251
1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth 2.84

02411913-0232 IN
02411913-0233 IN
02411913-0234 IN
02411913-0235 IN
02411913-0236 IN
02411913-0237 IN
02411913-0238 IN
02411913-0239 IN
02411913-0240 IN

02 41 19 13-0241 Drilling In Wood Or Plastic Per Inch Of Depth 21 19130020
Note: Includes layout.

1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth...
3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
3/4" Diameter Dirilling In Wood Or Plastic Per Inch Of Depth
7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth....
1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
1-1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth

02 41 19 13-0242 IN
02 41 19 13-0243 IN
02 41 19 13-0244 IN
02 4119 13-0245 IN
02 4119 13-0246 IN
02 41 19 13-0247 IN
02 41 19 13-0248 IN
02 41 19 13-0249 IN
02 41 19 13-0250 IN

02 4119 13-0251
02 41 19 13-0252

Limestone Core Drilling ez 1915002
10" To 14" Thick Limestone Core Drilling oz s 10130251
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0241 1913-0253 EA  Drill 1" Diameter Core In 10" To 14" Limestone
02411913-0254 EA  Drill 1-1/2" Diameter Core In 10" To 14" Limestone
02411913-0255 EA  Drill 2" Diameter Core In 10" To 14" Limestone
02 41 1913-0256 EA  Drill 3" Diameter Core In 10" To 14" Limestone
02 4119 13-0257 EA  Drill 4" Diameter Core In 10" To 14" Limestone
02 41 1913-0258 EA  Drill 6" Diameter Core In 10" To 14" Limestone
02 411913-0259 EA  Drill 8" Diameter Core In 10" To 14" Limestone

02 41 19 13-0260 15" To 18" Thick Limestone Core Drilling oz a1 1915025

02 411913-0261 EA Drill 1" Diameter Core In 15" To 18" Limestone
02 411913-0262 EA  Drill 1-1/2" Diameter Core In 15" To 18" Limestone
02411913-0263 EA  Drill 2" Diameter Core In 15" To 18" Limestone
02411913-0264 EA  Drill 3" Diameter Core In 15" To 18" Limestone
02411913-0265 EA Drill 4" Diameter Core In 15" To 18" Limestone
02411913-0266 EA  Drill 6" Diameter Core In 15" To 18" Limestone
02 41 19 13-0267 EA  Drill 8" Diameter Core In 15" To 18" Limestone

02 41 19 13-0268 19" To 24" Thick Limestone Core Drilling ez 4 1913.0051)

02411913-0269 EA Drill 1" Diameter Core In 19" To 24" Limestone
02411913-0270 EA  Drill 1-1/2" Diameter Core In 19" To 24" Limestone
02 411913-0271 EA  Drill 2" Diameter Core In 19" To 24" Limestone
02 411913-0272 EA  Drill 3" Diameter Core In 19" To 24" Limestone
02 411913-0273 EA  Drill 4" Diameter Core In 19" To 24" Limestone
02411913-0274 EA  Drill 6" Diameter Core In 19" To 24" Limestone
02411913-0275 EA  Drill 8" Diameter Core In 19" To 24" Limestone

02 4119 13-0276 Minimum Charge For Core Drilling 241 19 130024

02 4119 13-0277 EA  Core Drill Minimum Charge................
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of
Depth" or "Drilling In Brick Or Block Per Inch Of Depth".

02 41 19 13-0278 Cutouts e2411913

Note: Includes saw cutting and removal of material. Not to be used for openings greater than 24 SF.

02 41 19 13-0279 Reinforced Concrete Slab On Grade Cutouts (a1 19 13027

02411913-0280 SF 4" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0281 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0282 SF 8" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0283 SF 10" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0284 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF

02 41 19 13-0285 Reinforced Concrete Elevated Slab Cutouts 2« 1913007
Note: Includes cutting and removing steel decking.

02411913-0286 SF 4" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02 411913-0287 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0288 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0289 SF 10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0290 SF 12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02 41 19 13-0291 Reinforced Concrete Wall Cutouts (zs110 130278

02411913-0292 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF ....
02411913-0293 SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF .
02411913-0294 SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF .
02411913-0295 SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF .........
02411913-0296 SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF .........

02 41 19 13-0297 Brick Wall Cutouts (0241 19 13-0278)
Note: Excludes toothing.
02411913-0298 SF 4" Thick Brick Wall Cutouts, <24 SF
02411913-0299 SF 6" Thick Brick Wall Cutouts, <24 SF
0241 1913-0300 SF 8" Thick Brick Wall Cutouts, <24 SF
02411913-0301 SF 10" Thick Brick Wall Cutouts, <24 SF
02411913-0302 SF 12" Thick Brick Wall Cutouts, <24 SF
02411913-0303 SF 16" Thick Brick Wall Cutouts, <24 SF

02 41 19 13-0304 Concrete Block Wall Cutouts (0241 19 13-0278)
Note: Excludes toothing.

02411913-0305 SF 4" Thick Concrete Block Wall Cutouts, <24 SF....

02411913-0306 SF 6" Thick Concrete Block Wall Cutouts, <24 SF....

02 411913-0307 SF 8" Thick Concrete Block Wall Cutouts, <24 SF....

02411913-0308 SF 10" Thick Concrete Block Wall Cutouts, <24 SF............
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02411913-0309 SF 12" Thick Concrete Block Wall Cutouts, <24 SF... ....28.93
02411913-0310 SF 16" Thick Concrete Block Wall Cutouts, <24 SF .30.38

02 41 19 13-0311

02 41 19 13-0312
02 41 19 13-0313
02 41 19 13-0314
02 41 19 13-0315
02 41 19 13-0316
02 41 19 13-0317

02 41 19 13-0318

02 41 19 13-0319
02 41 19 13-0320
02 41 19 13-0321
02 41 19 13-0322

02 41 19 13-0323

02 41 19 13-0324

02 41 19 13-0325

02 41 19 13-0326

02 41 19 13-0327
02 41 19 13-0328
02 41 19 13-0329
02 41 19 13-0330
02 41 19 13-0331
02 41 19 13-0332

02 4119 13-0333

02 41 19 13-0334
02 41 19 13-0335
02 41 19 13-0336
02 41 19 13-0337

02 41 19 13-0338

02 41 19 13-0339
02 41 19 13-0340
02 41 19 13-0341

02 41 19 13-0342

02 41 19 13-0343

02 4119 13-0344

02 41 19 13-0345
02 41 19 13-0346
02 41 19 13-0347
02 41 19 13-0348
02 41 19 13-0349
02 41 19 13-0350
02 41 19 13-0351
02 41 19 13-0352
02 41 19 13-0353
02 41 19 13-0354
02 41 19 13-0355
02 41 19 13-0356
02 41 19 13-0357

September 2017

Limestone Cutouts 2 1 19130278)

SF 2" Thick Limestone Cutouts, <24 SF ....40.49
SF 4" Thick Limestone Cutouts, <24 SF .49.17
SF 6" Thick Limestone Cutouts, <24 SF .52.06
SF 8" Thick Limestone Cutouts, <24 SF ....54.95
SF 10" Thick Limestone Cutouts, <24 SF ....57.85
SF 12" Thick Limestone Cutouts, <24 SF ...60.74

TOOthing Masonry Cutouts 241 1913.0278)
Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar
joints. VLF measurement includes all horizontal cutting.

VLF Brick, Soft Old Mortar, Toothing Masonry Cutouts . ....14.46
VLF Brick, Hard Mortar, Toothing Masonry Cutouts .. ...19.52
VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts .......

VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts

Minimum Charge For Cutouts (24119130278
Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This
task should not be used in conjunction with any other tasks in this section.

EA  Cutouts Minimum Charge

Exterior Masonry Removal ez 1013

Masonry Columns Removal (Interior And EXterior) cza: s 130525

8" x 8" Masonry Column Removal
10" x 10" Masonry Column Removal
12" x 12" Masonry Column Removal
14" x 14" Masonry Column Removal
16" x 16" Masonry Column Removal
Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square

VLF

VLF
VLF
VLF
CF

Masonry Chimney Removal ez 4119130325

CF  Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry Removed ...23.11
CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry Removed... .17.35
CF  >10 To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed ...13.27
CF  >20 CF/VLF Chimney Removal, Per CF Of Masonry REMOVEM ...........coouiiiuiriiiiiiieiieiieie ettt 9.20

Remove And Reset Precast, Stone Or Masonry Coping ez 1130525

Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw
cutting at the intersection between demolition and undisturbed areas. See CSI section 02 41 19 13-0001 for saw
cutting.

LF  Up To 8" Wide, Remove And Reset Precast, Stone Or Masonry Coping
LF  >8"To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping
LF  >12"To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping

Facade Removal (0241 19 13-0325)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSil section 02 41 19 13-0001 for saw cutting.
SF  Stone Or Brick Veneer Facade Removal
For Cleaning and Storage For Reuse, Add

....................... 4.34
3.26

Exterior Masonry Removal 2«1 10130325

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI
section 02 41 19 13-0001 for saw cutting.

SF  Demolish 4" Thick Non Reinforced Concrete Block Exterior Wall
SF  Demolish 6" Thick Non Reinforced Concrete Block Exterior Wall
SF  Demolish 8" Thick Non Reinforced Concrete Block Exterior Wall
SF  Demolish 10" Thick Non Reinforced Concrete Block Exterior Wall
SF  Demolish 12" Thick Non Reinforced Concrete Block Exterior Wall
SF  Demolish 16" Thick Non Reinforced Concrete Block Exterior Wall
SF  Demolish 4" Thick Reinforced Concrete Block Exterior Wall ....
SF  Demolish 6" Thick Reinforced Concrete Block Exterior Wall

SF  Demolish 8" Thick Reinforced Concrete Block Exterior Wall

SF  Demolish 10" Thick Reinforced Concrete Block Exterior Wall ..
SF  Demolish 12" Thick Reinforced Concrete Block Exterior Wall ..
SF  Demolish 16" Thick Reinforced Concrete Block Exterior Wall .....................
SF  Demolish 4" Thick Brick Exterior Wall

For Cleaning and Storage For Reuse, Add
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02 Existing Conditions

02 40 Demolition And Structure Moving

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 411913-0358 SF Demolish 6" Thick Brick Exterior Wall 4.30
For Cleaning and Storage For Reuse, Add 3.23
02 411913-0359 SF Demolish 8" Thick Brick Exterior Wall 5.21
For Cleaning and Storage For Reuse, Add 3.91
02411913-0360 SF  Demolish 10" Thick Brick EXtErOr Wl ..............cooiiiiiiiiiiiiiccc s 5.69
For Cleaning and Storage For Reuse, Add 4.27
02411913-0361 SF  Demolish 12" Thick Brick EXtErOr Wl ..............coiiiiiiiiiiiiiicc s 6.24
For Cleaning and Storage For Reuse, Add 4.68
02411913-0362 SF  Demolish 16" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02 41 1913-0363 CF  Exterior Brick, Concrete Block Or COMPOSIte REMOVAL .........coiuiiuiiiiiiiiiiiiitiitei ettt 11.10
For Cleaning and Storage For Reuse, Add 8.33
02 4119 13-0364 Exterior Concrete Wall Removal 113
02 411913-0365 SF Demolish 4" Thick Reinforced Concrete Exterior Wall ..
02 411913-0366 SF  Demolish 6" Thick Reinforced Concrete Exterior Wall ..
02 411913-0367 SF Demolish 8" Thick Reinforced Concrete Exterior Wall ..
02411913-0368 SF Demolish 10" Thick Reinforced Concrete Exterior Wall
02411913-0369 SF Demolish 12" Thick Reinforced Concrete Exterior Wall .....
02 41 19 13-0370 ROOfing Removal (02411913)
02 4119 13-0371 Clay Tile Roof Remove And Salvage For Re-USe 21 1 130370
Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
0241 1913-0372 SQ Removal Of Clay ROOf Tile, SAIVAGE FOI RE-USE.........ciuiiiiiieiieeieeit ettt ettt et et e be et e ste e e e nbaaneenneans 226.58
02 4119 13-0373 Elevated Concrete Removal 21013
02 411913-0374 CF Elevated Concrete Beam/Slab/Steps Removal, Reinforced et 9.69
024119 16 Selective Interior Demolition ca1s
Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.
02 41 19 16-0001 Floor Removal e 1916
02 41 19 16-0002 Remove And Salvage For Re-USse @ 1s 160001
Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
02 41 19 16-0003 SF  Removal Of Brick Flooring And Salvage
02 41 1916-0004 SF Removal Of Ceramic/Quarry Tile Floor And Salvage
02 41 19 16-0005 SF Removal Of Terrazzo Flooring And Salvage
02 4119 16-0006 SF Removal Of Wood Strip Flooring And Salvage
02 41 19 16-0007 SF Removal Of Wood Parquet Flooring And Salvage
02 41 19 16-0008 SF Removal Of Resilient/Linoleum FloorNg AN SAIVAGE. .........couiiiiiiiiiiieie ettt ettt e eeaaeeneanes 0.63
02 41 19 16-0009 Scarify concrete o2 41 19 16-0001)
Note: Up to 1/4" removal per pass.
02 4119 16-0010 SF  Scarify Concrete Floor .0.24
024119 16-0011 SF  Scarify Concrete Tread And Riser .2.00
024119 16-0012 SF  Scarify Concrete Wall .................. .1.81
02 4119 16-0013 Fireproofing Removal ez 411916
024119 16-0014 SF  Removal Of Fireproofing From CONCIEte OF STEEI.........oouiiiiiiiiiieei ettt ettt e e b e aneenennes 0.97
02 41 19 16-0015 Demolish Ceiling cza11919)
02 4119 16-0016 SF  Demolish Drywall Ceiling 0.75
02 4119 16-0017 SF Demolish Furred Plastered Ceiling
024119 16-0018 SF Demolish Suspended Plastered Ceiling And Suspension System
02 41 19 16-0019 Demolish Concrete Stair cza11019
02 41 1916-0020 CF Demolish Interior Reinforced Concrete Stairs .6.24
02 41 1916-0021 CF Demolish Exterior Reinforced Concrete Stairs. .5.23
02 41 19 16-0022 Demolish Interior Partition/Wall o2 41 1916
Note: Price includes knock down, loading, clean-up.
02 41 19 16-0023 Demolish Masonry And Concrete Interior Partition/Walls ez 4110 160022)
Note: Includes saw cutting, knock down, loading and clean-up.
02 41 19 16-0024 Demolish Concrete Block Interior Partition/Walls c2 s 19160029
02 41 1916-0025 SF  Demolish 4" Thick Non Reinforced Concrete Block Interior Partition/Wall .4.04
02 41 1916-0026 SF  Demolish 6" Thick Non Reinforced Concrete Block Interior Partition/Wall
024119 16-0027 SF  Demolish 8" Thick Non Reinforced Concrete Block Interior Partition/Wall
0241 1916-0028 SF Demolish 12" Thick Non Reinforced Concrete Block Interior Partition/Wall
02411916-0029 SF Demolish 16" Thick Non Reinforced Concrete Block Interior Partition/Wall
copyright 2017 The Gordian Group, Inc. September 2017
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Existing Conditions 02

Demolition And Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 1916-0030 SF  Demolish 4" Thick Reinforced Concrete Block Interior Partition/Wall ..... ...4.85

02 41 1916-0031 SF Demolish 6" Thick Reinforced Concrete Block Interior Partition/Wall .
02 41 1916-0032 SF  Demolish 8" Thick Reinforced Concrete Block Interior Partition/Wall .....
0241 1916-0033 SF Demolish 12" Thick Reinforced Concrete Block Interior Partition/Wall ..
02411916-0034 SF Demolish 16" Thick Reinforced Concrete Block Interior Partition/Wall

5.19
5.85

02 41 19 16-0035 Demolish Brick Interior Partition/Walls oz 41 19 160023

0241 1916-0036 SF  Demolish 4" Thick Brick Interior Partition/Wall.......
024119 16-0037 SF  Demolish 8" Thick Brick Interior Partition/Wall.......
0241 1916-0038 SF  Demolish 12" Thick Brick Interior Partition/Wall
0241 1916-0039 SF Demolish 16" Thick Brick Interior Partition/Wall

02 41 19 16-0040 Demolish Glass Block Interior Partition/Walls 2 «: 19 150029)
02411916-0041 SF Demolish Glass Block Interior Partition/WallS...............cccuiiiiiiiiiiiiccccc s 3.47

02 41 19 16-0042 Demolish Concrete Interior Partition/Walls oz «: 19 16.0029
See CSl section 02 41 16 13-0021 for concrete foundation demolition.

02 41 19 16-0043 SF  Demolish 6" Thick Non Reinforced Concrete Interior Partition/Wall
02411916-0044 SF Demolish 8" Thick Non Reinforced Concrete Interior Partition/Wall
0241 1916-0045 SF Demolish 12" Thick Non Reinforced Concrete Interior Partition/Wall
0241 1916-0046 SF Demolish 6" Thick Reinforced Concrete Interior Partition/Wall
02 41 19 16-0047 SF  Demolish 8" Thick Reinforced Concrete Interior Partition/Wall
02 41 19 16-0048 SF  Demolish 12" Thick Reinforced Concrete Interior Partition/Wall.....

02 41 19 16-0049 Demolish Terra-Cotta Block Interior Partition/Walls 1 19 150025
02 41 19 16-0050 SF  Demolish Up To 6" Thick Terra-Cotta Block Interior Partition/Wall Finished With Plaster .1.39

02 41 19 16-0051 Demolish Stud Framed Interior Partition/WallS w2 41 19 160022)

Note: Includes knock down, loading and clean-up. Includes demo of insulation if required.

02 41 1916-0052 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Sid€ .........ccceiririiiiinieiieiecieeseieeseeeeeeeeeeeees 2.46
For Heights >14' To 20, Add 0.37
For Heights >20', Add 0.49
02 41 19 16-0053 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 2 Sides. ...2.87
For Heights >14' To 20, Add 0.43
For Heights >20', Add 0.57
0241 1916-0054 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1 Side............cccccooiiiiiiiiiiiiicccs 3.15
For Heights >14' To 20', Add 0.47
For Heights >20', Add 0.63
0241 1916-0055 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 2 Sides..............ccccoovviiiiiiniiiiicccis 4.38
For Heights >14' To 20, Add 0.66
For Heights >20', Add 0.88

02 41 19 16-0056 SF  Demolish Plaster And Lath From 1 Side Of An Interior Partition/Wall
For Heights >14' To 20', Add
For Heights >20', Add

..1.29

0241 1916-0057 SF Demolish Plaster And Lath From 2 Sides Of An Interior Partition/Wall.................ccccooiiiiiiiiiiiicecns 154
For Heights >14' To 20', Add 0.23
For Heights >20', Add 0.31

02 43 Structure Moving .
024313 Structure Relocation e

Note: Includes disconnection of utilities, moving of structure, one day move (excludes travel expenses and lodging), up to 24
wide. Reset on new foundations and hook up to utilities.

02 43 13 00-0001 Move Relocatable Structures (Trailer, Mobile Facilities, etc.), Complete o431
Note: Includes disconnect portable from foundation, separate relocatable unit and attachments as needed for
transport, secure all relocatable attachments (awnings, steps, ramps, railing, etc.) for transport, transport
relocatable and attachments to new location, including permits and police escort, connect to foundation per
approved specifications/details, including welding and/or hurricane anchoring as needed.

02 43 1300-0002 SF Up To 800 SF, Move Relocatable Metal Frame Building
02 43 1300-0003 SF >800 To 920 SF, Move Relocatable Metal Frame Building
02 4313 00-0004 SF >920 SF, Move Relocatable Metal Frame Building
02 4313 00-0005 SF Up To 800 SF, Move Relocatable Wood Frame Building
02 4313 00-0006 SF >800 To 920 SF, Move Relocatable Wood Frame Building
02 4313 00-0007 SF  >920 SF, Move Relocatable Wood Frame Building
02 43 1300-0008 SF Up To 800 SF, Move Relocatable Wood/Metal Frame Building
02 43 1300-0009 SF >800 To 920 SF, Move Relocatable Wood/Metal Frame Building
02 43 1300-0010 SF >920 SF, Move Relocatable Wood/Metal Frame Building

02 60 Contaminated Site Material Removal..

02 61 Removal And Disposal Of Contaminated Soils .

026113 Excavation And Handling Of Contaminated Material e
See CSl section 31 23 16 00-0000 for excavation.
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02 Existing Conditions
02 60 Contaminated Site Material Removal
02 61 Removal And Disposal Of Contaminated Soils

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 61 13 00-0001 Excavation Of Non-Petroleum Contaminated Soil ezs113
See CSlI section 02 65 00 00-0001 for testing, 02 65 00 00-0006 for testing, 31 23 16 00-0000 for excavation of
non-contaminated soil, 31 23 16 33-0019 for loading non-petroleum contaminated material onto trucks for

removal.
02 61 13 00-0002 Excavate Non-Petroleum Contaminated Soil e 1 1300000
02 61 1300-0003 CY Excavate Non Petroleum ContamiNated SOl ..........cc.iiiiiuiiiiiiiiee ettt et e e e e bt e et e e se et e aneeneanes 6.64

Note: Includes excavation, making a determination if the soil is reusable or contaminated, and stockpiling as per
determination.

02 61 13 00-0004 Excavate Petroleum Contaminated Soil cze:13

02 61 1300-0005 CY Excavate Petroleum Contaminated Soil 9.95
Note: Includes excavation, making a determination if the soil is reusable or contaminated, and stockpiling as per
determination.

026113 00-0006 CY Load Excavated Petroleum Contaminated SOil.............ccooiiiiiiiiiiiiiiiiiicc e 5.64

02 61 1300-0007 CY Disposal Fees Of Petroleum ContamiNAted SOil.........cc.oouiiiiiuiiiiiiit ettt sb e et bt e b e sbe e s e eteennenneas 57.40

02 61 13 00-0008 Accessories For Contaminated Soil Stockpile e2611s
See CSl section 31 25 14 23-0001 for sand bags.
02 61 1300-0009 SF 30 Mil Liner For Contaminated Soil Storage
Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil.
02 61 1300-0010 SF 10 Mil Liner For Contaminated SOil STOFAQE ..........cutruiiruiruiieiieiee ettt ettt e et et e ettt e e et et e e et enene 0.60
Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil.

02 65 Underground Storage Tank Removal

Note: Petroleum gasoline is classified as a hazardous material; fuel oil is considered a non-hazardous material. See CSI section 01
74 19 00-0037 for hauling, 31 20 00 00-0000 for non-contaminated soil excavation, 31 23 16 00-0000 for excavation, 31 41 00 00-
0000 for shoring.

02 65 00 00-0001 Monitoring, Sampling, Testing And Analysis ces)

02 65 00 00-0002 Field Samples For Testing (02 65 00 00-0001)

02 65 00 00-0003 EA  Collection Of Sludge Sample
02 65 00 00-0004 EA Collection Of Pumpable Liquids Sample
02 65 00 00-0005 EA Collection Of Contaminated Soil Sample

02 65 00 00-0006 Lab Tests For Underground Storage Tank Removal ez ss 00000001
Note: Includes lab test fees, reports, shipping, handling, chain of custody documents and disposal of sample.
02 65 00 00-0007 EA Lab Test- Benzene, Toluene, Ethylbenzene, Xylene 8020 ...........ccciiiiiiiiioiiieienieiee ettt 103.80
Note: The cost is for the in-lab test for Benzene, Toluene, Ethylbenzene, And Xylene using procedure 8020 as
detailed in EPA SW-846.

02 65 00 00-0008  EA  LaD TSt - FIASNPOINT ........iiuiiieiteeeeie ettt ettt a ettt e bt st et e e et e et e et et e e bt e e e eb e e s e bt e ae et e e s e et e ebe et e ebeenneateennaateas 40.37
Note: The cost is for the in-lab test for the flashpoint using procedure 40CFR 261.21 as detailed in EPA SW-846.

02 65 00 00-0009  EA LA TSt - TOX 9020 .....cueiuieuteuieuteettet et et ettt et et e eas e et es e e e e es e e s e eb e e e e e eb e eh e e b4 e et e e e eb e e es e b2 e as e bt e ae e b e ess et e ebeenseebe et eabeannaateas 97.10
Note: The cost is for the in-lab test for total organic halides using procedure 9020 as detailed in EPA SW-846.

02 6500 00-0010 EA  Lab Test - TPH 8015 MOGIfIEA ........oiuiiiiiiiiieeit ittt ettt ettt ettt h e bt e et et e e bt e b et e et e et e e e et e eseebaannennean 103.80

Note: The cost is for the in-lab test for total petroleum hydrocarbons by gas chromatography using procedure
8015 Mod. as detailed in EPA SW-846.
02650000-0011 EA  Lab TSt - TRPH 4L8.1....ouiiiiiiiiiiiiieieteieesise ettt ettt s b bt et h bt sttt et b et es 80.73
Note: The cost is for the in-lab test for total recoverable petroleum hydrocarbons using procedure 418.1 as
detailed in EPA SW-846.

02 65 00 00-0012  EA LD TESE - VOC ...ttt ettt ettt h e et e h e et ek 2o b4 o5 2o s £ b2 e e e e e £ 2o e e b4 e e e e bt e h e e b4 eb e et e et e e s e et e ent et e aseebaaneebean 219.13
Note: The cost is for the in-lab test for volatile organics using procedure 8240 as detailed in EPA SW-846.

02 65 00 00-0013 EA Lab Test - Semi-Volatile Organic BTSSP TP OO PP UPTPPRPPTPPRPPIPRY 403.66
Note: The cost is for the in-lab test for semi-volatile organics using procedure 8270 as detailed in EPA SW-846.

026500 00-0014 EA  Lab TeSt - Oil AN GrEase 413.1 ....c.uiiuiiiiiieeie ittt ettt ettt ettt et e bt e s e et e e ae e e e eb e ea s e eb e e as et e eas et e ebe et e ebe et e ebeenneateannanteas 48.55
Note: The cost is for the in-lab test for oil and grease using procedure 413.1 as detailed in EPA SW-846.

02 65 00 00-0015 EA Lab Test- TCLP (Extraction) - Metals 86.50

Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1311 as
detailed in EPA SW-846.
02 6500 00-0016 EA Lab Test- TCLP (Extraction) - Semi-VOIatile OIGANIC..........c.ceueuiiuiriiiitiieietietee ettt 115.33
Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1311 as
detailed in EPA SW-846.

02 6500 00-0017 EA Lab Test - Metals 6010 RCRA ........oiiiiiitiit ettt ettt ettt a ettt e e e e e bt e et et e e e e e bt e s e e bt e et e b e eb e e et e et e easeebeeseeabeeseesaaneennean 129.17
Note: The cost is for the in-lab test for metals using procedure 6010 RCRA as detailed in EPA SW-846.

02 6500 00-0018 EA Lab Test - MetalS (ArSEMIC) 7060 ........c..eiuirietieuiete et ettt ettt e st s e bt e e e et e ea s e et e e st eaeeeb e easeeb e e as et e eae e b e ese et e ebeensaebeenneateannanteas 17.30
Note: The cost is for the in-lab test for the metal arsenic using procedure 7060 as detailed in EPA SW-846.

02 65 0000-0019 EA Lab Test- Metals (SEIENIUM) 7740 ... ..ottt ettt ettt ettt ettt te et e e bt ea s e et e e as et e e as e et e be et e ebe et e ebeenneateannanneas 17.30
Note: The cost is for the in-lab test for the metal selenium (SE) using procedure 7740 as detailed in EPA SW-
846.

02 6500 00-0020 EA  Lab Test- Metals (LEA) 7421 .........c.c.oiuiiiiiiiicccicicc e 17.30
Note: The cost is for the in-lab test for the metal lead using procedure 7421 as detailed in EPA SW-846.

02 6500 00-0021 EA  Lab TeSt - MELAIS (MEICUIY) 7470 ... ..ottt ettt ettt ettt ettt ettt ettt e bt et et e bt ee et eb et et e bt et e e ereebe e enranenne 32.29
Note: The cost is for the in-lab test for the metal mercury using procedure 7470 as detailed in EPA SW-846.

026500 00-0022 EA  Lab Test - PNA/PAH 8100 .........cooiiiiiiiiieiiiicicc sttt b st s e 184.53
Note: The cost is for the in-lab test for polynuclear aromatic hydrocarbons using procedure 8100 as detailed in
EPA SW-846.

02 6500 00-0023 EA  Lab TeSt - FUEI Id ASTIM D3328-78 .......ccutiiitiiuietieitaate et et et et ase e s e eteeaeeste e st e et e e st eaeeebeeas e et e e as e b e eae e b e e be et e ebe et e ebeenneabeannenneas 66.75
Note: The cost is for the in-lab test to determine the constituents of fuel using the procedure as detailed in ASTM
D3328-78.
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02

02 60
02 65

Existing Conditions

Contaminated Site Material Removal

Underground Storage Tank Removal

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 65 00 00-0024 EA LabTest-pH
02 65 00 00-0025 EA Lab Test-PCBsInW .
02 65 00 00-0026 EA Lab Test - Methyl Tertiary Butyl EtNEr (MTBE) ..ottt ettt ettt et e seenteaneeneanee 103.80

02 65 00 00-0027
02 65 00 00-0028

02 65 00 00-0029
02 65 00 00-0030

02 65 00 00-0031

02 65 00 00-0032
02 65 00 00-0033
02 65 00 00-0034
02 65 00 00-0035

02 65 00 00-0036

02 65 00 00-0037
02 65 00 00-0038
02 65 00 00-0039

02 65 00 00-0040
02 65 00 00-0041

02 65 00 00-0042

02 65 00 00-0043

02 65 00 00-0044
02 65 00 00-0045

02 65 00 00-0046

02 65 00 00-0047
02 65 00 00-0048

02 65 00 00-0049

02 65 00 00-0050
02 65 00 00-0051

02 65 00 00-0052

02 65 00 00-0053
02 65 00 00-0054
02 65 00 00-0055
02 65 00 00-0056
02 65 00 00-0057
02 65 00 00-0058
02 65 00 00-0059
02 65 00 00-0060
02 65 00 00-0061
02 65 00 00-0062
02 65 00 00-0063
02 65 00 00-0064
02 65 00 00-0065

02 65 00 00-0066

02 65 00 00-0067
02 65 00 00-0068
02 65 00 00-0069
02 65 00 00-0070
02 65 00 00-0071

September 2017

EA

EA

EA

EA

EA
EA
EA
EA

Tests, Surveys And Maintenance oz s oo ooo0on)

Site Survey For AST/UST Location By Certified Tank Installer .

Note: Includes testing Pump output both tank and dispenser, Calibrate pump dispenser if needed, Check all
sumps both tank and dispenser, check all fitting connections for leaks and check wiring connection for possible
malfunction or safety hazard, check seals on caps for fill tube, check overfill performance for safety shutdown,
check all hoses and pump handle, check break-away couplings, complete written report on all data found.

Check Cathodic Protection - Impressed Current Systems And Sacrificial Anode SYStEMS .........cccverieiiiririieneeieniaeeens 162.56
Note: By Certified Technician. Write report of findings for action if needed

Check And Report On Monitor Probes
Note: By Certified Technician

Tank Monitoring System: Check System Per Manufacturer's Specification By Certified Technician With Written
Report
Note: Including pass / fail; paper feed operational paper installed etc.; and status of inspection repairs needed
etc.

Replace Anode On Impressed System
Replace Power Converter On Impressed System
Replace Monitor Probes
Ultrasonic Test

Tests And Sampling Labor Hours 2 es o0 o000

HR  Certified Tank Installer
HR Certified Geologist/Environmentalist .
HR  Hourly Office Work For Reports ReqUIred FOr EPA ...ttt ettt e et n e beenenneas 104.74
Note: Includes title searches, well survey data, site drawings, submitting preliminary work, etc. Hours not to be
used in association with other tasks performed.
Remove Tank Contents czes)
Transfer Li qu id (02 65 00 00-0040)
Note: For use to transfer liquids from one tank to another.
GAL Transfer Reusable Liquid TO DIffer@nt TANK .........ccooiiiiiiiiiii ettt ettt eb et ee e eteees 0.54
Note: Per gallon of material transferred.
Pump Contaminated Liquids And Rinse Material oz 6500000010
GAL Removal and Disposal Of Hazardous LiqUidS FrOM TaNK ..........cocueriiiiiiiiieieeeee sttt e e sneenenees 1.19
GAL Removal and Disposal Of Non Hazardous Liquid FrOmM TaNK..........c.ccueiiiriiiiniiieeiesie et 0.83
Sl udge (02 65 00 00-0040)
Note: Includes scraping and solidifying agent.
GAL Removal and Disposal Of Hazardous Solids Or SIudge From TaNK.........cceeueiiiriiiiie et nees 4.92
GAL Removal and Disposal Of Non Hazardous Solids Or Sludge From Tank .. 112
Purge Vapors, Open And Clean TanK s
Pu rge Vapors (02 65 00 00-0049)
LB Purge Tank USING DIY ICE.....c.cuiuiiiiuiiiiiiiieiiieeiieteee ettt 2.53

EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA
EA

EA
EA
EA
EA
EA

Note: Approximately 1.5 To 3.0 LBS of dry ice per 100 Gals of tank volume.

High Pressure Water Wash And Rinse Of Tank Interior czes o0 00049

Up To 275 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior
>275 To 550 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior.

>550 To 1,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior..
>1,000 To 2,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior..
>2,000 To 5,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior..
>5,000 To 6,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior..
>6,000 To 8,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior..
>8,000 To 10,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior
>10,000 To 15,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior.
>15,000 To 20,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior.
>20,000 To 30,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior.
>30,000 To 40,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior.
>40,000 To 50,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior.

Scrape Clean Tank EXterior o esoo o004

Up To 275 Gallon Tank, Scrape Clean Tank Exterior
>275 To 550 Gallon Tank, Scrape Clean Tank Exterior
>550 To 1,000 Gallon Tank, Scrape Clean Tank Exterior
>1,000 To 2,000 Gallon Tank, Scrape Clean Tank Exterior .
>2,000 To 5,000 Gallon Tank, Scrape Clean Tank Exterior .
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02 Existing Conditions

02 60 Contaminated Site Material Removal

02 65 Underground Storage Tank Removal

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 65 00 00-0072 EA >5,000 To 6,000 Gallon Tank, Scrape Clean Tank Exterior. ....1,257.46
02 65 00 00-0073 EA >6,000 To 8,000 Gallon Tank, Scrape Clean Tank Exterior. .1,471.46
02 65 00 00-0074 EA >8,000 To 10,000 Gallon Tank, Scrape Clean Tank EXLEIOr...........ccoviriererieniisienieaeeniens .1,849.83
02 65 00 00-0075 EA >10,000 To 15,000 Gallon Tank, Scrape Clean Tank Exterior. .2,404.33
02 65 00 00-0076 EA  >15,000 To 20,000 Gallon Tank, Scrape Clean Tank Exterior. .3,017.91
02 65 00 00-0077 EA >20,000 To 30,000 Gallon Tank, Scrape Clean Tank Exterior. .3,929.57
02 65 00 00-0078 EA >30,000 To 40,000 Gallon Tank, Scrape Clean Tank Exterior ....4,715.47
02 65 00 00-0079 EA >40,000 To 50,000 Gallon Tank, Scrape Clean Tank EXIEION. .......cc.uiuiiiriiriieeiie ettt neee 5,894.35
02 65 00 00-0080 Tank And Piping Removal e:es)
Note: Excludes excavation. See CSl section 02 61 13 00-0001 for excavation.
02 65 00 00-0081 Removal And Disposal Of Piping s oo 00.00z0)
Note: Includes removal, inspection, loading, transporting pipe to disposal facility or transfer station within 15
miles and disposal fees.
02 65 0000-0082 LF Up To 4", Removal And Disposal Of Piping. BTSSP PRSPPSO UPTPPRPPIPIN 14.61
02 65 00 00-0083 LF >4"To 8", Removal And Disposal Of Piping 19.48
02 65 00 00-0084 Cut Straps, Extract Tank From The Diggings And Block To Prevent
Movement 2 ss 0o 0o-0080)
Note: Excludes excavation or backfill.
02 65 00 00-0085 EA Up To 275 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
02 65 00 00-0086 EA >275 To 550 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement..
02 65 00 00-0087 EA >550 To 1,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement..
02 65 00 00-0088 EA >1,000 To 2,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
02 65 00 00-0089 EA >2,000 To 5,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement...
02 65 0000-0090 EA >5,000 To 6,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement...
02 65 0000-0091 EA >6,000 To 8,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
02 65 0000-0092 EA >8,000 To 10,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement. 3
02 65 00 00-0093 EA >10,000 To 15,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement 2,897.59
02 65 00 00-0094 EA >15,000 To 20,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.. 3,473.57
02 65 00 00-0095 EA >20,000 To 30,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.. 4,070.32
02 65 00 00-0096 EA  >30,000 To 40,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.. 4,761.92
02 65 00 00-0097 EA >40,000 To 50,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement 5,952.39
02 65 00 00-0098 Cut Tank Into Sections That Can Easily Be Transported And Disposed Of
When N ecessary (zes oo 00-00so
Note: Includes 1 lengthwise at every 4' O.C. height wise.
02 6500 00-0099 EA >1,000 To 2,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ... ....617.55
02 65 00 00-0100 EA >2,000 To 5,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .1,151.64
02 65 0000-0101 EA >5,000 To 6,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .1,385.32
02 65 00 00-0102 EA >6,000 To 8,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .. .1,543.88
02 65 00 00-0103 EA >8,000 To 10,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of
02 65 00 00-0104 EA >10,000 to 15,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of....
02 65 00 00-0105 EA >15,000 to 20,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of.
02 65 00 00-0106 EA  >20,000 To 30,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .. ....3,463.29
02 65 00 00-0107 EA >30,000 To 40,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .. ....4,329.11
02 65 00 00-0108 EA >40,000 To 50,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .. ...5,411.38
02 65 00 00-0109 Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer
Station (02 65 00 00-0080)
Note: Includes disposal fee.
02 6500 00-0110 EA  Up To 275 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station.................c.......
For Each Additional Mile >15 Miles, Add .
02 6500 00-0111 EA >275 To 550 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station......................
For Each Additional Mile >15 Miles, Add .
02 6500 00-0112 EA >550 To 1,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station...................
For Each Additional Mile >15 Miles, Add .
02 6500 00-0113 EA >1,000 To 2,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station...
For Each Additional Mile >15 Miles, Add
02 6500 00-0114 EA >2,000 To 5,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station
For Each Additional Mile >15 Miles, Add
02 65 0000-0115 EA >5,000 To 6,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station
For Each Additional Mile >15 Miles, Add
02 65 0000-0116 EA >6,000 To 8,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station
For Each Additional Mile >15 Miles, Add
02 65 00 00-0117 EA >8,000 To 10,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station........... 2,131.55
For Each Additional Mile >15 Miles, Add 21.70
02 65 0000-0118 EA >10,000 To 15,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station......... 2,919.93
For Each Additional Mile >15 Miles, Add 32.55
02 65 0000-0119 EA >15,000 To 20,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station......... 3,419.02
For Each Additional Mile >15 Miles, Add 36.16
02 6500 00-0120 EA  >20,000 To 30,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station......... 4,232.28
For Each Additional Mile >15 Miles, Add 43.39
02 6500 00-0121 EA  >30,000 To 40,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station......... 5,935.55
For Each Additional Mile >15 Miles, Add 52.07
02 6500 00-0122 EA  >40,000 To 50,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station......... 7,172.63
For Each Additional Mile >15 Miles, Add 59.88
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02 65 00 00-0123 Other Storage Tank Removals ez es o0 00.00s0)

02 65 00 00-0124 GAL Removal Of Cement Lining
02 65 00 00-0125 GAL Sandblast Tank In Prep For Lining Or Welding; Remove Sand, Vacuum Walls And Seams..
02 65 00 00-0126 GAL Install Epoxy For Interior COrroSion Prot€CtioN ...........c.coerverieeienieaieneeseeneseenienees

02 65 00 00-0127 Tank Closure Report(ozesoooorooam
Note: Excludes soils tests. See CSI section 02 65 00 00-0006 for soil tests.
02 6500 00-0128 EA  Prepare TanK ClOSUMNE REPOMT. ......c.ciuiitiiititeieteet ettt ettt ettt ettt e ettt e e st e e eb e es et es et et eb e et et es e et et es e et e e eseateeneneaneas 2,692.32

02 65 00 00-0129 Temporary Tanks ezs
02 65 00 00-0130 Temporary Holding Tanks oz ss o 00120

02 65 00 00-0131 Above Ground Temporary Holding Tanks, Monthly Rental o2ss 00000130

02 6500 00-0132 MO 550 Gallon, Stainless Steel, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental..............ccccccoce... 479.90
02 65 00 00-0133 MO 630 Gallon, Polyethylene, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental . .

02 65 00 00-0134 MO 630 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental ...
02 65 00 00-0135 MO 4,000 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental
02 65 00 00-0136 MO 4,000 Gallon, Polyethylene, Trailer Mounted, Above Ground Temporary Holding Tanks, Monthly Rental
02 65 00 00-0137 MO 6,000 Gallon, Polyethylene, Total Drain, Above Ground Temporary Holding Tanks, Monthly Rental
02 65 00 00-0138 MO 21,000 Gallon (500 BBL), Steel, Open, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental .
02 65 00 00-0139 MO 21,000 Gallon (500 BBL), Steel, Closed, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental
02 65 00 00-0140 MO 21,000 Gallon (500 BBL), Steel, Vapor Proof, Above Ground Temporary Holding Tanks, Monthly Rental

02 65 00 00-0141 Secondary Containment Berm ez ss oo oo0129)
02 65 00 00-0142 MO Secondary Containment Berm Monthly RENTAL ..ottt ene e 1,039.78

02 80 Facility Remediation,

02 81 Transportation And Disposal Of Hazardous Materials .«
02 81 00 00-0001 Hazardous Material Disposal ez

02 81 00 00-0002 GAL Drain Hazardous (PCB) Oil Filled Equipment And Dispose In Approved CONAINET ...........c.ccuiireiiineieieeeereeeeeeeeeeseeeneeees 8.55
Note: Includes handling of container and disposal at approved site.
02 81 00 00-0003 CF Hazardous (PCB) Oil Filled Equipment Disposal At APPrOVEd SIE .........cueuiriiiiirieieiiriee ettt 57.79

Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminated oil
prior to disposal.

02 82 Asbestos Remediation s,

Note: Tasks include materials, equipment (e.g. ladders, high volume vacuum with sound suppression system where required, etc.),
mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.), signage, removal, clean-up, HEPA
vacuuming, transportation for up to 25 miles, disposal, personnel health monitoring, negative air, fees, documentation and other
associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local
regulations. Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be used in
determining which task applies. For certain types of work, there are tasks with a unit of measure of EA for a quantity of less than 10
LF or SF (10 LF to 20 LF for ACM pipe insulation), followed by a series of tasks for other quantities. For those tasks the contractor will
be paid the first task with a unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project. See CSI
section 01 74 19 00-0037 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0002 for solid isolation barriers, 02
89 00 00-0012 for plastic sheeting for containment construction, 02 89 00 00-0019 for decontamination chambers.

028213 Asbestos Abatement e

02 82 13 00-0001 Minimum Charge For Asbestos Remediation czz13

02 821300-0002 EA Asbestos Remediation Minimum SNOW UP CRarge .........cuiiiiuiiiiiiiiiitci ettt aneae 746.32
Note: For projects where the total asbestos remediation charge is less than the minimum charge, use task
"Minimum Charge For Asbestos Remediation" exclusively. Task "Minimum Charge For Asbestos Remediation"
should not be used in conjunction with any other tasks in this section. Includes air sample and personal air
monitoring.

02 82 13 00-0003 Air Monitoring And Bulk Sampling, Asbestos Testing czz 13

Note: Testing tasks include packaging of sample for shipping, shipping to testing lab, chain of custody

documentation, analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase

Contrast Microscope (PCM), and Transmission Electron Microscope (TEM). Excludes sampling time.
02 82 1300-0004 HR Bulk Sampling Or Air Monitoring, Asbestos Testing
02 821300-0005 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 82 1300-0006 EA Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 82 1300-0007 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 82 1300-0008 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing
02 82 1300-0009 EA Next Day Turnaround, (Bulk) TEM Test, Asbestos Testing
02 821300-0010 EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing
02 821300-0011 EA Next Day Turnaround, (Air) PCM Test, Asbestos Testing
02 821300-0012 EA Same Day Turnaround, (Air) PCM Test, Asbestos Testing
02 821300-0013 EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test
02 82 1300-0014 EA Next Day Turnaround, (Air Point Counting) PLM TeSt ........ccceiiriiiiiniiinieiiesieeieseeeeeeees
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02 82 1300-0015 EA Same Day Turnaround, (Air Point Counting) PLM Test
02 82 1300-0016 EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing
02 82 1300-0017 EA Next Day Turnaround, (Air) TEM Test, Asbestos Testing
02 821300-0018 EA Same Day Turnaround, (Air) TEM Test, Asbestos Testing

02 82 16 Engineering Control of Asbestos Containing Materials c:s
02 82 16 00-0001 Asbestos Encapsulation (Lock-Down) s 16
02 82 16 00-0002 SF  Asbestos Encapsulant Spray Adhesive (LOCK-DOWN), PEF COAL........cicuiitiriiiiiieie ettt eesneenenees 1.15
02 82 16 00-0003 SF  Asbestos Binding Compound Encapsulant/Sealant, Per Coat Required (Fiberlock® ABC® Asbestos Binding
Compound) BT SUPPU PSP PPTUPTPPRPPIPON 1.52
02 8216 00-0004 SF  Asbestos Fiberspray Encapsulation (Fiberlock® ABC Fiberspray®) 1.56
02 8216 00-0005 SF  Asbestos Acrylic Encasement/Encapsulation (Fiberlock® Lag-Kote®) 1.77
02 82 16 00-0006 SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kwik®) 4.95
02 82 16 00-0007 SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kloth®) 5.52
028233 Removal and Disposal of Asbestos Containing Materials s
02 82 33 00-0001 Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal czs2s3
02 82 33 00-0002 Pipe Insulation, Asbestos Abatement And Disposal czz2 3300000
Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation.
02 82 33 00-0003 Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal 2233
00-0002)
See CSl section 02 82 33 00-0017 for projects with less than 10 LF.
02 823300-0004 EA 10To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal..........cccceoviriirieriieniniiniereseeeiene 504.50
For Work In Restricted Working Space, Add 151.35
02 823300-0005 LF >20To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........c.ccoceriiiriniiininiciiisieieens 25.80
For Work In Restricted Working Space, Add 7.74
02 823300-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........ccocerviiriinieineneiiineiaens 19.35
For Work In Restricted Working Space, Add 5.81
02 823300-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal............ccceoirerieineniiiieneiiens 14.51
For Work In Restricted Working Space, Add 4.35
02 823300-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPoSal...........ccccerveiriiniciiincniannns 10.88
For Work In Restricted Working Space, Add 3.26
02 823300-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSAl.........cc.curirieiiiniiinenieineseeieeeeeeeens 9.46
For Work In Restricted Working Space, Add 2.84

02 82 33 00-0010 >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal cz:

33 00-0002)
See CSl section 02 82 33 00-0017 for projects with less than 10 LF.
0282 3300-0011 EA 10To 20 LF, >6"To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSaAl..........cccuereerierieniirienieareseaeeiens
For Work In Restricted Working Space, Add
02 823300-0012 LF >20To 250 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal..........cccueeveririiiniiiienieiesieeieeeas
For Work In Restricted Working Space, Add
02 823300-0013 LF >250 To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........cccuririeriiinienieineneiaens
For Work In Restricted Working Space, Add
02 823300-0014 LF >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal....
For Work In Restricted Working Space, Add

02 823300-0015 LF >2,500 To 10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSposal............cccceovrerveirincininnns 12.51
For Work In Restricted Working Space, Add 3.75

02823300-0016 LF >10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal............ccuriruiirinienieinienieiseseieeees 10.88
For Work In Restricted Working Space, Add 3.26

02 82 33 00-0017 Glove Bag Method, Pipe Insulation, Asbestos Abatement And Disposal c2s23s
00-0002)
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor) are not required
for glove bag projects unless required by local codes.

02 823300-0018 EA Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement And DiSPOSal ...........cccouriririiineriiiiisei e 547.51
For Work In Restricted Working Space, Add 164.25

02823300-0019 LF >3To 20 LF Additional Glove Bag Work for PIpe INSUIALION ..........cc.eiiiiiiiieieiiieiese st 81.11
For Work In Restricted Working Space, Add 24.33

02823300-0020 LF >20 To 250 LF Additional Glove Bag Work for Pipe INSUIAHION ...........co.iiiiiiiieiiiieicisei e 31.49
For Work In Restricted Working Space, Add 9.45

02823300-0021 LF >250 To 500 LF Additional Glove Bag Work for Pipe INSUIAHION ..........c.ccuiiiiriiiiiiieieiiseeiesieee et 23.61
For Work In Restricted Working Space, Add 7.08

02823300-0022 LF >500 LF Additional Glove Bag Work for Pipe INSUIATION .........c.ccuiiiiiiiiieieiites ettt 17.71
For Work In Restricted Working Space, Add 5.31

02 82 33 00-0023 Thermal Insulation, Asbestos Abatement And Disposal ez 33

02 82 33 00-0024 Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And

D Isposal (02 82 33 00-0023)

Note: e.g., duct, boiler, tank, etc.
02 823300-0025 EA Up To 10 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And DiSpPosal ...........c.ccuverveiienciniincnieenes
02 823300-0026 SF >10To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal....
02 82 3300-0027 SF >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal
02 823300-0028 SF >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal. .
02 823300-0029 SF >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And DiSPOSal..........cceeevereriiiniriieneeiesieeeeeas
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Existing Conditions

Facility Remediation

02
02 80

Asbestos Remediation

02 82

TOTAL DIRECT

UOM DESCRIPTION UNIT COST

DEMOLITION
UNIT COST

02 82 33 00-0030
02 82 33 00-0031

02 82 33 00-0032

02 82 33 00-0033

02 82 33 00-0034
02 82 33 00-0035
02 82 33 00-0036
02 82 33 00-0037
02 82 33 00-0038

02 82 33 00-0039

02 82 33 00-0040
02 82 33 00-0041
02 82 33 00-0042
02 82 33 00-0043
02 82 33 00-0044

02 82 33 00-0045
02 82 33 00-0046
02 82 33 00-0047
02 82 33 00-0048
02 82 33 00-0049
02 82 33 00-0050
02 82 33 00-0051

02 82 33 00-0052

02 82 33 00-0053
02 82 33 00-0054
02 82 33 00-0055
02 82 33 00-0056
02 82 33 00-0057

02 82 33 00-0058

02 82 33 00-0059

02 82 33 00-0060
02 82 33 00-0061
02 82 33 00-0062
02 82 33 00-0063
02 82 33 00-0064

02 82 33 00-0065

02 82 33 00-0066
02 82 33 00-0067
02 82 33 00-0068
02 82 33 00-0069
02 82 33 00-0070

02 82 33 00-0071

02 82 33 00-0072
02 82 33 00-0073
02 82 33 00-0074
02 82 33 00-0075
02 82 33 00-0076

02 82 33 00-0077

September 2017

EA

EA
SF

SF
SF

EA

SF

SF

SF

SF

SF

Surfacing Material, Asbestos Abatement And Disposal c2s233

Fireproofing For Small Areas, Asbestos Abatement And Disposal czz2s3 000050

Note: For asbestos abatement for up to 1 SF sections to expose area for attachments. See CSl section 02 82 33

00-0033 for areas > 1 SF see CSI section.
Up To 1 SF, Fireproofing For Small Areas, Asbestos Abatement ANd DISPOSAL.........cccueiuiiiiiiiniiiiinieiese e 126.13
Note: For ashestos abatement for up to 1 SF sections to expose steel area for welding attachments.

Fireproofing, Asbestos Abatement And Disposal e2e: 33 000030

Note: Exposed surface area, includes associated overspray.
Up To 10 SF, Fireproofing, Asbestos Abatement And DiSPOSal ............cccoevririenirrnecneinienes
>10 To 500 SF, Fireproofing, Asbestos Abatement And Disposal
>500 To 2,500 SF, Fireproofing, Asbestos Abatement And Disposal
>2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal ..
>10,000 SF, Fireproofing, Asbestos Abatement And Disposal

Acoustical Plaster, Asbestos Abatement And Disposal c2e2 33 000030

Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials.
Up To 10 SF, Acoustical Plaster, Asbestos Abatement And Disposal
>10 To 500 SF, Acoustical Plaster, Asbestos Abatement And Disposal
>500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal
>2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement ANd DiSPOSAL.........ccueiuirririiiiiriinieiesi e 7.25
>10,000 SF, Acoustical Plaster, Asbestos Abatement ANd DiSPOSAL..........cueuiruiiiiriiiiirieieisieee et eneee 5.36

Gypsum Wall Board, Asbestos Abatement And Disposal ez s2 33 000050

Up To 10 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
>10 To 500 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
>500 To 2,500 SF, Gypsum Wall Board, Ashestos Abatement And Disposal
>2,500 To 10,000 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
>10,000 To 50,000 SF, Gypsum Wall Board, Ashestos Abatement And Disposal
>50,000 SF, Gypsum Wall Board, Asbestos Abatement And Disposal

Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic,

Asbestos Abatement And Disposal e2e2 33 000030
Up To 10 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And
DIISPOSAL. ...ttt h ekt e ket ekt R e h £ R h £ H R R £ e £ R £ eE e h £ £ e Rt ket st et e e h ket et ettt 504.50
>10 To 500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And
DiQpDQRl
>500 To 2,500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement

And Disposal 13.81
>2,500 To 10,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Ashestos

Abatement And Disposal e 10.79
>10,000 To 50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos

Abatement And Disposal ettt 8.39
>50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

[ DI LT | OSSO ST T ST U PO PP PP PPTPRPPRPPON 5.99

Stucco, Asbestos Abatement And Disposal e s2 s 000030

Up To 10 SF, Stucco, Asbestos Abatement And Disposal
>10 To 500 SF, Stucco, Asbestos Abatement And Disposal
>500 To 2,500 SF, Stucco, Asbestos Abatement And DiSPOSal ..........ccceeerieeriirieeniieienieieeas

>2,500 To 10,000 SF, Stucco, Asbestos Abatement And DiSPOSal............cceevevrenienininenienneens
>10,000 SF, Stucco, Asbestos Abatement And Disposal

Spray On Acoustical Ceiling, Asbestos Abatement And Disposal 2 z2 35 000030

Up To 10 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal
>10 To 500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal
>500 To 2,500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal.....
>2,500 To 10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal
>10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal

Plywood, Asbestos Abatement And Disposal czs2 33 o000

Up To 10 SF, Plywood, Asbestos Abatement And Disposal
>10 To 500 SF, Plywood, Asbestos Abatement And Disposal
>500 To 2,500 SF, Plywood, Asbestos Abatement And Disposal
>2,500 To 10,000 SF, Plywood, Asbestos Abatement And Disposal
>10,000 SF, Plywood, Asbestos Abatement And Disposal

Flooring Material, Asbestos Abatement And Disposal 2233
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02 82 33 00-0078 Floor Tile, Linoleum, Carpet Or Base, Asbestos Abatement And Disposal -
82 33 00-0077)
02 82 33 00-0079 Floor Tile Or Linoleum, Asbestos Abatement And Disposal czz2 33 00.007s)
Note: Single layer or first of multiple layers. Excludes mastic.
02 823300-0080 EA Up To 10 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal..
02 823300-0081 SF >10 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And

D111 | RSSO SRRSO PP P TP UPUPTPPTPPRPROR 5.16
For Each Additional Layer, Add 1.29
0282 3300-0082 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
D7 oo LT | OO TSSOSO TSSO U PP RSO PPSPPPOUPTPRPOPPPPONY 4.19
For Each Additional Layer, Add 1.05
02 823300-0083 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
D7 oo LT | U OO TO TR T PO POO TS TSSOSO PRSP PSPOPPOUPTPRPOPPPPONY 331
For Each Additional Layer, Add 0.83
02 82 3300-0084 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal .............. 2.23
For Each Additional Layer, Add 0.56

02 82 33 00-0085 Carpet, Asbestos Abatement And Disposal e2e2 53 00.007s)

02 823300-0086 EA Up To 10 SF, Non-Friable Carpet, Ashestos Abatement ANd DiSPOSAl .........c.cc.iiueiririiiiiiiiieeeee e 504.50
02 82 3300-0087 SF >10 To 500 SF, Non-Friable Carpet, Asbestos Abatement ANd DiSPOSAL.........cueruirieriiriiriiaieieee ettt nees 3.99
02 82 3300-0088 SF >500 To 2,500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal.. ...3.20
02 823300-0089 SF >2,500 To 10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal .2.29
02 823300-0090 SF >10,000 SF, Non-Friable Carpet, Asbestos Abatement ANd DiSPOSAL ..........ccueriiiiriiiiiriiiieiee et nees 1.70

02 82 33 00-0091 Wall Or Cove Base, Asbestos Abatement And Disposal czz2 53000078
Note: Up to 12".

02823300-0092 EA UpTo 10LF, Wall Base And Mastic, Asbestos Abatement And Disposal .. 189.19
02 823300-0093 LF >10To 100 LF, Wall Base And Mastic, Asbestos Abatement And Disposal.. ....3.36
02 823300-0094 LF >100 To 500 LF, Wall Base And Mastic, Asbestos Abatement And DiSposal..........cccceevevienienennns ..2.02
02823300-0095 LF >500 To 2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal .1.26
02823300-0096 LF >2,500 LF, Wall Base And Mastic, Asbestos Abatement ANd DISPOSAL...........cc.ecuririiiiiiriiniiiieseiee e 0.88

02 82 33 00-0097 Mastic, Asbestos Abatement And Disposal ez s2 s 0000
Note: Applies to single layer or bottom layer only of multiple layers. Non hydrocarbon with pine, citrus or no odor.

02 823300-0098 EA Up To 10 SF, Mastic, Ashestos Abatement ANd DISPOSAL ........cc.eiuiiiiriiiiiriieiieie ettt te et eentaanneneean 504.50
Note: Applies to bottom layer only if multiple layers.

0282 3300-0099 SF >10To 500 SF, Mastic, Asbestos Abatement And Disposal
Note: Applies to bottom layer only if multiple layers.

02 823300-0100 SF >500 To 2,500 SF, Mastic, Asbestos Abatement And Disposal
Note: Applies to bottom layer only if multiple layers.

02 823300-0101 SF >2,500 To 10,000 SF, Mastic, Asbestos Abatement And Disposal
Note: Applies to bottom layer only if multiple layers.

02 823300-0102 SF >10,000 SF, Mastic, Asbestos Abatement And Disposal
Note: Applies to bottom layer only if multiple layers.

02 82 33 00-0103 Hardwood Flooring System With Asbestos Barrier Paper Backing,
Asbestos Abatement And Disposal czz2 330000

Note: Includes finish wood, asbestos barrier paper, cleanup of sub-wood floor, fasteners, wood fillers and
protection of clean crawl space from contamination.
02 823300-0104 EA Up To 10 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
Disposal
02 823300-0105 SF >10 To 500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
DI LT | TSSOSO S PSP P UPTUPTOPTPPTPPRPRION 5.96
02 823300-0106 SF >500 To 2,500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
D7 oo LT | TR U TP TSSO U PSP TO U RS PPPOUPTPRPOPPTPONY 4.35
02 82 3300-0107 SF >2,500 To 10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement
And Disposal 3.41
02 823300-0108 SF >10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
D7 oo LT | OO OO T R SOT SO O TS U SO U PP SO P RS POPPOUPTPRPOPPRPONY 2.65

02 82 33 00-0109 Roofing, Ashestos Abatement And Disposal czs23
02 82 33 00-0110 Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal s 33000109

Note: Includes paint, flashing, sheet metal, insulation, pitch pockets, board etc.
02 82 33 00-0111 Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And Disposal (02 82 33 00-0110)

0282 3300-0112 EA Up To 125 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal............. 504.50
02 823300-0113 SF >125To 1,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

D1 oo LT | OSSOSO PP PP PP UPTUPOPTPPTPPRORION 4.03
02 823300-0114 SF >1,000 To 5,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

D7 oo LT | OO T OO T SO U PP RSO PPSPPPOUPTPPPOPPRPONY 3.22
02 823300-0115 SF >5,000 To 10,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

D7 o Lo LT | TP ST U SO U PSP RSO PPSPPPOUPTPPPOPPIPONY 2.58
02823300-0116 SF >10,000 To 20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

D7 o Lo LT | TP ST U SO U PSP RSO PPSPPPOUPTPPPOPPIPONY 1.93
02 823300-0117 SF >20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .................... 1.45
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02 82

TOTAL DIRECT DEMOLITION

UOM_ DESCRIPTION UNIT COST UNIT COST
02 82 33 00-0118 >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And DiSposal (02 82 33 00-0110)

02 823300-0119 EA Up To 110 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal............ 504.50
02 823300-0120 SF >110To 1,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

[ DI oo LT | OSSO ST PP P P PP P PTPRPPRPPPN 4.59
02 823300-0121 SF >1,000 To 5,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DIISPOSAL. ...tttk h e ke e £ h et R e R £ R k£ R £k E e h £ £ e e e h £ R et h ekt et ket et ket et et e et e tenen 3.65
02 823300-0122 SF >5,000 To 10,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DIISPOSAN. ..ttt ke h £ H et R e R £ £ R h e E R e k£ E e £ h £ £ e h £ R et etk e e R ek e etk e ettt et et e anen 2.94
02 823300-0123 SF >10,000 To 20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DiQpDQRl
02823300-0124 SF >20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal

02 82 33 00-0125

02 82 33 00-0126
02 82 33 00-0127
02 82 33 00-0128
02 82 33 00-0129
02 82 33 00-0130

02 82 33 00-0131

02 82 33 00-0132

02 82 33 00-0133
02 82 33 00-0134

02 82 33 00-0135
02 82 33 00-0136
02 82 33 00-0137
02 82 33 00-0138

02 82 33 00-0139

02 82 33 00-0140

02 82 33 00-0141
02 82 33 00-0142
02 82 33 00-0143
02 82 33 00-0144
02 82 33 00-0145

02 82 33 00-0146

02 82 33 00-0147
02 82 33 00-0148
02 82 33 00-0149
02 82 33 00-0150
02 82 33 00-0151

02 82 33 00-0152
02 82 33 00-0153

02 82 33 00-0154
02 82 33 00-0155
02 82 33 00-0156
02 82 33 00-0157

02 82 33 00-0158

September 2017

>5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos

Abatement And DiSposal (02 82 33 00-0110)
Up To 110 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .....................
>110 To 1,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal... .
>1,000 To 5,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal
>5,000 To 10,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal..
>10,000 To 20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

Disposal
>20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal....

Shingles And Felt Roofing, Asbestos Abatement And Disposal ez s2 3300100
Shingles And Felt Roofing, Asbestos Abatement And Disposal ez s2 3300132

EA  Up To 125 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSAL ..........cc.ccuririiiiriiiiiisieieeieeseeeee e 504.50
Note: Single or first of multiple layers.
SF  >125 To 1,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSal...........c.couiirieiiiniiiiinieieiseeeeeeeeeees 4.03
Note: Single or first of multiple layers.
For Each Additional Layer, Add 1.01
SF  >1,000 To 5,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSaL...........ccueouiriiiiiniiienieiee e 3.22
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.81
SF  >5,000 To 10,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSal...........cccueruirieriiiienienieiese e 2.58
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.65
SF  >10,000 To 20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ..1.93
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.48
SF  >20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSposal...........cccceeveneanennnns ...1.45
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.36

EA

SF

SF

SF

SF

Roof Penetration Mastic, Asbestos Abatement And Disposal czz2 53000109

Up To 10 SF, Roof Penetration Mastic, Asbestos Abatement And DiSPOSAl ..........c.curuirueiririiirinieieereee e 126.13
>10 To 50 SF, Roof Penetration Mastic, Ashestos Abatement And Disposal.............cccccvererennnne. ...1.58
>50 To 100 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal .1.29
>100 To 250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal .1.04
>250 SF, Roof Penetration Mastic, Asbestos Abatement ANd DiSPOSA ........ccueruirriiriiiriieieieeii ettt 0.75

Roof Curb Mastic, Asbestos Abatement And Disposal ez 33000109

Up To 10 LF, Roof Curb Mastic, Asbestos Abatement And DiSPOSA ...........ccueiruiriririiniiiiieieieieee et 126.13
>10 To 20 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
>20 To 50 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
>50 To 150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
>150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal

Asbestos-Cement Products, Asbestos Abatement And Disposal czs239
Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ez 3300

0152)
Note: Includes detachment of mounted objects before removal.

Up To 10 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSA .........c.cevueruiriiniiienieiesieeese e 504.50
Note: Includes detachment of mounted objects before removal.
>10 To 500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSaL...........ccccvruiriiiriinieiieineieeiseeeieiees 5.16
Note: Includes detachment of mounted objects before removal.
>500 To 2,500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal............ceceiririeririnenicineneiaiens 2.58
Note: Includes detachment of mounted objects before removal.
>2,500 To 10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal..........ccceiiivreineninineneiieens 2.06

Note: Includes detachment of mounted objects before removal.
>10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal..
Note: Includes detachment of mounted objects before removal.

..1.79
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0280 Facil

ity Remediation

02 82 Asbestos Remediation

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 82 33 00-0159 Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal s> 0-
0152)
02 823300-0160 EA Up To 10 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal 504.50
02 823300-0161 SF >10 To 500 SF, Exterior Ashestos-Cement Board, Asbestos Abatement And Disposal
02823300-0162 SF >500 To 2,500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal
02823300-0163 SF >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal
02823300-0164 SF >10,000 SF, Exterior Ashestos-Cement Board, Asbestos Abatement And Disposal..
02 82 33 00-0165 Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And
D Isposal (02 82 33 00-0152)
02823300-0166 EA UpTo10LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal....
02 823300-0167 LF >10To 100 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
02 823300-0168 LF >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .
0282 3300-0169 LF >250 To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .
02823300-0170 LF >500 To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal..
02823300-0171 LF >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
02823300-0172 LF >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
02 82 33 00-0173 Exterior Transite Siding, Asbestos Abatement And Disposal czs2 s 000152
02823300-0174 EA Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And Disposal e 504.50
Note: Single or first of multiple layers.
02 823300-0175 SF >125To 1,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ...4.03
Note: Single or first of multiple layers.
02 823300-0176 SF >1,000 To 5,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal .3.22
Note: Single or first of multiple layers.
02 823300-0177 SF >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal
Note: Single or first of multiple layers.
02 823300-0178 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal e 1.93
Note: Single or first of multiple layers.
02 823300-0179 SF >20,000 SF, Exterior Transite Siding, Asbestos Abatement ANd DISPOSAL ..........ccueiiiriiriiriiaiiie ettt 1.45
Note: Single or first of multiple layers.
02 82 33 00-0180 Asbestos Contaminated Debris, Asbestos Abatement And Disposal czz233
02 82 33 00-0181 Asbestos Contaminated Debris, Asbestos Abatement And Disposal czs2ssco-
0180)
02823300-0182 EA Up To 10 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal ...........ccccveuiriioiiininiciniseieeseeeeee 504.50
For Work In Restricted Working Space, Add 151.35
02 823300-0183 CF >10To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal...........ccuereiieriirieniiriiiese e 50.17
For Work In Restricted Working Space, Add 15.05
02 823300-0184 CF >100 To 250 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal........c..cccuereriiiniriiininieseeieseeeeeeas 33.44
For Work In Restricted Working Space, Add 10.03
0282 3300-0185 CF >250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal........c..cccueririiiririiinieieseeeeseeeeeeas 25.12
For Work In Restricted Working Space, Add 7.54
0282 3300-0186 CF >500 To 2,500 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSaAl.........cc.eeverierienienieiienieieseeieeeas 20.07
For Work In Restricted Working Space, Add 6.02
02 82 3300-0187 CF >2,500 To 10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal............ccceoveviiririienieiienieienns 17.06
For Work In Restricted Working Space, Add 5.12
02823300-0188 CF >10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSA...........ccooerueiririeiiiinienieiseei e 15.35
For Work In Restricted Working Space, Add 461
02 82 33 00-0189 Asbestos Contaminated Soil, Asbestos Abatement And Disposal ez sz s c0o1s0
02823300-0190 EA Up To 10 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSA ..........cccueruiriiriiriiiiinieseeiese e
For Work In Restricted Working Space, Add
02823300-0191 CF >10To 100 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal...
For Work In Restricted Working Space, Add
02823300-0192 CF >100 To 250 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
0282 3300-0193 CF >250 To 500 CF, Asbestos Contaminated Asbestos Abatement And Disposal
0282 3300-0194 CF >500 To 2,500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
02823300-0195 CF >2,500 To 10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSal...........cccuerviriiriiriiiienieieseeeeas 17.06
For Work In Restricted Working Space, Add 5.12
0282 3300-0196 CF >10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSAI .........cc.erierieriiriiniinieeieeee e 15.35
For Work In Restricted Working Space, Add 4.61
02 82 33 00-0197 Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal -
82 33 00-0180)
02823300-0198 EA Up To4 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal..
02823300-0199 EA >4To 40 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .
02 823300-0200 EA >40To 60 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ..
02823300-0201 EA >60To 125 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ...
02823300-0202 EA >125To 625 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ....
02 823300-0203 EA >625To 1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .
02 823300-0204 EA >1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal
copyright 2017 The Gordian Group, Inc. September 2017
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TOTAL DIRECT

UOM DESCRIPTION UNIT COST

DEMOLITION
UNIT COST

02 82 33 00-0205

02 82 33 00-0206

02 82 33 00-0207
02 82 33 00-0208
02 82 33 00-0209

02 82 33 00-0210

02 82 33 00-0211
02 82 33 00-0212
02 82 33 00-0213
02 82 33 00-0214
02 82 33 00-0215
02 82 33 00-0216
02 82 33 00-0217

02 82 33 00-0218

02 82 33 00-0219
02 82 33 00-0220
02 82 33 00-0221
02 82 33 00-0222
02 82 33 00-0223
02 82 33 00-0224
02 82 33 00-0225

02 82 33 00-0226

02 82 33 00-0227
02 82 33 00-0228
02 82 33 00-0229
02 82 33 00-0230
02 82 33 00-0231
02 82 33 00-0232
02 82 33 00-0233

02 82 33 00-0234

02 82 33 00-0235
02 82 33 00-0236
02 82 33 00-0237
02 82 33 00-0238
02 82 33 00-0239

02 82 33 00-0240

02 82 33 00-0241
02 82 33 00-0242
02 82 33 00-0243
02 82 33 00-0244

02 82 33 00-0245

02 82 33 00-0246

02 82 33 00-0247

02 82 33 00-0248
02 82 33 00-0249
02 82 33 00-0250
02 82 33 00-0251
02 82 33 00-0252
02 82 33 00-0253
02 82 33 00-0254

EA
EA
EA

EA

SF

SF

SF

SF

Other Asbestos Containing Materials, Asbestos Abatement And Disposal ¢
82 33)

30" To 36" Fire Door, Asbestos Abatement And Disposal 33000205

Up To 1 EA, 30" To 36" Fire Door, Ashestos Abatement And Disposal
>1 To 20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal
>20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal

HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And

DISposal (02 82 33 00-0205)
Up To 10 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And DiSposal............cccuevierenieniaivenens
>10 To 50 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ...
>50 To 100 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .
>100 To 250 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
>250 To 1,000 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
>1,000 To 2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
>2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ..

Grout, Asbestos Abatement And Disposal czs233 000205

Note: e.qg. flue grout.
Up To 10 LF, Grout, Asbestos Abatement And Disposal
>10 To 50 LF, Grout, Asbestos Abatement And Disposal
>50 To 100 LF, Grout, Asbestos Abatement And Disposal
>100 To 250 LF, Grout, Asbestos Abatement And DiSPOSal ...........ccccoirieriinreienieiesieeees
>250 To 1,000 LF, Grout, Asbestos Abatement And Disposal
>1,000 To 2,500 LF, Grout, Asbestos Abatement And Disposal
>2,500 LF, Grout, Asbestos Abatement And Disposal

Gaskets, Asbestos Abatement And Disposal czz2 35 000205

Note: e.g. rope, web cloth, flat.
Up To 10 LF, Gaskets, Asbestos Abatement And Disposal
>10 To 50 LF, Gaskets, Asbestos Abatement And Disposal
>50 To 250 LF, Gaskets, Ashestos Abatement And Disposal
>250 To 500 LF, Gaskets, Asbestos Abatement And Disposal
>500 To 1,500 LF, Gaskets, Asbestos Abatement And Disposal
>1,500 To 2,500 LF, Gaskets, Asbestos Abatement And DiSPOSal ...........cccuevverienienieniennenennns
>2,500 LF, Gaskets, Asbestos Abatement And Disposal

Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal c:s

33 00-0205)

Note: e.)g. grid, spline, or glued on; 12" x 12" to 2' x 4'.
Up To 50 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal
>50 To 1,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal .
>1,000 To 2,500 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal ..
>2,500 To 10,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal
>10,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal

Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing,

Asbestos Abatement And Disposal e2e2 33 00020
Note: Includes ceiling tile, asbestos barrier paper, and furring strips.
Up To 50 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DI LST- | OSSOSO PP ST U PP PPTPPPUPPPRPRIOOY 504.50
>50 To 1,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DIISPIOSAL ..ttt etttk et b e eaE et R e e £ R £ e e e R e ea s e b e SR e e e £ e R £ oA £ £ e R R e £ e e £ e £ e eh e et 4R e eat e bt e s e e bt enn et e eneeteane 10.72
>1,000 To 2,500 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement

And Disposal 5.16
>2,500 To 10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement

And Disposal 3.48
>10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And

[ D71 o Lo LT | TSSOSO PSP U TP PO PR PP UPTPPPOPPION 2.96

Caulking, Asbestos Abatement And Disposal c2e: 33 00020

Non Friable Caulking, Asbestos Abatement And Disposal czz2s3 000226

Up To 10 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal ..
>10 To 50 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal.
>50 To 100 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal..
>100 To 250 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal...
>250 To 1,000 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal
>1,000 To 2,500 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal
>2,500 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal

02 83 Lead Remediation

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),

September 2017
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

signage, removal, clean-up, vacuuming, transportation for up to 25 miles, disposal, personnel health monitoring, negative air,
documentation and other associated costs necessary for the complete removal and disposal of lead contaminated materials in
accordance with EPA and local regulations. Where types of Lead are listed by quantity, the quantity of the entire project, not a
particular work area, is to be used in determining which task applies. See CSI section 01 74 19 00-0037 for hauling in excess of 25
miles to transfer or disposal site, 02 81 00 00-0001 for transportation and disposal of hazardous material into approved faculity., 02
89 00 00-0002 for solid isolation barriers, 02 89 00 00-0012 for plastic sheeting for containment construction, 02 89 00 00-0019 for
decontamination chambers.

028319 Lead-Based Paint Remediation ez
02831913 Lead-Based Paint Abatement ozss19
02 83 19 13-0001 Testing Material Of Lead Contamination czss 1013

Note: Includes report from certified/qualified personnel.
02 831913-0002 EA Test Existing Material For Lead, Up To 10 Tests
028319 13-0003 EA Test Existing Material For Lead, >10 To 25 Tests
028319 13-0004 EA Test Existing Material For Lead, 26 To 50 Tests
028319 13-0005 EA Test Existing Material For Lead, 51 To 100 Tests.
028319 13-0006 EA Test Existing Material For Lead, 101 To 150 Tests
02 831913-0007 EA Test Existing Material For Lead, 151 To 250 Tests.
02 831913-0008 EA Test Existing Material For Lead, >250 Test:
02831913-0009 EA Lead Inspections Of Units
028319 13-0010 HR Lead-Based Paint Inspector
02831913-0011 EA Lead Danger Sign

02 8319 13-0012 Sampling And Testing e2ss 1915
Note: Includes taking sample, delivery to lab and lab fee.
02 831913-0013 EA X-Ray Fluorescence (XRF) Lead Testing Including Technician, 3 Readings Per Surface
028319 13-0014 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (5 Day Turnaround) And Lab Fee.
028319 13-0015 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (48 Hour Turnaround) And Lab Fee
028319 13-0016 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (24 Hour Turnaround) And Lab Fee
028319 13-0017 EA Total Threshold Leaching Concentration (TTLC) Lead Test (5 Day Turnaround) And Lab Fee
02 831913-0018 EA Total Threshold Leaching Concentration (TTLC) Lead Test (24 Hour Turnaround) And Lab Fee..
02831913-0019 EA Total Threshold Leaching Concentration (TTLC) Lead Test (8 Hour Turnaround) And Lab Fee
02 831913-0020 EA Soluble Threshold Limit Concentration (STLC) Lead Test (5 Day Turnaround) And Lab Fee.....
028319 13-0021 EA Soluble Threshold Limit Concentration (STLC) Lead Test (3 Day Turnaround) And Lab Fee
028319 13-0022 EA Lead Wipe Samples (5 Day Turnaround) And Lab Fee
028319 13-0023 EA Lead Wipe Samples (24 Hour Turnaround) And Lab Fee
028319 13-0024 EA Lead Wipe Samples (8 Hour Turnaround) And Lab Fee
02 831913-0025 EA Lead Air Samples (5 Day Turn -Around) And Lab Fee
02831913-0026 EA Lead Air Samples (24 Hour Turnaround) And Lab Fee....
02 831913-0027 EA Lead Air Samples (8 Hour Turnaround) And Lab Fee
028319 13-0028 EA Lead Water Test (5 Day Turnaround) and Lab Fee
028319 13-0029 EA Lead Water Test (24 Hour Turnaround) and Lab Fee
028319 13-0030 EA Lead Water Test (8 Hour Turnaround) and Lab Fee
028319 13-0031 EA Lead Paint Chip Test (5 Day Turnaround) and Lab Fee
02831913-0032 EA Lead Soil Test (5 Day Turnaround) and Lab Fee
02 831913-0033 EA Sample Pickup, Per Trip

02 8319 13-0034 Minimum Charge For Lead-Based Paint Remediation czss 113

02831913-0035 EA Lead-Based Paint Remediation Minimum ShOW UpP Charge..........ccciiiiiiiiiniiieiieieieiise ettt 820.83
Note: For projects where the total lead-based paint remediation charge is less than the minimum charge, use
task "Minimum Charge For Lead-Based Paint Remediation" exclusively. Task "Minimum Charge For Lead-Based
Paint Remediation" should not be used in conjunction with any other tasks in this section. Includes air sample
and personal air monitoring.

02 83 19 13-0036 Chemical Stripping Of Lead Contaminated Material c2ss 1915
Note: Per 0.02" (20 mils) application. Manufacture recommended operating temperatures not to be below 50
degrees. Includes heat gun (where required) for follow up, waste handling, packing and all personnel blood work,
lab test fees and monitoring. Industrial coatings often contain other hazardous ingredients in addition to or in
place of lead. These might include, but are not be limited to, chromium, cadmium and mercury.
02 8319 13-0037 SF Balustrades, Simple, Chemical Stripping Of Lead Contaminated Material .............ccccooovevennennne
02 831913-0038 SF Balustrades, Ornate, Chemical Stripping Of Lead Contaminated Material ..............cccecvveveiinnns
02831913-0039 LF Up To 6"Wide Baseboard, Chemical Stripping Of Lead Contaminated Material
02831913-0040 LF >6"To 12" Wide Baseboard, Chemical Stripping Of Lead Contaminated Material...............cccccoeunee.
02 8319 13-0041 SF  Brick, Concrete Block, Concrete, Chemical Stripping Of Lead Contaminated Material........................
02 8319 13-0042 SF Cabinets, Ornate, Chemical Stripping Of Lead Contaminated Material .............cccoceviiiiiiienens
02 8319 13-0043 SF Cabinets, Simple Design, Chemical Stripping Of Lead Contaminated Material
02 8319 13-0044 SF Ceilings, All, Chemical Stripping Of Lead Contaminated Material
02 831913-0045 SF Columns, Chemical Stripping Of Lead Contaminated Material
02 831913-0046 SF Cornice, Simple, Chemical Stripping Of Lead Contaminated Material.............cccccccorirenennnns
02 831913-0047 SF  Cornice, Ornate, Chemical Stripping Of Lead Contaminated Material.............c.ccoccovevrencinnns
02 8319 13-0048 SF Doors, One Side Flush, Chemical Stripping Of Lead Contaminated Material
028319 13-0049 SF Doors, One Panel, Chemical Stripping Of Lead Contaminated Material
028319 13-0050 SF Doors, Four Panel, Chemical Stripping Of Lead Contaminated Material
028319 13-0051 EA Electrical Devices, Chemical Stripping Of Lead Contaminated Material
02 831913-0052 LF  Trim Or Frames, One Side, Chemical Stripping Of Lead Contaminated Material
02 831913-0053 LF Up To 2" Electrical Conduit, Chemical Stripping Of Lead Contaminated Material
02 831913-0054 SF Fence, Picket, Chemical Stripping Of Lead Contaminated Material
028319 13-0055 SF  Floors, Wood, Chemical Stripping Of Lead Contaminated Material
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028319 13-0056 SF  Grilles, Ornate, Chemical Stripping Of Lead Contaminated Material
02 83 19 13-0057 SF  Girilles, Simple, Chemical Stripping Of Lead Contaminated Material . .
02 8319 13-0058 EA Hinges, Chemical Stripping Of Lead Contaminated Material..............ccooiiiiiriiiininiesieee s
02831913-0059 EA Up To 6" Diameter Hangers, Chemical Stripping Of Lead Contaminated Material
02 831913-0060 LF Up To 4" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material
02831913-0061 LF >4"To 8" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material ....
028319 13-0062 LF >8"To 12" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material ..
028319 13-0063 LF >12"To 16" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material
02 8319 13-0064 SF >16" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material, SF Of Surface Area .
028319 13-0065 EA Up To 12 SF Radiators, Chemical Stripping Of Lead Contaminated Material
02 831913-0066 EA  Shutters Front And Back Louvered, Up To 6', Chemical Stripping Of Lead Contaminated Matenal
02 831913-0067 EA  Shutters Flat, Chemical Stripping Of Lead Contaminated Material
02 831913-0068 SF  Siding, Chemical Stripping Of Lead Contaminated Material ..............cccooeoreineniiineneiiiens
028319 13-0069 SF  Soffit, Chemical Stripping Of Lead Contaminated Material..............ccocuereiieiinniiiiniees
02 8319 13-0070 SF  Steel, Flat Surfaces And Tanks Up To 12', Chemical Stripping Of Lead Contaminated Material
028319 13-0071 SF Steel Beams, Chemical Stripping Of Lead Contaminated Material .
028319 13-0072 SF  Trusses, Chemical Stripping Of Lead Contaminated Material ..............ccceeeriiiieniiiienieiennns

02 831913-0073 SF Walls, Wood, Chemical Stripping Of Lead Contaminated Material
02 831913-0074 SF Windows, One Side, 1/1 Light, Chemical Stripping Of Lead Contaminated Material
02 831913-0075 SF Windows, One Side, 2/2 Light, Chemical Stripping Of Lead Contaminated Material
028319 13-0076 SF  Windows, One Side, 4/4 Light, Chemical Stripping Of Lead Contaminated Material
02 8319 13-0077 SF Windows, One Side, 6/6 Light, Chemical Stripping Of Lead Contaminated Material
02 8319 13-0078 SF  Windows, One Side, 8/8 Light Chemical Stripping Of Lead Contaminated Material...............cccceee.
02831913-0079 SF  Windows, One Side, 10/10 Light, Chemical Stripping Of Lead Contaminated Material........................
02831913-0080 SF Windows, One Side, 12/12 light Chemical Stripping Of Lead Contaminated Material
02831913-0081 SF Windows, One Side, 14/14 Light, Chemical Stripping Of Lead Contaminated Material........................
02831913-0082 SF Windows, One Side, 16/16 Light Chemical Stripping Of Lead Contaminated Material
028319 13-0083 SF Windows, One Side, 20/20 Light, Chemical Stripping Of Lead Contaminated Material........................
028319 13-0084 SF Metal Stair, Chemical Stripping Of Lead Contaminated Material.............ccccoooervieniiieniniennns
028319 13-0085 SF Metal Railing And Posts, Chemical Stripping Of Lead Contaminated Material

Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing.
028319 13-0086 LF Ornate Railings, Chemical Stripping Of Lead Contaminated Material ..............cueiuiririiiriiiiiisiieieieeie e 7.17

...28.14

.23.51
.14.28
1777

02 83 19 13-0087 Demolish Lead Contaminated Material c2s31013)

Note: Includes waste handling, packing, all personnel blood work, lab test fees and monitoring. Industrial coatings

often contain other hazardous ingredients in addition to or in place of lead. These might include, but are not be

limited to, chromium, cadmium and mercury.
028319 13-0088 SF Demolish Ceiling Including Suspension System, Plaster, Lath, Lead Contaminated Material ..............cccoceriiieniiicnieienne 1.91
02831913-0089 SF Demolish Suspended Acoustical Ceiling System, Including Tile, Lead Contaminated Material
02831913-0090 SF Demolish Acoustical Ceiling Tile, Lead Contaminated Material..............ccccoovriiiiiencinnne.
02831913-0091 SF Demolish Metal Pan Grid System, Lead Contaminated Material ...............cccceireniiiencinnnns
028319 13-0092 EA Demolish Up To 2' x 4' Light Fixtures, Lead Contaminated Material
028319 13-0093 EA Demolish >2' x 4' Light Fixtures, Lead Contaminated Material
028319 13-0094 SF Demolish Non Load Bearing Partitions, Plaster, Lath And Studs, Lead Contaminated Malerlal
028319 13-0095 SF Demolish Non Load Bearing Partitions, Gypsum Board And Studs, Lead Contaminated Material
02831913-0096 SF Removal Of Lead Paint On Brick Or Concrete Block, Lead Contaminated Material
02 831913-0097 IN  Dirilling, Up To 1/2" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth
02 831913-0098 IN  Dirilling, >1/2" To 1" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth............c.cccocec...
0283 1913-0099 SF Demolish Balustrades And Railings, Lead Contaminated Material
028319 13-0100 LF Demolish Up To 6" Wide Baseboard, Lead Contaminated Material
02831913-0101 LF Demolish >6" To 12" Wide Baseboard, Lead Contaminated Material
02831913-0102 LF Demolish Base Shoe Molding, Lead Contaminated Material
02831913-0103 SF Demolish Brick, Lead Contaminated Material
02831913-0104 SF Demolish Concrete Block, Lead Contaminated Material
02831913-0105 SF Demolish Concrete, Lead Contaminated Material .
028319 13-0106 LF Demolish Cabinets, Lead Contaminated Material..............cccccuveeeeeiiiieeeeciiiiee e
02 8319 13-0107 SF Demolish Ceilings, Gypsum Board, Lead Contaminated Material
028319 13-0108 SF Demolish Up To 12" Diameter Columns, Lead Contaminated Material
02831913-0109 SF Demolish Cornice, Lead Contaminated Material
02831913-0110 EA Demolish Doors, Lead Contaminated Material ................ccccovoiiiiciiciincieiccccns
02831913-0111 LF Demolish Door And Window Trim Or Frames, Lead Contaminated Material..
02831913-0112 EA Demolish Electrical Devices, Lead Contaminated Material
0283 1913-0113 LF Demolish Up To 1" Diameter Electrical Conduit, Lead Contaminated Material
02831913-0114 LF Demolish >1" To 2" Diameter Electrical Conduit, Lead Contaminated Material
02831913-0115 SF Demolish Fence, Picket, Lead Contaminated Material
02831913-0116 SF Demolish Wood Floors, Lead Contaminated Material
02831913-0117 SF Demolish Grilles, Lead Contaminated Material
02831913-0118 EA Demolish Hinges, Lead Contaminated Material..
02831913-0119 EA Demolish Up To 6" Diameter Hangers, Lead Contaminated Material ..............cccoouveeviinencinens
028319 13-0120 LF Demolish Up To 2" Diameter Pipes, Lead Contaminated Material
02831913-0121 LF Demolish >2" To 4" Diameter Pipes, Lead Contaminated Material
02831913-0122 LF Demolish >4" To 8" Diameter Pipes, Lead Contaminated Material
028319 13-0123 LF Demolish >8" To 12" Diameter Pipes, Lead Contaminated Material
02831913-0124 EA Demolish Radiators, Lead Contaminated Material
02831913-0125 EA Demolish Shutters And Louvered, Up To 6', Lead Contaminated Material .
02831913-0126 SF Demolish Siding, Lead Contaminated Material
028319 13-0127 SF Demolish Up To 12" Wide Soffit, Lead Contaminated Material
028319 13-0128 SF Demolish Steel, Flat Surfaces And Tanks Up To 12', Lead Contaminated Material .
02831913-0129 SF Demolish Steel Beams, Lead Contaminated Material
02831913-0130 SF Demolish Trusses, Lead Contaminated Material
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02831913-0131 SF Demolish Walls, Wood, Lead Contaminated Material ....3.96
02831913-0132 SF Demolish Windows, Lead Contaminated Material............cc.coceeeiireiireiieesie e 13.29

02831913-0133 SF Demolish Metal Stair, Lead Contaminated Material e e a———aa e
02831913-0134 LF Demolish Metal Railing And Posts, Lead Contaminated Material ..............cccccovvererrincnneenne.
02831913-0135 SF Demolish Plywood, Lead Contaminated Material
02831913-0136 SF Demolish Planks (Various Sizes), Lead Contaminated Material ..............ccccueireirincnciinnns
02831913-0137 SF Demolish Ceramic Tile, Walls Or Floor, Lead Contaminated Material ............
028319 13-0138 EA Demolish Metal Brackets Or Other Small Metal Shapes, Lead Contaminated Material
02831913-0139 SF Demolish Ceramic Tile Block, Lead Contaminated Material ..............cccoocveiiiiiiiiiiniiciins
02831913-0140 LF Demolish Metal Hand Rails, Lead Contaminated Material
02831913-0141 LF Demolish Metal Guard Rails, Lead Contaminated Material
02831913-0142 LF Demolish Roof Metal Trim, Lead Contaminated Material
02831913-0143 LF Demolish Rain Gutters, Lead Contaminated Material
02831913-0144 LF Demolish Downspouts, Lead Contaminated Material
028319 13-0145 LF Demolish Roof Metal Flashing, Lead Contaminated Material ..............cccocereiieniniencnienens

028319 13-0146 LF Demolish Fascia Board Up To 12", Lead Contaminated Material .............ccooerieienienennenens
028319 13-0147 SF Demolish Up To 100 SF Gypsum Wall Board, Lead Contaminated Material
02831913-0148 SF Demolish >100 To 500 SF Gypsum Wall Board, Lead Contaminated Material
02831913-0149 SF Demolish >500 To 2,500 SF Gypsum Wall Board, Lead Contaminated Material.
02831913-0150 SF Demolish >2,500 SF Gypsum Wall Board, Lead Contaminated Material
028319 13-0151 SF Demolish Up To 100 SF Plaster/Stucco, Lead Contaminated Material
02831913-0152 SF Demolish >100 To 500 SF Plaster/Stucco, Lead Contaminated Material
028319 13-0153 SF Demolish >500 To 2,500 SF Plaster/Stucco, Lead Contaminated Material
02831913-0154 SF Demolish >2,500 To 10,000 SF Plaster/Stucco, Lead Contaminated Material

.6.36
.7.64
.5.74
.2.80

02 83 19 13-0155 Wet Sanding Of Lead Contaminated Material c2ss 1015

028319 13-0156 SF Wet Sand/Scrape Of Lead Contaminated Material For Prep Before New Paint ............cocuiiiiiiiiiniiiiinieiesieseeesee e 1.52

02 8319 13-0157 Lead Abatement Encapsulation ez sss1s

Note: Can also be used for asbestos contaminated encapsulation. Spray applied application unless task

described otherwise.
02 831913-0158 SF Balustrades, Lead Abatement Encapsulation
02831913-0159 LF Up To 6" Wide, Baseboard, Lead Abatement Encapsulation
028319 13-0160 LF >6"To 12" Wide, Baseboard, Lead Abatement Encapsulation
028319 13-0161 SF  Brick, Concrete Block, Concrete, Lead Abatement Encapsulation
028319 13-0162 SF Ornate Cabinets, Lead Abatement Encapsulation
028319 13-0163 SF  Simple Design Cabinets, Lead Abatement Encapsulation
02831913-0164 SF Drywall Ceilings, Lead Abatement Encapsulation
02831913-0165 SF Wood Ceilings, Lead Abatement Encapsulation
02831913-0166 SF  Acoustical And Popcorn Ceilings, Lead Abatement Encapsulation
028319 13-0167 SF Columns, Lead Abatement Encapsulation
028319 13-0168 SF Doors, Lead Abatement Encapsulation
0283 1913-0169 LF Up To 2" Electrical Conduit, Lead Abatement Encapsulation
028319 13-0170 SF Picket Fence (Brush), Lead Abatement Encapsulation
02831913-0171 SF Wood Floors (Roller), Lead Abatement Encapsulation
02831913-0172 SF  Grilles, Vents, Lead Abatement Encapsulation
02831913-0173 LF  Gutters And Downspouts, Lead Abatement Encapsulation
028319 13-0174 EA Hangers, Lead Abatement Encapsulation
028319 13-0175 LF Up To 4" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0176 LF >4"To 8" Diameter Pipe (Brush), Lead Abatement Encapsulation
028319 13-0177 LF >8"To 12" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0178 LF >12"To 16" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0179 EA Radiators, Lead Abatement Encapsulation
02831913-0180 EA Up To 6' Shutters, Lead Abatement Encapsulation
028319 13-0181 SF  Siding, Lead Abatement Encapsulation
028319 13-0182 SF Up To 12" Soffit, Lead Abatement Encapsulation ..
028319 13-0183 SF  Steel, Flat Surfaces And Tanks Up To 12', Lead Abatement Encapsulation . .3.10
028319 13-0184 SF Steel Beams And Metal Decks, Lead Abatement ENCAPSUIALION..........c.couiiiiiiiiirie ittt nnes 4.06
02831913-0185 SF Trusses, Lead Abatement Encapsulation
02831913-0186 SF Drywall Walls, Lead Abatement Encapsulation
02 831913-0187 SF Wood Walls, Lead Abatement Encapsulation
028319 13-0188 EA Window Without Grille, Lead Abatement Encapsulation
0283 1913-0189 EA Window With Grille, Lead Abatement Encapsulation
02831913-0190 LF Frames And Trim, Lead Abatement Encapsulation .
0283 1913-0191 LF  Steel Lintels, Lead Abatement ENCAPSUIALION. ........co.titiiiiieiieeete ettt e e te et e et e et e tease et e aseebeaseeneanes 3.17

028333 Removal and Disposal of Material Containing Lead ez
02833313 Lead-Based Paint Removal and Disposal c2ssas

02 83 33 13-0001 Remove Loose Dirt And Debris Containing Lead czsss:13

02 833313-0002 SF HEPA Vacuum And Wet Clean Lead Contaminated Area With Mild Detergent
02 833313-0003 SF HEPA Vacuum And Wet Clean Lead Contaminated Area With Tri-Sodium Phosphate
02 833313-0004 SF HEPA Vacuum And Shampoo Lead Contaminated Carpeting

02 84 Polychlorinate Biphenyl Remediation
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02 84 16 Handling Of Lighting Ballasts and Lamps Containing PBCs and Mercury s

02 84 16 00-0001 Removal Of TSCA-Exempt PCB And Non-PCB Ballasts From Demolished

Fixtures (0284 16)
Note: Includes removal of TSCA-exempt PCB and Non-PCB ballast from demolished lighting fixture and placing
ballast in an approved container for recycling.
02 84 16 00-0002 EA Removal Of TSCA-Exempt PCB And Non-PCB Ballast From A Demolished Fixture For Recycling ..........ccccevervrieninincnnns 7.23

02 84 16 00-0003 Recycle TSCA-Exempt PCB And Non-PCB Ballasts c2s:1¢
Note: Non leaking ballasts. Includes containers, shipping costs and recycling fees. Excludes ballast removal.
02 84 16 00-0004 EA Recycle Non-PCB Ballast Removed From Up To 4' Length Fixtures, e 0.90
02 84 16 00-0005 EA Recycle Non-PCB Ballast Removed From >4' To 8' Length Fixtures
02 84 16 00-0006 EA Recycle TSCA-Exempt PCB Ballast Removed From Up To 4' Length FiXtures ..........ccccceevevienveinennne
02 84 16 00-0007 EA  Recycle TSCA-Exempt PCB Ballast Removed From >4' T0 8' Length FiXtUreS ...........ccuviiiiiiirieniiinieieeseerseeseeeeieeeeeeeeees 9.62

02 84 16 00-0008 Disposal Of Leaking PCB And Non-PCB Ballasts cs:1s
Note: Disposal at an EPA approved facility. Includes containers, shipping costs and disposal fees. Excludes
ballast removal.
02 84 16 00-0009 EA Dispose Of Leaking Non-PCB Ballast Removed From Up To 4' Length Fixtures
02 84 16 00-0010 EA Dispose Of Leaking Non-PCB Ballast Removed From >4' To 8' Length Fixtures
02 84 16 00-0011 EA Dispose Of Leaking PCB Ballast Removed From Up To 4' Length Fixtures
02 84 16 00-0012 EA Dispose Of Leaking PCB Ballast Removed From >4' T 8' LeNgth FiXtUIES........c.ccouiiiiiiriiiieieeieseesie e

02 84 33 Removal and Disposal of Polychlorinate Biphenyls 2
02 84 33 00-0001 Removal And Disposal Of Polychlorinate Biphenyls Oil Filled Transformers

(02 84 33)
Note: Includes disposal in approved container, rigging, manifesting, hauling, etc.

02 84 3300-0002 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, NON PCB......c..cocuiiiiiiiiiieieeieie ettt 1,668.37
Note: Includes disposal costs.
02 84 3300-0003 EA Removal And Disposal Of Transformers 20 KVA, NON PCB.........ccoiiiiiiiiiiiiiiieieieee ettt 2,586.91

Note: Includes disposal costs.

02 84 3300-0004 EA Removal And Disposal Of Switch, NON PCB ........cccoiiiiiiiiiinieiiireee e
02 84 3300-0005 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, PCB
Note: Includes disposal costs.

02 84 3300-0006 EA Removal And Disposal Of SWItCh, PCB...........ccooiiiiiriiiiiinicieiseseceeeeseeeseeseeeseees
02 84 3300-0007 EA Removal And Disposal Of Transformers 20 KVA, PCB

Note: Includes disposal costs.

02 87 Bio-Hazard Material Remediation

Note: Tasks includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated costs necessary
for the complete removal and disposal of the contaminated material in accordance with EPA and local regulations. The quantity of the
entire project, not a particular work area, is to be used in determining which tasks apply. There is a task with a unit of measure of EA
for a quantity of less than 10 SF, followed by a series of tasks for additional quantities. For those tasks the contractor will be paid the
first task with a unit of measure of EA, plus each additional task in sequence to arrive at the total quantity for the entire project, not a
particular work area.

02 87 13 Mold Remediation e

Note: All unit pricing in this section includes: materials, equipment, mobilization, preparation, removal, clean-up, vacuuming,
transportation for up to 25 miles, disposal, monitoring (personnel and air), sampling/testing, fees, documentation and other
associated costs necessary for the complete removal and disposal of mold in accordance with EPA, OSHA, IICRC standards
and local regulations. Where types of Mold are listed by quantity, the quantity of the entire project, not a particular work area of
building, is to be used in determining which task applies. See CSI section 01 74 19 00-0037 for hauling in excess of 25 miles
to transfer or disposal site, 02 81 00 00-0000 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0002
for solid isolation barriers, 02 89 00 00-0012 for plastic sheeting for containment construction, 02 89 00 00-0019 for
decontamination chambers.

02871333 Removal and Disposal of Materials with Mold ez 15

02 87 13 33-0001 Minimum Charge For Mold Remediation czs7 133

02 87 1333-0002 EA Mold Remediation Minimum ShOW UP CRATGE ........c.ccuiiiuiiiiiiiiiiiteieiist ettt sttt sttt e ettt 746.32
Note: For projects where the total mold remediation charge is less than the minimum charge, use task "Minimum
Charge For Mold Remediation" exclusively. Task "Minimum Charge For Mold Remediation" should not be used in
conjunction with any other tasks in this section. Includes air sample and personal air monitoring.

02 87 13 33-0003 Pipe And Pipe Fittings Insulation, Mold Abatement And Disposal s 1333

Note: Treat fittings as additional If of insulation.

02 87 13 33-0004 Pipe Insulation, Mold Abatement And Disposal ez s7 13330003

Note: Diameter is outer size of insulation.

02 87 13 33-0005 Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ez s 1s 530004
Note: Excludes encased fittings.

0287 1333-0006 LF UpTo 25LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal

02 87 1333-0007 LF >25To 250 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal

0287 1333-0008 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal

0287 1333-0009 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal e 1097
02 87 1333-0010 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And DiSPOSal ...........cccceuririnieininieiiineieeenes 8.23
02 87 1333-0011 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .7.15
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02 87 13 33-0012 >6" Diameter Pipe Insulation, Mold Abatement And Disposal czs7 133500

02 87 1333-0013 LF UpTo 25LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 87 1333-0014 LF >25To 250 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0015 LF >250 To 500 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0016 LF >500 To 2,500 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0017 LF >2,500 To 10,000 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 87 1333-0018 LF >10,000 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal

02 87 13 33-0019 Thermal Insulation, Mold Abatement And Disposal czs7 133
02 87 13 33-0020 Other Thermal Insulation, Up To 3" Thick, Mold Abatement And Disposal ¢

87 13 33-0019)
0287 1333-0021 SF Up To 50 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal
0287 1333-0022 SF >50To 500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal
02 87 1333-0023 SF >500 To 2,500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal
02 87 1333-0024 SF >2,500 To 10,000 SF, Up To 3" Thick Other Thermal Insulation, Mold Abatement And Disposal ..
02 87 1333-0025 SF >10,000 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal

02 87 13 33-0026 Surfacing Material, Mold Abatement And Disposal czs7 133

Note: e.g. fireproofing, acoustical plaster, etc.

02 87 13 33-0027 Stucco, Mold Abatement And Disposal ez e 1333.0026)
Note: Remove surface coat from brown coat or remove entire assembly, including lath.
02 87 1333-0028 SF Up To 100 SF, Stucco, Mold Abatement And Disposal
0287 1333-0029 SF >100 To 500 SF, Stucco, Mold Abatement And DiSPOSal .........cc.coeruirirriiinieiesieeieseeeeeeas
02 87 1333-0030 SF >500 To 2,500 SF, Stucco, Mold Abatement And Disposal
0287 1333-0031 SF >2,500 To 10,000 SF, Stucco, Mold Abatement And Disposal
02 87 1333-0032 SF >10,000 SF, Stucco, Mold Abatement And DiSPOSAl ..........cceuruirieiiinieieisieseeeseseeeeiees

02 87 13 33-0033 Acoustical Plaster, Mold Abatement And Disposal czs7 13350026
Note: Remove surface coat from brown coat or remove entire assembly, including lath.

0287 1333-0034 SF Up To 100 SF, Acoustical Plaster, Mold Abatement And Disposal

0287 1333-0035 SF >100 To 500 SF, Acoustical Plaster, Mold Abatement And Disposal .

0287 1333-0036 SF >500 To 2,500 SF, Acoustical Plaster, Mold Abatement And Disposal............cccceeeveinenernnnes

02 87 1333-0037 SF >2,500 To 10,000 SF, Acoustical Plaster, Mold Abatement And Disposal

02 87 1333-0038 SF >10,000 SF, Acoustical Plaster, Mold Abatement And Disposal

02 87 13 33-0039 Gypsum Board, Mold Abatement And Disposal ez 13330026

02 87 1333-0040 SF Up To 100 SF, Gypsum Board, Mold Abatement And Disposal
0287 1333-0041 SF >100 To 500 SF, Gypsum Board, Mold Abatement And Disposal
0287 1333-0042 SF >500 To 2,500 SF, Gypsum Board, Mold Abatement And Disposal .....
02 87 1333-0043 SF >2,500 To 10,000 SF, Gypsum Board, Mold Abatement And DiSPOoSal ............cceeervienirieeninaieennns
02 87 1333-0044 SF >10,000 SF, Gypsum Board, Mold Abatement And DiSPOSal ...........ccccerrerieiiiinienriirceeiaeens

02 87 13 33-0045 Fireproofing, Mold Abatement And Disposal o2z 1330026
Note: Exposed surface area, includes associated overspray.

0287 1333-0046 SF Up To 100 SF, Fireproofing, Mold Abatement And Disposal

02 87 1333-0047 SF >100 To 500 SF, Fireproofing, Mold Abatement And DiSPOSal...........cccrveriinienienieniesienenees

02 87 1333-0048 SF >500 To 2,500 SF, Fireproofing, Mold Abatement And Disposal

0287 1333-0049 SF >2,500 To 10,000 SF, Fireproofing, Mold Abatement And Disposal

02 87 1333-0050 SF >10,000 SF, Fireproofing, Mold Abatement And DiSPOSal ............cceiririeiirineiiiseeeiaens

02 87 13 33-0051 Flooring, Mold Abatement And Disposal oz 1339

Note: Includes cove base.

02 87 13 33-0052 Floor Tile Or Linoleum, Mold Abatement And Disposal czs7 1535001
02 87 13 33-0053 Floor Tile Or Linoleum, Mold Abatement And Disposal s 15330052

Note: Single layer or first of multiple layers.

02 87 1333-0054 SF Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal.................. 5.74
For Each Additional Layer, Add 1.44
02 87 1333-0055 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal .............. 3.60
For Each Additional Layer, Add 0.90
02 87 1333-0056 SF  >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And
DI LT | ST TSSOSO S PSP P UPTUPOPTPPTPPRORIOR 1.94
For Each Additional Layer, Add 0.49
02 87 1333-0057 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And
DI LT | ST TSSOSO S PSP P UPTUPOPTPPTPPRORIOR 1.05
For Each Additional Layer, Add 0.26
02 87 1333-0058 SF  >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal ..................... 0.77
For Each Additional Layer, Add 0.19

02 87 13 33-0059 Carpet, Mold Abatement And Disposal o2z 1330051
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02 87 13 33-0060 Carpet, Glue Down, Mold Abatement And Disposal czs7 13330059

0287 1333-0061 SF Up To 100 SF, Carpet, Glue Down, Mold Abatement And Disposal
02 87 1333-0062 SF >100 To 500 SF, Carpet, Glue Down, Mold Abatement And Disposal

02 87 1333-0063 SF >500 To 2,500 SF, Carpet, Glue Down, Mold Abatement And Disposal
02 87 1333-0064 SF >2,500 To 10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal
02 87 1333-0065 SF >10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal

02 87 13 33-0066 Carpet, Padded With Tack Strips, Mold Abatement And Disposal ez s 15 ss.009)

02 87 1333-0067 SF Up To 100 SF, Carpet And Pad, Mold Abatement And Disposal e 5.05
Note: Includes tack strips.

02 87 1333-0068 SF  >100 To 500 SF, Carpet And Pad, Mold Abatement ANd DiSPOSAI .........c.eoveuiiuiriiiriiiieieiisie ettt 3.36
Note: Includes tack strips.

0287 1333-0069 SF >500 To 2,500 SF, Carpet And Pad, Mold Abatement ANd DISPOSAI ..........ccuiriiiiiriiiieieie s neeas 2.41
Note: Includes tack strips.

02 87 1333-0070 SF >2,500 To 10,000 SF, Carpet And Pad, Mold Abatement And Disposal ....1.87
Note: Includes tack strips.

0287 1333-0071 SF >10,000 SF, Carpet And Pad, Mold Abatement ANd DISPOSAL...........ccuiiuiiiiriiaieriieit ettt ettt neeas 1.40

Note: Includes tack strips.

02 87 13 33-0072 Subflooring, Mold Abatement And Disposal ez 13330051

02 87 1333-0073 SF Up To 100 SF, Subflooring, Mold Abatement And Disposal
02 87 1333-0074 SF  >100 To 500 SF, Subflooring, Mold Abatement And Disposal
02 87 1333-0075 SF >500 To 2,500 SF, Subflooring, Mold Abatement And Disposal
0287 1333-0076 SF >2,500 To 10,000 SF, Subflooring, Mold Abatement And Disposal
02 87 1333-0077 SF  >10,000 SF, Subflooring, Mold Abatement And Disposal

02 87 13 33-0078 Siding, Mold Abatement And Disposal 271333
02 87 13 33-0079 Interior Paneling, Mold Abatement And Disposal c2e 133s.007s)

Note: Includes detachment of mounted objects before removal.

02 87 1333-0080 SF Up To 100 SF, Interior Paneling, Mold Abatement And Disposal 5.05
Note: Includes detachment of mounted objects before removal.

0287 1333-0081 SF >100 To 500 SF, Interior Paneling, Mold Abatement And DISPOSAL...........ccuetiuiiiiriirieiiieee ettt 3.59
Note: Includes detachment of mounted objects before removal.

0287 1333-0082 SF >500 To 2,500 SF, Interior Paneling, Mold Abatement And DiSPOSAL ..........ccueiiiiiriiiiinie ittt 2.47
Note: Includes detachment of mounted objects before removal.

02 87 1333-0083 SF >2,500 To 10,000 SF, Interior Paneling, Mold Abatement ANd DiSPOSA........c..eeuiruirieriiiiesiieiesie et 1.37
Note: Includes detachment of mounted objects before removal.

02 87 1333-0084 SF >10,000 SF, Interior Paneling, Mold Abatement ANd DISPOSAL .........ccueuiriiiiriiiieitee ettt ee et eeeneeas 1.01

Note: Includes detachment of mounted objects before removal.

02 87 13 33-0085 Exterior Siding, Mold Abatement And Disposal ez s 1333007

0287 1333-0086 SF Up To 100 SF, Exterior Siding Board, Mold Abatement And Disposal

02 87 1333-0087 SF  >100 To 500 SF, Exterior Siding Board, Mold Abatement And Disposal
02 87 1333-0088 SF >500 To 2,500 SF, Exterior Siding Board, Mold Abatement And Disposal
0287 1333-0089 SF >2,500 To 10,000 SF, Exterior Siding Board, Mold Abatement And Disposal
0287 1333-0090 SF >10,000 SF, Exterior Siding Board, Mold Abatement And Disposal

02 87 13 33-0091 Contaminated Debris, Mold Abatement And Disposal s 1333

02 87 13 33-0092 Contaminated Debris, Mold Abatement And Disposal 271333001

0287 1333-0093 CF Up To 10 CF, Contaminated Debris, Mold Abatement And Disposal

0287 1333-0094 CF >10 To 100 CF, Contaminated Debris, Mold Abatement And Disposal ..........
0287 1333-0095 CF >100 To 250 CF, Contaminated Debris, Mold Abatement And Disposal
0287 1333-0096 CF >250 To 500 CF, Contaminated Debris, Mold Abatement And Disposal .
02 87 1333-0097 CF >500 To 2,500 CF, Contaminated Debris, Mold Abatement And Disposal ...6.98
0287 1333-0098 CF >2,500 To 10,000 CF, Contaminated Debris, Mold Abatement And Disposal ...........c.cccceovrerverneennes .3.81
0287 1333-0099 CF >10,000 CF, Contaminated Debris, Mold Abatement And Disposal

02 87 13 33-0100 Other Mold Containing Materials, Mold Abatement And Disposal czs7 1333
02 87 13 33-0101 Wood Studs, Mold Abatement And Disposal ez s 1330100

Note: 2" x 4" or 2" x 6" exposed studs in walls. Excludes surfacing material.
0287 1333-0102 LF Up To 100 LF, Wood Studs, Mold Abatement And Disposal
0287 1333-0103 LF >100 To 500 LF, Wood Studs, Mold Abatement And DiSPOSal.........c.ccccuerierieneeniinieiieneeneenens
0287 1333-0104 LF >500 To 2,500 LF, Wood Studs, Mold Abatement And Disposal
0287 1333-0105 LF >2,500 To 10,000 LF, Wood Studs, Mold Abatement And DiSPoSal............ccceouririerrninenicineens
02 87 1333-0106 LF >10,000 LF, Wood Studs, Mold Abatement And DiSPOSal............coeerririenieiniiniciseneiaens

02 87 13 33-0107 Ceiling Tile, Mold Abatement And Disposal czs7 13330100
Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'.
0287 1333-0108 SF Up To 200 SF, Ceiling Tile, Mold Abatement And Disposal

6.31

0287 1333-0109 SF >200 To 1,000 SF, Ceiling Tile, Mold Abatement And Disposal X
0287 1333-0110 SF >1,000 To 2,500 SF, Ceiling Tile, Mold Abatement And Disposal 2.87
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0287 1333-0111 SF >2,500 To 10,000 SF, Ceiling Tile, Mold Abatement And Disposal .2.02
0287 1333-0112 SF >10,000 SF, Ceiling Tile, Mold Abatement And Disposal .1.80
02 87 13 33-0113 Caulking, Mold Abatement And Disposal s 13330100
0287 1333-0114 LF Up To 10 LF, Caulking, Mold Abatement And Disposal
0287 1333-0115 LF >10To 50 LF, Caulking, Mold Abatement And Disposal
0287 1333-0116 LF >50To 100 LF, Caulking, Mold Abatement And Disposal
02 87 1333-0117 LF >100 To 250 LF, Caulking, Mold Abatement And Disposal
0287 1333-0118 LF >250 To 1,000 LF, Caulking, Mold Abatement And Disposal
0287 1333-0119 LF >1,000 To 2,500 LF, Caulking, Mold Abatement And Disposal
0287 1333-0120 LF >2,500 LF, Caulking, Mold Abatement And Disposal
02 87 13 33-0121 Wipe Down Walls, Ceilings And FlOOrS e2s7 13 330100
02 87 1333-0122 CSF Wipe Down Floors With Mild Bleach Solution
02 87 1333-0123 CSF Wipe Down Walls With Mild Bleach Solution
02 87 1333-0124 CSF Wipe Down Ceilings With Mild Bleach Solution
02 87 1333-0125 CSF Wipe Down Countertops With Mild Bleach SOIULION. ..........ccuiiiiiiiiiieiei e
02 87 1333-0126 CSF Wipe Down Other Surfaces With Mild Bleach Solution
02 87 13 33-0127 Cabinets (0287 13 33-0100)
0287 1333-0128 LF Up To 20 LF, Base Cabinet, Mold Abatement And Disposal
0287 1333-0129 LF >20 LF, Base Cabinet, Mold Abatement And Disposal
0287 1333-0130 LF Up To 20 LF, Wall Cabinet, Mold Abatement And Disposal
0287 1333-0131 LF >20 LF, Wall Cabinet, Mold Abatement And Disposal
02 87 16 Excrement Removal e
02 87 16 13 Bird Excrement Removal eer16
02 87 16 13-0001 Bird Waste Removal (0287 16 13)
Note: In addition to items listed the Bio-Hazard Material Remediation note above, tasks include wetting agents
and disinfection of contaminated surfaces.
02 87 16 13-0002 EA Up To 10 SF Bird Waste Removal, Up To 3" Thickness.................
For Work In Restricted Working Space, Add
02 87 16 13-0003 SF  >10 To 500 SF Bird Waste Removal, Up To 3" Thickness .
For Work In Restricted Working Space, Add .
02 87 16 13-0004 SF  >500 To 2,500 SF Bird Waste Removal, Up TO 3" THICKNESS.........coiiiiiiiiieiiiee et 7.65
For Work In Restricted Working Space, Add 2.30
02 87 16 13-0005 SF  >2,500 To 10,000 SF Bird Waste Removal, Up TO 3" ThICKNESS.........cccoiiiiiiiiiiiiiiic s 6.95
For Work In Restricted Working Space, Add 2.09
02 87 16 13-0006 SF  >10,000 SF Bird Waste Removal, Up TO 3" THICKNESS.........c.ciiiiiiiiiiiieiieteieie ettt 6.32
For Work In Restricted Working Space, Add 1.90
02 89 Hazmat Ancillary Tasks And Support
02 89 00 00-0001 Barriers And Protection ss
Note: Includes removal and disposal after use.
02 89 00 00-0002 Isolation Barriers (02 89 00 00-0001)
Note: Use framing task with applicable barrier task. See CSI section 01 56 16 00-0016 for temporary stud walls.
0289 00 00-0003 SF  1/2" Plywood FOr SOlid ISOIAtION BAITIEN .........cutititiiiititeeietietet ettt ettt ettt sttt ettt es e et e e et et et e st eteee et et e eneneanene 2.95
02 89 00 00-0004 SF 6 Mil Plastic Sheeting For Separation Barrier .0.31
02 89 00 00-0005 SF  1/2" Drywall For Solid Isolation Barrier... .1.39
02 89 00 00-0006 SF  5/8" Drywall For Solid Isolation Barrier. .1.54
02 89 00 00-0007 Cleaning SUrfaCGS(ozas)oooorooon
Note: Other surfaces within contamination area but not contaminated by, or part of removal.
02 89 00 00-0008 SF  Up To 100 SF, Clean Asbestos Surface 1.22
0289 00 00-0009 SF >100 To 500 SF, Clean Asbestos Surface
0289 00 00-0010 SF >500 To 1,000 SF, Clean Asbestos Surface
0289 0000-0011 SF >1,000 SF, Clean AShestOS SUIMACE........cccuuieiieeiieie ettt et
02 89 00 00-0012 Hazmat Containment Construction e ss oo oo-oco
02 89 00 00-0013 SF 6 Mil Plastic Sheeting, Applied To Floors, Hazmat Containment CONSIIUCHON ...........cuiiiiiiiriirieieeeee e 0.32
02 89 00 00-0014 SF 6 Mil Plastic Sheeting, Applied To Walls, Hazmat Containment CONSEIUCTION ........c..ceuiruiiiiaieieeeeee sttt eenees 0.41
02 89 00 00-0015 SF 6 Mil Plastic Sheeting, Applied To Ceilings, Hazmat Containment Construction 0.55
02 89 00 00-0016 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Floors, Hazmat Containment
CONSIIUCTION ..ttt b bbb o0 b0 bbb e b e 00 b b e b e b e b e b e b e b e b e b e s b s b b st 0.49
02 89 00 00-0017 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Walls, Hazmat Containment
[0 a o 1Tt OO TO TP TOTRTPON 0.63
02 89 00 00-0018 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Ceilings, Hazmat Containment
Construction .
02 89 00 00-0019 Decontamination Chambers ez
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Note: Includes removal after use.
02 89 00 00-0020 EA Portable Personnel Decontamination Wash Facility (3 Stage)
Note: Includes connection to negative air system.
For Dismantling And Relocation To A Different Area, Add
0289 00 00-0021 EA Portable Waste Decontamination Unit
Note: Includes connection to negative air system.
For Dismantling And Relocation To A Different Area, Add 278.71

02 90 Disaster Recovery.

Note: The tasks in this division are only to be used when specifically requested by the Owner and are not to be combined with tasks from
other divisions of this or other Construction Task Catalogs® unless specifically requested by the Owner.

02 90 50 Cleaning And Emergency Clean-up ««
02 90 50 00-0001 Non-Mold Contaminated Wet Material Removal s s0

Note: For materials that do not require mold abatement.
02 9050 00-0002 SY Wet Broadloom Carpet Removal
02 90 50 00-0003 SY Wet Carpet Tile Removal.............
02 90 50 00-0004 SF  Wet Batt Insulation Removal
02 90 50 00-0005 SF  Wet Ceiling Tile Removal
02 90 50 00-0006 SF  Single Layer, Wet Gypsum Board Removal
02 90 50 00-0007 SF  Double Layer, Wet Gypsum Board REMOVA ............cccuiruiiieiiiieiieieeeiee e

02 90 50 00-0008 Cleaning(ozeosm

Note: Use "Light Clean" when soot or dust is barely evident. Use "Medium Clean" when paint color can be seen
through the soot or dust. Use "Heavy Clean" when paint color cannot be seen. Includes all man power, equipment
and expendables required

02 90 50 00-0009 Clean Furnishings(02905000-0008)

029050 00-0010 EA  Office EQUIPMENT, EXIEIION WIPE.......iiuiiiiitiiieett ettt ettt ettt e ae bt eh s e bt e h e e e e e et e s e et e et e et e ene et e eseenbeaneentean 25.86
For Medium Clean, Add 10.86
For Heavy Clean, Add 33.62
02 905000-0011 SF Bookcase (Per SF Of Face Area), LIGNT CIE@N .........couiiiiiiiiiitiiete ettt ettt ettt et e b e bt e e e be e e enneas 1.44
For Medium Clean, Add 0.60
For Heavy Clean, Add 1.87
029050 00-0012 LF  ShelVing, LIGIt CIBAN. .....c.iiiuiiiiiiieiteie ettt ettt e et b et b £t b et et ettt b et et eb et et ettt e e eneanen 2.59
For Medium Clean, Add 1.09
For Heavy Clean, Add 3.37
02 9050 00-0013 EA  Plastic Or Metal Chair, LIGNT CIEAN.........c.iiuiiiiii ittt ettt b e et et e e s et e e s e et e e st et e e st eseebeenneataannenneas 7.47
For Medium Clean, Add 3.14
For Heavy Clean, Add 9.71

02 90 50 00-0014 EA  Upholstered Chair, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0015 EA  Upholstered Sofa, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 905000-0016 EA Desk, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02905000-0017 EA Table, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0018 EA  Two Drawer File Cabinet, Light Clean ...........c.ccuoiiiiniiiiniiieiscieeeeeeeeeeeeeeas
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0019 EA Four Drawer File Cabinet, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0020 LF Base Cabinet, Exterior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0021 LF Base Cabinet, Exterior And Interior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 905000-0022 LF Wall Cabinet, Exterior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0023 LF  Wall Cabinet, Exterior And Interior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0024 EA Picture Frame, Glass And Back, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0025 Clean Hard SurfaceS(ozgosooo-ooos)

02 905000-0026 LF  Wood, Vinyl Or Rubber Baseboard, LGt CIEAN...........ciiuiiiiiiiiiiieiee ettt ettt 0.38
For Medium Clean, Add 0.16
For Heavy Clean, Add 0.49
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02 90 50 00-0027 EA Door And Hardware (Per Side), LIGt CIEAN ........cc.iiuiii ittt ettt e et et e e e et e se et e aneeneanes 4.89
For Medium Clean, Add 2.05
For Heavy Clean, Add 6.36
02 90 50 00-0028 EA Detailed Door And Hardware (Per Side), Light Clean RSSO PSSO UPT PP UTPPPPRION 5.55
For Medium Clean, Add 2.33
For Heavy Clean, Add 7.22
02 9050 00-0029 SF  Overhead DOOK, LIGNE CIEAN .......couiiiiiiiieieete ettt ettt e et e e e e e bt e e e e bt e h e e b2 ee e e e e e bt e at e et e e st et e ass et e aseeteaneenneanen 0.39

For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0030 SF  Mirror, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0031 SF  Window, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0032 LF  HANIAl, LIGNE CIBAN ....c.ueitiiitiiiiie ettt ettt ettt h e e e 22 bt oo e e £ e oot e b £ e bt e e e e bt et e et e e ab et e eseebeaseenbeaneenneanee 0.75
For Medium Clean, Add 0.32
For Heavy Clean, Add 0.98
029050 00-0033 LF  BUMPET RAIl, LIGNT CIEAN .....cutiiiiiiie ittt ettt ettt et b e e e et e e ae e b e e h e e b £ eb e e b e e et et et e ere et e ane et e eseenbeaneenneanes 0.40
For Medium Clean, Add 0.17
For Heavy Clean, Add 0.52
029050 00-0034  SF HAard FIOOr, LIGNt CIEAN........cuiuiiiiiiiiititet ettt ettt ettt ettt e et et e et ekt et ek et e st et e e et et et e st et et ese et e eneneenene 0.33
For Medium Clean, Add 0.14
For Heavy Clean, Add 0.43
02 90 50 00-0035  SF Carpet, LIGNT CIE@N .......oiutiiuiiiiietiet ettt ettt b e et s e e e bt et e bt e e s e £ e e et e b4 e st e b4 e b e e b et e ems et e ase et e aneenbeaneeneanee 0.34
For Medium Clean, Add 0.14
For Heavy Clean, Add 0.44
029050 00-0036 SF  Hard Ceiling, LIGNT CIEAN .......c.eouiuiiuiieiietiit ettt ettt ettt ettt et et et et et et et et e st et e e e st et e e eneenene 0.27
For Medium Clean, Add 0.11
For Heavy Clean, Add 0.35
02 90 50 00-0037 SF  Suspended Ceiling, Tile And Grid, LIGRt CIBAN ..ottt ee et ee e eneee 0.29

For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0038 SF  Ceramic Tile Wall, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
029050 00-0039 SF Wall, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0040 SF  Masonry Wall, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 905000-0041 EA Up To 24 SF Area Rug, Off-Site Cleaning, LIGht CIEAN .........c.oiii ittt nneas 60.62
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add 25.46
For Heavy Clean, Add 78.81
02 905000-0042 EA >24To 96 SF Area Rug, Off-Site Cleaning, Light Clean OSSP PP POUPRPOPPSPRPPRTPON 75.76
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add 31.82
For Heavy Clean, Add 98.49
02 9050 00-0043 EA  >96 To 140 SF Area Rug, Off-Site Cleaning, Light ClEaN..........ccoiiiiiiriiiiiiei ettt 90.92
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add 38.19
For Heavy Clean, Add 118.20
02 90 50 00-0044 EA >140To 216 SF Area Rug, Off-Site Cleaning, Light CIEaN...........c.oiiiiiiiiiiiieee e 106.07
For Medium Clean, Add 44,55
For Heavy Clean, Add 137.89

02 90 50 00-0045 Clean Window Treatments (0290 50 00-0008)

029050 00-0046 SF  Window Blind, LIGht CIEAN.........c.oiiiiiiiiiec e 0.66
For Medium Clean, Add 0.28
For Heavy Clean, Add 0.86

02 90 50 00-0047 EA Up To 6' Long Drapery (Per Pleat), Light Clean 1.34
For Medium Clean, Add 0.56
For Heavy Clean, Add 1.74

02 9050 00-0048 EA Up To 6' Long Lined Drapery (Per Pleat), Light CIEAN..........c.ciiiiiiiiiiieieict ettt 1.55
For Medium Clean, Add 0.65
For Heavy Clean, Add 2.02

02 905000-0049 EA >6'To 8 Drapery (Per Pleat), LIGNt CIEAN ........c..iiii ittt ettt et e et et e e s et e e se et e aneeneanes 1.42
For Medium Clean, Add 0.60
For Heavy Clean, Add 1.85

02 9050 00-0050 EA >6'To 8 Lined Drapery (Per Pleat), Light Clean 1.63
For Medium Clean, Add 0.68
For Heavy Clean, Add 2.12

029050 00-0051 EA >8' To 10' Drapery (Per Pleat), LGNt CIEAN .........c.iiiiiiiiiiiiieiet ettt ettt ettt ettt ee et en e eneee 1.73
For Medium Clean, Add 0.73
For Heavy Clean, Add 2.25

02 9050 00-0052 EA >8'To 10' Lined Drapery (Per Pleat), LIGht CIEAN. .........couiiiiiiiieeei ettt ettt enennes 1.99
For Medium Clean, Add 0.84
For Heavy Clean, Add 2.59

02 90 50 00-0053 Clean Appliances(ozgosooo-ooos)
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02 9050 00-0054 EA  Microwave Oven, OULSIAE, LIGNT CIEAN. ........cc.ii ittt ettt ettt ettt et ee et et en e eneanes 11.91
For Medium Clean, Add 5.00
For Heavy Clean, Add 15.48

02 9050 00-0055 EA Refrigerator, OULSIAE, LIGNT CIBAN ........oouiiiiiiiiitiee ettt ettt ettt e e e bt st e b e st e e e et e e b e et e aneeateasneabeaneensean 28.06
For Medium Clean, Add 11.79
For Heavy Clean, Add 36.48

029050 00-0056 EA  RaNge, OULSIAE, LIGNT ClEAN. ...ttt et h et h et h ket e et ke et e et et et et et e en e eneaeen 24.25
For Medium Clean, Add 10.19
For Heavy Clean, Add 31.53

02 90 50 00-0057 Clean Plumblng(ozgo 50 00-0008)

02 9050 00-0058 EA  Water HEater, LIGNE CIEAN ......cc.iiiiiiee ittt h et b e ae bt e a s e b e e s e e et e et et e et e et e et e e st et e ese et e aneentean 17.24
For Medium Clean, Add 7.24
For Heavy Clean, Add 22.41

029050 00-0059 EA  Plumbing FiXtUre, LIGNt CIEAN. ......cc.iuiiiiiiiiitii ittt sttt h ettt e etk e et et e et et et et eteae e eneanen 17.41
For Medium Clean, Add 7.31
For Heavy Clean, Add 22.63

02 9050 00-0060 EA Restroom Accessory, Light Clean 7.99
For Medium Clean, Add 3.36
For Heavy Clean, Add 10.39

02 90 50 00-0061 Clean HVAC (02 90 50 00-0008)

02905000-0062 LF  Baseboard Heater, LIGNt CIEAN..........cou ittt ettt ettt ekttt ettt ettt ettt eteanen 5.15
For Medium Clean, Add 2.16
For Heavy Clean, Add 6.70

02 9050 00-0063 LF  Ductwork, EXterior Wipe, LIGNE CIBAN ..........ciuiiiiiiaii ettt ettt ettt ettt s et e bt et et e e e e et e enseeteaseenbeaseennean 14.37
For Medium Clean, Add 6.04
For Heavy Clean, Add 18.68

02 90 50 00-0064 EA  Ductwork, Interior (Per Grille/Register), LIGht CIEAN...........oiiiiiiiiiiiii ettt ea et eees 55.18

02 90 50 00-0065

02 90 50 00-0066

02 90 50 00-0067

02 90 50 00-0068

02 90 50 00-0069

02 90 50 00-0070

02 90 50 00-0071

02 90 50 00-0072

02 90 50 00-0073

02 90 50 00-0074

02 90 50 00-0075

02 90 50 00-0076

02 90 50 00-0077

02 90 50 00-0078

02 90 50 00-0079

02 90 50 00-0080
02 90 50 00-0081
02 90 50 00-0082
02 90 50 00-0083
02 90 50 00-0084
02 90 50 00-0085

September 2017

For Medium Clean, Add
For Heavy Clean, Add
EA  Grille/Register, Light Clean

For Medium Clean, Add
For Heavy Clean, Add
EA  Air Handling Unit, Exterior Wipe, Light Clean

For Medium Clean, Add
For Heavy Clean, Add

EA  Furnace, Exterior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

Clean Electrical (02 90 50 00-0008)
EA  Electric Fan, Light Clean

For Medium Clean, Add
For Heavy Clean, Add

EA  Ceiling Fan, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

EA Ceiling Fan And Light, Light Clean

For Medium Clean, Add
For Heavy Clean, Add
EA Ceiling Exhaust Fan, Light Clean

For Medium Clean, Add
For Heavy Clean, Add
EA  2'x4' Light Fixture, Light Clean

For Medium Clean, Add
For Heavy Clean, Add
EA  Light Fixture, Light Clean

For Medium Clean, Add
For Heavy Clean, Add
EA  Smoke Detector, Light Clean

For Medium Clean, Add
For Heavy Clean, Add
EA  Thermostat, Light Clean

For Medium Clean, Add
For Heavy Clean, Add

Thermal FOg (02 90 50 00-0008)
CF  Clean And Deodorize Building With Thermal Fog

.................. 0.02

Contents Manipulation ez soso
SF  Cover Contents With Plastic

SF  Floor Protection - Adhesive Film

SF  Move Contents Out And Later Reset

MO 20' Long Job Site Storage Trailer.

MO 40' Long Job Site Storage Trailer.

EA  Delivery Or Pickup Job Site Storage Trailer.
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02 Existing Conditions
0290 Disaster Recover
02 90 50 Cleaning And Emergency Clean-up

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 90 50 00-0086 Water Emergency Clean-up e2eoso

029050 00-0087 LF  Detach BaSEDOAIM ..........c.ouiiiiiiiiiiic e 0.61
029050 00-0088 LF Detach And Later Reset Baseboard ..............ccooocuiiiiiiiiiiiiiiiiiicccecce

02 9050 00-0089 EA Block And Pad Furniture (Per Piece Of FUINITUIE) .........cccueiuirieiiiiieiesieeceeeesieeieis
02 905000-0090 SF Water Extraction From Floor
02 905000-0091 SF Gray Water Extraction From Floor
02905000-0092 SF Black Water Extraction From Floor
029050 00-0093 SF  Tear Out Wet Non Salvageable Carpet
02 905000-0094 SF Tear Out Wet Non Salvageable Carpet, Black Water
02 905000-0095 SF Tear Out Wet Non Salvageable Glue DOWN Carpet............cecueeierienirieenieeieseeeeeseeaeeneeans

02 9050 00-0096 SF Tear Out Wet Non Salvageable Glue Down Carpet, Black Water.............ccccuerviriininneiienieienens
02 90 50 00-0097 SF  Tear Out Vinyl Flooring
02 90 50 00-0098 SF  Tear Out Vinyl Flooring, Black Water
02 905000-0099 SF Tear Out Wood Flooring, Black Water .............ccecuririniiiniiniciieseeieieseeeieseeeeeeees
029050 00-0100 SF  Tear Out Laminated Wood Flooring
02 905000-0101 SF  Tear Out Laminated Wood Flooring, Black Water.
02 905000-0102 SF Tear Out Wet Ceiling Tile
029050 00-0103 SF  Tear Out Batt Insulation
02 9050 00-0104 SF Tear Out Wet Gypsum Board
02 9050 00-0105 SF  Apply Antimicrobial Agent
029050 00-0106 SF HEPA Vacuuming

02 90 50 00-0107 Emergency Clean-up Labor c2ss0
Note: Used in the performance of time and material projects. Not to be used in conjunction with tasks in the
Cleaning, Contents Manipulation, and Water Emergency Clean-up sections.
02 9050 00-0108 HR Cleaning And Emergency Clean Up - General Laborer (Unskilled)
02 905000-0109 HR Cleaning And Emergency Clean Up - General Laborer (Skilled)
02 905000-0110 HR Cleaning And Emergency Clean Up - Skilled Tradesman...
02 905000-0111 HR Cleaning And Emergency Clean Up - Restoration Laborer.
02 905000-0112 HR Cleaning And Emergency Clean Up - Restoration Technician
02 9050 00-0113 HR Cleaning And Emergency Clean Up - Restoration SUPEIVISOT............ccueieiieirienreineenieiaiens
02 905000-0114 HR Cleaning And Emergency Clean Up - Restoration Project Manager............ccceovrverveinencnnnnes
02 905000-0115 HR Cleaning And Emergency Clean Up - Assistant Project Manager
02 905000-0116 HR Cleaning And Emergency Clean Up - Project Manager
02 905000-0117 HR Cleaning And Emergency Clean Up - Project Director.
02 9050 00-0118 HR Cleaning And Emergency Clean Up - Resource Coordinator
02 905000-0119 HR Cleaning And Emergency Clean Up - Project Accountant
02 905000-0120 HR Cleaning And Emergency Clean Up - Corrosion Technician
02 905000-0121 HR Cleaning And Emergency Clean Up - Sr. Corrosion Technician.....
02905000-0122 HR Cleaning And Emergency Clean Up - Certified Mold Technician..........
02 9050 00-0123 HR Cleaning And Emergency Clean Up - Certified Mold Supervisor
02 905000-0124 HR Cleaning And Emergency Clean Up - CIEriCal .........cceiiiiiriirieniinieeeieeseee e
02 905000-0125 HR Cleaning And Emergency Clean Up - Biohazard TeChNICIan............cc.ciriiiiniiniiiiniiieiseieseeeeeseeeeieeeene
02 905000-0126 HR Cleaning And Emergency Clean Up - Biohazard Supervisor
02 9050 00-0127 HR Cleaning And Emergency Clean Up - Health And Safety Officer
02 905000-0128 HR Cleaning And Emergency Clean Up - Resource And Logistics Coordinator
02905000-0129 HR Cleaning And Emergency Clean Up - Restoration Consultant..............

02 90 50 00-0130 Emergency Clean-up Equipment ez soso
Note: Used in the performance of time and material projects. Used in the performance of time and material
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-
up sections.

02 90 50 00-0131 General Emergency Clean-up Equipment ez s so o120

02 90 50 00-0132 DAY Air Compressor
02 90 50 00-0133 DAY Buffer - Floor
02 90 50 00-0134 DAY Carpet Cleaning Machine - Portable
02 90 50 00-0135 DAY Chain Saw .......
02 905000-0136 EA Cleaning Kit With Mop, Broom And Bucket
029050 00-0137 DAY Cut Off Saw
02 90 50 00-0138 DAY Dry Cleaning Unit - Portable
02 90 50 00-0139 DAY Extension Cords - 220 Volt
02 90 50 00-0140 DAY Extension Cords - 220 Volt Converter Box
02 90 50 00-0141 DAY Demolition Cart, 7 Yard .
02905000-0142 EA Demolition Kit With Wheel Barrow, SNOVEl ANG BIrOOM ........cc.uuiiiiiiiiiiee e eeciitiee e eecetee e e s eaaee e e e eaaeee e e e saaaeeeeaenaasaaeaasssasaaeaannens 90.15
02 90 50 00-0143 DAY Dry-Ice Blasting System
029050 00-0144 DAY Fogger - Mist
02 90 50 00-0145 DAY Fogger - Electric Thermal
02 90 50 00-0146 DAY Fogger - Gas Power Thermal
02 90 50 00-0147 JOB Gang Box, Demo/Framing (One Time Per Job)
02 90 50 00-0148 DAY Hand Trucks/Dollies
02 90 50 00-0149 DAY Heat Gun - Shrinkwrap
02 90 50 00-0150 DAY HEPA Negative Air Machine
Note: Includes all filters.
02 90 50 00-0151 DAY Ladder.
02 90 50 00-0152 DAY Lights - Demo, Drop, Stand, String
0290 50 00-0153 DAY Lights - Wobble
0290 50 00-0154 DAY Moisture Meter
02 90 50 00-0155 DAY Nail Gun
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Cleaning And Emergency Clean-up 02 90 50

MINOR
Csl

UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

02 90 50 00-0156
02 90 50 00-0157
02 90 50 00-0158
02 90 50 00-0159
02 90 50 00-0160
02 90 50 00-0161
02 90 50 00-0162
02 90 50 00-0163
02 90 50 00-0164
02 90 50 00-0165
02 90 50 00-0166
02 90 50 00-0167
02 90 50 00-0168
02 90 50 00-0169
02 90 50 00-0170
02 90 50 00-0171
02 90 50 00-0172
02 90 50 00-0173
02 90 50 00-0174
02 90 50 00-0175
02 90 50 00-0176
02 90 50 00-0177
02 90 50 00-0178
02 90 50 00-0179
02 90 50 00-0180
02 90 50 00-0181

02 90 50 00-0182

02 90 50 00-0183
02 90 50 00-0184
02 90 50 00-0185
02 90 50 00-0186
02 90 50 00-0187
02 90 50 00-0188
02 90 50 00-0189
02 90 50 00-0190
02 90 50 00-0191
02 90 50 00-0192
02 90 50 00-0193
02 90 50 00-0194
02 90 50 00-0195
02 90 50 00-0196
02 90 50 00-0197
02 90 50 00-0198
02 90 50 00-0199
02 90 50 00-0200
02 90 50 00-0201
02 90 50 00-0202
02 90 50 00-0203
02 90 50 00-0204
02 90 50 00-0205
02 90 50 00-0206
02 90 50 00-0207
02 90 50 00-0208
02 90 50 00-0209
02 90 50 00-0210
02 90 50 00-0211
02 90 50 00-0212
02 90 50 00-0213
02 90 50 00-0214
02 90 50 00-0215
02 90 50 00-0216
02 90 50 00-0217
02 90 50 00-0218
02 90 50 00-0219
02 90 50 00-0220
02 90 50 00-0221
02 90 50 00-0222
02 90 50 00-0223
02 90 50 00-0224
02 90 50 00-0225
02 90 50 00-0226
02 90 50 00-0227
02 90 50 00-0228
02 90 50 00-0229
02 90 50 00-0230

02 90 50 00-0231

September 2017

DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY

Ozone Generator
PPE (Personal Protective Equipment) Mold Remediation Related
Portable Generator, Up To 7,500 Watts
Pressure Washer, Hot ............
Pressure Washer, Cold....
Scaffolding - Per Section
Small Tools - Tool Box
Soda Blasting Equipment
Sprayer - Hudson
Sprayer - Industrial Airless
Storage Space (Per SF Per Day)
Submersible Pump
Trash Pump - 2" Gas Powered
Vehicle, Pick-up, SUV, Car
Vehicle, Van
Vehicle, 16' Or 24' Box Truck (Inclusive Of Mileage)
Trailer - Refrigerated 40" Storage

Trailer - Utility (Inclusive Of Mileage)...
Truck Mount, Per Wand Extraction
Vacuum - Backpack
Vacuum - Shop Vacuum
Vacuum - Commercial ..
Vacuum - HEPA Industrial
Vacuum - Upright
Zip Walls (Per 2 Poles)
2 Way Radio

Technical/Electronics Restoration Equipment czsosoooo1s0

DAY
WK
MO
DAY
WK
MO
DAY

Computer - Diagnostic .
Computer - Diagnostic
Computer - Diagnostic
Convection Oven - Large
Convection Oven - Large
Convection Oven - Large
Convection Oven - Small
Convection Oven - Small
Convection Oven - Small
Convection Oven - Vacuum....
Convection Oven - Vacuum....
Convection Oven - Vacuum
Decontamination Booth
Decontamination Booth
Decontamination Booth
DI Water System
DI Water System
DI Water System
ESD Bench Workstation
ESD Bench Workstation
ESD Bench Workstation

..3,365.09
..108.18
..297.50
..811.35
..640.38

Heater/Enclosure Control System .
Heater/Enclosure Control System .49.58
Heater/Enclosure Control System 135.22

Hi-Tech Mobile Cart/Workstation
Hi-Tech Mobile Cart/Workstation
Hi-Tech Mobile Cart/Workstation
Micro-Blaster/Dust Collector
Micro-Blaster/Dust Collector ..
Micro-Blaster/Dust Collector ..
Mobile Laboratory
Mobile Laboratory
Mobile Laboratory

..5,634.38

Nitrogen Enclosure Cabinet ...14.42
Nitrogen Enclosure Cabinet ....39.67
Nitrogen Enclosure Cabinet ..108.18

Odell Cleaning Station
Odell Cleaning Station
Odell Cleaning Station
Parts Washer
Parts Washer
Parts Washer
Ultrasonic Cleaning System....
Ultrasonic Cleaning System.
Ultrasonic Cleaning System....
Vacuum - HEPA Technical
Vacuum - HEPA Technical .....
Vacuum - HEPA Technical .....

Drying/Dehumidification Equipment w2 soso 00130
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02 Existing Conditions

02 90 Disaster Recover

02 90 50 Cleaning And Emergency Clean-up

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 9050 00-0232 DAY Water Extraction Unit With Dual 3-Stage Vacuums, 202 CFM ..........cooiiiiiiiiiiieiis et 136.04
Note: Includes 25' high Pressure solution hose and 25' Vacuum hose.
02 9050 00-0233 WK Water Extraction Unit With Dual 3-Stage Vacuums, 202 CFM ........cc.iiiiiiiiiiiee ettt sbaanneneean 374.11

Note: Includes 25' high Pressure solution hose and 25' Vacuum hose.
02 9050 00-0234 MO Water Extraction Unit With Dual 3-Stage Vacuums, 202 CFM

Note: Includes 25' high Pressure solution hose and 25' Vacuum hose.
02 90 50 00-0235 DAY 2,200 CFM Centrifugal Air Mover.
02 9050 00-0236 WK 2,200 CFM Centrifugal Air Mover.
02 90 50 00-0237 MO 2,200 CFM Centrifugal Air Mover.
0290 50 00-0238 DAY 3,000 CFM Axial Air Mover
029050 00-0239 WK 3,000 CFM Axial Air Mover
0290 50 00-0240 MO 3,000 CFM Axial Air Mover
02 90 50 00-0241 DAY Injectidry System
02 90 50 00-0242 WK Injectidry System
02 90 50 00-0243 MO Injectidry System
02 90 50 00-0244 DAY 1200 Drizair Refrigerant Dehumidifier
02 90 50 00-0245 WK 1200 Drizair Refrigerant Dehumidifier
02 90 50 00-0246 MO 1200 Drizair Refrigerant Dehumidifier
02 90 50 00-0247 DAY 2000 Drizair Refrigerant Dehumidifier
02 90 50 00-0248 WK 2000 Drizair Refrigerant Dehumidifier
02 9050 00-0249 MO 2000 Drizair Refrigerant Dehumidifier
02 90 50 00-0250 DAY 2400 Drizair Refrigerant Dehumidifier
02 90 50 00-0251 WK 2400 Drizair Refrigerant Dehumidifier
02 90 50 00-0252 MO 2400 Drizair Refrigerant Dehumidifier
02 90 50 00-0253 DAY Phoenix 200 Refrigerant Dehumidifier
02 90 50 00-0254 WK Phoenix 200 Refrigerant Dehumidifier
02 9050 00-0255 MO Phoenix 200 Refrigerant Dehumidifier
02 90 50 00-0256 DAY Phoenix 300 Refrigerant Dehumidifier
02 90 50 00-0257 WK Phoenix 300 Refrigerant Dehumidifier
02 90 50 00-0258 MO Phoenix 300 Refrigerant Dehumidifier
029050 00-0259 DAY D-500 Desiccant Dehumidifier
029050 00-0260 WK D-500 Desiccant Dehumidifier
029050 00-0261 MO D-500 Desiccant Dehumidifier
02 9050 00-0262 DAY D-750 Desiccant Dehumidifier
02 90 50 00-0263 WK D-750 Desiccant Dehumidifier
02 90 50 00-0264 MO D-750 Desiccant Dehumidifier
0290 50 00-0265 DAY D-1000 Desiccant Dehumidifier
029050 00-0266 WK D-1000 Desiccant Dehumidifier
029050 00-0267 MO D-1000 Desiccant Dehumidifier
02 90 50 00-0268 DAY D-1500 Desiccant Dehumidifier
02 9050 00-0269 WK D-1500 Desiccant Dehumidifier
02 9050 00-0270 MO D-1500 Desiccant Dehumidifier
02 9050 00-0271 DAY D-2000 Desiccant Dehumidifier
029050 00-0272 WK D-2000 Desiccant Dehumidifier
029050 00-0273 MO D-2000 Desiccant Dehumidifier
029050 00-0274 DAY D-2250 Desiccant Dehumidifier
02 9050 00-0275 WK D-2250 Desiccant Dehumidifier
02 9050 00-0276 MO  D-2250 Desiccant Dehumidifier
02 90 50 00-0277 DAY D-3000 Desiccant Dehumidifier
02 9050 00-0278 WK D-3000 Desiccant Dehumidifier
02 905000-0279 MO D-3000 Desiccant Dehumidifier
0290 50 00-0280 DAY D-4500 Desiccant Dehumidifier
02905000-0281 WK D-4500 Desiccant Dehumidifier
02 905000-0282 MO D-4500 Desiccant Dehumidifier
02 90 50 00-0283 DAY D-5000 Desiccant Dehumidifier
02 9050 00-0284 WK D-5000 Desiccant Dehumidifier
02 905000-0285 MO D-5000 Desiccant Dehumidifier
029050 00-0286 DAY D-9000 Desiccant Dehumidifier
029050 00-0287 WK D-9000 Desiccant Dehumidifier
029050 00-0288 MO D-9000 Desiccant Dehumidifier
02 90 50 00-0289 DAY D-10500 Desiccant Dehumidifier
02 9050 00-0290 WK D-10500 Desiccant Dehumidifier
02 905000-0291 MO D-10500 Desiccant Dehumidifier
02 9050 00-0292 DAY DX Unit - Heating / Air Conditioning (3.5 Ton)
02 9050 00-0293 WK DX Unit - Heating / Air Conditioning (3.5 Ton)
029050 00-0294 MO DX Unit - Heating / Air Conditioning (3.5 Ton)
02 90 50 00-0295 DAY DX Unit - Heating / Air Conditioning (5 TON) .......ccueutiueirinieiiineieeseeeeseeseeeeiees
02 905000-0296 WK DX Unit - Heating / Air Conditioning (5 TON) ....coueeuiruiiieeniieiesieee e
02 9050 00-0297 MO DX Unit - Heating / Air Conditioning (5 TON) ....coueeuiruiiieiiieieeieeeesie e
02 90 50 00-0298 DAY DX Unit - Heating / Air Conditioning (10 Ton)
02 905000-0299 WK DX Unit - Heating / Air Conditioning (10 Ton)
02 90 50 00-0300 MO DX Unit - Heating / Air Conditioning (10 Ton)
02 90 50 00-0301 DAY DX Unit - Heating / Air Conditioning (25 Ton)
02 90 50 00-0302 WK DX Unit - Heating / Air Conditioning (25 Ton)
02 90 50 00-0303 MO DX Unit - Heating / Air Conditioning (25 Ton)
02 90 50 00-0304 DAY DX Unit - Heating / Air Conditioning (50 Ton)
02 9050 00-0305 WK DX Unit - Heating / Air Conditioning (50 Ton)
02 9050 00-0306 MO DX Unit - Heating / Air Conditioning (50 Ton)

..11,019.29

02 90 50 00-0307 DAY DX Unit - Heating / Air Conditioning (80 Ton) .1,632.49
02 90 50 00-0308 WK DX Unit - Heating / Air Conditioning (80 Ton) .4,489.34
02 9050 00-0309 MO DX Unit - Heating / Air Conditioning (80 Ton) ..12,243.66
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Cleaning And Emergency Clean-up 02 90 50

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST UNIT COST
02 9050 00-0310 DAY Flex Duct - 25'.. ...21.77
02 905000-0311 WK Flex Duct - 25
02 905000-0312 MO Flex Duct - 25'..
02 90 50 00-0313 DAY Hygro Thermograph
02 9050 00-0314 WK Hygro Thermograph
029050 00-0315 MO Hygro Thermograph

02 90 50 00-0316
02 90 50 00-0317

02 90 50 00-0318

02 90 50 00-0319

02 90 50 00-0320
02 90 50 00-0321
02 90 50 00-0322
02 90 50 00-0323
02 90 50 00-0324
02 90 50 00-0325
02 90 50 00-0326
02 90 50 00-0327
02 90 50 00-0328
02 90 50 00-0329
02 90 50 00-0330
02 90 50 00-0331
02 90 50 00-0332
02 90 50 00-0333
02 90 50 00-0334

02 90 50 00-0335

02 90 50 00-0336
02 90 50 00-0337
02 90 50 00-0338
02 90 50 00-0339

02 90 50 00-0340

02 90 50 00-0341
02 90 50 00-0342
02 90 50 00-0343
02 90 50 00-0344
02 90 50 00-0345
02 90 50 00-0346
02 90 50 00-0347
02 90 50 00-0348
02 90 50 00-0349
02 90 50 00-0350
02 90 50 00-0351

02 90 50 00-0352

02 90 50 00-0353

02 90 50 00-0354
02 90 50 00-0355
02 90 50 00-0356
02 90 50 00-0357
02 90 50 00-0358
02 90 50 00-0359
02 90 50 00-0360
02 90 50 00-0361
02 90 50 00-0362
02 90 50 00-0363
02 90 50 00-0364
02 90 50 00-0365
02 90 50 00-0366
02 90 50 00-0367
02 90 50 00-0368
02 90 50 00-0369
02 90 50 00-0370

September 2017

MO

Dehumidification Trailer With 1,500 CFM Desiccant Unit
Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited
electrical distribution.

Dehumidification Trailer With 1,500 CFM DeSicCant UNit ............ccccciiiiiiiiiiiiiiccc s 13,093.91
Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited

electrical distribution.

Dehumidification Trailer With 1,500 CFM DeSiCCant UNit ...........cccoiiiiiiiiiiiiiiiiiiiie s 35,710.66

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited
electrical distribution.

Power Equipment (0290 50 00-0130)

WK Generator, Up 10 65 KVA ..o
WK  Generator, Up to 125 KVA
WK  Generator, Up to 250 KVA
WK  Generator, Up to 375 KVA
WK  Generator, Up to 440 KVA
WK  Generator, Up to 625 KVA
WK  Generator, Up to 800 KVA
WK  Generator, Up to 1,000 KVA .
WK  Generator, Up to 1,500 KVA ..5,700.75
EA  Generator Cable/Pigtails (Per Section) .. 17.41
EA  Sub-Distribution Panel (Spider Box) ... 77.09
EA  Electrical Distribution Panel ..192.73
EA  Quad BOX Strings (25" SECHONS) ......cccuiruiiieiiiiieeiieee sttt ....31.35
EA 50" Power Cord For Spider Box 29.02
EA  Pig TS (PEI EACN) ...ttt h ettt h £t b ket h bbbttt ettt n et 3.00
Fr6|ght Charges (02190 50 00-0130)
Ml Freight Up To 1 Ton Pick Up Truck 1.50
Ml Freight >1 Ton Pick Up Truck..........ccccoce..
Ml Freight 16' Or 24' Box Truck
Ml Freight Tractor Trailer
Emergency Clean-up Personal Protection Equipment czsoso
Note: Used in the performance of time and material projects. Used in the performance of time and material
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-
up sections.
EA  Tyvek Suit
EA Cartridge - Respirator
BOX Dust Mask
PR Gloves - Cotton
BOX Gloves - Latex
PR  Gloves - Leather
EA  Gloves - Rubber (Heavy Duty) .
PR  Polycarbonate Lens Safety Goggles 8.89
EA  Respirator - With ONe Pair CArfIAgES ........oueiuieiiieiiiieiiee ettt ettt et e et e bt et e ea e e s e ebeeas e et e e se et e aseeteaseenennen 74.56
PR  Safety Gl 3.89
EA  Safety Harness (Per Person/Day) 5.44
Emergency Clean-up Expendables ez s0
Note: Used in the performance of time and material projects. Used in the performance of time and material
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-
up sections.
General Materials (02 90 50 00-0352)
GAL Adhesive Remover
GAL Bio-HS
GAL Biocide
EA  Box - Book
EA Box- Large
GAL Bleach
EA  Brush - Stainless - Small
EA  Buckets - 2 ¥ Gal
EA  Buckets - 5 Gallon
GAL Carpet Defoamer
GAL Carpet Pre-treat
GAL Carpet Spotter
GAL Carpet/Upholstery Cleaner
ROL Carpet Masking/Shield
EA Chem Sponge
GAL Clear Seal
GAL Coil Cleaner
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02 Existing Conditions

02 90 Disaster Recover

02 90 50 Cleaning And Emergency Clean-up

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02905000-0371 EA Comfort Masks, PerBOX 50 ........cccoeiiuiieeeeiiiieeeeeiiieeeeeeecieeeeeeeeseeeeeaaearasseeaainnens
02 9050 00-0372 EA Coverall - Bio-Hazard
02 9050 00-0373 EA Decon Chamber
02 90 50 00-0374 GAL Degreaser, All Purpose
02 90 50 00-0375 GAL De-Foamer Liquid
02905000-0376 EA Deodorization Membrane
029050 00-0377  GAL De0dOriZEr, 9OD9.......c.ciiiiiiiiicicitt ettt
02 9050 00-0378 LB  Deodorizing Gel
0290 50 00-0379 GAL Deodorizing Liquid
02 90 50 00-0380 PAIL Deodorizing Block .
029050 00-0381 GAL Disinfectant/Antimicrobial................ccciiiiiiiiiiciscce
029050 00-0382 GAL Disinfectant, BruClean
029050 00-0383 GAL Dryclene.........
02 90 50 00-0384 GAL Duct Sealant Spray
02 90 50 00-0385 GAL Duct Sealant, Antifungal
02 90 50 00-0386 GAL Microbial Encapsulant (FOSters 20 = 40) .......cceevueruerirnierrenieeeeie e enenees
02 90 50 00-0387 PR Ear Plugs
02 90 50 00-0388 GAL Encapsulant
029050 00-0389 GAL Fiberlocke - Aftershock
029050 00-0390 GAL Fiberlocke - IAQ 2500
029050 00-0391 GAL Fiberlocke - IAS 6000
02 905000-0392 ROL Filter Material
02 9050 00-0393 EA Filter, Blue Paper Collection Bag
02905000-0394 EA Filter, CVAC For HEPA Vacuum
02 905000-0395 EA Filter, Pre-Filter For Negative Air Machine
02905000-0396 EA Filter, Pleated For Negative Air Machine
029050 00-0397 EA Filter, Charcoal For Negative Air Machine
02 9050 00-0398 EA Filter, HEPA For Negative Air Machine
02905000-0399 EA Filter, Pleated For Dehumidifiers
02 90 50 00-0400  GAL  FlOOF SHPPET ...ttt sttt ste e enneas
029050 00-0401 GAL Floor Wax
02 90 50 00-0402 GAL Fogger (Thermal)
02 90 50 00-0403 BOX Furniture Blocks
029050 00-0404 EA  Furniture Polish, Per Can
02 90 50 00-0405  GAL GIASS ClEANET .....ccueiiiiuiiiieieeie ettt ne e enennes
02 9050 00-0406 PR Chemical Splash/Impact Resistant, Polycarbonate Lens Safety Goggles
02 90 50 00-0407 EA  GOOf Off SPray, 12 OZ ......cccuiiuiiiiiiiieeieee ettt
029050 00-0408 EA  Halogen Light BUIDS........c.cuitiiiiiiiiiiecieee et
029050 00-0409 QT HANG SANILIZET ....eeeeieeieieeiieie et ee e ee e see e aneenae s e eaessaeneennens
02905000-0410 EA Hard Hats

029050 00-0411 BOX Hog Rings, Box Of 2,500
029050 00-0412 GAL HVAC Coal Cleaner
02 90 50 00-0413 BOX Inventory Tag, Box Of 1,000
029050 00-0414 EA  KNIVES = ULIILY ..cveiuiiiiiiiiciee e
029050 00-0415 ROL Lay Flat Tubing, 13" (250" Roll)
029050 00-0416 ROL Lay Flat Tubing, 20" (250" Roll)
029050 00-0417 ROL Lay Flat Tubing, 29" (250" Roll)
029050 00-0418 ROL Lay Flat Tubing, 39" (250" Roll)
029050 00-0419  GAL LemOn Ol ....cccuiuiiiiiiiiiiiiiiie s
02 90 50 00-0420 GAL LPS 1/Mecca Lube
02 90 50 00-0421  GAL LPS 2. .ttt ettt
029050 00-0422 GAL LPS Contact Cleaner
02 90 50 00-0423  GAL Lubricant, Preserver (Light)
02 90 50 00-0424 GAL Lubricant, Preserver (Heavy)
02 90 50 00-0425 GAL Machinery Cleaning Solvent
02 9050 00-0426 GAL Metal POlIShING PASLE .......cccuiiiiiiriiiiieiieiesie et
02 90 50 00-0427 GAL Microban
029050 00-0428 GAL Milgo
029050 00-0429 EA Mop Heads
02905000-0430 EA Nylon Scouring Pads
029050 00-0431 GAL Odor Neutralizer
02905000-0432 EA Packing Paper, 25 LB BUNIE ........cccciiiiiiiiiiiciiieeiseee e
029050 00-0433 EA  PaiNt BrUSNES........uviiiiieieie ettt e e aaaaa e e ennens

02 90 50 00-0434 ROL Paper, Corrugated/Craft
02 9050 00-0435 EA Putty Knives
029050 00-0436 ROL Red Resin Paper, 200' Roll
02 90 50 00-0437 GAL Reodorant.....
029050 00-0438 EA Respirator - N95
02905000-0439 EA Respirator - N95 With valve
02 9050 00-0440 PR Respirator Cartridges - 3M
02 9050 00-0441 PR Respirator Cartridges -P100
02 905000-0442 EA Respirator Cleaning Wipes, Per Box 100
0290 50 00-0443 GAL Restoracide
02 90 50 00-0444  GAL Rust Remover
02 90 50 00-0445 EA  Saltesmo Test Samples
02905000-0446 EA Sand Bag, Excluding Sand
02 90 50 00-0447 EA  Scotch-Brite 7447, Per Box 50
02 9050 00-0448 EA Sm. Scrub Brushes
02 90 50 00-0449 GAL Soot Sealant, Clear
02 90 50 00-0450 GAL Soot Sealant, Pigmented
02 90 50 00-0451 ROL Shrinkwrap Plastic
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Cleaning And Emergency Clean-up 02 90 50

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 9050 00-0452  EA  SPONGES = DY ...oiiiiiiiiiieieeee ettt ..4.11
02 90 50 00-0453 EA  Spray Adhesive, Per Can 5.72
02 9050 00-0454 EA Spray Bot./Trigger 4.64

0290 50 00-0455 GAL Stain Remover
0290 50 00-0456  GAL Stainless Steel Cleaner
029050 00-0457 EA Stainless Steel Polish, Per Can
02 9050 00-0458 LB  Sweeping Compound
02 90 50 00-0459 ROL Tape - Duct
02 90 50 00-0460 ROL Tape - Environmental (Teal)
02 9050 00-0461 ROL Tape - HVAC (Aluminum)
02 9050 00-0462 ROL Tape - Blue Masking (Painters Tape)
02 90 50 00-0463 ROL Tape - Poly Box
029050 00-0464 LB Terry Towels
02 90 50 00-0465 GAL Thermal Fog
02 90 50 00-0466 ROL Trash Bags - Lawn And Leaf
02 90 50 00-0467 ROL Trash Bags - 6 Mil Heavy Duty (50 Count)
02 90 50 00-0468 EA Trisodium Phosphaste, 20 LB Pail
02 905000-0469 EA Vacuum Bags - Backpack
029050 00-0470 EA Vacuum Bags - Upright
02 90 50 00-0471  GAL Vinyl And Leather Cleaner
02 90 50 00-0472 ROL Visqueen 1 Mil
02 90 50 00-0473 ROL Visqueen 4 Mil
02 90 50 00-0474 ROL Visqueen 6 Mil
029050 00-0475 LB  Wipes, Cotton Cloth
029050 00-0476 ROL 12" x 750", Wrap, Bubble / Anti-Static
02 9050 00-0477 EA  Wyp-Alls, Case, 160 Wipes
02 9050 00-0478 EA  Zip Wall Zippers

02 90 50 00-0479 Technical/Electronics Restoration Materials 205000032

029050 00-0480 EA Brush - Brass
02 905000-0481 EA Brush - Natural Bristle 1"
02905000-0482 EA Brush - Natural Bristle 1/2"
02 90 50 00-0483 EA  Brush - Natural Bristle 1/4"
029050 00-0484 EA Brush - Parts
02 9050 00-0485 EA Brush - Plastic
029050 00-0486 EA  Brush - Wire Grout
02 90 50 00-0487 EA  Brushing Tool

02 9050 00-0488 EA Cleaning Swabs, Cotton
02 905000-0489 EA Cleaning Swabs, Foam Tip
02 905000-0490 EA Contact Restorer, Per Can
02905000-0491 EA Contact Spray, Per Can
02 90 50 00-0492  UNIT Corrosion Inhibitor Emitter - 1 CF
02 90 50 00-0493  UNIT Corrosion Inhibitor Emitter - 5 CF .
0290 50 00-0494  UNIT Corrosion Inhibitor Emitter - 10 CF 11.42
02905000-0495 LB  Cotton Cleaning ClOthS...........oiiiiiiiiiiiiiiiisiese et 18.03
02905000-0496 EA 12" x 17" Dust Cloths .

02 9050 00-0497 EA 24" x 24" Dust Cloths
02905000-0498 EA Deoxidizing Agent, PEIr CaN.......c.ccocuiiiiiiiiieieeieeiesie ettt ne s
02 90 50 00-0499 GAL Electronic Grade Detergent
02 90 50 00-0500  SHT Inventory Labels
02 90 50 00-0501  GAL Isopropyl Alcohol
02 9050 00-0502 EA Lubrication/Penetrating Oil, Per Can
02 90 50 00-0503 GAL PC Board Detergent
02 90 50 00-0504 GAL Rust Inhibitor, Regular Duty....
02 90 50 00-0505 GAL Rust Inhibitor - Moderate Duty
02 90 50 00-0506  GAL Rust Inhibitor - Severe Duty.
02 90 50 00-0507 LB  Wipes - Lint Free Cloths
0290 50 00-0508 EA  Wire Marker Card
029050 00-0509 EA Steel Wool, 16 Pad Sleeve

02 90 50 00-0510 Board Up And Tarp Up esso
029050 00-0511 SF  Polyethylene Tarp On Roof.
02905000-0512 SF  Temporary Plywood On ROOf............cccvcuee . L
02 905000-0513 SF  Temporary Plywood On Wall OF WINGOWS..........cceutiuiiiiiitiieiieieitet sttt ettt ettt ettt ee et e e etenes 1.66

02 90 50 00-0514 Minimum Charges csso
029050 00-0515 EA  Minimum For Cleaning
029050 00-0516 EA  Minimum For Water Extraction
02 90 50 00-0517 EA  Minimum For Carpet Cleaning

02 90 50 00-0518 Document Restoration czsoso

02 905000-0519 EA Book Rebinding, Each 74.49
02 9050 00-0520 EA Book Recasing, Each BSOS PSP SR PO UOTPOPPOPRPPPSPOOY 37.24
02 90 50 00-0521 EA Boxes-MCS, 1.2 CF 5.04
02 905000-0522 EA Boxes-MCS, 2.0 CF 5.56
02 90 50 00-0523  EA  BOXES BAMKETS......c.oiiiiiiiiiiiiit bbb bbb e bbb bbb bbb e 11.90
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02 Existing Conditions

02 90 Disaster Recover

02 90 50 Cleaning And Emergency Clean-up

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
029050 00-0524 EA Boxes Standard Packout ............cccceiuiiiiiiiiiiiiiiiii e .3.22

02 9050 00-0525 EA Boxes X Ray . .7.45
02 905000-0526 EA CD Scanning and DiagnostiCs, EACH ........c.ccciiiiiiiiiiiiiceeeese e .7.45
02 90 50 00-0527 EA Cleaning Antique Books, Each
02 9050 00-0528 EA  Cleaning Catheter Roll, Per Roll
02 905000-0529 EA Cleaning CD And DVD, Per Disc
02 9050 00-0530 EA Cleaning Level 1 - Blue Prints, Each
02 905000-0531 CF Cleaning Level 1 - Document Per CF
02 905000-0532 EA Cleaning Level 1 - Linen, Each
02 9050 00-0533 EA Cleaning Level 1 - Mylar, Each
02 9050 00-0534 EA Cleaning Level 2 - Blue Print, Each
029050 00-0535 CF Cleaning Level 2 - Document Per CF
02 9050 00-0536 EA Cleaning Level 2 - Linen, Each
02 9050 00-0537 EA Cleani