

CUSTOMER'S COPY (KEEP FOR YOUR RECORDS)

☐ Director ☐ Asst. Director ☐ FMMI
RFS # PIU-0000082
ArchSvc/Fac _____
Const/Maint/Fleet _____
Finance Capmguian _____
Design _____
CommunityDev _____
ProjectDev _____
EnvSvc/Traffic _____
Notes Nichols, L. Page _____
MF: _____

Mr.
 Notes
 Emergency Traffic
 Projective
 Community Dev.
 Design
 Finance
 Countywide Traffic
 Activities
 Refs #
 O Director
 O Asst Director
 C Encl



July 8, 2015

ROBERT MURDOCH
COUNTY OF MONTEREY, A Government Agency
168 W ALISAL ST 2ND FLOOR
SALINAS, CA 95010

RE: Contract ID: 1193332: LAS LOMAS STREET LIGHT PROJECT

Dear ROBERT MURDOCH,

Enclosed are gas and/or electric agreements for your project located at:

BERRY RD, THOMAS RD, AND LIVE OAK R, WATSONVILLE, 95076

This letter summarizes the agreements for this project.

	Non-Refundable Payment	Refundable Option*	50% Discount Option*
Street Lighting	\$18,973.56	\$0.00	\$0.00
Less Credit (Engineering Advance, etc.)	\$0.00	\$0.00	\$0.00
TOTAL **	\$18,973.56	\$0.00	\$0.00
TOTAL PAYMENT DUE	\$18,973.56	OR	\$18,973.56

* Only applies to Rule 15 Refundable Amounts. Amount shown is less credit for associated Applicant work.

** The Income Tax Component of Contribution (ITCC) is included in the above charges when applicable.

Please sign both copies of the agreement and return one copy of the agreement to the address below along with your payment and retain one copy for your records. If the agreement is not returned to PG&E within 90 days of the date of this letter, the proposed agreement is canceled and PG&E may need to re-estimate the job.

Changes to the agreement, either to any of the terms or to the amount owing, are not permitted, and any change or interlineations voids the agreement. The payment of any amount less than the full amount shown will be deposited by PG&E, but PG&E will not begin any work on this contract until the amount is paid in full. The contract shall be deemed effective the date a fully executed copy is received by PG&E. Please allow 40 days from PG&E's receipt of the Agreement for construction to commence.

PG&E is committed to providing timely and efficient service and we look forward to continuing to work with you on this and future projects.

Should you have any questions regarding these contracts, please contact your project manager Spence Erickson at 831.479.3155 or sme2@pge.com.

Please send the executed Agreements and payment to:

PG&E CFM/PPC DEPARTMENT
PO BOX 997340
Sacramento, CA 95899-7340

Sincerely,

DAVE McKENNA

DAVE McKENNA
Service Planning Supervisor



110052464E

Ref: Contract ID: 1193332: BERRY RD, THOMAS RD, AND LIVE OAK R, WATSONVILLE, 95076



**Pacific Gas and Electric Company
Agreement to Perform
Tariff Schedule Related Work**

DISTRIBUTION:

- ☐ APPLICANT (Original)
☐ DIVISION (Original)
☐ ACCTG. SVCS.

REFERENCES:

Notification # 110052464
Contract # 1193332
ELS-PM # 31142918

COUNTY OF MONTEREY, A Government Agency (Applicant) has requested PACIFIC GAS AND ELECTRIC COMPANY, a California corporation (PG&E), to perform the tariff schedule related work as located and described in paragraph 3 herein. PG&E agrees to perform the requested work and furnish all necessary labor, equipment, materials and related facilities required therefor, subject to the following conditions:

1. Whenever part or all of the requested work is to be furnished or performed upon property other than that of Applicant, Applicant shall first procure from such owners all necessary rights-of-way and/or permits in a form satisfactory to PG&E and without cost to it.
2. Applicant shall indemnify and hold harmless PG&E, its officers, agents and employees, against all loss, damage, expense and liability resulting from injury to or death of any person, including but not limited to, employees of PG&E, Applicant or any third party, or for the loss, destruction or damage to property, including, but not limited to property of PG&E, Applicant or any third party, arising out of or in any way connected with the performance of this agreement, however caused, except to the extent caused by the active negligence or willful misconduct of PG&E, its officers, agents and employees. Applicant will, on PG&E's request, defend any suit asserting a claim covered by this indemnity. Applicant will pay all costs that may be incurred by PG&E in enforcing this indemnity, including reasonable attorneys' fees.
3. The location and requested work are described as follows: (Describe in detail the materials and facilities to be furnished and/or work to be performed by PG&E. If more space is required, use other side and attach any necessary drawings as Exhibits A, B, C, etc):

LOCATION: BERRY RD, THOMAS RD, AND LIVE OAK R WATSONVILLE, 95076

DESCRIPTION OF WORK: Install Streetlight Service Point and/or Circuit (1)

Engineering & Administrative Costs		<u>\$4,788.28</u>
Streetlight Service - Facilities & Connection	(+)	<u>\$6,840.06</u>
Total Amount Subject to Allowance	(=)	<u>\$6,840.06</u>
Streetlight Service Point Allowance	(-)	<u>\$70.00</u>
Balance	(=)	<u>\$6,770.06</u>
Re-Engineering Costs	(+)	<u>\$0.00</u>
SL Svc Dlvry Pnt Extn and/or Circuit - Permits	(+)	<u>\$300.00</u>
SL Svc Dlvry Pnt Extn and/or Circuit - Conduit/ Subst	(+)	<u>\$695.43</u>
SL Circuit - Non Standard Luminaries (SPF)	(+)	<u>\$339.13</u>
SL Extnsn and/or Circuit - Trench	(+)	<u>\$6,054.75</u>
Subtotal	(=)	<u>\$14,159.37</u>
plus ITCC @ 34.0%	(+)	<u>\$4,814.19</u>
Streetlight Service Point - Connection Only	(+)	<u>\$0.00</u>
Less Applicant Provided Work:		
Cost beyond Allowance by Applicant	(-)	<u>\$0.00</u>
Total Streetlight Non-Refundable Payment	(=)	<u>\$18,973.56</u>
Amount shown does not include PG&E Contributions of:		<u>\$4,360.82</u>
SL Circuit - Arms		<u>\$829.93</u>
SL Circuit - Poles/Posts		<u>\$2,800.05</u>
SL Circuit - Luminaries		<u>\$730.84</u>



110052464E

4. Applicant shall pay to PG&E, promptly upon demand by PG&E, as the complete contract price hereunder, the sum of Eighteen Thousand Nine Hundred Seventy-Three Dollars And Fifty-Six Cents (\$18,973.56)

Upon completion of requested work, ownership shall vest in: ☒ PG&E ☐ Applicant

Executed this 6 day of November 2015

COUNTY OF MONTEREY, A Government Agency

PACIFIC GAS & ELECTRIC COMPANY

By: 

Applicant

ROBERT MURDOCH

Print/Type/Name

By: DAVE McKENNA

DAVE McKENNA

Title: Public Works Director

Title: **Service Planning Supervisor**

Mailing Address: 168 W ALISAL ST 2ND FLOOR
SALINAS, CA 95010



110052464E