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STANDARD PLANS LIST

The Standard Plan sheets applicable to this Contract include, but are not limited to those indicated
below. The Standard Plans of 2015 and the Revised Standard Plans, which apply to this Contract,
are included as attachments to these Special Provisions.

GENERAL ROAD WORK

MISCELLANEQUS

A3A Abbreviations

A3B Abbreviations

A3C Abbreviations

Al0A Lines and Symbols

Al0B Lines and Symbols

AloC Lines and Symbols

A10D Lines and Symbols

Al10E Lines and Symbols

TEMPORARY FACILITIES

T11 Traffic Control System for Lane Closure On Multilane Conventional Highways

T12 Traffic Control System for Half Road Closure On Multilane Conventional
Highways and Expressways

T13 Traffic Control System for Lane Clogure On Two Lane Conventional Highways

ROADSIDE SIGNS

RS1 Roadside Signs - Typical Installation Details No. 1

RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2

CONCRETE BARRIER TYPE 60 SERIES

RSPA76A  Concrete Barrier Type 60 M
RSPA76B  Concrete Barrier Type 60 M
RSPA76BA  Concrete Barrier Type 60 MP
RSPA76BB  Concrete Barrier Type 60 PR
RSPA76BC Concrete Barrier Type 60 AP
RSPA76C  Concrete Barrier Type 60 MF
RSPA76D  Concrete Barrier Type 60 MG
RSPAT76E Concrete Barrier Type 60 MG
RSPA76F  Concrete Barrier Type 60 MGF
RSPA76G  Concrete Barrier Type 60 MS
RSPAT76I Concrete Barrier Type 60 SF

Slope Repair S :
© Various Locations -. . .. ... . Lo : MGPO30519




COUNTY OF MONTEREY
PUBLIC WORKS, FACILITIES AND PARKS

NOTICE TO BIDDERS
Sealed bids will be received at the OFFICE OF THE COUNTY CLERK OF THE BOARD OF SUPERVISORS,

COUNTY OF MONTEREY, 168 W. ALISAL STREET 1%" FLOOR, SALINAS, CALIFORNIA 93901 (MAILING
ADDRESS: P O BOX 1728, SALINAS CA 93902-1728), until 2:00 p.m., on May 9, 2019, for the

SLOPE REPAIR
VARIOUS LOCATIONS
Hall Rd @ Sill Rd Hall Rd @ Pini Rd

Federal Aid Project No: (CA2017-2) 32L0 (435) Federal Aid Project No: (CA2017-2) 3210 (440)

State Project No: 0518000055L-N State Project No: 0518000060L-N

Aromas Rd @MP 0.5 San Juan Rd @Aromas

Federal Aid Project No: (CA2017-2) 3210 (438) Federal Aid Project No: (CA2017-2) 3210 (458)

State Project No: 0518000058L-N State Project No: 0518000068L-N

Hall Rd @Las Lomas Rd
Federal Aid Project No: (CA2017-2) 3210 (439)
State Project No: 0518000059L-N

as shown on the plans, at which time they will be publicly opened and read in the Board of
Supervisors’ Conference Room 1032.

The work, in general, consists of repairing slope areas by grading, placement of fabric, rock
slope protection and placement of concrete barrier, including but not limited to clearing and
grubbing, and traffic control per the project Plans, Standard Specifications, Standard Plans, and
these Special Provisions. The Engineer’s Estimate for the construction costs is $1,310,000.

The County of Monterey affirms that in any Contract entered into pursuant to this advertisement,
disadvantage business enterprise will be afforded full opportunity to submit bids in response to
this invitation

The DBE Contract goal is eighteen percent (18%).

The Bidder shall possess either a valid Class “A” license or a combination of Class C -8, Class
C-31, Class C-32, and Class C-50 license, at the time of the Contract award.

A bidder’s bond, issued by an admitted corporate surety company in an amount equal to at least
ten percent (10%) of the amount bid, must accompany the bid.

The successful bidder shall furnish a payment bond and a performance bond each in the amount
of one hundred percent (100%) of the Contract.

The Contract Documents are available ELECTRONICALLY and can be downloaded for free at
the following Monterey County website: http://www.co.monterey.ca.us/publicworks/bids.htm.
Plan holders must register before they can view or download the documents. A copy of the
electronic files on compact-disc (CD) is also available at MONTEREY COUNTY RESOURCE
MANAGEMENT AGENCY PUBLIC WORKS, FACILITIES AND PARKS, 1441 SCHILLING PLACE, 2"°
FLOOR, SALINAS, CALIFORNIA 93901 for a nonrefundable fee of $5.00. The electronic files can
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be used to print the project plans, project specifications, and other such documents at various
printing companies.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the County, or
Counties, in which the work is to be done have been determined by the Director of the California
Department of Industrial Relations and are available at the Public Works, Facilities and Parks,
1441 Schilling Place, 2™ Floor, Salinas, California 93901, and available from the California
Department of Industrial Relations’ Internet web site at http://www.dir.ca.gov/DLSR/PWD.

Pursuant to Labor Code section 1771.1(a), a Contractor or subcontractor shall not be qualified to
bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public
Contract Code, or engage in the performance of any Contract for public work, as defined in this
chapter, unless currently registered and qualified to perform public work pursuant to Labor Code
Section 1725.5. It is not a violation of this section for an unregistered Contractor to submit a bid
that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164
or 20103.5 of the Public Contract Code, provided the Contractor is registered to perform public
work pursuant to Labor Code Section 1725.5 at the time the Contract is awarded.

This project is subject to compliance monitoring and enforcement by the Department of
Industrial Relations.

Pursuant to Public Contract Code Section 22300, the Contractor may substitute securities for any
moneys withheld by the County to ensure performance under the Contract.

Attention is directed to the Federal minimum wage rate requirements in the Special Provision. If
there is a difference between the minimum wage rates predetermined by the Secretary of Labor
and the general prevailing wage rates determined by the Director of the California Department of
Industrial Relations for similar classifications of labor, the Contractor and subcontractors shall
pay not less than the higher wage rate. The Department will not accept lower State wage rates
not specifically included in the Federal minimum wage determinations. This includes "helpet”
(or other classifications based on hours of experience) or any other classification not appearing in
the Federal wage determinations. Where Federal wage determinations do not contain the State
wage rate determination otherwise available for use by the Contractor and subcontractors, the
Contractor and subcontractors shall pay not less than the Federal minimum wage rate, which
most closely approximates the duties of the employees in question.

Anyone with knowledge of possible bid rigging, bidder collusion, or other frandulent activities
should call the U.S. Department of Transportation (1-800-424-9071) “hotline,” between 8:00
a.m. and 5:00 p.m., and report these activities.

The County reserves the right to reject any or all bids or to waive any irregularities or
informalities in any bids or in the bidding.

Date: APRIL 2, 2019
NEVILLE PEREIRA
INTERIM DEPUTY RMA DIRECTOR
COUNTY OF MONTEREY
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RESOQURCE MANAGEMENT AGENCY
PUBLIC WORKS, FACILTIES AND PARKS
COUNTY OF MONTEREY
STATE OF CALIFORNIA

SPECIAL PROVISIONS

SLOPE REPAIR
VARIOUS LOCATIONS

Hall Rd @ Sill Rd Hall Rd @) Pini Rd
Federal Aid Project No: (CA2017-2) 3210 (435) Federal Aid Preject No: (CA2617-2) 3210 (449)

State Project No: 0518000055L-N _ ~ State Project No: 6518000060L-N

Aromas Rd @MP 0.5 : - San Juan Rd @Aromas
Federal Aid Project No: (CA2017-2) 3210 (438) Federal Aid Praject No: (CA2017-2) 3210 (458)
State Project No: 0518000058L-N . State Project No: 0518000068L-N

Hall Rd @Las Lomas Rd
Federal Aid Project No: (CA2017-2) 3210 (439) -
State Project No: 05180000591-N '

SECTION 1 - DEFINITION AND TERMS

1-1.01 SPECIFICATIONS AND PLANS

The work embraced herein shall be done in accordance with the Standard Specifications and
Standard Plans, of 2015, of the State of California, Department of Transportation, as revised,
insofar as the same may apply and in accordance with the following Special Provisions: '

In case of conflict between the Standard Specifications and these Special Provisions, the Special
Provisions shall take precedence over and be used in lieu of such conflicting portions. The listing
of certain salient sections from the Standard Specifications and these Special Provisions shall not
in any way relieve the Contractor of complying with each and every section of the Standard
Speclﬁcatlons

Revisions to the Standard Specifications set forth in these special provisions shall be considered
as part of the Standard Specifications for the purposes set forth-in Section 5-1.02 "Contract
Components” of the Standard Specifications. Whenever either the term "Standard Specifications
is revised” or the term "Standard Specifications are revised” is used in the special provisions, the
indented text or table following the term shall be considered Revised Standard Specifications. In
case of conflict between such revisions and the Standard Specifications, the revision shall take
precedence over and be used in lieu of the conflicting portions,

1-1,02 INTERPRETATION OF STANDARD SPECIFICATIONS:

For the purpose of this Contract, certain terms or pronouns in place of them used throughout the
Standard Specifications, shdll be interpreted as follows: Attention is directed to Sectlon 1,
"Definition and Terms," of the Standard Specifications and these Special Provisions:

1-1.03 DEFINITIONS:

The following terms defined in Section 1-1,07, "Definitions,” of the Standard Specifications shall
be interpreted to have the following meaning and intent:

Slope Repair 9
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State: County of Monterey

Department; Monterey County Resource Management Agency

Director: Chair of the Board of Supervisors
Engineer: Resource Management Agency Deputy Director of Public Works,

Facilities and Parks, acting either directly or through properly
authorized agents, such agents acting within the scope of the
particular duties entrusted to them.

1-1.04 DEFINITIONS IN SPECIAL PIiOVISIONS:

Whenever in the Special Provisions and other Contract documents, the following terms, or
pronouns in place of them are used, the intent and meaning shall be interpreted as follows:

Clerk of the Board: - The Clerk of the Monterey County Board of Supeivisors

Director of Public Works:  Resource Management Agency Deputy Director of
Public Works, Facilities and Parks.

Attorney General: County Counsel-Risk Manager of Monterey County

Laboratory:; . Any established laboratory designated by the Engineer to
test materials and work involved in the Contract.

1-1.05. STATE HOLIDAYS

Attention is directed to definition of hollday in Section. 1-1.07B “Glossary” of . the Standard
Specifications.

SECTION 2 - BIDDING
2-1.01 GENERAL: o | |
The bidder's attention is directed to the provisions in Section 2, "Bidding," of the Standard

Specifications and these Special Provisions for the requirements and conditions whjoh he/she/it
must observe in the preparatlon and the subrmssmn of the bid. :

The Bldder s Bond form mentzoned in the last paragraph in Sectlon 2-1.34, "Bidder’s Secunty, "of
the Standard Specifications will be found in the Bid Form, Book Two. Bldder s security in the
form of cashier’s check or certified check shall be made payable to the County of Monterey

In conformance with Public Contract Code Sectlon 7106, a Noncollusmn Declaratlon is mcluded
in the Bid Form, Book Two. S1gmng the Bid shalI also constitute signature of the Noncollusion
Declaratmn . , o

This Contract will fequire a Class "A" Contractor's Iieense ora combination.of:Class C-8, Clasé
C-12, Class C-31, Class C-32, and Class C-50.

2-1.02 DISADVANTAGED BUSINESS ENTERPRISE (DBE):
Replace Section 2-1.12, "Disadvantaged Business Enterprise,” of the Standard Spemﬁcanons for
Federal Aid Contract with the following:

Slope Repair , 10 : s
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Under 49 CFR 26.13(b):

The contractor, subrecipient or subcontractor shall not discriminate on the basis of
race, color, national origin, or sex in the performance of this contract. The contractor
shall carry out applicable requirements of 49 CFR part 26 in the award and
administration of DOT assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

Take necessary and reasonable steps to ensure that DBEs have opportunity to participate in
the contract (49 CFR 26).

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Agency shows a goal
for DBEs.

Make work available to DBEs and select work parts consistent with available DBE
subcontractors and suppliers.

Meet the DBE goal shown elsewhere in these special provisions or demonstrate that you
made adequate good faith efforts to meet this goal.

It is your responsibility to verify that the DBE firm is certified as DBE at date of bid opening.
For a list of DBE:s certified by the California Unified Certification Program, go to:
http://www.dot.ca.gov/hg/bep/find_certified.htm.

All DBE participation will count toward the California Department of Transportation’s
federally mandated statewide overall DBE goal.

Credit for materials or supplies you purchase from DBEs counts towards the goal in the
following manner:

® One hundred percent (100%) counts if the materials or supplies are
obtained from a DBE manufacturer.

o Sixty percent (60%) counts if the materials or supplies are obtained from
a DBE regular dealer.
° Only fees, commissions, and charges for assistance in the procurement and

delivery of materials or supplies count if obtained from a DBE that is
neither a manufacturer nor regular dealer. 49 CFR 26.55 defines
"manufacturer” and "regular dealer."

You receive credit towards the goal if you employ a DBE trucking company that performs a
commercially useful function as defined in 49 CFR 26.55(d)(1) through (4) and (6).

a. DBE Commitment Submittal (CT Standard Spec 2-1.12B(2))

Submit the Exhibit 15-G Construction Contract DBE Commitment form, included in the Bid
book. If the form is not submitted with the bid, remove the form from the Bid book before
submitting your bid.

If the DBE Commitment form is not submitted with the bid, the apparent low bidder, the
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second low bidder, and the third low bidder must complete and submit the DBE Commitment
form to the Agency. DBE Commitment form must be received by the Agency no later than
4:00 p.m. on the fifth calendar day after bid opening.

Other bidders do not need to submit the DBE Commitment form unless the Agency requests
it. If the Agency requests you to submit a DBE Commitment form, submit the completed
form within five (5) calendar days of the request.

Submit written confirmation from each DBE stating that it is participating in the contract.
Include confirmation with the DBE Commitment form. A copy of a DBE's quote will serve
as written confirmation that the DBE is participating in the contract.

If you do not submit the DBE Commitment form within the specified time, the Agency will
find your bid nonresponsive.

b. Good Faith Efforts Submittal

If you have not met the DBE goal, complete and submit the DBE Information - Good Faith
Efforts, Exhibit 15-H, form with the bid showing that you made adequate good faith efforts
to meet the goal. Only good faith efforts directed towards obtaining participation by DBEs
will be considered. If good faith efforts documentation is not submitted with the bid, it must
be received by the Agency no later than 4:00 p.m. on the fifth calendar day after bid opening.

If your DBE Commitment form shows that you have met the DBE goal or if you are requlred
to submit the DBE Commitment form, you must also submit good faith efforts
documentation within the specified time to protect your eligibility for award of the contract
in the event the Agency finds that the DBE goal has not been met.

Good faith efforts documentation must include the following information and sﬁppo_rting
documents, as necessary: ' '

1. Ttems of work you have made available to DBE firms. Identify those
items of work you might otherwise petform with your own forces and
those items that have been broken down into economically feasible units

to facilitate DBE participation. For each item listed, show the dollar value
and percentage of the total contract. It is your responsibility to
demonstrate that sufficient work to meet the goal was made available to
DBE firms.

2. Names of certified DBEs and dates on which they were solicited to bid on
the project. Include the items of work offered. Describe the methods used
for following up initial solicitations to determing with certainty if the
DBEs were interested, and the dates of the follow-up. Attach supporting
documents such as copies of letters, memos, facsimiles sent, telephone
logs, telephone billing statements, and other evidence of solicitation. You
are reminded to solicit certified DBEs through all reasonable and available
means and provide sufficient time to allow DBESs to respond.

3., Name of selected ﬁrm and 1ts status as a DBE for each item of work made
available. Include name, address, and telephone number of each DBE that -
provided a quote and their price quote. If the firm selected for the item is
not a DBE, provide the reasons for the selection. - :

Slope Repair _ 12 I
- Various Locations. . - MGP030519




4. Name and date of each publication in which you requested DBE
participation for the project. Attach copies of the published
advertisements.

5. Names of agencies and dates on which they were contacted to provide
assistance in contacting, recruiting, and using DBE firms. If the agencies
were contacted in writing, provide copies of supporting documents.

6. List of efforts made to provide interested DBEs with adequate information
about the plans, specifications, and requirements of the contract to assist
them in responding to a solicitation.. If you have provided information,
identify the name of the DBE assisted, the nature of the information
provided, and date of contact. Provide copies of supportmg documents, as
appropriate,

7. List of ef‘forts made to assist interested DBEs in obtaining bonding, lines
of credit, insurance, necessary equipment, supplies, and materials,
excluding supplies and equipment that the DBE subcontractor purchases
or leases from the prime contractor or its affiliate, If such assistance is
provided by you, identify the name of the DBE assisted, nature of the
assistance offered, and date assistance was pr0v1ded Prov1de copies of
supporting documents, as appropriate.

8. Any additional data to support demoﬂstretion of good faith efforts.

The Agency may consider DBE commitments of the second and third bidders when
detenmmng whether the low brdder made good faith ef"forts to meet the DBE goal

c Exh:bzt 1 5—G Constructwn Contract DBE Commttment

Complete and sign Exhibit 15-G Consrructton Contract DBE Commitment 1ncluded in the
contract documents regardless of Whether DBE pamclpatmn is reported

Provide written confirmation from each DBE that the DBE is participating in the Contract. A
copy of a DBE's quote serves as written confirmation, Ifa DBE is participating as a joint
venture partner, the Agency encourages you to submit a copy of the joint venture agreement.)

d. Subcontractor and Disadvantaged Business Enterprise Records

Use each DBE subcontractor as listed on Exhibit 12-B Bidder’s List of Subcontractors (DBE
and Non-DBE) and Exhibit 15-G Construction Contract DBE Commitment form unless you
receive authorization for a substitution,

The Agency requests the Contractor to:
1. Notify the Engmeer of any changes to its antxe1pated DBE partrc1pat10n
2. Provide this notification before starting the affected work
3. Maintain records including:

. Name and business address of each first tier subcontractor
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» Name and business address of each DBE subconiractor,
DBE vendor, and DBE trucking company, regardless of tier

. Date of payment and total amount paid to each business

If you are a DBE contractor, include the date of work perfonned by your own forces and the
corresponding value of the work. :

Before the 15th of each month, submit a Monthly DBE Trucking Verfication form.

If a DBE is.decertified before completing its work, the DBE must notify you in writing of the
decertification date.- If a business becomes a certified DBE before completing its work, the
business must notify you in writing of the certification date. Submit the notifications, On
work completion, complete a Disadvantaged Business Enterprises (DBE) Certification Status
Change, Exhibit 17-O, form. Submit the form within 30 days of contract acceptance.

Upon work completion, complete Exhibit 17-F Final Report - Utilizaiion of Disadvantaged
Business Enterprises (DBE), First Tier Subcontractors. Submit it within 90 days of contract
acceptance. The Agency will withhold $10,000 until the form is submitted. The Agency will
release the amount withheld upon submission of the completed form.

e. Performance of Disadvantaged Business Enterprises

DBEs must perform work or supply materials as listed in the Exhibit 15-G Construction
Contract DBE Commitment form, included in the Bid.

Do not terminate or substitute a listed DBE for convemence and perform the work with your
own forces or obtain materials from other sources without authorization from the Agency.

The Agency authorizes a request to use other forces or sources of materials if it shows any of
the following justifications: '

1. Listed DBE fails or refuses to execute a written contract based on plans
and specifications for the proj ect : SN

2, You stlpulated that a bond is a condltlon of executmg the subcontract and
the listed DBE fails to meet your bond requirements.

3. Work requires a contractor s 11cense and listed DBE does not have a valid
license under Contractors License Law.

4. Listed DBE fails or refuses to perform the Work or furmsh the hsted

materials.

5. Listed DBE's work is unsatlsfactory and not in comphanoe with the
contract, :

6. Listed DBE is ineli gible to work on the project because of suspension or
debarment.

7. Listed DBE becomes bankrupt or insolvent.
8. Listed DBE voluntarily withdraws with wrifteh:notice from the Contract
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9. Listed DBE is ineligible to receive credit for the type of work required.

10.  Listed DBE owner dies or becomes disabled resulting in the inability to
perform the work on the Contract.

11.  Agency determines other documented good cause.

Notify the original DBE of your intent to use other forces or material sources and provide the

‘reasons. Provide the DBE with five (5) days to respond to your notice and advise you and
the Agency of the reasons why the use of other forces or sources of materials should not
occur. Your request to use other forces or material sources must include:

1. One (1) or more of the reasons listed in the preceding paragraph,
2. Not1ces from you to the DBE re gardmg the request. .
3. Notlces from the DBEs to you regarding the request

Ifa listed DBE is terminated or substituted, you must make go_od faith efforts to find another

DBE to substitute for the original DBE. The substitute DBE must perform at least the same

amount of work as the ori gmal DBE under the contract to the extent needed to meet the DBE
- goal. :

The substitate DBE must be certified as a DBE at the time of request for substitution unless

~ the Agency authorizes (1) a request to use other forces or sources of materials or (2) a good
faith effort for a substitution of a terminated DBE, the Agency does not pay for work listed
on the Exhibit 15-G Construction Contract DBE Commitment form unless it is performed or
supphed by the listed DBE or an authorized substitute.

2-1.03 BID OPENING:
The Agency publicly opens and reads bids at the time and place shown on the Notice to Bidders.

2-1.04 BID RIGGING:

The U.S. Department of Transportation (DOT) provides a toll free hotline to report bid rigging
activities. Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities.
The hotline number is (800) 424-9071. The service is available 24 hours seven (7) days a Week
and is confidential and anonymous. The hotline is part of the DOT's effort to identify and
investigate highway construction contract fraud and abuse and is operated under the dlrectmn of
the DOT Inspector General. -

2—1.05 SUBCONTRACTORS LIST:

Each bid shall have listed therein the name and address of each Subcontractor to whom the bidder
proposes to subcontract portions of the work in an amount in excess of one-half of one percent of
his/het/its total bid or $10,000, whichever is greater, in accordance with the Subletting and
Subcontracting Fair Practices Act, commencing with Section 4100 of the Public Contract Code.

The bidder's attention is directed to other provisions of said Act related to the imposition of
penalties for a failure to observe its pr(wlsmns by using unauthorized Subcontractors or by making
unauthorized substitutions.

A sheet for listing the Subcontractors, as required herein by law, is included in the Bid.
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2-1.06 JOB SITE AND DOCUMENT EXAMINATION:

The bidder shall examine carefully the site of the work contemplated, the specifications, and the
proposal and Contract forms therefor, The submission of a bid shall be conclusive evidence that
the bidder has investigated and is satisfied as to the general and local conditions to be encountered,
as to the character, quality and scope of work to be performed, the quantities of materials to be
furnished and as to the requirements of the proposal, plans, specifications and the Contract.

The submission of a bid shall also be conclusive evidence that the bidder is satisfied as to the
character, quality and quantity of surface and subsurface materials or obstacles to be encountered
insofar as this information was reasonably ascertainable from an inspection of the site as well as
from the specifications made a part of the Conttact. '

All bidder inquiries about the meaning or intent of the Contract Documents submitted to the
Engineer shall be in writing. - Replies to the inquiries will be in the form of addenda and will be
mailed, faxed, or delivered to all parties recorded by the Engineer as having received the bidding
documents. Issued addenda shall be considered as part of the Contract Documents. Bidder
inquiries received less than ten (10) days prior to the date of bid opening will not be answered.
Oral and other interpretations or clarifications will be without legal effect.

The County assumes no responsibility for conclusions or interpretations made by a bidder or
Contractor based on the information or data made available by the County. The County does not
assume respons1b111ty for representation made by its officers or agents before the execution of the
Contract concerning surface or subsurface conditions, unless that representation is expressly stated
in the Contract.

No conclusions or interpretations made by a bidder or Contractor from the information and data
made available by the County will relieve a bidder or Contractor from properly fulﬁlhng the terms
of the Contract.

SECTION 3. CONTRACT AWARD AND FXECUTION

3-1.01 GENERAIL

The bidder's attention is directed to the pr0v1s1ons in Sechon 3, “Contract Award and Execution,"
ofithe Standard Specifications and these special provisions for the requirements and conditions
concerning award and execution of Contract.

3.1.02 CONTRACT AWARD: .
If the Agency awards the Contract, the award is made to the lowest respons1ble and responswe
bidder. _ _

In 11eu of Sectzon 3- 1 04, “Contract Award,” of the Standard Specuﬁcatmn insert the following:

B1dders who wish to lodge a protest as to the award of the bid must do so before 5:00 p.m.
of the fifth business day following the notice of intent to award the Contract. Failure to
timely file a written protest shall constitute a waiver of right to protest. Untimely protests
‘will not be accepted or considered. Bid protests must be submitted, 'in writing, to:
"MONTEREY COUNTY RESOURCE MANAGEMENT AGENCY PUBLIC WORKS, FACILITIES AND
PARKS TO THE ATTENTION OF THE PROJECT MANAGER/1441 SCHILLING PLACE, 2"’ FLOOR,
SALINAS CA 93901-2438. Protests may be hand delivered or sent via facsimile (831)755-
4958, certified United States Postal Services (USPS) mail, or BE-mail to the attention of the
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project manager. The project manager’s E-mail address may be obtained by calling (831)
755-4800. Bid protests must include the project name and project number, a complete
statement describing the basis for the bid protest, including a detailed statement of all legal
and factual grounds for the protest, any documentation supporting the protestor’s grounds
for the protest, and the form of relief requested and the legal basis for such relief. The
party lodging the protest must also include their contact information mcludmg mallmg
address, telephone mumber, and E-mail address.

If a valid protest is timely filed, the Department shall investigate the bid protest. The
protested bidder shall have three (3) business days to respond to any Public Works &
Facilities requests to provide additional information. The Department shall respond to the
protesting party, stating its finding. The Department Director shall make a
recommendation to the Board regarding the bid protest,

The award of the Contract, if it be awarded, will be to the lowest responsible bidder within
ninety (90) days after bid opening, whose bid complies with all the requirements
prescribed.

In determining the lowest “responsible” Bidder, consideration shall be given to the general
competency of Bidder with regard to the work covered by the bid.

The Contract shall be executed by the successful bidder and shall be returned, together with
the Contract bonds and insurance certificates, to the MONTEREY COUNTY RESOURCE
MANAGEMENT PUBLIC WORKS, FACILITIES, AND PARKS so that it is received within ten (10)
days, not including Saturdays, Sundays and legal holidays, after the bidder has received
the Contract for execution. Failure to do so shall be just cause for forfeiture of the bid
guaranty. The executed Contract documents shall be delivered to the following address:
MONTEREY COUNTY RESOURCE MANAGEMENT PUBLIC WORKS, FACILITIES, AND PARKS
1441 SCHILLING PLACE; 2"° FLOOR, SALINAS, CA, 93901-2438.

3-1.03 CONTRACT BONDS (PUBLIC CONTRACT CODE § 10221 AND 10222):

In lieu of the second paragraph in Section 3-1.05 “Contract Bonds (Public Contract Code Sectlons
10221 and 10222)” of the Standard Spemﬁcatlons, the following shall be inserted:

2. Performance bond to guarantee the faithful performance of the Contract. This bond must
be equal to at least one hundred percent (100%) of the total bid. ..

The two (2) bonds shall be written by an admitted corporate surety.

3-1.04 CONTRACTOR LICENSE:

The Contractor must be propetly licensed as a Contractor from Contract award through Contract
acceptance (Public Contract Code § 10164),

Attention is directed to the provisions in Section 3-1.06, “Contractor License” of the Standard
Specification for federal aid contract.

3-1.05 CONTRACTOR REGISTRATION WITH THE DEPARMENT OF INDUSTRIAL
RELATIONS:

Attention is directed to Department of Industrial Relations Contractor registration for a public
works and facilities project.
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Pursuant to Labor Code section 1771.1(a), a Contractor or subcontractor shall not be qualified to
bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public
Contract Code, or engage in the performance of any Contract for public work, as defined in this
chapter, unless currently registered and qualified to perform public work pursuant to Labor Code
Section 1725.5. It is not a violation of this section for an unregistered Contractor to submit a bid
that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164
or 20103.5 of the Public Contract Code, provided the Contractor is registered to perform public
work pursuant to Labor Code Section 1725.5 at the time the Contract is awarded.

This project is subject to compliance monitoring and enforcement by the Department of
Industrial Relations.

For Contractor Registration, go to: http:/'www.dir.ca.gov/Public-Works/PublicWorks.html

SECTION 4 SCOPE OF WORK

4-1.01 WORK DESCRIPTION

The work to be done consists, in general, to repair slope areas by grading slope, place fabric, rock
slope protection and place concrete barrier per State Standard Plans, including but not limited to
clearing and grubbing, and traffic control. Such other items or details, not mentioned above, that
are required by the Plans, Standard Specifications, Standard Plans, or these Special Provisions,
shall be performed, placed, constructed, or installed.

4-1.02 INCREASED AND DECREASED QUANTITIES:
The County reserves the right to increase, decrease or delete the quantities of items as follows:

ITEM CODE. ITEM

390120 Asphalt Concrete (Type A, %’ Maximum Grading)
394040 Place Asphalt Concrete Dike (Type A)

721006 Rock Slope Protection (1/2 T, Method B)

721007 Rock Slope Protection (1/4 T, Method B)

730040 Minor Concrete (Gutter) (LF)

839703 Concrete Barrier (Type 60MC)

The adjustment provision in Section 4-1.05 “Changes and Extra Work™ of the Standard
Specifications shall not apply to the above items.

Such other items or details, not mentioned above, that are required by the Plans, Standard
Specifications, or these Special Provisions, shall be performed, placed, constructed, or installed.

4-1.03 BALANCING CHANGE ORDER:

Prior to submitting for the final estimate, a balancing change order adjusting quantities to reflect
those actually used during construction will be issued.
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4-1.04 CHANGED CONDITION:

a. Differing Site Conditions

1.

During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract or
if unknown physical conditions of an unusual nature, differing materiafly from
those ordinarily encountered and generally recognized as inherent in the work

provided for in the contract, are encountered at the site, the party discovering such

conditions shall promptly notlfy the other party in writing of the specific differing
conditions before the site is disturbed and before the affected work is performed.

_' Upon written notification, the engineer wﬂl mvestlgate the cond1t1ons and if it is

determined that the conditions materially differ and cause an increase or decrease
in the cost or time required for the performance of any work under the contract, an
adjustment, excluding antlclpated profits, will be made and the contract modified
in writing accordingly. . The engineer will notify the contractor of the
determination whether or not an adjustment of the contract is warranted.

No contract adj ustment which results in 2 benefit to the contractor will be allowed
unless the contractor has provided the required written notice.

No contract adjﬁstmént will be allowed under this clause for any effects caused on
unchanged work. (This provision may be omitted by the Local Agency, at their
option.)

b. Suspensmns of Work Ordered by the Engineer

L

Slope Repair

If the performance of all or any port:ton of the work is suspended or delayed by
the engineer in writing for an unreasonable period of time (not originally
anticipated, customary, or inherent to the construction industry) and the contractor
believes that additional compensation and/or contract time is due as a result of
such suspension or delay, the contractor shall submit to the engineer in writing a
request for adjustment within seven (7} calendar days of receipt of the notice to

‘resume work. The request shall set forth the reasons and support for such

adjustment

Upon receip_t, the engineer will evaluate the contractor's request. If the engineer
agrees that the cost and/or time required for the performance of the contract has
increased as a result of such suspension and the suspension was caused by
conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer
will make an adjustment (excluding profit) and modify the contract in writing -
accordingly, The contractor will be notified of the engineer's determination
whether or not an adjustment of the contract is warranted,

No contract adjustment will be allowed unless the contractor has submitted the
request for adjustment within the time prescribed.

"No contract adjustment will be allowed under this clause to the extent that

performance would have been suspended or delayed by any other cause, or for
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which an adjustment is provided or excluded under any other term or condition of
this contract.

¢. Significant Changes in the Character of Work

1. The engineer reserves the right to make, in writing, at any time during the work,

- such changes in quantities and such alterations in the work as are necessary to
satisfactorily complete the project. Such changes in quantities and alterations
shall not invalidate the contract nor release the surety, and the contractor agrees to
perform the work as altered

2.  If'the alterations or changes n quantities significantly change the character of the
' wotk under the contract, whether such alterations or changes are in themselves

significant changes to the character of the work or by affecting other work cause
such other work to become significantly different in character, an adjustment,
excluding anticipated profit, will be rhade to the contract. The basis for the
adjustment shall be agreed upon prior to the performance of the work. If a basis
cannot be agreed upon, then an adjustment will be made either for or against the
contractor in such amount as the engineer may determine to be fair and equitable.

3.  If the alterations or changes in quantities do not significantly change the character
~of the work to be performed under the contract, the altered work will be paid for
as prowded eIsewhere in the contract.

4,  The term “significant change” shall be construed to apply only to the following
circumstances:

. When the character of the work as altered differs materially in kind or
nature from that mvolved or mcluded in the original proposed
construction; or

. When a major ttem of work, as deﬁned elsewhere in the contract is
- increased in excess of one hundred twenty five percent (125%) or
decreased below seventy five percent (75%) of the original contract
. quantity, any allowance for an increase in quantity shall apply only to that
portion in excess of one hundred twenty five percent (125%) of the
original contract item quantity, or in case of a decrease below seventy five
percent (75%) to the actual amount of work performe_d

SECTION 5 CONTROL OF WORK

5.1.01 SUBCONTRACTING _ . _
Attention 1s dirécted to Sectwn 5- 1 13, "Subcontractmg” of the Standard Spemﬁcatlons

No subcontract releases the Contractor from the Contract or reheves the Contractor of their
responsibility for a subcontractor’ s work o : : :

Ifthe Contractor violates Public Contract Code Section 4100 et seq., the County of Monterey may
exercise the remiedies provided tinder Public Contract Code Section 4110. 'The County of
Monterey may tefer the violation to the Contractors State License Board as provided under Public
Contract Code Section 4111.
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The Contractor shall perform work equaling at least thirty percent (30%) of the value of the original
total bid with the Contactor’s own employees and equipment, owned or rented, with or mthout
operators,

3-1.02 AREAS FOR CONTRACTOR’S USE:

Attention is directed to the requirements specified in Section 5-1.32, "Areas for Use," of the
Standard Specifications and these Special Provisions.

The County right-of-way shall be used only for purposes that are necessary to perform the requlred
work. The Contractor shall not occupy the right-of-way, or atlow others to occupy the right-of-
way, for purposes that are not necessary to perform the required work.

There are no County owned parcels adjacent to the right-of-way for the exclusive use of the
Coniractor within the Contract limits: The Contractor shall secure at his/her/its own expense any
area required for plant sites, storage of equlpment or materials, or for otller purposes.

Use of the Contraetor s work areas and other County owned property shall be at the Contraetor 8
own risk, and the County shall not be held liable for any damage to or loss of matenals or
equipment located within such areas. :

The Contractor shalt obtain encroachment permits prior to occupying County owned parcels
- outside the Contract limits. The required encroachment permits may be obtained from the
MONTEREY COUNTY RESOURCE MANAGEMENT PUBLIC WORKS & FACILITIES, 1441 SCHILLING
PLACE, 2P FLOOR, SALINAS, CA 93901 -2438.

Remdence trailers will not be allowed.within the county,.right-of-w&y.

The Contractor shall remove all equipment, materials, and rubbish from the work areas and other
County owned property, which he/she/it occupies and shall leave .the areas.-in a presentable
condition, in accordance with the provisions in Section 4-1.13, "Clean Up," of the Standard
Specifications.

The Contractor shall secure at his/her/its own e)ipense any area required for plant sites, storage of

equipment or materials, or for other purposes if. sufﬁcnent area is not available to him/her/it within
the Contract limits. -

SECTION 6 - CONTROL OF MATERIALS

6-1.01 GENERAL:

Attention is dlrected to Section 6, "Control of Materlals "of the Standard Specifications and these
Special Provisions.

All materials required to complete the work under this Contract shall be furnished by the
Contractor, except as noted on the Plans.

6-1.02 BUY AMERICA:

Furnish steel and iron materials to be incorporated into the work with certificates of compliance
and certified mill test reports, Mill test reports must indicate where the steel and iron were
melted and manufactured. Steel and iron materials must be produced in the U.S. except:
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1. Foreign pig iron and processed, pelletized, and reduced iron ore may be
used in the domestic production of the steel and iron materials [60 Fed
Reg 15478 (03/24/1995)];

2

If the total combined cost of the materials does not exceed the greater of
0.1 percent of the total bid or $2,500, materials produced outside the U.S.
may be used.

Production includes:

1. Processing steel and iron materials, including smelting or other processes
that alter the physical form or shape (such as rolling, extruding,
machining, bending, grinding, and drilling) or chemical composition;

2. Coating application, including epoxy coating, galvanizing, and painting, that
protects or enhances the value of steel and iron materials.

Attention is directed to Section 6-1.04, "Buy America," of the Standard Specifications and these
Special Provisions.

6-1.03 RELATIVE COMPACTION:

Wherever relative compaction is specified to be determined by Test Method No. California 216 or
Test Method No. California 231 the relative compaction will be determined by Test Method No.
California 231.

6-1.04 AUTHORIZED MATERIAL LIST:

The Department maintains list of Authorized Materials List. The Engineer shall not be precluded
from sampling and testing products on the list of Authorized Materials List.

The manufacturer of products on the list of Authorized Materials List shall furnish the Engineer a
Certificate of Compliance in conformance with the provisions in Section 6-2.03C, "Certificates of
Compliance," of the Standard Specifications for each type of product supplied.

For those categories of materials included on the list of Authorized Materials List, only those
products shown within the listing may be used in the work. Other categories of products, not
included on the list of Authorized Materials List, may be used in the work provided they conform
to the requirements of the Standard Specifications and as approved by the engineer.

For the Authorized Material Lists, go to: http:/www.dot.ca.gov/aml/

6-1.05 QUALITY ASSURANCE:

The Agency uses a Quality Assurance Program (QAP) to ensure a material is produced to
comply with the Contract.

You may examine the records and reports of tests the Agency performs if they are available at
the job site.

Schedule work to allow time for QAP.
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SECTION 7-LEGAL RELATIONS AND RESPONSIBILITY
TO THE PUBLIC

7-1.01 LABOR NON-DISCRIMINATION:

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2,
California Code of Regulations. -

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM
(GOVERNMENT CODE SECTION 12990)

Your attention is called to the "Nondiscrimination Clause”, set forth in Section 7-1,021(2),
"Nondiscrimination,” of the Standard Specifications, which is applicable to all nonexempt state
Contracts and subcontracts, and to the "Standard California Nondiscrimination Construction
Contract Specifications" set forth therein. The Spécifications are applicable to all nonexempt state -
construction Contracts and subcontracts of 5,000 or more.

7-1.02 LABOR CODE, REOUIREMENT
“Attention is directed fo Section 7-1.02K(5), "Workmg Hours," of the Standard Spec1ﬁcat10ns

7-1.03 GENERAL PREVAILING WAGE RATES:
Attention is directed to Section 7-1.02K(2), "Wages," of the Standard Spe01ﬁcat10ns

The general prevalhng wage rates determined by the Director of Industnal Relations, for the
County or Counties in which the work is to be done, are available on the Internet at:
http.//www.dir.ca.gov/dlst/pwd/. These wage rates are not included in the Bid book for the project.
Changes, if any, to the general prevailing wage rates will be available at the same location. -

The general prevailing rates of per diem, holiday, and overtime wages for caéh craft, classification,
or type of worker needed to execute the Contract are determined in accordance with Labor Code
Section 1770 et. seq.; and the Contractor shall comply with all applicable séctions thereof

The Contractor shall post the prevaﬂmg wage rates at the jOb site or as dlrected by the Engmeer
For Federal minimum wage rates see the website http://www.dot.ca.gov/hg/esc/oe/ federal-wages/.

If there is a difference between the minimum wage rates predetermined by the Secretary of Labor
and the general prevailing wage rates determined by the Director of the Catifornia Department of
Industrial Relations for similar classifications of labor, the Contractor and subcontractors shall pay
not less than the higher wage rate. The Department will not accept lower State wage rates not
specifically included in the Federal minimum wage determinations. This includes "helper" (or
other classifications based on hours of experience) or any-other classification not appearing in the
Federal wage determinations. Where Federal wage determinations do not contain the State wage
rate determination otherwise available for use by the Contractor and subcontractors, the Contractor
and subcontractors shall pay not less than the Federal minimum wage rate, which most closely
approximates the duties of the employees in question.

7-1.04 PAYROLL RECORDS:

The Contractor's attention is directed to Section 7-1.02 K (3), "Certified Payroll Records (Labor
Code 1776)," of the Standard Specifications, and to the provisions of Labor Code, Section 1776
(Stats. 1978, Chapter 1249). The Contractor shall be responsible for the compliance with these
provistons by his/her/its Subcontractors. The Contractor shall furnish the Engineer with certified
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payroll records and statements of benefits.

7-1.05 SURFACE MINING AND RECLAMATION ACT:

Attention is directed to the Surface Mining and Reclamation Act of 1975 (SMARA), commencing
in Public Resources Code (PRC), Division 2. Geology, Mines and Mining, Chapter 9. SMARA,
PRC Section 2710, which establishes regulations pertinent to surface mining operations,

Material from mining operatlons furnished for this project shall only come from permitted sites in
compliance with SMARA.” :

The requitements of this section shall apply to all materials furnished for the project, except for
acquisition of materials in conformance with Section 4-1.04, "Use of Materials Found on the Job
Site," of the Standard Speclﬁcatlons

7-1.06 PUBLIC SAFETY: :

The Contractor shall provide for the safety of traffic and the public in conformance with the
provisions in Section 7-1.04, "Public Safety,” and Section 7-1.03, “Public Convenience” of the
Standard Specifications and these special provisions.

7-1.07 INDEMNIFICATION AND INSURANCE:

Attention is directed to Section 7-1.05, "Indemnification” and Section 7-1.06 “Insurance," of the
Standard Speclﬁcatlons and these Specw.i Prov151ons

In addition to all the requirements in Sectlon 7-1.06 D (2) “L1ab1hty Limits/Additional Insured ”
of the Standard Specifications, the following additional requirements shall be met. An Additional
Insured Endorsement to the Contractor’s Liability insurance policy naming the County of
Monterey, their officers, agents, and employees as additional insured’s in the form approved by
the County of Monterey shall also be furnished. A copy of the approved endorsement form may
be obtained from the County of Monterey at the address to obtain bid packages as shown in the
Notice to Bidders. The insurance afforded to the additional insured’s is primary insurance and if
the additional insured’s have other insurance that might be applicable to any loss, the amount of
this insurance shall not be reduced or prorited due to the existence of such other insurance.

The Contractor’s insurer agrees to waive subrogation claims against the County of Monterey, their
officers, agents, and employees.

Ev1dence of insurance (Contractual L1ab111ty insurance and Add1t1onal Insured Endorsement) in
compliance with the requirements herein'shall be furnished to the County of Monterey by the
Contractor with the Certificate of Insurance in the form as approved.by the County of Monterey.
A copy of the approved certificate form may be obtained from the County of Monterey at the
address to obtain bid packages as shown in the Notice to Bidders. Certificates of insurance shall,
-w1thout any quahﬁcatmn thereto, eontam the followmg statement S

Should any of the descrlbed pohmes be canceled modified, or reduced in lnmts before the
- expiration date thereof, the issuing company will mail thirty days advance written notice to the
named certificate holders.

The insurance shall be issued by a company or companies authorized to fransact business in-the
State of California and shall have a rating of at least A- VII in accordance with the current Best's
rating. - :
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Insurance coverage in the minimum amounts set forth herein shall not be construed to relieve the
Contractor for liability in excess of such coverage, nor shall it preclude the State of California or
County of Monterey from taking such other actions as is available to them under any other
provision of this Contract (except retainage of money due to the Contractor) or otherwise in law.

Nothing in the Contract is intended to create the public, or any member thereof, as a third party
beneficiary hereunder, nor is any term and condition or other provision of the Contract intended
to establish a standard of care owed to the public or any member thereof.

Prior to the execution of this Agreement by the County, Contractor shall file certificates of
insurance with the County Contracts/Purchasing Department and with the County Deputy Director
of Public Works, Facilities and Parks, showing that the Contractor has in effect the insurance
required by this Agreement. The Contractor shall file a new of amended certificate of insurance
promptly after any change is made in any insurance policy that would alter the information of the
certificate then on file. Acceptance or approval of insurance shall in no way modify or.change the
indemnification clause in this Agreement, which shall continue in full force and effect.

7-1. 68 WORKERS' COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE:

Attention is directed to Section 7-1.06C, "Workers’ Compensation and Employer’s Liability
Insurance " of the Standard Specifications.

7-1.09 FORM FHWA -1273 REQUIRED CONTRACT PROVISIONS FEDERAL AID
CONTRACTS;

See Appendix II.
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FHWA-1273 - Revised May 1, 2012

7-1.10 FEMALE AND MINORITY GOALS:

To comply with Section IL,. "Nondiscrimination,” of "Required Contract Provisions Federal
Aid Construction Contracts,” the following are for female and minority utilization goals for
Federal Aid construction Contracts and subcontracts that exceed $10,000:

The nationwide goal for female utilization is 6.9 percent (6.9%).
The goals for minority utilization [45 Fed Reg 65984 (10/3/1980)] are as follows:

Goal

Economic Area (Porcent)

Redding CA: _ _
174 | Non-SMSA (Standard Metropolitan Statistical Area) Counties: 6.8
CA Lassen; CA Modoe; CA Plumas; CA Shasta; CA Siskiyou; CA Tehama -

Bureka, CA
175 | Non-SMSA Counties: 0.6
CA Del Norte; CA Humboldt; CA Trinity :

San Francisco-Oakland-San Jose, CA:

SMSA Counties:
7120 Salinas-Seaside-Monterey, CA
| CA Monterey

7360 San Francisco-Oakland

CA Alameda; CA Conira Costa; CA Marin; CA San Francisco; CA San Mateo
7400 San Jose, CA ’
CA Santa Clara, CA

7485 Santa Cruz, CA

CA Santa Cruz

7500 Santa Rosa

CA Sonoma

8720 Vallgjo-Fairfield-Napa, CA.

CA Napa; CA Solano

Non-SMSA Counties:

CA Lake; CA Mendocino; CA San Benito

Sacramento, CA:
SMSA Counties:
6920 Sacramento, CA 16.1
177 1 CA Placer; CA Sacramento; CA Yolo
Non-SMSA Counties 14.3
CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA Sutter;
CA Yuba

289
25.6
19.6
176
14.9

9.1
17.1

23.2

Stockton-Modesto, CA:
SMSA Counties:

5170 Modesto, CA 12.3
CA Stanislaus
8120 Stockton, CA 24.3
CA San Joaquin
Non-SMSA Counties 19.8
CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA Merced; CA Tuolumne
Fresno-Bakersfield, CA

SMSA Counties;

0680 Bakersfield, CA 19.1
179 | CAKem
2840 Fresno, CA _ 26.1
CA Fresno
Non-SMSA Counties: 23.6

178
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CA Kings; CA Madera; CA Tulare

Los Angeles, CA:
SMSA Counties:
0360 Anaheim-Santa Ana-Garden Grove, CA 11.9
CA Orange
4480 Los Angeles-Long Beach, CA 28.3
CA Los Angeles
6000 Oxnard-Simi Valley—Venmra CA ' 215
CA Ventura ' '
6780 Riverside-San Bernardmo~0ntar10, CA : 19.0
CA Riverside; CA San Bemardino ,
7480 Santa Barbara-Santa Mana -Lompoc, CA 19.7
CA Santa Barbara _
Non-SMSA Counties ' ' : ' 24.6
CA Inyo; CA Monb; CA San Luis Obispo S '

180

San Diego, CA:

SMSA Counties - ' o - :
7320 San Diego, CA _ o 16.9
CA San Diego 7
Non-SMSA Counties ' 182
CA Imperial

181

For the last full week in July during which work is perfotmed under the contract, you and
each non-material supplier subcontractor with a subcontract of $10,000 or more must
complete Form FHWA PR-1391 (Appendix C to 23 CFR 23 O) Submit the forms to
Engineer by August 15.

7-1.11 FEDERAL TRAINEE PROGRAM
For the Federal training program, the number of trainees or apprentlces is 0 .

This section applies 1f a nimber of trainees or apprennces is specified in the special
provisions. :

As part of your eqilal opportunity affirmative action pro gram, provide on the job training to
develop full journeymen in the types of trades or job 'cla‘ssiﬁcation's involved.

You have primary resp0n51b111ty for meetmg this trammg requ1rement

If you subcontract a contract part, determme how many trainees or apprentlces are to be
trained by the subcontractor.

Include these training requirements in your subcontract.

Where feamble twenty five percent (25%) of apprentices or tramees in each occupation must
be in their first year of apprenticeship of training.

Distribute the number of apprentices or trainees among the work class1ﬁcat1ons on the basis
of your needs and the availability of journeymen in the various class1ﬁcat10ns within a
reasonable recruitment area.

Before starting work, submit to the County of Monterey:
1. Number of apprentices or trainees to be trained for each classification,
2. Training program to be used.
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3. Training starting date for each classification.

Obtain the County of Monterey’s approval for this submitted information before you start
work. The County of Monterey credits you for each apprentice or trainee you employ on the
work who is currently enrolled or becomes enrolled in an approved program.

The primary objective of this section is to train and upgrade minorities and women toward
journeymen status. Make every effort to enroll minority and women apprentices or trainees,
such as conducting systematic and direct recruitmerit through public and private sources
likely to yield minority and women apprentices or trainees, to the extent they are available
within a reasonable recruitment area. Show that you have made the efforts, In making these
efforts, do not discriminate against any applicant for training. '

Do not employ as an apprentice or trainee an employee:

1. Inany classification in which the employee has successfully completed a training
course leading to journeyman status or in which the employee has been employed as a
journeyman.

2. Who is not registered in a program approved by the US Department of Labor, Bureau
of Apprenticeship and Training.

Ask the employee if the employee has successfully completed a training course leading to
journeyman status or has been employed as a journeyman. Your records must show the
employee's answers to the questions.

In your training program, establish the minimum length and training type for each
classification. The County of Monterey and FHW A approves a program if one (1) of the
followmg is met:

1. Itis calculated to:
»  Meet your equal employment opportunity responsibilities.
» Qualify the average apprentice or trainee for journeyman status in the
classification involved by the end of the training period.

2. Itisregistered with the U.S. Department of Labor, Bureau of Apprentlceshlp and
Training, and it is administered in a way consistent with the equal employment
respon81b111t1es of Federal aid hxghway constructlon contracts.

~ Obtain the State's approvai for your trannng program before you start work 1nvolv1ng the
classification covered by the program.

Provide training in the constructlon crafts, not in clerk typlst or secretanal type posmons
Training is allowed in lower level management positions such as office engineers,
estimators, and timekeepers if the training is oriented toward construction applicatiohs.
Training is allowed in the laborer classification if significant and meaningful training is
provided and approved by the division office. Off-site training is allowed if the training is
an integral part of an approved training pro gram and does not make up a significant part
of the overall training,

The County of Monterey reimbutses you eighty cents ($0.80) per hour of training given
an employee on this contract under an approved training program:
1. For on-site training. _
2. For off-site training if the apprentice or frainee is currently employed on a Federal
aid project and you do at least one (1) of the following:

» Contribute to the cost of the training.
» Provide the instruction to the apprentice or trainee.
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= Pay the apprentice's or trainee's wages during the off-site training period.
3. If you comply with this section.
Each apprentice or trainee must;

-1. Begin training on the project as soon as feasible after the start of work involving
the apprentice's or trainee's skill,

2. Remain on the project so long as training opportunities exist in the apprentice’s or
trainee's work classification or until the apprentice or trainee has completed the
training pro gram.

mesh the apprentice or trainee:
1. Copy of the pro gram you will comply w1th in providing the trammg

7-1.12 TITLE VI ASSURANCES

During the performance of this Agreement, the contractor, for itself, its assignees and successors
in interest (hereinafter collectively referred to as CONTRACTOR) agrees as follows:

(1) Compliance with Regulations: CONTRACTOR shall comply with the regulatlons relative to
nondiscrimination in federally assisted progranis of the Department of Transportation, Title
49, Code of Federal Regulations, Part 21, as they may be amended from time to time,
(hereinafter referred to as the REGULATIONS), which are herein 1ncorp0rated by referénce
and madée a part of this agreement,

(2) Nondiscrimination: CONTRACTOR, with regard to the work performéd by it during the
AGREEMENT, shall not discriminate on the grounds of race, color, sex, national origin,
religion, age, or disability in the selection and retention of sub-applicants, including
procurements of materials and leases of equipment. CONTRACTOR shall not participate
either directly or indirectly in the discrimination prohibited by Section 21.5 of the
Regulations, including employment practices when the agreement covers a program set forth
in Appendix B of the Regulations, '

(3) Solicitations for Sub-agreements, Incluchn,qr Procurements of Materials and Equipment: In all
solicitations either by competitive bidding or negotiation made by CONTRACTOR for work
to be performed under a Sub-agreement, including procurements of materials or leases of
equipment, each potential sub-applicant or supplier shall be notified by CONTRACTOR of
the CONTRACTOR’S obligations under this Agreement and the Regulations relative to
nondiscrimination on the grounds of race, color, or national origin. -

(4) Information and Reports: CONTRACTOR:shall provide all information and reports required
by the Regulations, or directives issued pursuant thereto, and shall permit access to its books,
records, accounts, other sources of information, and its fac1l1t1es as may be determined by the
California Department of Transportation or FHWA to be pertinent to ascertain comphance
with such Regulations or directives. Where any information required of CONTRACTOR is
in the exclusive possession of another who fails or refuses to furnish this information,
CONTRACTOR shali so certify to the California Department of Transportation or the
FHWA as appropriate, and shall set forth what efforts CONTRACTOR has made to obtain
the information.

(5) Sanctions for Noncompliance: In the event of CONTRACTOR’s noncompliance with the
nondiscritnination provisions of this agreement, the California Department of Transportation
shall impose such agreement sanctions as it or the FHWA may determme to be appropriate,
including, but not lumted to:

a. withholding of payments to CONTRACTOR under the Agreement within a
reasonable period of time, not to exceed 90 days; and/or
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b. cancellation, termination or suspension of the Agreement, in whole or in part.

(6) Incorporation of Provisions: CONTRACTOR shall include the provisions of paragraphs (1)
through (6) in every sub-agreement, including procurements of materials and leases of
equipment, unless exempt by the Regulations, or directives issued pursuant thereto.

CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the
California Department of Transportation or FHWA may direct as a means of enforcing such
provisions including sanctions for noncompliance, provided, however, that, in the event
CONTRACTOR becomes involved in, or is threatened with, litigation with a sub-applicant or
supplier as a result of such direction, CONTRACTOR may request the California Department of
Transportation enter into such litigation to protect the interests of the State, and, in addition,
CONTRACTOR may request the United States to enter into such litigation fo protect the
interests of the United States,

7-1.13 USE OF UNITED STATES-FLAG VESSELS
The CONTRACTOR agrees-

1. To utilize privately owned United States flag commercial vessels to ship at least fifty percent
{50%) of the gross tonnage (computed separately for dry bulk carries, dry cargo liners, and
tankers) involved, whenever shipping any equipment, material, or commodities pursuant to
this contract, to the extent such vessels are available at fair and reasonable rates for United
States flag commercial vessels.

2. To Furnish within 20 days following the date of loadmg for shlpments originating within the
United State or within 30 working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated “on-board” commetcial ocean
bill-of-lading in English for each shipment of cargo described in paragraph (1) of this section

~ to both the Contracting Officer (through the prime contractor in the case of subcontractor-
bills-of-lading) and to the Division of National Cargo, Office of Market Development,
Marltlme Administration, Washington, DC 20590.

3. To insert the substance of the provisions of this clause in all subcontracts issued pursuant to
this contract, ' :

SECTION 8 - PROSECUTION AND PROGRESS |

8-1.01 BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

The Contractor shall begin work within 15 calendar days of the i issuance of the Notice to Proceed
by’ the County of Monterey

This work shall be dlhgently prosecuted to compleuon before the expiration of SIXTY (60)
WORKING DAYS beginning on the’ ﬁﬁ:eonth calendar day after the date shown on the Notice to
Proceed '

The Contractor shall pay to the County of Monterey the sum of §3,300 per day, for each and
every calendar days’ delay in ﬁmshmg the work in excess of the number of working days
prescnbed above. : :

Attention is directed to the provisions in Section 8-1,04, "Start of Job Site Aotivities " in Section
8-1.05 "Time", and in Section 8-1.10, "Liquidated Damages," of the Standard Specifications and
these Special Provisions.
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8-1.02 PRE-CONSTRUCTION CONFERENCE;

In lien of Section 8-1.03, “Preconstruction Conference,” of the Standard Specifications, insert the
following:

A pre-construction conference will be held at the office of the MONTEREY COUNTY
RESOURCE MANAGEMENT PUBLIC WORKS, FACILITIES & PARKS, 1441 SCHILLING PLACE,
2" FLOOR, SALINAS, CA, 93901 where the Notice to Proceed will be issued and for the
purpose of discussing with the Contractor the scope of work, Contract drawings,
Specifications, existing conditions, materials to be ordered, equipment to be used, and all
essential matters pertaining to the prosecution of and the satisfactory completion of the
project as required. The Contractor's representatives at this conference shall include all
major superintendents for the work and may include major subcontractors.

8-1.03 SCHEDULE:

Comply with Section 8-1.02(C), “Level 2 Crltzcal Path Method Schedule » of the Standard
Specifications, unless otherwise authorized in writing by the Engineer,

The schedule software must be Microsoft Project 2010,

Full compensation for submitting the required schedules shall be considered as included in the
Contract prices paid for the various items of work involved, and no additional compensation shall
be allowed therefor.

SECTION 9 — PAYMENT

9-1.01 PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS:

No retainage will be held by the agency from progress payments due the prime Contractor. A
prime Contractor or subcontractor shall pay any subcontractor not later than seven (7) days of
receipt of each progress payment in accordance with the provision in Section 7108.5 of the
California Business and Professions Code concerning =pr'ornpt payment to subcontractors. The
seven (7) days is applicable unless a longer period is agreed to in writing. Federal law
(49CFR26.29) requires that any delay or postponement of payment over the thirty (30) days may
take place only for good cause and with the agency’s prior written approval. ' Any violation of this
provision shall subject the violating prime Contractor or subcontractor to the penalties, sanctions
and other remedies specified in Section 7108.5 of the Business and Professions Code. These
requirements shall not be construed to limit or impair any contractual, administrative, or judicial
remedies otherwise available to the prime Contractor or subcontractor in the event of a dispute
involving late payment or nonpayment by the prime Contractor, deﬁc1ent subcontract
performance, or noncompliance by a subcontractor.

Thi_s provision applies to both DBE and non-DBE subcontractors.

Attention is directed to the provisions in Sections 10262 and 10262.5 of the Public Contract Code
and Section 7108.5 of the Business and Professions Code concerning prompt payment to
subcontractors

9-1.02 PROGRESS PAYMENTS AND PAYMENTS AFTER CONTRACT ACCEPTANCE:

Attention is directed to Section 9-1.16, “Progress Payments,” and 9-1.17 “Payment A fter Contract
Acceptance,” of the Standard Specifications and these special provisions,
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In leu of Section 9-1.16C, “Materials On Hand,” of the Standard Specifications, the
following shall be inserted:

No progress payment will be made for any materials on hand which are furnished but not
incorporated in the work.

9-1.03 ARBITRATION:

Section 9-1.22, " Arbitration," as defined in the Standard Spe(:lﬁcatlons is deleted from this
Contract. In lieu of arbitration, the following shall apply (from the Public Contract Code):

A. Application of article; inclusion of article in plans and specifications (Public Contracts
Codes 20104):
1a. This article applies to all public works & facilities claims of three hundred seventy-five
thousand dollars ($375,000) or less which arise between a Contractor and the County
of Monterey.

1b. This article shall not apply to any claims resulting from a Contract between the
Contractor and the County of Monterey when the public agency has elected to resolve
any disputes pursuant to Article 7.1 (commencing with Section 10240) of Chapter 1 of
Part 2, of the Public Contract Code). _

2a. "Public Work" has the same meaning as in Section 1101 of the Public Contract Code
but does not include any work or improvement contracted for by the state or the Regents
of the University of California.

2b. "Claim" means a separate demand by the Contractor for (A) a time extension, (B)
payment of money or damages arising from work done by or on behalf of the Contractor
pursuant to the Contract for a public work and payment of which is not otherwise
expressly provided for or the claimant is not otherwise entitled to, or (C) an amount the
payment of which is disputed by the local agency.

3. The prov1swns of ﬂllS article or a summary thereof shall be set forth in. the plans or
spec1ﬁcat10ns for any work, which may glve rise to a claim under this a:rtlcle

4, This artlcle applies only to Contracts entered into on or after } anuary 1, 1991,
B. Claxms requlrements (Pubhc Contracts Codes 20104. 2): |
For any claim subject to this article, the following requirements apply |

1. The claim shall be in writing and include the documents necessary to substantiate the
claim. Claims must be filed on or before the date of final payment. Nothing in this
subdivision is intended to extend the time limit or supersede notice requirements

‘otherwise provided by contract for the filing of claims, ' -

2a. For Claims of less than fifty thousand dollars ($50,000), the local agency shall respond

- . in writing to any written claim within 45 days of receipt of the claim, or may request,

in writing, within 30 days of receipt of the claim, any additional documentation

supporting the claim or relating to defenses or claims the local agency may have against
‘the claimant,
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2b. If additional information is thereafter required, it shall be requested and provided
pursuant to this subdivision, upon mutual agreement of the local agency and the
claimant.

2¢. The local agency's written response to the claim, as further documented, shall be
submitted to the claimant within 15 days after receipt of the further documentation or
within a period of time no greater than that taken by the claimant in producing the
additional information, whichever is greater.

3a. For claims of over fifty thousand dollars ($50,000) and less than or equal to three
hundred seventy-five thousand dollars ($375,000), the local agency shall respond in
writing to all written claims within 60 days of receipt of the claim, or may request, in
writing, within 30 days of receipt of the claim, any additional documentation
supporting the claim or relating to defenses or claims the local agency may have against
the claimant.

3b. If additional information is thereafter required, it shall be requested and provided
pursuant to this subdivision, upon mutual agreement of the local agency and the
claimant,

3c. The local agency's written response to the claim, as further documented, shall be
submitted to the claimant within 30 days after receipt of'the further documentation, or
within a period of time no greater than that taken by the claimant in producing the
additional information or requested documentation, whichever is greater.

4. If the claimant disputes the local agency's written response, or the local agency fails to
respond within the time prescribed, the claimant may so notify the local agency, in
writing, either within 15 days of receipt of the local agency's response or within 15 days
of the local agency's failure to respond within the time prescribed, respectively, and
demand an informal conferenice to meet and confer for settlement of the issues in
dispute. Upon a demand, the local agency shall schedule ameet and confer conference
within 30 days for settlement of the dispute. :

5.0 If followmg the _meet and confer conference the claim or any portion remains in dispute,
the claimant may file a claim pursuant to Chapter 1 (commencing with Section 900)
and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of
the Government Code. For purposes of those provisions, the running of the period of
time within which a claim must be filed shall be tolled from the time the claimant
submits his or her written claim pursuant to Section 915(a) of the Government Code
until the time the claim is denied, including any period of time utilized by the meet and
confer conference,

C. Procedures for civil actions filed to resolve claims (Public Contracts Codes 20104.4): The
. following procedures are established for all civil actions filed to resolve claims subject to
this article: -

1. Within 60 days, but no earlier than 30 days, following the filing of responsive
pleadings, the court shall submit the matter to nonbinding mediation unless waived by
mutual stipulation of both parties. The mediation process shall provide for the selection
within 15 days by both parties of a disinterested third person as mediator, shall be
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commenced within 30 days of the submittal, and shall be concluded within 15 days
from the commencement of the mediation unless a time requirement is extended upon
a good cause showing to the court or by stipulation of both parties. If the parties fail to
select a mediator within 15 days, any party may petition the court to appoint the
mediator.

2a. If the matter remains in dispute, the case shall be submitted to judicial arbitration

- pursuant to Chapter 2.5 (commencing with Section 1141.10) Title 3 of Part 3 of the

Code of Civil Procedure, notwithstanding Section 1141.11 of that code. The Civil

Discovery Act of 1986 Article 3 (commencing with Section 2016) of Chapter 3 of Title

3 of Part 4 of the Code of Civil Procedure) shall apply to-any proceeding bought under
this subdivision consistent with the rules pertaining to judicial arbitration.

- 2b, In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of
the Code of Civil Procedure, (A) arbitrators shall, when possible, be experienced in
construction law, and (B) any party appealing an arbitration award who does not obtain
a more favorable judgment shall, in addition to payment of cosis and fees under that
chapter, also pay the attorney's fees on appeal of the other party.

D. Payment by local agency of undisputed portion of claim; interest on arbitration award or
judgment (Public Contract Code Section 20104.6):

1. The County of Monterey shall not fail to pay money as to any portion of a claim that is
undisputed except as otherw1se provided in the Contract. ,

2. Inany suit filed under Section 20104, 4, Monterey County shall pay mterest at the legal
rate on any arbitration award or judgment. The interest shall begin to accrue the date
the suit is ﬁled in a court of law. : :

SECTION 10 — GENERAL

10-1.01 WORK SEOUENCING

Attention is directed to "Water Pollution Control" of these special prov151ons regardmg the
submittal and approval of the Storm Water Pollution Prevent10n Plan pnor to performing work
havmg potent1a1 to-cause water pollution. - ' S

Attentlon is d1rected fo "Ma1nta1mng Trafﬁc“ and "Temporary Pavement Dehneatlon" of these
spemal provxsmns :

The Contractor shall perform clearing and grubbing activities in conformance with these special
provisions prior to grading slopes, placing fabric, aggregate base, rock slope protection and
concrete barrier construction.

Prior to the start of excavation for the concrete barriers, the contractor shall have an approved
concrete mix submittal, and a certified asphalt concrete plant and an approved mix design for the
hot mix asphalt concrete pavmg

At the end of each workmg dayifa dlfference in excess of 0.15 of a foot exists between the
elevation of the existing pavement and the elevation of an excavation within eight (8) feet of the
traveled way, place and compact material against the vertical cut adjacent to the traveled way.
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During the excavation operation, you may use native material for this purpose except once the
placing of the structural section starts, structural material must be used. Place the material up to
the top of the existing pavement and taper at a slope of 4:1 (horizontal: vertical) or flatter to the
bottom of the excavation. Do not use treated base for the taper.

Prior to applying hot mix asphalt (type A), sturry seal and tack coat, the Contractor shall cover
all manholes, valve and monument covers, grates, or other exposed facilities located within the
area of application, using a plastic or oil resistant construction paper secured to the facility being
covered by tape or adhesive. The covered facilities shall be referenced by the Contractor, with a
sufficient number of control points to relocate the facilitics after the hot mix asphalt (type A) and
tack coat have been placed. After completion of hot mix asphalt (type A) and tack coat
operation, all covers shall be removed and disposed of in a manner satisfactory to the Engineer,
Full compensation for covering manholes, valve and monument covers, grates, or other exposed
facilities, referencing, and removing temporary cover shall be considered as included in the
contract price paid per ton for the item of work involved, and no additional compensation will be
allowed therefor.

SECTION 12 TEMPORARY TRAFFIC CONTROL

12-1.01 FLAGGING COSTS:
Replace Section 12-1.04, “Payment,” of the Standard Specifications the following with:

The cost of furnishing all flaggers, including transporting flaggers, to provide for passage of public
traffic through the work under provisions in Sections 7-1.03, “Public Convenience,”

and 7-1.04, “Public Safety,” of the Standard Specifications and for providing stands or towers for
use of flaggers is included in the price paid for Traffic Control System.

12-1.02 PORTABLE CHANGEABLE MESSAGE SIGN:

Portable changeable message signs shall be furnished, placed, operated, and maintained at
locations designated by the Engineer and shall conform to the provisions in Section 12-3,
"Temporary Traffic Control Devices," of the Standard Specifications and these special provisions,
Messages displayed on the portable changeable message signs shall conform to Section 12-3.32
"Portable Changeable Message Signs," of the Standard Specifications and Section 12-4,
“Maintaining Traffic,” of these special provisions." _

Start displaying the message on the portable changeable message sign 30 minutes before closing
the lane,

Place the portable changeable message sign in advance of the 1st warning sign for each:
1. Stationary lane closure

2. Connector closure

3. Shoulder closure

4, Speed reduction zone

A portable changeable méssage sign shall be placed during speed zone reductions. When used in
conjunction with a lane closure, use one portable changeable message sign, with both the speed
zone reduction and the lane closure messages.

Seven (7) calendar days prior to the start of work, portable changeable message signs shall be
placed at minimum, at both begin and end limits of construction, warning the public of expected

Slope Repair 35 .
-Various Locations . - o B S : MGP 030319




delays due to construction activities, as directed by the Engineer.

Full compensation for furnishing all iabor, materials, tools, equipment, and incidentals, and for
doing all the work involved in furnishing, placing, operating, maintaining, repairing, transporting
from location to location and removing the portable changeable message sign, as shown on the
plans, as specified in the Standard Specifications and these special provisions, and as directed by
the Engineer shall be considered as included in the Contract lump sum price paid for traftic control
system.

12-1.04 PORTABLE TRANSVERSE RUMBLE STRIP;

* Replace Section 12-3.36 of the Revised Standard Specification for Section 12-3 with:
“12-3.36 Portable Transverse Rumble Strip

GENERAL

Summary
Section 12-3.36 includes specifications for placing portable transverse rumble strips.

Definitions
Not Used

* Submittals
Submit a copy of the manufacturer's instructions.

Quality Contrel and Assurance
Not Used ' -

MATERIALS
The portable transverse rumble strip must be elther the Road Quake 2 or the Road Quake 2F
Folding Temporary Portable Rumble Strip manufactured by Plast1c Safety Systems, Inc. For
information on obtaining the rumble stnps contact:: :
'-Custome'r Service
Plastic Safety Systems, Inc.
2444 Baldwin Road
Cleveland, OH 44104 -
Telephone Number: (800) 662-6338 or (216) 231-8590
CONSTRUCTION

Place portable transverse rumble strips before closing the lane to traffic.

The color of the portable transverse rumble strips must be black or orange Use two (2) arrays
and, each array must con51st of three (3) rumble strlps : :

Portable transverse rumble stnps must not be placed:

1. On sharp horizontal or vertical curves
2. Through pedestrian crossings - _
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If the portable transverse rumble strips become out of alignment or skewed by more than six (6)
inches, measured from one end to the other, readjust to bring the placement back to the original
location.

Portable transverse rumble strips are not required if any of the following conditions is met;

1 Work duration occupxes a location for four (4) hours or Iess
2 Posted speed limit is below 45 mph.,

3. Work is of emergency nature.

4 Work zone is in snow or icy weather conditions.

For a Road Quake 2 rumble strip, securely connect the three (3) sections under the
manufacturer’s instractions before placing them in the traffic lane.

Remove all portable transverse rumble s’mps and warning signs before opening the lane to
traffic, :

If the Engineer determines that the portable transverse rumble strips no longer provide audible
and vibratory alerts, replace them.

PAYMENT

The cost for portable transverse rumble strip is included in the Contract lump sum price pa1d for
traffic control system.”

12-1.05 MAINTAINING TRAFFIC:

Maintaining traffic shall conform to the provisions in Section 7-1.03, "Public Convenience,"
Section 7-1.04, - "Public Safety,” and Section 12—4 “Malntalmng Traffic,” of the Standard
Specifications.

~ Closures shall conform to the provisions in Section 12-4. 02 "Traffic Control Systems,” of these
special provisions.

CLOSURE REQUIREMENTS

Closures ate only allowed during the hours shown in the lane requirement charts included in this
section "Maintaining Traffic," except for work required under Sections 7-1.03, "Public
Convenience," and Section 7-1.04, "Public Safety” of the Standard Specifications.

The full width of the traveled way shall be open for use by public traffic when construction
operations are not actively in progress.

A minimum of one (1) traffic lane, not less than 12 feet wide in each direction, shall be open for
use by public traffic at all times except as follows: During construction activity one (1) lane of
traffic will be allowed to serve both directions of traffic between the hours of 8:00 P.M. and 5:00
AM. When only one (1) traffic lane is available, traffic shall be monitored by no less than two (2)
representatives of the Contractor who shall control the flow of traffic through the work site. Under
one-way reversing traffic control operations, public traffic may be stopped in one direction for
periods not to exceed ten (10) minutes,
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Personal vehicles of the Contractor's employees shall not be parked on the traveled way or
shoulders including sections closed to public traffic.

When work vehicles or equipment are parked on the shoulder within six (6) feet of a traffic lane,
the shoulder area shall be closed with fluorescent orange traffic cones or portable delineators
placed on a taper in advance of the parked vehicles or equipment and along the edge of the
pavement at 25-foot intervals to a point not less than 25 feet past the last vehicle or piece of
equipment. A minimum of nine (9} traffic cones or portable delineators shall be used for the taper.
A W20-1 (ROAD WORK AHEAD) or W21-5b (RIGHT/LEFT SHOULDER CLOSED AHEAD)
or C24 (CA) (SHOULDER WORK AHEAD) sign shall be mounted on a crashworthy portable
sign support with flags. The sign shall be placed where designated by the Engineer. The sign shall
be a minimum of 48" x 48" in size. The Contractor shall immediately restore to the original
position and location a traffic cone or delineator that is displaced or overturned, during the progress
of work.

If minor deviations from the lane requirement charts are required, a written request shall be
submitted to the Engineer at least 15 days before the proposed date of the closure. The Engineer
may approve the deviations if there is no significant increase in the cost to the State and if the work
can be expedited and better serve the public traffic.

Full compensation for furnishing, erecting, maintaining, and removing and disposing of the

W20-1, W21-5b, and C24 (CA) signs shall be considered as included in the Contract lump sum
price paid for construction area signs and no additional compensation will be allowed therefore.

CLOSURE SCHEDULE

Chart Ne. 1

Conventional Highway Lane Requirements 3 TR
County: Monterey " | Route/Direction: MP: Various Locations
Hall Rd, Aromas Rd, San Juan
Rd/ EB & WB

Closure L1m1ts “From: Vanous

306070809101112 114151 17181920212 2-’3‘24

EROM HQUR TO HOUR 2401020304

Mondays through Fridays RRRRR bl  RRRR
Saturdays RRRRR} - .
Sundays =~ . o IR | || RRRR
Legend:

R | Closure with reversible control permitted.

| ] No closure permitted.

REMARKS; ' - o
Use of shoulder as through traffic lane as approved by the Engineer, Through traffic lanes shali
be a mlmmum w1dth of 11 feet.

For operations requiring lane closure, submit the contingency plan and discuss with the Engineer
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at least five (5) business days before starting that operation. Submit any revisions fo the
contingency plan for an operation at least five (5) business days before starting that operation. Do
not close any lanes until the contingency plan has been authorized.

12-1.07 TEMPORARY RAILING:

Temporary Railing (Type K} is County furnished and initially placed at each location. Resetting
of the temporary railings and temporary crash cushion modules is included in the price paid for
Traffic Control System. -

No gaps shall remain open between railings at the end of the day.
Attention is directed to “Public Safety” and “Order of Work” of these Spectal Provisions.

Salvage temporary railing when no longer required at each site. Deliver temporary railings to the
County stock pile yards located at the intersection of Elkhorn Road and Garin Road and on San
Miguel Canyon Road, just east of Hall Road. The Engineer will coordinate the delivery and
access to the county yards. Grading and clearing the yard area that will receive the temporary
railing shall be included in the unit cost paid for the Relocate Concrete Barrier (Type K).

Salvage of temporary railing is paid for as Relocate Concrete Barrier (Type K).

SECTION 13 -~ WATER POLLUTION CONTROL

13-1.01 WATER POLLUTION CONTROL PROGRAM

Water Pollution Control shall conform to the provisions in Section 13, "Water Pollution Control,"
of the Standard Specifications and these special provisions.

Water Pollution Control Program is paid for as Prepare Water Pollution Control Program.

13-1.02J OB SITE MANAGEMENT

Job Site Management shall conform to the provisions in Section 13-4, “J ob S1te Management” of
the Standard Spe01ﬁcat10ns :

Job site management is paid for as Job Site Management.

13-1.03 TEMPORARY SEDIMENT CONTROL:

Temporary Sediment Control shall conform to the provisions in Section 13-6, “Temporary
Sediment Control” of the Standard Specifications and these special provisions.

Temporary Sediment Control is included in the Contract price paid for as Job Site Management.

SECTION 14 — ENVIRONMENTAL STEWARDSHIP

14-1.01 GENERAL:

Attention is directed to Section 14, “Environmental Stewardshlp,” of the Standard Spemﬁcatlons
and these Special Provisions.

14-1.02 NOISE AND VIBRATION:
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NOISE CONTROL
Replace the second paragraph in Section 14-8.02 of the Standard Specifications with the following:

Do not exceed 85 dBA (max) at 50 feet from the job site activities; where such noise will
1mpact existing development

Provide one (1) Type 1 sound level meter and one (1) acoustic callbrator to be used by the
Department until Confract acceptance. Provide training by a person trained in noise monitoring to
one (1) Department employee designated by the Engineer. The sound level meter must be
calibrated and certified by the manufacturer or other independent acoustical laboratory before
delivery to the Department, Provide annual recalibration by the manufacturer or other independent
acoustical laboratory. The sound level meter must be capable of taking measurements using the
A-weighting network and the slow response settings. The measurement microphone must be fitted
with a windscreen. The Department returns the equipment to you at Contract acceptance.

Full compensation for conforming to the requirements of this section shall be considered as
inctuded in the prices paid for the various Contract items of work involved and no additional
compensation will be allowed therefor,

14-1.03 HAZARDOUS WASTE AND CONTAMINATION:

Hazardous Waste and Contamination shall conform to the provisions in Section 14-11, “Hazardous
Waste and Contamination” of the Standard Specification. Attention is directed to Section 14-11,02
“Unanticipated Discovery of Asbestos and Hazardous Substance, “and Section 14-11.03
“Hazardous Waste Management,” of the Standard Specifications and this special provision.

If delay of work in the area, due to unanticipated discovery of asbestos or hazardous substances,
delays the current controlling operation, the delay will be considered as right of way delay and the
Contractor will be compensated for the delay in conformance w1th the provmons in Section 8-1.07,
"Delays," of the Standard Specifications. :

In conformance with Section 25914.1 of the Health and Safety Cocie, removal of ésb_estos or
hazardous substances including exploratory work to identify and determine the extent of the
asbestos or hazardous substance will be performed by separate Contract. .

The Department reserves the right to use other forces for exploratory work to ideatify and
determine the extent of such material and for removing hazardous material from such area.

14-1.04 AIR QUALITY:
Comply with Section 14-9, “Air Quality,” of the Standard Specifications.

Dust control is included in the Contract price paid for as Job Site Management:

SECTION 15 — EXISTING FACILITIES

The work performed'm connection with various existing highway facilities shall conform to the
prov1s10ns in Section 15, "Existing Facilities,” of the Standard Specifications and these speczal
provisions. :
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15-1.01 OBSTRUCTION:

Attention is directed to Section 15, "Existing Facilities," and Section 5-1.36, “Property and
Facility Preservation,” of the Standard Specifications and these special provisions,

Notify any involved utilities and/or agencies five (5) days prior to the beginning of construction.

The Contractor’s attention is directed to the existence of certain underground facilities that may
require special precautions be taken by the Contractor to protect the health, safety and welfare of
workers and of the public. Facilities requiring special precautions include, but are not limited to:
conductors of petrolenm products, oxygen, chlorine, and toxic or flammable gases; natural gas in
pipelines greater than six (6) inches in diameter or pipelines operating at pressures greater than 60
psi (gage); underground electric supply system conductors or cables, with potential to ground of
more than 300 volts, either directly buried or in duct or conduit which does not have concentric
grounded conductors or other effectively grounded metal shields or sheaths. -

The Contractor shall notify the Engineer and the appropriate regional notification center for
operators of subsurface installations at least two (2) working days, but not more than 14 calendar
days, prior to performing any excavation or other work close to any underground pipeline, conduit,
duct, wire or other structure. Regional notification centers include, but are not limited to, the
following:

Notification Center Telephone
Number
Underground Service Alert-Northern (800) 642-2444
California (USA) (800) 227-2600
Western Utilities Underground Alert (Inc.) (800) 424-3447

Full compensation for conforming to the provisions in this section not otherwise provided for, shall
be considered in prices paid for the various Contract items of work involved and no additional
compensation shall be allowed therefor.

SECTION 17 - GENERAL

16-1.01 CLEARING AND GRUBBING:

Comply with Section 17-2, “Clearing and Grubbing,” of the Standard Specifications and these
special provisions.

Clear and grub the entire length of the job site. Trim existing tree branches and shrubs to have a
minimum lateral clearance of three (3) feet from proposed edge of pavement and vertical
clearance of 20 feet. Remove and dispose of all trimmings and debris.

Clearing and Grubbing is paid for as Clearing and Grubbing.

SECTION 19— EARTHWORK

19-3 STRUCTURE EXCAVATION AND BACKFILL

Structure Excavation includes excavating foundations for concrete barrier.
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SECTION 83 - RAILINGS AND BARRIERS

83-1.01 GENERAL:
Comply with Section 83, “Railings and Barriers,” of the Standard Specxﬁcatlons and these
Special Provisions. : : .

83-1.04 CONCRETE BARRIER: o _ _

Concrete barriers shall conform to the provisions in Section 83-2, "Barriers," of the Standard
Specifications with Amendments issue date 11-30-15 and these special provisions. Cencrete
Barriers shall be Concrete Barrier (1'ype 60MC) at locations and as shown on the plans.

The payment quantity for Concrete Barrier (Type 60MC) is the length measured along the top of
the barrier,

The Contract price paid per linear foot for Concrete Barrier (Type 60 MC) includes for
constructing Concrete Barrier Type 60MC; weep holes, and related drainage facilities; and
required pervions backfill material and class 2 aggregate base material.
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APPENDIX I - SAMPLE AGREEMENT

SAMPLE AGREEMENT

CONTRACT FQOR PUBLIC WORK
COUNTY OF MONTEREY
STATE OF CALIFORNIA
THIS AGREEMENT, is made in triplicate by and between the COUNTY OF MONTEREY, a

political subdivision of the State of California, hereinafter called the "County," and
, hereinafter called the

"Contractor,” (collectivel.y referred to as “the parties”.
WITNESSETH:
(1)  THE WORK
The Contractor shall do all the work and furnish ali the materials, except such as
are mentioned in any of the Contract documents to be furnished by the County, necessary to

construct and complete in a good, workmanlike and substanttal manner and to the satisfaction
of the County, the following public work:

SLOPE REPAIR
VARIOUS LOCATIONS
Hait Rd @ Sill Rd : Hall Rd @ Pini Rd

Federal Aid Project No: (CA2017-2) 3210 (435] Federal Aid Project No: (CA2017-2) 32L0 (440)

State Project No: 0518000055L-N i State Project No: 0518000060L-N

Aromas Rd @MP 0.5 ' -San]Juan Rd @Aromas

Federal Aid Project No: (CA2017-2) 32L0 {438) Federal Aid Project No: (CA2017-2) 3210 (458)

State Project No: 0518000058L-N o State Project No: 0518000068L-N

Hall Rd @Las Lomas Rd
Federal Aid Project No: (CA2017-2} 32L0 {(439)
State Project No: 0518000059L-N

in accordance with this agreement and with all of the following additional Contract documents
which are incorporated into and made a part of this AGREEMENT: -

(a) The Standard Specifications 2015, and the Standard Plans 2015, including issued
revision, of the State of California, Department of Transportation.

{b) A set of plans and cross sections (when applicable} entitled:

PROJECT PLANS FOR CONSTRUCTION OF
SLOPE REPAIR AT VARIOUS LOCATIONS
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{c} The Special Provisions for the work

(d) The Notice to Bidders calling for bids

(e) The Payment and Performance bonds require

(f) Federal Wage Rates

{g) (gertiﬁ-cate of Insurance

(h) Form FHWA-1273

(i) The accepted bid/proposal including the following:

(1) List of Subcontractors
(2) Equal Employment Opportunity Certification
(3) Public Contract Code
Section 10285.1 Statement
Section 10162 Questionnaire
Section 10232 Statement
(4) Noncollusion Declaration
{5) Debarment and Suspension Certification
(6) NonLobbying Certification For Federal Aid Contracts
(7) Disclosure of Lobbying Activities

(8) Instructions For Completion of SF-LLL, Disclosure of Lobbying Activities

{(9)  Statement Concerning Employment Of Undocumented Aliens ~
ontractor’s Certificate As To Worker’s Compensation

(10) Cont 's Certificate As To Worker’s Comp

(11) . List of Satisfied Public Agencies
(12) Exhibit 15-G Local Agency Bidder DBE Comm:tment .
' (Construction Contracts)
(13) Instructions-Exhibit 15-G Local Agency .Bidder_DBE Commitment
(Construction Contracts) '
{14) Exhibit 15-H DBE Information-Good Faith Efforts
(15) Bidder’s Bond

All Contract documents are intended to cooperate, so that any work called for in one:(1)
and not mentioned in another is to be executed the same as if mentioned in all. However,
should there be any conflict between the terms of this instrument and the Contractor's bid or
proposal, then this AGREEMENT shall control. -

2. WORKERS' COMPENSATION

In accordance with the provisions of Section 3700 of the Labor Code, the Contractor
and every Subcontractor will be required to secure the payment of compensation to his/her/its
employees.
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3. CONTRACT PRICE

The County shall pay the Contractor the following prices for the performance of this

Contract:
SLOPE REPAIR
VARIOQUS LOCATIONS
tem | Item | FS - N S Unit .
No. Code p Description Unit Qu_antuty cost Amount
Hall Rd @ Sill Rd : :
Federal Aid Project No: (CA2017-2) 32L0 (435) / State Project No: 05180000551.-N
11 120090 ; S | Construction Area Signs LS 1
1.2 | 120100 | S | Traffic Control System LS. 1
1.3 | 130100 Job Site Management . LS 1
1.4 | 130300 Prepare Water Pollution Control s 1
: Program _
15 170103 Clearing and Grubbing LS 1
16 | 839759 :;aiocate Concrete Barrier (Type L 400
17 192037 | F Structure Excavation (Retaining cy 89 '
Wall)
1.8 | 839642 Concrete Barrier (Type 60MC) LF 400
19 | 390132 'Asptfalt Concr_et'e (Type A, % TON 180"
Maximum Grading)
110 | 394073 Place Asphalt Concrete Dike W 420
(Type A)
111 | 721014 | F Rock Slope Protection (1/4T, TON 68
Method B)
Rock Slope Protection {1/2 T, : :
1.12 | 721031 | F Method B} _ TQN 205 |
1143 | 720011 | ¢ Rock Slope Protection Fabric Sy 552
{Class 8) _
1.14 | 210430 Erosion-Control (Hydroseed) SY 1200 _
1.15 | 820132 Object Marker (Type L) EA 2
1,16 | 840505 6" Thermoplastic Traffic Stripe LF 420
1.17 | 730040 Minor Concrate (Gutter) {LF) LF 700
1.18 | 999990 Mobilization s - 1
SUBTOTAL 1
Aromas Rd @MP 0.5 N
Federal Aid Project No: (CA2017-2) 32L0 (438) / State Preject No: 0518000058L-N
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21 120090 | S | Construction Area Signs LS 1
2.2 | 120100 | S | Traffic Control System LS 1
2.3 130100 Job Site Management LS 1
24 130300 Prepare Water Po!lution Control LS 1
Program
2.5 1§ 170103 Clearing and Grubbing LS i
2.6 839769 'F:;afocate Concrete Barrier (Ty.pe LE 420
27 1 192037 | F Structure Excavation {Retaining cy 94
Wall) o
2.8 839703 Concrete Barrier (Type 60MC) LF 420
29 | 390120 Asph.alt Concret'e (Type A, 3/4 TON 48
Maximum Grading)
210 | 203031 Erosion-Control (Hydroseed) SY 1556
2.11 | 820132 Object Marker (Type L) EA 2
2.12 | 840505 6" Thermoplastic Traffic Stripe CLF 420
2.13 | 999990 Mobilization s | 1
7 SUBTOTAL 2 L
Hall Rd @Las LomasRd | B B
Federal Aid Project No: {CA2017-2) 3210 (439) / State Project No: 0518000059L-N
3.1 | 120090 | S | Construction Area Signs s 1
3.2 | 120100 | S | Traffic Control Syster 15 Kl
3.3 | 130100 Job Site Management 7 1S 1
34 | 130300 Prepare Water Poliution Qontrol s 1
Program -
3.5 | 170103 Clearing and Grubbing LS 1
36 839769 II:;elocate Congfgte Barrier {Type LF | 460
3.7 192037 | ¢ Structure E_xcavat:on {Retaining oy 100
Wall) _ . : QL
3.8 | 839703 Concrete Barrier ('ijpe 60MC) LF 450
39 | 390120 Asphalt Concret'e {Type A, 3/4 ToN | g0
' Maximum Grading) : .
310 | 394040 Place Asphait Concrete Dike (F 450
{Type A) -
- Rock Slope Protection (1/4 T,
A1 | 721007 TON 250
3 F Method B)
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Rock Slope Protection {1/2 T,
3.12 ! 729011 + F Method B) TON 84
313 | 720011 | E Rock Slope Protection Fabric sy 555
: {Class 8}
3.14 | 203031 Erosion-Control (Hydroseed) sY 1415
3.15 | 820132 Object Marker {Type L} EA 2
3.16 | 840505 6" Thermoplastic Traffic Stripe LF 450
3.17 | 999990 Maobilization IS -1
SUBTOTAL 3
Hall Rd @ Pini Rd : : IR
Federal Aid Project No; (CA2017-2) 32L0 (440) / State Project No: 0518600060L-N
41 | 120090 | S | Construction Area Signs Ls 1
4,2 | 120100 | S | Traffic Control System 1S 1
4.3 | 130100 Job Site Management LS 1
a4 | 130300 Prepare Water Pollution Control LS 1
Program
45 | 170103 Clearing and Grubbing LS 1
46 | 839760 ll:;e!ocat_e Concrete Barrier (Type LF 280
47 192037 | £ Structure Excavation (Retaining oy 170
Walli)
4.8 | 839703 Concrete Barrier (Type 60MC) AF-:| 765
49 | 390120 Asprfa!t Concretle (Type A, 3/4 TON 105
Maximum Grading)
410 | 394040 Place Asphalt Concrete Dike LF 260
(Type A)
Rock Slope Protection (1/4 T,
411 | 721007 | F Method B) TON 55
Rock Slope Protection (1/2 T,
412 ) 729011 | F Method B) TON 165
413 | 720011 | F Rock Siope Protection Fabric Sy 560
{Ciass 8)
4,14 | 203031 Erosion-Control (Hydroseed) SY 2833
4,15 | 820132 Object Marker {Type L) EA 2
4.16 | 840505 6" Thermoplastic Traffic Stripe LF 780
4.17 | 999990 Mobilization LS i
SUBTOTAL 4
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San juan Rd @Aromas
Federal Aid Project No: (CA2017-2) 32L0 (458) / State Project No: 05180000681-N

5.1 | 120090 | S | Construction Area Signs LS 1
52 | 120100 | § i Traffic Control System ' LS 1
5.3 1§ 130100 Job Site Management LS 1
54 | 130300 Prepare Water Pollution Control LS 1
Program
55 | 170103 Clearing and Grubbing LS 1
56 | 839769 E;e!ocate Concrete Barrier (Type LE 280
57 | 394040 Place Asphait Concrete Dike L 280
{Type A) '
Rock Slope Protection (1/4 T,
5.8 721007 | F Method B} TON 40
Rock Slope Protection (1/2 7,
59 729011 | F Method B) TON 118
510 | 720011 | F Rock Slope Protection Fabric sy 427
(Class 8}
5.11 | 203031 Erosion-Controf {Hydroseed) SY 611
5.12 | 840505 6" Thermoplastic Traffic Stripe LF 280
5.13 | 999990 Mobilization ' LS 1
SUBTOTALS
TOTAL COST
F — Final Pay ltem
S — Specialty item
P — Partial Pay ftem
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4. PUBLIC WORKS CONTRACT.

The parties to this Agreement understand and agree that this is a Public Works Contract
pursuant to California Public Contract Code Section 7103.5 which states,

(a) As used in this section:

(1) “Public works contract” means a contract awarded through competitive bids by the
state or any of its political subdivisions or public agencies, on whose behalf the Attorney
General may bring an action pursuant to subdivision (c) of Section 16750 of the Business
and Professions Code , for the erection, construction, alteration, repair, or improvement
of any structure, building, road, or other improvement of any kind.

(2) “Awarding body” means the state or the subdivision or agency awarding a public
works contract.

(b) In entering into a public works contract or a subcontract to supply goods, services,
or materials pursuant to a public works contract, the contractor or subcontractor offers
and agrees to assign to the awarding body all rights, title, and interest in and to all
causes of action it may have under Section 4 of the Clayton Act ( 15 U.S.C. Sec. 15) or
under the Cartwright Act (Chapter 2 (commencing with Section 16700 ) of Part 2 of
Division 7 of the Business and Professions Code), arising from purchases of goods,
services, or materials pursuant to the public works contract or the subcontract. This
assignment shall be made and become effective at the time the awarding body tenders
final payment to the contractor, without further acknowledgment by the parties.

(c) Subdivision (b) shall be included in full in the specifications for the public works
contract or in the general provisions incorporated therein and shall be included in full in
the public works contract or in the general provisions incorporated therein.

IN WITNESS WHEREOF, the parties hereto have executed this AGREEMENT as of the last
date appearing below their respective signatures.

CONTRACTOR:

(Name of Company)

By: By:
Corp: Signature of Chair, President, or Vice-President Corp: Signature of Secretary, Asst. Secretary, CFO,
LLC: Signature of Managing Member Treasurer or Asst. Treasurer
LLC:  Signature of Managing Member

Printed Name Printed Name
Its: Its:
Title Title
Date: Date:
SLOPE REPAIR PROJECT 49
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COUNTY OF MONTEREY:

By:

Name: Neville Pereira, CBO, P.E.
Interim RMA Deputy Director of
Title: Public Works, Facilities & Parks

Dated:

APPROVE AS TO FORM

By:

Name: Mary Grace Perry
Title: Deputy County Counsel

Date:

By:

Name;

Title:

Date:

By:

Name:
Title: -

Date: .

APPROVE AS TO FISCAL TERMS

Gary Giboney

Chief Deputy Auditor-Controller

APPROVE AS TO INDEMNITY/
INSURANCE LANGUAGE )

leslie J, Girard

Chief Assistant County Counsel

*INSTRUCTIONS: If CONTRACTOR is a corporation, including non-profit corporations, the full legal name of the
corporation shall be set forth above together with the signatures of two (2) specified officers per California
Corporations Code Section 313. If CONTRACTOR is a Limited Liability Corporation (LLC), the full legal name of the
LLC shall be set forth above together with the signatures of two (2} managers. If CONTRACTOR is a partnership,
the name of the partnership shall be set forth above together with the signature of a partner who has authority to
execute this AGREEMENT on behalf of the partnership. If CONTRACTOR is contracting in an individual capacity, the
individual shall set forth the name of the business, if any, and shall personally sign the AGREEMENT.
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COUNTY OF MONTEREY

PAYMENT BOND
{Civil Code Section 9550)

WHEREAS, the County of Monterey has awarded to Principal, as Contractor, a Contract for
the foliowing project:

SLOPE REPAIR

VARIOUS LOCATIONS
Hall Rd @ Sill Rd . _ ~ Hall Rd @ Pini Rd
Federal Aid Project No: (CA2017-2) 32L0 (435) ~ Federal Aid Project No: (CA2017-2) 3210 (440)
State Project No: 05180000551-N State Project Nao: 0518000060L-N
Aromas Rd @MP 0.5 San Juan Rd @Aromas
Federal Aid Project No: [CA2017-2) 32L0 (438) Federal Aid Project No: (CA2017-2) 3210 [458)
State Project No: 0518000058L-N ‘ State Project No: 0518000068L-N

Hall Rd @1.as Lomas Rd
Federal Ald Project No: (CA2017-2) 3210 (439) -
State Project No: 0518000059L-N

AND WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with
said Contract, to secure the payment of claims of laborers, mechanics, materialmen, and other
persons furnishing labor and materials on the project, as provided by law.

NOW, THEREFORE, we , as Principal, and _

as Surety, are held and firmly
bound unto the County of Monterey, a political subdivision of the State of California
{(hereinafter called "County"), and to the persons named in California Civil Code section 9100 in
the penal sum of Dollars (S ; .

} for the payment of which sum in Iawful money of the United States, well and truly
to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns,
jointly and severally, firmly by these presents,

THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

if the Principal, or any of Principal's heirs, executors, administrators, successors, assigns,
or Subcontractors, (1) fails to pay in full all of the persons named in Civil Code Section 9100 with
respect to any labor or materials furnished by said persons on the project described above, or
(2) fails to pay in full all amounts due under the California Unemployment Insurance Code with
respect to work or labor performed on the project described above, or (3) fails to pay for any
amounts required to be deducted, withheld, and paid over to the Employment Development
Department from the wages of employees of the Principal and Subcontractors pursuant to
Unemployment Insurance Code Section 13020 with respect to such work and labor, then the
Surety shall pay for the same.

SLOPE REPAIR PROJECT 51
Varicus Locations .. ..o siiiwr, B . MGP (30519

b LR

P 5%




Surety hereby stipulates and agrees that no change, extension of time, alteration or
addition to the terms of the Contract on the call for bids, or to the work to be performed there
under, or the specifications accompanying the same, shall in any way affect its obligation under
this bond, and it does hereby waive notice of any such change, extension of time, alteration or
addition to the terms of said Contract or the call for bids, or to the work, or to the
specifications. :

If suit is brought upon this bond by the County and judgment is recovered, the Surety
shall pay all litigation expenses incurred by the County in such suit, including attorney’s fees,
court costs, expert witness fees and investigation expenses. :

This bond inures to the benefit of any of the persons named in Civil Code Section 9100,
and such persons or their assigns shall have a right of action in any suit brought upon this bond,
subject to any limitations set forth in Civil Code Sections 9550 et seq. (Civil Code, Division 4,
Part 6, Title 3, Chapter 5: Payment Bond for Public Works & Facilities).

IN WITNESS WHERE OF the above bounden parties have executed this instrument under
their several seals this- day of , 20 , the name and corporate seal of
each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

(Corporate Seal)
' Principal

By

Name and Title

(Corporate Seal)

Surety

By

_Name and Title _

(Attach notary acknowledgement for all signatures and original or certified copy of unresolved
appointment, attorney-in-fact certificate, power of attorney, by laws, or other instrument
entitling or authorizing person executing bond on behalf of Surety to do so.)
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COUNTY OF MONTEREY

PERFORMANCE BOND

WHEREAS, the County of Monterey has awarded to Prlnr:lpal
as Contractor, a Contract for the following project:

SLOPE REPAIR

VARIOUS LOCATIONS
Hall Rd @ Sill Rd  HalRd@PiniRd
Federal Aid Project No: (CA2017-2) 3210 {435) Federal Aid Project No: (CA2017-2) 3210 (440)
State Pro;ect Na: 0518000055L-N o State iject No; 0518000060L—N
Aromas Rd @MP.0.5 . San Juan Rd @Aroma
Federal Aid Project No: {CA2017-2) 3210 {438) Federal Aid Project No: (CA2017-2) 3210 {458)
State Project No: 0518000058L-N State Project No: 0518000068L-N

Hall Rd @Las Lomas Rd
Federal Aid Project No: (CA2017-2) 3210 [439]
State Project No: 0518000059L-N

WHEREAS, Principal, as Contractor, is required to furnish a bond i m connection W|th said
Contract, to secure the falthfu! performance of said Contract

NOW, THEREFORE, we L _ | _ _, as Principal, and

as Surety, are held and firmly
bound unto the County of Monterey, a political subdivision of the State of California
(hereinafter cailed "County"), in the penal sum of
Dollars ($ s . .}, for the payment of which sum in lawful money of the
United States, well and truly to be made, we bind ourselves, our heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT:

If the Principal, as Contractor, or Principal's heirs, executors, administrators, SUCCESSOrs,
or assigns, (1) shall in all things stand to and abide by and well and truly keep and perform the
covenants, conditions, and agreements in said Contract and any alteration thereof made as
therein provided, on Principal's part to be kept and performed, at the time and in the manner
therein specified and in all respects according to their true intent and meaning, and (2) shall
defend, indemnify and save harmless the County, the members of its board of supervisors, and
its officers, agents and employees as therein stipulated, then this obligation shall become null
and void; otherwise, it shall be and remain in full force and virtue.

Surety hereby stipulates and agrees that no change, extension of time, alteration, or
addition to the terms of the Contract or the call for bids, or to the work to be performed |
thereunder, or the specifications accompanying the same, shall in any way affect its obligation
under this bond, and it does hereby waive notice of any such change, extension of time,

SLOPE REPAIR PROJECT 53
- Various Locations e - MGPO03I0S19




alteration or addition to the terms of said Contract or the call for bids, or to the work, or to the
specifications.

Whenever the Principal, as Contractor, is in default, and is declared in default, under the
Contract by the County of Monterey, the County of Monterey having performed its obligation
under the Contract, Surety may promptly remedy the default, or shall promptly: '

(1) Complete the Contract in accordance with its terms or conditions, or

{2) Obtain a bid or bids for submission to County of Monterey for completing the
Contract in accordance with its terms or conditions, and upon determination by
County of Monterey and Surety of the lowest responsible and responsive bidder,
arrange for a Contract between such bidder and County of Monterey, and make

‘avallable as work progresses (even though there should be a default or a

succession of defauits under the Contract or Contracts of completion arranged
under this paragraph) sufficient funds to pay the cost of completion less the
balance of Contract price.

If suit is brought upon this bond by the County and judgment is recovered, the Surety shall
pay all litigation expenses incurred by the County in such suit, including attorney s fees, court
costs, expert witness fees and investigation expenses.

IN WITNESS WHEREOF, the above bounden parties have executed this mstrument under
their several sealsthis__ dayof ;20 thenameand
corporate seal of each corporate party being hereto affixed and these presents duly signed by
its undersigned representative, pursuant to authority of its governing body.

{Corporate Seal) _
: Principal

By

Name and Title _

(Corporate Seal)

Surety

By

‘Name and Title

(Attach notary acknowledgement for all signatures and original or certified copy of unresolved
appointment, attorney—m-fact certificate, power of attorney, by laws, or other mstrument
entitling or authonzmg person executing bond on behalf of Surety to do s0.)
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FORM FHWA -1273 REQUIRED CONTRACT PROVISIONS FEDERAL AID CONTRACTS:
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Form CP-CEM 2403(F) (New 10/99)
DISADVANTAGED BUSINESS ENTERPRISES (DBE) CHANGE IN CERTIFICATION
STATUS REPORT

The top of the form requires specific information regarding the construction project: Contract
Number, County, Route, Post Miles, the Administering Agency, the Contract Completion
Date, and the Bstimated Contract Amount, It requires the Prime Contractor’s name and
Business Address. The focus of the form is to substantiate and verify the actual DBE dollar
amount paid to Contractors on federally funded projects that had a changed in Certification
status during the course of the completion of the Contract. The two situations that are being
addressed by CP-CEM 2403(F) are, if a firm certified as a DBE and doing work on the
Contract during the course of the project becomes Decertified, and if a non-DBE firm doing
work on the Contract during the course of the project becomes Certified as a DBE.

The form has a column to enter the Contract Item No (or Item Nos.) as well as a column for the
Subcontractor’s Name, Business Address, Business Phone, and Contractor's Certification
Number,

The column entitled Amount Paid While Certified will be used to enter the actual dollar value
of the work performed by those Contractors who meet the conditions as outlined above during
the time period they are Certified as a DBE. This column on the CP-CEM-2403(F) should
only reflect the dollar value of work performed while the firm was Certified as a DBE.

The column called Certification/Decertification Date (Letter attached) will reflect either the
date of the Decertification Letter sent out by the Civil Rights Program or the date of the

+ Certification Certificate mailed out by the Civil Rights Program. Thereis a box to check that
support documentation is attached to the CP-CEM-2403 (F) form.

Thete is a Comments section for any additional information that may need to be provided
regarding any of the above transactions. .

The CEM—2403 (F) has an area at the bottom where the Contractor and the Resident Engineer
sign and date that the information provided is complete and correct

There is a Comiments section for any additional information that may need to be provided
regarding any of the above transactions.

The CEM—2403(F ) has an area at the bottom where the Contractor and the Resulent Engmeer
sign and date that the information provided is complete and correct. _
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FINAL REPORT — UTILIZATION OF
DISADVANTAGED BUSINESS
ENTERPRISES (DBE), FIRST-TIER
SUBCONTRACTORS

CEM 2402(F) (Rev. 02/2008)

The form requires specific information regarding the construction project: Contract Number, County, Route,
Post Miles, Federal Aid Project No., the Administering Agency, the Contract Completion Date and the
Estimated Contract Amount. It requires the prime Contractor name and business address. The focus of' the
form is to describe who did what by Contract item number and descriptions, asking for specific dollar values of
item work completed broken down by subcontractors who performed the work both DBE and non-DBE work
forces. DBE prime Confractors are required to show the date of work performed by their own forces along
with the corresponding dollar value of work.

The form has a column to enter the Contract Item No. (or Item No's) and description of work performed or
materials provided, as well as a column for the subcontractor name and business address. For those firms who are
DBE, there is a column to enter their DBE Certification Number. The DBE should provide their certification
number to the Contractor and notify the Contractor in writing with the date of the decertification if their status
should change during the course of the project.

The form has six (6) columns for the dollar value to be entered for the item work performed by the subcontractor.

The Non-DBE column is used to enter the dollar value of work performed for firms who are not certified
DBE.

The decision of which column to be used for entering the DBE dollar-value is based on what
program(s) status the firm is certified. This program status is determined by the California Unified
Certification Program by ethnicity, gender, ownership, and control issues at time of certification.
To confirm the certification status and program status, access the Department of Transportation
Civil Rights web site at: http://www.dot.ca.gov/hg/bep or by calling (916) 324-1700 or the toll free
number at (888) §10-6346.

Based on this DBE Program status, the following table depicts which column to be used:

DBE Program Status Column to be used

If program status shows DBE only with no other programs listed DBE

If a Contractor performing work as a DBE on the project becomes decertified and still performs work after
their decertification date, enter the total dollar value performed by this Contractor under the appropriate DBE
identification column.

If a Contractor performing work as a non-DBE on the project becomes certified as a DBE, enter the dollar
value of all work performed after certification as a DBE under the appropriate identification column.

Enter the total of each of the six (6) columns in Form CEM-2402(F).
Any changes to DBE certification must also be submitted on Form-CEM 2403(F).

Enter the Date Work Completed as well as the Date of Final Payment (the date when the prime Contractor made the
“final payment” to the subcontractor for the portion of work listed as being completed).

The Contractor and the resident engineer sign and date the form indicating that the information provided is
complete and correct.
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LOCAL AGENCY CONTRACTORS AND SUBCONTRACTORS INSTRUCTIONS FOR
COMPLETING FHWA 1391 FORM

The FHWA-1391 form shall be used to report the number of minority and non-minority employees by gender employed in
each work classification on a Federal Aid Contract. The “Job Categories” column is used to identify work classification.
When identifying work classification use only the categories listed on the form. Miscellaneous job categories are to be
incorporated in the most approgriate category listed on the form,

WHO MUST REPORT:

Each prime Contractér and subcontractor, regardless of tier, who hag a Federal Aid Coniract exceeding $10,000.

REPORT DATA:

Each Contractor is to collect data of the number of project personnel who worked all or any part of the tast full week of
July. Contractors who do not perform any work during the Iast full week of July must write “Not Applicable” across - -
the form, s:gn, date and return.

DUE DATE:

Due on or before the ISth of August.

DEFINITION OF TERMS:

OFFICIALS (Managers): Officers, project engineers, supenntendents etc., who have management level
responmbihty and authority, - : :

SUPERVISORS: Al levels of project supervision, if any, between manageinent and foremen

B - levels, ' ' : :
FOREMEN/WOMEN; = - " Men and women in direct charge of craﬁs workers and laborers performing work on.
' C the project. a
MECHANICS: - Equipment service and maintenance personnel,

LABORERS, SEMI-SKILLED: - AlI laborers cla551ﬁed by speclahzed type of work

LABORERS, UNSKILLED: Al Non- cla551ﬁed laborers

OTHERS: _; ' _ Miscellaneous job classiﬁcatidns: are to be incorporated in the most appropriate
category listed on the form. All employees on the project should be accounted for,
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()
{2)

3

4)

()

(6)

7
(8)
®

(10)

(1
(12)

BLOCK ENTRIES

CHECK APPROPRIATE BLOCK - Check only one (1) box,

NAME AND ADDRESS OF FIRM - Enter the firm’s name, street address, city, town, state and zip code, Do
not abbreviate.

FEDERAL ATDPROJECT NUMBER - Enter alt Federal Aid project number(s) associated with the Contract
mumber. (If you are 4 subcontractor and do not know the Federal Aid project number, contact the prite
Contractor), '

TYPE OF CONSTRUCTION - Enter type of work associated with the Contract number, (If you are a
subcontractor and do not know the {ype of construction, contact the prime Contractor).

COUNTY AND STATE — Enter all county(ies) and state(s) associated with the Contract number. (If youarca
subcontracior and do not know the county(ies) and state(s), contact the prime Contractor)

PERCENT COMPLETE — Enter percentage completed, based on the dollar amount of the Contract
completed,

BEGINNING CONSTRUCTION DATE - Entet date constraction began
DOLLAR AMOUNT OF CONTRACT — Enfer doliar amount of Contract, including amended amounts
ESTIMATED PEAXK EMPLOYMENT —

(a) Month and Year — Enter month and year of peak employment during the life cycle of the Contract _
(b) Number of Employees - Enter number of employees, based on the peak employment during the life of the
Contract.

EMPLOYMENT DATA — :

(Table A) — Enter number of employee(s) based on race, gender and job category during the reporting
petiod,

(Table B) — Enter number of apprentice(s) and on the job trainee(s) based on gender and job category during
the reporting period.

(Table C) — Enter number of apprentice(s) and on the job trainee(s) based on race and gender during the
reporting period. :

PREPARED BY - Signature and Title of Contractor’s Representative certifying the reported data to be true.

REVIEWED BY - Signature and Title of Local Agency Official reviewing data.

Note: Include Contract number in the block located at the top of the form.

Distribution: Prepared by the Contractor and subcontrao-tors and sent to the local agency. (1) Original - Local agency
project files {2) Copy —~ Caltrans Local Assistance District Engineer

SLOPE REPAIR PROJECT
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FORM FHWA-1022

The highway construction underway at this location is a
Federal or Federal-aid project and is subject to applicable
State and Federal laws, including Title 18, United States
Code, Section 1020, which reads as follows:

“Whoever, being an officer, agent, or employee of the United States, or any
State or Territory, or whoever, whether a person, association, firm or
corporation, knowingly makes any false statement, false representation or false
report as to the character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be performed, or the
costs thereof in connection with the submission of plans, maps, specifications,
contracts, or costs of construction of any highway or related project submitted
for approval to the Secretary of Transportation; or

Whoever, knowingly makes any false statement, false representation, false
report, or false claim with respect to the character, quality, quantity or cost of
any work performed or to be performed, or materials furnished or to be
furnished, in connection with the construction of any highway or related project
approved by the Secretary of Transportation; or

Whaever knowingly makes any false statement or false representation as to
a material fact in any statement, certificate, or report submitted pursuant to the
provision of the Federal Aid Road Act approved July 11, 1916 (39 Stat. 355) as
amended and supplemented,

Shall be fined under this fitle or imprisoned not more than five years, or both.”

Any person having reason to believe this statute is being
violated should report the same to the agency representative(s)

named below.
State Transportation Agency U.S. Department of Federal Highway Administration
Transpartation Division Administrater
Hotline for
Fraud, Waste, & Abuse
1-800-424-3071
FHWA Form-1022 (Ravised May2015)
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