Attachment A



JOC 2021: Summary of Contractor Adjustment Factors

R&B 2021- 01 R&B 2021-02 R&B 2021-03 R&B 2021-04
Granite Construction Graniterock Teichert Construction Papich Construction
Normal Working Hours-North County 1.1394 1.1300 1.1264 1.1249
Normal Working Hours-South County 1.0000 1.0500 1.0300 1.0800
Other than Normal Working Hours-North County 1.1394 1.1300 1.1304 1.1150
Other than Normal Working Hours-South County 1.0000 1.0500 1.0340 1.0800
Award Criteria 1.1115 1.1140 1.1079 1.1149
Fac 2021- 01 Fac 2021-02 Fac 2021-03 Fac 2021-04
Newton Construction Quinncon Jacob Construction Angeles Contractor
Normal Working Hours-General Facilities 1.0700 1.1100 1.1200 1.1400
Other than Normal Working Hours-General Facilities 1.0800 1.1200 1.1245 1.1400
Normal Working Hours-Detention Facilities 1.1000 1.1200 1.1245 1.1800
Other than Normal Working Hours-Detention Facilities 1.1000 1.1400 1.1258 1.1800
Award Criteria 1.0785 1.1165 1.1222 1.1480




JOC 2021 Facilities

Other
Other Other Other than Other
than Other than than Other than than Normal [Normal than Normal |Other than
Normal Normal [Normal Normal Normal [Normal |Normal Normal Normal ([Normal |Working (Working Normal [Normal |Working [Normal
Working Working |Working Working Working |Working |Working Working Working (Working |Hours- |Hours- Working (Working |Hours- |Working
Hours- Hours- Hours- Hours- Hours- Hours- Hours- Hours- Hours- Hours- Detentio |Detentio Hours- Hours- Detentio |Hours-
General General |Detention Detention |Award General |General |[Detention |Detention |Award General |General |n n Award General |General |n Detention |Award
Facilities 01 Bidder Name Facilities Facilities [Facilities Facilities Criteria |Facilities 02 Bidder Name |Facilities [Facilities |Facilities Facilities Criteria |Facilities 03 Bidder Name |Facilities |Facilities |Facilities |Facilities |Criteria |Facilities 04 Bidder Name [Facilities |Facilities |Facilities |Facilities Criteria
Newton Construction 1.0700 1.0800 1.1000 1.1000 1.0785|Newton Construction 1.0700 1.0800 1.1000 1.1000 1.0785|Newton Construction 1.0700 1.0800 1.1000 1.1000 1.0785|Newton Construction 1.0700 1.0800 1.1000 1.1000 1.0785]
Angeles Contractor, Inc. 1.1400( 1.1400 1.1800 1.1800| 1.1480]Angeles Contractor, Inc. 1.1400( 1.1400 1.1800 1.1800| 1.1480]Angeles Contractor, Inc. 1.1400| 1.1400| 1.1800( 1.1800| 1.1480]Angeles Contractor, Inc. 1.1400( 1.1400| 1.1800 1.1800( 1.1480
Staples Construction 1.3695 1.4195 1.4295 1.4795|  1.3990|Staples Construction 1.3695 1.4195 1.4295 1.4795 1.3990|Staples Construction 1.3695 1.4195 1.4295 1.4795 1.3990|Staples Construction 1.3695 1.4195 1.4295 1.4795| 1.3990
Quincon, Inc. 1.1100f 1.1200 1.1200 1.1400| 1.1165|Quincon, Inc. 1.1100f 1.1200 1.1200 1.1400f 1.1165|Quincon, Inc. 1.1100f 1.1200| 1.1200| 1.1400| 1.1165]Quincon, Inc. 1.1100f 1.1200| 1.1200 1.1400| 1.1165
Ausonio Incorporated 1.3300( 1.4800 1.4300 1.5800| 1.4025|Ausonio Incorporated 1.3300( 1.4800 1.4300 1.5800| 1.4025|Ausonio Incorporated 1.3300| 1.4800| 1.4300[ 1.5800| 1.4025|Ausonio Incorporated 1.3300( 1.4800| 1.4300 1.5800| 1.4025
Jacob Construction 1.1507| 1.1525 1.1525 1.1538| 1.1516]Jacob Construction 1.1327| 1.1345 1.1345 1.1358| 1.1336|Jacob Construction 1.1200| 1.1245| 1.1245| 1.1258| 1.1222]Jacob Construction 1.0900f 1.1045| 1.1045 1.1045| 1.0965
0.0000 0.0000| 0.0000| 0.0000
0.0000 0.0000| 0.0000| 0.0000
0.0000 0.0000| 0.0000| 0.0000
0.0000 0.0000| 0.0000| 0.0000




JOC 2021-Roads and Bridges (R&B)

Other Other Other Other Other Other Other Other
than than than than than than than than
Normal |Normal |[Normal [Normal Normal [Normal [Normal [Normal Normal |Normal |[Normal [Normal Normal [Normal [Normal [Normal
Working [Working [Working |Working Working [Working |Working |Working Working [Working [Working |Working Working [Working |Working |Working
Hours- Hours- Hours- Hours- Hours- Hours- Hours- Hours- Hours- Hours- Hours- Hours- Hours- Hours- Hours- Hours-
North South North South Award North South North South Award North South North South Award North South North South Award
R&B 01 Bidder Name County |County |County |County |Criteria |R&B 02 Bidder Name |County |County |County [County [Criteria |R&B 03 Bidder Name |County |[County [County [County [Criteria |R&B 04 Bidder Name [County [County [County [County |[Criteria
Newton Construction 1.1200( 1.1200| 1.1800| 1.1800| 1.1320]|Newton Construction 1.1200] 1.1200/ 1.1800| 1.1800f 1.1320JNewton Construction 1.1200( 1.1200| 1.1800| 1.1800| 1.1320]|Newton Construction 1.1200| 1.1200/ 1.1800| 1.1800f 1.1320
Granite Construction 1.1394 1.0000 1.1394 1.0000 1.1115]Granite Construction 1.1294 1.0000 1.1294 1.0000 1.1035]Granite Construction 1.1250 1.0000 1.1250 1.0000 1.1000]Granite Construction 1.1200 1.0000 1.1200 1.0000 1.0960
Precision Grade 1.1499| 1.1499| 1.1499| 1.1499| 1.1499|Precision Grade 1.1499| 1.1499| 1.1499| 1.1499| 1.1499|Precision Grade 1.1499| 1.1499| 1.1499| 1.1499| 1.1499|Precision Grade 1.1499| 1.1499| 1.1499| 1.1499| 1.1499
Quinn Con 1.1991] 1.2010{ 1.2020{ 1.2240( 1.2021}Quinn Con 1.1991| 1.2010f 1.2020| 1.2240{ 1.2021]Quinn Con 1.1991| 1.2010| 1.2020| 1.2240| 1.2021}Quinn Con 1.1991| 1.2010f 1.2020| 1.2240| 1.2021
Granite Rock 1.1300/ 1.0500| 1.1300{ 1.0500f 1.1140]Granite Rock 1.1300/ 1.0500f 1.1300| 1.0500| 1.1140]Granite Rock 1.1300/ 1.0500| 1.1300f 1.0500f 1.1140]Granite Rock 1.1300f 1.0500/ 1.1300| 1.0500{ 1.1140
Papich Construction 1.1499| 1.0950| 1.1550{ 1.1000f 1.1399]Papich Construction 1.1449| 1.0900| 1.1550| 1.0900f 1.1349]Papich Construction 1.1299| 1.0850| 1.1200{ 1.0850f 1.1199|Papich Construction 1.1249| 1.0800/ 1.1150| 1.0800| 1.1149
Teichart Construction 1.1353 1.0300 1.1393 1.0340 1.1150]Teichart Construction 1.1346 1.0300 1.1386 1.0340 1.1145]Teichart Construction 1.1264 1.0300 1.1304 1.0340 1.1079|Teichart Construction 1.1134 1.0300 1.1174 1.0340 1.0975
0.0000 0.0000 0.0000 0.0000
0.0000 0.0000 0.0000 0.0000
0.0000 0.0000 0.0000 0.0000
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