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STANDARD PLANS LIST 

The Standard Plans of 2018 and the Revised Standard Plans apply to this Contract. 

DocuSign Envelope ID: 595A13F6-61B3-4CFC-B6CB-92B49BC813CA



9

COUNTY OF MONTEREY 

PUBLIC WORKS, FACILITIES, AND PARKS 

NOTICE TO BIDDERS 

Sealed bids will be received at the OFFICE OF THE CLERK OF THE BOARD OF SUPERVISORS, COUNTY 
OF MONTEREY, 168 W. ALISAL STREET 1ST

 FLOOR, SALINAS, CALIFORNIA 93901 (MAILING ADDRESS: 
P O BOX 1728, SALINAS, CALIFORNIA 93902-1728), until 2:00 p.m., on January 14, 2022 for the 

RIVER ROAD EMERGENY PROJECT AT FAIRVIEW ROAD 

PROJECT NO. 7210 

STATE PROJECT NO: 

FEDERAL AID PROJECT NO: ER-15A7 (001) 

As shown on the plans, at which time they will be publicly opened and read in the Board of 

Supervisors’ Board Chambers. 

The general work description for the “River Road Emergency Repair at Fairview Road” is the 

construction for the repairs of the drainage channel below River Road and Repair of River Road, 

including but not limited to clearing and grubbing, traffic control, excavation and backfill, storm 

drain pipe culvert installation, culvert concrete encasement installation, head walls, retaining walls, 

wing walls, cutoff walls, drainage system, slope protection including riprap pads, and pavement. 

Such other items or details, not mentioned above, that are required by the Construction Plans, 

Standard Specifications, Standard Plans, or these Special Provisions, shall be performed, placed, 

constructed, and/or installed.  The Engineer’s Estimate for the construction costs is $1,792,800. 

The County of Monterey affirms that in any Contract entered into pursuant to this advertisement, 

disadvantage business enterprise will be afforded full opportunity to submit bids in response to this 

invitation. 

The DBE Contract goal is Seven percent (7%). 

For the Federal Training Program, the number of trainees or apprentices is 1. 

The Bidder shall possess a valid Class A General Engineering Contractor’s license. 

The Contractor awarded the Contract shall begin work when authorized by the County of Monterey. 

This work shall be diligently prosecuted to completion before the expiration of 145 CALENDAR 

DAYS beginning on the date listed on the issuance of the “Notice to Proceed” 

A bidder's bond, issued by an admitted corporate surety company in an amount equal to at least ten 

percent (10%) of the amount bid, must accompany the bid. 

The successful bidder shall furnish a payment bond and a performance bond each in the amount of 

one hundred percent (100%) of the Contract. 

RIVER ROAD EMERGENCY REPAIR AT FAIRVIEW ROAD 

PROJECT NO. 7210 
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The Contract Documents are available ELECTRONICALLY and can be downloaded for free at the 

following Monterey County website: https://www.co.monterey.ca.us/government/departments-i-

z/resource-management-agency-rma-/public-works-facilities/projects-out-to-bid.  Plan holders must 

register before they can view or download the documents.  A copy of the electronic files on compact-

disc (CD) is also available at MONTEREY COUNTY DEPARTMENT OF PUBLIC WORKS, 1441 

SHILLING PLACE, 2ND FLOOR, SALINAS, CALIFORNIA 93901 for a nonrefundable fee of $5.00.  The 

electronic files can be used to print the project plans, project specifications, and other such 

documents at various printing companies. 

 

Pursuant to California Labor Code Section 1773, the general prevailing wage rates in the county, or 

counties, in which the work is to be done have been determined by the Director of the California 

Department of Industrial Relations and are available at the Department of Public Works, 168 W. 

Alisal Street, 2nd Floor, Salinas, California 93901, and available from the California Department of 

Industrial Relations’ Internet web site at http://www.dir.ca.gov/DLSR/PWD. 
 

Pursuant to Labor Code Section 1771.1(a), a Contractor or subcontractor shall not be qualified to 

bid on, be listed in a bid proposal, subject to the requirements of Public Contract Code Section 4104, 

or engage in the performance of any Contract for public work, as defined in this chapter, unless 

currently registered and qualified to perform public work pursuant to Labor Code Section 1725.5.  

It is not a violation of Labor Code Section 1771.1(a) for an unregistered Contractor to submit a bid 

that is authorized by Business and Professions Code Section 7029.1 or by Public Contract Code 

Sections 10164 or 20103.5, provided the Contractor is registered to perform public work pursuant 

to Labor Code Section 1725.5 at the time the Contract is awarded. 
 

This project is subject to compliance monitoring and enforcement by the Department of Industrial 

Relations.  
 

Pursuant to Public Contract Code Section 22300, the Contractor may substitute securities for any 

moneys withheld by the County to ensure performance under the Contract. 
 

Attention is directed to the Federal minimum wage rate requirements in the Special Provision. If 

there is a difference between the minimum wage rates predetermined by the Secretary of Labor and 

the general prevailing wage rates determined by the Director of the California Department of 

Industrial Relations for similar classifications of labor, the Contractor and subcontractors shall pay 

not less than the higher wage rate.  The Department will not accept lower State wage rates not 

specifically included in the Federal minimum wage determinations.  This includes "helper" (or other 

classifications based on hours of experience) or any other classification not appearing in the Federal 

wage determinations.  Where Federal wage determinations do not contain the State wage rate 

determination otherwise available for use by the Contractor and subcontractors, the Contractor and 

subcontractors shall pay not less than the Federal minimum wage rate, which most closely 

approximates the duties of the employees in question. 
 

Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities 

should call the U.S. Department of Transportation (1-800-424-9071) “hotline,” between 8:00 am 

and 5:00 pm, and report these activities. 
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The County reserves the right to reject any or all bids or to waive any irregularities or informalities 

in any bids or in the bidding. 
 

Date: October 8, 2021 RANDALL ISHII, P.E., DIRECTOR 

PUBLIC WORKS FACILITIES & PARKS 

COUNTY OF MONTEREY 

  

DocuSign Envelope ID: 595A13F6-61B3-4CFC-B6CB-92B49BC813CA



 

RIVER ROAD EMERGENCY REPAIR AT FAIRVIEW ROAD  

PROJECT NO. 7210 

12 

 

PUBLIC WORKS FACILITIES & PARKS 

COUNTY OF MONTEREY 

STATE OF CALIFORNIA 
 

SPECIAL PROVISIONS 
 

RIVER ROAD EMERGENCY REPAIR AT FAIRVIEW ROAD 

PROJECT NO. 7210 

STATE PROJECT NO: 

FEDERAL AID PROJECT NO: ER-15A7 (001) 

 

 

SECTION 1 – DEFINITION AND TERMS 

1-1.01 SPECIFICATIONS AND PLANS: 

The work embraced herein shall be done in accordance with the Standard Specifications and 

Standard Plans, of 2018, of the State of California, Department of Transportation, as revised, insofar 

as the same may apply and in accordance with the following Special Provisions: 

 

In case of conflict between the Standard Specifications and these Special Provisions, the 

Special Provisions shall take precedence over and be used in lieu of such conflicting portions. 

The listing of certain salient sections from the Standard Specifications and these Special Provisions 

shall not in any way relieve the Contractor of complying with each and every section of the Standard 

Specifications. 

 

Revisions to the Standard Specifications set forth in these special provisions shall be considered as 

part of the Standard Specifications for the purposes set forth in Section 5-1.02 “Contract 

Components” of the Standard Specifications.  Whenever either the term “Standard Specifications is 

revised” or the term “Standard Specifications are revised” is used in the special provisions, the 

indented text or table following the term shall be considered Revised Standard Specifications.  In 

case of conflict between such revisions and the Standard Specifications, the revision shall take 

precedence over and be used in lieu of the conflicting portions. 

1-1.02 INTERPRETATION OF STANDARD SPECIFICATIONS: 

For the purpose of this Contract, certain terms or pronouns in place of them used throughout the 

Standard Specifications, shall be interpreted as follows:  Attention is directed to Section 1, 

“Definition and Terms,” of the Standard Specifications and these Special Provisions: 

1-1.03 DEFINITIONS: 

The following terms defined in Section 1-1.07, “Definitions,” of the Standard Specifications shall 

be interpreted to have the following meaning and intent: 

 

State:   County of Monterey 

 

Department:  Public Works Facilities and Parks 

 

Director:  Chair of the Board of Supervisors 
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Engineer: Deputy Director of Public Works Facilities and Parks, acting either 

directly or through properly authorized agents, such agents acting 

within the scope of the particular duties entrusted to them. 

 

1-1.04 DEFINITIONS IN SPECIAL PROVISIONS: 

Whenever in the Special Provisions and other Contract documents, the following terms, or pronouns 

in place of them are used, the intent and meaning shall be interpreted as follows: 

 

 Clerk of the Board:  The Clerk of the Monterey County Board of Supervisors 

 

Director of Public Works: The Deputy Director of Public Works Facilities & Parks of 

Monterey County. 

 

 Attorney General:  County Counsel of Monterey County 

 

Laboratory: Any established laboratory designated by the Engineer to test 

materials and work involved in the Contract. 

 

County: County of Monterey 

 

Caltrans: California Department of Transportation 

 

Board of Supervisors: The governing body of the County of Monterey 

 

Authorized Material List:  Caltrans prequalified products list 

 

Standard Plans: 2018 Standard Plans and Revised Standard Plans of the State 

of California, Department of Transportation 

 

Standard Specifications: 2018 Standard Specifications and Revised Standard 

Specifications of the State of California, Department of 

Transportation 

 

Business day: Day on the calendar except a Saturday, Sunday, and a holiday 

 

PLAC: Permits, licenses, agreements, certifications, and approvals 

 

1-1.05 STATE HOLIDAYS: 

Attention is directed to definition of holiday in Section 1-1.07B “Glossary,” of the Standard 

Specifications. 

1-1.06 BID ITEMS AND APPLICABLE SECTIONS: 

The bid items are set forth in Book Two “Bid Form”.  The first 2 digits of a bid item code correspond 

to the specification section number with the same 2 first digits. 
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SECTION 2 – BIDDING 

2-1.01 GENERAL: 

The bidder’s attention is directed to the provisions in Section 2, “Bidding,” of the Standard 

Specifications and these Special Provisions for the requirements and conditions which he/she/it must 

observe in the preparation and the submission of the bid. 

 

The Bidder’s Bond form mentioned in the last paragraph in Section 2-1.34, “Bidder’s Security,” of 

the Standard Specifications will be found in the Bid Form, Book Two.  Bidder’s security in the form 

of cashier’s check or certified check shall be made payable to the County of Monterey. 

 

In conformance with Public Contract Code Section 7106, a Noncollusion Declaration is included in 

the Bid Form, Book Two.  Signing the Bid shall also constitute signature of the Noncollusion 

Declaration. 

 

This Contract will require a Class “A” General Engineering Contractor’s license.  

2-1.02 DISADVANTAGE BUSINESS ENTERPRISE (DBE): 

The bidder’s attention is directed to the provisions in Section 2-1.12, “Disadvantage Business 

Enterprise,” of the Standard Specifications for federal-aid Contract. 

 

The contractor, subrecipient or subcontractor shall take necessary and reasonable steps to ensure that 

DBEs have opportunity to participate in the contract (49 CFR 26). To ensure equal participation of 

DBEs provided in 49 CFR 26.5, the Agency shows a contract goal for DBEs. The prime contractor 

shall make work available to DBEs and select work parts consistent with available DBE 

subcontractors and suppliers. 

 

The prime contractor shall meet the DBE goal shown elsewhere in these special provisions or 

demonstrate that they made adequate good faith efforts to meet this goal. 

 

It is the prime contractor’s responsibility to verify that the DBE firm is certified as DBE at date of 

bid opening and document the record by printing out the California Unified Certification Program 

(CUCP) data for each DBE firm. A list of DBEs certified by the CUCP can be found 

https://dot.ca.gov/programs/civil-rights/dbe-search. 

 

All DBE participation will count toward the California Department of Transportation’s federally 

mandated statewide overall DBE goal. 

Credit for materials or supplies you purchase from DBEs counts towards the goal in the following 

manner: 

• One Hundred percent (100%) counts if the materials or supplies are obtained from 

a DBE manufacturer. 

• Sixty percent (60%) counts if the materials or supplies are obtained from a DBE 

regular dealer. 

• Only fees, commissions, and charges for assistance in the procurement and 

delivery of materials or supplies count if obtained from a DBE that is neither a 
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manufacturer nor regular dealer.  49 CFR 26.55 defines “manufacturer” and 

“regular dealer.” 

You receive credit towards the goal if you employ a DBE trucking company that performs a 

commercially useful function as defined in 49 CFR 26.55(d)(1) through (4), (6) and (7). 

2-1.02A NONDISCRIMINATION STATEMENT 

The contractor, subrecipient or subcontractor will never exclude any person from participation in, 

deny any person the benefits of, or otherwise discriminate against anyone in connection with the 

award and performance of any contract covered by 49 CFR 26 on the basis of race, color, sex, or 

national origin. In administering the Local Agency components of the DBE Program Plan, the 

contractor, subrecipient or subcontractor will not, directly, or through contractual or other 

arrangements, use criteria or methods of administration that have the effect of defeating or 

substantially impairing accomplishment of the objectives of the DBE Program Plan with respect to 

individuals of a particular race, color, sex, or national origin.  

2-1.02B CONTRACT ASSURANCE 

Under 49 CFR 26.13(b):  

The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, 

national origin, or sex in the performance of this contract. The contractor shall carry out applicable 

requirements of 49 CFR 26 in the award and administration of federal-aid contracts. Failure by the 

contractor to carry out these requirements is a material breach of this contract, which may result in 

the termination of this contract or such other remedy as the recipient deems appropriate, which 

may include, but is not limited to: 

(1) Withholding monthly progress payments; 

(2) Assessing sanctions; 

(3) Liquidated damages; and/or 

(4) Disqualifying the contractor from future bidding as non-responsible. 

2-1.02C PROMPT PROGRESS PAYMENT 

The prime contractor or subcontractor shall pay to any subcontractor, not later than seven days 

after receipt of each progress payment, unless otherwise agreed to in writing, the respective 

amounts allowed the contractor on account of the work performed by the subcontractors, to the 

extent of each subcontractor’s interest therein. In the event that there is a good faith dispute over 

all or any portion of the amount due on a progress  

payment from the prime contractor or subcontractor to a subcontractor, the prime contractor or 

subcontractor may withhold no more than 150 percent of the disputed amount. Any violation of 

this requirement shall constitute a cause for disciplinary action and shall subject the licensee to a 

penalty, payable to the subcontractor, of 2 percent of the amount due per month for every month 

that payment is not made.  

In any action for the collection of funds wrongfully withheld, the prevailing party shall be entitled 

to his or her attorney’s fees and costs. The sanctions authorized under this requirement shall be 

separate from, and in addition to, all other remedies, either civil, administrative, or criminal. This 

clause applies to both DBE and non-DBE subcontractors. 

2-1.02D PROMPT PAYMENT OF WITHHELD FUNDS TO SUBCONTRACTORS 

Attention is directed to the provisions in Public Contract Code Sections 10262 and 10262.5 and 

Business and Professions Code Section 7108.5 concerning prompt payment to subcontractors. 
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The County may hold retainage from the prime contractor and shall make prompt and regular 

incremental acceptances of portions, as determined by the County, of the contract work, and pay 

retainage to the prime contractor based on these acceptances. The County shall designate one of the 

methods below in the contract to ensure prompt and full payment of any retainage kept by the prime 

contractor or subcontractor to a subcontractor. 

 

No retainage will be held by the County from progress payments due the prime Contractor.  

A prime Contractor or subcontractor shall pay any subcontractor not later than seven (7) days 

of receipt of each progress payment in accordance with the provision in California Business 

and Professions Code Section 7108.5 concerning prompt payment to subcontractors.  The 

seven (7) days is applicable unless a longer period is agreed to in writing.  Federal law 

(49CFR26.29) requires that any delay or postponement of payment over the 30 days may 

take place only for good cause and with the agency’s prior written approval.  Any violation 

of this provision shall subject the violating prime Contractor or subcontractor to the penalties, 

sanctions and other remedies specified in Business and Professions Code Section 7108.5. 

These requirements shall not be construed to limit or impair any contractual, administrative, 

or judicial remedies otherwise available to the prime Contractor or subcontractor in the event 

of a dispute involving late payment or nonpayment by the prime Contractor, deficient 

subcontract performance, or noncompliance by a subcontractor.  

 

Any violation of these provisions shall subject the violating prime contractor or subcontractor to the 

penalties, sanctions and other remedies specified therein. These requirements shall not be construed 

to limit or impair any contractual, administrative, or judicial remedies otherwise available to the 

prime contractor or subcontractor in the event of a dispute involving late payment or nonpayment 

by the prime contractor, deficient subcontract performance, or noncompliance by a subcontractor. 

This provision applies to both DBE and non-DBE subcontractors. 

 

2-1.02E TERMINATION AND SUBTITUTION OF DBE SUBCONTRACTORS 

The prime contractor shall utilize the specific DBEs listed to perform the work and supply the 

materials for which each is listed unless the contractor obtains the County’s written consent. The 

prime contractor shall not terminate or substitute a listed DBE for convenience and perform the work 

with their own forces or obtain materials from other sources without prior written authorization from 

the Agency. Unless the Agency’s prior written consent is provided, the contractor shall not be 

entitled to any payment for work or material unless it is performed or supplied by the listed DBE on 

the Exhibit 15-G Construction Contract DBE Commitment form, included in the Bid.  

 

The Agency authorizes a request to use other forces or sources of materials if the bidder shows any 

of the following justifications: 

 

1. Listed DBE fails or refuses to execute a written contract based on plans and specifications 

for the project. 

2. The Local Agency stipulated that a bond is a condition of executing the subcontract and the 

listed DBE fails to meet the Local Agency’s bond requirements. 

3. Work requires a contractor's license and listed DBE does not have a valid license under 

Contractors License Law. 

DocuSign Envelope ID: 595A13F6-61B3-4CFC-B6CB-92B49BC813CA



 

RIVER ROAD EMERGENCY REPAIR AT FAIRVIEW ROAD  

PROJECT NO. 7210 

17 

4. Listed DBE fails or refuses to perform the work or furnish the listed materials (failing or 

refusing to perform is not an allowable reason to remove a DBE if the failure or refusal is a 

result of bad faith or discrimination). 

5. Listed DBE's work is unsatisfactory and not in compliance with the contract. 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 

7. Listed DBE becomes bankrupt or insolvent. 

8. Listed DBE voluntarily withdraws with written notice from the Contract 

9. Listed DBE is ineligible to receive credit for the type of work required. 

10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on 

the Contract. 

11. The Agency determines other documented good cause. 

 

The prime contractor shall notify the original DBE of the intent to use other forces or material 

sources and provide the reasons, allowing the DBE 5 days to respond to the notice and advise the 

prime contractor and the Agency of the reasons why the use of other forces or sources of materials 

should not occur. 

 

The prime contractor’s request to use other forces or material sources must include: 

 

1. One or more of the reasons listed in the preceding paragraph. 

2. Notices from the prime contractor to the DBE regarding the request. 

3. Notices from the DBEs to the prime contractor regarding the request. 

 

If a listed DBE is terminated or substituted, the prime contractor must make good faith efforts to 

find another DBE to substitute for the original DBE. The substitute DBE must perform at least the 

same amount of work as the original DBE under the contract to the extent needed to meet or exceed 

the DBE goal. 

 

2-1.02F COMMITMENT AND UTILIZATION 

 

Submit the Exhibit 15-G Construction Contract DBE Commitment form, included in the Bid 

book.  If the form is not submitted with the bid, remove the form from the Bid book before 

submitting your bid. 

The bidder shall complete, and sign Exhibit 15-G Construction Contract DBE Commitment 

included in the contract documents regardless of whether DBE participation is reported. The 

bidder shall provide written confirmation from each DBE that the DBE is participating in the 

Contract. A copy of a DBE’s quote serves as written confirmation. If a DBE is participating in 

as a joint venture partner, the bidder shall submit a copy of the joint venture agreement. 

If the DBE Commitment form is not submitted with the bid, the apparent low bidder, the 2nd low 

bidder, and the 3rd low bidder must complete and submit the DBE Commitment form to the 

Agency.  DBE Commitment form must be received by the Agency no later than 4:00 p.m. on the 

4th business day after bid opening. 

Use each DBE subcontractor as listed on Exhibit 12-B Bidder’s List of Subcontractors (DBE 

and Non-DBE) and Exhibit 15-G Construction Contract DBE Commitment form unless you 

receive authorization for a substitution. 
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The Agency requests the Contractor to: 

1. Notify the Engineer of any changes to its anticipated DBE participation 

2. Provide this notification before starting the affected work 

3. Maintain records including: 

▪ Name and business address of each 1st-tier subcontractor.  

▪ Name and business address of each DBE subcontractor, DBE vendor, and 

DBE trucking company, regardless of tier. 

▪ Date of payment and total amount paid to each business. 

If you are a DBE Contractor, include the date of work performed by your own forces and the 

corresponding value of the work. 

Before the 15th of each month, submit a Monthly DBE Trucking Verification form. 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the 

decertification date.  If a business becomes a certified DBE before completing its work, the 

business must notify you in writing of the certification date.  Submit the notifications.  On work 

completion, complete a Disadvantaged Business Enterprises (DBE) Certification Status Change, 

Exhibit 17-O, form.  Submit the form within 30 days of Contract acceptance. 

Upon work completion, complete Exhibit 17-F Final Report – Utilization of Disadvantaged 

Business Enterprises (DBE), First-Tier Subcontractors.  Submit it within 90 days of Contract 

acceptance.  The Agency will withhold $10,000 until the form is submitted.  The Agency releases 

the withhold upon submission of the completed form. 

 

DBEs must perform work or supply materials as listed in the Exhibit 15-G Local Agency Bidder 

DBE Commitment (Construction Contracts) form, included in the Bid. 

 

The substitute DBE must be certified as a DBE at the time of request for substitution. 

Other bidders do not need to submit the DBE Commitment form unless the Agency requests it.  

If the Agency requests you to submit a DBE Commitment form, submit the completed form 

within four (4) business days of the request. 

If you do not submit the DBE Commitment form within the specified time, the Agency will find 

your bid nonresponsive. 

 

GOOD FAITH EFFORTS SUBMITTAL 

 

If you have not met the DBE goal, complete and submit the DBE Information – Good Faith 

Efforts, Exhibit 15-H, form with the bid showing that you made adequate good faith efforts to 

meet the goal.  Only good faith efforts directed towards obtaining participation by DBEs will be 

considered.  If good faith efforts documentation is not submitted with the bid, it must be received 

by the Agency no later than 4:00 p.m. on the fourth (4th) business day after bid opening. 

 

If your DBE Commitment form shows that you have met the DBE goal or if you are required to 

submit the DBE Commitment form, you must also submit good faith efforts documentation 

within the specified time to protect your eligibility for award of the Contract in the event the 

Agency finds that the DBE goal has not been met. 
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Good faith efforts documentation must include the following information and supporting 

documents, as necessary: 

1. Items of work you have made available to DBE firms.  Identify those items of 

work you might otherwise perform with your own forces and those items that 

have been broken down into economically feasible units to facilitate DBE 

participation.  For each item listed, show the dollar value and percentage of the 

total Contract.  It is your responsibility to demonstrate that sufficient work to meet 

the goal was made available to DBE firms. 

2. Names of certified DBEs and dates on which they were solicited to bid on the 

project. Include the items of work offered.  Describe the methods used for 

following up initial solicitations to determine with certainty if the DBEs were 

interested, and the dates of the follow-up.  Attach supporting documents such as 

copies of letters, memos, facsimiles sent, telephone logs, telephone billing 

statements, and other evidence of solicitation.  You are reminded to solicit 

certified DBEs through all reasonable and available means and provide sufficient 

time to allow DBEs to respond. 

3. Name of selected firm and its status as a DBE for each item of work made 

available.  Include name, address, and telephone number of each DBE that 

provided a quote and their price quote.  If the firm selected for the item is not a 

DBE, provide the reasons for the selection. 

4. Name and date of each publication in which you requested DBE participation for 

the project.  Attach copies of the published advertisements. 

5. Names of agencies and dates on which they were contacted to provide assistance 

in contacting, recruiting, and using DBE firms.  If the agencies were contacted in 

writing, provide copies of supporting documents. 

6. List of efforts made to provide interested DBEs with adequate information about 

the plans, specifications, and requirements of the Contract to assist them in 

responding to a solicitation.  If you have provided information, identify the name 

of the DBE assisted, the nature of the information provided, and date of contact.  

Provide copies of supporting documents, as appropriate. 

7. List of efforts made to assist interested DBEs in obtaining bonding, lines of credit, 

insurance, necessary equipment, supplies, and materials, excluding supplies and 

equipment that the DBE subcontractor purchases or leases from the prime 

Contractor or its affiliate.  If such assistance is provided by you, identify the name 

of the DBE assisted, nature of the assistance offered, and date assistance was 

provided.  Provide copies of supporting documents, as appropriate. 

8. Any additional data to support demonstration of good faith efforts. 

The Agency may consider DBE commitments of the second (2nd) and third (3rd) bidders when 

determining whether the low bidder made good faith efforts to meet the DBE goal. 

2-1.02G DBE RUNNING TALLY OF ATTAINMENTS 

After submitting an invoice for reimbursement that includes a payment to a DBE, but no later than 

the 10th of the following month, the prime contractor/consultant shall complete and email the 

Exhibit 9- F: Disadvantaged Business Enterprise Running Tally of Payments to 

business.support.unit@dot.ca.gov with a copy to the Agency. 
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2-1.03 BID OPENING: 

The Agency publicly opens and reads bids at the time and place shown on the Notice to Bidders. 

2-1.04 BID RIGGING: 

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging 

activities.  Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities.  The 

hotline number is (800) 424-9071.  The service is available 24 hours seven (7) days a week and is 

confidential and anonymous.  The hotline is part of the DOT’s effort to identify and investigate 

highway construction Contract fraud and abuse and is operated under the direction of the DOT 

Inspector General. 

2-1.05 SUBCONTRACTORS LIST: 

Each bid shall have listed therein the name and address of each Subcontractor to whom the bidder 

proposes to subcontract portions of the work in an amount in excess of one-half of one percent of 

his total bid or $10,000, whichever is greater, in accordance with the Subletting and Subcontracting 

Fair Practices Act, commencing with Public Contract Code Section 4100. 

 

The bidder’s attention is directed to other provisions of said Act related to the imposition of penalties 

for a failure to observe its provisions by using unauthorized Subcontractors or by making 

unauthorized substitutions. 

 

A sheet for listing the Subcontractors, as required herein by law, is included in the Bid. 

2-1.06 JOB SITE AND DOCUMENT EXAMINATION: 

The bidder shall examine carefully the site of the work contemplated, the specifications, and the 

proposal and Contract forms therefor.  The submission of a bid shall be conclusive evidence that the 

bidder has investigated and is satisfied as to the general and local conditions to be encountered, as 

to the character, quality and scope of work to be performed, the quantities of materials to be furnished 

and as to the requirements of the proposal, plans, specifications and the Contract. 

 

Where dimensions of new construction required by this contract are dependent on the dimensions of 

existing features, the Contractor shall verify the controlling field dimensions and shall be responsible 

for adjusting dimensions of the work to fit existing conditions. 

 

The submission of a bid shall also be conclusive evidence that the bidder is satisfied as to the 

character, quality and quantity of surface and subsurface materials or obstacles to be encountered 

insofar as this information was reasonably ascertainable from an inspection of the site as well as 

from the specifications made a part of the Contract. 
 

All bidder inquiries about the meaning or intent of the Contract Documents submitted to the Engineer 

shall be in writing.  Replies to the inquiries will be in the form of addenda and will be mailed, faxed, 

or delivered to all parties recorded by the Engineer as having received the bidding documents.  Issued 

addenda shall be considered as part of the Contract Documents.  Bidder inquiries received less than 

ten (10) days prior to the date of bid opening will not be answered.  Oral and other interpretations or 

clarifications will be without legal effect. 

 

The County assumes no responsibility for conclusions or interpretations made by a bidder or 

Contractor based on the information or data made available by the County.  The County does not 
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assume responsibility for representation made by its officers or agents before the execution of the 

Contract concerning surface or subsurface conditions, unless that representation is expressly stated 

in the Contract. 
 

No conclusions or interpretations made by a bidder or Contractor from the information and data 

made available by the County will relieve a bidder or Contractor from properly fulfilling the terms 

of the Contract. 
 

 

 

SECTION 3 - CONTRACT AWARD AND EXECUTION 

3-1.01 GENERAL: 

The bidder’s attention is directed to the provisions in Section 3, “Contract Award and Execution,” 

of the Standard Specifications and these special provisions for the requirements and conditions 

concerning award and execution of Contract. 

3-1.02 CONTRACT AWARD: 

If the Agency awards the Contract, the award is made to the lowest responsible bidder. 

In lieu of Section 3-1.04, “Contract Award,” of the Standard Specification, insert the following: 

 

Bidders who wish to lodge a protest as to the award of the bid must do so before 5 p.m. of the fifth 

(5th) business day following the notice of intent to award the Contract.  Failure to timely file a 

written protest shall constitute a waiver of right to protest.  Untimely protests will not be accepted 

or considered.  Bid protests must be submitted, in writing, to: MONTEREY COUNTY PUBLIC 

WORKS FACILITIES AND PARKS TO THE ATTENTION OF THE PROJECT MANAGER, 1441 

SCHILLING PLACE, 2ND FLOOR, SALINAS, CALIFORNIA 93901-2438.  Protests may be hand-

delivered or sent via facsimile (831)755-4958, certified United States Postal Service (USPS) mail, 

or E-mail to the attention of Project Manager Enrique Saavedra  at 

saavedraem@co.monterey.ca.us.  Bid protests must include the project name and project number, a 

complete statement describing the basis for the bid protest, including a detailed statement of all 

legal and factual grounds for the protest, any documentation supporting the protestor’s grounds for 

the protest, and the form of relief requested and the legal basis for such relief.  The party lodging 

the protest must also include their contact information including mailing address, telephone 

number, and E-mail address. 

 

If a valid protest is timely filed, the Department shall investigate the bid protest.  The 

protested bidder shall have three (3) business days to respond to any Department of Public 

Works requests to provide additional information.  The Department shall respond to the 

protesting party, stating its findings.  The Department Director shall make a recommendation 

to the Board regarding the bid protest. 

 

The award of the Contract, if it be awarded, will be to the lowest responsible bidder soon 

after bid opening, whose bid complies with all the requirements prescribed. 

 

In determining the lowest “responsible” Bidder, consideration shall be given to the general 

competency of Bidder in regards to the work covered by the bid. 
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The Contract shall be executed by the successful bidder and shall be returned, together with 

the Contract bonds and insurance certificates, to the MONTEREY COUNTY PUBLIC WORKS 

DEPARTMENT so that it is received within ten (10) days, not including Saturdays, Sundays 

and legal holidays, after the bidder has received the Contract for execution.  Failure to do so 

shall be just cause for forfeiture of the bid guaranty.  The executed Contract documents shall 

be delivered to the following address:   

MONTEREY COUNTY PUBLIC WORKS FACILITIES AND PARKS, 1441 SCHILLING PLACE, 2ND 

FLOOR, SALINAS, CALIFORNIA, 93901-2438. 

3-1.03 CONTRACT BONDS (PUB. CONT. CODE 10221 AND 10222): 

In lieu of the second paragraph in Section 3-1.05 “Contract Bonds” of the Standard Specifications, 

the following shall be inserted: 
 

2. Performance bond to guarantee the faithful performance of the Contract. This bond must 

be equal to at least One Hundred percent (100%) of the total bid. 

 

The two (2) bonds shall be written by an admitted corporate surety. 

3-1.04 CONTRACTOR LICENSE: 

Attention is directed to the provisions in Section 3-1.06, “Contractor License” of the Standard 

Specification for federal-aid Contract. 

 

The Contractor must be properly licensed as a Contractor from Contract award through Contract 

acceptance (Public Contract Code § 10164). 

3-1.05 CONTRACTOR REGISTRATION WITH THE DEPARTMENT OF INDUSTRIAL 

RELATIONS: 

Attention is directed to Department of Industrial Relations Contractor registration for public works 

project. 

 

Pursuant to Labor Code Section 1771.1(a), a Contractor or subcontractor shall not be qualified to 

bid on, be listed in a bid proposal, subject to the requirements of Public Contract Code Section 

4104, or engage in the performance of any Contract for public work, as defined in this chapter, 

unless currently registered and qualified to perform public work pursuant to Labor Code Section 

1725.5.  It is not a violation of Labor Code Section 1771.1(a) for an unregistered Contractor to 

submit a bid that is authorized by Business and Professions Code Section 7029.1 or by Public 

Contract Code Sections 10164 or 20103.5, provided the Contractor is registered to perform public 

work pursuant to Labor Code Section 1725.5 at the time the Contract is awarded. 

 

This project is subject to compliance monitoring and enforcement by the Department of Industrial 

Relations.  

 

For Contractor Registration, go to: http://www.dir.ca.gov/Public-Works/PublicWorks.html 
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SECTION 4 - SCOPE OF WORK 

4-1.01 WORK DESCRIPTION: 

The general work description for the “River Road Emergency Repair at Fairview Road” is the 

construction for the repairs of the drainage channel above and below River Rd and Repair of River 

Road, including but not limited to clearing and grubbing, traffic control, dewatering, excavation and 

backfill, culvert installation, culvert concrete encasement installation, head walls, retaining walls, 

wing walls, cutoff walls, drainage system, slope protection including riprap, and pavement. Such 

other items or details, not mentioned above, that are required by the Plans, Standard Specifications, 

Standard Plans, or these Special Provisions, shall be performed, placed, constructed, or installed. 

 

4-1.02 CHANGED CONDITIONS: 

 

a. Differing Site Conditions 

 

1. During the progress of the work, if subsurface or latent physical conditions 

are encountered at the site differing materially from those indicated in the 

Contract or if unknown physical conditions of an unusual nature, differing 

materially from those ordinarily encountered and generally recognized as 

inherent in the work provided for in the Contract, are encountered at the site, 

the party discovering such conditions shall promptly notify the other party in 

writing of the specific differing conditions before the site is disturbed and 

before the affected work is performed. 

2. Upon written notification, the engineer will investigate the conditions, and if 

it is determined that the conditions materially differ and cause an increase or 

decrease in the cost or time required for the performance of any work under 

the Contract, an adjustment, excluding anticipated profits, will be made and 

the Contract modified in writing accordingly.  The engineer will notify the 

Contractor of the determination whether or not an adjustment of the Contract 

is warranted. 

3. No Contract adjustment which results in a benefit to the Contractor will be 

allowed unless the Contractor has provided the required written notice. 

4. No Contract adjustment will be allowed under this clause for any effects 

caused on unchanged work unless agreed to by the Engineer. 

 

b. Suspensions of Work Ordered by the Engineer 

 

1. If the performance of all or any portion of the work is suspended or delayed by the 

engineer in writing for an unreasonable period of time (not originally anticipated, 

customary, or inherent to the construction industry) and the Contractor believes that 

additional compensation and/or Contract time is due as a result of such suspension or 

delay, the Contractor shall submit to the engineer in writing a request for adjustment 

within seven (7) calendar days of receipt of the notice to resume work.  The request 

shall set forth the reasons and support for such adjustment. 

2. Upon receipt, the engineer will evaluate the Contractor’s request.  If the engineer 

agrees that the cost and/or time required for the performance of the Contract has 

DocuSign Envelope ID: 595A13F6-61B3-4CFC-B6CB-92B49BC813CA



 

RIVER ROAD EMERGENCY REPAIR AT FAIRVIEW ROAD  

PROJECT NO. 7210 

24 

increased as a result of such suspension and the suspension was caused by conditions 

beyond the control of and not the fault of the Contractor, its suppliers, or 

subcontractors at any approved tier, and not caused by weather, the engineer will 

make an adjustment (excluding profit) and modify the Contract in writing 

accordingly.  The Contractor will be notified of the engineer’s determination whether 

or not an adjustment of the Contract is warranted. 

3. No Contract adjustment will be allowed unless the Contractor has submitted the 

request for adjustment within the time prescribed. 

4. No Contract adjustment will be allowed under this clause to the extent that 

performance would have been suspended or delayed by any other cause, or for which 

an adjustment is provided or excluded under any other term or condition of this 

Contract. 

 

c. Significant Changes in the Character of Work 

 

1. The engineer reserves the right to make, in writing, at any time during the 

work, such changes in quantities and such alterations in the work as are 

necessary to satisfactorily complete the project.  Such changes in quantities 

and alterations shall not invalidate the Contract nor release the surety, and the 

Contractor agrees to perform the work as altered. 

2. If the alterations or changes in quantities significantly change the character of 

the work under the Contract, whether such alterations or changes are in 

themselves significant changes to the character of the work or by affecting 

other work cause such other work to become significantly different in 

character, an adjustment, excluding anticipated profit, will be made to the 

Contract.  The basis for the adjustment shall be agreed upon prior to the 

performance of the work.  If a basis cannot be agreed upon, then an adjustment 

will be made either for or against the Contractor in such amount as the 

engineer may determine to be fair and equitable. 

3. If the alterations or changes in quantities do not significantly change the 

character of the work to be performed under the Contract, the altered work 

will be paid for as provided elsewhere in the Contract. 

4. The term “significant change” shall be construed to apply only to the 

following circumstances: 

• When the character of the work as altered differs materially in kind or 

nature from that involved or included in the original proposed 

construction; or 

• When a major item of work, as defined elsewhere in the Contract, is 

increased in excess of One Hundred Twenty Five percent (125%) or 

decreased below Seventy Five percent (75%) of the original Contract 

quantity.  Any allowance for an increased in quantity shall apply only 

to that portion in excess of One Hundred Twenty Five percent (125%) 

of original Contract item quantity, or in case of a decrease below 

Seventy Five percent (75%), to the actual amount of work performed.  
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SECTION 5 – CONTROL OF WORK 

5-1.01 GENERAL: 

The bidder’s attention is directed to the provisions in Section 5, “Control of Work” of the Standard 

Specifications and these Special Provisions related to the Contract parties’ relations and Contract 

acceptance. 

5-1.02 SUBCONTRACTING: 

Attention is directed to Section 5-1.13, "Subcontracting” of the Standard Specifications. 

 

No subcontract releases the Contractor from the Contract or relieves the Contractor of their 

responsibility for a subcontractor's work. 

 

If the Contractor violates Public Contract Code Section 4100 et seq., the County of Monterey may 

exercise the remedies provided under Public Contract Code Section 4110.  The County of Monterey 

may refer the violation to the Contractors State License Board as provided under Public Contract 

Code Section 4111.   

 

The Contractor shall perform work equaling at least thirty percent (30%) of the value of the original 

total bid with the Contactor’s own employees and equipment, owned or rented, with or without 

operators. 

5-1.03 DISADVANTAGE BUSINESS ENTRERPRISES (DBE) RECORDS: 

Attention is directed to the requirements specified in Section 5-1.13B (1), "General" of the Standard 

Specifications. 

5-1.04 AREAS FOR CONTRACTOR’S USE: 

Attention is directed to the requirements specified in Section 5-1.32, "Areas for Use," of the Standard 

Specifications and these Special Provisions. 

 

The Contractor staging areas are shown in the Contract Plans. 

   

The County right-of-way shall be used only for purposes that are necessary to perform the required 

work.  The Contractor shall not occupy the right-of-way, or allow others to occupy the right-of-way, 

for purposes that are not necessary to perform the required work. 

 

There are no County-owned parcels adjacent to the right-of-way for the exclusive use of the 

Contractor within the Contract limits.  

 

Use of the Contractor's work areas and other County-owned property shall be at the Contractor's 

own risk, and the County shall not be held liable for any damage to or loss of materials or equipment 

located within such areas. 

 

The County shall obtain encroachment permits prior to occupying non-County-owned parcels 

outside the Contract limits.   

 

The Contractor shall remove all equipment, materials, and rubbish from the work areas and other 

County-owned property, which Contractor occupies and shall leave the areas in a presentable 
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condition, in accordance with the provisions in Section 4-1.13, "Clean Up," of the Standard 

Specifications. 

 

The Contractor shall secure at Contractor’s own expense any area required for storage of equipment 

or materials or for other purposes if sufficient area is not available to Contractor within the Contract 

limits or the Contractor prefers other staging area location. 

5-1.05 COORDINATION WITH OTHER ENTITIES:  

Attention is directed to Section 5-1.20, "Coordination with other entities," of the Standard 

Specifications and these Special Provisions. 

 

 

SECTION 6 – CONTROL OF MATERIALS 

6-1.01 GENERAL: 

Attention is directed to Section 6, "Control of Materials," of the Standard Specifications and these 

Special Provisions. 

 

All materials required to complete the work under this Contract shall be furnished by the 

Contractor.  

6-1.02 LOCAL MATERIALS:  

 

All Cut and Fill slopes shall be in accordance to the plans.  Excess Cut Material must be placed 

onsite.  The engineer shall confirm placement of excess material.  

6-1.03 BUY AMERICA: 

Attention is directed to Section 6-1.04, "Buy America," of the Standard Specifications and these 

Special Provisions. 

 

Furnish steel and iron materials to be incorporated into the work with certificates of 

compliance and certified mill test reports. Mill test reports must indicate where the steel and 

iron were melted and manufactured. Steel and iron materials must be produced in the U.S. 

except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in 

the domestic production of the steel and iron materials [60 Fed Reg 15478 

(03/24/1995)]; 

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent 

of the total bid or $2,500, materials produced outside the U.S. may be used. 

Production includes: 

1. Processing steel and iron materials, including smelting or other processes that alter 

the physical form or shape (such as rolling, extruding, machining, bending, 

grinding, and drilling) or chemical composition; 

2. Coating application, including epoxy coating, galvanizing, and painting, that 

protects or enhances the value of steel and iron materials. 
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6-1.04 AUTHORIZED MATERIAL LIST: 

The Department maintains list of Authorized Materials List.  The Engineer shall not be precluded 

from sampling and testing products on the list of Authorized Materials List. 
 

The manufacturer of products on the list of Authorized Materials List shall furnish the Engineer a 

Certificate of Compliance in conformance with the provisions in Section 6-2.03C, "Certificates of 

Compliance," of the Standard Specifications for each type of product supplied. 
 

For those categories of materials included on the list of Authorized Materials List, only those 

products shown within the listing may be used in the work.  Other categories of products, not 

included on the list of Authorized Materials List, may be used in the work provided they conform to 

the requirements of the Standard Specifications and as approved by the engineer. 

 

For the Authorized Material Lists, go to:  http://www.dot.ca.gov/hq/esc/approved_products_list 

6-1.05 QUALITY ASSURANCE: 

The Department uses a Quality Assurance Program (QAP) to ensure a material is produced to 

comply with the Contract. The Department may examine the records and reports of tests the prime 

contractor performs if they are available at the job site. Schedule work to allow time for QAP. 

 

SECTION 7 - LEGAL RELATIONS AND RESPONSIBILITY 

TO THE PUBLIC 

7-1.01 LABOR NON DISCRIMINATION: 

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, 

California Code of Regulations. 

 

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM 
(GOVERNMENT CODE SECTION 12990) 

 

Your attention is called to the "Nondiscrimination Clause", set forth in Section 7-1.02I (2), 

"Nondiscrimination," of the Standard Specifications, which is applicable to all nonexempt state 

Contracts and subcontracts, and to the "Standard California Nondiscrimination Construction 

Contract Specifications" set forth therein.  The Specifications are applicable to all nonexempt state 

construction Contracts and subcontracts of $5,000 or more. 

7-1.02 LABOR CODE REQUIREMENT: 

Attention is directed to Section 7-1.02K (5), "Working Hours," of the Standard Specifications. 

7-1.03 GENERAL PREVAILING WAGE RATES: 

Attention is directed to Section 7-1.02K (2), "Wages," of the Standard Specifications. 

 

The general prevailing wage rates determined by the Director of Industrial Relations, for the county 

or counties in which the work is to be done, are available on the Internet at:  

http://www.dir.ca.gov/dlsr/pwd/.  These wage rates are not included in the Bid book for the project.  

Changes, if any, to the general prevailing wage rates will be available at the same location. 
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The general prevailing rates of per diem, holiday, and overtime wages for each craft, classification, 

or type of worker needed to execute the Contract are determined in accordance with Labor Code 

Section 1770, et. seq. and the Contractor shall comply with all applicable sections thereof. 

 

The Contractor shall post the prevailing wage rates at the job site or as directed by the Engineer. 

 

For Federal minimum wage rates see the website http://www.dot.ca.gov/hq/esc/oe/federal-wages/. 

 

If there is a difference between the minimum wage rates predetermined by the Secretary of Labor 

and the general prevailing wage rates determined by the Director of the California Department of 

Industrial Relations for similar classifications of labor, the Contractor and subcontractors shall pay 

not less than the higher wage rate.  The Department will not accept lower State wage rates not 

specifically included in the Federal minimum wage determinations.  This includes "helper" (or other 

classifications based on hours of experience) or any other classification not appearing in the Federal 

wage determinations.  Where Federal wage determinations do not contain the State wage rate 

determination otherwise available for use by the Contractor and subcontractors, the Contractor and 

subcontractors shall pay not less than the Federal minimum wage rate, which most closely 

approximates the duties of the employees in question. 

 

 

7-1.04 PAYROLL RECORDS: 

The Contractor's attention is directed to Section 7- 1.02K(3), "Certified Payroll Records," of the 

Standard Specifications, and to the provisions of Labor Code Section 1776 (Stats. 1978, Chapter 

1249).  The Contractor shall be responsible for the compliance with these provisions by his/her/its 

Subcontractors.  The Contractor shall furnish the Engineer with certified payrolls and statement of 

benefits. 

7-1.05 SURFACE MINING AND RECLAMATION ACT: 

Attention is directed to the Surface Mining and Reclamation Act of 1975, commencing in Public 

Resources Code, Mining and Geology, Section 2710, which establishes regulations pertinent to 

surface mining operations. 

 

Material from mining operations furnished for this project shall only come from permitted sites in 

compliance with the Surface Mining and Reclamation Act of 1975. 

 

The requirements of this section shall apply to all materials furnished for the project, except for 

acquisition of materials in conformance with Section 4-1.04, "Use of Materials Found on the Job 

Site" of the Standard Specifications. 

7-1.06 PUBLIC SAFETY: 

The Contractor shall provide for the safety of traffic and the public in conformance with the 

provisions in Section 7-1.03, “Public Convenience” and Section 7-1.04, "Public Safety,” of the 

Standard Specifications and these special provisions. 

7-1.07 INDEMNIFICATION AND INSURANCE: 

Attention is directed to Section 7-1.05, "Indemnification” and Section 7-1.06 “Insurance," of the 

Standard Specifications and these Special Provisions. 
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In addition to all the requirements in Section 7-1.06D (2) of the Standard Specifications, the 

following additional requirements shall be met.  An Additional Insured Endorsement to the 

Contractor’s Liability insurance policy naming the County of Monterey, their officers, agents, and 

employees as additional insured’s in the form approved by the County of Monterey shall also be 

furnished.  A copy of the approved endorsement form may be obtained from the County of Monterey 

at the address to obtain bid packages as shown in the Notice to Bidders.  The insurance afforded to 

the additional insured’s is primary insurance and if the additional insured’s have other insurance that 

might be applicable to any loss, the amount of this insurance shall not be reduced or prorated due to 

the existence of such other insurance. 

 

The Contractor’s insurer agrees to waive subrogation claims against the County of Monterey, their 

officers, agents, and employees.  

 

Evidence of insurance (Contractual Liability insurance and Additional Insured Endorsement) in 

compliance with the requirements herein shall be furnished to the County of Monterey by the 

Contractor with the Certificate of Insurance in the form as approved by the County of Monterey.  A 

copy of the approved certificate form may be obtained from the County of Monterey at the address 

to obtain bid packages as shown in the Notice to Bidders.  Certificates of insurance shall, without 

any qualification thereto, contain the following statement: 

 

Should any of the described policies be canceled, modified, or reduced in limits before the expiration 

date thereof, the issuing company will mail 30 days advance written notice to the named certificate 

holders. 

 

The insurance shall be issued by a company or companies authorized to transact business in the State 

of California and shall have a rating of at least A- VII in accordance with the current Best's rating. 

 

Insurance coverage in the minimum amounts set forth herein shall not be construed to relieve the 

Contractor for liability in excess of such coverage, nor shall it preclude the State of California or 

County of Monterey from taking such other actions as is available to them under any other provision 

of this Contract (except retainage of money due to the Contractor) or otherwise in law. 

 

Nothing in the Contract is intended to create the public or any member thereof a third party 

beneficiary hereunder, nor is any term and condition or other provision of the Contract intended to 

establish a standard of care owed to the public or any member thereof. 

 

Prior to the execution of this Agreement by the County, Contractor shall file certificates of insurance 

with the County Contracts/Purchasing Department and with the County Director of Public Works, 

showing that the Contractor has in effect the insurance required by this Agreement.  The Contractor 

shall file a new or amended certificate of insurance promptly after any change is made in any 

insurance policy that would alter the information of the certificate then on file.  Acceptance or 

approval of insurance shall in no way modify or change the indemnification clause in this 

Agreement, which shall continue in full force and effect. 

7-1.08 WORKERS’ COMPENSATION AND EMPLOYER’S LIABILITY INSURANCE: 

Attention is directed to Section 7-1.06C, "Workers’ Compensation and Employer’s Liability 

Insurance," of the Standard Specifications. 
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7-1.09 FORM FHWA-1273 REQUIRED CONTRACT PROVISIONS FEDERAL-AID 

CONTRACTS: 

“Section VI. Subletting or Assigning the Contract” does not apply since this project is off the 

National Highway System (NHS). 
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7-1.10 FEMALE AND MINORITY GOALS 

To comply with Section II, "Nondiscrimination," of "Required Contract Provisions Federal-Aid 

Construction Contracts," the following are goals for female and minority utilization goals for 

Federal-aid construction Contracts and subcontracts that exceed $10,000: 

The nationwide goal for female utilization is 6.9 percent (6.9%). 

The goals for minority utilization [45 Fed Reg 65984 (10/3/1980)] are as follows: 
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MINORITY UTILIZATION GOALS 

Economic Area 
Goal 

(Percent) 

174 

Redding CA: 

Non-SMSA (Standard Metropolitan Statistical Area) Counties: 

CA Lassen; CA Modoc; CA Plumas; CA Shasta; CA Siskiyou; CA Tehama 

 

6.8 

175 

Eureka, CA 

Non-SMSA Counties: 

CA Del Norte; CA Humboldt; CA Trinity 

 

6.6 

176 

San Francisco-Oakland-San Jose, CA: 

SMSA Counties: 

7120 Salinas-Seaside-Monterey, CA 

CA Monterey 

7360 San Francisco-Oakland 

CA Alameda; CA Contra Costa; CA Marin; CA San Francisco; CA San Mateo 

7400 San Jose, CA 

CA Santa Clara, CA 

7485 Santa Cruz, CA 

CA Santa Cruz 

7500 Santa Rosa 

CA Sonoma 

8720 Vallejo-Fairfield-Napa, CA 

CA Napa; CA Solano 

Non-SMSA Counties: 

CA Lake; CA Mendocino; CA San Benito 

 

 

28.9 

 

25.6 

 

 

19.6 

 

14.9 

 

9.1 

 

17.1 

 

23.2 

177 

Sacramento, CA: 

SMSA Counties: 

6920 Sacramento, CA 

CA Placer; CA Sacramento; CA Yolo 

Non-SMSA Counties 

CA Butte; CA Colusa; CA El Dorado; CA Glenn; CA Nevada; CA Sierra; CA Sutter; 

CA Yuba 

 

 

16.1 

 

14.3 

178 

Stockton-Modesto, CA: 

SMSA Counties: 

5170 Modesto, CA 

CA Stanislaus 

8120 Stockton, CA 

CA San Joaquin 

Non-SMSA Counties 

CA Alpine; CA Amador; CA Calaveras; CA Mariposa; CA Merced; CA Tuolumne 

 

 

12.3 

 

24.3 

 

19.8 
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For each July during which work is performed under the Contract, you and each non material-

supplier subcontractor with a subcontract of $10,000 or more must complete Form FHWA PR-

1391 (Appendix C to 23 CFR 230). Submit the forms by August 15. 

7-1.11 FEDERAL TRAINEE PROGRAM: 

For the Federal training program, the number of trainees or apprentices is 1. 

This section applies if a number of trainees or apprentices are specified in the Special Provisions. 

As part of your equal opportunity affirmative action program, provide on-the-job training to 

develop full journeymen in the types of trades or job classifications involved. 

You have primary responsibility for meeting this training requirement. 

If you subcontract a Contract part, determine how many trainees or apprentices are to be trained 

by the subcontractor. 

Include these training requirements in your subcontract. 

Where feasible twenty five percent (25%) of apprentices or trainees in each occupation must be 

in their first (1st) year of apprenticeship or training. 

179 

Fresno-Bakersfield, CA 

SMSA Counties: 

0680 Bakersfield, CA 

CA Kern 

2840 Fresno, CA 

CA Fresno 

Non-SMSA Counties: 

CA Kings; CA Madera; CA Tulare 

 

 

19.1 

 

26.1 

 

23.6 

180 

Los Angeles, CA: 

SMSA Counties: 

0360 Anaheim-Santa Ana-Garden Grove, CA 

CA Orange 

4480 Los Angeles-Long Beach, CA 

CA Los Angeles 

6000 Oxnard-Simi Valley-Ventura, CA 

CA Ventura 

6780 Riverside-San Bernardino-Ontario, CA 

CA Riverside; CA San Bernardino 

7480 Santa Barbara-Santa Maria-Lompoc, CA 

CA Santa Barbara 

Non-SMSA Counties 

CA Inyo; CA Mono; CA San Luis Obispo 

 

 

11.9 

 

28.3 

 

21.5 

 

19.0 

 

19.7 

 

24.6 

181 

San Diego, CA: 

SMSA Counties 

7320 San Diego, CA 

CA San Diego 

Non-SMSA Counties 

CA Imperial 

 

 

16.9 

 

18.2 
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Distribute the number of apprentices or trainees among the work classifications on the basis of 

your needs and the availability of journeymen in the various classifications within a reasonable 

recruitment area. 

Before starting work, submit to the County of MONTEREY: 

1. Number of apprentices or trainees to be trained for each classification 

2. Training program to be used 

3. Training starting date for each classification 

Obtain the County of MONTEREY approval for this submitted information before you start 

work.  The County of MONTEREY credits you for each apprentice or trainee you employ on 

the work who is currently enrolled or becomes enrolled in an approved program. 

The primary objective of this section is to train and upgrade minorities and women toward 

journeymen status.  Make every effort to enroll minority and women apprentices or trainees, 

such as conducting systematic and direct recruitment through public and private sources likely 

to yield minority and women apprentices or trainees, to the extent they are available within a 

reasonable recruitment area.  Show that you have made the efforts.  In making these efforts, do 

not discriminate against any applicant for training. 

Do not employ as an apprentice or trainee an employee: 

1. In any classification in which the employee has successfully completed a training course 

leading to journeyman status or in which the employee has been employed as a 

journeyman. 

2. Who is not registered in a program approved by the US Department of Labor, Bureau of 

Apprenticeship and Training. 

Ask the employee if the employee has successfully completed a training course leading to 

journeyman status or has been employed as a journeyman.  Your records must show the 

employee's answers to the questions. 

In your training program, establish the minimum length and training type for each classification.  

The County of MONTEREY and FHWA approves a program if one (1) of the following is met: 

1. It is calculated to: 

▪ Meet the equal employment opportunity responsibilities. 

▪ Qualify the average apprentice or trainee for journeyman status in the 

classification involved by the end of the training period. 

2. It is registered with the U.S. Department of Labor, Bureau of Apprenticeship and 

Training, and it is administered in a way consistent with the equal employment 

responsibilities of Federal-aid highway construction Contracts. 

Obtain the State's approval for your training program before you start work involving the 

classification covered by the program. 

Provide training in the construction crafts, not in clerk-typist or secretarial-type positions. 

Training is allowed in lower level management positions such as office engineers, estimators, 

and timekeepers if the training is oriented toward construction applications. Training is 

allowed in the laborer classification if significant and meaningful training is provided and 

approved by the division office.  Off-site training is allowed if the training is an integral part 
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of an approved training program and does not make up a significant part of the overall 

training. 

The County of MONTEREY reimburses you 80 cents per hour of training given an employee 

on this Contract under an approved training program: 

1. For on-site training. 

2. For off-site training if the apprentice or trainee is currently employed on a Federal-

aid project and you do at least one of the following: 

▪ Contribute to the cost of the training. 

▪ Provide the instruction to the apprentice or trainee. 

▪ Pay the apprentice's or trainee's wages during the off-site training period. 

3. If you comply this section. 

Each apprentice or trainee must: 

1. Begin training on the project as soon as feasible after the start of work involving the 

apprentice's or trainee's skill. 

2. Remain on the project as long as training opportunities exist in the apprentice's or 

trainee's work classification or until the apprentice or trainee has completed the 

training program. 

Furnish the apprentice or trainee with the following: 

1. Copy of the program you will comply with in providing the training. 

2. Certification showing the type and length of training satisfactorily completed. 

7-1.12 TITLE VI ASSURANCES 

During the performance of this Agreement, the Contractor, for itself, its assignees and successors in 

interest (hereinafter collectively referred to as Contractor) agrees as follows: 

 

a. Compliance with Regulations: CONTRACTOR shall comply with the regulations   

relative to nondiscrimination in federally assisted programs of the Department of  

Transportation, Title 49, Code of Federal Regulations, Part 21, as they may be 

amended from time to time, (hereinafter referred to as the REGULATIONS), which 

are herein incorporated by reference and made a part of this agreement. 

b. Nondiscrimination: CONTRACTOR, with regard to the work performed by it during 

the AGREEMENT, shall not discriminate on the grounds of race, color, sex, national 

origin, religion, age, or disability in the selection and retention of sub-applicants, 

including procurements of materials and leases of equipment.  CONTRACTOR shall 

not participate either directly or indirectly in the discrimination prohibited by Section 

21.5 of the Regulations, including employment practices when the agreement covers 

a program set forth in Appendix B of the Regulations. 

c.  Solicitations for Sub-agreements, Including Procurements of Materials and 

Equipment:  In all solicitations either by competitive bidding or negotiation made by 

CONTRACTOR for work to be performed under a Sub-agreement, including 

procurements of materials or leases of equipment, each potential sub-applicant or 

supplier shall be notified by CONTRACTOR of the CONTRACTOR’S obligations 

under this Agreement and the Regulations relative to nondiscrimination on the 

grounds of race, color, or national origin. 

d. Information and Reports:  CONTRACTOR shall provide all information and reports 

required by the Regulations, or directives issued pursuant thereto, and shall permit 
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access to its books, records, accounts, other sources of information, and its facilities 

as may be determined by the California Department of Transportation or FHWA to 

be pertinent to ascertain compliance with such Regulations or directives.  Where any 

information required of CONTRACTOR is in the exclusive possession of another 

who fails or refuses to furnish this information, CONTRACTOR shall so certify to 

the California Department of Transportation or the FHWA as appropriate, and shall 

set forth what efforts CONTRACTOR has made to obtain the information. 

e. Sanctions for Noncompliance:  In the event of CONTRACTOR’s noncompliance 

with the nondiscrimination provisions of this agreement, the California Department 

of Transportation shall impose such agreement sanctions as it or the FHWA may 

determine to be appropriate, including, but not limited to: 

i. withholding of payments to CONTRACTOR under the Agreement within a 

reasonable period of time, not to exceed 90 days; and/or 

ii. cancellation, termination or suspension of the Agreement, in whole or in part. 

f. Incorporation of Provisions: CONTRACTOR shall include the provisions of 

paragraphs (1) through (6) in every sub-agreement, including procurements of 

materials and leases of equipment, unless exempt by the Regulations, or directives 

issued pursuant thereto. 

 

CONTRACTOR shall take such action with respect to any sub-agreement or procurement as the 

California Department of Transportation or FHWA may direct as a means of enforcing such 

provisions including sanctions for noncompliance, provided, however, that, in the event 

CONTRACTOR becomes involved in, or is threatened with, litigation with a sub-applicant or 

supplier as a result of such direction, CONTRACTOR may request the California Department of 

Transportation enter into such litigation to protect the interests of the State, and, in addition, 

CONTRACTOR may request the United States to enter into such litigation to protect the interests 

of the United States. 

 

MAINTAIN RECORDS AND SUBMIT REPORTS DOCUMENTING YOUR PERFORMANCE UNDER THIS 

SECTION 

 

7-1.13 EXCAVATION SAFETY:  

Attention is directed to the provisions in Section 7-1.02K (6) (b), "Excavation Safety" of the 

Standard Specifications and these Special Provisions. 

7-1.14 SCOPE: 

This item shall consist of performing all work required to meet the Excavation Safety and temporary 

structures requirements specified in 7-1.02(K) (6) (b).  It is the Contractor’s responsibility to review 

and adhere to the recommendations in the geotechnical study titled “GEOTECHNICAL REPORT 

FOR RIVER ROAD EMERGENCY REPAIR AT FAIRVIEW ROAD, MONTEREY COUNTY, 

CALIFORNIA” conducted by Kleinfelder: 

 

The design, excavation and installation of the shoring systems and/or cut-slopes are the sole 

responsibility of the Contractor.  All excavations must meet the requirements of 29 CFR 1926.651 

and 1926.652 or comparable OSHA approved state plan requirements. 
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Excavations should have temporary sidewall slopes in accordance with CAL-OSHA guidelines or 

be mechanically shored.  For planning purposes, we have assumed that the onsite soils are consistent 

with a Type C material as defined by the CAL-OSHA Excavation Safety Manual.  Excavations in 

Type C soils should have a maximum slope gradient of 1½:1 (H:V), and a maximum height of 20 

feet.  Final slope gradients and height should be determined by the Contractor’s excavation/shoring 

designer.  Excavation and/or shoring system designs shall be submitted to the County a minimum of 

three (3) weeks prior to construction for a review.  The Contactor takes sole responsibility for the 

shoring system.  

 

The geotechnical borings in drainage channel and the undocumented fill encountered on River Road 

encountered granitic and sandstone boulders up to 39 inches in diameter at depths ranging between 

17 and 26 feet.  Contractor should expect very difficult drilling and/or pile driving conditions within 

this stratum. 

 

All temporary shoring should be fully drained and should not obstruct nor significantly change the 

normal flow of moisture or groundwater through the project soils.  Wall drainage should discharge 

to an approved location. 

 

All shoring backfill to be placed in maximum 8 inch lifts, at a water content which is 1 to 3 percent 

above the laboratory optimum value.  The material should be compacted to at least ninety percent 

(90%) relative compaction.  If a clean gravel backfill is utilized as shoring backfill, it should be 

compacted in maximum 1 to 2 foot lifts using a vibra-plate or similar equipment.  It is recommended 

that all voids behind the shoring system be completely filled with soil or gravel backfill while the 

shoring work is in progress. 

 

The “top” of any temporary cut slope and excavations should be set-back at least ten (10) feet 

(measured horizontally) from any nearby structure or property line.  Any excavations which cannot 

meet this requirement will need to have a shoring system designed to support steeper sidewall 

gradients. 

 

No excavation shall be allowed until the Excavation Safety Plan has been approved.  

7-1.15 EXCAVATION SAFETY (TEMPORARY SHEETING, SHORING, AND BRACING) 

PAYMENT: 

Progress payments for Excavation Safety (Temporary Sheeting, Shoring, and Bracing) will be 

computed by the Engineer based on his/her estimate of the percentage completion of this item of 

work.  In general, this will be proportional to the percentage completion of the major items of work 

to which excavation safety is incidental. 

 

Payment for Excavation Safety (Temporary Sheeting, Shoring, and Bracing) shall be made on a 

lump sum basis at the contract price bid for Bid Item No. 4. Such payment shall be considered full 

compensation for furnishing all labor, materials, tools, equipment, and doing all the work required 

per the Plans, Special Provisions and Standard Specifications. 

 

7-1.16 USE OF UNITED STATES-FLAG VESSELS: 

 

The CONTRACTOR agrees - 
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1. To utilize privately owned United States-flag commercial vessels to ship at least fifty 

percent (50%) of the gross tonnage (computed separately for dry bulk carries, dry cargo 

liners, and tankers) involved, whenever shipping any equipment, material, or commodities 

pursuant to this Contract, to the extent such vessels are available at fair and reasonable 

rates for United States-flag commercial vessels. 

2. To furnish within 20 days following the date of loading for shipments originating within 

the United States or within 30 working days following the date of loading for shipments 

originating outside the United States, a legible copy of a rated “on board” commercial 

ocean bill-of-lading in English for each shipment of cargo described in paragraph (1) of 

this section to  both the Contracting Officer (through the prime Contractor in the case of 

subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 

Development, Maritime Administration, Washington, DC 20690. 

3. To insert the substance of the provisions of this clause in all subcontracts issued pursuant to 

this Contract. 

4. Maintain records and submit reports documenting your performance under this section 

 

 

SECTION 8 - PROSECUTION AND PROGRESS 

8-1.01 BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES: 

Attention is directed to the provisions in Section 8-1.04, "Start of Job Site Activities;" in Section 

8-1.05 "Time", and in Section 8-1.10, "Liquidated Damages;" of the Standard Specifications and 

these Special Provisions. 

 

The Contractor shall begin work within 15 calendar days of the issuance of the “Notice to Proceed” 

by the County of Monterey.  

 

This work shall be diligently prosecuted to completion before the expiration of ONE HUNDRED 

AND FORTY FIVE (145) CALENDAR DAYS beginning on the fifteenth calendar day after the 

date shown on the Notice to Proceed. 

 

The Contractor shall pay to the County of Monterey the liquidated damages amount shown in Section 

8-1.10A of the Standard Specifications for each and every calendar day delay in finishing the work 

in excess of the number of working days prescribed above. 

 

The Contractor may initiate a “Request for a Suspension of Working Days” for a period of time, or 

to a specified date agreed to by the Contractor and the Engineer, for the purpose of preparing shop 

drawings, to procure materials, and to fabricate the steel bridge barrier railing elements.  The 

Contractor may request in writing a suspension of work during the winter months when the 

controlling item of work cannot be conducted due to restrictions on work within the riparian area 

that are listed in the project Permits, Licenses, Agreements and Certifications (PLAC).  The Engineer 

may approve and grant the winter month suspension after negotiation and concurrence with the 

Contractor on the beginning and ending dates of the suspension.  No on-site work will occur during 

the period of suspension of working days.  Working Days on site shall resume after the expiration 

of the Suspension of Working Days. 

 

Attention is directed to the provisions in Section 8-1.04, "Start of Job Site Activities;" in Section 
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8-1.05 "Time", and in Section 8-1.10, "Liquidated Damages;" of the Standard Specifications and 

these Special Provisions. 

 

 

8-1.02 PRE-CONSTRUCTION CONFERENCE: 

In lieu of Section 8-1.03, “Preconstruction Conference,” of the Standard Specifications, the County 

of Monterey inserts the following: 

 

A pre-construction conference will be held at the office of the MONTEREY COUNTY, PUBLIC 

WORKS AND FACILITIES, 1141 SCHILLING PLACE, 2ND
 FLOOR, SALINAS, CALIFORNIA 93901, 

where the “Notice to Proceed” will be issued and for the purpose of discussing with the 

Contractor the scope of work, Contract drawings, Specifications, existing conditions, 

materials to be ordered, equipment to be used, and all essential matters pertaining to the 

prosecution of and the satisfactory completion of the project as required.  The Contractor's 

representatives at this conference shall include all major superintendents for the work and 

may include major subcontractors. 

8-1.03 SCHEDULE: 

Comply with Section 8-1.02(C), “Level 2 Critical Path Method Schedule,” of the Standard 

Specifications, unless otherwise authorized in writing by the Engineer. 

 

The schedule software must be compatible with the current version of the Microsoft Windows 

operating system in use by the Engineer. 

 

Full compensation for submitting the required schedules shall be considered as included in the 

Contract prices paid for the various items of work involved, and no additional compensation shall 

be allowed therefor. 
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SECTION 9 – PAYMENT 

9-1.01 PROMPT PAYMENT FROM THE AGENCY TO THE CONTRACTORS: 

The County shall make any progress payment within 30 days after receipt of an undisputed and 

properly submitted payment request from a contractor on a construction contract. If the Agency 

fails to pay promptly, the Agency shall pay interest to the contractor, which accrues at the rate of 

10 percent per annum on the principal amount of a money judgment remaining unsatisfied. Upon 

receipt of a payment request, the Agency shall act in accordance with both of the following: 

 

1. Each payment request shall be reviewed by the Agency as soon as practicable after 

receipt for the purpose of determining that it is a proper payment request. 

2. Any payment request determined not to be a proper payment request suitable for 

payment shall be returned to the contractor as soon as practicable, but not later than 

seven (7) days, after receipt. A request returned pursuant to this paragraph shall be 

accompanied by a document setting forth in writing the reasons why the payment 

request is not proper. 

9-1.02 PROGRESS PAYMENTS AND PAYMENTS AFTER CONTRACT ACCEPTANCE: 

Attention is directed to Section 9-1.16, “Progress Payments,” and 9-1.17 “Payment After Contract 

Acceptance,” of the Standard Specifications and these special provisions. 

 

In lieu of Section 9-1.16C, “Materials On Hand,” of the Standard Specifications, the following shall 

be inserted: 

 

No progress payment will be made for any materials on hand which are furnished but not 

incorporated in the work. 

9-1.03 ARBITRATION: 

Section 9-1.22, "Arbitration," as defined in the Standard Specifications, is deleted from this Contract.  

In lieu of arbitration, the following shall apply (from the Public Contract Code): 

 

A. Application of article; inclusion of article in plans and specifications (Public Contract Code 

Section 20104): 

 

1a. This article applies to all public works claims of three hundred seventy-five thousand 

dollars ($375,000) or less which arise between a Contractor and the County of Monterey. 

 

1b. This article shall not apply to any claims resulting from a Contract between the 

Contractor and the County of Monterey when the public agency has elected to resolve 

any disputes pursuant to Article 7.1 (commencing with Section 10240) of Chapter 1 of 

Part 2, of the Public Contract Code). 

 

2a. "Public Work" has the same meaning as in Public Contract Code Section 1101 but does 

not include any work or improvement contracted for by the state or the Regents of the 

University of California. 

 

2b. "Claim" means a separate demand by the Contractor for (A) a time extension, (B) 

payment of money or damages arising from work done by or on behalf of the Contractor 
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pursuant to the Contract for a public work and payment of which is not otherwise 

expressly provided for or the claimant is not otherwise entitled to, or (C) an amount the 

payment of which is disputed by the local agency. 

 

3. The provisions of this article or a summary thereof shall be set forth in the plans or 

specifications for any work, which may give, rise to a claim under this article. 

 

4. This article applies only to Contracts entered into on or after January 1, 1991. 

 

B. Claims; requirements (Public Contract Code 20104.2): 

 

For any claim subject to this article, the following requirements apply: 

 

1. The claim shall be in writing and include the documents necessary to substantiate the 

claim.  Claims must be filed on or before the date of final payment.  Nothing in this 

subdivision is intended to extend the time limit or supersede notice requirements 

otherwise provided by Contract for the filing of claims. 

 

2a. For Claims of less than fifty thousand dollars ($50,000), the local agency shall respond 

in writing to any written claim within 45 days of receipt of the claim, or may request, in 

writing, within 30 days of receipt of the claim, any additional documentation supporting 

the claim or relating to defenses or claims the local agency may have against the claimant. 

 

2b. If additional information is thereafter required, it shall be requested and provided 

pursuant to this subdivision, upon mutual agreement of the local agency and the claimant. 

 

2c. The local agency's written response to the claim, as further documented, shall be 

submitted to the claimant within 15 days after receipt of the further documentation or 

within a period of time no greater than that taken by the claimant in producing the 

additional information, whichever is greater. 

 

3a. For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred 

seventy-five thousand dollars ($375,000), the local agency shall respond in writing to all 

written claims within 60 days of receipt of the claim, or may request, in writing, within 

30 days of receipt of the claim, any additional documentation supporting the claim or 

relating to defenses or claims the local agency may have against the claimant. 

 

3b. If additional information is thereafter required, it shall be requested and provided 

pursuant to this subdivision, upon mutual agreement of the local agency and the claimant. 

 

3c. The local agency's written response to the claim, as further documented, shall be 

submitted to the claimant within 30 days after receipt of the further documentation, or 

within a period of time no greater than that taken by the claimant in producing the 

additional information or requested documentation, whichever is greater. 

 

4. If the claimant disputes the local agency's written response, or the local agency fails to 

respond within the time prescribed, the claimant may so notify the local agency, in 

writing, either within 15 days of receipt of the local agency's response or within 15 days 
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of the local agency's failure to respond within the time prescribed, respectively, and 

demand an informal conference to meet-and-confer for settlement of the issues in dispute.  

Upon a demand, the local agency shall schedule a meet-and-confer conference within 30 

days for settlement of the dispute. 

 

5. If following the meet-and-confer conference the claim or any portion remains in dispute, 

the claimant may file a claim pursuant to Chapter 1 (commencing with Section 900) and 

Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the 

Government Code.  For purposes of those provisions, the running of the period of time 

within which a claim must be filed shall be tolled from the time the claimant submits his 

or her written claim pursuant to Section 915(a) of the Government Code until the time 

the claim is denied, including any period of time utilized by the meet and confer 

conference. 

 

C. Procedures for civil actions filed to resolve claims (Public Contracts Codes 20104.4): The 

following procedures are established for all civil actions filed to resolve claims subject to this 

article: 

 

1. Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, 

the court shall submit the matter to nonbinding mediation unless waived by mutual 

stipulation of both parties.  The mediation process shall provide for the selection within 

15 days by both parties of a disinterested third person as mediator, shall be commenced 

within 30 days of the submittal, and shall be concluded within 15 days from the 

commencement of the mediation unless a time requirement is extended upon a good 

cause showing to the court. 

 

2a. If the matter remains in dispute, the case shall be submitted to judicial arbitration 

pursuant to Chapter 2.5 (commencing with Section 1141.10) Title 3 of Part 3 of the Code 

of Civil Procedure, notwithstanding Section 1141.11 of that code.  The Civil Discovery 

Act of 1986 Article 3 (commencing with Section 2016) of Chapter 3 of Title 3 of Part 4 

of the Code of Civil Procedure) shall apply to any proceeding bought under this 

subdivision consistent with the rules pertaining to judicial arbitration. 

 

2b. In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the 

Code of Civil Procedure, (A) arbitrators shall, when possible, be experienced in 

construction law, and (B) any party appealing an arbitration award who does not obtain 

a more favorable judgment shall, in addition to payment of costs and fees under that 

chapter, also pay the attorney's fees on appeal of the other party. 

 

D. Payment by local agency of undisputed portion of claim; interest on arbitration award or 

judgment (Public Contract Code 20104.6): 

 

1. The County of Monterey shall not fail to pay money as to any portion of a claim that is 

undisputed except as otherwise provided in the Contract. 

 

2. In any suit filed under Section 20104.4, Monterey County shall pay interest at the legal 

rate on any arbitration award or judgment.  The interest shall begin to accrue the date the 

suit is filed in a court of law. 
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9-1.04 MOBILIZATION: 

Attention is directed to the provisions in Section 9-1.16D, "Mobilization" of the Standard 

Specifications and these Special Provisions. 

9-1.05 SCOPE: 

Mobilization includes preliminary services, work and operations, including but not limited to, 

furnishing required bonds, obtaining necessary permits and work areas, the movement of labor, 

supplies, equipment and incidentals to the work site, and for all other work, services and operations 

which must be performed or for which costs are incurred prior to performing work of the other 

Contract items.  

9-1.06 PAYMENT: 

Payment for Mobilization shall be made on a lump sum basis and shall be paid at the contract price 

bid for Bid Item No. 1 in accordance with 9-1.17 “Payment after Contract Acceptance” of the 

Standard Specifications. Such payment will be considered full compensation for furnishing all labor, 

materials, tools, equipment, and in doing all the work required per the Plans, Special Provisions and 

Standard Specifications. 
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DIVISION II GENERAL CONSTRUCTION 
 

SECTION 10 – GENERAL 

10-1.01 WORK SEQUENCING: 

It is the Contractor’s responsibility to develop a Construction Schedule, which outlines the sequence 

of work for the project.  The Engineer must approve the Construction Schedule prior to the 

commencement of any work.    

 

River Road and Fairview Road cannot be closed for more than four (4) weeks and no more 

than two (2) weeks at a time. 

10-1.02 DEVELOP WATER CONNECTION 

Contractor must provide all water to be used during construction.  Payment for Bid Item No. 7 to 

Develop Water Connection shall be paid on a lump sum basis at the contract price bid for Bid Item 

No. 7.  

 

10-1.03 SURVEY AND CONSTRUCTION STAKING 

Contractor is responsible to perform all survey and construction staking for the project.  The 

County of Monterey will provide the Contractor the County Right of Way information and Control 

Points in AutoCAD format.  Payment for Survey and Construction Staking shall be paid on a lump 

sum basis at the contract price bid for Bid Item No. 8.  

 

10-1.04 TEMPORARY SHEETING, SHORING, AND BRACING 

The contract lump sum price for Trench Sheeting, Shoring, and Bracing per Bid Item No. 4 

includes full compensation for furnishing all labor, materials, tools, equipment, and incidentals, 

and for doing all work involved in Trench Sheeting and Shoring and Bracing, including but not 

necessarily limited to installation, maintenance and removal, complete in place, as shown on the 

plans, as specified in the Standard Specifications and these special provisions, and as accepted by 

the Engineer. 

 

SECTION 12 TRAFFIC CONTROL 

12-1.01 GENERAL: 

River Road and Fairview Road are currently open.  

12-1.02  TEMPORARY MESSAGE SIGN: 

Temporary message signs shall be furnished, placed, and maintained at a maximum of six (6) 

locations designated by the Engineer and shall conform to the provisions in Section 12-3, 

“Temporary Traffic Control Devices” of the Standard Specifications and these Special Provisions.  

Messages displayed on the portable temporary message signs shall conform to Section 12-4, 

“Maintaining Traffic,” of these Special Provisions.” 
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Seven (7) calendar days prior to the start of work, message signs shall be placed at minimum, at both 

begin and end limits of construction, warning the public of expected road closure and delays due to 

construction activities. 

12-1.03 CLOSURE REQUIREMENTS:. 

River Road and Fairview Road cannot be closed for more than six (6) weeks and no more than 

four (4) weeks at a time during the construction of improvements per the Plans.  Contractor 

shall be responsible for preparing and submitting Traffic Control Plans to the County for permitting 

approval. 

 

Replace Section 12-4.02, “Traffic Control Systems,” of the Standard Specifications with; 

12-1.04 TRAFFIC CONTROL SYSTEMS 

This section 12-1.04 includes specifications for providing a traffic control system to close traffic 

lanes, shoulders, ramps, and connectors. 

12-1.05 GENERAL: 

This section includes specifications for closing traffic lanes with stationary lane closures on two (2)-

lane, two (2)-way highways, multi lanes, two (2)-way highways, and single lane, two (2)-way 

highways.  The traffic control system for a lane closure must comply with County requirements.  

12-1.06 MATERIALS: 

Vehicles equipped with attenuators must comply with section 12-1.03, “Impact Attenuator Vehicle,” 

of these special provisions. 

 

A new attenuator that is proposed as equal to the authorized attenuators or attenuators ordered for 

recertification must not be used until authorized by the Engineer. 

12-1.07 CONSTRUCTION: 

Minimum seven (7) business days prior to lane closure on one road lane which will take place, the 

Contractor shall install warning signs which include Date and Time for road closure at road 

intersections and at a maximum of six (6) locations determined by the Engineer.  Coordination with 

the County Traffic Engineer is mandatory at least five (5) business days in advance of all road 

closures.  In the events of medical emergency or fire, the Contractor shall open the road access for 

the emergency personnel.     

12-1.08 CONSTRUCTION FUNDING IDENTIFICATION SIGN: 

Install 2 - 48” by 30” inch construction project funding identification signs at the location 

determined by the Engineer before starting major work activities visible to highway users. 

Dispose of construction project funding identification signs upon completion of the project if 

authorized. 

12-1.09 TRAFFIC CONTROL PAYMENT: 

Payment for Traffic Control shall be paid on a lump sum basis at the contract price bid for Bid Item 

No. 5.  Such payment will be considered full compensation for furnishing all labor, materials, tools, 

equipment, including, but not limited to, placing, operating, maintaining, repairing, transporting 
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from location to location and removing the portable changeable message signs, required to complete 

the traffic control duty per the Plans, Special Provisions and Standard Specifications.  

 

 

SECTION 13 – WATER POLLUTION CONTROL 

13-1.01 WATER POLLUTION CONTROL PROGRAM: 

Water Pollution Control shall conform to the provisions in Section 13, "Water Pollution Control," 

of the Standard Specifications and these special provisions. 

13-1.02 GENERAL: 

This item shall consist of preparation and implementation of a Storm Water Pollution Prevention 

Plan (SWPPP) in accordance with California Storm Water Best Management Handbook and as 

approved by the County, preventing, controlling, and abating discharges of pollutants from the 

construction site, and shall be performed in accordance with the Standard Specifications, the Plans, 

and these Special Provisions.  

13-1.03 JOB SITE MANAGEMENT: 

Job Site Management shall conform to the provisions in section 13-4, “Job Site Management” of the 

Standard Specifications.    

13-1.04 TEMPORARY SEDIMENT CONTROL: 

Temporary Sediment Control shall conform to the provisions in section 13-6, “Temporary Sediment 

Control” of the Standard Specifications and these special provisions. 

13-1.05  CONSTRUCTION METHOD: 

Water pollution control proposed by the Contractor shall be approved by the County. All work shall 

be performed in accordance with Sections13-1.01C, 13-2.01C, 13-3.01C, 13-4.01C, 13-4.03A-F, 

13-7.02A, 13-7.03A, 13-8.01C, 13-9.01C, 13-10.01C.  

13-1.06 WATER POLLUTION CONTROL PAYMENT: 

Payment for Water Pollution Control shall be made on a lump sum basis at the contract price bid for 

Bid Item No. 2 in accordance with Section 13. Such payment shall be considered full compensation 

for furnishing all labor, material, tools, all equipment, and doing all the work required per the Plans, 

Special Provisions and Standard Specifications. 

 

SECTION 14 – ENVIRONMENTAL STEWARDSHIP 

14-1.01 GENERAL: 

Attention is directed to Section 14, “Environmental Stewardship,” of the Standard Specifications 

and these Special Provisions. 

14-1.02 HAZARDOUS WASTE AND CONTAMINATION: 

Hazardous Waste and Contamination shall conform to the provisions in Section 14-11, “Hazardous 

Waste and Contamination” of the Standard Specification. Attention is directed to Section 14-11.02 

“Discovery Unanticipated of Asbestos and Hazardous Substances, “and Section 14-11.03 

“Hazardous Waste Management” of the Standard Specification and this special provision. 
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If delay of work in the area, due to unanticipated discovery of asbestos or hazardous substances, 

delays the current controlling operation, the delay will be considered as right of way delay and the 

Contractor will be compensated for the delay in conformance with the provisions in Section 8-1.07, 

"Delays," of the Standard Specifications. 

 

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or 

hazardous substances including exploratory work to identify and determine the extent of the asbestos 

or hazardous substance will be performed by separate Contract. 

 

The Department reserves the right to use other forces for exploratory work to identify and determine 

the extent of such material and for removing hazardous material from such area. 

 

14-1.03 AIR QUALITY: 

Comply with section 14-9, “Air Quality,” of the Standard Specifications. 

 

The Contractor will comply with the following requirements: 

 

1. Water all active construction areas at least twice daily.  Frequency should be based on 

the type of operation, soil and wind exposure. 

 

2. Prohibit all grading activities during periods of high wind (over 15 MPH). 

 

3. Apply chemical soil stabilizers on inactive construction areas (disturbed lands within 

construction projects that are unused for at least four consecutive days). 

 

4. Apply non-toxic binders (e.g., latex acrylic copolymer) to exposed areas after cut and 

fill operations and hydroseed areas (see Erosion Control Plan). 

 

5. Cover all trucks hauling soil, sand, and other loose materials or require all trucks to 

maintain at least two (2) feet of freeboard. 

 

6. Replant vegetation in disturbed areas as quickly as possible (see Erosion Control). 

 

7. Limit traffic speeds on unpaved roads to 15 MPH. 

 

8. Install sandbags or other erosion control measure to prevent silt runoff to public roadways 

(see Erosion Control Plan). 

 

Dust control is included in the Contract lump sum price paid for Water Pollution Control. 

14-1.04 PROJECT PROTECTED SPECIES 

Sensitive habitats have been identified within the project area and include open waters/channel and 

riparian corridors, both of which are considered Waters of the State   (riparian habitat includes the 

extent of riparian vegetation, or the area within 100-year flood elevation, whichever is larger).  There 

are no protected species that are expected to occur within or adjacent to the project area.  
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14-1.05 CONSERVATION MEASURES 

The following conservation measures will reduce the impacts to the biological resources: 

 

1. Preconstruction Surveys.  Preconstruction surveys for nesting birds shall be conducted 

within seven (7) days of the start of construction (including the removal or trimming of 

trees).  Surveys shall cover areas within 250 feet of the project area for passerines and 

500 feet for raptors.  Any active nests should be either 1) protected by a no-work zone 

buffer of 250-500 feet (for passerines or raptors, respectively), or 2) monitored daily for 

signs that construction is disturbing the nests.  These two (2) options shall be 

implemented until a qualified biologist determines that the young in the nest have 

fledged.  

2. Start-up Meeting.  As part of the pre-construction meeting and prior to any construction 

activities on site, a review of all required permits and notifications shall be held to ensure 

requirements for environmental compliance are fully understood, specific limits of 

activities and work are defined and understood, and all environmental clearances and 

access, encroachment agreements, and permissions have been obtained from the 

appropriate agencies and parties. 

3. Worker Education Program. Contractor’s personnel at the site shall attend a Worker 

Educational Program conducted by a qualified biologist/environmental analyst obtained 

by the County.  
 

The program will summarize relevant laws and regulations that protect biological 

resources, discuss sensitive plant communities and special-status species with the 

potential to occur in the work area, explain the role and authority of the biological 

monitors, and review applicable avoidance and minimization measures to protect 

federally protected species and their habitat. 

 

The program will also summarize relevant laws and regulations that protect undiscovered 

cultural resources.  Although there are no known resources that are located within or 

adjacent to the project area, the chance of discovering unknown resources is always 

present with ground disturbance.  The program will review the measures that will be 

undertaken in the event that previously undiscovered cultural resources are discovered 

through project implementation to protect and minimize potential impacts on these 

resources. 
 

Workers must receive Worker Education Program training before performing on-site 

work.  Workers include laborers, tradesmen, material suppliers, equipment maintenance 

personnel, supervisors, foremen, office personnel, food vendors, and other personnel who 

stay on the project longer than 30 minutes. 
 

4. Environmentally and Culturally Sensitive Areas. Prior to construction activities, 

environmentally and culturally sensitive areas will be flagged or fenced to clearly 

delineate the extent of construction by a qualified biologist, qualified archaeologist, and 

contractor and/or County representative.  All crews will also have a set of drawings 

showing the locations of environmentally and culturally sensitive areas.  Fencing shall 

be per Section 16-2.03 of the Standard Specifications.  A cultural resources monitor shall 

be present during initial ground disturbing activities to determine whether artifacts are 
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present and/or likely to be found, and any ongoing project cultural resource monitoring 

needs. 

5. Daytime Work.  All work shall be restricted to daytime hours, noisy activities shall be 

located away from sensitive noise receptors, and other noise minimization practices 

implemented 

6. Construction Access and Staging: Potential construction access, staging, storage, and 

parking areas are shown on Sheet X-01 “Demolition and Staging Plan”. Vehicle travel 

adjacent to sensitive habitats will be limited to existing roads and designated access paths, 

and vehicle speeds will not exceed 15 miles per hour.   

7. Work Area Cleanliness.  All foods and food-related trash items will be enclosed in sealed 

trash containers and removed from the site at the end of each work day. 

8. Pets.  No pets shall be allowed in the project area. 

9. Work in Dry Conditions.  No work activities shall occur in areas of flowing or standing 

water. 

10. Dewatering/Diversions.  A dewatering plan is only required if work in waters of the state 

(including the 100 year flood elevation) occurs after September 1, 2021.  This plan must 

be written by a qualified biologist and approved by both RWQCB and CDFW.  It is not 

anticipated that dewatering/diversions will be required for the project. 

11. Equipment Maintenance and Hazardous Materials.  All equipment shall be maintained 

so that there are no fluid leaks such as gasoline or oil.  Hazardous materials such as fuels 

and oils shall be stored in sealable containers in a designated location a minimum of 200 

feet from waters of the state (areas within the 100 year flood elevation).  Equipment 

stored overnight shall be at staging areas and shall be positioned over drip pans. 

Secondary containment structures shall be incorporated to prevent spills and provide for 

prompt cleanup in the event of a spill.  

12. Erosion Control Material.  Only tightly woven fiber netting or similar material will be 

used for erosion control.  All erosion control materials must be free of plastic.  See 

Erosion Control sheet in the Plans.  

13. Vegetation Clearing.  The two (2) trees and other vegetation identified for removal may 

be trimmed and/or removed as necessary after preconstruction surveys for birds (see 

Preconstruction Surveys, above).  Any additional trees that must be removed shall be 

measured (diameter at breast height) and reported to the qualified biologist prior to 

removal.   

14. Invasive Plant Species.  The Contractor shall implement the following measures to 

reduce the spread of invasive plant species in temporary work areas and along the project 

corridor: 

a. Inspect and clean construction equipment prior to grading to minimize the spread of 

invasive plant species into nearby creek banks and areas of exposed soil. 
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b. Minimize vehicle travel through weed-infested areas. 

c. Minimize soil disturbance and the removal of existing vegetation (exotic or native) 

to the extent feasible during construction activities. 

d. Use only certified weed-free straw and mulch or weed-free fiber roll barriers or 

sediment logs for erosion control. 

e. Use only certified weed-free native seed mixes and native plants that are appropriate 

to the pre-existing or adjacent natural habitat for revegetation. Seed mixes for 

hydroseeding/erosion control must be approved by the qualified biologist. 

f. At sites where ground-disturbance is required, remove pre-existing invasive plant 

species that are growing in the work area. 

15. Habitat Restoration following Construction.  Upon project completion, all temporarily 

disturbed natural areas, including stream banks, shall be returned to pre-project contours 

to the maximum extent feasible.  Affected stream banks or stream channels will be 

stabilized prior to the rainy season and /or prior to reestablishing flow.  Native vegetation 

shall be re-established after erosion control is installed, using a planting palette 

determined by a qualified biologist.     

16. All construction debris and associated materials shall be removed from the work site 

upon completion of the project.  

17. Refueling of equipment shall take place within turnouts or staging areas at least 50 feet 

from the top of bank. 

Full compensation for conforming to the provisions in this section not otherwise provided 

for, shall be considered in prices paid for the various Contract items of work involved and 

no additional compensation shall be allowed therefor. 

 

14-1.06 MITIGATION FOR IMPACTS TO WATERS OF THE STATE 

Mitigation required by the RWQCB and CDFW for permanent impacts to waters of the state 

(including riparian habitat) will be achieved off site.  

 

 

14-1.07 TREE PLANTING 

The location, type, and quantity of trees to be planted will need to be coordinated with the 

Environmental Agency.  Payment for Tree Planting shall be made as an each (ea) basis as the 

contract price for Bid Item No. 48. 

 

  

SECTION 15 – EXISTING FACILITIES 
 

The work performed in connection with existing facilities shall conform to the provisions in 

Section 15, "Existing Facilities," of the Standard Specifications and these special provisions. 
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15-1.01 EXISTING UTILITIES: 

 

The Contractor must pothole all existing utilities as first order of work prior to the 

construction of proposed improvements. 

 

There are overhead electrical/telephone lines and power poles within the Project site.  The power 

poles are generally located near the edge of pavement along River Road and Fairview Road.  If 

required, the power poles shall be relocated by Pacific Gas and Electric Company and AT&T 

concurrently.  

 

There are existing 3-inch Fiber Optic Lines located near the edge of the pavement on both sides of 

River Road.  Contractor must coordinate relocation with the Utility agency/cies prior to start of 

construction. 

 

There is an existing 48-inch corrugated metal pipe (CMP) crossing River Road.  This pipe shall be 

removed in its entirety.  Payment for Removal of existing 60-inch Storm Drain Pipe shall be made 

on a linear feet basis at the contract price bid for Bid Item No. 18.  Such payment shall be considered 

full compensation for furnishing all labor, material, tools, and equipment, and doing all the work 

required per the Plans, Special Provisions and Standard Specifications. 

 

There is an existing concrete culvert crossing Fairview Road at the intersection with River Road.  

This culvert shall remain and must be protected in place. 

 

Existing Trees to be removed are identified in the project plans.  Contractor must coordinate trees to 

be removed with engineer prior to tree removal.  Payment for Tree Removal shall be made as an 

each (ea) basis at the contract price for Bid Item No. 47. 

 

Existing Mailboxes to be removed and replaced are identified in the project plans.  Contractor must 

install temporary mailboxes outside the work limits to allow resident to continue to access and 

receive their mail.  Payment for Removal and Replacement of mailboxes shall be made as an each 

(ea) basis as the contract price for Bid Item No. 50. 

 

Existing Fence to be removed and replaced as identified in the project plans.  The existing fence is 

comprised of wood and steel.  Contractor must coordinate fence removal and placement with the 

Engineer.  Payment for Removal and Replacement of fence shall be made as a lineal feet basis at the 

contract price for Bid Item No. 51. 

 

There is an existing CMU Wall and Vineyard Sign at the intersection of River Road and Fairview 

Road.  This CMU Wall and Vineyard sign will need to be removed and replaced.  Payment for 

Removal and Replacement of CMU Wall and Vineyard Sign shall be made as a lump sum basis at 

the contract price for Bid Item No. 49. 

 

 

15-1.02 OBSTRUCTION 

Attention is directed to Section 15, "Existing Facilities," and Section 5-1.36, “Property and Facility 

Preservation,” of the Standard Specifications and these special provisions. 
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The Contractor shall notify in writing the following utilities and agencies five (5) days prior to the 

beginning of construction: 

 

  

 Storm – Monterey County    

 Contact: Shawn Atkins   

 Tel: (831) 755-4929                              

 855 E. Laurel Drive, Bldg. B               

 Salinas, California 93905          

 

 Pacific Gas & Electric  AT & T  

 Contact: Pat Munro   Contact: Susan Barraza 

 peme@gp.com  sb8239@att.com 

 (831) 784-3504  (831) 728-6571 

 356 East Alisal St.  515 Chappell 

 Salinas, California 93901 Watsonville, California 95076 

  

               

The Contractor’s attention is directed to the existence of certain underground facilities that may 

require special precautions be taken by the Contractor to protect the health, safety and welfare of 

workmen and of the public.  Facilities requiring special precautions include, but are not limited to: 

conductors of petroleum products, oxygen, chlorine, and toxic or flammable gases; natural gas in 

pipelines greater than six (6) inches in diameter or pipelines operating at pressures greater than 60 psi 

(gage); underground electric supply system conductors or cables, with potential to ground of more 

than 300 volts, either directly buried or in duct or conduit which does not have concentric grounded 

conductors or other effectively grounded metal shields or sheaths. 

 

The Contractor shall notify the Engineer and the appropriate regional notification center for 

operators of subsurface installations at least two (2) working days, but not more than 14 calendar 

days, prior to performing any excavation or other work close to any underground pipeline, conduit, 

duct, wire or other structure.  Regional notification centers include, but are not limited to, the 

following: 

 

 

 

Notification Center Telephone 

Number 

Underground Service Alert-Northern 

California (USA) 

(800) 642-2444 

(800) 227-2600 

Western Utilities Underground Alert (Inc.) (800) 424-3447 

 

Full compensation for conforming to the provisions in this section not otherwise provided for, shall 

be considered in prices paid for the various Contract items of work involved and no additional 

compensation shall be allowed therefor. 
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DIVISION III EARTHWORK AND LANDSCAPE  
 

SECTION 17 –  GENERAL  
 

17-1.01 CLEARING AND GRUBBING:  

Contractor shall comply with Section 17-2, “Clearing and Grubbing” of the Standard Specifications 

and these Special Provisions. 

17-1.02 GENERAL:  

This item shall consist of clearing and grubbing of the project work area, and disposal of materials 

removed, in accordance with these Specifications. 

 

All foundation elements from existing structures must be completely removed from the areas.  Tree 

removal should include the entire stump and root ball, unless otherwise directed by the arborist.  Any 

voids created by the removal of the existing culverts and associated structures, tree and root balls, 

must be backfilled with properly compacted engineering fill.  

 

Surface vegetation, tree roots and organically contaminated topsoil should then be removed from the 

area to be graded.  Any remaining debris or large rocks (larger than 2-inches in any dimension) shall 

also be removed.  Rocks may be stockpiled and reused where acceptable and compliant.  

 

All removals shall be disposed of in legal off-site locations.  

17-1.03 PAYMENT: 

Payment for Clearing and Grubbing shall be made on a lump sum basis at the contract price bid for 

Bid Item No. 3.  Such payment shall be considered full compensation for furnishing all labor, 

material, tools, and equipment, and doing all the work required per the Plans, Special Provisions and 

Standard Specifications. 

 

 

SECTION 19 – EARTHWORK  

19-1.01 GENERAL: 

Contractor shall comply with Section 19, “Earthwork” of the Standard Specifications and these 

Special Provisions. 

 

19-1.02 SAND BEDDING: 

Sand bedding shall consist of clean sand.  The sand shall be free of clay or organic material, and 

shall comply with the following grading requirements: 

 

Sieve Size Percentage Passing 

No. 4 100 

No. 200 0-5 

 

Sand bedding shall be compacted to ninety five percent (95%) relative compaction.  
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19-1.03 CONCRETE BEDDING: 

Concrete bedding shall comply with the requirements of Section 19-3.02F (3) Soil Cement Beddings 

of the Standard Specifications. 

19-1.04  EXCAVATION AND BACKFILL 

Excavation for this project shall be performed in accordance with the Standard Specifications and 

these Special Provisions.  

 

Culvert Excavation and Backfill Section 19-3 

Roadway Excavation and Backfill Section 19-2 

Undocumented Fill Removal Section 19,-3, 19-5, 19-9 

 

 

Surplus excavation material shall be placed onsite with location to be confirmed by the 

Engineer.  

 

Man-made fills from previous emergency repair (“undocumented fill”) are identified as 

undocumented fill on the Plans. Where this fill underlies proposed foundations, culverts or 

engineered fill, it shall be completely excavated to expose undisturbed native material.  The 

excavation process shall be observed and extent designated by the geotechnical engineer.  Any voids 

created by fill removal shall be backfilled and compacted as engineered fill.   

 

All foundation systems that derive their support from the encountered boulder layer, should be 

underlain by a minimum 6-inch-thick leveling coarse comprised of 1 inch minus crushed rock.  The 

thickness of this layer may be greater in areas of depressions, or where the foundation elements 

extend into the softer overlying soils. 

 

Large boulders may be encountered in excavations.  Contractor shall use appropriate equipment and 

methods to accomplish work.  

 

Subexcavations should extend at least five (5) feet horizontally beyond foundations.  Final depths 

and horizontal limits of subexcavations shall be determined by the geotechnical engineer.  

19-1.05 CUT AND FILL SLOPES 

Fill slopes shall be constructed with onsite excavated material meeting the minimum density 

requirements noted above and have a gradient no steeper than 2:1 (H:V).  Fill slopes greater than 15 

feet in height shall be reviewed by a geotechnical engineer.  Fill heights greater than 15 feet shall 

require intermediate benches which shall be a minimum width of six (6) feet and sloped to surface 

drainage.  

 

Permanent cut slopes in soil shall not exceed a 2:1 (H: V) gradient.  Permanent cut slopes in rock 

shall not exceed a 1.5:1 (H: V) gradient.  All cut slopes shall not exceed a 15 foot vertical height 

unless reviewed by the geotechnical engineer.  Cut slope heights greater than 15 feet shall require 

benches which shall be a minimum width of six (6) feet and sloped to surface drainage.  
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The above slope gradients are based on the strength characteristics of the materials under conditions 

of normal moisture content that would result from rainfall falling directly on the slope, and do not 

take into account the additional activating forces applied by seepage from spring areas or subsurface 

groundwater.  Therefore, in order to maintain stable slopes at the recommended gradients, it is 

important that any seepage forces and accompanying hydrostatic pressure (if encountered) be 

relieved by adequate drainage.  Drainage facilities may include subdrains, gravel blankets, rock fill 

surface trenches or horizontally drilled drains.  Configurations and type of drainage will be 

determined by geotechnical engineer during the grading operations. 

 

To maintain the stable slopes at the recommended gradients, seepage forces and accompanying 

hydrostatic pressure is relieved by adequate drainage.  Drainage facilities may include subdrains, 

gravel blankets, rock fill surface trenches, or horizontally drilled drains.  Configurations and type of 

drains shall be determined by the geotechnical engineer.  

19-1.06 EARTHWORK EXCAVATION (CUT) 

Contractor shall comply with Section 19-2, “Roadway Excavation”, Section 19-3 “Structure 

Excavation” of the Standard Specifications and these Special Provisions. 

 

This item shall consist of excavation required for the grading of the channel, roadway reconstruction, 

headwall construction, wingwall construction, two (2) 48-inch HDPE pipe culverts, roadway storm 

drain improvements, and grading associated with Rip-Rap placement.  This item shall be performed 

in accordance with the Standard Specifications, the Plans, and these Special Provisions. 

 

 

19-1.07 EARTHWORK EXCAVATION (CUT) PAYMENT 

Payment for Earthwork Excavation (Cut) shall be made as a cubic yard basis and a final pay item at 

the contract price bid for Bid Item No. 9.  Such payment shall be considered full compensation for 

furnishing all labor, material, tools, and equipment, and doing all the work required per the Plans, 

Special Provisions and Standard Specifications. 

 

 

19-1.08  EARTHWORK PLACEMENT (FILL) 

Native or imported soils proposed for use as engineered fill shall meet the following requirements: 

• Free from organics, debris, and other deleterious materials, 

• Free from “recycled” materials such as asphaltic concrete, concrete, brick, etc. 

• Granular in nature, well-graded, and contain sufficient binder to allow utility trenches to 

stand open, and 

• Free of rocks in excess of 2-inches in size.  

 

Imported fill shall have a Plasticity Index between 4 and 12, and a minimum Resistance “R” value 

of 30 and be non-expansive.  Samples of imported fill shall be submitted to the geotechnical engineer 

not less than ten (10) working days prior to job-site delivery for appropriate testing and approval.  

Imported trench sand, drain rock, and aggregate materials shall also be submitted for testing and 

approval.  Untested imported materials shall not be allowed on the project site.  

 

DocuSign Envelope ID: 595A13F6-61B3-4CFC-B6CB-92B49BC813CA



 

RIVER ROAD EMERGENCY REPAIR AT FAIRVIEW ROAD  

PROJECT NO. 7210 

67 

Native soils may be used as engineered fill but will require screening.  Oversized materials, greater 

than 2-inches, must be removed to meet project specifications.  

 

Earthwork activities performed during or soon after the “rainy” season, or where they are performed 

near groundwater, the on-site soils and other materials may be too wet to be used as engineered fill.  

These materials shall require the moisture content be reduced to the levels required in these 

specifications to obtain adequate compaction as engineered fill.  If on-site materials are too dry, 

water may need to be added.  

 

All Fill onsite must be keyed and benched into the natural hillside in accordance with the 

geotechnical engineer recommendation and Detail 6 on Sheet D-01 shown on the plans. 

 

19-1.09 EARTHWORK PLACEMENT (FILL) PAYMENT 

Payment for Earthwork Placement (Fill) shall be made as cubic yard basis and a final pay item at 

the contract price bid for Bid Item No. 10.  Such payment shall be considered full compensation for 

furnishing all labor, material, tools, and equipment, and doing all the work required per the Plans, 

Special Provisions and Standard Specifications. 

 

19-1.10 BACKFILL DESCRIPTION 

Contractor shall comply with Section 19-3, “Structure Excavation and Backfill”, 19-5, 

“Compaction”, 19-6, “Embankment Construction”, 19-9, “Shoulder Backing” of the Standard 

Specifications and these Special Provisions. 

 

19-1.11 BACKFILL PAYMENT 

Payment for Backfill shall be made as a lump sum basis and a final pay item at the contract bid price 

for Bid Item No.11.  Such payment shall be considered full compensation for furnishing all labor, 

materials, tools, equipment and doing all work required including grading, shaping, disposing of the 

excess material, subgrade preparation for channel structures, restoring adjacent ground to original 

or proposed conditions per the Plans, Special Provisions and Standard Specifications. 

 

 

19-1.12 12-INCH THICK COMPACTED SHOULDER BACKING 

Contractor shall comply with Section 19-9, “Shoulder Backing” of the Standard Specifications and 

these Special Provisions. 

19-1.13 12-INCH THICK COMPACTED SHOULDER BACKING 

Payment for 12-inch Thick compacted shoulder backing shall be made on a cubic yard basis for the 

actual cubic yard installed at the contract unit price bid for Bid Item No. 43.  Such payment shall be 

considered full compensation for furnishing all labor, materials, tools, equipment and doing all work 

required per the Plans, Special Provisions and Standard Specifications. 
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19-1.14 STRUCTURE EXCAVATION (CULVERT) 

Payment for Structure Excavation (Culvert) shall be made on a cubic yard basis for the actual cubic 

yard installed at the contract unit price bid for Bid Item No. 23. Such payment shall be considered 

full compensation for furnishing all labor, materials, tools, equipment and doing all work required 

per the Plans, Special Provisions and Standard Specifications. 

 

19-1.15 STRUCTURE BACKFILL (CULVERT) 

Payment for Structure Backfill (Culvert) shall be made on a cubic yard basis for the actual cubic 

yard installed at the contract unit price bid for Bid Item No. 24.  Such payment shall be considered 

full compensation for furnishing all labor, materials, tools, equipment and doing all work required 

per the Plans, Special Provisions and Standard Specifications. 

 

19-1.16 CONCRETE ENCASEMENT FOR (2) 48-INCH STORM DRAIN PIPES 

Concrete Encasement for (2) 48-inch HDPE pipes shall be constructed per plan and per Section 19-

3.03 F of the Standard Specifications. 

 

Payment for Concrete Encasement shall be made on a cubic yard basis for the actual cubic yards 

installed at the contract unit price bid for Bid Item No. 22.  Such payment shall be considered full 

compensation for furnishing all labor, materials, tools, equipment and doing all work required per 

the Plans, Special Provisions and Standard Specifications. 

 

 

SECTION 21 EROSION CONTROL 

21-1.01 EROSION CONTROL-HYDROSEED 

Erosion Control (Hydroseed) shall conform to the provisions in section 21 Erosion Control and 

specifically section 21-2.03D Hydromulch and Hydroseed.  Erosion Control (Hydroseed) work 

includes removing and disposing of weeds and applying erosion control materials including seed, 

fiber, commercial fertilizer, organic fertilizer, straw, and tackifier to erosion control (hydroseed) 

areas as shown on the plans.  Erosion Control (Hydroseed) shall be applied on all cut and fill 

slopes within the project boundary.  

Payment for Hydroseed shall be made on a square foot basis for the actual square foot installed at 

the contract unit price bid for Bid Item No. 52.  Such payment shall be considered full compensation 

for furnishing all labor, materials, tools, equipment and doing all work required per the Plans, Special 

Provisions and Standard Specifications. 

 

 

SECTION 26 – AGGREGATE BASES 
 

26-1.01 8-INCH THICK (CLASS II) AGGREGATE BASE MATERIAL DESCRIPTION: 

Contractor shall comply with Section 26, “Aggregate Bases” of the Standard Specifications and 

these Special Provisions. 
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26-1.02 8-INCH THICK (CLASS II) AGGREGATE BASE MATERIAL PAYMENT: 

Payment for 8-inch Thick (Class II) Aggregate Base Material shall be made on a cubic yard basis 

for the actual cubic yard installed at the contract unit price bid for Bid Item No. 42.  Such payment 

shall be considered full compensation for furnishing all labor, materials, tools, equipment and doing 

all work required per the Plans, Special Provisions and Standard Specifications. 

26-1.03 12-INCH THICK (CLASS II) AGGREGATE BASE FOR TEMPORARY ACCESS 

ROAD 

Contractor shall comply with Section 26, “Aggregate Bases” of the Standard Specifications and 

these Special Provisions. 

26-1.04 12-INCH THICK (CLASS II) AGGREGATE BASE FOR TEMPORARY ACCESS 

ROAD PAYMENT 

Payment for 12-inch Thick (Class II) Compacted Aggregate Base Material for Temporary Access 

Road shall be made on a cubic yard basis for the actual cubic yard installed at the contract unit price 

bid for Bid Item No. 6.  Such payment shall be considered full compensation for furnishing all labor, 

materials, tools, equipment and doing all work required per the Plans, Special Provisions and 

Standard Specifications. 
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DIVISION V  SURFACINGS AND PAVEMENTS 
 

 

SECTION 39 – ASPHALT CONCRETE 

39-1.01 TYPE A HOT MIX ASPHALT: 

Comply with Section 39, “Asphalt Concrete” of the Standard Specifications and these Special 

Provisions and the Plans.  

 

For this Project: 

 

1. All aggregate base shall meet Standard Specification Section 26 “Aggregate Base” for Class 

2 materials and be angular in shape. 

2. All Class 2 aggregate base shall be ¾-inch maximum aggregate size meeting the 

requirements of Section 26-1.02B.  

3. Aggregate base shall be compacted to 95% of maximum dry density. 

4. Use 3/4-inch minimum, Type “A” medium graded asphaltic concrete shown in Section 39-

2.02B (4). 

5. Asphalt binder used in HMA Type A must be PG 64-10. 

 

39-1.02 INSTALLATION 

Scarify and moisture condition the upper 8-inches of subgrade soil and compact to a minimum of 

ninety five percent (95%) of its maximum dry density, at moisture content 1 to 3% over the optimum 

moisture content of the soil.  

 

Provide sufficient gradient to prevent ponding of water.  

39-1.03 5-INCH THICK (3/4-INCH MIX DESIGN) HOT MIX ASPHALT CONCRETE 

PAVEMENT PAYMENT: 

Payment for 5-inch Thick (3/4-inch Mix Design) Hot Mix Asphalt Concrete Pavement shall be made 

on a per ton basis at the contract unit price bid for Bid Item No. 41.  Such payment shall be considered 

full compensation for furnishing all labor, materials, tools, equipment and doing all work required 

including roadway pavement and 2-inch cold plane grind and overlay, per the Plans, Special 

Provisions and Standard Specifications. 

39-1.04 ASPHALT CONCRETE (AC) DIKE, TYPE F DESCRIPTION: 

Comply with Section 39-2.01B (11), “Miscellaneous Areas and Dikes” of the Standard 

Specifications and these Special Provisions and the Plans.  

 

Asphaltic concrete binder shall be PG64-10. 

39-1.05 ASPHALT CONCRETE (AC) DIKE, TYPE F PAYMENT: 

Payment for Asphalt Concrete (AC) Dike, Type f shall be made on a linear feet basis at the contract 

unit price bid for Bid Item No. 40.  Such payment shall be considered full compensation for 

furnishing all labor, materials, tools, equipment and doing all work required per the Plans, Special 

Provisions and Standard Specifications. 
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SECTION 51 – CONCRETE STRUCTURES 
 

51-1.01 GENERAL 

Contractor shall comply with Section 51, “Concrete Structures” of the Standard Specifications and 

these Special Provisions and the Plans. 

51-1.02 STRUCTURAL CONCRETE WARPED WINGALL PAYMENT 

Payment for Structural Concrete Warped Wingall shall be made on a cubic yard basis at the contract 

unit price bid for Bid Item 26.  Such payment shall be considered full compensation for furnishing 

all labor, materials, tools, equipment and doing all work required per the Plans, Special Provisions 

and Standard Specifications. 

51-1.03 STRUCTURAL CONCRETE HEADWALL PAYMENT: 

Payment for Structural Concrete Headwall shall be made on a cubic yard basis at the contract unit 

price bid for Bid Item 27.  Such payment shall be considered full compensation for furnishing all 

labor, materials, tools, equipment and doing all work required per the Plans, Special Provisions and 

Standard Specifications. 

 

51-1.04 STRUCTURAL CONCRETE APRON PAYMENT: 

Payment for Concrete Apron shall be made on a cubic yard basis at the contract unit price bid for 

Bid Item 28. Such payment shall be considered full compensation for furnishing all labor, materials, 

tools, equipment and doing all work required per the Plans, Special Provisions and Standard 

Specifications. 

 

51-1.05 STRUCURAL CUTOFF WALLS PAYMENT: 

Payment for Cutoff Walls (Concrete) shall be made on a cubic yard basis for the actual cubic yards 

installed at the contract unit price bid for Bid Item 29.  Such payment shall be considered full 

compensation for furnishing all labor, materials, tools, equipment and doing all work required per 

the Plans, Special Provisions and Standard Specifications. 

 

 

SECTION 52 – REINFORCEMENT 
 

Contractor shall comply with Section 52 “Reinforcement” of the Standard Specifications and these 

Special Provisions and the Plans.  

52-1.01 BAR REINFORCING STEEL WARPED WINGWALL PAYMENT 

Payment for Bar Reinforcing Streel Warped Wingwall shall be made on a pound (lbs) basis and as 

a final pay item at the contract bid price for Bid Item 25.  Such payment shall be considered full 

compensation for furnishing all labor, materials, tools, equipment and doing all work required per 

the Plans, Special Provisions and Standard Specifications. 

52-1.02 BAR REINFORCING STEEL CUTOFF WALL PAYMENT: 
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Payment for Concrete Cutoff Wall (Reinforcement Steel) shall be made on a pound (lbs) basis and 

as a final pay item at the contract bid price for Bid Item 30.  Such payment shall be considered full 

compensation for furnishing all labor, materials, tools, equipment and doing all work required per 

the Plans, Special Provisions and Standard Specifications. 
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DIVISION VII DRAINAGE FACILITIES  
 

SECTION 64 – PLASTIC PIPE 
 

64-1.01 GENERAL 

Contractor shall comply with Section 19 “Earthwork” and Section 64 “Plastic Pipe” of the Standard 

Specifications and these Special Provisions and the Plans.  

64-1.02 MATERIAL 

Use the following high density polyethylene (HDPE) pipe: 

Manufacturer: Advanced Drainage System, Inc. 

Product: N-12 Dual Wall-HDPE Pipe 

64-1.03 PAYMENT 

Payment for Polyethylene Pipe (HDPE) shall be made on a linear foot basis for the actual linear foot 

installed at the contract unit price per Bid Item 12 “18-inch Pipe”, Bid Item 13 “24-inch Pipe Risers”, 

and Bid Item 14 “48-inch Pipe”.  Such payment shall be considered full compensation for furnishing 

all labor, materials, tools, equipment and doing all work required per the Plans, Special Provisions 

and Standard Specifications. 

 

 

SECTION 68– SUBSURFACE DRAINS 

68-1.01 GENERAL 

Contractor shall comply with Section 68 “Subsurface Drains,” Section 19 “Earthwork,” and 

Section 64 “Plastic Pipe” of the Standard Specifications and these Special Provisions and the 

Plans. 

68-1.02 PERFORATED PLASTIC PIPE DESCRIPTION 

Comply with section 68-2.02D “Perforated Plastic Pipe” of the Standard Specifications and these 

Special Provisions and the Plans. 

 

Perforated plastic pipe shall be PVC and shall be class SDR 35 or better. 

 

Location, depth, and length of the perforated plastic pipe will be determined in the field by the 

engineer. 

68-1.03 PERFORATED PLASTIC PIPE PAYMENT 

Payment for Perforated Plastic Pipe shall be made on a linear feet basis at the contract unit price bid 

for Bid Item No. 15.  Such payment shall be considered full compensation for furnishing all labor, 

materials, tools, equipment and doing all work required per the Plans, Special Provisions and 

Standard Specifications. 

 

68-1.04 PLASTIC OUTLET PIPE DESCRIPTION 
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Comply with section 68-2.02E “Underdrain Outlets and Risers” of the Standard Specifications and 

these Special Provisions and the Plans. 

 

Plastic outlet pipe shall be PVC and shall not be slotted and shall be of class SDR 35 or better. 

 

Location, depth, and length of the plastic outlet pipe will be determined in the field by the engineer. 

68-1.05 PLASTIC OUTLET PIPE PAYMENT 

Payment for Plastic Outlet Pipe shall be made on a linear feet basis at the contract unit price bid for 

Bid Item No. 16.  Such payment shall be considered full compensation for furnishing all labor, 

materials, tools, equipment and doing all work required per the Plans, Special Provisions and 

Standard Specifications. 

68-1.06 CLASS 2 PERMEABLE MATERIAL DESCRIPTION 

Contractor shall comply with Section 68-2.02F, “Permeable Material” of the Standard Specifications 

and these Special Provisions.  

 

Location and depth of permeable material will be determined in the field by the engineer. 

 

Class 2 Permeable Material shall be placed around perforated pipe and outlet pipe as noted in the 

plans. When placed, Class 2 Permeable Membrane shall be clean and free draining. 

68-1.07 CLASS 2 PERMEABLE MATERIAL PAYMENT 

Payment for Class 2 Permeable Material shall be made on a cubic yard basis for the actual cubic 

yard installed at the contract unit price bid for Bid Item No. 35.  Such payment shall be considered 

full compensation for furnishing all labor, materials, tools, equipment and doing all work required 

per the Plans, Special Provisions and Standard Specifications. 

 

68-1.08 SUBDRAIN CLEANOUT DESCRIPTION 

Contractor shall comply with Section 68-4, “Edgedrains” of the Standard Specifications and these 

Special Provisions.  

 

Location and depth of Subdrain cleanouts will be determined in the field by the engineer.. 

68-1.09 SUBDRAIN CLEANOUT PAYMENT 

Payment for Subdrain Cleanouts shall be made on an each (ea) basis at the contract unit price bid 

for Bid Item 17.  Such payment shall be considered full compensation for furnishing all labor, 

materials, tools, equipment, and doing all work required, including fittings and plugs, per the Plans, 

Special Provisions, and Standard Specifications. 

  

DocuSign Envelope ID: 595A13F6-61B3-4CFC-B6CB-92B49BC813CA



 

RIVER ROAD EMERGENCY REPAIR AT FAIRVIEW ROAD  

PROJECT NO. 7210 

75 

SECTION 70– MISCELLANEOUS DRAINAGE FACILITIES 
 

70-1.01 PRECAST DRAINAGE STRUCTURES 

The loading requirement for the precast drainage structures shall meet AASHTO HL-93.  The pre-

cast vault manufacturer shall provide signed and sealed structural calculations for each precast unit 

provided to this Project. 

 

The precast units shall meet the requirements for Caltrans Drainage Inlet structure, Type GO.  

70-1.02 DRAINAGE INLET, TYPE GO (DEPTH OF 6’) PAYMENT 

Payment for Drainage Inlet Type GO (Depth of 6’) shall be made on an each (ea) basis at the contract 

unit price bid for Bid Item 19.  Such payment shall be considered full compensation for furnishing 

all labor, materials, tools, equipment, and doing all work required, including grates and covers, per 

the Plans, Special Provisions, and Standard Specifications.70-1.03 ATRIUM GRATES PAYMENT 

Payment for Atrium Grates shall be made on an each (ea) basis at the contract unit price bid for Bid 

Item 20.  Such payment shall be considered full compensation for furnishing all labor, materials, 

tools, equipment, and doing all work required, including grates and covers, per the Plans, Special 

Provisions, and Standard Specifications.  

70-1.04 HDPE FLARED END SECTION 

Payment for HDPE Flared End Section shall be made on an each (ea) basis at the contract unit price 

bid for Bid Item 21.  Such payment shall be considered full compensation for furnishing all labor, 

materials, tools, equipment, and doing all work required, including grates and covers, per the Plans, 

Special Provisions, and Standard Specifications.  
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DIVISION VIII MISCELLANEOUS CONSTRUCTION 
 

SECTION 72 – SLOPE PROTECTION 
 

72-1.01 RIPRAP DESCRIPTION: 

This item shall consist of No. 1 Backing,  1/2 Ton Riprap, 2 Ton Riprap, and 2 Ton Grouted Riprap.  

Construction shall be performed in accordance Section 72 “Slope Protection” with the Standard 

Specifications, the plans, and these Special Provisions. 

72-1.02 RIPRAP CONSTRUCTION MATERIALS: 

The rock shall conform to the following gradation and Section 72-2 “Rock Slope Protection” 

 

Rock Gradation for Method A Placement 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Rock Gradation for Method BPlacement 

Rock Size 

Percentage larger thana 

Class 

8T 4T 2T 1T 1/2 T 

16 ton  0–5 -- -- -- -- 

8 ton  50–100 0–5 -- -- -- 

4 ton  95–100 50–100 0–5 -- -- 

2 ton  -- 95–100 50–100 0–5 -- 

1 ton  -- -- 95–100 50–100 0–5 

1/2 ton  -- -- -- 95–100 50–100 

1/4 ton  -- -- -- -- 95–100 

For any class, the percentage of rock smaller than the smallest rock size must be 

determined on the basis of weight.  For all other rock sizes within a class, the percentage 

must be determined on the basis of the ratio of the number of individual rocks larger than 

the smallest size shown for that class compared to the total number of rocks 

Rock Size 

Percentage larger thana 

Class other than Backing Backing 

1 T  1/2 T  1/4 T  Light  Facing  No. 1  No. 2  No. 3  

2 ton  0–5  --  --  --  --  --  --  --  

1 ton  50–100  0–5  --  --  --  --  --  --  

1/2 ton  --  50–100  0–5  --  --  --  --  --  

1/4 ton  95–100  --  50–100  0–5  --  --  --  --  

200 lb  --  95–100  --  50–100  0–5  0–5  --  --  

75 lb  --  --  95–100  --  50–100  50–100  0–5  --  

25 lb  --  --  --  95–100  90–100  90–100  25–75  0–5  

5 lb  --  --  --  --  --  --  90–100  25–75  

1 lb  --  --  --  --  --  --  --  90–100  

For any class, the percentage of rock smaller than the smallest rock size must be determined on the basis 

of weight.  For all other rock sizes within a class, the percentage must be determined on the basis of the 

ratio of the number of individual rocks larger than the smallest size shown for that class compared to the 

total number of rocks 
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Contractor shall utilize existing riprap within the Project vicinity for the improvements in this 

contract that meet the requirements of the Plans and these special provisions.  County will direct 

Contractor to the quantity and quality of the rock being reused.  Credit shall be given to the County 

of Monterey for any applicable material re-utilized for the improvements.  

72-1.03 ROCK RIPRAP CONSTRUCTION METHODS: 

The rock shall be placed by equipment on surfaces and to the thickness and grades shown on plans. 

The riprap shall be installed to the full course thickness in one operation and chinking or filling with 

loose material shall be avoided.  The rock shall be delivered and placed in a manner that will insure 

that the riprap in place shall be reasonably homogeneous with the larger rocks uniformly distributed 

and firmly in contact one to another with the smaller rocks and spalls filling the voids between larger 

rocks.  Placement of rock riprap shall begin at the bottom of the toe trench and proceed up the slope. 

Placement of the rock riprap shall meet the requirements of the Standard Specifications Section 72-

2.03B (Method A).  Riprap shall be placed in a manner to prevent damage to existing side drain 

outlets.  Hand placing will be required to the extent necessary to prevent damage to structures. 

Placement of riprap by dumping will not be allowed. 

72-2.04 ROCK RIPRAP CONSTRUCTION METHODS PAYMENT 

Quantities of  1/2-Ton Rock Riprap, 2-Ton Rock Riprap, 2-Ton Grouted Riprap, and No.1 Backing 

RSP shall be measured to the neat lines and limits shown on the Plans.  Payment shall be made on a 

cubic yard basis for the actual cubic yards installed at the contract price bid for Bid Item Nos. 31, 

32, 33, and 34 respectively.  Such payment shall be considered full compensation for furnishing all 

labor material (including, but not limited to the above-mentioned classes of rock riprap etc.), tools 

and equipment, and doing all the work required per the Plans, Special Provisions and Standard 

Specifications.72-1.05 GABION BASKETS 

Contractor shall comply with Section 72 “Slope Protection” of the Standard Specifications and these 

special provisions. 

72-1.06 GABION BASKETS PAYMENT 

Payment for Gabion Baskets shall be made on an each (ea) basis for the actual quantity installed at 

the contract unit price for Bid Item No. 39.  Such payment shall be considered full compensation for 

furnishing all labor, materials, tools, equipment and doing all work required per the Plans, Special 

Provisions and Standard Specifications. 

 

 

SECTION 78-INCIDENTAL CONSTRUCTION 
 

78-1.01 SHOTCRETE 

Contractor shall comply with Section 78 “Incidental Construction” of the Standard Specifications 

and these special provisions. 

 

Shotcrete shall include integral buff/tan color that matches the adjacent soil color to the 

satisfaction of the Engineer.  Color shotcrete samples shall be presented to the engineer in advance 

for approval.  The shotcrete samples must be cured sufficiently to accurately represent the final 

post cure color. 
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78-1.02 SHOTCRETE PAYMENT 

Payment for Shotcrete shall be made on a cubic yard basis for the actual cubic yard installed at the 

contract unit price for Bid Item No. 38.  Such payment shall be considered full compensation for 

furnishing all labor, materials, tools, equipment and doing all work required per the Plans, Special 

Provisions and Standard Specifications. 
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DIVISION IX TRAFFIC CONTROL DEVICES 
 

 

SECTION 82 –SIGN AND MARKERS 

82-1.01 GENERAL 

Traffic Signs shall conform to the provisions in Section 82 “Signs and Markers” of the Standard 

Specifications and these Special Provisions.  All traffic signs must follow the latest CA MUTCD 

guidelines 

82-1.02  PAYMENT 

Payment for traffic signs shall be made on an each (ea) basis for the actual quantity installed at the 

contract unit price for Bid Item No. 46.  Such payment shall be considered full compensation for 

furnishing all labor, material, tools, equipment, and incidentals required to complete the 

installation in place per the Plans, Special Provisions, and the Standard Specifications. 

 

 

SECTION 84-MARKINGS 

84-1.01 GENERAL 

Thermoplastic traffic stripes (traffic lines) shall conform to the provisions in Sections 84-1, 

“General” and 84-2, “Traffic Stripes and Pavement Markings”, of the Standard Specifications and 

these Special Provisions. Painted traffic strips and pavement markings shall conform to Section 

84-1, “General”, 84-2.03C(3), “Painted Traffic Stripes and Pavement Markings” and Section 81-3, 

“Pavement Markers” of the Standard Specifications and these Special Provisions. 

84-1.02 PAYMENT 

Payment for the traffic striping and pavement marking shall be made on a linear feet basis for the 

actual linear footage installed at the contract price per Bid Item No. 44 and Bid Item No. 45. 

Schedule.  Such payment shall be considered full compensation for furnishing all labor, material, 

tools, and equipment, and incidentals required to complete the installation in place per the Plans, 

Special Provisions and Standard Specifications. 
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DIVISION XI MATERIALS 
 

SECTION 96 – GEOSYNTHETICS 
 

96-1.01 FILTER FABRIC GENERAL: 

This item shall consist of furnishing and installing filter fabric under the Rip Rap and surrounding 

the perforated subdrain pipes and shall be performed in accordance with the Standard Specifications, 

the Plans, and these Special Provisions. 

96-1.02 FILTER FABRIC CONSTRUCTION MATERIALS: 

Filter Fabric 

Filter fabric shall consist of a commercial grade high-tenacity polypropylene yarn, which are woven 

into a network such that the yarns retain their relative position and shall meet requirements of Type 

B per Section 96-1.02B of the Standard Specifications.  The Contractor shall furnish to the Engineer, 

for his approval, a minimum of one square yard of the chosen fabric, the manufacturer's name, fabric 

style number, and product specifications 15 days prior to installation. 

 

Securing Pins 

Pins used to secure the filter fabric in place shall be steel or fiberglass.  The pins shall have a 

minimum penetrating length of 8-inches and a minimum diameter of 1/8-inch (11 gage).  Each pin 

shall be formed as a “U”, “L”, or “T” shape, or contain “ears” to prevent total penetration. Grommets 

or steel washers with an outside diameter of 1-1/2 inches steel shall be provided for all but “U” 

shaped securing pins. 

96-1.03 FILTER FABRIC INSTALLATION METHODS: 

For the riprap, the filter fabric shall be placed in the manner and at the locations shown on the 

drawings and required in the geotechnical report.  The placement shall meet the requirements per 

Section 72 of the Standards Specifications.  The surface to receive the fabric shall be prepared to a 

relatively smooth condition free of obstructions, depressions and debris.  The cloth shall not be laid 

in a stretched condition, but shall be laid loosely.  Riprap shall not be dropped on the cloth from a 

height greater than 2-feet.  The panels shall be overlapped a minimum of 24-inches for horizontal 

laps.  The fabric shall be placed so that the upstream or higher panel will overlap the downstream or 

lower panel.  No more than three (3) horizontal overlaps shall be permitted.  At vertical laps, securing 

pins shall be inserted through both layers along a line through the approximate midpoint of the 

overlap. At horizontal laps, securing pins shall be inserted through the bottom layer only.  The pins 

shall be placed at not greater than 12-foot intervals.  Securing pins shall be placed along a line 

approximately 2-inches in from the edge of the outer limits of the completed filter cloth area at 

intervals not greater than 12-feet unless otherwise shown on the drawings.  Additional pins shall be 

installed as necessary to prevent any slippage of the filter fabric, regardless of location.  Each 

securing pin shall be inserted through the fabric until the washer bears against the fabric and secures 

it firmly to the foundation. Filter fabric damaged or displaced before or during installation or during 

placement of overlying layers of riprap shall be replaced or repaired to the satisfaction of the 

Engineer at the Contractor's expense. 

 

For the subdrain, the filter fabric shall be placed to encase the perforated subdrain pipes in the 

manner and at the locations shown on the drawings and required in the geotechnical report.  The 

placement shall meet the requirements per Section 68 of the Standards Specifications. Filter fabric 
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damaged or displaced before or during installation or during construction shall be replaced or 

repaired to the satisfaction of the Engineer at the Contractor's expense. 

 

96-1.04 FILTER FABRIC PAYMENT: 

Payment for the Filter Fabric shall be made on a square yard basis for the actual square yard installed 

at the contract price bid for Bid Item No. 36.  Such payment shall be considered full compensation 

for furnishing all labor, material, tools, and equipment, and incidentals required to complete the 

installation in place per the Plans, Special Provisions and Standard Specifications.  No additional 

payment shall be made for fabric overlaps. 
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APPENDIX I - SAMPLE CONTRACT 

SAMPLE CONTRACT 

 

CONTRACT FOR PUBLIC WORK 

 

COUNTY OF MONTEREY 

 

STATE OF CALIFORNIA 

 

PROJECT NO.    7210 

 

  THIS AGREEMENT, is made in triplicate by and between the COUNTY OF 

MONTEREY, a political subdivision of the State of California, hereinafter called the "County," 

and __________________________________________________, hereinafter called the 

"Contractor," WITNESSETH: 

 

(1)  THE WORK 

 

   The Contractor shall do all the work and furnish all the materials, except such as are 

mentioned in any of the Contract documents to be furnished by the County, necessary to construct 

and complete in a good, workmanlike and substantial manner and to the satisfaction of the County, 

the following public work: 

 

RIVER ROAD EMERGENCY REPAIR AT FAIRVIEW ROAD 

PROJECT NO. 7210 

 

 

In accordance with this agreement and with all of the following additional Contract documents 

which are incorporated into and made a part of this agreement: 

 

(a) The Standard Specifications, dated 2015, and the Standard Plans, dated 2015, 

including issued revision through SEPTEMBER 2, 2016, of the State of 

California, Department of Transportation. 

 

(b) A set of plans and cross sections (when applicable) entitled: 
 

RIVER ROAD EMERGENCY REPAIR AT FAIRVIEW ROAD 

PROJECT NO. 7210 

 

 

(c)        The Special Provisions for the work 

 

(d) The Notice to Bidders calling for bids 

 

(e) The required Payment and Performance bonds 

 

(f)        Federal Wage Rates 
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(g)      Certificate of Insurance 

 

(h)      Form FHWA-1273 

 

(i)      The accepted bid/proposal including the following: 

 

(1)  List of Subcontractors 

(2)  Equal Employment Opportunity Certification 

(3)  Public Contract Code 

       Section 10285.1 Statement 

       Section 10162 Questionnaire 

       Section 10232 Statement 

(4)  Noncollusion Declaration 

(5)  Debarment and Suspension Certification 

(6)  NonLobbying Certification For Federal-Aid Contracts  

(7)  Disclosure of Lobbying Activities  

(8)  Instructions For Completion of SF-LLL, Disclosure of Lobbying 

Activities 

 

(9)  Statement Concerning Employment Of Undocumented Aliens 

(10)  Contractor’s Certificate As To Workers’ Compensation 

(11)  List of Satisfied Public Agencies 

(12)  Exhibit 15-G Construction Contract DBE Commitment   

(13)  Instructions-Exhibit 15-G Local Agency Bidder DBE Commitment 

(Construction Contracts) 

(14)  Exhibit 15-H DBE Information-Good Faith Efforts 

(15)  Bidder’s Bond 

 

 All Contract documents are intended to cooperate, so that any work called for in one and 

not mentioned in another is to be executed the same as if mentioned in all.  However, should there 

be any conflict between the terms of this instrument and the Contractor's bid or proposal, then this 

instrument shall control. 

 

2. WORKERS' COMPENSATION 

 

In accordance with the provisions of Section 3700 of the Labor Code, the Contractor and 

every Subcontractor will be required to secure the payment of compensation to his employees. 

 

3.  CONTRACT PRICE 

 

The County shall pay the Contractor the following prices for the performance of this 

Contract: 
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RIVER ROAD EMERGENCY PROJECT AT FAIRVIEW 

PROJECT NO. 7210 

State Project No: 

Federal Aid Project No: ER-15A7 (001) 

 
BID: 

 

Item 

No. 
Item Code 

F, S, 

P  
Description Unit Quantity Unit cost Amount 

1 999990  Mobilization LS 1   

2 130200  Water Pollution Control Plan LS 1   

3 170103  Clearing and Grubbing LS 1   

4 480600  
Excavation Safety (Temporary 

Sheeting, Shoring and 

Bracing) 

LS 1   

5 120100  Traffic Control System LS 1   

6 130720  
Temporary Access Road 

(During Construction) 
CY 450   

7 100100  Develop Water Connection LS 1   

8 066999  Survey-Construction Staking LS 1   

9 
190151, 

190101 
(F) Excavation - Cut CY 7608   

10 198010 (F) Placement -Fill CY 6860   

11 193017 (F) Backfill LS 1   

12 641104  18-inch Pipe (HDPE) LF 230   

13 708045  24-inch Pipe-Risers (HDPE) LF 21   

14 641131  48-inch Pipe (HDPE) LF 536   

15 680285  4-inch Perforated Pipe (PVC) LF 135   

16 208601  4-inch Pipe (PVC) LF 115   

17   4-inch Subdrain Clean-Out EA 4   

18 710128  
Remove Existing 60" Storm 

Drain 
LF 72   
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BID CONTINUED; 

 

Item 

No. 
Item Code 

F, S, 

P  
Description Unit Quantity Unit cost Amount 

19 707106  
Drainage Inlet, Type GO 

(Depth of 6’) 
EA 2   

20 750050  Atrium Grates EA 2   

21 705309  HDPE Flared End Section EA 1   

22 710368  
Concrete Encasement Slurry 

Cement – 3 Sack 
CY 705   

23 192025 (F) Structure Excavation (Culvert) CY 103   

24 193004 (F) Structure Backfill (Culvert) CY 72   

25 520104A (F) 
Bar Reinforcing Steel (Warped 

Wingwall) 
LBS 6685   

26 510058A (F) 
Structural Concrete (Warped 

Wingwall) 
CY 16   

27 510092 (F) Structural Concrete (Headwall) CY 24   

28 721431 (F) 
Structural Concrete (Concrete 

Apron) 
CY 29   

29 510050 (F) 
Cut-off Walls (Structural 

Concrete) 
CY 4   

30 520101 (F) 
Cut-off Walls (Reinforcement 

Steel) 
LBS 513   

31 723110  1/2-Ton Riprap CY 1070   

32 723015  2-Ton Riprap CY 59   

33 723015A  2-Ton Grouted Riprap CY 75   

34 721026  No. 1 Backing RSP-Class CY 460   

35 682042  Class 2 Permeable Material CY 36   

36 
729011 

729012 
 Filter Fabric SY 773   

37   Erosion Control Fabric SY 1950   

38 530100  Shotcrete CY 65   

39 722020  Gabion Baskets EA 14   
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BID CONTINUED: 

 

 

F – Final Pay Item 

S – Specialty Item 

P – Partial Pay Item 

 

 

 

 

 

 

 

 

 

 

Item 

No. 
Item Code 

F, S, 

P  
Description Unit Quantity Unit cost Amount 

40 394077  
Asphalt Concrete (AC) Dike, 

Type F 
LF 500   

41 390132  

5-inch Thick (3/4-Inch Mix 

Design) Hot Mix Asphalt 

Concrete Pavement 

TON 472   

42 260203  
8-inch Thick (Class II) 

Aggregate Base Material 
CY 373   

43 190185  
12-inch Compacted Shoulder 

Backing 
CY 186   

44 840501  
Thermoplastic Traffic Stripe-

Detail 22 per CA MUTCD 

Chapter 3 

LS 500   

45 840501  Pavement Marking (White) LF 20   

46 820920 
 

Traffic Signs EA 5   

47 066237  Tree Removal EA 2   

48 204030  Tree Planting EA 30   

49 
600053 

582001 
 

Removal & Replacement of 

"Hillside Vineyard" CMU 

Wall and Sign 

LS 1   

50 782120 
 

Removal and Replacement of 

Mailboxes 
EA 3   

51 
150604 

151534  

Removal and Replacement of 

Fence 
LF 315   

52 210430 
 

Hydroseeding SF 44,286   

TOTAL COST  
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the dates 

appearing below their respective signatures. 

 

CONTRACTOR:    

     

 
(Name of Company) 

   

By:   By: 
 

                 Signature of Chair, President, or Vice-President 

 

                   Signature of Secretary, Asst. Secretary, CFO, 

                   Treasurer or Asst. Treasurer* 

Date: 

Printed Name and Title 

 Date: 

Printed Name and Title 

 
 

   

COUNTY OF MONTEREY:    

    
 

    
APPROVE AS TO FISCAL TERMS 

By:   By:  

Name: Randell Ishii  Name: Gary Giboney 

Title: 

Director of Public Works, Facilities & 

Parks  Title: Chief Deputy Auditor-Controller 

Dated:   Date:  

     

    APPROVE AS TO INDEMNITY/ 

 
APPROVE AS TO FORM   INSURANCE LANGUAGE 

By:   By:  

Name: Mary Grace Perry  Name: Leslie J. Girard 

Title: Deputy County Counsel  Title: County Counsel 

Date:   Date:  

     
*INSTRUCTIONS:  If CONTRACTOR is a corporation, including non-profit corporations, the full legal name of the 

corporation shall be set forth above together with the signatures of two (2) specified officers per California 

Corporations Code Section 313.  If CONTRACTOR is a Limited Liability Corporation (LLC), the full legal name of 

the LLC shall be set forth above together with the signatures of two (2) managers.  If CONTRACTOR is a partnership, 

the name of the partnership shall be set forth above together with the signature of a partner who has authority to 

execute this AGREEMENT on behalf of the partnership. If CONTRACTOR is contracting in an individual capacity, 

the individual shall set forth the name of the business, if any, and shall personally sign the AGREEMENT. 
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COUNTY OF MONTEREY 

PAYMENT BOND 

(Civil Code Section 9550) 

 

 

WHEREAS, the County of Monterey has awarded to Principal, as Contractor, a Contract for 

the following project: 

 

RIVER ROAD EMERGENCY REPAIR AT FAIRVIEW ROAD 

PROJECT NO. 7210 

 

 

 

AND WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with 

said Contract, to secure the payment of claims of laborers, mechanics, materialmen, and other 

persons furnishing labor and materials on the project, as provided by law. 

 

NOW, THEREFORE, we_______________________________________, as Principal, and 

             

___________________________________________________ as Surety, are held and firmly 

bound unto the County of Monterey, a political subdivision of the State of California (hereinafter 

called "County"), and to the persons named in California Civil Code section 9100 in the penal sum 

of        Dollars ($ , , .     ) for the 

payment of which sum in lawful money of the United States, well and truly to be made, we bind 

ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly 

by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

 

If the Principal, or any of Principal's heirs, executors, administrators, successors, assigns, or 

Subcontractors, (1) fails to pay in full all of the persons named in Civil Code Section 9100 with 

respect to any labor or materials furnished by said persons on the project described above, or (2) 

fails to pay in full all amounts due under the California Unemployment Insurance Code with 

respect to work or labor performed on the project described above, or (3) fails to pay for any 

amounts required to be deducted, withheld, and paid over to the Employment Development 

Department from the wages of employees of the Principal and Subcontractors pursuant to 

Unemployment Insurance Code section 13020 with respect to such work and labor, then the Surety 

shall pay for the same. 

 

Surety hereby stipulates and agrees that no change, extension of time, alteration or addition 

to the terms of the Contract on the call for bids, or to the work to be performed there under, or the 

specifications accompanying the same, shall in any way affect its obligation under this bond, and it 

does hereby waive notice of any such change, extension of time, alteration or addition to the terms 

of said Contract or the call for bids, or to the work, or to the specifications. 
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If suit is brought upon this bond by the County and judgment is recovered, the Surety shall 

pay all litigation expenses incurred by the County in such suit, including attorney’s fees, court 

costs, expert witness fees and investigation expenses. 

 

This bond inures to the benefit of any of the persons named in Civil Code Section 9100, 

and such persons or their assigns shall have a right of action in any suit brought upon this bond, 

subject to any limitations set forth in Civil Code Sections 9550 et seq. (Civil Code, Division 4, Part 

6, Title 3, Chapter 5: Payment Bond for Public Works). 

 

IN WITNESS WHERE OF the above-bounden parties have executed this instrument under 

their several seals this______day of______________, 20_____, the name and corporate seal of 

each corporate party being hereto affixed and these presents duly signed by its undersigned 

representative, pursuant to authority of its governing body. 

 

 
(Corporate Seal)             

      Principal 

 
      By         

 
      Name and Title        

 
(Corporate Seal) 

              
      Surety 

 
      By         

 
      Name and Title        

 

 

 

 
(Attach notary acknowledgement for all signatures and original or certified copy of unresolved 

appointment, attorney-in-fact certificate, power of attorney, by laws, or other instrument entitling or 

authorizing person executing bond on behalf of Surety to do so.) 
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COUNTY OF MONTEREY 

PERFORMANCE BOND 

 

 

WHEREAS, the County of Monterey has awarded to Principal, ______________________ 

as Contractor, a Contract for the following project: 

 

RIVER ROAD EMERGENCY REPAIR AT FAIRVIEW ROAD 

PROJECT NO. 7210 

 

 

WHEREAS, Principal, as Contractor, is required to furnish a bond in connection with said 

Contract, to secure the faithful performance of said Contract. 

 

NOW, THEREFORE, we________________________________________, as Principal, and 

__________________________________________________________________________ 

___________________________________________________ as Surety, are held and firmly 

bound unto the County of Monterey, a political subdivision of the State of California (hereinafter 

called "County"), in the penal sum of          

Dollars ($ , , .     ), for the payment of which sum in lawful money of the United 

States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT: 

 

 If the Principal, as Contractor, or Principal's heirs, executors, administrators, successors, or 

assigns, (1) shall in all things stand to and abide by and well and truly keep and perform the 

covenants, conditions, and agreements in said Contract and any alteration thereof made as therein 

provided, on Principal's part to be kept and performed, at the time and in the manner therein 

specified and in all respects according to their true intent and meaning, and (2) shall defend, 

indemnify and save harmless the County, the members of its board of supervisors, and its officers, 

agents and employees as therein stipulated, then this obligation shall become null and void; 

otherwise, it shall be and remain in full force and virtue. 

 

Surety hereby stipulates and agrees that no change, extension of time, alteration, or addition 

to the terms of the Contract or the call for bids, or to the work to be performed thereunder, or the 

specifications accompanying the same, shall in any way affect its obligation under this bond, and it 

does hereby waive notice of any such change, extension of time, alteration or addition to the terms 

of said Contract or the call for bids, or to the work, or to the specifications. 

 

Whenever the Principal, as Contractor, is in default, and is declared in default, under the 

Contract by the County of Monterey, the County of Monterey having performed its obligation 

under the Contract, Surety may promptly remedy the default, or shall promptly: 

(1) Complete the Contract in accordance with its terms or conditions, or 

(2) Obtain a bid or bids for submission to County of Monterey for completing the 

Contract in accordance with its terms or conditions, and upon determination by 

County of Monterey and Surety of the lowest responsible and responsive bidder, 
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arrange for a Contract between such bidder and County of Monterey, and make 

available as work progresses (even though there should be a default or a succession 

of defaults under the Contract or Contracts of completion arranged under this 

paragraph) sufficient funds to pay the cost of completion less the balance of 

Contract price. 

 

If suit is brought upon this bond by the County and judgment is recovered, the Surety shall 

pay all litigation expenses incurred by the County in such suit, including attorney’s fees, court 

costs, expert witness fees and investigation expenses. 

 

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under 

their several seals this______day of _____________________, 20_____, the name and corporate 

seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 

representative, pursuant to authority of its governing body. 

 

 
(Corporate Seal)             

      Principal 

 
      By         

 
      Name and Title        

 
(Corporate Seal) 

              
      Surety 

 
      By         

 
      Name and Title        

 

 

 

 
(Attach notary acknowledgement for all signatures and original or certified copy of unresolved 

appointment, attorney-in-fact certificate, power of attorney, by laws, or other instrument entitling or 

authorizing person executing bond on behalf of Surety to do so.) 
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APPENDIX II – EXHIBITS AND FORMS 
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CONTRACT 

ITEM NO. 

 
SUBCONTRACT NAME AND 

BUSINESS ADDRESS 

 
BUSINESS 

PHONE 

 
CERTIFICATION NUMBER 

 
AMOUNT PAID WHILE 

CERTIFIED 

CERTIFICATION/ 

DECERTIFICATION 

DATE 
Letter attached 

    
 

$  

    
 

$  

    
 

$  

    
 

$  

    
 

$  

    
 

$  

    
 

$  

    
 

$  

    
 

$  

Comments: 

I CERTIFY THAT THE ABOVE INFORMATION IS COMPLETE AND CORRECT 

CONTRACTOR REPRESENTATIVE SIGNATURE TITLE BUSINESS PHONE NUMBER DATE 

 
TO THE BEST OF MY KNOWLEDGE, THE ABOVE INFORMATION IS COMPLETE AND CORRECT 

RESIDENT ENGINEER BUSINESS PHONE NUMBER  

 

EXHIBIT 17-O DISADVANTAGE BUSINESS ENTERPRISE (DBE) CERTIFICATION STATUS CHANGE 
 
STATE OF CALIFORNIA – DEPARTMENT OF TRANSPORTATION 
CP-CEM-2403(F) (New. 10/99) 

 
CONTRACT NUMBER COUNTY ROUTE POST MILES ADMINISTERING AGENCY CONTRACT COMPLETION DATE 

PRIME CONTRACTOR BUSINESS ADDRESS ESTIMATED CONTRACT AMOUNT 

Prime Contractor: List all DBEs with changes in certification status (certified/decertified) while in your employ, whether or not firms were originally listed for good 

credit. Attach DBE certification/Decertification letter in accordance with the Special Provisions 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
DATE 

 

 
Distribution  Original copy -DLAE 

Copy -1) Business Enterprise Program  2) Prime Contactor  3) Local Agency  4) Resident Engineer 
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Form CP-CEM 2403(F) (New 10/99) 

DISADVANTAGED BUSINESS ENTERPRISES (DBE) CHANGE IN CERTIFICATION STATUS REPORT 

 
The top of the form requires specific information regarding the construction project: Contract Number, County, 

Route, Post Miles, the Administering Agency, the Contract Completion Date, and the Estimated Contract 

Amount.  It requires the Prime Contractor’s name and Business Address.  The focus of the form is to substantiate 

and verify the actual DBE dollar amount paid to Contractors on federally funded projects that had a changed in 

Certification status during the course of the completion of the Contract.  The two situations that are being 

addressed by CP-CEM 2403(F) are, if a firm certified as a DBE and doing work on the Contract during the course 

of the project becomes Decertified, and if a non-DBE firm doing work on the Contract during the course of the 

project becomes Certified as a DBE. 

 
The form has a column to enter the Contract Item No (or Item Nos.) as well as a column for the Subcontractor’s 

Name, Business Address, Business Phone, and Contractor's Certification Number. 

 
The column entitled Amount Paid While Certified will be used to enter the actual dollar value of the work 

performed by those Contractors who meet the conditions as outlined above during the time period they are 

Certified as a DBE.  This column on the CP-CEM-2403(F) should only reflect the dollar value of work performed 

while the firm was Certified as a DBE. 

 
The column called Certification/Decertification Date (Letter attached) will reflect either the date of the 

Decertification Letter sent out by the Civil Rights Program or the date of the Certification Certificate mailed out 

by the Civil Rights Program.  There is a box to check that support documentation is attached to the CP-CEM-2403 

(F) form. 

 
There is a Comments section for any additional information that may need to be provided regarding any of the 

above transactions. 

 
The CEM-2403(F) has an area at the bottom where the Contractor and the Resident Engineer sign and date that 

the information provided is complete and correct. 
 

 
 

There is a Comments section for any additional information that may need to be provided regarding any of the 

above transactions. 

 
The CEM-2403(F) has an area at the bottom where the Contractor and the Resident Engineer sign and date that 

the information provided is complete and correct. 
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(DBE), FIRST-TIER 
SUBCONTRACTORS 

EXHIBIT 17-F FINAL REPORT-UTILIZATION OF DISADVANTAGE BUSINESS ENTERPRISES (DBE) FIRST-TIER SUBCONTRACTORS  
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION 

FINAL REPORT-UTILIZATION OF DISADVANTAGED BUSINESS ENTERPRISES 
ADA Notice

 
For individuals with sensory disabilities, this document is available in alternate formats. For 
information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms 
Management, 1120 N Street, MS-89, Sacramento, CA 95814 

CEM-2402F (REV 02/2008) 
 

CONTRACT NUMBER COUNTY ROUTE POST MILES FEDERAL AID PROJECT NO. ADMINISTERING AGENCY  CONTRACT COMPLETION DATE 

 

PRIME CONTRACTOR 
 

BUSINESS ADDRESS 
 

ESTIMATED CONTRACT AMOUNT 

$ 

 
ITEM 
NO. 

DESCRIPTION OF 
WORK 

PERFORMED AND 
MATERIAL 
PROVIDED 

 
COMPANY NAME AND 
BUSINESS ADDRESS 

 
DBE CERT. 
NUMBER 

CONTRACT PAYMENTS  
 

NON-DBE 
 

DBE 
DATE WORK 
COMPLETE 

DATE OF FINAL PAYMENT 

    $ $    
$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

ORIGINAL COMMITMENT 
 

$ 

  
TOTAL 

 
$ 

 
$ 

 

 

DBE 

 
    List all First-Tier Subcontractors, Disad   

of work) was different than that approve 

 

 
vantaged Business Enterprises (DBEs) regardless of tier, whether or not the firms were originally listed for goal credit. If actual DBE utilization (or item 

d at time of award, provide comments on back of form. List actual amount paid to each entity. 

I CERTIFY THAT THE ABOVE INFORMATION IS COMPLETE AND CORRECT 

CONTRACTOR REPRESENTATIVE'S 
SIGNATURE 

 
BUSINESS PHONE NUMBER 

 
DATE 

 

TO THE BEST OF MY INFORMATION AND BELIEF, THE ABOVE INFORMATION IS COMPLETE AND CORRECT 

RESIDENT ENGINEER'S SIGNATURE BUSINESS PHONE NUMBER DATE 

 
 

Copy Distribution-Caltrans contracts: Original - District Construction Copy- Business Enterprise Program Copy- Contractor Copy Resident Engineer 

Copy Distribution-Local Agency contracts: Original - District Local Assistance Engineer 

(submitted with the Report of Expenditure 

Copy- District Local Assistance Engineer Copy- Local Agency file  
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FINAL REPORT – UTILIZATION OF 

DISADVANTAGED BUSINESS ENTERPRISES 

(DBE), FIRST-TIER SUBCONTRACTORS 

CEM 2402(F) (Rev. 02/2008) 
 
 

The form requires specific information regarding the construction project: Contract Number, County, Route, 

Post Miles, Federal-aid Project No., the Administering Agency, the Contract Completion Date and the 

Estimated Contract Amount.  It requires the prime Contractor name and business address.  The focus of the 

form is to describe who did what by Contract item number and descriptions, asking for specific dollar values of 

item work completed broken down by subcontractors who performed the work both DBE and non-DBE work 

forces.  DBE prime Contractors are required to show the date of work performed by their own forces along 

with the corresponding dollar value of work. 
 

The form has a column to enter the Contract Item No. (or Item No's) and description of work performed, or 

materials provided, as well as a column for the subcontractor name and business address.  For those firms who are 

DBE, there is a column to enter their DBE Certification Number.  The DBE should provide their certification 

number to the Contractor and notify the Contractor in writing with the date of the decertification if their status 

should change during the course of the project. 

The form has six (6) columns for the dollar value to be entered for the item work performed by the subcontractor. 

The Non-DBE column is used to enter the dollar value of work performed for firms who are not certified 

DBE. 
 

The decision of which column to be used for entering the DBE dollar value is based on what 

program(s) status the firm is certified.  This program status is determined by the California Unified 

Certification Program by ethnicity, gender, ownership, and control issues at time of certification. To 

confirm the certification status and program status, access the Department of Transportation Civil 

Rights web site at: http://www.dot.ca.gov/hq/bep or by calling (916) 324-1700 or the toll free 

number at (888) 810-6346. 

 
Based on this DBE Program status, the following table depicts which column to be used: 

 

DBE Program Status Column to be used 

If program status shows DBE only with no other programs listed DBE 
 

If a Contractor performing work as a DBE on the project becomes decertified and still performs work after 

their decertification date, enter the total dollar value performed by this Contractor under the appropriate DBE 

identification column. 
 

If a Contractor performing work as a non-DBE on the project becomes certified as a DBE, enter the dollar 

value of all work performed after certification as a DBE under the appropriate identification column. 

 
Enter the total of each of the six columns in Form CEM-2402(F). 

 
Any changes to DBE certification must also be submitted on Form-CEM 2403(F). 

 
Enter the Date Work Completed as well as the Date of Final Payment (the date when the prime Contractor made the 

“final payment” to the subcontractor for the portion of work listed as being completed). 

 
The Contractor and the resident engineer sign and date the form indicating that the information provided is 

complete and correct. 
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FEDERAL-AID HIGHWAY CONSTRUCTION CONTRACTOR’S ANNUAL EEO REPORT 
 

U.S. DEPARTMENT OF TRANSPORTATION OMB NO. 2125-0019 

FEDERAL HIGHWAY ADMINISTRATION  Local Agency Contract No.  Report For 

FEDERAL-AID HIGHWAY CONSTRUCTION CONTRACTOR'S ANNUAL EEO REPORT JULY     200_ 

1. CHECK APPROPRIATE BLOCK 
 

Contractor 

Subcontractor 

2.  NAME AND ADDRESS  OF FIRM 3. FEDERAL-AID PROJECT  NUMBER 4. TYPE OF CONSTRUCTION 

5. COUNTY AND STATE 6. PERCENT  COMPLETE 7. BEGINNING CONSTR.  DATE 8. DOLLAR AMOUNT OF 

CONTRACT 

9. ESTIMATED PEAK  EMPLOYMENT 

Month and Year 

(a) 

Number of Employees 

(b) 

10. EMPLOYMENT DATA 

Table A  Table B 
 

 
JOB CATEGORIES 

 
TOTAL 

EMPLOYEES 

 
TOTAL 

MINORITIES 

 
BLACK Not of 

Hispanic Origin 

 

 
HISPANIC 

AMERICAN 

INDIAN OR 

ALASKAN 

NATIVE 

 

ASIAN OR 

PACIFIC 

ISLANDER 

 

WHITE 

Not of Hispanic 

Origin 

 

 
APPRENTICES 

 
ON THE JOB 

TRAINEES 

 M F M F M F M F M F M F M F M F M F 

OFFICIALS (Managers)                   
SUPERVISORS                   
FOREMEN/WOMEN                   
CLERICAL                   
EQUIPMENT OPERATORS                   
MECHANICS                   
TRUCK DRIVERS                   
IRONWORKERS                   
CARPENTERS                   
CEMENT MASONS                   
ELECTRICIANS                   
PIPEFITTERS, PLUMBERS                   
PAINTERS                   
LABORERS, SEMI-SKILLED                   
LABORERS, UNSKILLED                   

TOTAL                   
Table C 

APPRENTICES                   
ON THE JOB TRAINEES                   

11.  PREPARED BY: (Signature and Title of Contractor's Representative)  DATE 

12.  REVIEWED BY: (Signature and Title of Local Agency Official)  DATE 

Distribution: Prepared by the Contractor and subcontractors and sent to the local agency (1) Original - Local agency project files (2) Copy - Caltrans District Local Assistance Engineer 

                                       Form FHWA-1391  (Rev. 3-92  Electronic                                                           PREVIOUS EDITION ARE OBSELETE
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LOCAL AGENCY CONTRACTORS AND SUBCONTRACTORS INSTRUCTIONS FOR 

COMPLETING FHWA 1391 FORM 

 

 
The FHWA-1391 form shall be used to report the number of minority and non-minority employees by gender employed in 

each work classification on a Federal-aid Contract.  The “Job Categories” column is used to identify work classification. 

When identifying work classification use only the categories listed on the form.  Miscellaneous job categories are to be 

incorporated in the most appropriate category listed on the form. 

 
WHO MUST REPORT: 

 

Each prime Contractor and subcontractor, regardless of tier, who has a Federal-aid Contract exceeding $10,000. 
 

 

REPORT DATA: 

 
Each Contractor is to collect data of the number of project personnel who worked all or any part of the last full week of 

July.  Contractors who do not perform any work during the last full week of July must write “Not Applicable” across 

the form, sign, date and return. 

 
DUE DATE: 

 

Due on or before the 15
th 

of August. 

 
DEFINITION OF TERMS: 

 
OFFICIALS (Managers): Officers, project engineers, superintendents, etc., who have management level 

responsibility and authority. 

 
SUPERVISORS: All levels of project supervision, if any, between management and foremen 

levels. 
 

 

FOREMEN/WOMEN: Men and women in direct charge of crafts workers and laborers performing work on 

the project. 
 

 

MECHANICS: Equipment service and maintenance personnel. 

LABORERS, SEMI-SKILLED:         All laborers classified by specialized type of work. 

LABORERS, UNSKILLED: All Non-classified laborers. 

 

OTHERS:                                       Miscellaneous job classifications are to be incorporated in the most appropriate 

category listed on the form.  All employees on the project should be accounted for. 
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BLOCK ENTRIES 
 

 

(1) CHECK APPROPRIATE BLOCK – Check only one (1) box. 

 
(2) NAME AND ADDRESS OF FIRM – Enter the firm’s name, street address, city, town, state and zip code. Do 

not abbreviate. 

 
(3) FEDERAL-AID PROJECT NUMBER – Enter all Federal-aid project number(s) associated with the Contract 

number. (If you are a subcontractor and do not know the Federal-aid project number, contact the prime 

Contractor). 

 
(4) TYPE OF CONSTRUCTION – Enter type of work associated with the Contract number. (If you are a 

subcontractor and do not know the type of construction, contact the prime Contractor). 

 
(5) COUNTY AND STATE – Enter all county(ies) and state(s) associated with the Contract number.  (If you are a 

subcontractor and do not know the county(ies) and state(s), contact the prime Contractor). 
 

(6) PERCENT COMPLETE – Enter percentage completed, based on the dollar amount of the Contract 

completed. 

 

(7) BEGINNING CONSTR. DATE – Enter date construction began. 

 
(8) DOLLAR AMOUNT OF CONTRACT – Enter dollar amount of Contract, including amended amounts. 

 

(9) ESTIMATED PEAK EMPLOYMENT – 

 
(a)  Month and Year – Enter month and year of peak employment during the life cycle of the Contract. 

(b) Number of Employees – Enter number of employees, based on the peak employment during the life of the 

Contract. 

 

(10) EMPLOYMENT DATA – 

(Table A) – Enter number of employee(s) based on race, gender and job category during the reporting 

period. 

(Table B) – Enter number of apprentice(s) and on-the-job trainee(s) based on gender and job category during 

the reporting period. 

(Table C) – Enter number of apprentice(s) and on-the-job trainee(s) based on race and gender during the 

reporting period. 

 
(11) PREPARED BY – Signature and Title of Contractor’s Representative certifying the reported data to be true. 

 

(12) REVIEWED BY – Signature and Title of Local Agency Official reviewing data. 
 

 
Note: Include Contract number in the block located at the top of the form. 

 

 

Distribution: Prepared by the Contractor and subcontractors and sent to the local agency. (1) Original – Local agency 

project files (2) Copy – Caltrans Local Assistance District Engineer.
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FORM FHWA-1022 
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EXHIBIT A – FEMA FEDRAL PROVISONS  

 

1.1. No Obligation by Federal Government – All Contracts 

 

The Federal Government is not a party to this contract and is not subject to any obligations or 

liabilities to the non-Federal entity,  

 

1.2. Acknowledgement of FEMA Funding – All Contracts 

 

This is an acknowledgement that FEMA financial assistance will be used to fund the contract only.  

The CONTRACTOR will comply will all applicable federal law, regulations, executive orders, 

FEMA policies, procedures, and directives. 

 

1.3.  Program Fraud and False or Fraudulent Statements or Related Acts – All Contracts 

 

The CONTRACTOR acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False 

Claims and Statements) applies to the CONTRACTOR's actions pertaining to this contract. 

 

1.4. DHS Seal, Logo and Flags – All Contracts 

 

CONTRACTOR shall not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses 

of DHS agency officials without specific FEMA preapproval. 

 

1.5. EPA – Compliant Purchasing – All Contracts 

(1) In the performance of this contract, the CONTRACTOR shall make maximum use of 

products containing recovered materials that are EPA designated items unless the product 

cannot be acquired: 

 

(i) Competitively within a timeframe providing for compliance with the contract 

performance schedule;  

(ii) Meeting contract performance requirements; or  

(iii) At a reasonable price.  

(2) Information about this requirement is available at EPA's Comprehensive Procurement 

Guidelines web site, http://www.epa.gov/cpg/. The list of EPA-designate items is available at 

http://www.epa.gov/cpg/products.htm." 

 

1.6. Equal Employment Opportunity Clause – All “federally assisted construction contracts” 

as defined in 41 CFR 60-1.3 

 

During the performance of this contract, the CONTRACTOR agrees as follows:  

 

(1) The CONTRACTOR will not discriminate against any employee or applicant for 

employment because of race, color, religion, sex, sexual orientation, gender identity, or national 

origin.  The CONTRACTOR will take affirmative action to ensure that applicants are employed, 

and that employees are treated during employment without regard to their race, color, religion, 
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sex, sexual orientation, gender identity, or national origin. Such action shall include, but not be 

limited to the following:  

 

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff 

or termination; rates of pay or other forms of compensation; and selection for training, including 

apprenticeship. The CONTRACTOR agrees to post in conspicuous places, available to 

employees and applicants for employment, notices to be provided setting forth the provisions 

of this nondiscrimination clause.  

 

(2) The CONTRACTOR will, in all solicitations or advertisements for employees placed by or 

on behalf of the CONTRACTOR, state that all qualified applicants will receive consideration 

for employment without regard to race, color, religion, sex, sexual orientation, gender identity, 

or national origin.  

 

(3) The CONTRACTOR will not discharge or in any other manner discriminate against any 

employee or applicant for employment because such employee or applicant has inquired about, 

discussed, or disclosed the compensation of the employee or applicant or another employee or 

applicant.  This provision shall not apply to instances in which an employee who has access to 

the compensation information of other employees or applicants as a part of such employee's 

essential job functions discloses the compensation of such other employees or applicants to 

individuals who do not otherwise have access to such information, unless such disclosure is in 

response to a formal complaint or charge, in furtherance of an investigation, proceeding, 

hearing, or action, including an investigation conducted by the employer, or is consistent with 

the CONTRACTOR's legal duty to furnish information.  

 

(4) The CONTRACTOR will send to each labor union or representative of workers with which 

he has a collective bargaining agreement or other contract or understanding, a notice to be 

provided advising the said labor union or workers' representatives of the CONTRACTOR's 

commitments under this section, and shall post copies of the notice in conspicuous places 

available to employees and applicants for employment.  

 

(5) The CONTRACTOR will comply with all provisions of Executive Order 11246 of 

September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.  

 

(6) The CONTRACTOR will furnish all information and reports required by Executive Order 

11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, 

or pursuant thereto, and will permit access to his books, records, and accounts by the 

administering agency and the Secretary of Labor for purposes of investigation to ascertain 

compliance with such rules, regulations, and orders.  

 

(7) In the event of the CONTRACTOR's noncompliance with the nondiscrimination clauses of 

this contract or with any of the said rules, regulations, or orders, this contract may be canceled, 

terminated, or suspended in whole or in part and the CONTRACTOR may be declared ineligible 

for further Government contracts or federally assisted construction contracts in accordance with 
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procedures authorized in Executive Order 11246 of September 24, 1965, and such other 

sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of 

September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise 

provided by law.  

 

(8) The CONTRACTOR will include the portion of the sentence immediately preceding 

paragraph (1) and the provisions of paragraphs (1) through (8) in every subcontract or purchase 

order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant 

to section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be 

binding upon each subcontractor or vendor.  The CONTRACTOR will take such action with 

respect to any subcontract or purchase order as the administering agency may direct as a means 

of enforcing such provisions, including sanctions for noncompliance:  

 

Provided, however, that in the event a CONTRACTOR becomes involved in, or is threatened 

with, litigation with a subcontractor or vendor as a result of such direction by the administering 

agency, the CONTRACTOR may request the United States to enter into such litigation to 

protect the interests of the United States.  

 

The applicant further agrees that it will be bound by the above equal opportunity clause with 

respect to its own employment practices when it participates in federally assisted construction 

work: Provided, that if the applicant so participating is a State or local government, the above 

equal opportunity clause is not applicable to any agency, instrumentality or subdivision of such 

government which does not participate in work on or under the contract.  

 

The applicant agrees that it will assist and cooperate actively with the administering agency and 

the Secretary of Labor in obtaining the compliance of CONTRACTORs and subcontractors 

with the equal opportunity clause and the rules, regulations, and relevant orders of the Secretary 

of Labor, that it will furnish the administering agency and the Secretary of Labor such 

information as they may require for the supervision of such compliance, and that it will 

otherwise assist the administering agency in the discharge of the agency's primary responsibility 

for securing compliance.  

 

The applicant further agrees that it will refrain from entering into any contract or contract 

modification subject to Executive Order 11246 of September 24, 1965, with a CONTRACTOR 

debarred from, or who has not demonstrated eligibility for, Government contracts and federally 

assisted construction contracts pursuant to the Executive Order and will carry out such sanctions 

and penalties for violation of the equal opportunity clause as may be imposed upon 

CONTRACTORs and subcontractors by the administering agency or the Secretary of Labor 

pursuant to Part II, Subpart D of the Executive Order.  In addition, the applicant agrees that if 

it fails or refuses to comply with these undertakings, the administering agency may take any or 

all of the following actions: Cancel, terminate, or suspend in whole or in part this grant (contract, 

loan, insurance, guarantee); refrain from extending any further assistance to the applicant under 

the program with respect to which the failure or refund occurred until satisfactory assurance of 
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future compliance has been received from such applicant; and refer the case to the Department 

of Justice for appropriate legal proceedings. 

 

1.7. Compliance with Copeland “Anti-Kickback” Act – Prime construction in excess of 

$2,000 

(1)  CONTRACTOR.  The CONTRACTOR shall comply with 18 U.S.C. § 874, 40 U.S.C. § 

3145, and the requirements of29 C.F.R. pt. 3 as may be applicable, which are incorporated by 

reference into this contract.  

(2)  Subcontracts.  The CONTRACTOR or subcontractor shall insert in any subcontracts the 

clause above and such other clauses as the FEMA may by appropriate instructions require, and 

also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. 

The prime CONTRACTOR shall be responsible for the compliance by any subcontractor or 

lower tier subcontractor with all of these contract clauses.  

(3)  Breach.  A breach of the contract clauses above may be grounds for termination of the 

contract, and for debarment as a CONTRACTOR and subcontractor as provided in 29 C.F.R. § 

5.12." 

1.8. Davis-Bacon Act Clause – Construction in excess of $2,000. (N/A to Public 

Assistance and HMGP contracts)  

 

The Contractor must comply with the Davis-Bacon Act (40 U.S.C. 276a to 276a7) as 

supplemented by Department of Labor regulations (29 CFR Part 5). 

a.  This project is a public work in the State of California, funded in whole or in part 

with public funds.  Therefore, the higher of the two applicable prevailing wage rates, 

federal or state, will be enforced. 

1.9. Work Hours Clause - $100,000, Contracts that involve the employment of mechanics 

or laborers  

 (1)  Overtime requirements.  No CONTRACTOR or subcontractor contracting for any part of 

the contract work which may require or involve the employment of laborers or mechanics shall 

require or permit any such laborer or mechanic in any workweek in which he or she is employed 

on such work to work in excess of forty hours in such workweek unless such laborer or 

mechanic receives compensation at a rate not less than one and one-half times the basic rate of 

pay for all hours worked in excess of forty hours in such workweek.  

(2)  Violation; liability for unpaid wages; liquidated damages. In the event of any violation of 

the clause set forth in paragraph (b) (1) of this section the CONTRACTOR and any 

subcontractor responsible therefore shall be liable for the unpaid wages.  In addition, such 

CONTRACTOR and subcontractor shall be liable to the United States (in the case of work done 

under contract for the District of Columbia or a territory, to such District or to such territory), 

for liquidated damages.  Such liquidated damages shall be computed with respect to each 

individual laborer or mechanic, including watchmen and guards, employed in violation of the 

clause set forth in paragraph (b)(1) of this section, in the sum of $25 for each calendar day on 

which such individual was required or permitted to work in excess of the standard workweek 

of forty hours without payment of the overtime wages required by the clause set forth in 

paragraph (b)(1) of this section.  
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(3)  Withholding for unpaid wages and liquidated damages.  The (write in the name of the 

Federal agency or the loan or grant recipient) shall upon its own action or upon written request 

of an authorized representative of the Department of Labor withhold or cause to be withheld, 

from any moneys payable on account of work performed by the CONTRACTOR or 

subcontractor under any such contract or any other Federal contract with the same prime 

CONTRACTOR, or any other federally-assisted contract subject to the Contract Work Hours 

and Safety Standards Act, which is held by the same prime CONTRACTOR, such sums as may 

be determined to be necessary to satisfy any liabilities of such CONTRACTOR or 

subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in 

paragraph (b)(2) of this section.  

(4)  Subcontracts.  The CONTRACTOR or subcontractor shall insert in any subcontracts the 

clauses set forth in paragraph (b) (1) through (4) of this section and also a clause requiring the 

subcontractors to include these clauses in any lower tier subcontracts.  The prime 

CONTRACTOR shall be responsible for compliance by any subcontractor or lower tier 

subcontractor with the clauses set forth in paragraphs (b) (1) through (4) of this section.  

 

1.10. Clean Air Clause – All Contracts over $150,000 

 

CONTRACTOR agrees to comply with all applicable standards, orders or regulations issued 

pursuant to the Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution Control 

Act as amended (33 U.S.C. 1251-1387), and will report violations to FEMA and the Regional 

Office of the Environmental Protection Agency (EPA).   

 

1.11. Suspension & Disbarment – Contracts and sub-contracts over $25,000 

Suspension and Debarment 

(1)  This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 

3000.  As such the CONTRACTOR is required to verify that none of the CONTRACTOR, its 

principals (defined at 2 C.F.R. § 180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are 

excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 180.935).  

(2)  The CONTRACTOR must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, 

subpart C and must include a requirement to comply with these regulations in any lower tier 

covered transaction it enters into.  

(3)  This certification is a material representation of fact relied upon by (insert name of 

subgrantee).  If it is later determined that the CONTRACTOR did not comply with 2 C.F.R. pt. 

180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to (name of 

state agency serving as grantee and name of subgrantee), the Federal Government may pursue 

available remedies, including but not limited to suspension and/or debarment.  

 

(4)  The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart 

C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any 

contract that may arise from this offer.  The bidder or proposer further agrees to include  
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1.12. Anti-lobbying Clause – Contracts over $100,000, Filed with County by 

CONTRACTOR 

 

 “Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended)  

CONTRACTORs who apply or bid for an award of $100,000 or more shall file the required 

certification.  (Attachment B)  Each tier certifies to the tier above that it will not and has not 

used Federal appropriated funds to pay any person or organization for influencing or attempting 

to influence an officer or employee of any agency, a member of Congress, officer or employee 

of Congress, or an employee of a member of Congress in connection with obtaining any Federal 

contract, grant, or any other award covered by 31 U.S.C. § 1352.  Each tier shall also disclose 

any lobbying with non-Federal funds that takes place in connection with obtaining any Federal 

award.  Such disclosures are forwarded from tier to tier up to the recipient.” 
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EXHIBIT B – ANTI-LOBBYING CLAUSE CERTIFICATION FOR SOLICITATION – 

CONTRACTS OVER $100,000, FILED WITH COUNTY BY CONTRACTOR 

 

1.1. Anti-Lobbying Clause Certification for Solicitation: 

 

APPENDIX A, 44 C.F.R. PART 18 – CERTIFICATION REGARDING LOBBYING  

Certification for Contracts, Grants, Loans, and Cooperative Agreements  

(To be submitted with each bid or offer exceeding $100,000)  

The undersigned [CONTRACTOR] certifies, to the best of his or her knowledge, that:  

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or employee of 

an agency, a Member of Congress, an officer or employee of Congress, or an employee of a 

Member of Congress in connection with the awarding of any Federal contract, the making of 

any Federal grant, the making of any Federal loan, the entering into of any cooperative 

agreement, and the extension, continuation, renewal, amendment, or modification of any 

Federal contract, grant, loan, or cooperative agreement.  

2. If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any agency, a 

Member of Congress, an officer or employee of Congress, or an employee of a Member of 

Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 

undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to Report 

Lobbying,” in accordance with its instructions.  

 

3. The undersigned shall require that the language of this certification be included in the award 

documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under 

grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose 

accordingly.  

This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into.  Submission of this certification is a prerequisite for 

making or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the 

Lobbying Disclosure Act of 1995).  Any person who fails to file the required certification shall 

be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such 

failure.  

 

The CONTRACTOR, ___________________, certifies or affirms the truthfulness and 

accuracy of each statement of its certification and disclosure, if any.  In addition, the 

CONTRACTOR understands and agrees that the provisions of 31 U.S.C. § 3801 et seq., apply 

to this certification and disclosure, if any.  

__________________________  

Signature of CONTRACTOR’s Authorized Official  

__________________________  

Name and Title of CONTRACTOR’s Authorized Official  

Standard Form LLL: https://www.hudexchange.info/resources/documents/HUD-Form-Sflll.pdf 
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