

San Antonio Engineering anchor design	\$50,048
San Antonio Estimated materials and installation	\$1,080,099
Nacimiento Additional Parts	\$50,000
Subtotal	\$ 1,180,147
Contingency (20%)	\$236,029
Total contract not to exceed	\$ 1,416,176