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Ahout the CTC:

]

This Construction Task Catalog® (CTC) was
developed and customized by The Gordian Group,
Inc. specifically for Natividad Medical Center,
priced locally using current labor, material and
equipment costs, and published in May 2025.

The Gordian Group, Inc. licenses the use of this
CTC and other proprietary information and software
for the sole purpose of providing Job Order
Contracting services to Natividad Medical Center.
Use of this CTC and other proprietary information
and software for any other purpose, or for any other
entity, is expressly prohibited without the express
written consent of The Gordian Group, Inc.

Masterformat™

4]

The Tasks in this CTC are organized using CSI's
MasterFormat.

MasterFormat® is produced jointly by CSI and Construction
Specifications Canada (CSC). U.S. copyright is held by CSI and
Canadian copyright by CSC. All Rights Reserved. For license

Improving Project Delivery MasterFormat visit www.MasterFormat.com

Bullding Knowledge information, contact CSI at csi@csinet.org. For more information on

The Unit Prices Include:

LABOR CoOSTS:

]

Labor costs include direct labor through the working
foreperson level at straight-time prevailing wage
rates including fringe benefits and an allowance for
Social Security, Medicare taxes, worker's
compensation, unemployment insurance, and
employee benefits.

Labor costs include unloading equipment, materials,
and tools, and transporting the same up or down 2
stories and 125' to reach the project site; layout;
measuring and cutting to fit; performing the Task;
disposal of excess material; and time for lunch and
breaks.

2025

EQUIPMENT COSTS:

M Equipment costs include all equipment required to
accomplish the Task.

M Mobilization is included for all equipment except
large  equipment (e.g. cranes, bulldozers,
excavators, backhoes, bobcats etc.), which exclude
mobilization.

M Equipment costs include all operating expenses
such as fuel, electricity, lubricants, etc.

MATERIAL COSTS:

M Material costs include the cost of the material,
delivery, and all incidentals and accessories integral
to the installation.

M Material costs include manufacturer's and/or
fabricator's shop drawings.

M Material costs for roofing, drywall, VCT, carpet, wall
covering, ceiling tile, pipe, conduit, concrete, etc.
include an allowance for waste. This list is not
intended to be all inclusive, but descriptive of the
types of construction materials that are typically
sold in standard lengths, sizes and weights.

M Material costs for imported materials (e.g.
aggregate, sand, soil, etc.) include delivery up to 15
miles from the closest approved source.

The Adjustment Factors Include:

The Adjustment Factors include the following costs,
unless specifically excluded by the terms of the
Contract Documents:

BUSINESS COSTS:

M Office overhead, including, but not limited to, office
space, office equipment, office and management
personnel, office supplies, and employee
transportation.

X

Insurance and bonding.
M Profit.

copyright © 2025 The Gordian Group, Inc.
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N

Job Order development services, Owner meetings,
and other administrative services required by the
Contract Documents.

Subcontractor's overhead and profit.
Cost of financing the work.

Business risks such as the risk of a lower than
expected volume of work, smaller than anticipated
Job Orders, poor Subcontractor performance, and
inflation or material cost fluctuations.

PROJECT RELATED COSTS:

4]

&

&

N H®

Project trailer, equipment and supplies, portable
toilets, and hand wash stations for Contractor’s use.

Project management and project supervision.

Services required to complete project filings and
obtain permits.

Preparation and modification of sketches, drawings,
submittals, as-built drawings, project photographs
and other project records.

Incidental engineering and architectural services.

Gang boxes and storage containers for Contractor's
tools, equipment and materials.

Basic safety and warning signage, minor barricades
(e.g., construction tape, etc.) and personnel safety
equipment (e.g., hard hats, safety harnesses with
lifeline or cabling, protective clothing, safety
glasses, face shields, etc.).

Meeting Owner’s security requirements.

All taxes for which a waiver is not available
including material sales tax and equipment rental.

Removing and returning Owner's furniture and
furnishings (e.g. chairs, tables, pictures, etc. but
excluding modular furniture, furnishings fastened to
the wall or floor, safes and other furniture requiring
disassembly).

Sealing windows, doors and other openings with
plastic to contain construction dust and debris within
the work area, or to protect existing surfaces.

Working in extreme temperatures (below or above
normal) or adverse conditions such as rain, wind,
sleet or snow.

copyright © 2025 The Gordian Group, Inc.

M Costs resulting from inadequate supply of building
materials, fuel, electricity, or skilled labor.

M Daily clean-up.

M Final professional clean-up.

PRICE VARIATIONS:

M Contractors may experience direct costs that are
different than the unit prices set forth in the CTC.
While diligent effort was made to provide accurate,
unit prices, it is the Contractor’s responsibility to
review and analyze the unit prices, and to calculate,
prior to bidding, the Adjustment Factors accordingly.

M Contractors may experience differences in decimal
rounding on unit prices that may vary from unit
prices set forth in the CTC.

SUMMARY:

M This list is not exhaustive and is intended to provide
general examples of costs to be included in the
Contractor's Adjustment Factors.

M The only compensation to be paid to the Contractor
for Tasks will be:

Unit Price X Quantity X  Adjustment
Factor

M No additional payments of any kind whatsoever will
be made.

M All costs in excess of the unit prices, must be
included in the Adjustment Factors.

M Unit prices are for complete and in-place
construction and include all labor, equipment and
material required to complete the Task as described
in the CTC.

M All labor, material, equipment, spare parts, and
documents required by a Technical Specification

2025
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shall be considered included in the unit price,
unless the Task description states otherwise.

If the Contractor uses a crane or other lifting
equipment (except a truck mounted boom lift or
other equipment as part of the delivery process) to
lift material onto a roof, even if that roof is less than
2 stories, the Contractor will be paid for such crane
or lifting equipment as a separate Task.

Unit prices include all fasteners such as anchor
bolts, lag bolts, screws, adhesive, wedge anchors,
expansion bolts, roofing clips (excluding hurricane
clips) required. Fasteners listed separately in the
CTC are for use with Owner furnished material and
equipment or for relocating or reinstalling existing
material and equipment.

Unit prices exclude more substantial mounting
material such as threaded rod or angle iron unless
the Task description states otherwise.

Unit prices for doors and windows, duct work,
plumbing fixtures, seamless floors, countertops,
roof flashing, pitch pockets, skylights, roof curbs,
exterior trim, etc. include sealant and caulking.

Unit prices include testing, calibrating, balancing,
start-up services and the like required to ensure
proper installation, construction and performance of
the work (e.g. compaction test for backfill, balancing
of heating ventilation and air conditioning,
pneumatic or hydrostatic testing, soaping of joints,
disinfection and flushing of water lines, etc.).
Contractor may be paid for testing, calibrating,
balancing, start-up services and the like for Owner
supplied materials and equipment, or when working
on or tying into existing materials and equipment.

For the purpose of calculating the quantity of a
Task, quantities are calculated on a per project
basis. The quantity so determined shall be used for
the Task and all appropriate modifiers, unless the
Task states otherwise.

Whenever there are alternative Tasks that may be
selected to complete work, the Contractor shall
select the most practical and economical Tasks
available (e.g. rental of equipment by weeks or
months rather than days, or painting by roller or
spray rather than brush).

DEMOLITION:

M Unit prices for demolition include all labor,
equipment and material required for the complete
removal of the items; clean-up of the area; and
transporting the demolished items up or down 2
stories into a truck, dumpster, or to an Owner
designated area, located within 125' of the project
site.

M Unit prices for demolition exclude costs for hauling
(See 01741900), dump fees (See 01741900),
dumpsters (See 01741900), and trash chutes (See
01741900).

M If the item being demolished is attached to another
item being removed and can be removed as one
item, then that item shall not be priced as a
separate demolition Task, unless the component
must be demolished separately to accomplish the
work (e.g. demolition of pipe includes pipe fittings
unless the fitting must be demolished separately to
accomplish the work; demolition of a wood door
includes hinges, hardware, closures, kick plates,
etc.).

M The word "replace" includes removal of the existing
item and installation of the new item.

M The words "remove and relocate" or "remove and
reinstall" include removal, cleaning, and installation
of the existing item in either the same location or
another location.

M Salvageable materials are the property of the
Owner and shall, if directed, be turned over to the
Owner.

WORKING HEIGHT:

M Typical working height for work other than masonry
is up to 14' above the finished floor or stationary
working surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for work
below 14'.

M Typical working height for masonry work is up to 4'
above the finished floor or stationary working
surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for masonry
work below 4'.

copyright © 2025 The Gordian Group, Inc.
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FIELD ENGINEERING:

M Surveying Tasks shall be used only when the
Owner requests the Contractor to perform
topographic surveys, property line surveys or to
establish horizontal and vertical control points. If the
Owner provides horizontal and vertical control
points within or adjacent to the project site, all other
surveying required to complete the work shall be
considered construction staking or layout, and the
cost thereof is included in the appropriate Tasks.

ASSEMBLIES:

M Assembly Tasks take precedence over individual
component Tasks.

RESTRICTED AND CONFINED SPACES:

M Restricted Working Space is defined as any area
with less than 3' vertical or horizontal clearance and
includes areas such as crawl spaces, ceiling
plenums where the grid is not removed, narrow
piping tunnels, and equipment rooms where the
space to install the new work is congested as a
result of equipment and piping placement that meet
these dimensional restrictions. A Restricted
Working Space modifier is available for certain
mechanical piping and piping accessories Tasks
and for certain electrical conduit and conduit
accessories Tasks. Only those Tasks with a
modifier for Restricted Working Space are eligible
for a price adjustment, and then only if the modifier
applies to the contemplated Tasks. A Non-
Prepriced Task will not be allowed because of
Restricted Working Space for any Task.

M The Code of Federal Regulations (29 CFR part
1926, Subpart AA) define confined spaces and
permit-required confined spaces for construction
and set forth requirements, procedures and safety
precautions for working in such spaces. If the
Contractor must work in a confined space or a
permit-required confined space and must provide
ventilation equipment, air monitoring equipment and
services, entry attendants, entry supervisors, site-
specific training for workers, or other equipment and

copyright © 2025 The Gordian Group, Inc.

services required by the regulations, then the
Contractor shall be paid for such equipment,
services and training. Those costs shall not be
included in the Adjustment Factors.

M Whenever material, products, or equipment is
identified in the CTC, or in the Technical
Specifications, by reference to a manufacturer's
name, make or model number, the identification is
intended to establish a standard. Any material,
product, or equipment of another manufacturer may
be considered an or-equal provided that, in the
opinion of the Owner, the material, product, or
equipment so proposed is of equal quality,
substance and function to the named item. The
Contractor shall not install any proposed material,
product, or equipment without the prior written
approval of the Owner. The burden of proof, and all
costs related thereto, concerning whether the
proposed material, product, or equipment is an or-
equal, shall be borne by the Contractor.

UNIT OF MEASURE DEFINITIONS:

ACR - Acre, BAG - Bag, BBL - Barrel, BCY - Bank
(In-place) Cubic Yards, BE - Board Foot, BOX - Box
(each), BTU - British Thermal Unit, C - One Hundred,
CCF - One Hundred Cubic Feet, CCY - Compacted
Cubic Yards, CF - Cubic Foot, CEM - Cubic Feet Per
Minute, Cl — Cubic Inch, CLF - One Hundred Linear
Feet, CSF - One Hundred Square Feet, CSY - Hundred
Square Yards, CWT - Hundred Weight, CY - Cubic
Yard, CYM - Cubic Yard Mile, DAY — Day, DRM - Drum
(each), EA — Each, FLR - Floor (Per Floor), FT — Foot,
GAL - Gallon, GSF - Ground Square Foot or Gross
Square Foot, HR — Hour, HWT - Hundred Carton
Weight, HDAY — Half Day, HYR — Half Year, IN — Inch,

JOB — Job, LAN — Lane, LB — Pound, LCY - Loose
2025
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(Excavated) Cubic Yards, LFE - Linear Foot, LFD -
Linear Feet Per Day, LIT — Liter, LOT — Lot, MBF - One
Thousand Board Feet, MBH - One Thousand Biritish
Thermal Units, MCF — One Thousand Cubic Feet, MF3
- One Thousand Cubic Feet Per Minute, MGL — One
Thousand Gallons, Ml — Mile, MLF - One Thousand
Linear Feet, MO — Month, MSFE - One Thousand Square
Feet, MSY - One Thousand Square Yards, MT — Metric
Ton, MTK — Metric Ton Kilometer, M2 — Square Meter,
M3K — Cubic Meter Kilometer, NTE — Note, OPN —
Opening, OUT - Outlet or Output (each), OZ — Ounce,
PKG - Package, PNT — Point, PR — Pair, QT — Quart,
ROL - Roll (each), ROM — Room, ROW — Row, RSR -
Riser (Per Rise), SEA — Seat, SET — Set, SF - Square
Foot, SHT — Sheet, Sl - Square Inch, STP - Stop
(each), 8Q - Square or One Hundred Square Feet, SY -
Square Yard, SYI — Inches per Square Yard, TNM -
Tons per Mile, TON — Ton, TRK — Truck Load, Ul -
United Inch, UNT - Unit, VLF - Vertical Linear Foot, WK
— Week, YD — Yard, YR — Year

MATERIAL WEIGHTS:

EARTHEN MATERIAL

M The following engineering values for establishing
shrink/swell factors shall be used unless otherwise
directed by the Owner.

In-place | (Excavated
Material (Bank) Materials) Compacted
Earth, Common
(Average)
Sand 2880 2590 3240
sla_xrth, Rock 3380 2370 3720
ix.
(75% E/ 25% R)
nEna_xrth, Rock 3750 2710 4000
ix.
(50% E/50% R)
nEna_lrth, Rock 4120 3140 3680
ix.
(25% E/ 75% R)
Gravel 3280 2730 3570
(Average)
Limestone 4380 2690 3220
Riprap Rock 4500 2610 3150
(Average)
Granite 4540 2640 3170
2025

Basalt 4950 3020 3640
Clay 3220 2150 3570
Gneiss 4550 2720 3180

BULK FACTORS FOR DEMOLITION:

M The following bulk factors shall be used to calculate
the volume of demolished material to be transported
from the project site.

e Asphalt=1.25

e Concrete = 1.40

CONVERSIONS:
1 Acre = 43,560 Square Feet = 4046.8 Square Meters

1 Board Foot = 12" x 12" x 1” = 144 Cubic Inches
1 Centimeter = 0.3937 Inches = 0.0328 Feet

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic
Meters

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic
Feet

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters
1 Foot = 12 Inches = 0.3048 Meters

1 Inch = 2.54 Centimeters = 0.0254 Meters

1 Kilogram = 2.2046 Pounds

1 Kilometer = 0.6214 Miles = 3280 Feet

1 Meter = 100 Centimeters = 3.2808 Feet

1 Mile = 5280 Feet = 1.6093 Kilometers

1 Pound = 0.4536 Kilograms

1 Square Foot = 144 Square Inches = .0929 Square

Meters

1 Square Meter = 1.1960 Square Yards = 10.7639
Square Feet

1 Square Yard = 9 Square Feet = 0.8361 Square

Meters
copyright © 2025 The Gordian Group, Inc.
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1 Ton = 2000 Pounds = 907.185 Kilograms

1 Yard = 3 Feet = 0.9144 Meters

Sheet Metal Thickness (inches)

Gage Steel Galvanized Stainless  Aluminum
No. Sheet Steel Sheet Steel Sheet
Sheet
10 135 138 A4
11 120 123 125
12 105 .108 109
13 .090 .093 .094 .072
14 .075 .079 .078 .064
15 .067 .071 .070 .057
16 .060 .064 .063 .051
17 .054 .058 .056 .045
18 .048 .052 .050 .040
19 .042 .046 .044 .036
20 .036 .040 .038 .032
21 .033 .037 .034 .028
22 .030 .034 .031 .025
23 .027 .031 .028 .023
24 .024 .028 .025 .020
25 .021 .025 .022 .018
26 .018 .022 .019 .017

STANDARD GEOMETRY:
Circle

e Circumference = 2 1T radius = 1 diameter
e Area = radius? = 1 (diameter? / 4)
Cylinder
e Volume = (1 radius?) height
e Surface Area = 2 1 radius?+(2 17 radius) height
Sphere
e Volume = (4 mradius®) / 3
e Surface Area = 4 1 radius?
m=3.14159
United Inch

e The industry standard for measuring windows is
the United Inch or Ul. The Ul is determined by
adding the width and the height in inches.

copyright © 2025 The Gordian Group, Inc.

TRADEMARKS

M Job Order Contracting Advanced, Job Order
Contracting Complete, Job Order Contracting
Complete Management, PROGEN, eGordian,
ezIQC, Construction Task Catalog, Catalog of
Construction Tasks, and DMAP are either
registered trademarks or trademarks of The
Gordian Group, Inc. The names of actual
companies and products mentioned herein may be
the trademarks of their respective owners.
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A“ NaﬁVidad General Requirements

MEDICAL CENTER Summary Of Work

01

0111

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST

UNIT COST

01 General Requirements
01 10 Summary

01 11

Summary Of Work

011113 Work Covered by Contract Documents o1

Note: For specification publishing. Review specifications for requirements.

0111 13 00-0001

NTE Work Covered by Contract DOCUMENES ..........coiuiiiiiiiiiieeie ettt sttt se et se e et e et e e e e e e et et e aseeneeseenneaneeneanee 0.00
Note: For specification publishing. Review specifications for requirements.

01 20 Price and Payment Procedures,

01 22 Unit PriceS(mzo)
012216 Unit Price Payment o2

2025

01 22 16 00-0001

0122 16 00-0002

01 22 16 00-0003

0122 16 00-0004

Reimbursable Fees o121

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional
warranties, tolls, expedited shipping costs, etc, which are not included in a task or an Adjustment Factor as
explained in the Contract or The Construction Task Catalog®.

EA  Reimbursable Fees
Note: Reimbursable Fees will be paid to the contracto or eligible costs as directed by er. sel
appropriate quantity to adjust the base cost to the actual Reimbursable Fee. If there are multiple Reimbursable
Fees, list each one separately and add a comment in the "note" block to identify the Reimbursable Fee (e.g.
sidewalk closure, road cut, various permits, extended warranty, expedited shipping costs, etc.). A copy of each
receipt, invoice, or proof of payment shall be submitted with the Price Proposal.

Negotiated Travel Costs o221
Note: To be used only at the request of authorized personal for non-commuting travel costs.

EA  Negotiated Travel Costs
Note: Supporting documentation must be included with each

012220 Wage Rates (0122

01 22 20 00-0001

0122 20 00-0002

0122 20 00-0003

0122 20 00-0004

0122 20 00-0005

01 22 20 00-0006

0122 20 00-0007

0122 20 00-0008

0122 20 00-0009

012220 00-0010

012220 00-0011

012220 00-0012

012220 00-0013

Local Labor/Wage Rates (12220
Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental.
Supervising foreman use the craft performing the operation with the supervising foreman modifier.

HR  ASbestos REMOVAI WOTKET ..o b s sn s 96.21
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Supervising Foreman, Add 4.81
For Apprentice, Deduct -19.24
HR  INSUIBTOT ...ttt ettt b bbb h b bbb et b bbb ek e b et et et et et e ettt e b 124.88
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Supervising Foreman, Add 6.24
For Apprentice, Deduct -24.98
L L =TT 1= 0= PO 128.50
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Supervising Foreman, Add 6.43
For Apprentice, Deduct -25.70
HR  BIICK LAY ...ttt b et b et bt h £ e bt e bbb ket et et et et et e eb et et eea e 113.33
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Supervising Foreman, Add 5.67

For Apprentice, Deduct -22.67
HR Carpenter. .
Note: For tasks not included in the Construction Tas

For Supervising Foreman, Add 6.72
For Apprentice, Deduct -26.88
L1 07 Ty 1] A I o] =T o o SRS PPP 133.56
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Supervising Foreman, Add 6.68
For Apprentice, Deduct -26.71
L L O =T 4 =TT TP 100.88
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Supervising Foreman, Add 5.04
For Apprentice, Deduct -20.18
HR  DIYWA FINMISNE ...ttt ettt ettt ettt b et ekttt et et e ettt eea et eneas 127.78
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Supervising Foreman, Add 6.39
For Apprentice, Deduct -25.56
HR  Electrician, (INSIE WIFBIMEAN) .......c..iuiitiieiiitet ettt s et s bt et bt b et b4 et s b et e bt et e e e st et e b ene et e et eneebeebe e aneane 128.89
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Supervising Foreman, Add 6.44
For Apprentice, Deduct -25.78
HR  Equipment Operator, Crane (GroUP T-A)........ci ittt sttt st ea et e et b et ettt ettt e e sa et e sa e etene 135.25
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
HR  Equipment Operator, Crane (GroUP 2-A)........c.oiu ittt sttt ettt et eee st et b et et be et ettt e ettt et et e e et e ene e enene 132.68

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
HR  Equipment Operator, Crane (Group 3-A)
Note: For tasks not included in the Construction Task Catalog® and as d ecte!
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MEDICAL CENTER

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

012220 00-0014

012220 00-0015

012220 00-0016

012220 00-0017

012220 00-0018

012220 00-0019

0122 20 00-0020

0122 20 00-0021

0122 20 00-0022

0122 20 00-0023

0122 20 00-0024

0122 20 00-0025

0122 20 00-0026

01 22 20 00-0027

0122 20 00-0028

0122 20 00-0029

0122 20 00-0030

0122 20 00-0031

0122 20 00-0032

0122 20 00-0033

0122 20 00-0034

01 22 20 00-0035

0122 20 00-0036

0122 20 00-0037

0122 20 00-0038

HR  Equipment Operator, Medium (GroUP 3)......ccuiriiiiieriiiiesieee ettt
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct
HR  Equipment Operator, Medium (Group 4) .

Note: For tasks not included in the Construction Task Catalog® and as direoted y owner only.
HR  Equipment Operator, Medium (GroUP 5)........c.curirierriirieieienieieieseeeeieseeseeieseeseeeeeeseeeeseseeeenenne
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

HR  Equipment Operator, Light (Group 6) ..........ccoriririmeiiiierceeeseeee e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct
HR  Equipment Operator, Light (GIOUP 7) ......cocuiuiiiiiiiiiieeie e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

HR  Equipment Operator, Light (Group 8) ........cccoiiiiiiiiiiiecieeseeeeee e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
HR  GIAZIET ...
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct
HR  LADOrEr ..o

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
HR LA
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct

HR Marble Setter..... ..o
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct
HR  Millwright

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct
HR  Mold REMOVAl WOTKET .....cuiiiiiiiiiiie e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct

HR  PAINET, Lo
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct
HR Painter, Structural Steel

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct

L L =T o T=T =T oV = PP SO
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct
HR Pile Drivers

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct

HR  PIASEEIEN ...
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct

HR  PIUMDET ...
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct

HR POWABIMAN. ...ttt ettt
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct

HR Rodman (Reinforcing)/Ornamental Ste€l WOTKET ..o
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct

HR  ROOfEI, COMPOSIEE.....c.eiuiiieitieteeie ettt e et e e s et e s e eneeteeneeseaneeneenn
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct

HR ROOFEr, MELAl ...
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct

[ | oY) (= G =Y A1 = (=PRSS
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct

HR  Sheet Metal WOrKer ...........coiiiiiiicc s
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct
HR  Sprinkler Installer .

Note: For tasks not included in the Construction Task Catalog® aﬁd as .directed by owner only.

For Supervising Foreman, Add
For Apprentice, Deduct
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MEDICAL CENTER Price and Payment Procedures
Unit Prices 01 22
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
012220 00-0039  HR  STEAM / PIPE FIIEET ... .ttt ettt h bt at e b e et e £ e et et e e et e b4 e bt et et e e e e et e et e abeenbeebeennenaeans 128.33

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Supervising Foreman, Add
For Apprentice, Deduct
01222000-0040 HR Stone Mason
Note: For tasks not included in the Construction Task Catalog® and as
For Supervising Foreman, Add
For Apprentice, Deduct
012220 00-0041  HR  1ron WOTKET (SETUCUFAI) ..ottt ettt et et bt et e e et et 4 bt et et e e b e et e et eebeenbeebeanneeaeans
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Supervising Foreman, Add 5.67
For Apprentice, Deduct -22.67
012220 00-0042  HR  TilE LAYET ...t a e e e s s e e ee e 108.45
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Supervising Foreman, Add 5.42

For Apprentice, Deduct
01222000-0043 HR Terrazzo Worker
Note: For tasks not included in the Construction Task Catalog® al

For Supervising Foreman, Add 6.00
For Apprentice, Deduct -24.01
01222000-0044 HR  Truck Driver, LIGNt (GFOUP 1) ....c.eouiieuiitie ettt ee et ee et e et e et e et e e bt ee e e e bt et et e bt et e e eseetenneneetene 99.04
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Supervising Foreman, Add 4.95
For Apprentice, Deduct -19.81
01222000-0045 HR  Truck Driver, MEAIUM (GFOUP 2) .....c.eiiiuiiieteeitete ettt ettt ea s ete e e e eb e et et e bt eas e st eae e b e eae et e eae et e e be et e eb e et eabeenneateannaateas 99.49
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
01222000-0046 HR  Truck Driver, HEAVY (GrOUP 3).... e ioueeietiiteteeit ettt ettt ettt ettt et e ese e st ee e e bt eas e b e eas e b e eas e b e e ae et e e be et e eb e et e abeenneateannanteas 99.93
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Supervising Foreman, Add 5.00
For Apprentice, Deduct -19.99
012220 00-0047 HR  Truck DriVer, HEAVY (GrOUP 4)....c..cueiuiieuieuieteeeieetee ettt ettt ettt et e st s et et e e st et e e et et e e st eb et et et et e st et e et et eseeeeneneeees 100.46

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

01 22 20 00-0048 Rates For Services o122z

01222000-0049 HR Watch/Guard Person, Unarmed
01222000-0050 HR Watch/Guard Person, Armed
012220 00-0061 HR  Senior Surveyor (Party Chief)
01222000-0052 HR Surveyor (Instrument person)
01222000-0053 HR Surveyor (Rod Person)
01222000-0054 HR On-Site Certified Materials Testing Technician
012220 00-0055 HR Certified Industrial Hygienist
01222000-0056 MI  Mileage For Professional Services (Engineering, Surveying, ECEtera)............ooiiiiiiiiiiiiiiiieeeeee s 0.67

Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more

than 100 miles from the site. Quantity shall be miles that exceed 100.
012220 00-0057 HR  Fire WAtCh LADOTE .........uiiiiiiiee bbbt 91.77

Note: Fire watchers shall be required whenever welding or cutting is performed in locations where other than a

minor fire might develop, or any of the following conditions exist: (1) Appreciable combustible material, in building

construction or contents, closer than 35 feet (10.7 m) to the point of operation. (2) Appreciable combustibles are

more than 35 feet (10.7 m) away but are easily ignited by sparks. (3) Wall or floor openings within a 35-foot (10.7

m) radius expose combustible material in adjacent areas including concealed spaces in walls or floors. (4)

Combustible materials are adjacent to the opposite side of metal partitions, walls, ceilings, or roofs and are likely

to be ignited by conduction or radiation.

01 22 20 00-0058 Rates For Project Management Services 12220
Note: Includes subcontracted rates with burden and mark-up

01222000-0059 HR Senior Project Manager

01222000-0060 HR Project Manager

01222000-0061 HR Project Superintendent

01 22 20 00-0062 Rates For Architectural And Engineering Services o122
Note: For preparation of contract documents, structural and/or design drawings, special investigating
requirements or services outside required architectural and engineering services. Includes subcontracted rates
with burden and mark-up
01222000-0063 HR Principal Architect...
01222000-0064 HR Senior Architect
01222000-00656 HR Architect
01222000-0066 HR Principal Engineer.
012220 00-0067 HR Senior Engineer
012220 00-0068 HR Engineer
01222000-0069 HR Draft Person
012220 00-0070 HR Administration

01 22 20 00-0071 Rates For Traffic Control or222
01222000-0072 HR  Flagperson FOr Traffic CONIOL ... ..ot ittt ettt b et b et e bt £ et e bt et et e bt et et e s e et e s ene et et eneanene 91.77

01 22 20 00-0073 Mobilize Equipment o1 2220

012220 00-0074 HR Escort Vehicle With Driver
01222000-0075 HR Transport Vehicle With Driver

0122 23 Equipment Usage o2
Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. Excludes
mobilization unless otherwise stated. See CSI section 01 22 20 00-0071 for traffic control (where required), 01 71 13 00-0000
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MINOR TOTAL DIRECT DEMOLITION

Price and Payment Procedures
0122 Unit Prices

CSI_UOM DESCRIPTION UNIT COST UNIT COST
for equipment delivery, pickup, mobilization and demobilization.
01 22 23 00-0001 Aerial Equipment 1222
01 22 23 00-0002 Man Lifts (01 22 23 00-0001)
Note: Excludes operator, delivery, set-up, and removal.
01 22 23 00-0003 Telescoping Boom Man Lifts With Platform o: 22 2s 00002
01 22 23 00-0004 Engine Powered, Telescoping Boom Man Lifts With Platform or 22 2s 00000
Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved
surfaces.
01222300-0005 DAY 40'Engine Powered, Telescoping Boom Man Lift With PIatform ............ccoiiiiiiiiiiiiiceeees e 463.48
For Four-Wheel Drive, Add 104.28
For Half Day Usage, Deduct -144.84
012223 00-0006 WK 40'Engine Powered, Telescoping Boom Man Lift With Platform ...l 1,166.18
For Four-Wheel Drive, Add 262.39
012223 00-0007 MO 40'Engine Powered, Telescoping Boom Man Lift With Platform ............ccccooiiiiiiiiiiiiins 2,616.42
For Four-Wheel Drive, Add 588.69
012223 00-0008 DAY 60'Engine Powered, Telescoping Boom Man Lift With PIatform ............cociiiiiiiiiiiee e 680.27
For Four-Wheel Drive, Add 153.06
For Half Day Usage, Deduct -212.58
01222300-0009 WK 60'Engine Powered, Telescoping Boom Man Lift With Platform ..............cocooiiiiiiininiinnns 1,622.18
For Four-Wheel Drive, Add 364.99
01222300-0010 MO 60' Engine Powered, Telescoping Boom Man Lift With Platform ..............coccoiiniiiininiiins 3,550.86
For Four-Wheel Drive, Add 798.94
01222300-0011 DAY 80' Engine Powered, Telescoping Boom Man Lift With Platform ............ccccceeniiiininiinnn. .1,323.16
For Four-Wheel Drive, Add 297.71
For Half Day Usage, Deduct -413.49
01222300-0012 WK 80'Engine Powered, Telescoping Boom Man Lift With Platform ............ccccooeiiiiiiiiiiiiins 3,206.99
For Four-Wheel Drive, Add 721.57
01222300-0013 MO 80'Engine Powered, Telescoping Boom Man Lift With Platform ............ccccooeiiiiiiiiiiiins 6,727.95
For Four-Wheel Drive, Add 1,613.79
012223 00-0014 DAY 110" Engine Powered, Telescoping Boom Man Lift With Platform 1,883.83
For Four-Wheel Drive, Add 423.86
For Half Day Usage, Deduct -588.70
01222300-0015 WK 110" Engine Powered, Telescoping Boom Man Lift With Platform 4,536.13
For Four-Wheel Drive, Add 1,020.63
01222300-0016 MO 110" Engine Powered, Telescoping Boom Man Lift With Platform ... 11,302.96
For Four-Wheel Drive, Add 2,643.17
01222300-0017 DAY 120" Engine Powered, Telescoping Boom Man Lift With Platform 2,294.98
For Four-Wheel Drive, Add 516.37
For Half Day Usage, Deduct -717.18
01222300-0018 WK 120' Engine Powered, Telescoping Boom Man Lift With Platform 5,853.32
For Four-Wheel Drive, Add 1,317.00
01222300-0019 MO 120' Engine Powered, Telescoping Boom Man Lift With Platform .............ccoririiiiriiiiieeeseese e 13,306.39
For Four-Wheel Drive, Add 2,993.94
01 22 23 00-0020 Articulating (Up/Over) Boom Man Lifts With Platform o 2223 000002
01 22 23 00-0021 Engine Powered, Articulating (Up/Over) Boom Man Lifts With Platform o222
00-0020)
Note: Diesel or dual fuel (gasoline or liquid propane gas). Four-wheel drive. For use on unpaved or paved
surfaces.
01222300-0022 DAY 34'Engine Powered, Articulating (Up/Over) Boom Man Lift With PIatform .............ccoiiiiiiiiiiieeecesesceee 414.48
For Half Day Usage, Deduct -129.53
01222300-0023 WK 34'Engine Powered, Articulating (Up/Over) Boom Man Lift With PIatform .............ccoeiiiiiiiicceeeseieee 1,039.97
01222300-0024 MO 34'Engine Powered, Articulating (Up/Over) Boom Man Lift With PlIatform .............ccoeiiiiiiiiiieeeeeseeeee 2,501.95
01222300-0025 DAY 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .............ccooiiiiiiiiieeceeee 527.52
For Half Day Usage, Deduct -164.85
01222300-0026 WK 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .............ccoooiiiiiiiieeeeeee 1,153.01
012223 00-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .............ccoooiiiiiiiieeeeeee 2,862.17
012223 00-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ....678.24
For Half Day Usage, Deduct -211.95
01222300-0029 WK 60'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .1,567.49
01222300-0030 MO 60'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .3,504.24
01222300-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ....1,183.15
For Half Day Usage, Deduct -369.73
01222300-0032 WK 80'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...............cccoooiiiiis 2,788.32
01222300-0033 MO 80'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ..............ccocooiiiiniiiccreeeeeeeeeee 6,780.89
01222300-0034 DAY 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .............ccccoiiiiiiiiiiiccceceee 2,298.48
For Half Day Usage, Deduct -718.28
01222300-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ....5,425.92
01222300-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
01 22 23 00-0037 Electric, Articulating (Up/Over) Boom Man Lifts With Platform o: 22 2s 00020
Note: For use on paved surfaces.
01222300-0038 DAY 30'Electric, Articulating (Up/Over) Boom Man Lift With Platform.............ccccoiiiiiiiiceeeee e 414.48
For Half Day Usage, Deduct -129.53
01222300-0039 WK 30'Electric, Articulating (Up/Over) Boom Man Lift With Platform.. 1,039.97
012223 00-0040 MO 30'Electric, Articulating (Up/Over) Boom Man Lift With Platform.. 2,501.95
01222300-0041 DAY 35'Electric, Articulating (Up/Over) Boom Man Lift With PIatform............ccooiiiiiiiiiieeeeeeseeeeseeeeee e 414.48
For Half Day Usage, Deduct -129.53
012223 00-0042 WK 35'Electric, Articulating (Up/Over) Boom Man Lift With Platform.. 1,039.97
01222300-0043 MO 35'Electric, Articulating (Up/Over) Boom Man Lift With Platform.. 2,501.95
01222300-0044 DAY 40'Electric, Articulating (Up/Over) Boom Man Lift With PIatform.............coiiiiiiiiiiceeee e 512.45
For Half Day Usage, Deduct -160.14
01222300-0045 WK 40'Electric, Articulating (Up/Over) Boom Man Lift With Platform.. ....1,107.79
copyright 2025 The Gordian Group, Inc. 2025
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01222300-0046 MO 40'Electric, Articulating (Up/Over) Boom Man Lift With Platform ...2,750.64
01222300-0047 DAY 45'Electric, Articulating (Up/Over) Boom Man Lift With PIatform ............ccooiiiiiiiiiee e 512.45
For Half Day Usage, Deduct -160.14
01222300-0048 WK 45'Electric, Articulating (Up/Over) Boom Man Lift With Platform ..1,107.79
01222300-0049 MO 45'Electric, Articulating (Up/Over) Boom Man Lift With Platform ...2,750.64

01 22 23 00-0050
01 22 23 00-0051

0122 23 00-0052

0122 23 00-0053
0122 23 00-0054
0122 23 00-0055

0122 23 00-0056
0122 23 00-0057
0122 23 00-0058

0122 23 00-0059
0122 23 00-0060
0122 23 00-0061

0122 23 00-0062
0122 23 00-0063
0122 23 00-0064

0122 23 00-0065
01 22 23 00-0066
0122 23 00-0067

0122 23 00-0068
0122 23 00-0069

01 22 23 00-0070

0122 23 00-0071

0122 23 00-0072
0122 23 00-0073

0122 23 00-0074

0122 23 00-0075
0122 23 00-0076

0122 23 00-0077

0122 23 00-0078
0122 23 00-0079

0122 23 00-0080

0122 23 00-0081
0122 23 00-0082

0122 23 00-0083

0122 23 00-0084

0122 23 00-0085

01 22 23 00-0086

0122 23 00-0087

0122 23 00-0088
0122 23 00-0089
0122 23 00-0090

0122 23 00-0091
0122 23 00-0092

Platform Lifts (01 22 23 00-0001)
Note: Excludes operator, delivery, set-up, and removal.

Electric, Scissor Platform Lifts (o1 22 23 060050y
Note: For use on paved surfaces.
DAY 17' Electric, Scissor Platform Lift
For Half Day Usage, Deduct
WK 17" Electric, Scissor Platform Lift
MO 17" Electric, Scissor Platform Lift ...
DAY 20'Electric, Scissor Platform Lift ...
For Half Day Usage, Deduct
WK 20" Electric, Scissor Platform Lift ...
MO 20’ Electric, Scissor Platform Lift
DAY 25'Electric, Scissor Platform Lift ...
For Half Day Usage, Deduct
WK  25' Electric, Scissor Platform Lift ...
MO 25' Electric, Scissor Platform Lift ...
DAY 30' Electric, Scissor Platform Lift
For Half Day Usage, Deduct
WK  30' Electric, Scissor Platform Lift
MO 30' Electric, Scissor Platform Lift ...
DAY 33' Electric, Scissor Platform Lift ...
For Half Day Usage, Deduct
WK  33' Electric, Scissor Platform Lift ...
MO 33" Electric, Scissor Platform Lift
DAY 40' Electric, Scissor Platform Lift ...
For Half Day Usage, Deduct
WK 40' Electric, Scissor Platform Lift ...
MO 40’ Electric, Scissor Platform Lift ...

Engine Powered, Scissor Platform Lifts o122 25 000050
Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved
surfaces.
DAY 25' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
For Half Day Usage, Deduct
WK  25' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
MO 25' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
DAY 33' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
For Half Day Usage, Deduct
WK  33' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
MO 33' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
DAY 40' Engine Powered, Scissor Platform Lift..
For Four-Wheel Drive, Add
For Half Day Usage, Deduct
WK 40" Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
MO 40' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
DAY 43' Engine Powered, Scissor Platform Lift..
For Four-Wheel Drive, Add
For Half Day Usage, Deduct
WK 43" Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
MO 43' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
DAY 50' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
For Half Day Usage, Deduct

WK 50" Engine Powered, Scissor PlIatform Lift ..............ccoiiiiiiiiiii s 2,347.76
For Four-Wheel Drive, Add 469.55

MO 50" Engine Powered, SCisSOr Platform Lift ...........ooiiiiiii ettt 5,774.22
For Four-Wheel Drive, Add 1,154.84

Personnel Lifts (o1 22 23 000001

Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces.

DAY 24', Push-Type, Electric Single Man Personnel Lift
For Half Day Usage, Deduct

WK 24', Push-Type, Electric Single Man Personnel Lift

MO 24', Push-Type, Electric Single Man Personnel Lift

DAY 30', Push-Type, Electric Single Man Personnel Lift
For Half Day Usage, Deduct

WK 30", Push-Type, Electric Single Man Personnel Lift

MO 30', Push-Type, Electric Single Man Personnel Lift

copyright 2025 The Gordian Group, Inc.
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01222300-0093 DAY 36', Push-Type, Electric Single Man Personnel Lift
For Half Day Usage, Deduct

01222300-0094 WK 36', Push-Type, Electric Single Man Personnel Lift

01222300-0095 MO 36', Push-Type, Electric Single Man Personnel Lift

01222300-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift
For Half Day Usage, Deduct

01222300-0097 WK 40', Push-Type, Electric Single Man Personnel Lift

01222300-0098 MO 40', Push-Type, Electric Single Man Personnel Lift

01222300-0099 DAY 15', Self-Propelled, Electric Single Man Personnel Lift
For Half Day Usage, Deduct

01222300-0100 WK 15', Self-Propelled, Electric Single Man Personnel Lift

01222300-0101 MO 15, Self-Propelled, Electric Single Man Personnel Lift

01222300-0102 DAY 20, Self-Propelled, Electric Single Man Personnel Lift
For Half Day Usage, Deduct

01222300-0103 WK 20, Self-Propelled, Electric Single Man Personnel Lift

01222300-0104 MO 20, Self-Propelled, Electric Single Man Personnel Lift

01 22 23 00-0105 Bucket Trucks (01 22 23 00-0001)

Note: Includes full-time operator, delivery, and removal.

01222300-0106 DAY 29' To 33' Bucket Truck With FUlI-TIME OPEIatOr ..........c.cueururiieiieireeetetrerisiesesesesesesssatstsesesesessssssssssesesesesasssasasssseseseseses 1,410.42
For Equipment Without Operator, Deduct -799.48
For Half Day Usage, Deduct -590.66
01222300-0107 WK 29" To 33' Bucket Truck With FUI-TIME OPEIatOr ..........c.cueuruiiieieiecieieererisieteeieietesessesss st e sse s betessessesesessesesesenes 5,830.21
For Equipment Without Operator, Deduct -3,997.39

01222300-0108 MO 29' To 33' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0109 DAY 38' To 41' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct
01222300-0110 WK 38' To 41' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0111 MO 38' To 41' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0112 DAY 45' To 48' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct
01222300-0113 WK 45' To 48' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0114 MO 45' To 48' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0115 DAY 62' Bucket Truck With FUI-TIME OPEIAtOr ........co.iiiuiiiiieiieiietie ettt ettt ettt e et e e ebe e e e enene
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct
01222300-0116 WK 62' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0117 MO 62' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0118 DAY 85' Bucket Truck With FUI-TimE OPEIatOr .........couiiiiiiiieieiee sttt ettt et et e ebe et e saeeneeneas
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct
01222300-0119 WK 85' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0120 MO 85' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0121 Day 105'Bucket Truck With Full-Time Operator.
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct
01222300-0122 WK 105' Bucket Truck With Full-Time Operator .....
For Equipment Without Operator, Deduct
01222300-0123 MO 105' Bucket Truck With Full-Time Operator .....
For Equipment Without Operator, Deduct -17,322.02

0122 23 00-0124 Air Equipment(mm)
01 22 23 00-0125 Air Compressors (0122 23 00-0124)

Note: Includes delivery, set-up, and removal. Excludes operator.

01222300-0126 DAY 100 CFM Diesel Powered Portable Air Compressor
For Half Day Usage, Deduct

01222300-0127 WK 100 CFM Diesel Powered Portable Air Compressor

01222300-0128 MO 100 CFM Diesel Powered Portable Air Compressor

01222300-0129 DAY 130 CFM Diesel Powered Portable Air Compressor
For Half Day Usage, Deduct

01222300-0130 WK 130 CFM Diesel Powered Portable Air Compressor

01222300-0131 MO 130 CFM Diesel Powered Portable Air Compressor

01222300-0132 DAY 185 CFM Diesel Powered Portable Air Compressor
For Half Day Usage, Deduct

01222300-0133 WK 185 CFM Diesel Powered Portable Air Compressor

01222300-0134 MO 185 CFM Diesel Powered Portable Air Compressor

01222300-0135 DAY 375 CFM Diesel Powered Portable Air Compressor
For Half Day Usage, Deduct

01222300-0136 WK 375 CFM Diesel Powered Portable Air Compressor

01222300-0137 MO 375 CFM Diesel Powered Portable Air Compressor

01222300-0138 DAY 600 CFM Diesel Powered Portable Air Compressor
For Half Day Usage, Deduct

01222300-0139 WK 600 CFM Diesel Powered Portable Air Compressor

01222300-0140 MO 600 CFM Diesel Powered Portable Air Compressor

copyright 2025 The Gordian Group, Inc. 2025
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012223 00-0141 DAY 750 CFM Diesel Powered Portable Air COMPIESSOT........c.oiiiiiiiiieeitet ettt ettt ettt ettt see s beeneeteaasesteaneenneas 1,048.64

For Half Day Usage, Deduct -327.70

01222300-0142 WK 750 CFM Diesel Powered Portable Air Compressor ......2,581.26

01222300-0143 MO 750 CFM Diesel Powered Portable Air Compressor

01222300-0144 DAY 825 CFM Diesel Powered Portable Air Compressor
For Half Day Usage, Deduct

01222300-0145 WK 825 CFM Diesel Powered Portable Air Compressor

01222300-0146 MO 825 CFM Diesel Powered Portable Air Compressor

01222300-0147 DAY 1,300 CFM Diesel Powered Portable Air Compressor
For Half Day Usage, Deduct

01222300-0148 WK 1,300 CFM Diesel Powered Portable Air Compressor

01222300-0149 MO 1,300 CFM Diesel Powered Portable Air Compressor

01222300-0150 DAY 1,600 CFM Diesel Powered Portable Air Compressor.
For Half Day Usage, Deduct

01222300-0151 WK 1,600 CFM Diesel Powered Portable Air Compressor

01222300-0152 MO 1,600 CFM Diesel Powered Portable Air Compressor.

0122 23 00-0153 Portable Negative Air Machines (01 22 23 00-0124)
Note: A Negative Air Machine is used in a sealed containment area to filter air and exhaust the filtered air through
ducting to a location outside the sealed containment area. Includes delivery to job site and pick-up when
complete. Excludes all filters and duct.
01222300-0154 DAY Up To 2,000 CFM, Portable Negative Air Machine
For Half Day Usage, Deduct
01222300-0155 WK Up To 2,000 CFM, Portable Negative Air Machine..
01222300-0156 MO Up To 2,000 CFM, Portable Negative Air Machine..
01222300-0157 EA Replacement Prefilter, Dual Ply Polyester Pad For Negative Air Machine .
01222300-0158 EA First Stage Pre-Filter For Portable Negative Air MAChiNes ...........coiiiiiiiiiii e
01222300-0159 EA Second Stage Pre-Filter For Portable Negative Air Machines..................cc.cocoooiiiiins -
01222300-0160 EA High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Portable Negative Air Machines
Note: For use on monthly rental units over three months
01222300-0161 LF  Flexible Exhaust Duct For Portable Negative Air Machines
01222300-0162 EA Move Negative Air Equipment And Discharge Duct.

01 22 23 00-0163 Portable Air Scrubbers (01 22 23 00-0124)
Note: A Portable Air Scrubber filters and recirculates the filtered air into the same space and does not use
ducting to exhaust the filtered air to a different location. Includes delivery to job site and pick-up when complete.
Excludes all filters.
01222300-0164 DAY Up To 1,000 CFM, POrtable Air SCIUDDET ...........ciuiiiiiiieiitiete ettt ettt e bttt et et e e e et e ene e enene
For Half Day Usage, Deduct A
01222300-0165 WK Up To 1,000 CFM, Portable Air Scrubber ...
01222300-0166 MO Up To 1,000 CFM, Portable Air Scrubber ...
01222300-0167 DAY >1,000 to 2,000 CFM, Portable Air Scrubber
For Half Day Usage, Deduct
01222300-0168 WK >1,000 to 2,000 CFM, Portable Air Scrubber....
01222300-0169 MO >1,000 to 2,000 CFM, Portable Air Scrubber....
01222300-0170 DAY >2,000 To 5,000 CFM, Portable Air Scrubber.
For Half Day Usage, Deduct
01222300-0171 WK >2,000 To 5,000 CFM, Portable Air Scrubber.
01222300-0172 MO >2,000 To 5,000 CFM, Portable Air Scrubber.
01222300-0173 EA First Stage Pre-Filter For Portable Air Scrubbers .
01222300-0174 EA Second Stage Pre-Filter For Portable Air Scrubbers ..
01222300-0175 EA High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Portable Air Scrubbers..........................

0122 23 00-0176 Compaction And Paving Equipment o: 2229
0122 23 00-0177 Pavers And Rollers (01 22 23 00-0176)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 23 00-0178 Pavers (01 22 23 00-0177)

01222300-0179 DAY 10'Wide Paving Machine With FUll-TIMe OPErator ............ccueiiuiriiiiiieietieieeeiieee ettt 4,592.19
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -1,629.43
01222300-0180 WK 10'Wide Paving Machine With Full-Time OPerator .............cccuiiiiiiiiiiiiiiiieieie et 19,405.34
For Equipment Without Operator, Deduct -5,183.08
01222300-0181 MO 10'Wide Paving Machine With FUll-Time OPErator ..........cc.oiuiiiiiiiiiiiii ettt 73,254.70
For Equipment Without Operator, Deduct -22,460.03

0122 23 00-0182 Ride-On Self-Propelled, Rubber Tire Rollers (1222300017

01222300-0183 DAY 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .............ccccoceerrrenirnennns 1,399.00
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -631.55
01222300-0184 WK 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ...............cccccceciiiiinnnnn. 6,279.11
For Equipment Without Operator, Deduct -5,183.08
01222300-0185 MO 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ...........c.ccccceveriiiiennenene 25,435.34
For Equipment Without Operator, Deduct -22,460.03
01222300-0186 DAY 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator 1,538.86
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -675.26
01222300-0187 WK 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator 7,319.20
For Equipment Without Operator, Deduct -5,183.08
01222300-0188 MO 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator 27,005.64
For Equipment Without Operator, Deduct -22,460.03
2025 copyright 2025 The Gordian Group, Inc.
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01222300-0189 DAY 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator. 1,545.22
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -677.25
01222300-0190 WK 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator. 6,905.96
For Equipment Without Operator, Deduct -5,183.08
01222300-0191 MO 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator. 27,310.80
For Equipment Without Operator, Deduct -22,460.03

01 22 23 00-0192 Ride-On Self-Propelled, Padfoot Rollers or 2225 00177

01222300-0193 DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............cccceviiiieiinienene 1,456.22
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -649.44
01222300-0194 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccoceerirenrenenns 6,346.50
For Equipment Without Operator, Deduct -5,183.08
01222300-0195 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............ccccceerenevinns 25,823.15
For Equipment Without Operator, Deduct -22,460.03
01222300-0196 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............cccoccerirerienens 1,723.23
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -732.88
01222300-0197 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............cccceveriieiiniienene 6,886.89
For Equipment Without Operator, Deduct -5,183.08
01222300-0198 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............ccccoocvieiiinnenis 27,526.96
For Equipment Without Operator, Deduct -22,460.03
01222300-0199 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............ccccccceu. 1,786.80
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -752.74
01222300-0200 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator..............cccccce. 7,287.41
For Equipment Without Operator, Deduct -5,183.08
01222300-0201 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator....................... 28,645.88
For Equipment Without Operator, Deduct -22,460.03

01 22 23 00-0202 TOWed, Padfoot Rollers (0122 23 00-0177)

012223 00-0203 DAY 48" Wide, 40" Diameter, Towed Padfoot Roller
For Half Day Usage, Deduct

01222300-0204 WK 48" Wide, 40" Diameter, Towed Padfoot Roller

01222300-0205 MO 48" Wide, 40" Diameter, Towed Padfoot Roller

01222300-0206 DAY 60" Wide, 60" Diameter, Towed Padfoot Roller
For Half Day Usage, Deduct

01222300-0207 WK 60" Wide, 60" Diameter, Towed Padfoot Roller

01222300-0208 MO 60" Wide, 60" Diameter, Towed Padfoot Roller

01 22 23 00-0209 Static Rollers (0122 23 00-0177)

01222300-0210 DAY 5 Ton, 2 Drum Articulated Roller With FUlI-TIMeE OPEIator............ciiiiiiiieieirieieieieeieeie st 1,488.00
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -659.37
01222300-0211 WK 5 Ton, 2 Drum Articulated Roller With FUll-Time OPErator............cuiiiiiiiiiieienieieieeeeeeie ettt 6,619.88
For Equipment Without Operator, Deduct -5,183.08
01222300-0212 MO 5 Ton, 2 Drum Articulated Roller With FUll-TIME OPErator. ...........ciiiiiiiiiirieeiesieeiese et 26,719.55
For Equipment Without Operator, Deduct -22,460.03
01222300-0213 DAY 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator ............cccoveviiirneseenennns ...1,627.87
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -703.08
01222300-0214 WK 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator ............cccoocveienviiinicnennne ..7,001.32
For Equipment Without Operator, Deduct -5,183.08
01222300-0215 MO 8 To 10 Ton, 2 Drum Articulated Roller With FUIl-TIME OPErator ...........ccueoiiiiieiieirieieieieeee sttt 27,774.90
For Equipment Without Operator, Deduct -22,460.03

0122 23 00-0216 Ride-On Self-Propelled, Smooth Drum Vibratory Rollers (222300017

01222300-0217 DAY 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............ccccccooeeirincas 1,284.56
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -595.79
01222300-0218 WK 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............cccceoenininnnnne 5,907.84
For Equipment Without Operator, Deduct -5,183.08
01222300-0219 MO 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............cccccceerinenns 24,367.28
For Equipment Without Operator, Deduct -22,460.03
01222300-0220 DAY 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............cccceoereririenens 1,379.92
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -625.59
01222300-0221 WK 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............ccccccooceuiincns 6,193.92
For Equipment Without Operator, Deduct -5,183.08
01222300-0222 MO 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............cc.cccceeinnas 25,130.18
For Equipment Without Operator, Deduct -22,460.03
01222300-0223 DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............cccceveriiiiinienene 1,443.50
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -645.46
01222300-0224 WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............cccoeevirenieenens 6,384.65
For Equipment Without Operator, Deduct -5,183.08

01222300-0225 MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...
For Equipment Without Operator, Deduct
01222300-0226 DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............cccoccerinennennnns

For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -671.29
01222300-0227 WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccccvviniiiiiincs 6,626.23
For Equipment Without Operator, Deduct -5,183.08
copyright 2025 The Gordian Group, Inc. 2025
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01222300-0228 MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccceeiiinneeene 26,268.17
For Equipment Without Operator, Deduct -22,460.03
01222300-0229 DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator...............ccc...... 1,691.44
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -722.94
01222300-0230 WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............cccccc...... 7,109.40
For Equipment Without Operator, Deduct -5,183.08
01222300-0231 MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator....................... 27,546.03
For Equipment Without Operator, Deduct -22,460.03
01 22 23 00-0232 Steel Roadway Plates (01 22 23 00-0176)
Note: 3 day minimum. Excludes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-
0233 for for placement (set-up) from truck and removal from ground (load on truck), 01 71 13 00-0001 for
material delivery on truck.
01222300-0233 EA Placement And Removal Of Steel Roadway Plates
012223 00-0234 DAY 1"x4'x8'Steel Plate
01222300-0235 WK 1"x4'x8'Steel Plate
01222300-0236 MO 1"x4'x8' Steel Plate
01222300-0237 DAY 1"x4'x 10" Steel Plate
01222300-0238 WK 1"x4'x10' Steel Plate
01222300-0239 MO 1"x4'x 10 Steel Plate
012223 00-0240 DAY 1"x5'x 10" Steel Plate
01222300-0241 WK 1"x5'x 10" Steel Plate
01222300-0242 MO 1"x5'x 10" Steel Plate
012223 00-0243 DAY 1"x6'x 8' Steel Plate
012223 00-0244 WK 1"x6'x 8' Steel Plate
01222300-0245 MO 1"x6'x 8' Steel Plate
01222300-0246 DAY 1"x6'x 10" Steel Plate
01222300-0247 WK 1"x6'x 10 Steel Plate
01222300-0248 MO 1"x6'x 10" Steel Plate
01222300-0249 DAY 1"x6'x 12" Steel Plate
01222300-0250 WK 1"x6'x 12' Steel Plate
01222300-0251 MO 1"x6'x 12" Steel Plate
01222300-0252 DAY 1"x8'x 10" Steel Plate
01222300-0253 WK 1"x8'x 10" Steel Plate
01222300-0254 MO 1"x8'x 10 Steel Plate
01222300-0255 DAY 1"x8'x 12" Steel Plate
01222300-0256 WK 1"x8'x 12" Steel Plate
01222300-0257 MO 1"x8'x 12 Steel Plate
012223 00-0258 DAY 1"x8'x 16" Steel Plate ..........ccociiiniiiriiiiiiiciiiicccis
01222300-0259 WK 1"x8'x 16' Steel Plate
01222300-0260 MO 1"x8'x 16' Steel Plate
01222300-0261 LF Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate 1.13
01222300-0262 EA Removal And Resetting Of Steel Roadway Plate

01 22 23 00-0263

0122 23 00-0264

0122 23 00-0265
0122 23 00-0266
0122 23 00-0267

0122 23 00-0268

0122 23 00-0269

01 22 23 00-0270
01 22 23 00-0271

0122 23 00-0272

0122 23 00-0273
0122 23 00-0274

0122 23 00-0275

0122 23 00-0276

0122 23 00-0277

2025

Street SWeeperS (01 22 23 00-0176)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

DAY 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator..............ccccccoiiiiiiiiiiiiiiiecieeseceeeeesceees 1,210.65
For Equipment Without Operator, Deduct -990.30
For Half Day Usage, Deduct -564.01
WK  8' Road Broom, Self Propelled Street Sweeper With Full-Time OPerator..............ccuiireiririeiieireeesieseeesieseeesesee e 5,824.65
For Equipment Without Operator, Deduct -4,951.50
MO 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ...24,567.37
For Equipment Without Operator, Deduct -21,456.52
DAY Self-Propelled Street Sweeper With Hopper And Full-Time OPerator .............ccoeiriririeireeieeeieeseese st eseseeeeeees 2,569.05
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -990.30
For Half Day Usage, Deduct -988.51
WK  Self-Propelled Street Sweeper With Hopper And Full-Time Operator ...........c.ccocuiiiiiiriiiiriee e 11,275.21
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -4,951.50
MO Self-Propelled Street Sweeper With Hopper And Full-Time OPerator .............ccociiiriiiiniieieeesieseeese e 44,024.31
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -21,456.52

Earthmoving Equipment or 225
Skid-Steer Loaders o1 2223 00-0270)

Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments
where necessary. Excludes delivery, set-up, and removal.
DAY 700 Lb. Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator...............cccciuiiiiiiiiiiiiiiecicieeeeeeeeeiee 1,382.98

For Equipment Without Operator, Deduct -990.30
For Half Day Usage, Deduct -617.86

WK 700 Lb. Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator..............ccuuuiriiiiriiiiiiieeeieeeee e 5,981.66
For Equipment Without Operator, Deduct -4,951.50

MO 700 Lb. Capacity, 36" Wide, Skid-Steer Loader With Full-Time OPerator..............ccuceiririeiirinieieieniesieesie e 23,937.45
For Equipment Without Operator, Deduct -21,456.52

DAY 1,500 To 1,700 Lb. Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator 1,486.49
For Equipment Without Operator, Deduct -990.30
For Half Day Usage, Deduct -650.21

WK 1,500 To 1,700 Lb. Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator 6,168.96
For Equipment Without Operator, Deduct -4,951.50

MO 1,500 To 1,700 Lb. Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator 24,348.20
For Equipment Without Operator, Deduct -21,456.52

copyright 2025 The Gordian Group, Inc.
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012223 00-0278 DAY 2,000 To 2,400 Lb. Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator.............cccocuriireriininieieseeees 1,516.06
For Equipment Without Operator, Deduct -990.30
For Half Day Usage, Deduct -659.45
01222300-0279 WK 2,000 To 2,400 Lb. Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator..............ccocceeiriniineneinineeeene 6,438.42
For Equipment Without Operator, Deduct -4,951.50
01222300-0280 MO 2,000 To 2,400 Lb. Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator.............cccccevireriineneniencreens 25,062.90
For Equipment Without Operator, Deduct -21,456.52
01222300-0281 DAY 2,500 To 2,700 Lb. Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator.............cccccoceeuriniiiiincs 1,631.07
For Equipment Without Operator, Deduct -990.30
For Half Day Usage, Deduct -695.39
01222300-0282 WK 2,500 To 2,700 Lb. Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator............ccccoceveriiinincnnnnne 6,816.30
For Equipment Without Operator, Deduct -4,951.50
01222300-0283 MO 2,500 To 2,700 Lb. Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator.............ccccccrerennienenns 26,311.58
For Equipment Without Operator, Deduct -21,456.52

012223 00-0284 DAY 3,200 To 3,500 Lb. Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator...
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct

01222300-0285 WK 3,200 To 3,500 Lb. Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0286 MO 3,200 To 3,500 Lb. Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0287 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders..............cccoiiiiiiiiiciiiiniicies
For Half Day Usage, Deduct

01222300-0288 WK Hydraulic Hammer Attachment For Skid-Steer Loaders

01222300-0289 MO Hydraulic Hammer Attachment For Skid-Steer Loaders

01222300-0290 DAY Forklift Attachment For Skid-Steer Loaders
For Half Day Usage, Deduct

01222300-0291 WK Forklift Attachment For Skid-Steer Loaders .

01222300-0292 MO Forklift Attachment For Skid-Steer Loaders.

01222300-0293 DAY Backhoe Attachment For Skid-Steer Loaders.
For Half Day Usage, Deduct

01222300-0294 WK Backhoe Attachment For Skid-Steer Loaders

01222300-0295 MO Backhoe Attachment For Skid-Steer Loaders

01222300-0296 DAY Broom Attachment For Skid-Steer Loaders
For Half Day Usage, Deduct

01222300-0297 WK Broom Attachment For Skid-Steer Loaders .

01222300-0298 MO Broom Attachment For Skid-Steer Loaders .

01222300-0299 DAY Auger Attachment (Excludes Bits And Extensions) For Skid
For Half Day Usage, Deduct

01222300-0300 WK Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders.

01222300-0301 MO Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders

01222300-0302 DAY Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)
For Half Day Usage, Deduct

01222300-0303 WK Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)

01222300-0304 MO Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)

01222300-0305 DAY >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)
For Half Day Usage, Deduct

01222300-0306 WK >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)....

01222300-0307 MO >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)....

Steer Loaders

01222300-0308 DAY Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes AUuger) ..........cccevercvrennns 72.85
For Half Day Usage, Deduct -22.77
01222300-0309 WK Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ..............c.cccoeo... 221.46
01222300-0310 MO Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ..........ccccceeeunenns 657.20
01222300-0311 DAY 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger). 14.79
For Half Day Usage, Deduct -4.62
01222300-0312 WK 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger)...... 34.50
01222300-0313 MO 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger)...... 92.01

01 22 23 00-0314 BU”dOZerS(m 22 23 00-0270)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0315 DAY 70 HP, D3 Bulldozer With FUl-TIME OPEIALON ........ccuiviuiuiiieieiiiiiteteieiee ettt ettt ettt ettt eeneneee 1,442.65
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -645.19
01222300-0316 WK 70 HP, D3 Bulldozer With FUll-TIME OPEIatOr ...........iuiuiiiiiiiiiiicicisistcic ettt 6,784.23
For Equipment Without Operator, Deduct -5,183.08
01222300-0317 MO 70 HP, D3 Bulldozer With FUIl-TIME OPEIator ...........cccuiuiuiiiiiiiciiiiicice e 27,209.85
For Equipment Without Operator, Deduct -22,460.03
01222300-0318 DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time OPerator..............cccuciiiiiiiniiiiiiinisice e 1,634.18
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -705.05
01222300-0319 WK 90 To 105 HP, D4 Or D5 Bulldozer With FUll-TIMe OPErator...........ccouiirieiiiiiiieieieeeeeieeieeeeeie e 7,557.99
For Equipment Without Operator, Deduct -5,183.08
01222300-0320 MO 90 To 105 HP, D4 Or D5 Bulldozer With FUll-Time OPErator............ccceueiriririeueiieieieieireeieie ettt sees 29,584.76
For Equipment Without Operator, Deduct -22,460.03
01222300-0321 DAY 140 HP, D6 Bulldozer With FUll-TIME OPEIatOr ...........cueuiuiriieieiiirireeteiieeee ettt ettt ettt eteseeenaneee 2,178.11
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -875.03
01222300-0322 WK 140 HP, D6 Bulldozer With FUll-TIME OPEIator ...........c.ciiiiiiiiiiiiiiiciciiesice et 9,733.71
For Equipment Without Operator, Deduct -5,183.08
01222300-0323 MO 140 HP, D6 Bulldozer With FUll-TIME OPEIator .........ccccuiuiiiiiiiiiiiiiiicie e 36,096.61
For Equipment Without Operator, Deduct -22,460.03
01222300-0324 DAY 200 HP, D7 Bulldozer With FUlI-TIMeE OPEIator ...........ccuiuiiuiiiiirieteieteeeeieteee ettt sttt se et se e ete e e enene 2,660.75
For Equipment Without Operator, Deduct -1,036.6.
For Half Day Usage, Deduct -1,025.85
01222300-0325 WK 200 HP, D7 Bulldozer With FUll-TIME OPEIatOr ..........couiuiueuiiiieieeiinieieieteeeeeee et s et s st eeesesenenes 11,671.95
For Equipment Without Operator, Deduct -5,183.08
copyright 2025 The Gordian Group, Inc. 2025
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01222300-0326 MO 200 HP, D7 Bulldozer With FUl-Time OPEIatOr .........couiiuiiieiieieeie ettt ettt sttt e et sbeeeenneas 41,918.97
For Equipment Without Operator, Deduct -22,460.03
012223 00-0327 DAY 335 HP, D8 Bulldozer With FUI-TImME OPEIatOr .........couiiuiiiiieiieeie ettt ettt se e se e e eneennennee 3,235.33
For Equipment Without Operator, Deduct -1,036.6.
For Half Day Usage, Deduct -1,205.41
01222300-0328 WK 335 HP, D8 Bulldozer With FUlI-TIme OPEIator ..........co.ioiiiiuiieiiieeteieieeeeeee sttt e et ee e eneeees 13,970.25
For Equipment Without Operator, Deduct -5,183.08
01222300-0329 MO 335 HP, D8 Bulldozer With FUIl-TImME OPEIatOr .........coiiiuieieitieiesie ettt et eesseeeeaseeneesseaneenseas 48,813.87
For Equipment Without Operator, Deduct -22,460.03
01222300-0330 DAY 460 HP, D9 Bulldozer With FUll-TiMe OPErator ..ottt 3,557.09
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -1,305.96
01222300-0331 WK 460 HP, D9 Bulldozer With FUl-TImeE OPEIatOr .........couiiiiiieiiiieeiee ettt se et nesneenenneas 15,249.63
For Equipment Without Operator, Deduct -5,183.08

01222300-0332 MO 460 HP, D9 Bulldozer With FUll-Time OPerator .............ccceueueururirieiereeieieesiseseeeesenees
For Equipment Without Operator, Deduct

01 22 23 00-0333 Hydraulic Excavators (01 22 23 00-0270)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
012223 00-0334 DAY 3/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct
01222300-0335 WK 3/8 CY Hydraulic Excavator With Full-Time Operator............ccocuoeoirereiinenieiseseeeeees
For Equipment Without Operator, Deduct

01222300-0336 MO 3/8 CY Hydraulic Excavator With FUIl-TIME OPEIator............ciuciriiieiiiirieieisie sttt sse e sse e eneaeen 26,747.71
For Equipment Without Operator, Deduct -22,460.03
01222300-0337 DAY 1/2 CY Hydraulic Excavator With FUI-TIME OPEIatOr..........c.ciiuiiiiriiieisiesieeeie ettt ene s 1,500.23
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -663.19
01222300-0338 WK 1/2 CY Hydraulic Excavator With FUll-TIMe OPerator............cccciiiiiiiiiiiiiiiseiei et 6,911.55
For Equipment Without Operator, Deduct -5,183.08

01222300-0339 MO 1/2 CY Hydraulic Excavator With Full-Time Operator.............ccccoceoiiiiiiininiiiiicees
For Equipment Without Operator, Deduct

01222300-0340 DAY 5/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct

01222300-0341 WK 5/8 CY Hydraulic Excavator With Full-Time Operator............ccoceeeorereiineneeseseeeeens
For Equipment Without Operator, Deduct

01222300-0342 MO 5/8 CY Hydraulic Excavator With Full-Time Operator.............ccocueeirineineneeieneeeeeees
For Equipment Without Operator, Deduct

01222300-0343 DAY 3/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -683.70

01222300-0344 WK 3/4 CY Hydraulic Excavator With Full-Time Operator...........c.ccocuririineiiininieiceeeieees .
For Equipment Without Operator, Deduct

01222300-0345 MO 3/4 CY Hydraulic Excavator With Full-Time Operator.............ccccuririineiiininieiisieieens
For Equipment Without Operator, Deduct

01222300-0346 DAY 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct

01222300-0347 WK 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0348 MO 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator ..29,427.51
For Equipment Without Operator, Deduct -22,460.03
01222300-0349 DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator .............cccccoeviiininciinnnn. .1,954.45
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -805.13
01222300-0350 WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator ............cccccoeoviiiriinenienennns 8,834.31
For Equipment Without Operator, Deduct -5,183.08
01222300-0351 MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator ............c.ccceourerieirnenennnens 33,413.71
For Equipment Without Operator, Deduct -22,460.03
01222300-0352 DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator ...............cccccoiccininnicnnne. .2,008.05
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -821.88
01222300-0353 WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator ............ccccceovveriineneoinens 9,068.79
For Equipment Without Operator, Deduct -5,183.08
012223 00-0354 MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator ...............c.ccccoooviiiiiicicnn. 34,117.16
For Equipment Without Operator, Deduct -22,460.03
01222300-0355 DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator .............ccccveviiininciiennn. .2,108.54
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -853.29
01222300-0356 WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator ............c.ccceovrereirneneinnenns 9,470.76
For Equipment Without Operator, Deduct -5,183.08
01222300-0357 MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator ............c.ccceourereienenieinnenns 35,323.07
For Equipment Without Operator, Deduct -22,460.03
01222300-0358 DAY 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator ..2,222.43
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -888.88
01222300-0359 WK 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator ..9,919.63
For Equipment Without Operator, Deduct -5,183.08
01222300-0360 MO 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator 36,662.97
For Equipment Without Operator, Deduct -22,460.03
01222300-0361 DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator ............cccccueveririieneinennns .2,255.93
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -899.34
01222300-0362 WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator .............cccccoociiiinnccnnnne 10,053.62
For Equipment Without Operator, Deduct -5,183.08
2025 copyright 2025 The Gordian Group, Inc.
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01222300-0363 MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator ............ccooiiiiiiiierieieieee st 37,064.94
For Equipment Without Operator, Deduct -22,460.03
01222300-0364 DAY 3 To 3-3/4 CY Hydraulic Excavator With FUll-TIME OPErator...........c.eouiiriiiiirieieisieeeeeie st 2,577.50
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -999.84
01222300-0365 WK 3 To 3-3/4 CY Hydraulic Excavator With FUll-TIMe OPerator...........ccouiiriiiiriieieeieieeseeeeie e 11,346.62
For Equipment Without Operator, Deduct -5,183.08
01222300-0366 MO 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator.............ccciiiiiiiiiiiiniieieiieeeieie e 40,950.65
For Equipment Without Operator, Deduct -22,460.03
01222300-0367 DAY 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator.............cccciiiiiiiiiiiiiiicieie e 3,039.77
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -1,144.29
01222300-0368 WK 4 To 5-3/4 CY Hydraulic Excavator With FUll-TIME OPErator...........c.ecuiirieiiirieieiisieieesie e 13,182.28
For Equipment Without Operator, Deduct -5,183.08
01222300-0369 MO 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct
01222300-0370 DAY Thumbs Or Grapple Attachment For Hydraulic Excavators
For Half Day Usage, Deduct
01222300-0371 WK Thumbs Or Grapple Attachment For Hydraulic Excavators
01222300-0372 MO Thumbs Or Grapple Attachment For Hydraulic Excavators
01222300-0373 DAY 1,000 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators
For Half Day Usage, Deduct
01222300-0374 WK 1,000 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0375 MO 1,000 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0376 DAY 1,500 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators
For Half Day Usage, Deduct
01222300-0377 WK 1,500 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0378 MO 1,500 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0379 DAY 3,000 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators
For Half Day Usage, Deduct
01222300-0380 WK 3,000 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0381 MO 3,000 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0382 DAY 24" Compaction Wheel Attachment For Hydraulic Excavators
For Half Day Usage, Deduct
01222300-0383 WK 24" Compaction Wheel Attachment For Hydraulic Excavators .
01222300-0384 MO 24" Compaction Wheel Attachment For Hydraulic Excavators .
01222300-0385 DAY 36" Compaction Wheel Attachment For Hydraulic Excavators
For Half Day Usage, Deduct
01222300-0386 WK 36" Compaction Wheel Attachment For Hydraulic Excavators .
01222300-0387 MO 36" Compaction Wheel Attachment For Hydraulic Excavators .
01222300-0388 DAY 48" Compaction Wheel Attachment For Hydraulic Excavators
For Half Day Usage, Deduct
01222300-0389 WK 48" Compaction Wheel Attachment For Hydraulic Excavators .
01222300-0390 MO 48" Compaction Wheel Attachment For Hydraulic Excavators . 3,483.74
01 22 23 00-0391 Mini-Excavators (01 22 23 00-0270)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01222300-0392 DAY 2,000 Lb. Capacity, Mini-Excavator With FUll-Time OPerator .............coueiiiiiiireieiseeieeeeee e ee 1,318.00
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -606.24
01222300-0393 WK 2,000 Lb. Capacity, Mini-Excavator With Full-Time Operator ....5,980.32
For Equipment Without Operator, Deduct -5,183.08
01222300-0394 MO 2,000 Lb. Capacity, Capacity, Mini-Excavator With FUll-Time OpPerator .............cccouiriiriiiiinieieiesee s 24,215.30
For Equipment Without Operator, Deduct -22,460.03
01222300-0395 DAY 3,500 Lb. Capacity, Mini-Excavator With FUll-Time OPerator .............uuiiiiiiiiiiiie ettt 1,324.70
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -608.34
01222300-0396 WK 3,500 Lb. Capacity, Mini-Excavator With Full-Time Operator ....6,000.42
For Equipment Without Operator, Deduct -5,183.08
01222300-0397 MO 3,500 Lb. Capacity, Mini-Excavator With FUll-TIMe OPErator ............ccuiriiiiriiiinieieieeeinieseeeeie e 24,637.37
For Equipment Without Operator, Deduct -22,460.03
01222300-0398 DAY 6,000 Lb. Capacity, Mini-Excavator With Full-Time Operator ..............ccccoiiiiiiiiniiiiicieeee et 1,358.20
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -618.80
01222300-0399 WK 6,000 Lb. Capacity, Mini-Excavator With Full-Time Operator ....6,094.21
For Equipment Without Operator, Deduct -5,183.08
01222300-0400 MO 6,000 Lb. Capacity, Mini-Excavator With FUll-TIME OPErator ............ccuuiriiiruirieieiisieieisieieie st 24,697.66
For Equipment Without Operator, Deduct -22,460.03
012223 00-0401 DAY 7,500 Lb. Capacity, Mini-Excavator With FUll-TiIme OPerator .............cuuiiiiiiiiiiiieri e 1,371.60
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -622.99
01222300-0402 WK 7,500 Lb. Capacity, Mini-Excavator With Full-Time Operator ....6,141.11
For Equipment Without Operator, Deduct -5,183.08
01222300-0403 MO 7,500 Lb. Capacity, Mini-Excavator With Full-Time Operator .............cccccciiiiiiiiiiiiiiieeeeee et 24,724.46
For Equipment Without Operator, Deduct -22,460.03
01222300-0404 DAY 9,500 Lb. Capacity, Mini-Excavator With Full-Time Operator ..............ccccciiiiiiiiniiiiiiieeiee e 1,451.99
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -648.11
01222300-0405 WK 9,500 Lb. Capacity, Mini-Excavator With Full-Time Operator ....6,208.10
For Equipment Without Operator, Deduct -5,183.08
01222300-0406 MO 9,500 Lb. Capacity, Mini-Excavator With FUll-TIME OPErator ............ccuiiriiiiirieiiisieieieie et 25,501.60
For Equipment Without Operator, Deduct -22,460.03
012223 00-0407 DAY 11,000 Lb. Capacity, Mini-Excavator With Full-Time Operator ............c.cccceovereirnencnnnnnes ....1,458.69
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -650.21
01222300-0408 WK 11,000 Lb. Capacity, Mini-Excavator With Full-Time Operator..............cccccceiriiivineccninne ...6,543.08
For Equipment Without Operator, Deduct -5,183.08
copyright 2025 The Gordian Group, Inc. 2025
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01222300-0409 MO 11,000 Lb. Capacity, Mini-Excavator With Full-Time Operator .............cccccevuevenieniinnenenns 25,535.10
For Equipment Without Operator, Deduct -22,460.03

2025

01 22 23 00-0410

0122 23 00-0411

0122 23 00-0412
0122 23 00-0413

0122 23 00-0414

0122 23 00-0415
0122 23 00-0416

012223 00-0417

012223 00-0418
0122 23 00-0419

0122 23 00-0420

0122 23 00-0421

0122 23 00-0422

01 22 23 00-0423

0122 23 00-0424

0122 23 00-0425
0122 23 00-0426

0122 23 00-0427

0122 23 00-0428
0122 23 00-0429

0122 23 00-0430

0122 23 00-0431
0122 23 00-0432

0122 23 00-0433

0122 23 00-0434
0122 23 00-0435

0122 23 00-0436

0122 23 00-0437
0122 23 00-0438

0122 23 00-0439

0122 23 00-0440

0122 23 00-0441

01 22 23 00-0442
0122 23 00-0443

0122 23 00-0444
0122 23 00-0445

Loader-Backhoes With Standard Bucket o1 222 00-0270)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

DAY 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator............ccccccuvereineneiineneienns 1,485.15
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -658.48

WK 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator.............cccceveriiiininienianeene 6,248.34
For Equipment Without Operator, Deduct -5,183.08

MO 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator.............cccceririinienienenieiees 24,967.00
For Equipment Without Operator, Deduct -22,460.03

DAY 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator. 1,533.21
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -673.49

WK 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator. 6,416.54
For Equipment Without Operator, Deduct -5,183.08

MO 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator. 25,992.22
For Equipment Without Operator, Deduct -22,460.03

DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator 1,607.30
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -696.65

WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator. 6,600.76
For Equipment Without Operator, Deduct -5,183.08

MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator 26,520.85
For Equipment Without Operator, Deduct -22,460.03

DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator 1,937.69
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -799.89

WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator 7,585.93
For Equipment Without Operator, Deduct -5,183.08

MO 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator. 29,340.19
For Equipment Without Operator, Deduct -22,460.03

Heavy-Duty Construction Loaders (2223 00.0270)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

DAY 2-1/2 CY, 119 HP, Heavy-Duty Construction Loader With Full-Time Operator ..1,624.93
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -670.91

WK 2-1/2 CY, 119 HP, Heavy-Duty Construction Loader With Full-Time Operator .7,113.79
For Equipment Without Operator, Deduct -5,183.08

MO 2-1/2 CY, 119 HP, Heavy-Duty Construction Loader With Full-Time Operator 28,244.65
For Equipment Without Operator, Deduct -22,460.03

DAY 3 CY, 135 HP, Heavy-Duty Construction Loader With Full-Time Operator..............cccoeviiiinenns ....1,930.61
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -797.68

WK 3 CY, 135 HP, Heavy-Duty Construction Loader With Full-Time Operator ...7,557.03
For Equipment Without Operator, Deduct -5,183.08

MO 3 CY, 135 HP, Heavy-Duty Construction Loader With Full-Time Operator .28,470.03
For Equipment Without Operator, Deduct -22,460.03

DAY 3-1/2 CY, 198 HP, Heavy-Duty Construction Loader With Full-Time Operator ..2,020.76
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -825.85

WK 3-1/2 CY, 198 HP, Heavy-Duty Construction Loader With Full-Time Operator .7,797.43
For Equipment Without Operator, Deduct -5,183.08

MO 3-1/2 CY, 198 HP, Heavy-Duty Construction Loader With Full-Time Operator. 29,071.03
For Equipment Without Operator, Deduct -22,460.03

DAY 4-1/2 CY, 215 HP, Heavy-Duty Construction Loader With Full-Time Operator. ..2,268.67
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -903.33

WK 4-1/2 CY, 215 HP, Heavy-Duty Construction Loader With Full-Time Operator. .8,451.02
For Equipment Without Operator, Deduct -5,183.08

MO 4-1/2 CY, 215 HP, Heavy-Duty Construction Loader With Full-Time Operator 30,723.78
For Equipment Without Operator, Deduct -22,460.03

DAY 7-1/3 CY, 330 HP, Heavy-Duty Construction Loader With Full-Time Operator ..2,907.23
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -1,102.88

WK 7-1/3 CY, 330 HP, Heavy-Duty Construction Loader With Full-Time Operator 12,650.50
For Equipment Without Operator, Deduct -5,183.08

MO 7-1/3 CY, 330 HP, Heavy-Duty Construction Loader With Full-Time Operator 44,847.28
For Equipment Without Operator, Deduct -22,460.03

DAY 13-1/2 CY, 690 HP, Heavy-Duty Construction Loader With Full-Time Operator.............ccccccoeeevnnnne .7,114.16
For Equipment Without Operator, Deduct -1,036.62
For Half Day Usage, Deduct -2,417.54

WK 13-1/2 CY, 690 HP, Heavy-Duty Construction Loader With Full-Time Operator 24,918.21
For Equipment Without Operator, Deduct -5,183.08

MO 13-1/2 CY, 690 HP, Heavy-Duty Construction Loader With Full-Time Operator 76,243.60
For Equipment Without Operator, Deduct -22,460.03

Tractors (01 22 23 00-0270)
Note: Excludes operator, delivery, set-up, and removal.
DAY 20 T0O 29 HP TIACIOT ...ttt ettt ettt s s et b et E oottt b ettt ettt s eb e eees 501.41
For Half Day Usage, Deduct -156.69
WK 20 To 29 HP Tractor
MO 20 To 29 HP Tractor
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012223 00-0446 DAY 30 To 35 HP Tractor
For Half Day Usage, Deduct
012223 00-0447 WK 30 To 35 HP Tractor
01222300-0448 MO 30 To 35 HP Tractor
012223 00-0449 DAY 40 To 45 HP Tractor
For Half Day Usage, Deduct
01222300-0450 WK 40 To 45 HP Tractor
01222300-0451 MO 40 To 45 HP Tractor
01222300-0452 DAY 80 To 89 HP Tractor
For Half Day Usage, Deduct
01222300-0453 WK 80 To 89 HP Tractor
01222300-0454 MO 80 To 89 HP Tractor
01222300-0455 DAY 60" Rotary Mower Attachment For Tractors
For Half Day Usage, Deduct
01222300-0456 WK 60" Rotary Mower Attachment For Tractors.
012223 00-0457 DAY 84" Rotary Mower Attachment For Tractors.
For Half Day Usage, Deduct
01222300-0458 WK 84" Rotary Mower Attachment For Tractors
01222300-0459 DAY Under Deck Rotary Mower Attachment For Tractors
For Half Day Usage, Deduct
01222300-0460 WK Under Deck Rotary Mower Attachment For Tractors..... e 165.55

01 22 23 00-0461 Shoring (01 22 23 00-0270)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0462 Aluminum Hydraulic Shoring 122 23 00461
Note: Includes delivery to job site and pick-up when complete. Excludes sheeting.
012223 00-0463 WK 2'Rails, 1 Cylinder, Aluminum Hydraulic Shoring ettt 116.90
Note: Up to 88" spread width.
01222300-0464 MO 2'Rails, 1 Cylinder, Aluminum Hydraulic Shoring
Note: Up to 88" spread width.

01222300-0465 WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic SHOMNG .........ccoeiiiiiiriiiiceesee et 156.82
Note: Up to 88" spread width.

01222300-0466 MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic SHOMNG .........ccueiriiiiiiieiieeseeese e 462.54
Note: Up to 88" spread width.

01222300-0467 WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring ...........ccooiiiiiiicccc 290.78
Note: Up to 88" spread width.

01222300-0468 MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring ...........ccooiiiiiiiicccc s 857.79
Note: Up to 88" spread width.

01222300-0469 EA Set-up And Removal Of 1 Cylinder Aluminum Hydraulic Shores ....28.87

01222300-0470 EA Set-up And Removal Of 2 Cylinders Aluminum Hydraulic Shores ...46.20

01222300-0471 EA  Set-up And Removal Of 3 Cylinders Aluminum Hydraulic Shores ...76.99

0122 23 00-0472 Trench Boxes/Trench Shields (01 22 23 00-0270)

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to

job site and pick-up when complete. For stackable units, combine multiple units for depth required.
01222300-0473 WK 4'x6' Trench Box With Up To 48" Spreaders
012223 00-0474 MO 4'x6' Trench Box With Up To 48" Spreaders
01222300-0475 WK 6'x6' Trench Box With Up To 48" Spreaders
01222300-0476 MO 6'x6' Trench Box With Up To 48" Spreaders
01222300-0477 WK 8'x6' Trench Box With Up To 48" Spreaders
01222300-0478 MO 8'x6' Trench Box With Up To 48" Spreaders
012223 00-0479 WK 4'x 8 Trench Box With Up To 48" Spreaders
01222300-0480 MO 4'x8' Trench Box With Up To 48" Spreaders
01222300-0481 WK 6'x 8 Trench Box With Up To 48" Spreaders
01222300-0482 MO 6'x 8 Trench Box With Up To 48" Spreaders
01222300-0483 WK 8'x8' Trench Box With Up To 48" Spreaders
01222300-0484 MO 8'x8' Trench Box With Up To 48" Spreaders
01222300-0485 WK 4'x10' Trench Box With Up To 48" Spreaders
01222300-0486 MO 4'x 10' Trench Box With Up To 48" Spreaders
012223 00-0487 WK 6'x 10" Trench Box With Up To 48" Spreaders
01222300-0488 MO 6'x 10" Trench Box With Up To 48" Spreaders
01222300-0489 WK 8'x 10" Trench Box With Up To 48" Spreaders
01222300-0490 MO 8'x 10" Trench Box With Up To 48" Spreaders
01222300-0491 WK 4'x 12' Trench Box With Up To 48" Spreaders
01222300-0492 MO 4'x 12' Trench Box With Up To 48" Spreaders
01222300-0493 WK 6'x 12" Trench Box With Up To 48" Spreaders
01222300-0494 MO 6'x 12" Trench Box With Up To 48" Spreaders
01222300-0495 WK 8'x 12" Trench Box With Up To 48" Spreaders
01222300-0496 MO 8'x 12' Trench Box With Up To 48" Spreaders
01222300-0497 WK 4'x 14" Trench Box With Up To 48" Spreaders
01222300-0498 MO 4'x 14' Trench Box With Up To 48" Spreaders
01222300-0499 WK 6'x 14' Trench Box With Up To 48" Spreaders
01222300-0500 MO 6'x 14' Trench Box With Up To 48" Spreaders
01222300-0501 WK 8'x 14" Trench Box With Up To 48" Spreaders
01222300-0502 MO 8'x 14' Trench Box With Up To 48" Spreaders
01222300-0503 WK 4'x 16" Trench Box With Up To 48" Spreaders
01222300-0504 MO 4'x 16" Trench Box With Up To 48" Spreaders
01222300-0505 WK 6'x 16' Trench Box With Up To 48" Spreaders
01222300-0506 MO 6'x 16' Trench Box With Up To 48" Spreaders
01222300-0507 WK 8'x 16" Trench Box With Up To 48" Spreaders
012223 00-0508 MO 8'x 16" Trench Box With Up To 48" Spreaders
01222300-0509 WK 4'x 20" Trench Box With Up To 48" Spreaders
01222300-0510 MO 4'x 20" Trench Box With Up To 48" Spreaders
01222300-0511 WK 6'x 20" Trench Box With Up To 48" Spreaders
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01222300-0512 MO 6'x 20" Trench Box With Up To 48" Spreaders
01222300-0513 WK 8'x 20" Trench Box With Up To 48" Spreaders
01222300-0514 MO 8'x 20" Trench Box With Up To 48" Spreader:
01222300-0515 WK 4'x24' Trench Box With Up To 48" Spreader:
01222300-0516 MO 4'x 24' Trench Box With Up To 48" Spreaders
01222300-0517 WK 6'x 24" Trench Box With Up To 48" Spreaders
01222300-0518 MO 6'x 24' Trench Box With Up To 48" Spreaders
01222300-0519 WK 8'x24' Trench Box With Up To 48" Spreaders
01222300-0520 MO 8'x 24' Trench Box With Up To 48" Spreaders
01222300-0521 WK For Spreaders >48" To 84", Add
01222300-0522 MO For Spreaders >48" To 84", Add
01222300-0523 WK For Spreaders >84" To 120", Add
01222300-0524 MO For Spreaders >84" To 120", Add
012223 00-0525 WK For Spreaders >120", Add
01222300-0526 MO For Spreaders >120", Add
012223 00-0527 WK 8'x4'Manhole Box
01222300-0528 MO 8'x4'Manhole Box
01222300-0529 WK 8'x 8" Manhole Box
01222300-0530 MO 8'x 8" Manhole Box

01 22 23 00-0531

0122 23 00-0532

0122 23 00-0533
0122 23 00-0534

0122 23 00-0535

0122 23 00-0536

0122 23 00-0537

01 22 23 00-0538

Trenchers (01 22 23 00-0270)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
DAY 4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator

For Equipment Without Operator, Deduct
For Half Day Usage, Deduct

WK 4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct
MO  4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator

For Equipment Without Operator, Deduct
For Half Day Usage, Deduct

WK 5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct
MO  5'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator

For Equipment Without Operator, Deduct

Heavy Equipment (Ground Protection) Mats o1 2225 00270
Note: Rental price per mat. Excludes placement, moving, mobilization and demobilization. See CSI section 01 22
23 00-0270 for equipment for offloading/reloading from delivery vehicle, placing, and moving mats, 01 71 13 00-

0001 for equipment delivery, pickup, mobilization and demobilization.

-21,456.52

2025

01222300-0539 DAY 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat... ..28.76
For Half Day Usage, Deduct -8.99
01222300-0540 WK 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat... .68.47
012223 00-0541 MO 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat... 143.78
012223 00-0542 DAY 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat... ..30.19
For Half Day Usage, Deduct -9.43
012223 00-0543 WK 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat... .71.89
012223 00-0544 MO 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat... 150.97
01222300-0545 Day 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat .. 24.44
For Half Day Usage, Deduct -7.64
012223 00-0546 WK 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ..... 57.51
01222300-0547 MO 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ..... 122.21
01222300-0548 Day 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat .. 27.32
For Half Day Usage, Deduct -8.54
01222300-0549 WK 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat 64.70
01222300-0550 MO 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat . 136.59
01222300-0551 Day 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat .. 30.19
For Half Day Usage, Deduct -9.43
01222300-0552 WK 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ..... 71.89
01222300-0553 MO 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ..... 150.97
01222300-0554 Day 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat .. 33.07
For Half Day Usage, Deduct -10.33
01222300-0555 WK 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ..... 78.74
01222300-0556 MO 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ..... 165.35
012223 00-0557 Day 12'Width x4' Length, 12" Thick Hardwood Timbers, Crane Mat.................ccocooiiiiiiiiiicccccc e 25.88
For Half Day Usage, Deduct -8.09
01222300-0558 WK 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..............cocueiiiiiiiiiiiiiieee e 71.89
01222300-0559 MO 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat 129.40
012223 00-0560 Day 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat.................ccocooiiiiiiiiiiiicccc e 30.19
For Half Day Usage, Deduct -9.43
01222300-0561 WK 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat................cccccoiiiiiiiiiiicccc e 71.89
01222300-0562 MO 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat 150.97
01222300-0563 Day 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..............cccouiiririiiiiiinieieeee e 35.94
For Half Day Usage, Deduct -11.23
01222300-0564 WK 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..............ccoriiiiriniiiiesee et 79.08
01222300-0565 MO 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat 179.72
012223 00-0566 Day 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..............ccoiiiiiiiiiiiiieeecc e 38.82
For Half Day Usage, Deduct -12.13
01222300-0567 WK 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat............cccoriiiiriiiiieeieeseeeesee et 92.43
012223 00-0568 MO 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat 194.10
01222300-0569 Day 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..............cocuiiuiiiiiiiiiiieeieee e 41.70
For Half Day Usage, Deduct -13.03
012223 00-0570 WK 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat.............cccciiiiiiiiiiiiiciieiiccee e 99.28
0122 23 00-0571 MO 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat 208.48
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01222300-0572 Day 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat...............
For Half Day Usage, Deduct

01222300-0573 WK 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..

012223 00-0574 MO 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..

01222300-0575 Day 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
For Half Day Usage, Deduct

01222300-0576 WK 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0577 MO 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0578 Day 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
For Half Day Usage, Deduct

01222300-0579 WK 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0580 MO 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0581 Day 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
For Half Day Usage, Deduct

01222300-0582 WK 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0583 MO 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0584 Day 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
For Half Day Usage, Deduct

01222300-0585 WK 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0586 MO 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0587 Day 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
For Half Day Usage, Deduct

01222300-0588 WK 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0589 MO 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0590 Day 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
For Half Day Usage, Deduct

01222300-0591 WK 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0592 MO 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0593 Day 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
For Half Day Usage, Deduct

01222300-0594 WK 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0595 MO 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) ...........cooiiiiiiiiiiieeeeee e

01222300-0596 Day 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
For Half Day Usage, Deduct

01222300-0697 WK 30" Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0598 MO 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0599 Day 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
For Half Day Usage, Deduct

01222300-0600 WK 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0601 MO 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0602 Day 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
For Half Day Usage, Deduct

01222300-0603 WK 40" Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0604 MO 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

01222300-0605 Day 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)
For Half Day Usage, Deduct

01222300-0606 WK 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)..

01222300-0607 MO 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)..

01 22 23 00-0608 Electrical Equipment 12229
01 22 23 00-0609 Trlpod Mounted FlOOdlightS(0122230070608)

Note: Includes delivery to job site and pick-up when complete.
01222300-0610 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
For Half Day Usage, Deduct
01222300-0611 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0612 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0613 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........c.ceeeeeieceeiennnnnnnns
For Half Day Usage, Deduct
01222300-0614 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Trpod..........cccccoerrnrniccciceninnnn
01222300-0615 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod............cccccviiiiiiiniiiinne
01222300-0616 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod............cccccviiiiiniicinnnn.
For Half Day Usage, Deduct
01222300-0617 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod............cccccviiiiiiiniiiinne
01222300-0618 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod............cccccviiiiiiiiniiiinne

01 22 23 00-0619 Trailer Mounted FlOOdllghtS (01 22 23 00-0608)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01222300-0620 DAY 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light TOWer...........cccccevoiiiiiiiininiieene
For Half Day Usage, Deduct
01222300-0621 WK 4 x 1,000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower...
01222300-0622 MO 4 x 1,000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower...

01 22 23 00-0623 Generator Sets (01 22 23 00-0608)
01 22 23 00-0624 Portable, Gas Powered Generator Sets (12225 000623

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator
and fuel costs. See CSI section 01 22 23 00-0779 for reimbursable fuel fees.

01222300-0625 DAY 3.6 KW Gas Powered GENErator Set...........ocoiiiiiiiiiiiiiiie ittt ettt ettt 51.27
Note: Fuel consumption: 100% load — 0.54 gallons per hour
For LP Or NG Gas, Add 6.41
For Half Day Usage, Deduct -16.02
01222300-0626 WK 3.6 KW Gas Powered GENErator Set..............c.cuiuiiiiiiiiiiiiiciciiisic st 184.82
Note: Fuel consumption: 100% load — 0.54 gallons per hour
For LP Or NG Gas, Add 23.10
copyright 2025 The Gordian Group, Inc. 2025
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01222300-0627 MO 3.6 KW Gas Powered GENErator Set.............ccuiiiiiiiiiiiiiiiiii bbb 512.73
Note: Fuel consumption: 100% load — 0.54 gallons per hour
For LP Or NG Gas, Add 64.09
012223 00-0628 DAY 5 KW Gas Powered GENErator SEt......... ...ttt 72.74
Note: Fuel consumption: 100% load — 0.75 gallons per hour
For LP Or NG Gas, Add 9.09
For Half Day Usage, Deduct -22.73
01222300-0629 WK 5 KW Gas POWEred GENEIAtOr Set...........c.iiuiiiuiiiiiiiiiiieii ettt ettt ettt et 232.52
Note: Fuel consumption: 100% load — 0.75 gallons per hour
For LP Or NG Gas, Add 29.07
01222300-0630 MO 5 KW Gas Powered GENErator Set...........c.ocuiiiuiiiiiiiiiiiii bbb 530.62
Note: Fuel consumption: 100% load — 0.75 gallons per hour
For LP Or NG Gas, Add 66.33
012223 00-0631 DAY 6.5 KW Gas Powered GENErator Set.............ccuiiiiiiiiiiiiiiiicieieisi e 93.01
Note: Fuel consumption: 100% load — 0.975 gallons per hour
For LP Or NG Gas, Add 11.63
For Half Day Usage, Deduct -29.07
01222300-0632 WK 6.5 KW Gas POWEred GENEIAtOr St ...........c.ciiuiiiiiiiiiiiiiitei ittt ettt ettt 250.40
Note: Fuel consumption: 100% load — 0.975 gallons per hour
For LP Or NG Gas, Add 31.30
01222300-0633 MO 6.5 KW Gas Powered GENErator Set.............ccoiiiiiiiiiiiiiii i 691.59
Note: Fuel consumption: 100% load — 0.975 gallons per hour
For LP Or NG Gas, Add 86.45
012223 00-0634 DAY 10 KW Gas Powered GENErator SEt..............ciuiiiiiiiiiiiiiicici ittt 103.74
Note: Fuel consumption: 100% load — 1.35 gallons per hour
For LP Or NG Gas, Add 12.97
For Half Day Usage, Deduct -32.42
01222300-0635 WK 10 KW Gas Powered GENEIAtor SEt............c.cciiuiiiiiiuiiiiiiiieiieiiete ettt sttt ettt ettt ettt 280.21
Note: Fuel consumption: 100% load — 1.35 gallons per hour
For LP Or NG Gas, Add 35.03
01222300-0636 MO 10 KW Gas Powered GENErator Set............cccuiuiiiiiiiiiiiii i 804.87
Note: Fuel consumption: 100% load — 1.35 gallons per hour
For LP Or NG Gas, Add 100.61
012223 00-0637 DAY 15 KW Gas Powered GENErator SEt..............ccuiiiiiiiiiiiiiiiei ittt 189.95
Note: Fuel consumption: 100% load — 1.70 gallons per hour
For LP Or NG Gas, Add 23.74
For Half Day Usage, Deduct -59.36
01222300-0638 WK 15 KW Gas Powered GENEIAtor SEt ..ottt sttt ettt ettt ettt 539.61
Note: Fuel consumption: 100% load — 1.6 gallons per hour
For LP Or NG Gas, Add 67.45
01222300-0639 MO 15 KW Gas POWETEA GENEIAIOr SEt........ccuuiiieiiiiieiie et et e e e et e e e e e ettt e e e e etaeeeeeaaeeeeeaassaeaeeaassasaeeaasseseeeaasanaaes 1,165.57
Note: Fuel consumption: 100% load — 1.6 gallons per hour
For LP Or NG Gas, Add 145.70
For >6 Months (>26 Weeks), Deduct -46.62

01 22 23 00-0640

0122 23 00-0641

0122 23 00-0642

0122 23 00-0643

0122 23 00-0644

0122 23 00-0645

0122 23 00-0646

0122 23 00-0647

2025

Towable, Diesel Powered Generator Sets o1 222 000629
Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300
KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer
mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI

section 01 22 23 00-0779 for reimbursable fuel fees.
DAY 20 KW, 60 Hertz Towable Diesel Powered Generator Set

Note: Fuel consumption: 100% load — 1.6 gallons per hour,
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 20 KW, 60 Hertz Towable Diesel Powered Generator Set ..

75%

load - 1.3 gallons pér hour, 50%

load - 0.9

Note: Fuel consumption: 100% load — 1.6 gallons per hour,
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 20 KW, 60 Hertz Towable Diesel Powered Generator Set ..

75%

load - 1.3 gallons per hour, 50%

Note: Fuel consumption: 100% load — 1.6 gallons per hour,
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 30 KW, 60 Hertz Towable Diesel Powered Generator Set

75%

load - 1.3 gallons per hour, 50%

Note: Fuel consumption: 100% load — 2.9 gallons per hour,
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add

For >16 To 24 Hours Usage Per Day, Add

75%

load - 2.4 gallons pér hour, 50%

WK 30 KW, 60 Hertz Towable Diesel Powered Generator Set ..
Note: Fuel consumption: 100% load — 2.9 gallons per hour,
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 30 KW, 60 Hertz Towable Diesel Powered Generator Set ..

75%

load - 2.4 gallons per hour, 50%

load - 1.8

440.57
881.14
..2,274.68

Note: Fuel consumption: 100% load — 2.9 gallons per hour,
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set

75%

load - 2.4 gallons per hour, 50%

load - 1.8

909.87
1,819.74

Note: Fuel consumption: 100% load - 4.0 gallons per hour,
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add

For >16 To 24 Hours Usage Per Day, Add

75%

load - 3.2 gallons pélll' hour, 50%

load - 2.3

copyright 2025 The Gordian Group, Inc.
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01222300-0648 WK 40.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............cooiiuiiieieiiiiie ettt e e enaans 1,137.34
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 454.94
For >80 Hours Usage Per Week, Add 909.87
01222300-0649 MO 40.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............cooiuiiiiieiiiiieee ettt e e enaans 2,514.12
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,005.65
For >320 Hours Usage Per Month, Add 2,011.30
012223 00-0650 DAY 55.0 KW, 60 Hertz Towable Diesel POWEred GeNErator Set.............cooiiueieiiiiiiieeeeeceieiee e eeeee e et e e e e enae e e e e eennneees 436.98
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 174.79
For >16 To 24 Hours Usage Per Day, Add 349.58
01222300-0651 WK 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set.. .1,197.20
Note: Fuel consumption: 100% load — 4.8 gallons per hou
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 478.88
For >80 Hours Usage Per Week, Add 957.76
01222300-0652 MO 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............cccoioiiiiiiiiiiiiiiiieiiceesecce e 2,873.28
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,149.31
For >320 Hours Usage Per Month, Add 2,298.62
01222300-0653 DAY 70.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccoiuiiiiiiiiiiiee e ettt e e e e enaneees 478.88
Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 191.55
For >16 To 24 Hours Usage Per Day, Add 383.10
01222300-0654 WK 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set.. ....1,358.82
Note: Fuel consumption: 100% load — 5.7 gallons per hour, -
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 543.53
For >80 Hours Usage Per Week, Add 1,087.06
01222300-0655 MO 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............ccccooviiiiiiiiiiiiciiiiicccecc e 3,232.44
Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,292.98
For >320 Hours Usage Per Month, Add 2,585.95
012223 00-0656 DAY 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............ccccuoiiiiiiiiiiiiiiiiiiciceiscc s 538.74
Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 215.50
For >16 To 24 Hours Usage Per Day, Add 430.99
01222300-0657 WK 80.0 KW, 60 Hertz Towable Diesel Powered GENerator Set..............cooiiuiiiiieiiiiiee et eeetee e e e enaaes 1,436.64
Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 574.66
For >80 Hours Usage Per Week, Add 1,149.31
01222300-0658 MO 80.0 KW, 60 Hertz Towable Diesel Powered GEnerator Set............cc.ueccuiieiuieeiiieeiiie e eeiie e 3,591.60
Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,436.64
For >320 Hours Usage Per Month, Add 2,873.28
01222300-0659 DAY 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set...............cccoiiiiiiiiiiiiiiicceccceccecc s 556.70
Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 222.68
For >16 To 24 Hours Usage Per Day, Add 445.36
01222300-0660 WK 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............cccoiiiiiiiiiiiiiiiiiccccceccc e 1,496.50
Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 598.60
For >80 Hours Usage Per Week, Add 1,197.20
01222300-0661 MO 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............cccciiiiiiiiiiiiiiiiciieiecceescc e 4,070.48
Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,628.19
For >320 Hours Usage Per Month, Add 3,256.38
01222300-0662 DAY 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............cccciiiiiiiiiiiiiiiiiciceircceesce s 628.53
Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 251.41
For >16 To 24 Hours Usage Per Day, Add 502.82
01222300-0663 WK 120.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccouuiiiieiiiiiiie ettt 1,735.94
Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 694.38
For >80 Hours Usage Per Week, Add 1,388.75
01222300-0664 MO 120.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccouiiiieeiiiiiee et e e 4,669.08
Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,867.63
For >320 Hours Usage Per Month, Add 3,735.26
01222300-0665 DAY 140.0 KW, 60 Hertz Towable Diesel Powered GENErator Set............ccccueiiiiiiiiieeeeeeeieiee e e e e e e e e eaaae e e e eenaeeeeeeenaneees 658.46
Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 263.38
For >16 To 24 Hours Usage Per Day, Add 526.77
copyright 2025 The Gordian Group, Inc. 2025
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01222300-0666 WK 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 1,825.73
Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 730.29
For >80 Hours Usage Per Week, Add 1,460.58
01222300-0667 MO 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 5,147.96
Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,059.18
For >320 Hours Usage Per Month, Add 4,118.37
01222300-0668 DAY 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. ...688.39
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 275.36
For >16 To 24 Hours Usage Per Day, Add 550.71
01222300-0669 WK 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 1,975.38
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 790.15
For >80 Hours Usage Per Week, Add 1,580.30
01222300-0670 MO 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 5,387.40
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,154.96
For >320 Hours Usage Per Month, Add 4,309.92
012223 00-0671 DAY 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. ..718.32
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 287.33
For >16 To 24 Hours Usage Per Day, Add 574.66
01222300-0672 WK 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 2,095.10
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 838.04
For >80 Hours Usage Per Week, Add 1,676.08
01222300-0673 MO 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 5,626.84
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,250.74
For >320 Hours Usage Per Month, Add 4,501.47
01222300-0674 DAY 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. ...718.32
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 287.33
For >16 To 24 Hours Usage Per Day, Add 574.66
01222300-0675 WK 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 2,095.10
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 838.04
For >80 Hours Usage Per Week, Add 1,676.08
01222300-0676 MO 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 5,626.84
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,250.74
For >320 Hours Usage Per Month, Add 4,501.47
012223 00-0677 DAY 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. ...987.69
Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 395.08
For >16 To 24 Hours Usage Per Day, Add 790.15
012223 00-0678 WK 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 2,454.26
Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 981.70
For >80 Hours Usage Per Week, Add 1,963.41
01222300-0679 MO 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 7,183.20
Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,873.28
For >320 Hours Usage Per Month, Add 5,746.56
012223 00-0680 DAY 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 1,047.55
Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 419.02
For >16 To 24 Hours Usage Per Day, Add 838.04
01222300-0681 WK 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 2,514.12
Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,005.65
For >80 Hours Usage Per Week, Add 2,011.30
01222300-0682 MO 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 7,422.64
Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,969.06
For >320 Hours Usage Per Month, Add 5,938.11
0122 2300-0683 DAY 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 1,107.41
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 442.96
For >16 To 24 Hours Usage Per Day, Add 885.93

2025
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01222300-0684 WK 275.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccouiieieiiiiiiie ettt 2,573.98
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,029.59
For >80 Hours Usage Per Week, Add 2,059.18
01222300-0685 MO 275.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccouiiiieeciiiiee e et 7,662.08
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 3,064.83
For >320 Hours Usage Per Month, Add 6,129.66
01222300-0686 DAY 300.0 KW, 60 Hertz Towable Diesel Powered GENErator SEet.............ccoouiiiieiiiiieeeeeeceiee e e e eeeeaee e e eraneeeeeennes 1,143.33
Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 457.33
For >16 To 24 Hours Usage Per Day, Add 914.66
01222300-0687 WK 300.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccoviiiieiiiiieeeeeeieee e e e eeaeee e e e eeaaee e e e eeraneeeeeennes 2,753.56
Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,101.42
For >80 Hours Usage Per Week, Add 2,202.85
01222300-0688 MO 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set...............cocoiiiiiiiiiiiiiiiiccccceccc e 8,140.96
Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 3,256.38
For >320 Hours Usage Per Month, Add 6,5612.77
01222300-0689 DAY 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............ccocoiiiiiiiiiiiiiiiiceecccccc e 1,197.20
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 478.88
For >16 To 24 Hours Usage Per Day, Add 957.76
01222300-0690 WK 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set ...3,112.72
Note: Fuel consumption: 100% load - 25.1 gallons per hour, -
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,245.09
For >80 Hours Usage Per Week, Add 2,490.18
01222300-0691 MO 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............cccciiiiiiiiniiiiiiiiiciciiscceescc e 8,979.00
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 3,691.60
For >320 Hours Usage Per Month, Add 7,183.20
01222300-0692 DAY 400.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccouuiiiieeiiiiiie et 2,175.85
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 870.34
For >16 To 24 Hours Usage Per Day, Add 1,740.68
01222300-0693 WK 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set. ....5,625.59
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 2,250.24
For >80 Hours Usage Per Week, Add 4,500.47
01222300-0694 MO 400.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............cocuuiiiiiiiiiiiee e e e e e e eaae e e eaaeee e 14,877.60
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 5,951.04
For >320 Hours Usage Per Month, Add 11,902.08
01222300-0695 DAY 500.0 KW, 60 Hertz Container Diesel Powered Generator Set...............ccoiiiiiiiiiiiiiiiceecccccc e 2,789.55
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,115.82
For >16 To 24 Hours Usage Per Day, Add 2,231.64
01222300-0696 WK 500.0 KW, 60 Hertz Container Diesel Powered Generator Set...............ccoiiiiiiiiiiiiiiicciecccccc e 7,252.83
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 2,901.13
For >80 Hours Usage Per Week, Add 5,802.26
01222300-0697 MO 500.0 KW, 60 Hertz Container Diesel Powered Generator Set..............cccoooiiiiiiiiiniiiiiiiiiccce s 16,737.30
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 6,694.92
For >320 Hours Usage Per Month, Add 13,389.84
01222300-0698 DAY 640.0 KW, 60 Hertz Container Diesel Powered Generator Set..............cccoiiiiiiiiiiiiiiiiic e 3,449.74
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,379.90
For >16 To 24 Hours Usage Per Day, Add 2,759.79
01222300-0699 WK 640.0 KW, 60 Hertz Container Diesel Powered GENErator Set...........cccouiieieiiiiiieeeeciiiee e et eeeaee e e e e eetaee e e 9,112.53
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 3,645.01
For >80 Hours Usage Per Week, Add 7,290.02
01222300-0700 MO 640.0 KW, 60 Hertz Container Diesel Powered GENerator SEt............cccuuiiiiiiiiiiieeee et eeee e eaae e e 22,316.40
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 8,926.56
For >320 Hours Usage Per Month, Add 17,853.12
01 22 23 00-0701 DAY 750.0 KW, 60 Hertz Container Diesel Powered GENErator SEt............cccouiiiiiiiuiiee e eeeeeeeeee e e e e e e eaaeeeseeraneeeeeennns 3,728.70
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,491.48
For >16 To 24 Hours Usage Per Day, Add 2,982.96
copyright 2025 The Gordian Group, Inc. 2025
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01222300-0702 WK 750.0 KW, 60 Hertz Container Diesel Powered Generator Set .. 8,591.81

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 3,436.72
For >80 Hours Usage Per Week, Add 6,873.45
01222300-0703 MO 750.0 KW, 60 Hertz Container Diesel Powered Generator St ............cccooiuiiiiiiiiiieeeeecieee et eaaaea s 25,775.44

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 10,310.18
For >320 Hours Usage Per Month, Add 20,620.35
01222300-0704 DAY 1,000.0 KW, 60 Hertz Container Diesel Powered Generator Set..............cooereurirueineninnnnenns 4,230.82

Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 71.1 gallons per hour, 75% load - 52.1
gallons per hour, 50% load - 36.4 gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 1,692.33
For >16 To 24 Hours Usage Per Day, Add 3,384.66
01222300-0705 WK 1,000.0 KW, 60 Hertz Container Diesel Powered GENErator Set...............cceiiueiiuriiueiiueisinisisieisisisesseesssesssesssseenns 11,055.92

Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 71.1 gallons per hour 75% load - 52.1
gallons per hour, 50% load - 36.4 gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 4,422.37
For >80 Hours Usage Per Week, Add 8,844.74
01222300-0706 MO 1,000.0 KW, 60 Hertz Container Diesel Powered Generator Set................coccviiiiiiiiiiiiiiiiciseecessece s 30,285.21

Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 71.1 gallons per hour 75% load - 52.1
gallons per hour, 50% load - 36.4 gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 12,114.08

For >320 Hours Usage Per Month, Add 24,228.17

For >6 Months (>26 Weeks), Deduct -1,211.41
0122 2300-0707 DAY 1,500.0 KW, 60 Hertz Container Diesel Powered Generator Set............ccceeevvveiieeciecciieeennnne 5,579.10

Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 106.5 gallons per hour, 75% load - 77.8
gallons per hour, 50% load - 54.3 gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 2,231.64
For >16 To 24 Hours Usage Per Day, Add 4,463.28
01222300-0708 WK 1,500.0 KW, 60 Hertz Container Diesel Powered Generator Set................coccviiiiiiiiiiiiicicicisseeeseesc e 16,737.30

Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 106.5 gallons per hour 75% load - 77.8
gallons per hour, 50% load - 54.3 gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 6,694.92
For >80 Hours Usage Per Week, Add 13,389.84
01222300-0709 MO 1,500.0 KW, 60 Hertz Container Diesel Powered Generator Set................cocceiiiiiiiiiiiiciiiciscceessesc e 47,989.56

Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 106.5 gallons per hour 75% load - 77.8
gallons per hour, 50% load - 54.3 gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 19,195.82
For >320 Hours Usage Per Month, Add 38,391.65
01222300-0710 DAY 2,000.0 KW, 60 Hertz Container Diesel Powered Generator Set..............c.ccccoeeiriciecinncnnne. 7,355.11

Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 141.9 gallons per hour, 75% load - 103.5
gallons per hour, 50% load - 72.2 gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 2,942.04
For >16 To 24 Hours Usage Per Day, Add 5,884.09
01222300-0711 WK 2,000.0 KW, 60 Hertz Container Diesel Powered Generator Set..............cccciiiiiiiiiiiiiiiiescceeesscee s 18,392.43

Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 141.9 gallons per hour 75% load - 103.5
gallons per hour, 50% load - 72.2 gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 7,356.97
For >80 Hours Usage Per Week, Add 14,713.94
01222300-0712 MO 2,000.0 KW, 60 Hertz Container Diesel Powered Generator Set............ccciiiiiiiiiiiiiiiiiiiesie et 50,211.90

Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 141.9 gallons per hour 75% load - 103.5
gallons per hour, 50% load - 72.2 gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 20,084.76

For >320 Hours Usage Per Month, Add 40,169.52

For >6 Months (>26 Weeks), Deduct -2,008.48
01222300-0713 EA Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up BT URUUURORIPRON 1,009.61
01222300-0714 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up ... 1,660.07

01222300-0715 EA 1,000 To 2,000 KW Generator Set Delivery, Set-Up, Testing And Pick-up ...2,841.25

0122 23 00-0716 Generator Accessories (12223 w0523

Note: Includes delivery to job site and pick-up when complete.

0122 23 00-0717 Step Down Transformer o122 23 00.0716)

01222300-0718 WK 75KVA, 480-208 Volt, Step Down Transformer

01222300-0719 MO 75 KVA, 480-208 Volt, Step Down Transformer
For >6 Months (>26 Weeks), Deduct

01222300-0720 WK 150 KVA, 480-208 Volt, Step Down Transformer

01222300-0721 MO 150 KVA, 480-208 Volt, Step Down Transformer
For >6 Months (>26 Weeks), Deduct

01222300-0722 WK 225 KVA, 480-208 Volt, Step Down Transformer

01222300-0723 MO 225 KVA, 480-208 Volt, Step Down Transformer
For >6 Months (>26 Weeks), Deduct

01222300-0724 WK 500 KVA, 480-208 Volt, Step Down Transformer

01222300-0725 MO 500 KVA, 480-208 Volt, Step Down Transformer
For >6 Months (>26 Weeks), Deduct

01222300-0726 WK 1,000 KVA, 4,160/480 Volt, Step DOWN TranSfOrMEN..........ccuiiiiiiiiiieieiei et

01222300-0727 MO 1,000 KVA, 4,160/480 Volt, Step DOWN TranSfOMMEN..........ccuiiiiiiiiiiiieieteseee et
For >6 Months (>26 Weeks), Deduct

01222300-0728 WK 1,500 KVA, 4,160/480 Volt, Step DOWN TranSfOrMEN..........ccuiiiiiiiiiiieieieseeee et

01222300-0729 MO 1,500 KVA, 4,160/480 Volt, Step DOWN TranSfOMMET.........cc.eiiiiiiiiiieee et
For >6 Months (>26 Weeks), Deduct

01222300-0730 WK 2,500 KVA, 480-13,800/4,160 Volt, Step Down Transformer ........

01222300-0731 MO 2,500 KVA, 480-13,800/4,160 Volt, Step Down Transformer ........
For >6 Months (>26 Weeks), Deduct

01 22 23 00-0732 Portable Pane|(o1 22 23 00-0716)
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01222300-0733 WK 100 Amperes, Portable Panel ....281.34
01222300-0734 MO 100 Amperes, Portable Panel ....718.32
For >6 Months (>26 Weeks), Deduct -28.73
01222300-0735 WK 200 AMPEres, POMADIE PANEL..........ooiiiiiiiiiiiiie et ettt ettt e st et et e eae et e e n e et e e st e s e eneenseeneenneaneenseaneas 336.41
01222300-0736 MO 200 AMPEres, POrtable PAnEL...........couiiiuiiiiiiiieee ettt ettt ettt e et e et e ettt e e nn et e 897.90
For >6 Months (>26 Weeks), Deduct -35.92
01222300-0737 WK 400 AMPEres, POrtable PANEL...........couiiiuiiiiiiieee ettt ettt ettt e et et e et ettt e e e eneene 359.16
01222300-0738 MO 400 AMPEres, POrtable PANEL...........co.iiiuiiiii ettt ettt ettt ee et en et 1,077.48
For >6 Months (>26 Weeks), Deduct -43.10
01 22 23 00-0739 Portable Fusible DiSCOﬂneCt(m 22 23 00-0716)
01222300-0740 WK 100 - 200 Amperes, Portable Fusible Disconnect ....125.71
01222300-0741 MO 100 - 200 Amperes, Portable Fusible Disconnect ...377.12
For >6 Months (>26 Weeks), Deduct -15.08
01222300-0742 WK 300 - 400 Amperes, Portable Fusible Disconnect ....251.41
01222300-0743 MO 300 - 400 Amperes, Portable Fusible Disconnect ....754.24
For >6 Months (>26 Weeks), Deduct -30.17
01 22 23 00-0744 Portable Transfer Switch (01 22 23 00-0716)
01222300-0745 WK 100 Amperes, 480 Volt, Portable Transfer Switch ..377.12
01222300-0746 MO 100 Amperes, 480 Volt, Portable Transfer Switch .1,131.35
For >6 Months (>26 Weeks), Deduct -45.25
01222300-0747 WK 200 Amperes, 480 Volt, Portable Transfer Switch ....502.82
01222300-0748 MO 200 Amperes, 480 Volt, Portable Transfer Switch .1,508.47
For >6 Months (>26 Weeks), Deduct -60.34
01222300-0749 WK 400 Amperes, 480 Volt, Portable Transfer Switch ....628.53
01222300-0750 MO 400 Amperes, 480 Volt, Portable Transfer Switch .1,885.59
For >6 Months (>26 Weeks), Deduct -75.42
01 22 23 00-0751 Cabllng For Generator Sets (01 22 23 00-0623)
Note: Includes delivery to job site and pick-up when complete.
01222300-0752 DAY #1 Banded Cable, 50' With Camlock Ends For Generator Set...............ccocviuiiiiiiiiiiiieiisccece s 26.34
For Half Day Usage, Deduct -8.23
01222300-0753 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set.............cccouiiiiiiiiiiiiiiiiiiiceee e 46.09
01222300-0754 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set..............cccooiiiiiiiiciiiiicee e 138.28
01222300-0755 DAY 50', 4/0 Cable With Camlock Ends For Generator Set...............cccooiiiiiiiiiiiiiiciiicce s 13.17
For Half Day Usage, Deduct -4.12
01222300-0756 WK 50', 4/0 Cable With Camlock Ends FOr Generator Set...............cccooiiiiiiiiiiiiiiiece s 38.31
01222300-0757 MO 50', 4/0 Cable With Camlock Ends FOr Generator Set...............cocoiuiiiiiiiiiiiiicccc s 106.55
0122 23 00-0758 Resistive Load Banks For Generator Sets o1 2223000629
Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0779 for
reimbursable fuel fees.
01222300-0759 DAY 100 KW A/C Resistive Load Bank ....371.52
01222300-0760 WK 100 KW A/C Resistive Load Bank .706.62
01222300-0761 MO 100 KW A/C Resistive Load Bank .1,930.46
01222300-0762 DAY 650 KW A/C Resistive Load Bank ....691.12
01222300-0763 WK 650 KW A/C Resistive Load Bank .1,848.23
01222300-0764 MO 650 KW A/C Resistive Load Bank ...4,712.20
01 22 23 00-0765 Sub-Distribution Panels (Spider Box) For Generator Sets (12223000629
Note: Includes delivery to job site and pick-up when complete.
01222300-0766 DAY 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) ..64.65
For Half Day Usage, Deduct -20.20
01222300-0767 WK 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider BOX)............ccueiriiririniiinieieiseeeeseeseeeeeeseenenenns 167.61
01222300-0768 MO 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider BOX)............ccuririirireniiinieieeseeeeseeseeeeeeseeeenenes 472.89
01 22 23 00-0769 Portable Distribution Panels For Generator Sets (12225000629
Note: Includes delivery to job site and pick-up when complete.
01222300-0770 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel....
For Half Day Usage, Deduct
01222300-0771 WK 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel
01222300-0772 MO 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel
01222300-0773 DAY 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel................cccccocooiiiiiiiccnne
For Half Day Usage, Deduct
01222300-0774 WK 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel...........c.ccccceevvereiiieninieeniaieens
01222300-0775 MO 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel.
01222300-0776 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel................cccccccooiiiiiiicnnne
For Half Day Usage, Deduct
01222300-0777 WK 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel................ccccccoiiiiiiiciiins
01222300-0778 MO 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel. ..1,023.61
01 22 23 00-0779 Fuel Reimbursement For Generators s 22 23 00029
01222300-0780 EA  Fuel Reimbursement FOr GENEIAtOrS .............ccouiuiuiuiiiiiiieciicic e 1.00
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e.,
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a
comment in the "note" block to identify the purchase.
copyright 2025 The Gordian Group, Inc. 2025
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01 22 23 00-0781 Weldlng Machines (01 22 23 00-0608)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.

01 22 23 00-0782 Diesel Powered Towable Welding Machines (12223 w0781

Note: Includes delivery to job site and pick-up when complete. Excludes operator.

01222300-0783 DAY 250 To 299 Amperes, Diesel Powered Towable Welding Machine 138.31
For Half Day Usage, Deduct -43.22
01222300-0784 WK 250 To 299 Amperes, Diesel Powered Towable Welding Machine 338.10
01222300-0785 MO 250 To 299 Amperes, Diesel Powered Towable Welding Machine 806.82
01222300-0786 DAY 300 To 349 Amperes, Diesel Powered Towable Welding Machine 184.42
For Half Day Usage, Deduct -57.63
01222300-0787 WK 300 To 349 Amperes, Diesel Powered Towable Welding Machine 361.15
01222300-0788 MO 300 To 349 Amperes, Diesel Powered Towable Welding Machine 843.70
01222300-0789 DAY 350 To 399 Amperes, Diesel Powered Towable Welding Machine 192.10
For Half Day Usage, Deduct -60.03
01222300-0790 WK 350 To 399 Amperes, Diesel Powered Towable Welding Machine 384.20
01222300-0791 MO 350 To 399 Amperes, Diesel Powered Towable Welding Machine 937.45

01 22 23 00-0792 CC/CV Inverter Welder(m 22 23 00-0781)
Note: Excludes cables, operator and fuel costs. See CSI section 01 22 23 00-0779 for reimbursable fuel fees.
01222300-0793 DAY 250 Amperes, CC Inverter Welder
For Half Day Usage, Deduct
01222300-0794 WK 250 Amperes, CC Inverter Welder
01222300-0795 MO 250 Amperes, CC Inverter Welder
01222300-0796 DAY 300 Amperes, CC/CV Inverter Welder
For Half Day Usage, Deduct
01222300-0797 WK 300 Amperes, CC/CV Inverter Welder
01222300-0798 MO 300 Amperes, CC/CV Inverter Welder
01222300-0799 DAY 350 Amperes, CC/CV Inverter Welder
For Half Day Usage, Deduct
01222300-0800 WK 350 Amperes, CC/CV Inverter Welder
01222300-0801 MO 350 Amperes, CC/CV Inverter Welder

01 22 23 00-0802 MIG Welder(mzzzaoo-omn

Note: Excludes cables, operator and fuel costs. See CSI section 01 22 23 00-0779 for reimbursable fuel fees.

012223 00-0803 DAY 115 VOIt MIG WEIHET ...ttt ettt b et e £t d ettt et et e et et et et es et et ebebeneanas 73.77
For Half Day Usage, Deduct -23.05

012223 00-0804 WK 115 VOI MIG WEIAET ...ttt taes sttt ts s st esese s st eseseseseseeses e s s et ee s £ e eaes et e s et es s s et es et et et et et et enssesenesenes 192.10

012223 00-0805 MO 115 VO MIG WEIAET ...ttt ettt ettt e esenes 522.51

01 22 23 00-0806 General Equipment or 2229
01 22 23 00-0807 Jacks And Bracing (01 22 23 00-0806)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0808 Manual Hydraulic Jacks (o1 22 23 00.0807)

01222300-0809 DAY 12 Ton Manual Hydraulic Bottle Jack
For Half Day Usage, Deduct
01222300-0810 WK 12 Ton Manual Hydraulic Bottle Jack
01222300-0811 MO 12 Ton Manual Hydraulic Bottle Jack
01222300-0812 DAY 20 Ton Manual Hydraulic Bottle Jack
For Half Day Usage, Deduct
01222300-0813 WK 20 Ton Manual Hydraulic Bottle Jack
01222300-0814 MO 20 Ton Manual Hydraulic Bottle Jack
01222300-0815 DAY 50 Ton Manual Hydraulic Bottle Jack
For Half Day Usage, Deduct
01222300-0816 WK 50 Ton Manual Hydraulic Bottle Jack
01222300-0817 MO 50 Ton Manual Hydraulic Bottle Jack
01222300-0818 DAY 100 Ton Manual Hydraulic Bottle Jack
For Half Day Usage, Deduct
01222300-0819 WK 100 Ton Manual Hydraulic Bottle Jack
01222300-0820 MO 100 Ton Manual Hydraulic Bottle Jack

01 22 23 00-0821 Manual Screw Jacks (01 22 23 00-0807)

01222300-0822 DAY 10 To 20 Ton Manual Screw Jack
For Half Day Usage, Deduct

01222300-0823 WK 10 To 20 Ton Manual Screw Jack

01222300-0824 MO 10 To 20 Ton Manual Screw Jack

01 22 23 00-0825 Shores/Braces (01 22 23 00-0807)

01222300-0826 MO Up To 5' Height, Adjustable Tubular Steel Shoring
01222300-0827 MO Up To 10' Height, Adjustable Tubular Steel Shoring
01222300-0828 MO >10'To 16' Height, Adjustable Tubular Steel Shoring
01222300-0829 MO Up To 10' Height, Adjustable Wood Shoring
01222300-0830 MO >10'To 16' Height, Adjustable Wood Shoring
01222300-0831 EA Erect And Strip Shores To 10'

For >20 To 50, Deduct

For >50 To 100, Deduct

For >100, Deduct
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01222300-0832 EA Erect And Strip Shores To 13" ... .o
For >20 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

01222300-0833 EA Erect And Strip Shores To 16"
For >20 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

01 22 23 00-0834 Pressure Washers (01 22 23 00-0806)
Note: Includes delivery to job site, pick-up when complete and full time operator.

01222300-0835 DAY 2,000 PSI Pressure Washer With Full-Time Operator ...........c.ccoceririerenienisienesienieens
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct

01222300-0836 WK 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0837 MO 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0838 DAY 2,500 PSI Pressure Washer With Full-Time Operator ..............cocoeirerieienienieiesesieieeee
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct

01222300-0839 WK 2,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0840 MO 2,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0841 DAY 3,000 PSI Pressure Washer With Full-Time Operator .............ccceceriiieneiieisieieseeeees
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct

01222300-0842 WK 3,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0843 MO 3,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0844 DAY 3,500 PSI Pressure Washer With Full-Time Operator ..............cocoeirereineneieneneeeeees

For Equipment Without Operator, Deduct -734.16

For Half Day Usage, Deduct -404.01
01222300-0845 WK 3,500 PSI Pressure Washer With FUll-TIME OPEIator ............uiiiiiiiiiieieeiieiie sttt sne e sneeneesneaneenneas 3,974.65

For Equipment Without Operator, Deduct -3,670.81
01222300-0846 MO 3,500 PSI Pressure Washer With FUll-Time OPEIator ...........coiiiiiiiiiiie ettt sttt aees 16,683.33

For Equipment Without Operator, Deduct -15,906.85
01222300-0847 DAY 4,000 PSI Pressure Washer With FUll-Time OPEIator ...........coiiiiiiiiiiiiieei ettt 886.08

For Equipment Without Operator, Deduct -734.16

For Half Day Usage, Deduct -414.56
01222300-0848 WK 4,000 PSI Pressure Washer With FUlI-TIme OPErator ............cuiiiiiriiiiirienieieieseeieeie ettt sne e 4,084.37

For Equipment Without Operator, Deduct -3,670.81
01222300-0849 MO 4,000 PSI Pressure Washer With FUll-TIME OPEIator ............ccuiiiiriiiiirieieieseeieie sttt sse e eeneee 17,063.13

For Equipment Without Operator, Deduct -15,906.85
01222300-0850 DAY 5,000 PSI Pressure Washer With FUll-Time OPEIator ..........oiiiiuiiieieiieie ettt see e see e e naeaneesaeeneas 902.96

For Equipment Without Operator, Deduct -734.16

For Half Day Usage, Deduct -419.83
01222300-0851 WK 5,000 PSI Pressure Washer With FUll-TIMeE OPEIator ............oiuiiiiiiiiiie ittt neeas 4,126.57

For Equipment Without Operator, Deduct -3,670.81
01222300-0852 MO 5,000 PSI Pressure Washer With FUll-Time OPEIator ...........coiiiiiiiiiiiit ettt anes 17,189.73

For Equipment Without Operator, Deduct -15,906.85

01 22 23 00-0853 Confined Space Entry Equipment(mzzzaoo-oaue)

Note: Includes delivery to job site, set-up, and pick-up when complete.

01222300-0854 DAY Ventilation EqUipment FOr CONfINEA SPACE ......cc.eeuiiuiiiiiiieiei ettt ettt et e st e e e te et e steeneesteaneenseeneenseanen 46.63
Note: Includes electric or gas blower and ventilation duct up to 25'.
For Half Day Usage, Deduct -14.57
01222300-0855 WK Ventilation Equipment FOr CONfINEA SPACE ..........ouiiiiiiiiiii ittt ettt e b eaeeaeesaenanes 139.90
Note: Includes electric or gas blower and ventilation duct up to 25'.
01222300-0856 MO Ventilation Equipment FOr CONfINEA SPACE ......c..eouiiiiiiiiiii ittt ettt e b e eaeeieenaenanes 417.47
Note: Includes electric or gas blower and ventilation duct up to 25'.
012223 00-0857 DAY Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly 66.13
For Half Day Usage, Deduct -20.67
01222300-0858 WK Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .198.38
01222300-0859 MO Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .595.14
01222300-0860 DAY Confined Space Air MONITOr PEISONNEN..........oiuiiiiiiiiieii ettt ettt et e et e e b e et e be e s e eeeeneeneas 734.16
Note: Per person day.
For Half Day Usage, Deduct -367.08

01 22 23 00-0861 ngh Volume VaCUUmS(m 22 23 00-0806)

Note: Includes delivery to job site, set-up, pick-up when complete and full time operator.

01222300-0862 DAY 500 Gallon High Volume Vacuum With Full-Time Operator..............cccoeveiiinciiiincieine ..1,677.22
For Equipment Without Operator, Deduct -990.30
For Half Day Usage, Deduct -678.56
01222300-0863 WK 500 Gallon High Volume Vacuum With Full-Time Operator.............cccceeveieneiienieieneeeens ..6,594.89
For Equipment Without Operator, Deduct -4,951.50
01222300-0864 MO 500 Gallon High Volume Vacuum With FUll-TIMeE OPErator............coueiruirieirierieiesiaieieesieseee et seee e seeneasenes 27,091.00
For >6 Months (>26 Weeks), Deduct -225.38
For Equipment Without Operator, Deduct -21,456.52

01 22 23 00-0865 Portable Floor Drying Fans or 222 aoos06)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.
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012223 00-0866 DAY 2,250 CFM Portable Floor Drying Fan
For Half Day Usage, Deduct

01222300-0867 WK 2,250 CFM Portable Floor Drying Fan

01222300-0868 MO 2,250 CFM Portable Floor Drying Fan
For >6 Months (>26 Weeks), Deduct

01 22 23 00-0869 Portable Dehumidifiers (01 22 23 00-0806)
Note: Includes delivery to job site, set-up, and pick-up when complete. Excludes operator.
01222300-0870 DAY 7.5To 10 Gallons Per Day, Portable Dehumidifier ..
For Half Day Usage, Deduct
01222300-0871 WK 7.5To 10 Gallons Per Day, Portable Dehumidifier
01222300-0872 MO 7.5To 10 Gallons Per Day, Portable Dehumidifier
For >6 Months (>26 Weeks), Deduct
01222300-0873 DAY 16 To 25 Gallons Per Day, Portable Dehumidifier
For Half Day Usage, Deduct
01222300-0874 WK 16 To 25 Gallons Per Day, Portable Dehumidifier
01222300-0875 MO 16 To 25 Gallons Per Day, Portable Dehumidifier
For >6 Months (>26 Weeks), Deduct

01 22 23 00-0876 Portable Fume Extractors (01 22 23 00-0806)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.

012223 00-0877 DAY Portable FUME EXIrACION. ... ..ottt b et b bbb e et e et et een et 29.98
For Half Day Usage, Deduct -9.37
01222300-0878 WK Portable FUME EXIrACION. ... ..o bbb bbbt 89.93

01 22 23 00-0879 Direct Fired Space Heaters (2225 000006
Note: Includes delivery to job site, set-up, and pick-up when complete. Excludes operator.

012223 00-0880 DAY 150,000 BTU/Hour Space Heater .............cccuciuiiiiiiiiiiiiiiiciceceic s

For Half Day Usage, Deduct
01222300-0881 WK 150,000 BTU/Hour Space Heater
01222300-0882 MO 150,000 BTU/Hour Space Heater . .
01222300-0883 DAY 500,000 BTU/Hour Space Heater..............ccocouiiiiiiiiiiiiiiiiccicce

For Half Day Usage, Deduct
01222300-0884 WK 500,000 BTU/HOUr Space HEater ..........cc.criiiiiriiiiiiieiecieieeie e
01222300-0885 MO 500,000 BTU/HOUr Space HEater ..........cc.criiiiiriiiiiieieeieieeieee e

01 22 23 00-0886 Trailer Mounted Brush Chipper (1 22 25 oo0s0

Note: Includes delivery to job site and pick-up when complete.

012223 00-0887 DAY 4" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up... 187.47
For Half Day Usage, Deduct -58.58
012223 00-0888 WK 4" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up... . 448.30
01222300-0889 MO 4" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up... e 1,377.52
01222300-0890 DAY 6" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up... 24453
For Half Day Usage, Deduct -76.42
012223 00-0891 WK 6" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up... . 551.01
01222300-0892 MO 6" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up... e 1,467.18
01222300-0893 DAY 9" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up... 456.46
For Half Day Usage, Deduct -142.64
01222300-0894 WK 9" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up... e 1,027.03
01222300-0895 MO 9" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up... et 2,738.74
01222300-0896 DAY 12" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up.. 540.90
For Half Day Usage, Deduct -169.03
01222300-0897 WK 12" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up............ccccovioiiiiiniiiiiniiiicceeeseeieeeeeeeeneeea 1,217.02
01222300-0898 MO 12" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up............ccccovioiiiiiniiiiiiniiiecieisieeeeeeee e 3,245.40

01 22 23 00-0899 Material Handling Equipment o: 2229
01 22 23 00-0900 Truck Mounted Hydraulic Cranes o223 00809

Note: Includes full-time operator, delivery, set-up, rigging, all necessary counter weights and removal time in
rental period. Excludes lattice boom extension.

01222300-0901 DAY 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator 1,549.74
For Equipment Without Operator, Deduct -1,061.47
For Half Day Usage, Deduct -683.32
01222300-0902 WK 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator 6,786.51
For Equipment Without Operator, Deduct -5,307.33

01222300-0903 MO 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0904 DAY 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct

01222300-0905 WK 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0906 MO 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator..............ccuireirineriiineeeseeseeeeeeeeeeeeee 28,599.21
For Equipment Without Operator, Deduct -22,998.42
01222300-0907 DAY 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator..............ccccooiiuiiiiiiiiiiiiicceieceeen 1,808.24
For Equipment Without Operator, Deduct -1,061.47
For Half Day Usage, Deduct -764.10
01222300-0908 WK 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator-.... ....7,554.83
For Equipment Without Operator, Deduct -5,307.33
01222300-0909 MO 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ... ..29,748.09
For Equipment Without Operator, Deduct -22,998.42
2025 copyright 2025 The Gordian Group, Inc.
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01222300-0910 DAY 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............ccceiiriiiiiiienieeeseeeesieeee e 1,980.57
For Equipment Without Operator, Deduct -1,061.47
For Half Day Usage, Deduct -817.95
01222300-0911 WK 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ... ....8,071.82
For Equipment Without Operator, Deduct -5,307.33
01222300-0912 MO 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............cccocoeiririniieneineseeseeeeeseeeeene 31,291.90
For Equipment Without Operator, Deduct -22,998.42
01222300-0913 DAY 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...............ccccooeiiiiiiiiiniiiicececeieeeee 2,138.55
For Equipment Without Operator, Deduct -1,061.47
For Half Day Usage, Deduct -867.32
01222300-0914 WK 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .... ....9,141.72
For Equipment Without Operator, Deduct -5,307.33
01222300-0915 MO 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-TiIme OPerator ............cccoeoueiririenieenieienesie e 34,498.71
For Equipment Without Operator, Deduct -22,998.42
01222300-0916 DAY 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPerator .............ccueirerieirinneniesesieseeese e 2,511.93
For Equipment Without Operator, Deduct -1,061.47
For Half Day Usage, Deduct -984.00
01222300-0917 WK 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............cccoocceiririeniieneieneseeseeeeeseeeeiees 10,477.29
For Equipment Without Operator, Deduct -5,307.33
01222300-0918 MO 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............ccccccoiiiiiiiiniiiinececiecseeeeies 38,508.30
For Equipment Without Operator, Deduct -22,998.42
01222300-0919 DAY 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...............ccccooiiiiiiiiiiniiiiicceceeeieeees 2,748.89
For Equipment Without Operator, Deduct -1,061.47
For Half Day Usage, Deduct -1,058.05
01222300-0920 WK 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With FUll-TiIme OPerator ............cccoerueiririenieenieienesie e 11,310.23
For Equipment Without Operator, Deduct -5,307.33
01222300-0921 MO 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPerator ............ccoeoeirirenieenieieniesieseee e 41,012.86
For Equipment Without Operator, Deduct -22,998.42
01222300-0922 DAY 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............cccooiveriiiinnineeeneeeeeeeseeeeeeee 2,935.58
For Equipment Without Operator, Deduct -1,061.4
For Half Day Usage, Deduct -1,116.39

01222300-0923 WK 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0924 MO 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0925 DAY 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ....
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct

01222300-0926 WK 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0927 MO 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............cccocoeirireniieneieneneeseeeeeseeeeens 45,056.92
For Equipment Without Operator, Deduct -22,998.42
01222300-0928 DAY 85 To 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............cccccireriiiiinninceeneseeeeeeseeeeeeee 3,244.34
For Equipment Without Operator, Deduct -1,061.4
For Half Day Usage, Deduct -1,212.88
01222300-0929 WK 85 To 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPerator ............cccceiiiriiiiriiieiesieeeee e 13,076.63
For Equipment Without Operator, Deduct -5,307.33
01222300-0930 MO 85 To 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............ccccroiiririiiriiieieeieieeee e 46,320.68
For Equipment Without Operator, Deduct -22,998.42
012223 00-0931 DAY 100 To 110 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ...3,409.49
For Equipment Without Operator, Deduct -1,061.47
For Half Day Usage, Deduct -1,264.49
01222300-0932 WK 100 To 110 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccccrireirineieneneieeeseseeeeens 13,694.15
For Equipment Without Operator, Deduct -5,307.33
01222300-0933 MO 100 To 110 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccccurireiirineieneneieeeseseeeeens 48,158.89
For Equipment Without Operator, Deduct -22,998.42
01222300-0934 DAY 120 To 125 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ...3,940.85
For Equipment Without Operator, Deduct -1,061.47
For Half Day Usage, Deduct -1,430.54
01222300-0935 WK 120 To 125 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccuriiiiieiiniesieieeieeeseeiees 15,385.16
For Equipment Without Operator, Deduct -5,307.33
01222300-0936 MO 120 To 125 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccourireririreienesieseeesieseesiees 53,231.92
For Equipment Without Operator, Deduct -22,998.42
012223 00-0937 DAY 140 To 150 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ...4,307.06
For Equipment Without Operator, Deduct -1,061.47
For Half Day Usage, Deduct -1,544.98
01222300-0938 WK 140 To 150 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............ccccuiiiiiiiiniiniiciieiseciceeeens 16,666.88
For Equipment Without Operator, Deduct -5,307.33
01222300-0939 MO 140 To 150 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............ccccoiiiiiiiniiniiciieiiecceiens 57,077.07
For Equipment Without Operator, Deduct -22,998.42
01222300-0940 DAY 175 To 185 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ...4,967.66
For Equipment Without Operator, Deduct -1,061.47
For Half Day Usage, Deduct -1,751.42
01222300-0941 WK 175 To 185 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccourireririneienesieseeesieseeaeees 18,979.00
For Equipment Without Operator, Deduct -5,307.33
01222300-0942 MO 175 To 185 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccourireririreienesieieeeseseeseens 64,013.44
For Equipment Without Operator, Deduct -22,998.42
01222300-0943 DAY 200 To 210 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ...5,427.21
For Equipment Without Operator, Deduct -1,061.47
For Half Day Usage, Deduct -1,895.03
01222300-0944 WK 200 To 210 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............ccccoiriiiiiiiiininicieiceeceeees 20,587.43
For Equipment Without Operator, Deduct -5,307.33
01222300-0945 MO 200 To 210 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccoriiiiiiiiiiesieieeeeeeseeeees 68,838.73
For Equipment Without Operator, Deduct -22,998.42

01 22 23 00-0946 Cable Controlled Lattice Boom, Mechanical Cranes (o1 2223 000899

Note: Includes full-time operator and counterweights. Excludes delivery, set-up, and removal. See CSI section 0
71 13 00-0004 for lattice crane delivery.
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01222300-0947 DAY 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct -1,
01222300-0948 WK 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ..........

For Equipment Without Operator, Deduct -5,307.33
01222300-0949 MO 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ..........
For Equipment Without Operator, Deduct -22,998.42
01222300-0950 DAY 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.........
For Equipment Without Operator, Deduct -1,061.47
01222300-0951 WK 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator....... 13,665.43
For Equipment Without Operator, Deduct -5,307.33
01222300-0952 MO 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator. 48,072.73
For Equipment Without Operator, Deduct -22,998.42
012223 00-0953 DAY 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time
[ oT=T =1 (o USSP USSP SR PSOT PRSPPI 4,328.60
For Equipment Without Operator, Deduct -1,061.47
01222300-0954 WK 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time
[0 0=T =1 (o ST PO P USROS PSP PROPRPIN 15,237.96
For Equipment Without Operator, Deduct -5,307.33
01222300-0955 MO 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time
[ oY =1 (o) OSSOSO PSSP SPRO 52,788.88
For Equipment Without Operator, Deduct -22,998.42
012223 00-0956 DAY 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time
OPEIALOT ...ttt ettt et h bt h et bbb bkt h bbb eE bt h bt h etttk ettt e et enan 4,759.43
For Equipment Without Operator, Deduct -1,061.47
01222300-0957 WK 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time
[0 =T =1 (o TP T O T OPRSS SO PO S OO PP PROPPIN 16,810.49
For Equipment Without Operator, Deduct -5,307.33
01222300-0958 MO 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time
[ oY =1 (o TSSOSO OSSOSO OO SO U PSR SOUR PSR URIO 57,499.29
For Equipment Without Operator, Deduct -22,998.42

01222300-0959 DAY 200 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0960 WK 200 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0961 MO 200 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0962 DAY 250 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0963 WK 250 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0964 MO 250 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0965 DAY 300 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0966 WK 300 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0967 MO 300 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0968 DAY 500 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0969 WK 500 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0970 MO 500 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator.............cccccccueeuen. 118,585.24
For Equipment Without Operator, Deduct -22,998.42

01 22 23 00-0971 Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklifts (22 23 o0.0s09)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0972 DAY 5,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............ 1,647.62
For Equipment Without Operator, Deduct -990.30
For Half Day Usage, Deduct -700.56
01222300-0973 WK 5,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............ 6,560.21
For Equipment Without Operator, Deduct -4,951.50
01222300-0974 MO 5,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator-......... 24,916.12
For Equipment Without Operator, Deduct -21,456.52
01222300-0975 DAY 6,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............ 1,716.82
For Equipment Without Operator, Deduct -990.30
For Half Day Usage, Deduct -722.19
01222300-0976 WK 6,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............ 6,715.90
For Equipment Without Operator, Deduct -4,951.50
01222300-0977 MO 6,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.......... 25,262.08
For Equipment Without Operator, Deduct -21,456.52

01222300-0978 DAY 8,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct

01222300-0979 WK 8,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0980 MO 8,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct ,

01222300-0981 DAY 10,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..........
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct

01222300-0982 WK 10,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..........
For Equipment Without Operator, Deduct

01222300-0983 MO 10,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.
For Equipment Without Operator, Deduct

2025 copyright 2025 The Gordian Group, Inc.
Natividad Medical Center Page 01 - 27




01 G | Requi t ~1i
o eneral Requirements A“ Nahwdad

Price and Payment Procedures

0122 Unit Prices MED|CAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST ___ UNIT COST

01 22 23 00-0984 Straight Mast, Rough Terrain Construction Forklifts or 2225 eo0as9)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0985 DAY 5,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ............c.cccceevvereiinens 1,417.56
For Equipment Without Operator, Deduct -990.30
For Propane Instead Of Gas Or Diesel, Add 85.45
For Half Day Usage, Deduct -628.67
01222300-0986 WK 5,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ...........c.cccccoeeveiirienene 6,118.25
For Equipment Without Operator, Deduct -4,951.50
For Propane Instead Of Gas Or Diesel, Add 233.35
01222300-0987 MO 5,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .............cccccovvereinnns 24,126.90
For Equipment Without Operator, Deduct -21,456.52
For Propane Instead Of Gas Or Diesel, Add 534.08

01222300-0988 DAY 6,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
For Half Day Usage, Deduct

01222300-0989 WK 6,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0990 MO 6,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0991 DAY 8,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ...........c.cccccoeoveiiniennne 1,561.13

For Equipment Without Operator, Deduct -990.30

For Propane Instead Of Gas Or Diesel, Add 114.17

For Half Day Usage, Deduct -673.53
01222300-0992 WK 8,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccccccoveeiiines 6,516.97

For Equipment Without Operator, Deduct -4,951.50

For Propane Instead Of Gas Or Diesel, Add 313.09
01222300-0993 MO 8,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ............ccccccoeeiiriinns 25,045.86

For Equipment Without Operator, Deduct -21,456.52

For Propane Instead Of Gas Or Diesel, Add 717.87
01222300-0994 DAY 10,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ............ccccccoveerincns 1,627.82

For Equipment Without Operator, Deduct -990.30

For Propane Instead Of Gas Or Diesel, Add 127.50

For Half Day Usage, Deduct -694.38
01222300-0995 WK 10,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .............cccccevininenne 6,488.08

For Equipment Without Operator, Deduct -4,951.50

For Propane Instead Of Gas Or Diesel, Add 307.32
01222300-0996 MO 10,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .............c.ccccceeeviene 25,281.63

For Equipment Without Operator, Deduct -21,456.52

For Propane Instead Of Gas Or Diesel, Add 765.02

01 22 23 00-0997 Straight Mast, Industrial Warehouse Forklifts (1 22 25 000899

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0998 DAY 5,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator 1,353.56

For Equipment Without Operator, Deduct -990.30

For Propane Instead Of Gas Or Diesel, Add 72.65

For Half Day Usage, Deduct -608.67
01222300-0999 WK 5,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator 5,781.80

For Equipment Without Operator, Deduct -4,951.50

For Propane Instead Of Gas Or Diesel, Add 166.06
01222300-1000 MO 5,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ..............ccccvereininencinnens 23,445.79

For Equipment Without Operator, Deduct -21,456.52

For Propane Instead Of Gas Or Diesel, Add 397.85
01222300-1001 DAY 6,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator 1,362.21

For Equipment Without Operator, Deduct -990.30

For Propane Instead Of Gas Or Diesel, Add 74.38

For Half Day Usage, Deduct -611.37
01222300-1002 WK 6,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator 5,807.75

For Equipment Without Operator, Deduct -4,951.50

For Propane Instead Of Gas Or Diesel, Add 171.25
01222300-1003 MO 6,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ..............ccccooevivrincniinnnnns 23,506.33

For Equipment Without Operator, Deduct -21,456.52

For Propane Instead Of Gas Or Diesel, Add 409.96
01222300-1004 DAY 8,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator 1,543.84

For Equipment Without Operator, Deduct -990.30

For Propane Instead Of Gas Or Diesel, Add 110.71

For Half Day Usage, Deduct -668.13
01222300-1005 WK 8,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator 6,205.60

For Equipment Without Operator, Deduct -4,951.50

For Propane Instead Of Gas Or Diesel, Add 250.82
01222300-1006 MO 8,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ..............ccccccoveiiiininniinns 24,483.67

For Equipment Without Operator, Deduct -21,456.52

For Propane Instead Of Gas Or Diesel, Add 605.43
01222300-1007 DAY 12,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............ccccoourerninennienens 1,561.13

For Equipment Without Operator, Deduct -990.30

For Propane Instead Of Gas Or Diesel, Add 114.17

For Half Day Usage, Deduct -673.53
01222300-1008 WK 12,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ..............ccccccovieiiiniiiiincs 6,352.64

For Equipment Without Operator, Deduct -4,951.50

For Propane Instead Of Gas Or Diesel, Add 280.23
01222300-1009 MO 12,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............ccccooereinireneiinenns 25,002.61

For Equipment Without Operator, Deduct -21,456.52

For Propane Instead Of Gas Or Diesel, Add 709.22
01222300-1010 DAY 15,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............c.cccceoverrincniinnnns 1,716.82

For Equipment Without Operator, Deduct -990.30

For Propane Instead Of Gas Or Diesel, Add 145.30

For Half Day Usage, Deduct -722.19
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01222300-1011 WK 15,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............cccccooviviniiiinennenns 6,603.46

For Equipment Without Operator, Deduct -4,951.50

For Propane Instead Of Gas Or Diesel, Add 330.39
01222300-1012 MO 15,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............cccccveoiineninnnnn. 25,435.06

For Equipment Without Operator, Deduct -21,456.52

For Propane Instead Of Gas Or Diesel, Add 795.71

01 22 23 00-1013 Chain HOiStS(m 22 23 00-0899)

Note: Includes delivery to job site and pick-up when complete.

01222300-1014 DAY 1 Ton, 20' Lift, Manual Chain Hoist...
For Half Day Usage, Deduct

01222300-1015 WK 1 Ton, 20' Lift, Manual Chain Hoist

01222300-1016 MO 1 Ton, 20' Lift, Manual Chain Hoist

01222300-1017 DAY 3 Ton, 20' Lift, Manual Chain Hoist
For Half Day Usage, Deduct

01222300-1018 WK 3 Ton, 20' Lift, Manual Chain Hoist

01222300-1019 MO 3 Ton, 20' Lift, Manual Chain Hoist

01222300-1020 DAY 5 Ton, 20' Lift, Manual Chain Hoist
For Half Day Usage, Deduct

01222300-1021 WK 5 Ton, 20' Lift, Manual Chain Hoist

01222300-1022 MO 5 Ton, 20' Lift, Manual Chain Hoist .

01222300-1023 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ...

For Half Day Usage, Deduct

01222300-1024 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ... ....231.62
01222300-1025 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ... ....626.00
01222300-1026 DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain HOISt ............cciiiiiiiiiiereeeeee e 90.14
For Half Day Usage, Deduct -28.17
01222300-1027 WK 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ... ....241.01
01222300-1028 MO 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ... ....657.30
01222300-1029 DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain HOiSt ................ccooiiiiiiiiiiiicccccee 92.65
For Half Day Usage, Deduct -28.95
01222300-1030 WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ... ....259.79
01222300-1031 MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ... ....719.90

0122 23 00-1032 Roof SWIng HOiSt(m 22 23 00-0899)

Note: Includes delivery to job site and pick-up when complete.

01222300-1033 DAY Up To 400 Lb., Manual SWiNg ROOF HOISE............oouiiiiiiiiiiieei ettt 103.38
For Half Day Usage, Deduct -32.31

01222300-1034 WK Up To 400 Lb., Manual SWiNG ROOF HOISt..........c.curiiiuiuiiiiieiiiriicieieie ettt ettt ettt ettt enas 361.81

01222300-1035 MO Up To 400 Lb., Manual SWiNg ROO HOISE...........couiiiiiiiiiieicis ettt ees 1,240.50

0122 23 00-1036 Truck Mounted Digger Derrick o1 22 2 00.0099)

Note: Includes full-time operator, delivery, set-up, and removal time in rental period. Lifting capacity is reduced.
012223 00-1037 DAY Up To 47' Sheave Height, 34' Horizontal Reach, 12 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With

FUI-TIME OPEIALOT ...ttt ettt ettt e a et e e bt et e eb e e s st e bt e as e et et e e et et e ebe et e ebe e s e ebeeaneebeanneneeas 1,741.29
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -1,061.47
For Half Day Usage, Deduct -743.18
01222300-1038 WK Up To 47' Sheave Height, 34' Horizontal Reach, 12 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
FUI-TIME OPEIALOT ...ttt at ettt e bt e a e et e e bt et e eb e e et e eb e e ms e et et e e et et e e bt et e ebeeaeeebeenneabeanneneeas 7,346.79
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -5,307.33
01222300-1039 MO Up To 47' Sheave Height, 34' Horizontal Reach, 12 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
FUIETIME OPEIALOT ...ttt sttt e ettt et bt et e bt s et et bt et et et et e n et et e e eneenenee 28,436.98
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -22,998.42
01222300-1040 DAY Up To 48' Sheave Height, 38' Horizontal Reach, 15 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
FUIETIME OPEIIOT ...ttt h 4ot eh a4 e b e s e e b4 b a8 £ eh e b e st eb e b eh e s eh e b et e h e et et ehe et e b e st et e s e e atene 1,881.02
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -1,061.47
For Half Day Usage, Deduct -786.84
01222300-1041 WK Up To 48' Sheave Height, 38' Horizontal Reach, 15 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
FUI-TIME OPEIALOT ...ttt at ettt e bt e a e et e e bt et e eb e e et e eb e e ms e et et e e et et e e bt et e ebeeaeeebeenneabeanneneeas 7,765.98
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -5,307.33
01222300-1042 MO Up To 48' Sheave Height, 38' Horizontal Reach, 15 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
[0 04T @ o =Y = o OSSR 29,554.83
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -22,998.42
01222300-1043 DAY Up To 65' Sheave Height, 55' Horizontal Reach, 21 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
FUIETIME OPEIIOT ...ttt bbbttt eh a4 e b e s e b2 b e s £ es e s e st e bt s eh e e e st b et e h e et et ehe et e b ene et et e e atene 2,744.48
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -1,061.47
For Half Day Usage, Deduct -1,056.68
01222300-1044 WK Up To 65' Sheave Height, 55' Horizontal Reach, 21 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
FUIETIME OPEIALOT ...ttt ettt bt eh b2t e st b e b e a2 a8 e ettt a8t bt e eheae e b et et e b e b e e e st et et es e et e s eneananee 10,356.36
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -5,307.33
01222300-1045 MO Up To 65' Sheave Height, 55' Horizontal Reach, 21 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
[0 0 g TN @ o =Y = o OSSR 36,462.50
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -22,998.42

0122 23 00-1046 Pumping Equipment o1 2229
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01 22 23 00-1047 Gas Powered Portable Centrifugal Pumps or 22 25 00104

Note: Includes delivery, set-up, and removal. Excludes operator. See CSI section 01 22 23 00-1071 for larger
diameter pumps.

01222300-1048 DAY 8,500 GPH, 2" Discharge, 108" Maximum Head, Gas Powered Portable Centrifugal PUmp...........cccooiireinineiiiicicene 82.98

For >8 To 16 Hours Usage Per Day, Add 33.19

For >16 To 24 Hours Usage Per Day, Add 66.38
01222300-1049 WK 8,500 GPH, 2" Discharge, 108" Maximum Head, Gas Powered Portable Centrifugal Pump............ccccccooiiiiiiiiiininins 186.70

For >40 To 80 Hours Usage Per Week, Add 74.68

For >80 Hours Usage Per Week, Add 149.36
01222300-1050 MO 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump...........ccccceiiiiiiiniiniiicene 497.88

For >160 To 320 Hours Usage Per Month, Add 199.15

For >320 Hours Usage Per Month, Add 398.30

For >6 Months (>26 Weeks), Deduct -19.92
01222300-1051 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump..........cccccoiiiiinininiiiincne 99.58

For >8 To 16 Hours Usage Per Day, Add 39.83

For >16 To 24 Hours Usage Per Day, Add 79.66
01222300-1052 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump............ccccooiiiiinininicn. 224.05

For >40 To 80 Hours Usage Per Week, Add 89.62

For >80 Hours Usage Per Week, Add 179.24
01222300-1053 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal PUmp...........cccooiiiriiiiniiiiices 597.46

For >160 To 320 Hours Usage Per Month, Add 238.98

For >320 Hours Usage Per Month, Add 477.97

For >6 Months (>26 Weeks), Deduct -23.90

0122 23 00-1054 Gas Powered Portable Diaphragm Pumps o122 23 001046

Note: Includes delivery, set-up, and removal. Excludes operator.

01222300-1055 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump . 95.43

For >8 To 16 Hours Usage Per Day, Add 38.17

For >16 To 24 Hours Usage Per Day, Add 76.34
01222300-1056 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 269.68

For >40 To 80 Hours Usage Per Week, Add 107.87

For >80 Hours Usage Per Week, Add 215.74
01222300-1057 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 684.58

For >160 To 320 Hours Usage Per Month, Add 273.83

For >320 Hours Usage Per Month, Add 547.66

For >6 Months (>26 Weeks), Deduct -27.38
01222300-1058 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump . 116.17

For >8 To 16 Hours Usage Per Day, Add 46.47

For >16 To 24 Hours Usage Per Day, Add 92.94
01222300-1059 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 311.18

For >40 To 80 Hours Usage Per Week, Add 124.47

For >80 Hours Usage Per Week, Add 248.94
01222300-1060 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 881.66

For >160 To 320 Hours Usage Per Month, Add 352.66

For >320 Hours Usage Per Month, Add 705.33

For >6 Months (>26 Weeks), Deduct -35.27

01 22 23 00-1061 Gas Powered Portable Trash Pumps (0122 23 00-1046)

Note: Includes delivery, set-up, and removal. Excludes operator.

01222300-1062 DAY 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump .120.32

For >8 To 16 Hours Usage Per Day, Add 48.13

For >16 To 24 Hours Usage Per Day, Add 96.26
01222300-1063 WK 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump. 248.94

For >40 To 80 Hours Usage Per Week, Add 99.58

For >80 Hours Usage Per Week, Add 199.15
01222300-1064 MO 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump. 746.82

For >160 To 320 Hours Usage Per Month, Add 298.73

For >320 Hours Usage Per Month, Add 597.46

For >6 Months (>26 Weeks), Deduct -29.87
01222300-1065 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ..120.32

For >8 To 16 Hours Usage Per Day, Add 48.13

For >16 To 24 Hours Usage Per Day, Add 96.26
01222300-1066 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump .321.55

For >40 To 80 Hours Usage Per Week, Add 128.62

For >80 Hours Usage Per Week, Add 257.24
01222300-1067 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump .881.66

For >160 To 320 Hours Usage Per Month, Add 352.66

For >320 Hours Usage Per Month, Add 705.33

For >6 Months (>26 Weeks), Deduct -35.27
01222300-1068 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump .190.85

For >8 To 16 Hours Usage Per Day, Add 76.34

For >16 To 24 Hours Usage Per Day, Add 152.68
01222300-1069 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump. 539.37

For >40 To 80 Hours Usage Per Week, Add 215.75

For >80 Hours Usage Per Week, Add 431.50
01222300-1070 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump. 1,566.25

For >160 To 320 Hours Usage Per Month, Add 626.50

For >320 Hours Usage Per Month, Add 1,253.00

For >6 Months (>26 Weeks), Deduct -62.65

0122 23 00-1071 Diesel Powered Portable Trash Pumps o 2223001049

Note: Includes delivery, set-up, and removal. Excludes operator.

01222300-1072 DAY 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump 373.41
For >8 To 16 Hours Usage Per Day, Add 149.36
For >16 To 24 Hours Usage Per Day, Add 298.73
copyright 2025 The Gordian Group, Inc. 2025
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01222300-1073 WK 63,000 GPH, 4" Discharge, 153" Maximum Head, Diesel Powered Portable Trash Pump 1,016.50
For >40 To 80 Hours Usage Per Week, Add 406.60
For >80 Hours Usage Per Week, Add 813.20
01222300-1074 MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump 4,429.06
For >160 To 320 Hours Usage Per Month, Add 1,771.62
For >320 Hours Usage Per Month, Add 3,643.25
01222300-1075 DAY 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump 570.49
For >8 To 16 Hours Usage Per Day, Add 228.20
For >16 To 24 Hours Usage Per Day, Add 456.39
01222300-1076 WK 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump 1,493.64
For >40 To 80 Hours Usage Per Week, Add 597.46
For >80 Hours Usage Per Week, Add 1,194.91
01222300-1077 MO 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump 3,972.67
For >160 To 320 Hours Usage Per Month, Add 1,589.07
For >320 Hours Usage Per Month, Add 3,178.14
01222300-1078 DAY 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump 775.86
For >8 To 16 Hours Usage Per Day, Add 310.34

012223 00-1079

0122 23 00-1080

012223 00-1081

0122 23 00-1082

012223 00-1083

0122 23 00-1084

0122 23 00-1085

0122 23 00-1086

012223 00-1087

012223 00-1088

0122 23 00-1089

012223 00-1090

012223 00-1091

0122 23 00-1092

012223 00-1093

0122 23 00-1094

0122 23 00-1095

0122 23 00-1096

0122 23 00-1097

0122 23 00-1098
0122 23 00-1099
012223 00-1100
012223 00-1101
012223 00-1102
012223 00-1103

2025

For >16 To 24 Hours Usage Per Day, Add
WK 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ....
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add

WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump 2,564.08
For >40 To 80 Hours Usage Per Week, Add 1,025.63
For >80 Hours Usage Per Week, Add 2,051.26

MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ...........ccccooiiiiiiiiiiiins 7,530.44
For >160 To 320 Hours Usage Per Month, Add 3,012.18
For >320 Hours Usage Per Month, Add 6,024.35

Diesel Powered Portable Silenced Environmental Trash Pumps o1 2223 00106

Note: Includes delivery, set-up, and removal. Excludes operator.

DAY 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump........... 533.15
For >8 To 16 Hours Usage Per Day, Add 213.26
For >16 To 24 Hours Usage Per Day, Add 426.52

WK 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump........ 1,213.58
For >40 To 80 Hours Usage Per Week, Add 485.43
For >80 Hours Usage Per Week, Add 970.86

MO 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump........ 3,783.89
For >160 To 320 Hours Usage Per Month, Add 1,513.56
For >320 Hours Usage Per Month, Add 3,027.11

DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump......... 653.47
For >8 To 16 Hours Usage Per Day, Add 261.39
For >16 To 24 Hours Usage Per Day, Add 522.78

WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump...... 1,628.48
For >40 To 80 Hours Usage Per Week, Add 651.39
For >80 Hours Usage Per Week, Add 1,302.78

MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump 4,429.06

For >160 To 320 Hours Usage Per Month, Add ,771.62
For >320 Hours Usage Per Month, Add 3,543.25
DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash
Pump .

For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add 630.65
WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash
PUIMID <ttt h £t h bt e sttt eh £k Eeh £ h e Rk e R e R £ e e e £ £ et et et et et ettt e e e etene 2,331.74
For >40 To 80 Hours Usage Per Week, Add 932.70
For >80 Hours Usage Per Week, Add 1,865.39
MO 246,000 GPH, 10" Discharge, 158" Maximum Head, Diesel Powered Portable Silenced Environmental Trash
PUMID -t bbb bbb bbb h b b h b e E bkt b bttt b e 6,503.56
For >160 To 320 Hours Usage Per Month, Add 2,601.42
For >320 Hours Usage Per Month, Add 5,202.85
DAY 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash
LU0 TSSOSO SRS SPRPI 1,186.61
For >8 To 16 Hours Usage Per Day, Add 474.64
For >16 To 24 Hours Usage Per Day, Add 949.29
WK 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash
PUMID <ttt bbb b bbb b h b h bbbt b bttt b 3,030.84
For >40 To 80 Hours Usage Per Week, Add 1,212.34
For >80 Hours Usage Per Week, Add 2,424.67
MO 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash
LU0 TSSOSO TSSOSO U UPTOPORPPPPPPRPIN 8,899.60
For >160 To 320 Hours Usage Per Month, Add 3,5659.84
For >320 Hours Usage Per Month, Add 7,119.68

3 Phase Electric Submersible Pumps 12223001016
Note: Includes delivery, set-up, and removal. Excludes operator.

DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump . 207.45
WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump 518.62
MO 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump 1,555.88
DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump . 273.83
WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump 684.58
MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump 2,053.76
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0122 23 00-1104 Suction Hose With COUplingS(o1222300-1o4e)
Note: Includes delivery, set-up, and removal.

01222300-1105 DAY Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings............cccceureviiniiinnns
For Half Day Usage, Deduct

01222300-1106 WK Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings

01222300-1107 MO Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings

01222300-1108 DAY 3" Inside Diameter, 20' Length, Suction Hose With Couplings
For Half Day Usage, Deduct

01222300-1109 WK 3" Inside Diameter, 20' Length, Suction Hose With Couplings

01222300-1110 MO 3" Inside Diameter, 20' Length, Suction Hose With Couplings

01222300-1111 DAY 4" Inside Diameter, 20' Length, Suction Hose With Couplings
For Half Day Usage, Deduct

01222300-1112 WK 4" Inside Diameter, 20' Length, Suction Hose With Couplings

01222300-1113 MO 4" Inside Diameter, 20' Length, Suction Hose With Couplings

01222300-1114 DAY 6" Inside Diameter, 20' Length, Suction Hose With Coupling
For Half Day Usage, Deduct

01222300-1115 WK 6" Inside Diameter, 20' Length, Suction Hose With Couplings

01222300-1116 MO 6" Inside Diameter, 20' Length, Suction Hose With Couplings

01222300-1117 DAY 10" Inside Diameter, 20' Length, Suction Hose With Couplings
For Half Day Usage, Deduct

01222300-1118 WK 10" Inside Diameter, 20' Length, Suction Hose With Couplings

01222300-1119 MO 10" Inside Diameter, 20' Length, Suction Hose With Couplings

01222300-1120 DAY 12" Inside Diameter, 20' Length, Suction Hose With Couplings
For Half Day Usage, Deduct

01222300-1121 WK 12" Inside Diameter, 20' Length, Suction Hose With Couplings

01222300-1122 MO 12" Inside Diameter, 20' Length, Suction Hose With Couplings

012223 00-1123 Discharge Hose With Couplings o 2223001049
Note: Includes delivery, set-up, and removal.

01222300-1124 DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings
For Half Day Usage, Deduct

01222300-1125 WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings

01222300-1126 MO 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings

01222300-1127 DAY 2"Inside Diameter, 50' Length, Discharge Hose With Couplings ..............cccccooviiiiiiiniinns
For Half Day Usage, Deduct

01222300-1128 WK 2" Inside Diameter, 50' Length, Discharge Hose With Couplings

01222300-1129 MO 2" Inside Diameter, 50' Length, Discharge Hose With Couplings

01222300-1130 DAY 3" Inside Diameter, 50' Length, Discharge Hose With Couplings ...........cccceiieneinincinnnns
For Half Day Usage, Deduct

01222300-1131 WK 3" Inside Diameter, 50' Length, Discharge Hose With Couplings

01222300-1132 MO 3" Inside Diameter, 50' Length, Discharge Hose With Couplings

01222300-1133 DAY 4" Inside Diameter, 50' Length, Discharge Hose With Couplings ..........cccccuvviiiniiienicnnennne
For Half Day Usage, Deduct

01222300-1134 WK 4" Inside Diameter, 50' Length, Discharge Hose With Couplings

01222300-1135 MO 4" Inside Diameter, 50' Length, Discharge Hose With Couplings

01222300-1136 DAY 6" Inside Diameter, 50' Length, Discharge Hose With Couplings ..........cccccuvviiiniiiinicnnennns
For Half Day Usage, Deduct

01222300-1137 WK 6" Inside Diameter, 50' Length, Discharge Hose With Couplings

01222300-1138 MO 6" Inside Diameter, 50' Length, Discharge Hose With Couplings

01222300-1139 DAY 10" Inside Diameter, 10' Length, Discharge Hose With Couplings
For Half Day Usage, Deduct

01222300-1140 WK 10" Inside Diameter, 10' Length, Discharge Hose With Couplings

01222300-1141 MO 10" Inside Diameter, 10' Length, Discharge Hose With Couplings

01222300-1142 DAY 12" Inside Diameter, 10' Length, Discharge Hose With Couplings
For Half Day Usage, Deduct

01222300-1143 WK 12" Inside Diameter, 10' Length, Discharge Hose With Couplings

01222300-1144 MO 12" Inside Diameter, 10' Length, Discharge Hose With Couplings

01 22 23 00-1145 Hydraulic Submersible Pumps o1 22 23 001046

Note: Includes delivery, set-up, and removal. Excludes operator.

0122 23 00-1146 Hydraulic Submersible Pumps o122 23 00.1145)

Note: Includes delivery, set-up, and removal. Excludes operator.

01222300-1147 DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible PUMP ...........ccooiiiiiiiiniieeeeeeeeeees 136.92

For >8 To 16 Hours Usage Per Day, Add 54.77

For >16 To 24 Hours Usage Per Day, Add 109.54
01222300-1148 WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump e 367.19

For >40 To 80 Hours Usage Per Week, Add 146.88

For >80 Hours Usage Per Week, Add 293.75
01222300-1149 MO 60,000 GPH, 4" Discharge, 115" Maximum Head, Hydraulic Submersible Pump .. 1,026.88

For >160 To 320 Hours Usage Per Month, Add 410.75

For >320 Hours Usage Per Month, Add 821.50
01222300-1150 DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible PUMP ...........ccooiiiiiiiiniiiceeeeeeeeeeees 174.26

For >8 To 16 Hours Usage Per Day, Add 69.70

For >16 To 24 Hours Usage Per Day, Add 139.41
01222300-1151 WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible PUMP ............cccooiiiiiiiiiiiiiiiccciecs 448.09

For >40 To 80 Hours Usage Per Week, Add 179.24

For >80 Hours Usage Per Week, Add 358.47
01222300-1152 MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump 1,369.17

For >160 To 320 Hours Usage Per Month, Add 547.67

For >320 Hours Usage Per Month, Add 1,095.34

copyright 2025 The Gordian Group, Inc. 2025

Page 01 - 32 Natividad Medical Center



A“ NaﬁVidad General Requirements 01

Price and Payment Procedures 01 20
MED|CAL CENTER Unit Prices 01 22
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

0122 23 00-1153 Hydraulic Submersible Pump Diesel Power Packs o1 2225 001145

Note: Includes delivery, set-up, and removal. Excludes operator.

01222300-1154 DAY 100 HP, Hydraulic Submersible PUMP DieSel POWET PACK.........c..ccuruiiiiiriiieieiieteiee ettt 316.36
For >8 To 16 Hours Usage Per Day, Add 126.54
For >16 To 24 Hours Usage Per Day, Add 253.09
01222300-1155 WK 100 HP, Hydraulic Submersible Pump Diesel Power Pack ....943.90
For >40 To 80 Hours Usage Per Week, Add 377.56
For >80 Hours Usage Per Week, Add 755.12
01222300-1156 MO 100 HP, Hydraulic Submersible Pump Diesel Power Pack .2,489.40
For >160 To 320 Hours Usage Per Month, Add 995.76
For >320 Hours Usage Per Month, Add 1,991.52

01 22 23 00-1157 HDPE Plpe With COUp”ngS(m 22 23 00-1046)
Note: Includes delivery, set-up, and removal.
01222300-1158 DAY 4"x 50' HDPE Pipe With Couplings
For Half Day Usage, Deduct
01222300-1159 WK 4" x 50' HDPE Pipe With Couplings
01222300-1160 MO 4" x 50' HDPE Pipe With Couplings
01222300-1161 DAY 6"x 50' HDPE Pipe With Couplings
For Half Day Usage, Deduct
01222300-1162 WK 6" x 50' HDPE Pipe With Couplings
01222300-1163 MO 6" x 50' HDPE Pipe With Couplings
01222300-1164 DAY 8"x 50' HDPE Pipe With Couplings
For Half Day Usage, Deduct
01222300-1165 WK 8"x 50' HDPE Pipe With Couplings
01222300-1166 MO 8" x 50" HDPE Pipe With Couplings
01222300-1167 DAY 10" x 50' HDPE Pipe With Couplings
For Half Day Usage, Deduct
01222300-1168 WK 10" x 50' HDPE Pipe With Couplings
01222300-1169 MO 10" x 50' HDPE Pipe With Couplings
01222300-1170 DAY 12"x 20' HDPE Pipe With Couplings
For Half Day Usage, Deduct
01222300-1171 WK 12" x 20' HDPE Pipe With Couplings
01222300-1172 MO 12"x 20' HDPE Pipe With Couplings
01222300-1173 DAY 4" Elbow For HDPE Pipe, Quick Connect
For Half Day Usage, Deduct
01222300-1174 WK 4" Elbow For HDPE Pipe, Quick Connect
01222300-1175 MO 4" Elbow For HDPE Pipe, Quick Connect
01222300-1176 DAY 6" Elbow For HDPE Pipe, Quick Connect
For Half Day Usage, Deduct
01222300-1177 WK 6" Elbow For HDPE Pipe, Quick Connect
01222300-1178 MO 6" Elbow For HDPE Pipe, Quick Connect
01222300-1179 DAY 8" Elbow For HDPE Pipe, Quick Connect
For Half Day Usage, Deduct
01222300-1180 WK 8" Elbow For HDPE Pipe, Quick Connect
01222300-1181 MO 8" Elbow For HDPE Pipe, Quick Connect
01222300-1182 DAY 10" Elbow For HDPE Pipe, Quick Connect
For Half Day Usage, Deduct
01222300-1183 WK 10" Elbow For HDPE Pipe, Quick Connect....
01222300-1184 MO 10" Elbow For HDPE Pipe, Quick Connect.
01222300-1185 DAY 12" Elbow For HDPE Pipe, Quick Connect....
For Half Day Usage, Deduct
01222300-1186 WK 12" Elbow For HDPE Pipe, Quick Connect....
01222300-1187 MO 12" Elbow For HDPE Pipe, Quick Connect.
01222300-1188 DAY 4" Tee For HDPE Pipe, Quick Connect
For Half Day Usage, Deduct
01222300-1189 WK 4" Tee For HDPE Pipe, Quick Connect
01222300-1190 MO 4" Tee For HDPE Pipe, Quick Connect
012223 00-1191 DAY 6" Tee For HDPE Pipe, Quick Connect
For Half Day Usage, Deduct
01222300-1192 WK 6" Tee For HDPE Pipe, Quick Connect
01222300-1193 MO 6" Tee For HDPE Pipe, Quick Connect
01222300-1194 DAY 8" Tee For HDPE Pipe, Quick Connect
For Half Day Usage, Deduct
01222300-1195 WK 8" Tee For HDPE Pipe, Quick Connect
01222300-1196 MO 8" Tee For HDPE Pipe, Quick Connect .
01222300-1197 DAY 10" Tee For HDPE Pipe, QUICK CONNECLE .........eiuiiiiiieieeiiesie ettt ettt ettt et et e s e e s et e e s et e ese e teaneenseaseeneaanean
For Half Day Usage, Deduct
01222300-1198 WK 10" Tee For HDPE Pipe, Quick Connect
01222300-1199 MO 10" Tee For HDPE Pipe, Quick Connect
01222300-1200 DAY 12" Tee For HDPE Pipe, Quick Connect
For Half Day Usage, Deduct
01222300-1201 WK 12" Tee For HDPE Pipe, Quick Connect
01222300-1202 MO 12" Tee For HDPE Pipe, Quick Connect
01222300-1203 DAY 4" Cap For HDPE Pipe, Quick Connect
For Half Day Usage, Deduct
01222300-1204 WK 4" Cap For HDPE Pipe, Quick Connect
01222300-1205 MO 4" Cap For HDPE Pipe, Quick Connect
01222300-1206 DAY 6" Cap For HDPE Pipe, Quick Connect
For Half Day Usage, Deduct
01222300-1207 WK 6" Cap For HDPE Pipe, Quick Connect
01222300-1208 MO 6" Cap For HDPE Pipe, Quick Connect
01222300-1209 DAY 8" Cap For HDPE Pipe, Quick Connect
For Half Day Usage, Deduct
01222300-1210 WK 8" Cap For HDPE Pipe, Quick Connect
01222300-1211 MO 8" Cap For HDPE Pipe, Quick Connect
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01222300-1212 DAY 10" Cap For HDPE Pipe, QUICK CONMECE..........c.iuiiiiiiiiiiititciee ettt 7.37
For Half Day Usage, Deduct -2.30
01222300-1213 WK 10" Cap For HDPE Pipe, Quick Connect..
01222300-1214 MO 10" Cap For HDPE Pipe, Quick Connect..
01222300-1215 DAY 12" Cap For HDPE Pipe, Quick Connect
For Half Day Usage, Deduct
01222300-1216 WK 12" Cap For HDPE Pipe, Quick Connect
01222300-1217 MO 12" Cap For HDPE Pipe, Quick Connect
01222300-1218 DAY 4" Wye For HDPE Pipe, Quick Connect
For Half Day Usage, Deduct
01222300-1219 WK 4" Wye For HDPE Pipe, Quick Connect ...
01222300-1220 MO 4" Wye For HDPE Pipe, Quick Connect ...
01222300-1221 DAY 6" Wye For HDPE Pipe, Quick Connect
For Half Day Usage, Deduct
01222300-1222 WK 6" Wye For HDPE Pipe, Quick Connect ...
01222300-1223 MO 6" Wye For HDPE Pipe, Quick Connect ...
01222300-1224 DAY 8" Wye For HDPE Pipe, Quick Connect
For Half Day Usage, Deduct
01222300-1225 WK 8" Wye For HDPE Pipe, QUICK CONNECL ......cuiuiiuiiiiiiiitiiteietee ettt ettt ettt en et
01222300-1226 MO 8" Wye For HDPE Pipe, Quick Connect ... .
01222300-1227 DAY 10" Wye For HDPE Pipe, Quick Connect .
For Half Day Usage, Deduct
01222300-1228 WK 10" Wye For HDPE Pipe, Quick Connect
01222300-1229 MO 10" Wye For HDPE Pipe, Quick Connect
01222300-1230 DAY 12" Wye For HDPE Pipe, Quick Connect
For Half Day Usage, Deduct
01222300-1231 WK 12" Wye For HDPE Pipe, Quick Connect
01222300-1232 MO 12" Wye For HDPE Pipe, Quick Connect
0122 23 00-1233 Temporary Building Services o122
0122 23 00-1234 Boilers (01 22 23 00-1233)
Note: Excludes operator, delivery, set-up, and removal.
0122 23 00-1235 Electric Boilers o1 2223001259
01222300-1236 MO 40 MBH, 12 KW Electric Boiler Rental... ....2,871.84
01222300-1237 MO 60 MBH, 20 KW Electric Boiler Rental .3,132.95
01222300-1238 MO 95 MBH, 30 KW Electric Boiler Rental... ....3,263.51
01222300-1239 MO 135 MBH, 40 KW Electric Boiler Rental ....3,655.06
01222300-1240 MO 165 MBH, 50 KW Electric Boiler Rental .5,090.98
01222300-1241 MO 215 MBH, 60 KW Electric Boiler Rental ....5,874.23
01222300-1242 MO 365 MBH, 100 KW Electric Boiler Rental ....7,701.83
01222300-1243 MO 510 MBH, 150 KW Electric Boiler Rental ...9,398.85
01 22 23 00-1244 Qil/Gas Fired Boilers (01 22 23 00-1234)
01222300-1245 MO Up To 100 HP, Gas/Oil Dual Fuel Boiler Rental ....2,526.50
01222300-1246 MO >100 HP To 250 HP, Gas/Oil Dual Fuel Boiler Rental .3,284.45
01222300-1247 MO >250 HP To 500 HP, Gas/Oil Dual Fuel Boiler Rental..............cccccccirciiiiiniiicccccine .5,305.65
01222300-1248 MO >500 HP To 800 HP, Gas/Oil Dual Fuel Boiler RENLAL .............c.ccoiuiiiiieiiieciie ettt eaaeesaaaesaa e 7,326.85
01 22 23 00-1249 Oil Fired Boilers (01 22 23 00-1234)
01222300-1250 MO 250 HP Oil Fired Boiler Rental .8,065.57
01222300-1251 MO 350 HP Oil Fired Boiler Rental ..10,754.10
01222300-1252 MO 500 HP Oil Fired Boiler Rental ..13,442.62
01222300-1253 MO 600 HP Oil Fired Boiler RENTAL............ocoiiiiiiiiicc s 14,786.89
0122 23 00-1254 Boilers Setup(mzzzaoa—mw
012223 00-1255 EA  SEtUP RENTAI BOIET .......coiiiiiiitcicie ettt bbbkt ekttt ekttt e et et et et ereenenenene 8,007.46
Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes
piping and electrical hookup. Excludes crane.
01 22 23 00-1256 Chillers (0122 23 00-1233)
Note: Excludes operator, delivery, set-up, and removal.
01 22 23 00-1257 Air-Cooled Chillers (01 22 23 00-1256)
01222300-1258 MO 25 Ton Air-Cooled ChIller RENTAI .........oiiiiiiieiiee ettt eae et ae et e e st et e ese e e e neenteaneenseaneenseaneas 2,542.48
For >3 To 6 Month Rental, Deduct -381.37
For >6 Months (>26 Weeks), Deduct -635.62
01222300-1259 MO 40 Ton Air-Cooled Chiller RENTAL ...........c.ciiiiiiiiiiiit et 4,067.98
For >3 To 6 Month Rental, Deduct -610.20
For >6 Months (>26 Weeks), Deduct -1,017.00
01222300-1260 MO 60 Ton Air-Cooled Chiller RENTA ..o 4,975.60
For >3 To 6 Month Rental, Deduct -746.34
For >6 Months (>26 Weeks), Deduct -1,243.90
01222300-1261 MO 80 Ton Air-Cooled Chiller Rental
For >3 To 6 Month Rental, Deduct
For >6 Months (>26 Weeks), Deduct
01222300-1262 MO 100 Ton Air-Cooled Chiller Rental
For >3 To 6 Month Rental, Deduct ,018.
For >6 Months (>26 Weeks), Deduct -1,697.71
2025
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01222300-1263 MO 125 Ton Air-Cooled Chiller RENTAL ...........cooiiiiiiii bbbt 7,867.32
For >3 To 6 Month Rental, Deduct -1,180.10
For >6 Months (>26 Weeks), Deduct -1,966.83
01222300-1264 MO 155 Ton Air-Cooled Chiller RENTA ... 9,517.53
For >3 To 6 Month Rental, Deduct -1,427.63
For >6 Months (>26 Weeks), Deduct -2,379.38
01222300-1265 MO 170 Ton Air-Cooled ChIllEr RENTAI ........c.euiiiiiiieiiiiieieie ettt ettt ettt et et et sennas 10,177.62
For >3 To 6 Month Rental, Deduct -1,626.64
For >6 Months (>26 Weeks), Deduct -2,544.41
01222300-1266 MO 200 Ton Air-Cooled Chiller RENTAI ..o 11,691.60
For >3 To 6 Month Rental, Deduct -1,753.74
For >6 Months (>26 Weeks), Deduct -2,922.90
01222300-1267 MO 250 Ton Air-Cooled Chiller RENTAI ............ccoiiiiiiiicce s 13,911.73
For >3 To 6 Month Rental, Deduct -2,086.76
For >6 Months (>26 Weeks), Deduct -3,477.93
01222300-1268 MO 300 Ton Air-Cooled Chiller RENTAI ..ottt 16,233.54
Note: Includes trailer.
For >3 To 6 Month Rental, Deduct -2,435.03
For >6 Months (>26 Weeks), Deduct -4,058.39
01222300-1269 MO 400 Ton Air-Cooled Chiller RENTAI ............ocoiiiiiiiiicc e 21,414.46
Note: Includes trailer, pump and 200' of 6" hose.
For >3 To 6 Month Rental, Deduct -3,212.17
For >6 Months (>26 Weeks), Deduct -5,353.62
01222300-1270 MO 500 Ton Air-Cooled ChIller RENTAI ..ottt 26,507.11
Note: Includes trailer, pump and 200' of 6" hose.
For >3 To 6 Month Rental, Deduct -3,976.07
For >6 Months (>26 Weeks), Deduct -6,626.78

01222300-1271 EA  Setup Air-Cooled Chiller Rental Unit
Note: Includes delivery, setup, installation, refrigerant charge, startup, commissioning, decommissioning,
recovery of refrigerant and pickup. Excludes piping and electrical hookup. Excludes crane if off-loaded.

5,566.16

0122 23 00-1272 Chiller Rental ACCGSSOFieS(01222300-1256)
01222300-1273 MO 4" x 25' Flexible Water Hose For Chiller Rental ....45.30

01222300-1274 MO 6" x 25' Flexible Water Hose For Chiller Rental ....56.63
0122 23 00-1275 COO"ng TOWer(mzzzsou-msa)
Note: Excludes operator, delivery, set-up, and removal.

01222300-1276 MO 100 TON COOlNG TOWET RENAL ........eiuiiiiiiie ittt ettt e ettt ettt ettt ettt e eneeees 3,688.22

For >3 To 6 Months Rental, Deduct -553.23

For >6 Months (>26 Weeks), Deduct -922.06
01222300-1277 MO 200 Ton CooliNG TOWEE RENEAL ...ttt ettt e et e a et h e et e bt e s et e e s et e ess et e eseebeaneenneanee 6,714.00

For >3 To 6 Months Rental, Deduct -1,007.10

For >6 Months (>26 Weeks), Deduct -1,678.50
01222300-1278 MO 250 TON COONNG TOWET RENMAL ...ttt h b et b et b et e bt ettt e e en e ab e neneanes 7,603.29

For >3 To 6 Months Rental, Deduct -1,140.49

For >6 Months (>26 Weeks), Deduct -1,900.82
01222300-1279 MO 300 Ton Cooling TOWET RENTAL ........cc.iiiiiiiiiiiii ettt ettt ettt 8,593.92

For >3 To 6 Months Rental, Deduct -1,289.09

For >6 Months (>26 Weeks), Deduct -2,148.48
01222300-1280 MO 400 Ton CoOlING TOWEE RENTAL ...ttt ettt ettt ae bt e e et e e et et e ee e s e ebe et e abeanneanean 10,742.40

For >3 To 6 Months Rental, Deduct -1,611.36

For >6 Months (>26 Weeks), Deduct -2,685.60
01222300-1281 MO 500 Ton COONNG TOWET RENMEAI ......c.eiuiiiiiiiitieeet ettt h ettt ettt ettt e et et e e e eneenen 12,559.71

For >3 To 6 Months Rental, Deduct -1,883.96

For >6 Months (>26 Weeks), Deduct -3,139.93
01222300-1282 MO  Setup Rental CoOlING TOWET .......c..cuiiiiiiiiiiiii ittt ettt e ee et e ettt ettt e ettt et e bbb enes 5,566.16

Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes
piping and electrical hookup. Excludes crane.

0122 23 00-1283 Emergency Cooler/Freezer o122 2001239
Note: Excludes utility connection, delivery, set-up, and removal. Cooler 115 Volt or 230 Volt, freezer 208/230 Volt,
combo 115 Volt or 230 Volt.
01222300-1284 DAY 8 x6 x 7 Emergency Cooler Rental
For Half Day Usage, Deduct
01222300-1285 WK 8 x6 x7 Emergency Cooler Rental
01222300-1286 DAY 10 x 7 x 7 Emergency Cooler Rental
For Half Day Usage, Deduct
01222300-1287 WK 10 x 7 x 7 Emergency Cooler Rental
01222300-1288 MO 10 x7 x 7 Emergency Cooler Rental ...
01222300-1289 DAY 10 x 7 x 7 Emergency Freezer Rental
For Half Day Usage, Deduct
01222300-1290 WK 10 x 7 x 7 Emergency Freezer Rental
01222300-1291 MO 10 x 7 x 7 Emergency Freezer Rental

01222300-1292 DAY 6x8x7 Or6 x6 x7, Emergency Combo Cooler/Freezer Rental............ccceovveniiiincinnnns ....392.94
For Half Day Usage, Deduct -122.79

01222300-1293 WK 6x8x7 Or6x6 x 7, Emergency Combo Cooler/Freezer Rental 1,571.76

01222300-1294 MO 6x8x7 Or6x6 x7, Emergency Combo Cooler/Freezer Rental 3,929.40

01 22 23 00-1295 Fuel Oil Tank(o1222300-1233)
Note: Excludes delivery to job site and pick-up when complete. Excludes Off-road fuel costs. See CSI section 01
22 23 00-0779 for reimbursable fuel fees.

01222300-1296 MO 100 Gallon Portable Double Wall Fuel Oil Tank Rental ..396.94

01222300-1297 MO 275 Gallon Portable Double Wall Fuel Oil Tank Rental ..617.46
01222300-1298 MO 500 Gallon Portable Double Wall Fuel Oil Tank Rental 1,543.66
2025 copyright 2025 The Gordian Group, Inc.
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01222300-1299 MO 1,000 Gallon Portable Double Wall Fuel Oil Tank RENtaAl ..........cc.oiiiiiiiiiiiiiee e 2,572.76
01222300-1300 MO 2,300 Gallon Portable Double Wall Fuel Oil Tank RENtal ..........cc.oiiiiiiiiiiiii e 3,396.05
01222300-1301 MO 5,000 Gallon Portable Double Wall Fuel Oil Tank ReNtal ............c.ccccuiiiiiiiiiiieciieeiie et saa e 6,066.82

01 22 23 00-1302 Portable SpOt COOling Units (01 22 23 00-1233)
Note: Includes up to 20' duct. Excludes operator, delivery, set-up, and removal.
01222300-1303 DAY 1 Ton Portable Spot Cooling Unit
For Half Day Usage, Deduct
01222300-1304 WK 1 Ton Portable Spot Cooling Unit
01222300-1305 MO 1 Ton Portable Spot Cooling Unit
01222300-1306 DAY 1.5 Ton Portable Spot Cooling Unit
For Half Day Usage, Deduct
01222300-1307 WK 1.5 Ton Portable Spot Cooling Unit
01222300-1308 MO 1.5 Ton Portable Spot Cooling Unit ...
01222300-1309 DAY 2 Ton Portable Spot Cooling Unit
For Half Day Usage, Deduct
01222300-1310 WK 2 Ton Portable Spot Cooling Unit
01222300-1311 MO 2 Ton Portable Spot Cooling Unit
01222300-1312 DAY 3 Ton Portable Spot Cooling Unit
For Half Day Usage, Deduct
01222300-1313 WK 3 Ton Portable Spot Cooling Unit
01222300-1314 MO 3 Ton Portable Spot Cooling Unit
01222300-1315 DAY 5 Ton Portable Spot Cooling Unit
For Half Day Usage, Deduct
01222300-1316 WK 5 Ton Portable Spot Cooling Unit
01222300-1317 MO 5 Ton Portable Spot Cooling Unit
01222300-1318 DAY 10 To 12 Ton Portable Spot Cooling Unit
For Half Day Usage, Deduct
01222300-1319 WK 10 To 12 Ton Portable Spot Cooling Unit
01222300-1320 MO 10 To 12 Ton Portable Spot Cooling Unit
01222300-1321 DAY 20 Ton Portable Spot COONNG UNt .........coiiiiiiiiiii ettt ettt ettt e b e st e e e b e et e beebeaseeneeneas
For Half Day Usage, Deduct
01222300-1322 WK 20 Ton Portable Spot Cooling Unit
01222300-1323 MO 20 Ton Portable Spot Cooling Unit .
01222300-1324 DAY 25 Ton Portable Spot Cooling Unit .
For Half Day Usage, Deduct
01222300-1325 WK 25 Ton Portable Spot Cooling Unit .
01222300-1326 MO 25 Ton Portable Spot Cooling Unit .
01222300-1327 EA Setup Rental Of Up To 5 Ton Portable Spot Cooler
Note: Includes delivery, setup, connection to power outlet and conncection to duct and removal. Excludes
electrical wiring.
01222300-1328 EA Setup Rental Of 10 To 15 Ton Portable Spot Cooler FE TSP U PP R PR PP PUROPON 610.70
Note: Includes delivery, setup, connection to power outlet and conncection to duct and removal. Excludes
electrical wiring.

....2,321.36

.5,400.59
....265.16

01222300-1329 EA Setup Rental Of 20 To 25 Ton Portable Spot Cooler et 886.33
Note: Includes delivery, setup, connection to power outlet and conncection to duct and removal. Excludes
electrical wiring.
01 22 23 00-1330 Air Handllng Unit (AHU)(0122230071233)
Note: Excludes operator, delivery, set-up, and removal.
01 22 23 00-1331 Air Handllng Unit (AHU)(01222300-1330)
01222300-1332 MO 5,000 CFM Air Handling Unit RENTAL ..ottt ettt en et 3,154.10
For >6 Months (>26 Weeks), Deduct -126.16
01222300-1333 MO 10,000 CFM Air Handling Unit REMAL..........couiiiiiii ettt ea et 3,261.42
For >6 Months (>26 Weeks), Deduct -130.46
01222300-1334 MO 25,000 CFM Air Handling UNit RENEAL........c.couiiiuiuiiiieieieeie ettt ettt e e ettt e e eneneee 5,359.59
For >6 Months (>26 Weeks), Deduct -214.38

01 22 23 00-1335 Air Handllng Unit Setup(m 22 23 00-1330)

01222300-1336 EA  Setup Rental Air HANGING UNIt ........c.ouiiiiiiieieieiice ettt ettt eees 1,113.40
Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes
piping and electrical hookup. Excludes crane.

01222300-1337 MO 12" x 100" Flex Duct FOr AHU RENLAL...........ccooiiiiiiiiccccc s 308.67
Note: Includes four (4) 25' sections.
01222300-1338 MO 20" X 100" FleX DUCE FOIr AHU RENEAL. ..ottt ittt es st sse et es et ettt s st s et et esesesasannansenas 373.23

Note: Includes four (4) 25' sections.

01 22 23 00-1339 Truck And Trailer Equipment or 2223
01 22 23 00-1340 Trucks (01 22 23 00-1339)

Note: Includes driver, delivery to job site and pick-up when complete.

01 22 23 00-1341 Flat Bed Trucks (01 22 23 00-1340)

Note: Includes hydraulic tilt bed.

01222300-1342 DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ...1,103.88
For Equipment Without Operator, Deduct -799.48
For Half Day Usage, Deduct -494.87

01222300-1343 WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..4,795.41
For Equipment Without Operator, Deduct -3,997.39

01222300-1344 MO 1-1/2 Ton Capacity, 8' To 10" Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DriVer .............cccccoiiiiiiiniccicincnes 19,337.64
For Equipment Without Operator, Deduct -17,322.02
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MEDICAL CENTER Price and Payment Procedures o
Unit Prices 01 22
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01222300-1345 DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ...1,235.51
For Equipment Without Operator, Deduct -799.48
For Half Day Usage, Deduct -536.00
01222300-1346 WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..5,132.72
For Equipment Without Operator, Deduct -3,997.39
01222300-1347 MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver 20,201.47
For Equipment Without Operator, Deduct -17,322.02
01222300-1348 DAY 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver .1,329.96
For Equipment Without Operator, Deduct -799.48
For Half Day Usage, Deduct -565.52
01222300-1349 WK 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver 5,493.72
For Equipment Without Operator, Deduct -3,997.39
01222300-1350 MO 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver 21,575.38
For Equipment Without Operator, Deduct -17,322.02

01 22 23 00-1351 Boom Trucks (01 22 23 00-1340)

01222300-1352 DAY 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck DFVET ..............ccoiiiiiiiiiiiccc s 1,366.32
For Equipment Without Operator, Deduct -799.48
For High Rail Equipment, Add 198.39
For Half Day Usage, Deduct -576.88
01222300-1353 WK 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck DIVET ..............cciiiiiiiiiiiiiceei e 5,473.31
For Equipment Without Operator, Deduct -3,997.39
For High Rail Equipment, Add 516.57
01222300-1354 MO 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck Driver ...21,065.30
For Equipment Without Operator, Deduct -17,322.02
For High Rail Equipment, Add 1,310.15

01 22 23 00-1355 Light Off-Road Utility Passenger Vehicles o1 2225 001310

01222300-1356 DAY 4 Wheel, 2 Person, Light Off Road Utility Passenger Vehicle
For Half Day Usage, Deduct

01222300-1357 WK 4 Wheel, 2 Person, Light Off Road Utility Passenger Vehicle..

01222300-1358 MO 4 Wheel, 2 Person, Light Off Road Utility Passenger Vehicle..

01222300-1359 DAY 4 Wheel, 4 Person, Light Off Road Utility Passenger Vehicle..
For Half Day Usage, Deduct

01222300-1360 WK 4 Wheel, 4 Person, Light Off Road Utility Passenger Vehicle..

01222300-1361 MO 4 Wheel, 4 Person, Light Off Road Utility Passenger Vehicle..

0122 23 00-1362 nght And Heavy Duty Trucks (o1 2223 00-1340)

01222300-1363 DAY 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver 1,050.74
For Equipment Without Operator, Deduct -792.29
For Half Day Usage, Deduct -476.91
01222300-1364 WK 1/2To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver 4,809.48
For Equipment Without Operator, Deduct -3,961.45
01222300-1365 MO 1/2To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver 18,943.11
For Equipment Without Operator, Deduct -17,166.28
01222300-1366 DAY 3/4 Ton, 4 x 4 Heavy Duty Crew Cab Pickup Truck With Full-Time Truck Driver .1,099.20
For Equipment Without Operator, Deduct -792.29
For Half Day Usage, Deduct -492.05
01222300-1367 WK 3/4 Ton, 4 x 4 Heavy Duty Crew Cab Pickup Truck With Full-Time Truck Driver 4,954.86
For Equipment Without Operator, Deduct -3,961.45
01222300-1368 MO 3/4 Ton, 4 x 4 Heavy Duty Crew Cab Pickup Truck With Full-Time Truck Driver 19,266.17
For Equipment Without Operator, Deduct -17,166.28

01 22 23 00-1369 Rear Dump Trucks (01 22 23 00-1340)

01222300-1370 DAY 2.5 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct

01222300-1371 WK 2.5 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1372 MO 2.5 CY Rear Dump Truck With Full-Time Truck Driver ...20,364.98
For Equipment Without Operator, Deduct -17,322.02
01222300-1373 DAY 3 To4 CY Rear Dump Truck With Full-Time Truck Driver ....1,300.50
For Equipment Without Operator, Deduct -799.48
For Half Day Usage, Deduct -556.31
01222300-1374 WK 3 To4 CY Rear Dump Truck With Full-Time Truck Driver ..5,377.77
For Equipment Without Operator, Deduct -3,997.39
01222300-1375 MO 3 To4 CY Rear Dump Truck With Full-Time Truck Driver .20,900.77
For Equipment Without Operator, Deduct -17,322.02
01222300-1376 DAY 5 To 6 CY Rear Dump Truck With Full-Time Truck Driver ....1,372.08
For Equipment Without Operator, Deduct -799.48
For Half Day Usage, Deduct -578.68
01222300-1377 WK 5 To 6 CY Rear Dump Truck With Full-Time Truck Driver ...5,631.14
For Equipment Without Operator, Deduct -3,997.39
01222300-1378 MO 5 To 6 CY Rear Dump Truck With Full-Time Truck Driver .21,003.02
For Equipment Without Operator, Deduct -17,322.02
01222300-1379 DAY 12 To 14 CY Rear Dump Truck With Full-Time Truck Driver ..2,220.76
For Equipment Without Operator, Deduct -799.48
For Half Day Usage, Deduct -843.89
01222300-1380 WK 12 To 14 CY Rear Dump Truck With Full-Time Truck Driver .7,279.61
For Equipment Without Operator, Deduct -3,997.39
01222300-1381 MO 12 To 14 CY Rear Dump Truck With Full-Time Truck Driver 25,911.02
For Equipment Without Operator, Deduct -17,322.02
2025 copyright 2025 The Gordian Group, Inc.
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0120 Price and Payment Procedures
0122 Unit Prices

/A Natividad

MEDICAL CENTER

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

0122 23 00-1382
012223 00-1383

0122 23 00-1384

01 22 23 00-1385
0122 23 00-1386

0122 23 00-1387

012223 00-1388

0122 23 00-1389

0122 23 00-1390

012223 00-1391

0122 23 00-1392

012223 00-1393

0122 23 00-1394

012223 00-1395

01 22 23 00-1396

0122 23 00-1397

012223 00-1398

0122 23 00-1399

01 22 23 00-1400
0122 23 00-1401

0122 23 00-1402

0122 23 00-1403

0122 23 00-1404

01 22 23 00-1405
0122 23 00-1406
0122 23 00-1407
0122 23 00-1408

0122 23 00-1409

0122 23 00-1410
012223 00-1411

DAY 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct

WK 18 CY Rear Dump Truck With Full-Time Truck Driver

....... 2,362.88
-799.48
-888.30

For Equipment Without Operator, Deduct
MO 18 CY Rear Dump Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct

Vacuum Trucks (01 22 23 00-1340)
DAY 5,000 Gallon Vacuum Truck With Full-Time Truck Driver

-17,322.02

...... 2,210.53

For Equipment Without Operator, Deduct
For Half Day Usage, Deduct
WK 5,000 Gallon Vacuum Truck With Full-Time Truck Driver

-799.48
-840.69

For Equipment Without Operator, Deduct
MO 5,000 Gallon Vacuum Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct

Water Trucks (01 22 23 00-1340)

-17,322.02

Note: Includes pump and 1-1/2" Diameter x 50' water hose. See CSI section 01 22 23 00-1123 for additional
discharge hose, 01 22 23 00-1410 for water trailer, 31 23 23 23-0001 for compaction water as required for

earth/aggregate backfill.
DAY 2,000 Gallon Water Truck With Full-Time Driver

............ 1,439.74

For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add
For Half Day Usage, Deduct
WK 2,000 Gallon Water Truck With Full-Time Driver

-799.48
14.94
-599.82

For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add
MO 2,000 Gallon Water Truck With Full-Time Driver

................... 21,305.86

For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add

DAY 3,700 To 4,000 Gallon Water Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add
For Half Day Usage, Deduct

WK 3,700 To 4,000 Gallon Water Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add

MO 3,700 To 4,000 Gallon Water Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add

-17,322.02
14.94
..1,752.76

-799.48
14.94

-697.64

.6,622.46

-3,997.39
14.94
......... 23,724.62

-17,322.02
14.94

Traffic Control Truck With Mounted Impact Attenuators/Crash Cushions

And Arrow Board (01 22 23 00-1340)

DAY Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck

DFIVET <.

For Equipment Without Operator, Deduct
For Half Day Usage, Deduct

................................................................ 1,537.70

-792.29
-629.09

WK Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck

DFIVET .o

For Equipment Without Operator, Deduct

........................................................ 6,161.37

-3,961.45

MO Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck

DFIVET <.

For Equipment Without Operator, Deduct

Straight/Box Trucks (01 22 23 00-1340)

DAY 18,000 Lb. Capacity, 24' Straight/Box Truck With Full-Time Truck Driver

Note: Includes 2,500 Lb. lift gate.
For Equipment Without Operator, Deduct
For Half Day Usage, Deduct

WK 18,000 Lb. Capacity, 24' Straight/Box Truck With Full-Time Truck Driver

Note: Includes 2,500 Lb. lift gate.
For Equipment Without Operator, Deduct

MO 18,000 Lb. Capacity, 24' Straight/Box Truck With Full-Time Truck Driver

Note: Includes 2,500 Lb. lift gate.
For Equipment Without Operator, Deduct

Truck Mounted Accessories o1 222501539
Note: Includes delivery to job site and pick-up when complete.

Truck Mounted Arrow Boards (o1 22 23 oo-1409
DAY Truck Mounted Arrow Board

.............................................................. 22,508.71

-17,166.28

-3,997.39
........... 19,240.56

-17,322.02

For Half Day Usage, Deduct
WK Truck Mounted Arrow Board

MO  Truck Mounted Arrow Board

Trailers (01 22 23 00-1339)
Note: Includes delivery to job site and pick-up when complete.

Water Trailers With PUmp(mzz 23 00-1409)
DAY 500 To 600 Gallon Water Trailer With Pump

For Half Day Usage, Deduct

copyright 2025 The Gordian Group, Inc.
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A“ NaﬁVidad General Requirements X

Price and Payment Procedures

MED|CA|— CENTER Unit Prices 0122
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST __ UNIT COST
01222300-1412 WK 500 To 600 Gallon Water Trailer With PUMD ..........c....ovvweoreeeeeeeeeeseeeeeeeeeeseeeeeeseseesseeesesssessesseesssseesesssssssssesssssessssseesssssseseen 419.73
01222300-1413 MO 500 To 600 Gallon Water Trailer With PUMP ..............orv.eereeeeeeeeeeeeeeseseeeeeeeeseeeeseeseeesssseseseseesesssessssseesssssesssssessssseessnsenes 1,124.01

01 30 Administrative Requirements,

01 35 Special Procedures
013513 Special Project Procedures o35

01351319 Special Project Procedures for Healthcare Facilities o351
Note: For specification publishing. Review specifications for requirements.
013513 19-0001 NTE Special Project Procedures for Healthcare FaClities .............ooiiiiiiiiiiiic e 0.00

Note: For specification publishing. Review specifications for requirements.

013529 Health, Safety, and Emergency Response Procedures o135
See CSl section 02 90 00 00-0000 for disaster recovery task.

01 35 29 00-0001 Emergency Response o152
See CSlI section 01 22 20 00-0001 for labor services to load and unload shipping container, 01 22 20 00-0048 for
security guards, 01 22 23 00-0000 for portable equipment usage (air compressors, generators, lighting, etc.), 01
52 13 00-0015 for container usage.

013529 00-0002 MI  Trucking Delivery Of 20" Shipping CONEAINET ..........oiuiiiiiiiiieti ettt ea e se et e e b et e e e et e aseeebeaneenbeaneenaeanes 2.70
013529 00-0003 MI  Trucking Delivery Of 40" Shipping CONtAINET .........coiuiiiiiiiiiiii ettt se e ea e 5.40
013533 Infection Control Procedures o

See CSl section 02 87 19 00-0000 for Bio-Hazard And Infectious Disease Control Remediation.
01 35 33 00-0001 Infection Control Consumable Materials 13533

013533 00-0002 EA N95 Rated Masks
013533 00-0003 Pair Black Nitrite Disposable Gloves
01353300-0004 EA Disposable 3-Ply Face Masks (Blue)
01353300-0005 WK Portable Hand Washing Station With 2 x Weekly Service

01 35 33 00-0006 Infection Control Procedures orss3
Note: Contractors entering and working on job sites may be required to take precautions to prevent the spread of
infectious diseases. Those precautions will reduce the amount of productive time during a normal workday. The
recommended allowances in this section are intended to provide for the loss of productive time by increasing
labor costs. The estimator should be aware that one, many or none of these precautions apply to the line items in
an estimate. Job site requirements and sound judgement must be applied. Labor Cost implications are based
upon: Temperature checks - Once per day; Donning / Doffing Masks and Gloves - Four times per day (2 times
each); Washing hands (additional over normal) - Eight times per day; Informational meetings - Once per day;
Maintaining social distance - Throughout the day; Disinfecting tools or equipment - Throughout the day
01 353300-0007 NTE INfECtion CONLrOl PrOCEAUIES .........cotiiuiiiiitiit ettt ettt ettt e et e bt e et et e e h e et e eh e et et e et e et e e as et e ent et e enneebeannenneanns 0.00
Note: For specification publishing. Review specifications for requirements.

01 35 33 00-0008 Infection Prevention Inspection Reports o139
01353300-0009 HR Infection Prevention INSPECHiON REPOMS ..........ouiiiiiiiiiiiiieieet ettt ettt ettt et e e e eneeeas 105.00

01 40 Quality Requirements,

01 41 Regulatory Requirements .

0141 26 Permit Requirements o4
See CSl section 01 22 16 00-0001 for reimbursable fees.

01 42 References .
014213 Abbreviations and Acronyms o1+

Note: For specification publishing. Review specifications for requirements.
014213 00-0001 NTE ADDreviations ANG ACIONYMS.........ccuiiiiuieuiititeitrtet ettt ee ettt se et et e e eseee e e eseeeee et e e eae et e e e et et e s es e et e e eeeete et eseeteaseneeseeneneneans 0.00
Note: For specification publishing. Review specifications for requirements.

014216 Definitions (0142)
Note: For specification publishing. Review specifications for requirements.
014216 00-0001  NTE  DEFINItIONS ..ottt ettt b et e e b £ 2o e £ £ e b b e £ et e b b et bt eb s b et et eb et e s b bbb st 0.00
Note: For specification publishing. Review specifications for requirements.

014219 Reference Standards o1+

Note: For specification publishing. Review specifications for requirements.

014219 00-0001 NTE Reference STANAAIAS...........cocoiiiiiiiiiii ettt e ettt b et e b ettt e et eae b 0.00
Note: For specification publishing. Review specifications for requirements.

014221 Construction Suppliers or Venor List o+
Note: For specification publishing. Review specifications for requirements.
014221 00-0001 NTE Construction SUPPHErS OF VENOT LISt ........oiuiiiiiiiiiiiiieeet ettt ettt et e e st e e e et e e e e e eneenneanes 0.00

Note: For specification publishing. Review specifications for requirements.
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General Requirements

0

Quality Requirements

/A Natividad

MEDICAL CENTER

0145 Quality Control
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0145 Quality Control (01 40)
Note: Refer to section specifications for testing included with other sections.
014523 Testing and Inspecting Services o1+
Note: For application to existing materials/site conditions or additional testing over specifications stated tests. Includes
acquisition and maintenance of sample (for laboratory tests) to include shipping as required, applicable equipment for field
tests, and appropriate test reports.
01 45 23 00-0001 Concrete/Cement/Asphalt Testing o: 42
01 45 23 00-0002 Concrete Testing (01 45 23 00-0001)
014523 00-0003 EA Concrete Cores Compression Test, ASTM C-42 .........cccooiiiiiiiiiineeiiesieeeeseeeeseeseeseeaees
014523 00-0004 EA Prepare 6 x 12 Concrete Cylinder And Deliver To Lab .. .
014523 00-0005 EA 6 x 12 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633 . 72.55
014523 00-0006 EA 6 x6 x 18 Concrete Flexural Test, ASTM C-78
014523 00-0007 EA Unit Weight Of Concrete Cylinder, ASTM C-567
01452300-0008 EA Concrete Mix Design Review
014523 00-0009 EA Trial Concrete Batch Prepared In Laboratory ..........
014523 00-0010 EA Concrete Shrinkage, ASTM C-157 Modified
014523 00-0011 EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496
014523 00-0012 EA Concrete Slump Test, ASTM C143 .
01452300-0013 EA Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231 ..... 57.08
01 45 23 00-0014 Cement Testing (01 45 23 00-0001)
014523 00-0015 EA Cement Grab Sample (COR T8 24) .........cuiiiiiiiiiiiiiii ettt bbb 57.08
Note: Includes sealing and storing 1 year.
01452300-0016 EA 2"x2"x2" Cube Compression Test, All Type Materials.............cccooouiiiiiiiiiiiiiiiiic e 91.32
01 45 23 00-0017 Asphaltic Concrete Testing or 2 o000
01452300-0018 EA Hveem Asphaltic Concrete Stability Test, CA 366 USSP PP UPTPRPRUPRPRRRPONY 114.15
01452300-0019 EA Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927 296.79
014523 00-0020 EA Stability Tests, Premixed, ASTM D1559
014523 00-0021 EA Stability Tests, Lab. Mixed, ASTM D1559
01452300-0022 EA Swell Test, CA 305
Note: Includes compaction.
014523 00-0023 EA % Asphalt Extraction Test, ASTM D-2172 B.......c.coiiiiiiiiiiiiiieie ettt 342.45
01452300-0024 EA Maximum Theoretical Unit Weight, ASTIM C2041........c.cuiiiiiiueiiiririeiee sttt ettt ettt s ettt eeesesene s 217.65
01452300-0025 EA  Unit Weight Sample Requiring Compaction, California Test Method 308 45.66
01452300-0026 EA Asphalt Unit Weight On Core Test, CA 308C
014523 00-0027 HR Nuclear Field Density Testing, 4 Hour Minimum
014523 00-0028 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664 .
01452300-0029 EA Penetration, ASTM D5
01 45 23 00-0030 Metals Testing o1 429
01 45 23 00-0031 Tank TightneSS TeSting(ouszaoaooeu)
01452300-0032 GAL Up To 20 Gallon, Hydrostatic Pressure Testing Of Air ReCEIVING TANKS .........coiiiiiiiiiiiiiiiirieieeseee e 9.09
014523 00-0033 GAL >20 To 120 Gallon, Hydrostatic Pressure Testing Of Air Receiving Tanks 179
01452300-0034 EA Up To 12,000 Gallons, Tank Volumetric Tightness Testing ...2,336.43
01452300-0035 EA >12,000 To 29,999 Gallons, Tank Volumetric Tightness Testing 2,854.72
014523 00-0036 EA >29,999 Gallons, Tank Volumetric Tightness Testing 3,635.61
01 45 23 00-0037 Tank Line Tightness Testing o142 000030
01452300-0038 EA Up To 12,000 Gallons, Tank Line Volumetric Tightness Testing ....493.00
01452300-0039 EA >12,000 To 29,999 Gallons, Tank Line Volumetric Tightness Testing .547 .43
014523 00-0040 EA >29,999 Gallons, Tank Line Volumetric Tightness Testing ....601.66
01 45 23 00-0041 Other Testing o142
01 45 23 00-0042 Special Testing (0145 23 00-0041)
01452300-0043 EA Asphalt Roofing Cutout Samples, To Determine Unit Weight L7117
014523 00-0044 EA Complete Built-Up Roof Analysis, ASTM D2829 Or ASTM D3617 .1,027.00
01452300-0045 EA Bacteria Test (Total Coliform Bacteria And E. Coli Bacteria)............ccovurieiiineniiiieiceenicsiees
014523 00-0046 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Caulk, Analysis Per Sample..
01452300-0047 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Soil, Analysis Per Sample.....
014523 00-0048 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) Using Wipe Sampling, Analysis Per Sample.
014523 00-0049 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Air, Analysis Per Sample
01452300-0050 EA Testing And Certification Of BackfloOW VaIVES ...........cciiiiiiiiiiiiieiee ettt
01 45 23 00-0051 Non-destructive Field Testing Services or4s2300.0041)
01 45 23 00-0052 Infrared Thermography (o 4s 25 000051
Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic
Services, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The
contractor is entitled to the mobilization charge and the appropriate square foot or hourly task.
01 45 23 00-0053 Roof Investigation And Moisture Survey Using Infrared Thermography o2
00-0052)
Note: For on the roof surveys.
014523 00-00564 EA Roof Investigation And Moisture Survey Using Infrared Thermography, Mobilization Charge.................cccccooiiiiinns 3,983.40
copyright 2025 The Gordian Group, Inc. 2025
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UNIT COST

MEDICAL CENTER Quality Requirements
Quality Control
MINOR TOTAL DIRECT
CSI_UOM DESCRIPTION UNIT COST
014523 00-0055 CSF Up To 10,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography 6.64
For CADD Drawings, Add 1.33
014523 00-0056 CSF >10,000 To 50,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography...........cccccevvvveienieieninenenns 4.43
For CADD Drawings, Add 0.89
014523 00-0057 CSF >50,000 To 250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography...........cccccvoveviiiiiieniicnennns 3.32
For CADD Drawings, Add 0.66
For Elevated Infrared Thermography Roof Investigation, Add 0.83
For Aerial Infrared Thermography Roof Investigation, Add 0.83
014523 00-0058 CSF >250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography......... 2.21
For CADD Drawings, Add 0.44
For Elevated Infrared Thermography Roof Investigation, Add 0.55
For Aerial Infrared Thermography Roof Investigation, Add 0.55

01 45 23 00-0059

0145 23 00-0060
0145 23 00-0061

0145 23 00-0062

0145 23 00-0063

01 45 23 00-0064

0145 23 00-0065
01 45 23 00-0066

0145 23 00-0067

01 45 23 00-0068

0145 23 00-0069

0145 23 00-0070
0145 23 00-0071

0145 23 00-0072

0145 23 00-0073
0145 23 00-0074

0145 23 00-0075

01 45 23 00-0076

0145 23 00-0077
0145 23 00-0078
0145 23 00-0079
0145 23 00-0080

01 45 23 00-0081

0145 23 00-0082
0145 23 00-0083
0145 23 00-0084
0145 23 00-0085
0145 23 00-0086

01 45 23 00-0087
01 45 23 00-0088

01 45 23 00-0089

01 45 23 00-0090

0145 23 00-0091
0145 23 00-0092
0145 23 00-0093
0145 23 00-0094
0145 23 00-0095
0145 23 00-0096
0145 23 00-0097
0145 23 00-0098
0145 23 00-0099

2025

Building Moisture Investigation Using Infrared Thermography or 200002
Note: For finding moisture in walls and windows.

EA  Building Moisture Investigation Using Infrared Thermography, Mobilization Charge .2,102.35

CSF Up To 1,000 SF, Building Moisture Investigation Using Infrared Thermography . 6.64
For Digital Or Analog Recording Of All Items, Add 3.32

CSF >1,000 To 5,000 SF, Building Moisture Investigation Using Infrared Thermography............cccccccce. 4.43
For Digital Or Analog Recording Of All Items, Add 2.22

CSF >5,000 SF, Building Moisture Investigation Using Infrared Thermography 221
For Digital Or Analog Recording Of All Items, Add 1.11

General Building Investigation Using Infrared Thermography 1 4 2s 000052

Note: For finding missing or misplaced insulation, air leakage and delamination.

EA  General Building Investigation Using Infrared Thermography, Mobilization Charge...... .4,315.35

CSF Up To 1,000 SF, General Building Investigation Using Infrared Thermography 6.64
For Digital Or Analog Recording Of All ltems, Add 3.32

CSF >1,000 To 5,000 SF, General Building Investigation Using Infrared Thermography 4.43
For Digital Or Analog Recording Of All ltems, Add 2.22

CSF >5,000 SF, General Building Investigation Using Infrared Thermography 2.1
For Digital Or Analog Recording Of All Items, Add 1.11

Electrical /Mechanical Equipment Scanning Using Infrared Thermography o
45 23 00-0052)

Note: For diagnosing electrical issues such as loose connections, overloaded or imbalanced circuits, faulty
breakers, damaged switches, faulty fuses, etc. For diagnosing electrical issues caused by resistance and
mechanical issues caused by friction.

EA  Electrical /Mechanical Equipment Scanning Using Infrared Thermography, Mobilization Charge.............ccccevvveircinnns 2,102.35
HR Electrical /Mechanical Equipment Scanning Using Infrared Thermography .... 230.79
For Digital Or Analog Recording Of All ltems, Add 34.55

Concrete Block Wall Investigation Using Infrared Thermography s 23 00052
Note: For investigating issues with grouted cells, bond beams and other structural components in concrete block

walls.
EA  Concrete Block Wall Investigation Using Infrared Thermography, Mobilization Charge 2,102.35
CSF Up To 50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography............cccccceriiiniiiininieicieeseees 6.64
For Digital Or Analog Recording Of All Items, Add 1.00
CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography 4.43
For Digital Or Analog Recording Of All Items, Add 0.66

Other Non-destructive Field Testing Services (o145 23 00-0051)

HR  ASNT Certified Level | NDT Consultant
HR  ASNT Certified Level Il NDT Consultant
HR ASNT Certified Level Ill NDT Consultant
HR  Certified Industrial Radiography Radiation Safety Personnel .......

Testing Professional Services (14523 00.0041)

HR Concrete, Steel, Masonry, Expansion Anchor And Soils Inspection.............ccccvereiiincnnnnn. .212.32
HR  Laboratory TECHNICIAN ........c.oiuiiiiieieeee ettt h et e ae e et et e bt e ae et e e s e et e es e e e e eneeneebeeneeneas 205.47
HR Portable Digital Reinforcement Scanner
HR  Subsurface Detection Radar SyStem..........ccooiriiriiiiiiiiieieeeeseeese e
HR  Pavement Rehabilitation Analysis Using Deflectors ...

Concrete Slab Moisture Testing (1425 000061
EA  Concrete Slab, Moisture Emission Determination For Floor Covering On Existing Concrete 162.73

Soils/Aggregate Testing o1 423

Field Soils Tests (01 45 23 00-0089)

EA Plasticity Index Soils Test, ASTM D-4318, Field Soils Test...........ccooriiiiiiic e 353.86
EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test........ ..502.26
EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test .

EA Resistance (R) Value Soils Test, CA 301, Field Soils Test
EA  Soils Classification Test, ASTM D-2487, Field Soils Test
SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils Test
EA  Moisture Content, Field SOilS TeSt.........coeiiiiiiieeeeeceieee e
EA  UBC Or SWell Test, FIeld SOMlS TSt .....ccuiiiiiieiiieiie ettt ettt ete e et e e et et e e et e e s saeeesseeesseessseeassaeansaeansaeasseensseansnes
EA  Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test

copyright 2025 The Gordian Group, Inc.
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01
0140
0145

General Requirements

Quality Requirements
Quality Control

/A Natividad

MEDICAL CENTER

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST
01452300-0100 EA Proctor Compaction 6" Standard Mold, Field SOils TSt .........ccuiiiiiiiiiiiii e 427.92
0145 23 00-0101 EA  Density And Classification Test, Field Soils Test .
01452300-0102 EA Percolation Test, Field Soils Test
01452300-0103 EA Infiltration Test, Field Soils Test
01 45 23 00-0104 Aggregate Testing (01 45 23 00-0089)
014523 00-0105 EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202 ...114.15
014523 00-0106 EA Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202 .205.47
01452300-0107 EA Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202 .285.38
01452300-0108 EA  Sieve Analysis, Pit RUN, ASTIM C136 .....cooiiiiiiitiiiiieeeietest ettt ee ettt e et ee et et e e eteeee e eneenen ...169.44
Note: Includes wash.
01452300-0109 EA Specific Special Gravity, COUrs, ASTM C127 ..ottt ettt e et ee et et et eteeeeneneene 181.37
Note: Includes absorption test.
014523 00-0110 EA  Special Gravity, FINE, ASTIM C127 ...ttt ettt ettt ettt ettt st b et e bttt s et et ben e e s eteneas 162.61
Note: Includes absorption test.
01452300-0111 EA Coarse Aggregate Bulk SSD Specific Gravity Test, ASTM C-128 ....241.83
01452300-0112 EA Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128 ....228.30
01452300-0113 EA Aggregate Cleanness Value, ASTM C-128, CA 227 ....228.30
014523 00-0114 EA Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217 .171.22
01452300-0115 EA Fine Aggregate Durability Index, CA 229.. .182.64
01452300-0116 EA  Sodium And Magnesium Soundness, ASTM C88 ... .479.27
01452300-0117 EA Los Angeles Rattler, ASTM C-131, CA 211 .365.28
01452300-0118 EA Los Angeles Rattler, ASTM C-535 .365.28
01452300-0119 EA  Unit Weight Of Aggregates, ASTM C29 .102.74
01452300-0120 EA  Organic Impurities In Sand, ASTM C40........c.ccoviiiiriniiiereeieeseeee e ....102.70
01452300-0121 EA Crushed Particle, ASTM California Test Method ....102.70
01452300-0122 EA Clay Lump And Friable Particles, ASTM C142 ...205.40
01 45 23 00-0123 Permeability Tests (01 45 23 00-0089)
01 45 23 00-0124 In-Place Tests (01 45 23 00-0123)
01452300-0125 EA Double Ring Infiltrometer Test, ASTIM D3385...........cciiiiiiiiiiiiieiet ettt en et en et 1,813.72
01452300-0126 EA  Unconfined Compressive Strength (Pocket Penetrometer) TESt .........coiieiiiiiiiiiiiiiee e 85.58
01 45 23 00-0127 Lab Tests (01 45 23 00-0123)
01452300-0128 EA Falling Head Rigid Wall Consolidometer Technique CAE
01452300-0129 EA Falling Head Permeability Test EPA-9100 E
01452300-0130 EA Constant Head Permeability Test For Granular Soils, ASTM D2432..........c.cuouiiiiiiiniiiiinieiee e es 483.66
01 45 23 00-0131 Masonry/Concrete Block/Tile Testing ors25
01 45 23 00-0132 Masonry Testing (0145 23 00-0131)
01452300-0133 EA 2"x4" Cylinder Mortar Compression Test
01452300-0134 EA 4"x4"x 8" Grout Prisms Compression Test
01452300-0135 EA Masonry Cores Compression Test
01452300-0136 EA Composite Grouted Prism Compression Test
01 45 23 00-0137 Concrete Block Testing (ASTM C140 Or CMA Per Specimen) or 23000131
01452300-0138 EA UpTo8"x8"x 16" Concrete Block Compression Test, ASTM C-140
01452300-0139 EA  Absorption Test, Moisture Content And Unit Weight
01452300-0140 EA First Unit, Moisture Condition By Relative Humidity, ASTM C427 .
01452300-0141 EA Moisture Condition By Relative Humidity, ASTM C427, Additional Unit ............ccoiiiiiiniinieneeeseeeeseeeeseeseeeeeees 239.63
014529 Testing Laboratory Services o1
Note: For application to existing materials/site conditions or additional testing over specifications stated tests.
01 45 29 00-0001 Soil Borings Laboratory Tests (142
See CSl section 02 32 13 00-0000 for soil borings.
014529 00-0002 EA Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratow Test..
014529 00-0003 EA Shrinkage Limit, Soil Borings Laboratory Test ..........cccooiiriiiiniiiiiieieeeeieeeiee .
014529 00-0004 EA Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory Test
014529 00-0005 EA Consolidation, Soil Borings Laboratory Test............ccccceuiiiiiiiiiiiiiiicicciee
014529 00-0006 EA Swell Test, Soil Borings Laboratory Test
014529 00-0007 EA In Place Density, Soil Borings Laboratory Test
014529 00-0008 EA Moisture Content, ASTM D2216, Soil Borings Laboratory Test
014529 00-0009 EA Hydrometer Analysis, Soil Borings Laboratory Test
014529 00-0010 EA  Specific Gravity, ASTM D854, Soil Borings Laboratory Test
014529 00-0011 EA Partial Sieve Analysis, Soil Borings Laboratory Test
014529 00-0012 EA Laboratory Permeability, Soil Borings Laboratory Test
014529 00-0013 EA Sieve Analysis, ASTM D422, Soil Borings Laboratory Test
014529 00-0014 EA Sulfate Soundness, Soil Borings Laboratory Test.............cccccciiiiiiiiiiciciicccis
014529 00-0015 EA Los Angeles Abrasion, Soil Borings Laboratory Test...............
014529 00-0016 EA  Soil Bearing Ratio, ASTM D1883
014529 00-0017 EA Compaction Test Subgrade, Soil Borings Laboratory Test
01452900-0018 EA Compaction Test Base Course, Soil Borings Laboratory Test .
014529 00-0019 EA In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test................... 358.78
01452900-0020 EA Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory Test........ 76.89
copyright 2025 The Gordian Group, Inc. 2025
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A“ NaﬁVidad General Requirements X

Temporary Facilities and Controls
MEDICAL CENTER Quality Control 0145
MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

01 50 Temporary Facilities and Controls,
Note: Tasks in this section shall be used as directed by owner.
01 51 Temporary Utilities .«
015113 Temporary Electricity s
0151 13 00-0001 Temporary Service Switch And/or Building Feeder Switch ors1 1

Note: Includes all connections and removal after use.

01511300-0002 EA Temporary 100 Amperes, NEMA 1 Or 3R, Disconnect Switch With FUSES ..........ccccceiiiiiiiniininns .1,615.41
01511300-0003 EA Temporary 200 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses ...............ccccceiiiiiiiinns 2,510.09
01511300-0004 EA Temporary 400 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses 4,590.53
01511300-0005 EA Temporary 600 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses 7,506.57

01 51 13 00-0006 Temporary 120/208 Volt Main Lug Panelboard Complete With Branch

Fuses (015113

Note: Includes mounting on wall and removal after use.
01511300-0007 EA Temporary 100 Amperes, Panelboard Complete With GFCI Circuit Breaker: 1,660.03
01511300-0008 EA Temporary 200 Amperes, Panelboard Complete With GFCI Circuit Breaker: 2,333.09
01511300-0009 EA Temporary 400 Amperes, Panelboard Complete With GFCI Circuit Breaker: 3,646.30
01511300-0010 EA Temporary 600 Amperes, Panelboard Complete With GFCI Circuit Breakers 5,206.83

0151 13 00-0011 Temporary Conduit And Cable For Temporary Disconnect (Safety)

Switches And Temporary Panelboards o511

Note: Includes all connections, fittings, supports and removal after use.
01511300-0012 LF Temporary SER Cable (Conduit As Required) For Temporary Disconnect Switches And Temporary Panelboards . ...12.18
01511300-0013 LF  Temporary Branch Circuit Conduit And Wiring For Temporary Disconnect Switches And Temporary Panelboards.

....13.35

01 51 26 Temporary Lighting o:s)
01 51 26 00-0001 Temporary Lighting Devices ors12¢

Note: Includes removal after use.
015126 00-0002 EA Temporary Exit Light
015126 00-0003 EA Temporary 10 Light String With Cages
015126 00-0004 EA Temporary High Bay Light

01 52 Construction Facilities v

Note: Tasks in this section shall be used as directed by owner for owner's use.

015213 Field Offices and Sheds o5
01 52 13 00-0001 Field Offices and Office Trailers ors21s

Note: Includes toilet, central HVAC, interior doors and partitions. Excludes furniture, utility connections, or
service. For Loss Damage Waiver or General Liability Insurance when requested use Reimbursable Fees.
Minimum 6 months rental.

015213 00-0002 MO 8'x 24" Mobile Office, With TOIEt............c.cooiiii s 252.05

For Each Delivery And Removal, Two Round Trips, Add 1,546.19

For Each Set-Up (Block And Level), Add 831.92

For Each Anchoring Into Dirt, Add Per Each Anchor 232.53

For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor 324.72

For Knockdown, Add 772.38

For Office Trailer Without Toilet, Deduct -50.41
015213 00-0003 MO  8' x 32' Mobile Office, With TOMEL...........ciiiiiiiiiiiieieiie ettt ettt ettt e e eeen et eeenas 285.65

For Each Delivery And Removal, Two Round Trips, Add 1,646.19

For Each Set-Up (Block And Level), Add 831.92

For Each Anchoring Into Dirt, Add Per Each Anchor 232.53

For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor 324.72

For Knockdown, Add 772.38

For Office Trailer Without Toilet, Deduct -57.13
015213 00-0004 MO 10'x 36" Mobile Office, With TOIMEL...........cocoiiiiiii e 386.47

For Each Delivery And Removal, Two Round Trips, Add 3,092.39

For Each Set-Up (Block And Level), Add 1,306.68

For Each Anchoring Into Dirt, Add Per Each Anchor 232.53

For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor 324.72

For Knockdown, Add 1,155.43

For Office Trailer Without Toilet, Deduct -77.29
015213 00-0005 MO 10'x 40" Mobile Office, With TOIEt...........cocoiiiic e 411.68

For Each Delivery And Removal, Two Round Trips, Add 3,092.39

For Each Set-Up (Block And Level), Add 1,306.68

For Each Anchoring Into Dirt, Add Per Each Anchor 232.53

For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor 324.72

For Knockdown, Add

For Office Trailer Without Toilet, Deduct
015213 00-0006 MO 10'x 44' Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add Per Each Anchor

For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor 324.72
For Knockdown, Add 1,155.43
2025 copyright 2025 The Gordian Group, Inc.

Natividad Medical Center Page 01 - 43



01 General Requirements

0150 Temporary Facilities and Controls
0152 Construction Facilities

/A Natividad

MEDICAL CENTER

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
015213 00-0007 MO 10" x 50" Mobile Office, With TOMEL...........c.coiii et 478.89
For Each Delivery And Removal, Two Round Trips, Add 3,092.39
For Each Set-Up (Block And Level), Add 1,306.68
For Each Anchoring Into Dirt, Add Per Each Anchor 232.53
For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor 324.72
For Knockdown, Add 1,155.43
015213 00-0008 MO 12'x 32' Mobile Office, With TOIEt..........cooiiiiiiii e 389.04
For Each Anchoring Into Dirt, Add Per Each Anchor 232.53
For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor 324.72
For Knockdown, Add 1,156.43
For Each Delivery And Removal, Two Round Trips, Add 758.12
For Each Set-Up (Block And Level), Add 587.88
015213 00-0009 MO 12" x 44" Mobile Office, With TOIEt ..o 520.13
For Each Delivery And Removal, Two Round Trips, Add 3,092.39
For Each Set-Up (Block And Level), Add 1,306.68
For Each Anchoring Into Dirt, Add Per Each Anchor 232.53
For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor 324.72
For Knockdown, Add 1,155.43
015213 00-0010 MO 12" x 50" Mobile Office, With TOIlet...........ooiii s 619.20
For Each Delivery And Removal, Two Round Trips, Add 3,092.39
For Each Set-Up (Block And Level), Add 1,306.68
For Each Anchoring Into Dirt, Add Per Each Anchor 232.53
For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor 324.72
For Knockdown, Add 1,155.43
015213 00-0011 MO 12'x 60" Mobile Office, With TOIlet...........ocoiii s 856.12
For Each Delivery And Removal, Two Round Trips, Add 3,092.39
For Each Set-Up (Block And Level), Add 1,306.68
For Each Anchoring Into Dirt, Add Per Each Anchor 232.53
For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor 324.72
For Knockdown, Add 1,155.43
015213 00-0012 MO 24' x 60" Modular Office, WIth TOMEL.........c.eiiiririeiiiiiete ettt ettt ettt e e eneneee 1,344.25
For Each Delivery And Removal, Two Round Trips, Add 4,638.58
For Each Set-Up (Block And Level), Add 2,331.18
For Each Anchoring Into Dirt, Add Per Each Anchor 232.53
For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor 324.72
For Knockdown, Add 2,317.15
015213 00-0013 MO 24' x 72' Modular Office, WIth TOMEL.........c.eiriirieiiiiiete ettt ettt ettt e e eneneee 1,613.09
For Each Delivery And Removal, Two Round Trips, Add 4,638.58
For Each Set-Up (Block And Level), Add 2,331.18
For Each Anchoring Into Dirt, Add Per Each Anchor 232.53
For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor 324.72
For Knockdown, Add 2,317.15
015213 00-0014 MO 30' x 30" Modular Office, With TOMEL...........ciiiiiii et 843.31
For Each Delivery And Removal, Two Round Trips, Add 4,638.58
For Each Set-Up (Block And Level), Add 2,331.18
For Each Anchoring Into Dirt, Add Per Each Anchor 232.53
For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor 324.72
For Knockdown, Add 2,317.15
0152 13 00-0015 Storage Containers o519
015213 00-0016 MO  8'X 8" X 10" STOrage COMEAINET ........cuiiuiiieiitiieie ettt ettt ettt h et e et et e et ettt e e st et e e e st et et et ebeenenneneane 140.03
For Each Delivery And Removal, Two Round Trips, Add 116.51
For >12 Months, Deduct -31.51
015213 00-0017 MO  8'X 8' X 20" STOrage CONMEAINET ........c.oiuiiiiiitiiii ettt ettt b et e bbbt e ettt e ettt eea e eae e 146.40
For Each Delivery And Removal, Two Round Trips, Add 128.16
For >12 Months, Deduct -32.94
015213 00-0018 MO  8'X 8' X 40" StOrage CONLAINET ........c.ouiiiiiiiiiiiitciee ettt 173.13
For Each Delivery And Removal, Two Round Trips, Add 258.11
For >12 Months, Deduct -38.95
015219 Sanitary Facilities o5y
01 52 19 00-0001 Portable Toilets o152
Note: Includes servicing once per week (unless task states otherwise).
015219 00-0002 WK Portable ChemiCal TOMEL ... 70.86
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Each Delivery And Set-up, Add 47.65
015219 00-00038 MO Portable Chemical TOIEL.............c.cii e 212.57
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Each Delivery And Set-up, Add 47.65
015219 00-0004 WK Americans With Disabilities Act Compliant Portable Chemical Toilet ............cociiiiiiiiii s 84.51
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Each Delivery And Set-up, Add 47.65
015219 00-0005 MO Americans With Disabilities Act Compliant Portable Chemical TOIlEt ............couiiiiiiiiiireeeeee e 248.00
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Each Delivery And Set-up, Add
0152 1900-0006 WK Two Station Portable Handwash
For Each Delivery And Set-up, Add
015219 00-0007 MO Two Station Portable Handwash
For Each Delivery And Set-up, Add
015219 00-0008 MO 6 Station, Portable Toilets, Multi Trailer.
Note: Includes women's room (3 toilets,
servicing.
For Each Delivery, Set-up And Removal, Two Round Trips, Add 1,222.79
015219 00-0009 WK Service 6 Station Trailer Restrooms, 3 Times Per Week..............cccoiiiiiiiiiiiiicceccc s 2,105.24
For One Additional Service Per Week, Add 701.74
Note: For one less service per week, UOM to be negative one (-1)
copyright 2025 The Gordian Group, Inc. 2025
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A“ Nahwdad General Requirements 01
& MEDICAL CENTER Temporary Facilities and Controls 01 50
Temporary Construction 0153
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 53 Temporary Construction s
015316 Temporary Decking orss
0153 16 00-0001 Temporary Walkways And Railings orss 1
Note: Includes removal after use.
015316 00-0002 SF  Temporary Wood Walkway, 3/4" Plywood ON 2 X 6 SHNGETS .........ccueiruirieiiieiteeeieste sttt ss et en e 8.50
0153 16 00-0003 LF  Temporary Wooden Guardrail, 42" High, Posts, Handrail, And Intermediate Rail ..............ccccccceet 38.44
0153 16 00-0004 LF  Temporary Wood Guardrail Base, 12" X 12" TIMber BEam .........ccuoiiiiiiiiiiieeee e 15.79
0153 16 00-0005 RSR Temporary Wood Stairs, Tread And Riser On 2" X 12" StrNGErS.........c.ccuiiiiiiiiiiiiiiiisieieie ettt 28.86
0153 23 Temporary Ramps o1
01 53 23 00-0001 Temporary Plywood For Wheel Barrow Access o152
Note: Includes removal after use.
0153 2300-0002 SF Temporary Plywood FOr Wheel BArrOW ACCESS.........eeuuiiuiiriiieteateeiie st eeeeseeste et e sae ettt e sse e e se e e sbe e e esseeseenseaseenseaneenneanes 1.81 0.58

01 54 Construction Aids
01 54 09 Personnel Protection Equipment sy

01 54 09 00-0001

01 54 09 00-0002

Personnel Protection Equipment o1 s+

Note: Personnel Protection Equipment (PPE) for workers safety is considered as part of the Contractor's and

Workers responisbility. Includes, but are not limited to; protective work gloves, hearing protection, protective

clothing, reflective vests, safety glasses or face shields, dust masks, hard hats, appropriate foot protection (slip

resistant, puncture-resistant soles, safety-toed), safety harnesses with lifeline, etc. Review JOC Note and
specifications for requirements.

NTE Personnel Protection EQUIPIMENT ..........oiiiiiiiiiiie ettt st e et e et e e e e et e et et e e st e nteaseenneaneenneanne 0.00
Note: For specification publishing. Review specifications for requirements.

0154 23 Temporary Scaffolding and Platforms e: s,

01 54 23 00-0001
01 54 23 00-0002

01 54 23 00-0003

01 54 23 00-0004

01 54 23 00-0005

01 54 23 00-0006

01 54 23 00-0007
01 54 23 00-0008
01 54 23 00-0009
0154 23 00-0010
0154 23 00-0011
01 54 23 00-0012

01 54 23 00-0013

0154 23 00-0014
0154 23 00-0015
01 54 23 00-0016
01 54 23 00-0017
0154 23 00-0018

01 54 23 00-0019

01 54 23 00-0020

01 54 23 00-0021

2025

SCfoO'ding (0154 23)

Note: Additional scaffolding rental for work above the normal working height.

Scaffolding Rental - Rental Only(m 54 23 00-0001)

Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54
23 00-0006 for scaffolding erection and dismantling.

CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide Sections (CCF / Month) 44.13
For Up To 25, Add 17.65
For >25 To 50, Add 11.03
For >50 To 150, Add 4.41

CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month) 49.62
For Up To 25, Add 19.85
For >25 To 50, Add 12.41
For >50 To 150, Add 4.96

CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide Sections (CCF / Month) 66.19
For Up To 25, Add 26.48
For >25 To 50, Add 16.55
For >50 To 150, Add 6.62

Scaﬁblding Erection And Dismantling - Labor On'y(msneou-oum)
Note: Includes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the
volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental.
CCF Up To 20" Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ...
CCF >20' To 40' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ..
CCF >40'To 60' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ..

....52.11
....68.34
....91.20

CCF >60' To 80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories .. ..100.32

CCF >80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories... ..115.52

CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling Set Up On Stairs, Per CCF Of Scaffolding And
AACCESSOTIES ...ttt bbb e bbb h e R b d b SRR RS R R R R e R Rt r e e 72.97

Heavy-Duty Masonry Scaffolding Rental - Rental Only (o1 423000001
Note: Monthly rental of actual scaffolding volume rented. For projects over 2 stories. Scaffolding is complete with
bracing, 2" thick x 12" wide scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard
accessories, base leveling devices, mud sills, climbing ladders and landings, brackets, clamps, flat plate,
connectors and building ties, etc. See CSI section 01 54 23 00-0019 for erection.
CCF Heavy-Duty Masonry Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month) ...
CCF Heavy-Duty Masonry Scaffolding With Bracing Accessories - Area Based On 2' Wide Sections (CCF / Month) ...
LF  Aluminum Joists (LF / MONtN) .....cc.oiiiiiiiii e
LF  Aluminum Stringers (LF / Month) .......cc.ooiiiiiiieeeee e
EA  Screw Jack With U-Plate For Stringers (EA / Month)

....70.43
..129.12
....11.45
....16.42
....20.69

Heavy-Duty Masonry Scaffolding Erection And Dismantling - Labor Only 1 s
23 00-0001)

Note: Includes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the
volume of scaffolding erected. See CSI section 01 54 23 00-0013 for scaffolding rental.

CCF Up To 20' Height Heavy-Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding

AN ACCESSOMES. ...ttt s s e e s e e s e e e e e s e e e s e 97.28
CCF >20' To 40' Height Heavy-Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of
SCaffoldiNg ANG ACCESSOTIES. ...ttt ettt ettt ettt ettt e ettt a e st ea e e es e st e s et ea et et be et et e ee et e e ebeete e eseanens 121.60
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CSI_UOM DESCRIPTION UNIT COST UNIT COST
0154 23 00-0022 CCF >40'To 60' Height Heavy-Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And
AACCESSOTIES. ...ttt bbb bbb b h R bR E SRR R e e R et 145.92
0154 2300-0023 CCF >60'To 80' Height Heavy-Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And
AACCESSOMIES. ...ttt e e e e e e e d e s e R 158.08
0154 23 00-0024 CCF >80'Height Heavy-Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And
AACCESSOMIES. ...ttt a e s e e s e a e d e e R 176.32
01 54 23 00-0025 Scaffolding Accessories (01 54 23 00-0001)
See CSl section 01 54 23 00-0019 for erection.
015423 00-0026 CSF Netting for Exterior Building SCaffolding...........c.ciiiiiiiiiiii ettt 43.63
Note: Includes removal after use.
01 54 23 00-0027 Rolling Scaffolding 15«29
Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of
scaffold.
0154 2300-0028 DAY >14'To 20", Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..
0154 2300-0029 WK >14'To 20", Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..
0154 2300-0030 MO >14'To 20, Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..
0154 2300-0031 DAY >20'To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..
0154 2300-0032 WK >20'To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..
0154 2300-0033 MO >20'To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section)
0154 2300-0034 EA >14'To 20', Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold
0154 2300-0035 EA >20'To 40", Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold
01 54 23 00-0036 Shoring Posts (015423
0154 23 00-0037 DAY 6'-6" To 11' Extension, 5,000 Lb. Capacity, Steel Shoring Post
0154 23 00-0038 WK 6'-6"To 11' Extension, 5,000 Lb. Capacity, Steel Shoring Post
0154 2300-0039 MO 6'-6" To 11' Extension, 5,000 Lb. Capacity, Steel Shoring Post
0154 2300-0040 EA Initial Erection And Final Dismantling For Each Shoring Post
For >20 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
01 54 23 00-0041 Temporary Lumber, Single Use o529
Note: Includes removal after use.
0154 2300-0042 SF 5/16" CD Grade Plywood, Temporary Lumber....
0154 2300-0043 SF 1/2" CD Grade Plywood, Temporary Lumber.
0154 2300-0044 SF 5/8" CD Grade Plywood, Temporary Lumber.
0154 23 00-0045 SF 3/4" CD Grade Plywood, Temporary Lumber
0154 2300-0046 SF 1" CD Grade Plywood, Temporary Lumber .......
0154 2300-0047 LF 2"x4" Temporary Lumber
0154 2300-0048 LF 2"x6" Temporary Lumber
0154 2300-0049 LF 2"x8" Temporary Lumber
015423 00-0050 LF 2"x 10" Temporary Lumber
015423 00-0051 LF 2"x 12" Temporary Lumber
0154 2300-0052 LF 3"x8"Temporary Lumber
015423 00-0053 LF 3"x 10" Temporary Lumber
0154 2300-00564 LF  3"x 12" Temporary Lumber
0154 2300-0055 LF  4"x4" Temporary Lumber
0154 2300-0056 LF  4"x6" Temporary Lumber
0154 23 00-0057 LF 6"x6" Temporary Lumber
0154 23 00-0058 LF 6"x 8" Temporary Lumber
015423 00-0059 LF 12"x 12" Temporary Lumber
01 54 23 00-0060 Temporary Precast Concrete Blocks 15423
Note: Includes removal after use.
0154 2300-0061 EA 2'x2'x2' Temporary Precast Concrete (Ecology) Block
Note: Includes removal after use.
0154 2300-0062 EA 2'x2'x4' Temporary Precast Concrete (Ecology) Block
Note: Includes removal after use.
0154 2300-0063 EA 2'x2'x8 Temporary Precast Concrete (ECOIOGY) BIOCK ........c.ciiiiiuiiiiriiinieieiieeeeeie sttt 211.71
Note: Includes removal after use.
01 54 26 Temporary Swing Staging ers
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety equipment for
personnel and anchoring to existing roof anchors. Excludes installing roof anchors.
01 54 26 00-0001 SWIng Stage (0154 26)
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, and all necessary safety
equipment for personnel. Excludes installing roof anchors.
0154 26 00-0002 MO 7' Swing Stage, Electric Operated .3,095.78
015426 00-0003 MO 10' Swing Stage, Electric Operated ... .3,250.57
0154 26 00-0004 MO 14' Swing Stage, Electric Operated ... ....3,405.36
015426 00-0005 MO 20' Swing Stage, Electric Operated ... ....3,560.15
015426 00-0006 MO 24' Swing Stage, Electric Operated .3,714.94
0154 26 00-0007 MO 30' Swing Stage, Electric Operated ... ....3,869.73
0154 26 00-0008 MO 42' Swing Stage, Electric Operated .4,024.52
0154 26 00-0009 MO 12' Swing Stage, Manually Operated .892.71
015426 00-0010 MO 24' Swing Stage, Manually Operated .1,115.89
copyright 2025 The Gordian Group, Inc. 2025
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MINOR TOTAL DIRECT DEMOLITION
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015426 00-0011 EA  Swing Stage Platform From Hooks, Erection And Dismantling .4,919.49

Note: Includes both initial erection and final dismantling of platform. Excludes anchors or temporary roof mounted
outrigger system.
015426 00-0012 EA Swing Stage Platform And Temporary Roof Mounted Outrigger System Erection And Dismantling ...........ccccoceeevneennne 6,836.47
Note: Includes both initial erection and final dismantling of temporary roof mounted outrigger system.
015426 00-0013 EA Move Swing Stage Platform From Hooks To Different Location At Same Roof 2,586.78
015426 00-0014 EA Move Swing Stage Platform and Temporary Roof Mounted Outrigger System To Different Location At Same Roof...... 3,603.01

01 55 Vehicular Access and Parking s
01 5523 Temporary Roads 55
01 55 23 00-0001 Temporary Stabilized Construction Entrance orss2

Note: As per Caltrans detail.
01552300-0002 SF 3"To4"Rock Temporary Stabilized Construction Entrance Assembly ......... ...3.35
Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with
rock, and compaction.
01552300-0003 SF >4"To 6" Rock Temporary Stabilized Construction Entrance Assembly......... .4.37
Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with
rock, and compaction.

01 55 23 00-0004 Rumble Trench Plate o525

015523 00-0006 MO 8'x 10" Steel Rumble Trench Plate Rental

015523 00-0006 EA Placement And Removal Of Rumble Plate
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 1
00-0000 for mobilization tasks.

01552300-0007 EA Relocate And Adjust Location Of RUMDIE PIAte..............ccoiiiiiiiiiiiiiiciii e 25.44
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

01 55 23 00-0008 Temporary Road Ramps (Godwin) o1 ss 29

Note: Excludes asphalt and gravel.

01552300-0009 EA 4" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin)... 228.91
01552300-0010 EA 6" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) 343.37
01552300-0011 EA 8" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin).......... e . 457.82
01552300-0012 EA 12" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (GOAWIN)...........cceruiriiirierienirisieieesiesieesie e 19,827.33 572.28
01552300-0013 EA 24" Pipeline, 15' Passable Vehicle Width, Temporary Road Ramp (GOAWIin).........cccceouiriiiiiiiinieiieeese e 29,096.29 686.73
01 55 26 Traffic Control orss
01 55 26 00-0001 Temporary Pedestrian Traffic Control orssz
015526 00-0002 CLF 1" 4 Mil Polyethylene Printed Barricade Tape, FIUOreSCent Orange ..........cocoveirueieiiienieiieeieeeie ettt 11.21
015526 00-0003 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, FIUOreSCent Orange ..........cocoveirueieirienieieieeieieie et 14.71
015526 00-0004 CLF 3/4", 4 Mil Polyethylene Printed Barricade Tape, FIUOreSCENt YEIIOW ..........cceriiiruirieiriiiieieiesieeeie e 8.70
015526 00-0005 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow ..
015526 00-0006 CLF 3", 4 Mil Polyethylene Printed Barricade Tape, Non-Fluorescent
015526 00-0007 CLF 6", 4 Mil Polyethylene Printed Barricade Tape, Non-Fluorescent
015526 00-0008 CLF 1" Exterior Vinyl Tape (Warning Tape)
015526 00-0009 CLF 2" Exterior Vinyl Tape (Warning Tape)
015526 00-0010 CLF 3" Exterior Vinyl Tape (Warning Tape)
015526 00-0011 CLF 4" Exterior Vinyl Tape (Warning Tape)
01 55 26 00-0012 Temporary Removable Preformed Traffic Black Line Mask orss 2
Note: Includes installation and removal after use.
015526 00-0013 LF 6" Removable Traffic Black Line Mask
015526 00-0014 LF 8" Removable Traffic Black Line Mask
01 55 26 00-0015 Temporary Preformed Traffic Line Tape (1 ssz
Note: Includes installation and removal after use.
015526 00-0016 LF 4" Reflective Removable Traffic Line Tape....
015526 00-0017 LF 6" Reflective Removable Traffic Line Tape.
015526 00-0018 LF 8" Reflective Removable Traffic Line Tape....
01 55 26 00-0019 Temporary Painted Traffic Lines o1 ss2
Note: Includes installation and removal after use.
015526 00-0020 LF 4" Temporary Painted Traffic Lines
Note: Includes removal after use
For Not Removed, Deduct
015526 00-0021 LF 6" Temporary Painted Traffic Lines
Note: Includes removal after use
For Not Removed, Deduct
015526 00-0022 LF 8" Temporary Painted Traffic Lines
Note: Includes removal after use
For Not Removed, Deduct
015526 00-0023 EA 2" High x 2" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad..
015526 00-0024 EA 2" High x 4" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad..
01 55 26 00-0025 Linear Delineation System, Temporary Or Permanent (1 ss 2
Note: High visibility reflective sheeting strips. Scotchlite as manufactured by 3M.
2025 copyright 2025 The Gordian Group, Inc.
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015526 00-0026 LF 4" Linear Delineation System....
015526 00-0027 LF 6" Linear Delineation System....

01 55 26 00-0028 Temporary Traffic Protection orss2
01 55 26 00-0029 Temporary Portable Traffic Control Device Usage o ss 2 00029

Note: Excludes placing and removing devices. See CSI| section 01 55 26 00-0140 for delivery, placing and

removal.
015526 00-0030 DAY 28" Cone With Reflective Collar
015526 00-0031 WK 28" Cone With Reflective Collar
015526 00-0032 MO 28" Cone With Reflective Collar
015526 00-0033 DAY Vertical Panel
015526 00-0034 WK Vertical Panel
015526 00-0035 MO Vertical Panel
015526 00-0036 DAY Channelizer Drum....
015526 00-0037 WK Channelizer Drum....
015526 00-0038 MO Channelizer Drum....
015526 00-0039 DAY Stackable Channelizer Panel
015526 00-0040 WK Stackable Channelizer Panel
015526 00-0041 MO Stackable Channelizer Panel
015526 00-0042 DAY Type | Barricade, Up To 3' Wide With Reflective Rail Each Side
015526 00-0043 WK Type | Barricade, Up To 3' Wide With Reflective Rail Each Side
015526 00-0044 MO Type | Barricade, Up To 3' Wide With Reflective Rail Each Side
015526 00-0045 DAY Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side
015526 00-0046 WK Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side
015526 00-0047 MO Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side
015526 00-0048 DAY Type lll Barricade, Up To 5' Wide With Three Reflective Rails
015526 00-0049 WK Type lll Barricade, Up To 5' Wide With Three Reflective Rails
015526 00-0050 MO Type lll Barricade, Up To 5' Wide With Three Reflective Rails
015526 00-0051 DAY Type lll Barricade, >5' To 10' Wide With Three Reflective Rails
015526 00-0052 WK Type lll Barricade, >5' To 10' Wide With Three Reflective Rails
015526 00-0053 MO Type lll Barricade, >5' To 10' Wide With Three Reflective Rails
015526 00-0054 DAY Up To 10' Wide A Frame Barricade
015526 00-0055 WK Up To 10" Wide A Frame Barricade
015526 00-0056 MO Up To 10" Wide A Frame Barricade
015526 00-0057 DAY Type A Or C Flasher
015526 00-0058 WK Type A Or C Flasher
015526 00-0059 MO Type A Or C Flasher .
015526 00-0060 DAY Type B Flasher (High INtensity) .........ccooiiiiiiiiiiiiiiiieeeeceeeeee
015526 00-0061 WK Type B Flasher (High Intensity) .
015526 00-0062 MO Type B Flasher (High Intensity) ...........cccoooiiiiiiiiiiiiiiiccce

01 55 26 00-0063 Temporary Traffic Barriers Usage orss 26 000029
Note: Excludes placing and removing devices. See CSI| section 01 55 26 00-0140 for delivery, placing and
removal.

015526 00-0064 DAY 6'Long Portable Parking Curbs ...
015526 00-0065 WK 6'Long Portable Parking Curbs
015526 00-0066 MO 6'Long Portable Parking Curbs
015526 00-0067 DAY 6'Long Portable Speed Bumps
015526 00-0068 WK 6'Long Portable Speed Bumps
015526 00-0069 MO 6'Long Portable Speed Bumps
015526 00-0070 DAY 8' To 12.5' Concrete Traffic Barrier
015526 00-0071 WK 8' To 12.5' Concrete Traffic Barrier
015526 00-0072 MO 8'To 12.5' Concrete Traffic Barrier
015526 00-0073 DAY >12.5'To 20' Concrete Traffic Barrier
015526 00-0074 WK >12.5'To 20' Concrete Traffic Barrier
015526 00-0075 MO >12.5'To 20' Concrete Traffic Barrier
015526 00-0076 DAY 6'x 32" Tall Plastic Water Barrier
015526 00-0077 WK 6'x 32" Tall Plastic Water Barrier
015526 00-0078 MO 6'x 32" Tall Plastic Water Barrier
015526 00-0079 DAY 6'x 46" Tall Plastic Water Barrier .............ccccooooviiiiniiiiciie
015526 00-0080 WK 6'x46" Tall Plastic Water Barrier
015526 00-0081 MO 6'x46" Tall Plastic Water Barrier
015526 00-0082 DAY Sand Filled Crash Attenuator Barrels.
015526 00-0083 WK Sand Filled Crash Attenuator Barrels
015526 00-0084 MO Sand Filled Crash Attenuator Barrels

01 55 26 00-0085 Temporary Portable Signs And Message Displays Usage (1 ss 2 w0029

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0140 for delivery, placing and

removal.
015526 00-0086 DAY Mesh Or Vinyl Roll-up Sign With Stand ..............cccoiiiiiiiiiiiiic,
015526 00-0087 WK Mesh Or Vinyl Roll-up Sign With Stand
015526 00-0088 MO Mesh Or Vinyl Roll-up Sign With Stand
015526 00-0089 DAY 18" x 18" Aluminum Construction Sign, With Portable Stand
015526 00-0090 WK 18" x 18" Aluminum Construction Sign, With Portable Stand
015526 00-0091 MO 18" x 18" Aluminum Construction Sign, With Portable Stand
015526 00-0092 DAY 30" x 24" Aluminum Construction Sign, With Portable Stand
015526 00-0093 WK 30" x 24" Aluminum Construction Sign, With Portable Stand
015526 00-0094 MO 30" x 24" Aluminum Construction Sign, With Portable Stand
015526 00-0095 DAY 30" x 30" Aluminum Construction Sign, With Portable Stand
015526 00-0096 WK 30" x 30" Aluminum Construction Sign, With Portable Stand
015526 00-0097 MO 30" x 30" Aluminum Construction Sign, With Portable Stand
015526 00-0098 DAY 48" x 18" Aluminum Construction Sign, With Portable Stand

copyright 2025 The Gordian Group, Inc. 2025
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MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

01 55 26 00-0099
01 55 26 00-0100
0155 26 00-0101
0155 26 00-0102
01 55 26 00-0103
01 55 26 00-0104
01 55 26 00-0105
01 55 26 00-0106
0155 26 00-0107
0155 26 00-0108
0155 26 00-0109
015526 00-0110
015526 00-0111
015526 00-0112
015526 00-0113
0155 26 00-0114
015526 00-0115
015526 00-0116
015526 00-0117
015526 00-0118
015526 00-0119
0155 26 00-0120
0155 26 00-0121
0155 26 00-0122
015526 00-0123
01 55 26 00-0124
0155 26 00-0125
01 55 26 00-0126
0155 26 00-0127
0155 26 00-0128
0155 26 00-0129
0155 26 00-0130
01 55 26 00-0131
0155 26 00-0132
0155 26 00-0133
0155 26 00-0134
0155 26 00-0135
0155 26 00-0136
0155 26 00-0137

0155 26 00-0138

01 55 26 00-0139

01 55 26 00-0140

0155 26 00-0141
0155 26 00-0142
015526 00-0143
0155 26 00-0144
01 55 26 00-0145
01 55 26 00-0146
0155 26 00-0147
0155 26 00-0148
0155 26 00-0149
0155 26 00-0150
0155 26 00-0151

01 55 26 00-0152

0155 26 00-0153

01 55 26 00-0154

2025

WK 48" x 18" Aluminum Construction Sign, With Portable Stand
MO 48" x 18" Aluminum Construction Sign, With Portable Stand
DAY 48" x 24" Aluminum Construction Sign, With Portable Stand
WK 48" x 24" Aluminum Construction Sign, With Portable Stand
MO 48" x 24" Aluminum Construction Sign, With Portable Stand
DAY 48" x 30" Aluminum Construction Sign, With Portable Stand
WK 48" x 30" Aluminum Construction Sign, With Portable Stand
MO 48" x 30" Aluminum Construction Sign, With Portable Stand
DAY 48" x 36" Aluminum Construction Sign, With Portable Stand
WK 48" x 36" Aluminum Construction Sign, With Portable Stand
MO 48" x 36" Aluminum Construction Sign, With Portable Stand
DAY 48" x 48" Aluminum Construction Sign, With Portable Stand
WK 48" x 48" Aluminum Construction Sign, With Portable Stand
MO 48" x 48" Aluminum Construction Sign, With Portable Stand
DAY 60" x 24" Aluminum Construction Sign, With Portable Stand
WK 60" x 24" Aluminum Construction Sign, With Portable Stand
MO 60" x 24" Aluminum Construction Sign, With Portable Stand
DAY 60" x 30" Aluminum Construction Sign, With Portable Stand
WK 60" x 30" Aluminum Construction Sign, With Portable Stand
MO 60" x 30" Aluminum Construction Sign, With Portable Stand...........
DAY 60" x 36" Aluminum Construction Sign, With Portable Stand
WK 60" x 36" Aluminum Construction Sign, With Portable Stand
MO 60" x 36" Aluminum Construction Sign, With Portable Stand
DAY  Aluminum Sign And Post
WK Aluminum Sign And Post
MO  Aluminum Sign And Post
DAY 4'x 8' Construction Identification Sign, No. 2 Or 3
WK 4'x 8" Construction Identification Sign, No. 2 Or 3...
MO 4'x 8' Construction Identification Sign, No. 2 Or 3...
DAY 12'x 6' Interstate Construction Identification Sign, No. 1
WK 12'x 6' Interstate Construction Identification Sign, No. 1
MO 12'x 6' Interstate Construction Identification Sign, No. 1
DAY Trailer Mounted Flashing Arrow Board
WK Trailer Mounted Flashing Arrow Board
MO Trailer Mounted Flashing Arrow Board
DAY Trailer Mounted Portable Variable Message Sign (PVMS)
WK Trailer Mounted Portable Variable Message Sign (PVMS)
MO Trailer Mounted Portable Variable Message Sign (PVMS)

. . ..1,603.52
DAY Two Head, Trailer Mounted Traffic Signal System (Set Of Two) .1,457.96

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.

WK Two Head, Trailer Mounted Traffic Signal System (Set Of Two) 4,373.88
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.

MO Two Head, Trailer Mounted Traffic Signal System (Set Of Two) 13,121.64
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.

Place And Remove Temporary Traffic Protection Using Truck o ss 20002
Note: Includes delivery and return up to 15 miles. See CSl section 01 74 19 00-0039 for delivery >15 miles.

EA  Placement And Removal Of Up To 250 CONES USING TTUCK ....c.eeutruiieiiriiiieiieiesieieiesie ettt sse e et e e aseseneanans 4.01
EA  Placement And Removal Of >250 CONES USING TIUCK ........ccutitiriiiiriiieittete ettt ettt sttt sttt se e eseeneanee 3.50
EA  Placement And Removal Of Up To 250 Panels/Channelizers Using Truck 6.61
EA  Placement And Removal Of >250 Panels/Channelizers Using Truck .5.51
EA Placement And Removal Of Up To 250 Barricades Using Truck ..10.01
EA  Placement And Removal Of >250 Barricades USING TIUCK .........cuiuiriiiiiiieiiiirieieiesee ettt neeeene 8.01
EA  Placement And Removal Of Curbs/Speed Bumps Using Truck 10.01
EA  Placement And Removal Of Portable Sign And Stand Using Truck ..6.01
EA  Placement And Removal Of Aluminum Sign And Post Using Truck 25.03
EA  Placement And Removal Of Trailer Mounted Boards And Signals Using Truck 75.09
EA  Placement And Removal Of Up To 12.5' Concrete Traffic Barrier ..101.78

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

For 1 Barrier, Add 254.45
For 2 Barriers, Add 91.60
For 3 Barriers, Add 30.53
EA  Placement And Removal Of >12.5' Concrete Traffic Barrier.............c.ccoiiiiiiiiiic e 152.67

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

For 1 Barrier, Add 381.68
For 2 Barriers, Add 137.40
For 3 Barriers, Add 45.80
EA  Placement And Removal Of Plastic Water Barrier . ....58.36
Note: Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rental
tasks, 01 71 13 00-0000 for mobilization tasks.
For 1 Barrier, Add 127.23
For 2 Barriers, Add 45.80
For 3 Barriers, Add 15.27
EA  Placement And Removal Of Crash Attenuator Barrels ..............cccooiiiiiiiiiiiiii s 76.33
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
For 1 Barrier, Add 190.83
For 2 Barriers, Add 68.70
For 3 Barriers, Add 22.90
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01 55 26 00-0155 Place And Remove Temporary Traffic Protection From Roadside (Daily) orss

26 00-0028)

015526 00-0156 EA Placement And Removal Of Up To 250 Cones By Hand From Roadside
015526 00-0157 EA  Placement And Removal Of >250 Cones By Hand From Roadside
015526 00-0158 EA  Placement And Removal Of Up To 250 Panels/Channelizers By Hand From Roadside ..
015526 00-0159 EA  Placement And Removal Of >250 Panels/Channelizers By Hand From Roadside
015526 00-0160 EA Placement And Removal Of Up To 250 Barricades By Hand From Roadside.............
015526 00-0161 EA Placement And Removal Of >250 Barricades By Hand From Roadside
015526 00-0162 EA Placement And Removal Of Portable Sign And Stand From Roadside ..
015526 00-0163 EA Placement And Removal Of Trailer Mounted Boards And Signals From Roadside .
015526 00-0164 EA Roadside Relocation Of Concrete Traffic Barrier e 50.89

Note: Excludes flatbed truck. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for

rental tasks, 01 71 13 00-0000 for mobilization.

01 55 26 00-0165 Place And Remove Temporary Signs For Detours orss 2 00029
01 55 26 00-0166 Temporary Reflectorized Signs For Detours 1 ss 2000165

Note: Excludes posts.

01 55 26 00-0167 Temporary Aluminum Engineer Grade Stop Signs For Detours o1 ss 2s o166

015526 00-0168 EA Temporary 18" x 18" Aluminum Engineer Grade Stop Sign For Detours 94.11
For Hi-Intensity Grade, Add 9.53
For Diamond Grade, Add 18.10
015526 00-0169 EA Temporary 18" x 24" Aluminum Engineer Grade Stop Sign FOr DeTOUrS...........ciiiiiuiriiiiirieieisieeee e 107.34
For Hi-Intensity Grade, Add 12.46
For Diamond Grade, Add 23.67
015526 00-0170 EA Temporary 24" x 24" Aluminum Engineer Grade Stop Sign FOor DEtOUrS...........cciiiiiiiiiiiiiieee e 115.70
For Hi-Intensity Grade, Add 19.03
For Diamond Grade, Add 30.17
015526 00-0171 EA  Temporary 30" x 30" Aluminum Engineer Grade Stop Sign FOr DEtOUrS...........ccuiiiiiiiiiiiiiececeee e 132.20
For Hi-Intensity Grade, Add 7.13
For Diamond Grade, Add 38.64
015526 00-0172 EA Temporary 36" x 36" Aluminum Engineer Grade Stop Sign For Detours...............ccceiiiiiciiiiiicccccccece 171.48
For Hi-Intensity Grade, Add 20.96
For Diamond Grade, Add 65.73

01 55 26 00-0173 Other Temporary Reflectorized Traffic Signs For Detours o ss 26 000166

Note: Other traffic signs includes reserve, handicap, visitor, no parking, property, speed limit, tow away, ADA,
parking time limit, parking exclusive area, school, traffic/caution, etc. Excludes posts.

01 55 26 00-0174 Temporary Aluminum Engineer Grade Traffic Signs For Detours 1 ss 200173

015526 00-0175 EA Temporary 6" x 12" Aluminum Engineer Grade Traffic Sign For Detours........... 63.30
For Hi-Intensity Grade, Add 2.36
015526 00-0176 EA  Temporary 6" x 18" Aluminum Engineer Grade Traffic Sign For Detours........... 67.23
For Hi-Intensity Grade, Add 3.54
015526 00-0177 EA Temporary 9" x 12" Aluminum Engineer Grade Traffic Sign For Detours........... 67.23
For Hi-Intensity Grade, Add 3.54
015526 00-0178 EA Temporary 9" x 15" Aluminum Engineer Grade Traffic Sign For Detours........... 70.18
For Hi-Intensity Grade, Add 4.43
015526 00-0179 EA  Temporary 9" x 18" Aluminum Engineer Grade Traffic Sign For Detours.......... 73.13
For Hi-Intensity Grade, Add 5.31
015526 00-0180 EA  Temporary 9" x 24" Aluminum Engineer Grade Traffic Sign For Detours.......... 82.49
For Hi-Intensity Grade, Add 7.08
015526 00-0181 EA  Temporary 9" x 48" Aluminum Engineer Grade Traffic Sign FOr Detours .............cccoiiiiiiiiniiiiiiiciieeeeeeeee e 106.09
For Hi-Intensity Grade, Add 14.16
015526 00-0182 EA Temporary 12" x 12" Aluminum Engineer Grade Traffic Sign For Detours 71.16
For Hi-Intensity Grade, Add 4.72
015526 00-0183 EA Temporary 12" x 18" Aluminum Engineer Grade Traffic Sign For Detours 82.49
For Hi-Intensity Grade, Add 7.08
015526 00-0184 EA Temporary 12" x 24" Aluminum Engineer Grade Traffic Sign For Detours 90.35
For Hi-Intensity Grade, Add 9.44
015526 00-0185 EA Temporary 12" x 30" Aluminum Engineer Grade Traffic Sign For Detours 98.22
For Hi-Intensity Grade, Add 11.80
015526 00-0186 EA Temporary 12" x 36" Aluminum Engineer Grade Traffic Sign FOr DEtOUrS ............cciiiiiiiiiiieieeeeeee e 106.09
For Hi-Intensity Grade, Add 14.16
015526 00-0187 EA Temporary 18" x 18" Aluminum Engineer Grade Traffic Sign For Detours 94.29
For Hi-Intensity Grade, Add 10.62
015526 00-0188 EA Temporary 18" x 24" Aluminum Engineer Grade Traffic Sign FOr DEtOUS ..........cccoiiiiiiiiiiniiicieeeseeeeseee e 106.09
For Hi-Intensity Grade, Add 14.16
015526 00-0189 EA Temporary 18" x 30" Aluminum Engineer Grade Traffic Sign FOr DEOUS ...........ccoiiiriiiiiiiiiicieeeseeee e 121.36
For Hi-Intensity Grade, Add 17.70
015526 00-0190 EA Temporary 18" x 36" Aluminum Engineer Grade Traffic Sign FOr Detours .............ccooiiiiiiiiiiiiniiiieeeeceees 133.16
For Hi-Intensity Grade, Add 21.24
015526 00-0191 EA  Temporary 18" x 54" Aluminum Engineer Grade Traffic Sign FOr Detours .............cccoiiiiiiiiiiiniiiieeeeiecee 182.41
For Hi-Intensity Grade, Add 31.86
015526 00-0192 EA Temporary 24" x 24" Aluminum Engineer Grade Traffic Sign FOr DEtOUrS ...........cocuiiiiiiiiiiiiiieeee e 125.29
For Hi-Intensity Grade, Add 18.88
015526 00-0193 EA Temporary 24" x 30" Aluminum Engineer Grade Traffic Sign FOr DEtOUrS ...........ccouiiiiiiiiiiiiieeee e 141.02
For Hi-Intensity Grade, Add 23.60
015526 00-0194 EA Temporary 24" x 36" Aluminum Engineer Grade Traffic Sign FOr DEtOUrS ...........ccouiiiiiiiiiiiieiceee e 156.75
For Hi-Intensity Grade, Add 28.32
015526 00-0195 EA Temporary 24" x 42" Aluminum Engineer Grade Traffic Sign FOr DEtOUrS ............ccuiiiiiiiiiiiiiceceeeee e 186.35
For Hi-Intensity Grade, Add 33.04
015526 00-0196 EA Temporary 24" x 48" Aluminum Engineer Grade Traffic Sign FOr DEtOUrS ...........cccuiiiiiiiiiiiiieeeeee e 202.08
For Hi-Intensity Grade, Add 37.76
015526 00-0197 EA  Temporary 24" x 54" Aluminum Engineer Grade Traffic Sign FOr DEtOUS ..........ccooiiiiiiiiiniiciieeeeseeee e 217.81
For Hi-Intensity Grade, Add 42.48
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015526 00-0198 EA  Temporary 30" x 30" Aluminum Engineer Grade Traffic Sign For Detours 160.69
For Hi-Intensity Grade, Add 29.50
015526 00-0199 EA Temporary 30" x 36" Aluminum Engineer Grade Traffic Sign For Detours 194.21
For Hi-Intensity Grade, Add 35.40
015526 00-0200 EA Temporary 30" x 42" Aluminum Engineer Grade Traffic Sign For Detours 213.88
For Hi-Intensity Grade, Add 41.30
015526 00-0201 EA  Temporary 30" x 48" Aluminum Engineer Grade Traffic Sign For Detours 247.40
For Hi-Intensity Grade, Add 47.20
015526 00-0202 EA Temporary 30" x 60" Aluminum Engineer Grade Traffic Sign For Detours 300.58
For Hi-Intensity Grade, Add 59.00
015526 00-0203 EA Temporary 36" x 36" Aluminum Engineer Grade Traffic Sign For Detours 217.81
For Hi-Intensity Grade, Add 42.48
015526 00-0204 EA Temporary 36" x 42" Aluminum Engineer Grade Traffic Sign For Detours 255.27
For Hi-Intensity Grade, Add 49.56
015526 00-0205 EA Temporary 36" x 48" Aluminum Engineer Grade Traffic Sign For Detours 292.72
For Hi-Intensity Grade, Add 56.64
015526 00-0206 EA Temporary 36" x 54" Aluminum Engineer Grade Traffic Sign For Detours 316.32
For Hi-Intensity Grade, Add 63.72
015526 00-0207 EA Temporary 36" x 60" Aluminum Engineer Grade Traffic Sign For Detours 353.78
For Hi-Intensity Grade, Add 70.80
015526 00-0208 EA Temporary 36" x 73" Aluminum Engineer Grade Traffic Sign For Detours 418.77
For Hi-Intensity Grade, Add 86.14
015526 00-0209 EA Temporary 36" x 78" Aluminum Engineer Grade Traffic Sign For Detours 438.43
For Hi-Intensity Grade, Add 92.03
015526 00-0210 EA  Temporary 36" x 108" Aluminum Engineer Grade Traffic Sign For Detours 577.21
For Hi-Intensity Grade, Add 127.43
015526 00-0211 EA  Temporary 42" x 42" Aluminum Engineer Grade Traffic Sign For Detours 296.65
For Hi-Intensity Grade, Add 57.82
015526 00-0212 EA  Temporary 48" x 48" Aluminum Engineer Grade Traffic Sign For Detours 369.51
For Hi-Intensity Grade, Add 75.52
015526 00-0213 EA  Temporary 48" x 54" Aluminum Engineer Grade Traffic Sign For Detours 414.83
For Hi-Intensity Grade, Add 84.95
015526 00-0214 EA  Temporary 48" x 60" Aluminum Engineer Grade Traffic Sign For Detours 446.30
For Hi-Intensity Grade, Add 94.40
015526 00-0215 EA  Temporary 48" x 66" Aluminum Engineer Grade Traffic Sign For Detours 498.55
For Hi-Intensity Grade, Add 103.83
015526 00-0216 EA  Temporary 48" x 72" Aluminum Engineer Grade Traffic Sign For Detours 530.02
For Hi-Intensity Grade, Add 113.27
015526 00-0217 EA  Temporary 48" x 84" Aluminum Engineer Grade Traffic Sign For Detours 606.81
For Hi-Intensity Grade, Add 132.15
015526 00-0218 EA  Temporary 48" x 96" Aluminum Engineer Grade Traffic Sign For Detours 669.74
For Hi-Intensity Grade, Add 151.03
015526 00-0219 EA  Temporary 48" x 102" Aluminum Engineer Grade Traffic Sign For Detours 701.20
For Hi-Intensity Grade, Add 160.47
015526 00-0220 EA  Temporary 48" x 108" Aluminum Engineer Grade Traffic Sign For Detours 739.59
For Hi-Intensity Grade, Add 169.91
015526 00-0221 EA  Temporary 60" x 72" Aluminum Engineer Grade Traffic Sign For Detours 638.27
For Hi-Intensity Grade, Add 141.59
015526 00-0222 EA Temporary 78" x 96" Aluminum Engineer Grade Traffic Sign For Detours 991.30
For Hi-Intensity Grade, Add 245.42

01 55 26 00-0223 Temporary Overhead Sign Structures For Detours (1 ss 26 000165
Note: Including horizontal Z-bars.
015526 00-0224 SF  From 30 To 360 SF Signs For Temporary Overhead Sign Structures For Detours 22.50
For Over 10' High, Add 13.00

01 55 26 00-0225 Temporary Sign Posts For Detours 1 ss 26 w0169

Note: Excludes sign.

01 55 26 00-0226 Temporary U-Channel Sign Posts For Detours orss 2s 000229

Note: Excludes digging and concrete.

01 55 26 00-0227 Temporary Baked Enamel U-Channel Sign Posts For Detours o1 ss 26 s0.0226)

015526 00-0228 EA Temporary 3' To 4' Baked Enamel U-Channel Sign Post Base For Detours 83.79
015526 00-0229 EA Temporary 6' Baked Enamel U-Channel Sign Post For Detours .108.98
015526 00-0230 EA Temporary 7' Baked Enamel U-Channel Sign Post For Detours .130.24
015526 00-0231 EA Temporary 8 Baked Enamel U-Channel Sign Post For Detours .152.40
015526 00-0232 EA Temporary 10' Baked Enamel U-Channel Sign Post For Detours . 184.11
015526 00-0233 EA Temporary 12' Baked Enamel U-Channel Sign Post For Detours . 195.54

01 55 26 00-0234 Temporary Galvanized Steel U-Channel Sign Posts For Detours (1 ss 2 00226

015526 00-0235 EA Temporary 3' To 4' Galvanized Steel U-Channel Sign Post Base For Detours 89.39
015526 00-0236 EA Temporary 6' Galvanized Steel U-Channel Sign Post For Detours .117.86
015526 00-0237 EA Temporary 7' Galvanized Steel U-Channel Sign Post For Detours .150.33
015526 00-0238 EA Temporary 8' Galvanized Steel U-Channel Sign Post For Detours .174.60
015526 00-0239 EA Temporary 10' Galvanized Steel U-Channel Sign Post For Detours 200.28
015526 00-0240 EA Temporary 12' Galvanized Steel U-Channel Sign Post For Detours 209.60

01 55 26 00-0241 Temporary Fiberglass Or Composite Plastic U-Channel Sign Posts For
Detours (01 55 26 00-0226)

015526 00-0242 EA Temporary 3' To 4' Fiberglass Or Composite Plastic U-Channel Sign Post Base For Detours 82.47
015526 00-0243 EA Temporary 6' Fiberglass Or Composite Plastic U-Channel Sign Post For Detours 106.11
015526 00-0244 EA Temporary 7' Fiberglass Or Composite Plastic U-Channel Sign Post For Detours 126.78
015526 00-0245 EA Temporary 8' Fiberglass Or Composite Plastic U-Channel Sign Post For Detours 148.27
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015526 00-0246 EA Temporary 10' Fiberglass Or Composite Plastic U-Channel Sign Post FOr Detours...........cccoiiiiiiiiiiniiieiececeeseeee 176.62
015526 00-0247 EA Temporary 12' Fiberglass Or Composite Plastic U-Channel Sign Post FOr Detours...........cccoiiiiiiiiiiniiiiiecceseeeee 191.10

01 55 26 00-0248 Temporary Tubular Sign Posts For Detours (o s 2s o022

Note: Excludes digging and concrete.

01 55 26 00-0249 Temporary 2-3/8" Diameter, Galvanized Steel Tubular Sign Post For
Detours (01 55 26 00-0248)

015526 00-0250 EA Temporary 6', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post FOr DetOUrS...........c.cuiiiiiinnireieesieeeeseseeesees 118.78
015526 00-0251 EA  Temporary 7', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post FOr Detours.............ccooiiiiiiriniiiiseeeeeeeeeeee 141.21
015526 00-0252 EA Temporary 8', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post FOr Detours.............ccooiiiiiiiiniiiisieeeeeeseeeee 166.46
015526 00-0253 EA  Temporary 10', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post For Detours ...212.43
015526 00-0254 EA Temporary 12', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post For Detours ....230.03

01 55 26 00-0255 Temporary Square Sign Posts For Detours o ss 2 000229

Note: Excludes digging and concrete.
01 55 26 00-0256 Temporary Galvanized Steel Square Sign Posts For Detours (o1 ss 2s 00255

015526 00-0257 EA Temporary 3' To 4' Galvanized Steel Square Sign Post Base For Detours
015526 00-0258 EA Temporary 6' Galvanized Steel Square Sign Post For Detours
015526 00-0259 EA Temporary 7' Galvanized Steel Square Sign Post For Detours
015526 00-0260 EA Temporary 8' Galvanized Steel Square Sign Post For Detours
015526 00-0261 EA Temporary 10' Galvanized Steel Square Sign Post For Detours .
015526 00-0262 EA Temporary 12' Galvanized Steel Square Sign Post For Detours .

01 55 26 00-0263 Temporary Breakaway Sign Posts And Bases For Detours o ss 2 o069
Note: For breakaway post systems, base posts are driven in, sign posts bolted to base post using lap splice
hardware kit. Excludes sign.

01 55 26 00-0264 Temporary 2.5 Lb./LF Breakaway Sign Posts And Base Posts For Detours

(01 55 26 00-0263)
01 55 26 00-0265 Temporary Base Posts, 2.5 Lb./LF, For Breakaway Sign Posts For Detours
(01 55 26 00-0264)
015526 00-0266 EA Temporary Base Post for 2.5 Lb./LF, Breakaway Sign Post FOr Detours .............cccccoiiiiiiiiiiiiiiieeeciceceeieeces 105.23
015526 00-0267 EA Temporary Lap Splice Hardware For 2.5 Lb./LF, Breakaway Sign Post For Detours 65.97

01 55 26 00-0268 Temporary Breakaway Sign Posts, 2.5 Lb./LF For Detours (1 ss 2 00269
015526 00-0269 LF Temporary Breakaway Sign Post, 2.5 LD./LF FOr DELOUS.........ccuiiiiiiiiiiiiieee ettt 12.34

01 55 26 00-0270 Temporary 4 Lb./LF Breakaway Sign Posts And Base Posts For Detours 15

26 00-0263)
01 55 26 00-0271 Temporary Base Posts, 4 Lb./LF, For Breakaway Sign Posts For Detours o
55 26 00-0270)
015526 00-0272 EA Temporary Base Post for 4 Lb./LF, Breakaway Sign Post FOr Detours ................cocoiiiiiiiiiiiiiccccccc e 108.71
015526 00-0273 EA Temporary Lap Splice Hardware for 4 Lb./LF, Breakaway Sign Post For Detours 65.97

01 55 26 00-0274 Temporary Breakaway Sign Posts, 4 Lb./LF For Detours (o1 ss 2 000270
015526 00-0275 LF  Temporary Breakaway Sign Post, 4 Lb./LF FOr DEtOUFS.............ccooiiiiiiiiiiicicccc e 14.50

01 55 26 00-0276 Temporary Driven Sign Posts For Detours (s ss 26 00263

01 55 26 00-0277 Temporary Driven Posts, 2.5 Lb./LF For Detours (1 ss 26 00027

015526 00-0278 LF  Temporary Driven Post, 2.5 LD./LF FOIr DEIOURS ........cutiuiiiiiiiiieiieeet ettt ettt ettt ettt e e aneas 14.18
For Each Soil Plate, Add 3.00

01 55 26 00-0279 Temporary Driven Posts, 4 Lb./LF For Detours 1 ss 2 o026

015526 00-0280 LF  Temporary Driven Post, 4 Lb./LF FOr DEIOUTS ........c.ccuiiiiiiiiiiiiiict ettt 17.28
For Each Soil Plate, Add 3.00

01 55 26 00-0281 Temporary Omni-Directional Breakaway System For Sign Posts And Light
Poles For Detours (01 55 26 00-0263)
01 55 26 00-0282 Temporary Omni-Directional Breakaway Systems For Signs For Detours o1

26 00-0281)

Note: Break-Safe as manufactured by Transpo Industries. Organized by post type and size. Includes hinges,

anchors, all associated parts and drilling.
015526 00-0283 EA Temporary Omni-Directional Breakaway System For 6" To 8" Wide Flange (Tramspo B525)
015526 00-0284 EA Temporary Omni-Directional Breakaway System For 10" To 21" Wide Flange (Tramspo B650)
015526 00-0285 EA Temporary Omni-Directional Breakaway System For Standard | Beam Or W6x9 Flange (Tramspo Al4 And AlB)....
015526 00-0286 EA Temporary Omni-Directional Breakaway System For 3" To 4.5" Outside Diameter Pipe (Tramspo A3 And A4.5)
015526 00-0287 EA Temporary Omni-Directional Breakaway System For Square Tube (Tramspo AS3 And AS4)
015526 00-0288 EA  Temporary Omni-Directional Breakaway System For U-Channels (Tramspo AU4 To AU6).
015526 00-0289 EA Temporary Omni-Directional Breakaway System For U-Channels Embedded (Tramspo AUX4 To AUXB).........ccccceveeuens
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01 55 26 00-0290 Temporary Omni-Directional Breakaway Systems For Poles For Detours s
26 00-0281)
Note: Pole-Safe As Manufactured By Transpo Industries. Organized by bolt size. Includes four couplings, all
associated parts, drilling and can be for new or for retrofitting existing poles.

015526 00-0291 EA  Temporary Omni-Directional Breakaway System For Poles With 5/8" Couplings 425.56
015526 00-0292 EA Temporary Omni-Directional Breakaway System For Poles With 3/4" Couplings 446.20
015526 00-0293 EA Temporary Omni-Directional Breakaway System For Poles With 1" Couplings . . .
015526 00-0294 EA Temporary Omni-Directional Breakaway System For Poles With 1 1/4" Couplings.... 703.56
015526 00-0295 EA  Temporary Skirt For Omni-Directional Breakaway System For Poles With Bolt Circle Diameter Of 10" To Less
Than 15" . . ...61.78
015526 00-0296 EA  Temporary Skirt For Omni-Directional Breakaway System For Poles With Bolt Circle Diameter Of 15" To 20" ....82.37
01 55 26 00-0297 Temporary Rumble Strips o155z
Note: Includes removal after use.
015526 00-0298 LF  1/4" High, 4" Wide, Polymer Tape Temporary RUMDIE SErID.......c..cuiiriiiiiriiieiiieeese et 13.96
015526 00-0299 LF  1/2" High, 3-1/2" Wide, Polycarbonate Temporary RUMDIE SHP........cc.couruiriiiriiiiieiiesieieese e 10.04
01 56 Temporary Barriers and Enclosures
Note: Includes removal after use.
01 56 16 Temporary Dust Barriers orsq
01 56 16 00-0001 Temporary Sheeting For Protection orss s
Note: Includes removal after use. See CSI section 02 89 00 00-0002 for Other barriers for infectious control.
0156 16 00-0002 SF 6 Mil, Plastic Sheeting, APPlIEd TO FIOOTS ........c.iiiuiiiiieieiieteieteee ettt ettt et ettt et et e e e ebe e e eneene 0.40
Note: Includes removal after use.
0156 16 00-0003 SF 6 Mil, Plastic Sheeting, APPlEd TO WaIS...........c.uiiiiiiieiieteeiie ettt e et n et ee e ebe e e enene 0.51
Note: Includes removal after use.
0156 16 00-0004 SF 6 Mil, Plastic Sheeting, APPlIed TO CIlINGS.........ouiuiiiiiiiiieieiiiireeie ettt ettt ettt e e et ebeseeenas 0.68
Note: Includes removal after use.
0156 16 00-0005 SF 6 Mil, Plastic Sheeting, Applied To SCaffOldiNg...........cciiiiiiiiiii e 0.67
Note: Includes removal after use.
0156 16 00-0006 SF 6 Mil, Fire Retardant, Plastic Sheeting, APpPlied TO FIOOTS. ...ttt 0.49
Note: Includes removal after use.
0156 16 00-0007 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied TO WIS .........c.ciiiiiiiiie et 0.60
Note: Includes removal after use.
0156 16 00-0008 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied TO CeilINGS ........ccuiiiiiiieieieee et nnes 0.77
Note: Includes removal after use.
0156 16 00-0009 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To SCaffolding ...........ccuiiiiiiiiii e 0.72
Note: Includes removal after use.
0156 16 00-0010 SF 10 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding...........ccooiiiiriiiiieeeee s 0.94

Note: Includes removal after use.

0156 16 00-0011 SF 6 Mil, Fire Retardant, Anti-static, Plastic Sheeting, Applied To Floors
Note: Includes removal after use.

0156 16 00-0012 SF 6 Mil, Fire Retardant, Anti-static, Plastic Sheeting, Applied To Walls
Note: Includes removal after use.

0156 16 00-0013 SF 6 Mil, Fire Retardant, Anti-static, Plastic Sheeting, Applied To CeiliNgS ...........ccociiiiiiiiiiiiiiiee e 0.80
Note: Includes removal after use.
0156 16 00-0014 SF 6 Mil, Fire Retardant, Anti-static, Plastic Sheeting, Applied To Scaffolding ............cccooiiiiiiiiiiis 0.75

Note: Includes removal after use.

0156 16 00-0015 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Floors
Note: Includes removal after use.

0156 16 00-0016 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Walls ...
Note: Includes removal after use.

0156 16 00-0017 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Ceilings ..........cccceeiiiienns
Note: Includes removal after use.

0156 16 00-0018 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Scaffolding
Note: Includes removal after use.

0156 16 00-0019 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Floors
Note: Includes removal after use.

0156 16 00-0020 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Walls
Note: Includes removal after use.

0156 16 00-0021 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Ceilings..
Note: Includes removal after use.

0156 16 00-0022 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding.............ccociiiiiiiiiiiees 0.81
Note: Includes removal after use.

01 56 16 00-0023 Accessories For Temporary Sheeting o: s

Note: Includes removal after use.

0156 16 00-0024 EA 7' Zipper DOOr FOr Plastic SNEELING .......cueiiiiiiie ettt e e e e e e e b e e e et e e e e eneennenneas 25.20
Note: Includes removal after use.
0156 16 00-0025 LF  Zip Wall Kit And ICRA Dust Control Awareness Barrier (Per LF Of Wall)..........cccoiiiiiiiiiiesnieseeieseeeeesee e 10.03

Note: Includes up to 12' long spring loaded poles, side clamps, foam rails and 6 mil poly barrier. Excludes zip
doors. Includes removal after use.

01 56 16 00-0026 Magnetic Barriers For Temporary Sheeting orss 1

0156 16 00-0027 EA  Magnetic Dust Barrier Door System For Plastic Sheeting .........c.coiiiiiiiiiiii e 26.86
Note: Multi use. Excludes spring poles and magnetic strips.

0156 16 00-0028 EA 29" To 50", Dust Barrier Spring Pole For Door System
Note: Multi use.

0156 16 00-0029 EA  Magnetic Strip For Door System
Note: Multi use.
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01 56 Temporary Barriers and Enclosures MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSl_UOM_DESCRIPTION UNIT COST____UNIT COST

01 56 16 00-0030 Temporary Critical Barriers For Protection s

Note: Includes removal after use. See CSI section 02 89 00 00-0002 for Other barriers for infectious control.

0156 16 00-0031 EA  Up To 1 SF Individual Critical Barriers For Outlets And RECEPLACIES ..........coveiriiiuiiiiiiicieee e 13.74
Note: Includes removal after use.

0156 16 00-0032 EA >1To 4 SF Individual Critical Barriers For Diffusers, Ceiling Speakers, Return Grilles, etc. 20.82
Note: Includes removal after use.

0156 16 00-0033 EA >4 To 8 SF Individual Critical Barriers For Diffusers, Return Grilles, Access Doors, Light Fixtures, etc. .............................. 27.98
Note: Includes removal after use.

0156 16 00-0034 EA >8 To 32 SF Individual Critical Barriers For Doors, WiNAOWS, €1C. .........ciueiiiiiriiiesiieie sttt ea e naennes 43.72

Note: Includes removal after use.

01 56 16 00-0035 Temporary Stud Wall o155 1

Note: Includes removal after use.

01 56 16 00-0036 Temporary Stud Wall With DI'yWa”(msemou-oum

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, drywall taped and finished and removal after use. Excludes paint.

01 56 16 00-0037 Temporary Stud Wall With Drywall o ss 16 000039

0156 16 00-0038 SF  3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .........c.cccceevrvrenicnnnne 7.29
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.04
0156 16 00-0039 SF  1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...........ccceevrvienrennnne 7.29
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.04
0156 16 00-0040 SF  5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...........ccccceecveivinennnne 7.42
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.04
0156 16 00-0041 SF  3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............cccevvreeernnnnne 10.12
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.16
0156 16 00-0042 SF  1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center...........cccceeveeerrnnnne 10.12
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.16
0156 16 00-0043 SF  5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccccceevvrrennnnne 10.36
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.16

01 56 16 00-0044 Temporary Stud Wall With Fire Rated Drywall o: s 16 00.0036)

0156 16 00-0045 SF  1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .............cccccceirinirnnnnnnne 7.43
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.04
0156 16 00-0046 SF  5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...........ccccocevervenienenniens 7.47
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.04
0156 16 00-0047 SF  5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ..........cccceoevrinencnnecnne 7.40
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.04
0156 16 00-0048 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On
[07=T (= TSP PR PPN 8.35
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.04
0156 16 00-0049 SF  1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center...........ccccouvereierenncns 10.40
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.16
0156 16 00-0050 SF  5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center.............cccoeevrinennne 10.48
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.16
0156 16 00-0051 SF  5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccccocvrvvinercnenns 10.34
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.16
0156 16 00-0052 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On
L= T T TOP PO T TN 12.22
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.16

01 56 16 00-0053 Temporary Stud Wall With Oriented Strand Board (OSB) (55 16 000035

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, oriented strand board (OSB) wall sheathing, and removal after use. Excludes paint.

0156 16 00-0054 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center................... 7.1
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.04
0156 16 00-0055 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 715
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.04
0156 16 00-0056 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 7.29
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.04

0156 16 00-0057 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center...
Note: Includes removal after use.

.7.37

For Metal Studs 24" On Center, Add/Deduct 1.04
0156 16 00-0058 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 9.74
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.16
copyright 2025 The Gordian Group, Inc. 2025
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MINOR TOTAL DIRECT DEMOLITION
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0156 16 00-0059 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 9.84
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.16
0156 16 00-0060 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 10.12
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.16
0156 16 00-0061 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center................. 10.27
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.16

01 56 16 00-0062 Temporary Stud Wall With BC PlyWOOd (0156 16 00-0035)

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, interior/exterior BC plywood wall sheathing, and removal after use. Excludes paint.

0156 16 00-0063 SF  3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center .7.44
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.04
0156 16 00-0064 SF  1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center .7.62
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.04
0156 16 00-0065 SF 5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center .7.82
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.04
0156 16 00-0066 SF  3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ..7.98
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.04
0156 16 00-0067 SF  3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ............cccoererenineneieneniens 10.40
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.16
0156 16 00-0068 SF  1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .............ccccccoeviiininiininens 10.76
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.16
0156 16 00-0069 SF  5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........ccccevurienereeniennenns 11.18
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.16
0156 16 00-0070 SF  3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........ccccceeveniirineincenens 11.49
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.16

01 56 16 00-0071 Temporary Stud Wall With Plastic Sheeting or ss 1 000055

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, 6 Mil plastic sheeting, and removal after use.

0156 16 00-0072 SF 6 Mil, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ...........ccccceeeveunee. 417
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 0.91
0156 16 00-0073 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ............ccccooceeviiiininncs 4.25
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 0.91
0156 16 00-0074 SF 6 Mil, Fire Retardant, Anti-static, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center..............co...... 4.28
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 0.91
0156 16 00-0075 SF 6 Mil, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center 4.27

Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct
0156 16 00-0076 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ....
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 0.91

01 56 16 00-0077 Temporary Doors (0156 16 00-0035)
Note: For temporary stud walls. Includes removal after use.
0156 16 00-0078 EA  Temporary Metal DOOr ANG FTaME ........coiuiiiiiiiiiiiiii ettt ettt ettt ettt 672.25
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use.

01 56 16 00-0079 Temporary Floor Protection orss s

Note: Includes removal after use.

0156 16 00-0080 SF  1/2" Thick, Plywood For Temporary Floor Protection ettt 1.97
Note: Includes removal after use.

0156 16 00-0081 SF  3/4" Thick, Plywood For Temporary Floor Protection ettt 222
Note: Includes removal after use.

0156 16 00-0082 LF 38" Wide, 46 Mil Fiberboard, Ram Board® For Temporary FIOOr ProtecCtion..............cccueiiiiiiiiiiiiiiiiccseceeeeeee e 0.90
Note: Includes removal after use.

0156 16 00-0083 LF 36" Wide, 9 Mil, Regular Weight Red Rosin Paper, For Temporary Floor Protection.......... 0.35
Note: Includes removal after use.

0156 16 00-0084 CSF 3 Mil, Temporary Self-adhesive Carpet ProteCtion FilM............ccoiiiiiiiiieieseeee e 28.02

Note: Includes removal after use.
0156 16 00-0085 LF 36" Wide, 10 Mil, Non-Flame Retardant, Leak-Proof, Dust-Free And Slip Resistant, Reusable Protective Floor
Covering For Temporary FIOOr PrOtECON ..........ciuiiiiiiiiie ettt ettt ettt et et e be et e teenennen 0.64
Note: Includes removal after use.
For Seam Tape, Add Per LF 0.27
0156 16 00-0086 LF 36" Wide, 10 Mil, Flame Retardant, Leak-Proof, Dust-Free And Slip Resistant, Reusable Protective Floor
Covering For Temporary FIOOr PrOtECHON ............iuiiiiiiiiiitiet ettt n e eneee 0.74
Note: Includes removal after use.
For Seam Tape, Add Per LF 0.27
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Temporary Facilities and Controls
Temporary Barriers and Enclosures
MINOR

CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 56 16 00-0087 StICky Mats (0156 16)
Note: Includes removal after use.
0156 16 00-0088 EA 18" X 36", 30 LAYEr SHCKY Mat ...ttt ettt ettt ettt et e eneanene 38.73
Note: Includes removal after use.
For 60 Layers Instead Of 30, Add 25.58
0156 16 00-0089  EA 18" X 46", 30 LAYET SHCKY ML .......eeiuiiietieiireeie ettt ettt ettt ettt et ettt e e s eeetenen 44.42
Note: Includes removal after use.
For 60 Layers Instead Of 30, Add 29.85
0156 16 00-0090 EA 24" x 36", 30 Layer SHCKY Mat........c.ooiiiiiiiiii bbb 44.42
Note: Includes removal after use.
For 60 Layers Instead Of 30, Add 29.85
0156 16 00-0091  EA 25" X 45", 30 LAyer SHCKY Mat ...ttt ettt ettt ettt et e e e anene 58.63
Note: Includes removal after use.
For 60 Layers Instead Of 30, Add 40.51
0156 16 00-0092 EA 36" X 36", 30 LAYET SHCKY ML ........eiuiiietiiiie ittt ettt ettt ettt ettt e e s e etenn 64.32
Note: Includes removal after use.
For 60 Layers Instead Of 30, Add 44.78
0156 16 00-0093 EA 36" X 46", 30 Layer SHCKY Mat........c.ooiiiiiiiiiii bbb 70.00
Note: Includes removal after use.
For 60 Layers Instead Of 30, Add 49.04
0156 16 00-0094 EA 36" X 60", 30 Layer SHCKY Mat ..ottt ettt ettt et se et e eneneneene 141.08
Note: Includes removal after use.
For 60 Layers Instead Of 30, Add 102.35
0156 16 00-0095 EA 36" X 72", 30 LaYer SHCKY AL ........cuiiiiiiiiii bbbt 168.37
Note: Includes removal after use.
0156 16 00-0096 EA 18" x 36", 60 Layer Clean Mat With Frame...........ccccooiiiiiiiiiniiiceeeeceeeeie
0156 16 00-0097 EA 24" x 36", 60 Layer Clean Mat With Frame...........cccoiiriiniiiiniiieeeeceeeeiee
0156 16 00-0098 EA 18" x 36", 60 Layer Clean Mat Replacement Pads
0156 16 00-0099 EA 24" x 36", 60 Layer Clean Mat Replacement Pads
01 56 16 00-0100 Temporary Panel Assembly Rentals (Edge Guard) s+
01 56 16 00-0101 Barrier System Panels (01 56 16 00-0100)
Note: Panels are adjustable from 7'-8" to 10'-0" height and includes self-leveling floor channel, 1/4" foam gasket
to conform to ceiling, edge gaskets, grid clips, and cam locks.
0156 16 00-0102 WK 4' Panel Assembly Rental (Edge Guard 4000)...........cccoerueurruineeineneineneeseeeseeseeeeeees
0156 16 00-0103 MO 4' Panel Assembly Rental (Edge Guard 4000).
0156 16 00-0104 WK 3' Panel Assembly Rental (Edge Guard 4001)..........ccccucuiiiiiiiiiiiiiiiiiccieeiceeesee
0156 16 00-0105 MO 3'Panel Assembly Rental (Edge Guard 4001)...........ccociiiiiiiiiiiiiiiiiieeceeeces
0156 16 00-0106 WK 2' Panel Assembly Rental (Edge Guard 4002)
0156 16 00-0107 MO 2' Panel Assembly Rental (Edge Guard 4002).............cccccuriiuiiiiiiiinieiiiesiecieeseeseeeeeees
0156 16 00-0108 WK 2' Panel Assembly With HEPA Filtered Air Discharge Port Rental (Edge Guard 4002.1)
0156 16 00-0109 MO 2' Panel Assembly With HEPA Filtered Air Discharge Port Rental (Edge Guard 4002. 1)
0156 16 00-0110 WK 4' Panel Assembly Rental With 44" Door (Edge Guard 4003)
0156 16 00-0111 MO 4' Panel Assembly Rental With 44" Door (Edge Guard 4003)
0156 16 00-0112 WK Hinged Corner Assembly Rental (Edge Guard 4004)
0156 16 00-0113 MO Hinged Corner Assembly Rental (Edge Guard 4004)
0156 16 00-0114 WK 6" Panel Assembly Rental (Edge Guard 4005).......
0156 16 00-0115 MO 6" Panel Assembly Rental (Edge Guard 4005).......
0156 16 00-0116 WK 12" Panel Assembly Rental (Edge Guard 4006)
0156 16 00-0117 MO 12" Panel Assembly Rental (Edge Guard 4006)
0156 16 00-0118 WK Outside Corner Post Rental (Edge Guard 4007)
0156 16 00-0119 MO Outside Corner Post Rental (Edge Guard 4007)
0156 16 00-0120 WK 52" Panel Assembly Rental With 48" Door (Edge Guard 4008)
0156 16 00-0121 MO 52" Panel Assembly Rental With 48" Door (Edge Guard 4008)
0156 16 00-0122 WK T Post Rental (Edge Guard 4009)
0156 16 00-0123 MO T Post Rental (Edge Guard 4009)
0156 16 00-0124 WK 36" Panel Assembly Rental With 32" Door (Edge Guard 4010)
0156 16 00-0125 MO 36" Panel Assembly Rental With 32" Door (Edge Guard 4010)
01 56 16 00-0126 Installation Of Barrier System Panels o1 ss 16 000100
Note: Includes removal after use.
0156 16 00-0127 LF Installation Of Panel Assembly Rental (EAGE GUAIT) ..........oouiiiiriiiiiiiiieieieseee ettt ettt 74.12
Note: Includes panels and corners
01 56 26 Temporary Fencing s
01 56 26 00-0001 Temporary Fencing o1 sz
Note: Per ASTM A392-06 Standards
01 56 26 00-0002 Temporary Chain Link Fence (1 ss 26 00.0001)
Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. See CSI section
02 41 19 13-0024 for core drilling in asphalt or concrete, 32 31 13 13-0001 for augering and backfill of posts.
01 56 26 00-0003 Temporary Chain Link Fence, Up To 6 Months (1 ss 2s o0002)
0156 26 00-0004 LF  Temporary 4' High Chain Link Fence And Posts, Up TO 6 MONNS ..........ccuiiiiiiiiiieieice e 7.04
For>100 To 250, Deduct -0.17
For >250 To 500, Deduct -0.34
For >500, Deduct -0.50
For Each LF Shade Cloth, Add 1.60
0156 26 00-0005 LF  Temporary 6' High Chain Link Fence And Posts, Up TO 6 MONNS .........couiiiiiiiiieii e 7.84
For >100 To 250, Deduct -0.19
For >250 To 500, Deduct -0.38
For >500, Deduct -0.57
For Each LF Shade Cloth, Add 2.55
copyright 2025 The Gordian Group, Inc. 2025
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0156 26 00-0006 LF  Temporary 8' High Chain Link Fence And Posts, Up TO 6 MONNS..........cc.iiiiiiiiiiiiieic e 10.82
For >100 To 250, Deduct -0.32
For >250 To 500, Deduct -0.64
For >500, Deduct -0.96
For Each LF Shade Cloth, Add 3.60
0156 26 00-0007 LF  Temporary 10' High Chain Link Fence And Posts, Up To 6 Months ..23.86
For >100 To 250, Deduct -0.95
For >250 To 500, Deduct -1.90
For >500, Deduct -2.84
For Each LF Shade Cloth, Add 4.75
01 56 26 00-0008 Temporary Chain Link Fence, >6 To 12 Months o1 s 26 co-0002)
0156 26 00-0009 LF  Temporary 4' High Chain Link Fence And Posts, >6 To 12 Months ....7.38
For>100 To 250, Deduct -0.18
For >250 To 500, Deduct -0.37
For >500, Deduct -0.55
For Each LF Shade Cloth, Add 1.60
0156 26 00-0010 LF  Temporary 6' High Chain Link Fence And Posts, >6 To 12 Months ...8.21
For >100 To 250, Deduct -0.21
For >250 To 500, Deduct -0.42
For >500, Deduct -0.62
For Each LF Shade Cloth, Add 2.55
0156 26 00-0011 LF  Temporary 8' High Chain Link Fence And Posts, >6 To 12 Months .11.45
For >100 To 250, Deduct -0.35
For >250 To 500, Deduct -0.70
For >500, Deduct -1.05
For Each LF Shade Cloth, Add 3.60
0156 26 00-0012 LF  Temporary 10' High Chain Link Fence And Posts, >6 To 12 Months .25.75
For >100 To 250, Deduct -1.04
For >250 To 500, Deduct -2.09
For >500, Deduct -3.13
For Each LF Shade Cloth, Add 4.75
01 56 26 00-0013 Temporary Chain Link Fence, >12 To 18 Months (1 ss 26 00002
0156 26 00-0014 LF  Temporary 4' High Chain Link Fence And Posts, >12 To 18 Months ...........ccceiiiiiiiiiiiicen. L. 7.75
For >100 To 250, Deduct -0.20
For >250 To 500, Deduct -0.41
For >500, Deduct -0.61
For Each LF Shade Cloth, Add 1.60
0156 26 00-0015 LF  Temporary 6' High Chain Link Fence And Posts, >12 To 18 Months ...........ccceeiiiiiiiiiiccn. ...8.64
For >100 To 250, Deduct -0.23
For >250 To 500, Deduct -0.46
For >500, Deduct -0.69
For Each LF Shade Cloth, Add 2.55
015626 00-0016 LF  Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months ............ccccviiiiiiniicninne .12.16
For >100 To 250, Deduct -0.39
For >250 To 500, Deduct -0.77
For >500, Deduct -1.16
For Each LF Shade Cloth, Add 3.60
015626 00-0017 LF  Temporary 10' High Chain Link Fence And Posts, >12 To 18 Months 27.84
For >100 To 250, Deduct -1.15
For >250 To 500, Deduct -2.29
For >500, Deduct -3.44
For Each LF Shade Cloth, Add 4.75
01 56 26 00-0018 Temporary Chain Link Fence, >18 Months (1 s 26 s0.0002)
0156 26 00-0019 LF  Temporary 4' High Chain Link Fence And Posts, >18 MONTNS ..........coouiiiiiiiiiii et 8.15
For >100 To 250, Deduct -0.22
For >250 To 500, Deduct -0.45
For >500, Deduct -0.67
For Each LF Shade Cloth, Add 1.60
015626 00-0020 LF  Temporary 6' High Chain Link Fence And Posts, >18 MONthS ...........cciiiiiiiiiiiiiie s 9.06
For >100 To 250, Deduct -0.25
For >250 To 500, Deduct -0.50
For >500, Deduct -0.75
For Each LF Shade Cloth, Add 2.55
015626 00-0021 LF  Temporary 8' High Chain Link Fence And Posts, >18 MONthS ...........cccociiiiiiiiiiiiii e 12.92
For >100 To 250, Deduct -0.42
For >250 To 500, Deduct -0.85
For >500, Deduct -1.27
For Each LF Shade Cloth, Add 3.60
015626 00-0022 LF  Temporary 10' High Chain Link Fence And Posts, >18 Months ....30.12
For >100 To 250, Deduct -1.26
For >250 To 500, Deduct -2.52
For >500, Deduct -3.78
For Each LF Shade Cloth, Add 4.75
01 56 26 00-0023 Temporary Chain Link Fence Gates (1 ss 2 000009
Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. See CSI section
02 41 19 13-0024 for core drilling in asphalt or concrete, 32 31 13 13-0001 for augering and backfill of posts.
01 56 26 00-0024 Temporary Chain Link Fence Gates, Up To 6 Months (1 ss 26 000029
01 56 26 00-0025 4' High, Temporary Chain Link Fence Gates, Up To 6 Months (1 s 2s cc029
0156 26 00-0026 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months 282.45
For Each LF Shade Cloth, Add 15.92

2025
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0156 26 00-0027 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 MONthS..........cooiiiiiiiiiiisceeeeeeee e 479.40
For Each LF Shade Cloth, Add 39.79
0156 26 00-0028 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS..........ccooiiiiiiiiiiiieeeeeeeee e 536.94
For Each LF Shade Cloth, Add 47.75
0156 26 00-0029 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS..........cooiiiiiiiiiiiiee e 611.09
For Each LF Shade Cloth, Add 59.69
0156 26 00-0030 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS.........cciiiiiiiiiiiiiecieeeee et 732.15
For Each LF Shade Cloth, Add 79.58
0156 26 00-0031 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS.........cc.iiiiiiiiiiiiiciiiciee e 814.75
For Each LF Shade Cloth, Add 95.50

01 56 26 00-0032 6' High, Temporary Chain Link Fence Gates, Up To 6 Months orss2s 000029

0156 26 00-0033 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS............oiiiiiiiiiiiiecesieeeeeeee e 302.31
For Each LF Shade Cloth, Add 25.37

0156 26 00-0034 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 MONthS..........cooiiiiiiiiiiiiieeee e 517.56
For Each LF Shade Cloth, Add 63.42

0156 26 00-0035 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS..........cooiiiiiiiiiiiiecee e 580.94
For Each LF Shade Cloth, Add 76.10

0156 26 00-0036 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS..........cooiiiiiiiiiiieeeeeee e 672.97
For Each LF Shade Cloth, Add 95.12

0156 26 00-0037 EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS.........ccoiiiiiiiiiiiiiriecieeeeeseeeeie e 813.59
For Each LF Shade Cloth, Add 126.83

0156 26 00-0038 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS.........ccciiiiiiiiiiiriiicieeeee et 922.79
For Each LF Shade Cloth, Add 152.20

01 56 26 00-0039 8' High, Temporary Chain Link Fence Gates, Up To 6 Months orss 2s 000029

0156 26 00-0040 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS............ooiiiiiiiiiieeeesieeiee e 337.52
For Each LF Shade Cloth, Add 35.81

0156 26 00-0041 EA 10'Wide, 8' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS..........cooiiiiiiiiiiiieeseeeee e 592.88
For Shade Cloth, Add 89.53

0156 26 00-0042 EA 12'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months e 663.25
For Shade Cloth, Add 107.43

0156 26 00-0043 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS.........ccuiiiiiiiiiiiiiieiecieeeeeseeeee e 759.11
For Shade Cloth, Add 134.29

0156 26 00-0044 EA 20'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months s 927.74
For Shade Cloth, Add 179.06

0156 26 00-0045 EA 24'Wide, 8' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS..........ccuiiiiiiiiiiiiiiciceesceee e 1,075.99
For Shade Cloth, Add 214.87

01 56 26 00-0046 10" High, Temporary Chain Link Fence Gates, Up To 6 Months s ss 26 000029

0156 26 00-0047 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 MONthS..........coiiiiiiiiiiiiiieeeeee e 409.06
For Each LF Shade Cloth, Add 47.25

0156 26 00-0048 EA 10'Wide, 10" High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........ccuiiiiiiiiiiiiiieieieieie e 711.32
For Each LF Shade Cloth, Add 118.13

0156 26 00-0049 EA 12'Wide, 10" High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........ccuiiiiiiiiiiiiiiiicieeeeeie e 797.33
For Each LF Shade Cloth, Add 141.75

0156 26 00-0050 EA  15'Wide, 10" High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........ccooiriiiiiiniiiiiiicieeeeeieseeee st 911.25
For Each LF Shade Cloth, Add 177.19

0156 26 00-0051 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 MONthS..........ccooiiiiiiiiiiriiieieneeeeesee e 1,113.95
For Each LF Shade Cloth, Add 236.26

0156 26 00-0052 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 MoNths.............ccouiiiiiiiiniiiiiiiiicieeeceieeies 1,286.07
For Each LF Shade Cloth, Add 283.51

01 56 26 00-0053 Temporary Chain Link Fence Gates, >6 To 12 Months orss 2s 00002
01 56 26 00-0054 4' High, Temporary Chain Link Fence Gates, >6 To 12 Months o s 26 00.00s3

0156 26 00-0055 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtHS .......c.coiiiiiiiiiiiiieieieeeee e 293.11
For Each LF Shade Cloth, Add 15.92

0156 26 00-0056 EA  10' Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONthS ..........ccuoiiiiiiniiiiciceeee e 495.98
For Each LF Shade Cloth, Add 39.79

0156 26 00-0057 EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 MONths .............ccooiiiiiiiiiiiiiceeees 555.88
For Each LF Shade Cloth, Add 47.75

0156 26 00-0058 EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 MONthS ...........c.ccooiiiiiiiiiiicceee e 632.41
For Each LF Shade Cloth, Add 59.69

0156 26 00-0059 EA 20'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 MONths .............cccciiiiiiiiiiiieeeeee 758.21
For Each LF Shade Cloth, Add 79.58

0156 26 00-0060 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 MONthS ..........ccciiiiiiiiiiiiiieee e 843.17
For Each LF Shade Cloth, Add 95.50

01 56 26 00-0061 6' ngh, Temporary Chain Link Fence Gates, >6 To 12 Months 1 ss 26 00.0053)

0156 26 00-0062 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtHS .......c.coviiiiiiiiiiiecieeeee e 313.45
For Each LF Shade Cloth, Add 25.37
0156 26 00-0063 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >6 T 12 MONthS ..........ccuiiiiiiiniiiiciceeeeeeeeee e 534.89
For Each LF Shade Cloth, Add 63.42
0156 26 00-0064 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 MONths .............ccooiiiiiiiiiiiicceeecs 600.75
For Each LF Shade Cloth, Add 76.10
0156 26 00-0065 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 MONths .............ccooiiiiiiiiiiiiiceece 695.26
For Each LF Shade Cloth, Add 95.12
0156 26 00-0066 EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 MONthS ..........cccuiiiiiiiiiiiiie e 840.83
For Each LF Shade Cloth, Add 126.83
0156 26 00-0067 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 MONthS ..........ccciiiiiiiiiiiiiee e 952.50
For Each LF Shade Cloth, Add 152.20
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Page 01 - 58 Natividad Medical Center
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Temporary Facilities and Controls

MEDICAL CENTER Temporary Barriers and Enclosures 01 56
MINOR TOTAL DIRECT DEMOLITION
CSl_UOM_DESCRIPTION UNIT COST____UNIT COST

01 56 26 00-0068 8' High, Temporary Chain Link Fence Gates, >6 To 12 Months orss 2s 00053

0156 26 00-0069 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months 349.77
For Each LF Shade Cloth, Add 35.81

0156 26 00-0070 EA 10'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ..........ccccoceviiicniinnnns 611.95
For Shade Cloth, Add 89.53

0156 26 00-0071 EA 12'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ...............cccooii. 685.04
For Shade Cloth, Add 107.43

0156 26 00-0072 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ...............cccooiiin. 783.63
For Shade Cloth, Add 134.29

0156 26 00-0073 EA 20'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ..........ccccceeiiiiiincnne 957.71
For Shade Cloth, Add 179.06

0156 26 00-0074 EA 24'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 MONthS .........ccoiiiiiiiiiiiiceee s 1,108.67
For Shade Cloth, Add 214.87

01 56 26 00-0075 10' High, Temporary Chain Link Fence Gates, >6 To 12 Months (o1 ss 2s 0003

0156 26 00-0076 EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ..........ccccoceiiininiinnnns 424.38
For Each LF Shade Cloth, Add 47.25

0156 26 00-0077 EA 10'Wide, 10" High, Temporary Chain Link Fence Gate, >6 To 12 Months ...........cccccoeviininnennne. 735.15
For Each LF Shade Cloth, Add 118.13

0156 26 00-0078 EA 12'Wide, 10" High, Temporary Chain Link Fence Gate, >6 To 12 Months.............cccceoininiinnne. 824.57
For Each LF Shade Cloth, Add 141.75

015626 00-0079 EA 15'Wide, 10" High, Temporary Chain Link Fence Gate, >6 To 12 Months.............ccccecviiniinnnne. 941.90
For Each LF Shade Cloth, Add 177.19

0156 26 00-0080 EA 20'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ...........ccccceiiiiiiinncns ....1,151.40
For Each LF Shade Cloth, Add 236.26

01 56 26 00-0081 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ...........ccccooiiviiiiiincnns ....1,326.93
For Each LF Shade Cloth, Add 283.51

01 56 26 00-0082 Temporary Chain Link Fence Gates, >12 To 18 Months (1 ss 26 00.0023)
01 56 26 00-0083 4' High, Temporary Chain Link Fence Gates, >12 To 18 Months o1 ss 2s 00082

0156 26 00-0084 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ................cccooii. 304.30
For Each LF Shade Cloth, Add 15.92

0156 26 00-0085 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months 513.39
For Each LF Shade Cloth, Add 39.79

0156 26 00-0086 EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months 575.78
For Each LF Shade Cloth, Add 47.75

0156 26 00-0087 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months 654.79
For Each LF Shade Cloth, Add 59.69

0156 26 00-0088 EA 20'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months 785.56
For Each LF Shade Cloth, Add 79.58

0156 26 00-0089 EA 24'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months 873.01
For Each LF Shade Cloth, Add 95.50

01 56 26 00-0090 6' High, Temporary Chain Link Fence Gates, >12 To 18 Months o ss 2s 000082

01 56 26 00-0091 EA  4'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ...........ccccceiiiiiiicncnnn. 325.15
For Each LF Shade Cloth, Add 25.37

0156 26 00-0092 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months 553.09
For Each LF Shade Cloth, Add 63.42

0156 26 00-0093 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months 621.55
For Each LF Shade Cloth, Add 76.10

0156 26 00-0094 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months 718.66
For Each LF Shade Cloth, Add 95.12

0156 26 00-0095 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months 869.43
For Each LF Shade Cloth, Add 126.83

0156 26 00-0096 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months 983.70
For Each LF Shade Cloth, Add 152.20

01 56 26 00-0097 8' High, Temporary Chain Link Fence Gates, >12 To 18 Months (o1 ss 2s 00082

0156 26 00-0098 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ..........cccccceviiiiiiiicnnne 362.64
For Each LF Shade Cloth, Add 35.81

0156 26 00-0099 EA 10'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months 631.97
For Shade Cloth, Add 89.53

0156 26 00-0100 EA  12'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months 707.92
For Shade Cloth, Add 107.43

0156 26 00-0101 EA  15'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months 809.37
For Shade Cloth, Add 134.29

0156 26 00-0102 EA  20'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months 989.16
For Shade Cloth, Add 179.06

015626 00-0103 EA 24'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....1,142.99
For Shade Cloth, Add 214.87

01 56 26 00-0104 10" High, Temporary Chain Link Fence Gates, >12 To 18 Months (1 s 26 00002

0156 26 00-0105 EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months 440.47
For Each LF Shade Cloth, Add 47.25
0156 26 00-0106 EA  10'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 Months 760.17
For Each LF Shade Cloth, Add 118.13
0156 26 00-0107 EA 12'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 Months 853.17
For Each LF Shade Cloth, Add 141.75
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Temporary Facilities and Controls

0156 Temporary Barriers and Enclosures MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0108 EA  15'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........ccoiiiiiiiiiiiiieeeeeeeee e 974.07
For Each LF Shade Cloth, Add 177.19
0156 26 00-0109 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ...1,190.73
For Each LF Shade Cloth, Add 236.26
0156 26 00-0110 EA  24'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 Months ...1,369.83
For Each LF Shade Cloth, Add 283.51

01 56 26 00-0111 Temporary Chain Link Fence Gates, >18 Months o1 ss 26 000029

01 56 26 00-0112 4' High, Temporary Chain Link Fence Gates, >18 Months (1 ss 26 000111

0156 26 00-0113 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

0156 26 00-0114 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months .............ccccceiiiiiiiiniiienns
For Each LF Shade Cloth, Add

0156 26 00-0115 EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months .............cccccviiiiiiiiniciennns
For Each LF Shade Cloth, Add

015626 00-0116 EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ...........ccccccviriiiincncinne
For Each LF Shade Cloth, Add

015626 00-0117 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ...........ccccccviniiniicncinne
For Each LF Shade Cloth, Add

015626 00-0118 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ............ccccoviiiiiiiiiiine
For Each LF Shade Cloth, Add

01 56 26 00-0119 6' High, Temporary Chain Link Fence Gates, >18 Months orss2s 000111

0156 26 00-0120 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

0156 26 00-0121 EA  10'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months .............cccccviiiiiiiiniiiennns
For Each LF Shade Cloth, Add

0156 26 00-0122 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months .............cccoviiiiiiiiiiiiens
For Each LF Shade Cloth, Add

015626 00-0123 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ...........ccccccviriiiincnciinns
For Each LF Shade Cloth, Add

015626 00-0124 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ...........ccccccvviniiiincncinne
For Each LF Shade Cloth, Add

015626 00-0125 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ............ccccoviiiiiiiiiiinne
For Each LF Shade Cloth, Add

01 56 26 00-0126 8' High, Temporary Chain Link Fence Gates, >18 Months orss2s 000111

0156 26 00-0127 EA  4'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

0156 26 00-0128 EA 10'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months .............ccccoviiiiiiiiiiiienne
For Shade Cloth, Add

015626 00-0129 EA 12'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ...........ccccccviriiiiicncinnns
For Shade Cloth, Add

015626 00-0130 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ...........ccccccviiiiiincncnnns
For Shade Cloth, Add

015626 00-0131 EA  20'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ...........ccccccviriiiiicncnnns
For Shade Cloth, Add

015626 00-0132 EA 24'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ............ccccooviiiiiiiiiinnns
For Shade Cloth, Add

01 56 26 00-0133 10' High, Temporary Chain Link Fence Gates, >18 Months o1 ss 26 000119

0156 26 00-0134 EA 4'Wide, 10" High, Temporary Chain Link Fence Gate, >18 Months .............ccccoviiiiiiiiniiienns
For Each LF Shade Cloth, Add

0156 26 00-0135 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

015626 00-0136 EA  12'Wide, 10" High, Temporary Chain Link Fence Gate, >18 Months ...........ccccceovviiiiiiniininns
For Each LF Shade Cloth, Add

015626 00-0137 EA  15'Wide, 10" High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

015626 00-0138 EA 20'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

015626 00-0139 EA 24'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

01 56 26 00-0140 Temporary Chain Link Fence Panels (Portable) o ss 26 000001

Note: Includes delivery, set-up and removal. Excludes sandbags.

01 56 26 00-0141 Temporary Chain Link Fence Panels (Portable), Up To 6 Months (1 ss 2 w0140

015626 00-0142 LF  Temporary 4' High Chain Link Fence Panels (Portable), Up To 6 Months .7.69
For >100 To 250, Deduct -0.20
For >250 To 500, Deduct -0.40
For >500, Deduct -0.60
For Each LF Shade Cloth, Add 1.60
0156 26 00-0143 LF  Temporary 6' High Chain Link Fence Panels (Portable), Up To 6 Months ..8.55
For >100 To 250, Deduct -0.22
For >250 To 500, Deduct -0.45
For >500, Deduct -0.67
For Each LF Shade Cloth, Add 2.55
copyright 2025 The Gordian Group, Inc. 2025
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MEDICAL CENTER Temporary Facilities and Controls 01 50
Temporary Barriers and Enclosures 01 56
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0144 LF  Temporary 8' High Chain Link Fence Panels (Portable), Up To 6 Months. 11.68
For >100 To 250, Deduct -0.36
For >250 To 500, Deduct -0.72
For >500, Deduct -1.09
For Each LF Shade Cloth, Add 3.60

01 56 26 00-0145 Temporary Chain Link Fence Panels (Portable), >6 To 12 Months (1 ss 2s 00140

015626 00-0146 LF  Temporary 4' High Chain Link Fence Panels (Portable), >6 To 12 Months . .8.04

For >100 To 250, Deduct -0.22

For >250 To 500, Deduct -0.44

For >500, Deduct -0.65

For Each LF Shade Cloth, Add 1.60
0156 26 00-0147 LF  Temporary 6' High Chain Link Fence Panels (Portable), >6 To 12 Months . .8.92

For >100 To 250, Deduct -0.24

For >250 To 500, Deduct -0.49

For >500, Deduct -0.73

For Each LF Shade Cloth, Add 2.55
0156 26 00-0148 LF  Temporary 8' High Chain Link Fence Panels (Portable), >6 To 12 Months . 12.30

For >100 To 250, Deduct -0.39

For >250 To 500, Deduct -0.79

For >500, Deduct -1.18

For Each LF Shade Cloth, Add 3.60

01 56 26 00-0149 Temporary Chain Link Fence Panels (Portable), >12 To 18 Months (o1 ss 25 00-

0140)

0156 26 00-0150 LF  Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months 8.38

For >100 To 250, Deduct -0.23

For >250 To 500, Deduct -0.47

For >500, Deduct -0.70

For Each LF Shade Cloth, Add 1.60
015626 00-0151 LF  Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months 9.35

For >100 To 250, Deduct -0.26

For >250 To 500, Deduct -0.53

For >500, Deduct -0.79

For Each LF Shade Cloth, Add 2.55
015626 00-0152 LF  Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months 13.02

For >100 To 250, Deduct -0.43

For >250 To 500, Deduct -0.86

For >500, Deduct -1.29

For Each LF Shade Cloth, Add 3.60

01 56 26 00-0153 Temporary Chain Link Fence Panels (Portable), >18 Months 1 s 2s 00140

0156 26 00-0154 LF  Temporary 4' High Chain Link Fence Panels (Portable), >18 MONthS ..........cciiiiiiiiiiiiiiiee e 8.81

For >100 To 250, Deduct -0.26

For >250 To 500, Deduct -0.51

For >500, Deduct -0.77

For Each LF Shade Cloth, Add 1.60
015626 00-0155 LF  Temporary 6' High Chain Link Fence Panels (Portable), >18 Months . ...9.78

For >100 To 250, Deduct -0.29

For >250 To 500, Deduct -0.57

For >500, Deduct -0.86

For Each LF Shade Cloth, Add 2.55
015626 00-0156 LF  Temporary 8' High Chain Link Fence Panels (Portable), >18 Months ............ccccocoiiiiiiniiinnne. ..13.76

For >100 To 250, Deduct -0.47

For >250 To 500, Deduct -0.93

For >500, Deduct -1.40

For Each LF Shade Cloth, Add 3.60

01 56 26 00-0157 Temporary Chain Link Fence Panels (Portable) Sandbags s ss 2 000140

0156 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) Sandbag B RUUR P PRUUIPPORRURION 6.97
Note: Includes placement and removal.

01 56 26 00-0159 Relocate Chain Link Fence, Gates And Panels (1 s 25 o0-0001)

Note: Excludes auguring/drilling for posts.

01 56 26 00-0160 Relocate Temporary Chain Link Fence On Site o1 s 26 00019

015626 00-0161 LF  Relocate Temporary 4' High Chain Link Fence And POSES ............cciiiiiiiiiiiiiic e 3.97
015626 00-0162 LF Relocate Temporary 6' High Chain Link Fence And Posts ...

015626 00-0163 LF Relocate Temporary 8' High Chain Link Fence And Posts ...
0156 26 00-0164 LF  Relocate Temporary 10' High Chain Link Fence And Posts

01 56 26 00-0165 Relocate Temporary Chain Link Fence Panels On Site (o155 26 000159
015626 00-0166 LF  Relocate Temporary 4' High Chain Link Fence Panel, Self Standing ............ccoioiiiiriiiiniineeseeee e 0.92
015626 00-0167 LF Relocate Temporary 6' High Chain Link Fence Panel, Self Standing .
0156 26 00-0168 LF  Relocate Temporary 8' High Chain Link Fence Panel, Self Standing ..........cocoooiiiiiiiiiciiicee e 1.24

01 56 26 00-0169 Relocate Temporary Chain Link Gates On Site (o156 26 00-0159)

015626 00-0170 EA Relocate Temporary 4' High Chain Link Vehicle Gate And Posts ...120.08
015626 00-0171 EA Relocate Temporary 6' High Chain Link Vehicle Gate And Posts ...138.56
015626 00-0172 EA Relocate Temporary 8' High Chain Link Vehicle Gate And Posts ...170.89
0156 26 00-0173 EA Relocate Temporary 10' High Chain Link Vehicle Gate And Posts ..184.75
2025 copyright 2025 The Gordian Group, Inc.
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Temporary Facilities and Controls

01 56 Temporary Barriers and Enclosures MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSl_UOM_DESCRIPTION UNIT COST____UNIT COST

01 56 26 00-0174 Temporary Safety Fence orss29

Note: Includes removal after use.
015626 00-0175 LF 48" High With Posts At 8' On Center, Plastic Mesh Temporary Safety Fence 3.58

01 56 29 Temporary Protective Walkways o3
01 56 29 00-0001 Temporary Sidewalk Bridge Protection orss 2
01 56 29 00-0002 Installation of Sidewalk Bridge (1 ss 2s 000001

Note: Excludes material rental. See CSl section 01 56 29 00-0005 for monthly rental x length.
015629 00-0003 LF Installation of Heavy-Duty Steel Post And Beam Sidewalk Bridge ASSEMDIY ...........c.coriiiiniiiiiniiiiireieeseeseeeeeeseeeeeens 194.56
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add
For Each Additional Foot Over 8' Wide, Add
For Each Additional Foot Over 8' High, Add
0156 29 00-0004 LF Installation of Netting for Sidewalk Bridge

01 56 29 00-0005 Monthly Rental of Sidewalk Bridge(m 56 29 00-0001)

Note: Excludes installation set-up and removal. See CSI section 01 56 29 00-0002 for installation set-up, 01 56
29 00-0016 for removal.

015629 00-0006 LF Monthly Rental Of Up To 8' Wide And 8' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk Bridge

AASSEIMDIY ...ttt a £ st et h et e E £ et £ £ e Rt e eR e e R at e b e e hE e b e h £ e e e b e et e bt et et e et e teenrenteane 15.49
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.32
015629 00-0007 LF  Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk
Bridge ASSEMDIY ... 17.45
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.62
0156 29 00-0008 LF  Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk
BrIAGE ASSEIMDIY ...ttt ettt e bRt e e R e e et E e h e e e et R e e Rt R e e e e Rt e e ettt e bt e n e neennentean 19.38
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.91
015629 00-0009 LF Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk Bridge
AASSEIMDIY ...ttt a £ h e b ettt E e et £ £ e Rt e eR e e a e aE e b e e hE e b e b e e e e b e et e bt e b et e et e ebeenrentean 19.38
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.91
015629 00-0010 LF  Monthly Rental Of 8' - 12' Wide, 8' - 12' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk Bridge
AASSEIMDIY ...ttt ettt £t ekt E e Rk £ e R R £ E R E £t et e e e e £ £ e e Rt e et h et e e e st et et st et et eneete e 21.30
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 3.20
015629 00-0011 LF  Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk
BrIAGE ASSEIMDIY ...ttt b4 E 2o et e £ £ e et e £ £ h £ et et R e e £ e eh e e A e h £ et e bt et e bt et e bt ennetean 25.21
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 3.78
01562900-0012 LF  Monthly Rental Of Over 12' Wide And 8' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk Bridge
AASSEIMDIY ...ttt ettt et b bbb bt bt h et et b e bt b ettt et 23.28
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 3.49

0156 29 00-0013 LF  Monthly Rental Of Over 12' Wide, 8' - 12' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk
Bridge Assembly .
Note: Includes spanning openings, planking and parapet, lighting and maintenance.

For 3 Post System, Add 4.07
0156 29 00-0014 LF  Monthly Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk
BrAGE ASSEIMDIY ...ttt e et H o4 b4 e et e £ £ e et £ £ eh £ et et e R e e bt ekt et e e b £ et e bt et e bt et e bt ennetean 29.05

Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add
0156 29 00-0015 LF  Monthly Rental of Netting for Sidewalk Bridge

01 56 29 00-0016 Removal of Sidewalk Bridge(m 56 29 00-0001)

015629 00-0017 LF Removal Of Heavy-Duty Steel Post And Beam Sidewalk Bridge Assembly 40.50
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add
For Each Additional Foot Over 8' Wide, Add
For Each Additional Foot Over 8' High, Add
015629 00-0018 LF  Removal Of Netting For Sidewalk Bridge

01 56 29 00-0019 Temporary Safety Nets 15629
Note: Includes removal after use.
015629 00-0020 SF  Small MESh DEDIIS NETNG ......cvvtieiiiiteteiiit ettt et b et e ekttt et ettt et et es et e eseseneaes 2.90
Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure,
not including anchors.

01 56 33 Temporary Security Barriers o9
01 56 33 00-0001 Board-up Opening With Plywood 1539

Note: For use where directed by owner for boarding up door and window openings.

0156 33 00-0002 OPNG Removal Of Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day.............ccc........ 13.86
0156 3300-0003 SF 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners, For Board-Up Opening 8.86
0156 3300-0004 SF  3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners, For Board-Up Opening 10.25
copyright 2025 The Gordian Group, Inc. 2025
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A“ NaﬁVidad General Requirements 01

Temporary Facilities and Controls 01 50
MEDICAL CENTER Temporary Barriers and Enclosures 01 56
MINOR TOTAL DIRECT DEMOLITION
CSl_UOM_DESCRIPTION UNIT COST____UNIT COST

01 56 33 00-0005 Temporary Pedestrian Barricade o1 ss3s
Note: Portable, interlocking galvanized steel fence with pivoting legs.

0156 33 00-0006 DAY 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental.

0156 33 00-0007 WK 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental.

0156 33 00-0008 MO 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental.

01 56 39 Temporary Tree and Plant Protection s
01 56 39 00-0001 Temporary Tree Guards o1ss39

Note: Includes digging holes and removal after use.
0156 3900-0002 EA Up To4'x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep,

WIith DOUDIE RAIL.........eiiiii ettt b bbb bbb e bbb s bbb 203.64
0156 39 00-0003 EA 4'x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With

DIOUDIE R ...ttt bbb bbb bbb ea £ e b b e bbbt bbbttt 242.10
0156 39 00-0004 EA 6'x6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With

DIOUDIE R ...t bbbttt 263.26

01 57 Temporary Controls s

015713 Temporary Erosion and Sediment Control «:s,
See CSl section 31 25 00 00-0000 for temporary erosion and sediment control.

01 57 23 Temporary Storm Water Pollution Control ¢ s,

See CSl section 31 25 00 00-0000 for temporary storm water pollution control.

01 57 23 00-0001 Temporary Drain Guard ors729
Note: Includes removal after use.
0157 2300-0002 EA 36" x48"x 18" Non-Woven Polypropylene Trash and Debris Drain Guard (Ultra-Drain Guard® 9227)..
015723 00-0003 EA 36"x48"x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9217)..
Note: Up to 0.87 gallons oil, up to 40 Lb. sediment.

015723 00-0004 EA 36"x48"x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9219)............ccccccccveunnee 140.01
Note: Up to 1.38 gallons oil, up to 40 Lb. sediment.

01572300-0005 EA 60"x60"x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9356)...............ccccccueuueeee 137.86
Note: Up to 1.55 gallons oil, up to 40 Lb. sediment.

0157 2300-0006 EA 60"x60"x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9358)...............ccccccueuenee. 169.97

Note: Up to 2.06 gallons oil, up to 40 Lb. sediment.

01 58 Project Identification

Note: Includes removal after use.

015813 Temporary Project Signage o9
01 58 13 00-0001 PI'OjeCt Sign(mss 13)
01 58 13 00-0002 MDO P|yWOOd SignS(m 58 13 00-0007)

Note: Excludes posts.

01 58 13 00-0003 Reflectorized, MDO Plywood Signs (o1 ss 13 000002
01 58 13 00-0004 Engineer Grade, Reflectorized, MDO PlyWOOd Signs (0158 13 00-0003)

0158 13 00-0006 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ............ccccocooimiiiiiiccnne 162.25 25.41
For High-Intensity Grade, Add 39.00
For Diamond Grade, Add 75.22

0158 1300-0006 EA >8To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign..........ccccocveririiininnienienicns 275.99 26.56
For High-Intensity Grade, Add 78.00
For Diamond Grade, Add 150.44

0158 13 00-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign...........cccoovveririnencnnnnns 389.74 27.71
For High-Intensity Grade, Add 117.01
For Diamond Grade, Add 225.66

0158 13 00-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign..............cccocoeiiiiiennnn. 503.48 28.87
For High-Intensity Grade, Add 156.01
For Diamond Grade, Add 300.87

0158 1300-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign 15.78 0.92
For High-Intensity Grade, Add 4.88
For Diamond Grade, Add 9.40

01 58 13 00-0010 Non-Reflectorized, MDO Plywood Signs 1 ss 13000002
01 58 13 00-0011 One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs (1 s 13 0o

0010)

0158 1300-0012 EA Up To 8 SF, One Or Two Color Design, Non-Reflectorized, MDO Plywood Sign .208.87 25.41
0158 1300-0013 EA >8To 16 SF, One Or Two Color Design, Non-Reflectorized, MDO Plywood Sign 248.91 26.56
0158 1300-0014 EA >16 To 24 SF, One Or Two Color Design, Non-Reflectorized, MDO Plywood Sign . 311.38 27.71
0158 1300-0015 EA >24 To 32 SF, One Or Two Color Design, Non-Reflectorized, MDO Plywood Sign . 370.38 28.87
0158 1300-0016 SF  >32 SF, One Or Two Color Design, Non-Reflectorized, MDO Plywood Sign ..........cccoruiiiiiiiiiiiniesieiesiesieeeie e 11.62 0.92

0158 13 00-0017 Full Color Design, Non-Reflectorized, MDO Plywood Signs orss 13000010

0158 1300-0018 EA Up To 8 SF, Full Color Design, Non-Reflectorized, MDO Plywood Sign 25.41
0158 1300-0019 EA >8To 16 SF, Full Color Design, Non-Reflectorized, MDO Plywood Sign...... 26.56
0158 1300-0020 EA >16 To 24 SF, Full Color Design, Non-Reflectorized, MDO Plywood Sign 27.711
01 58 13 00-0021 EA  >24 To 32 SF, Full Color Design, Non-Reflectorized, MDO Plywood Sign 28.87
0158 1300-0022 SF >32 SF, Full Color Design, Non-Reflectorized, MDO Plywood Sign 0.92
2025 copyright 2025 The Gordian Group, Inc.
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01 General Reqements A“ NaﬁVidad

0150 Temporary Facilities and Controls
01 58 Project Identification MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

01 58 13 00-0023 Fabricate And Install New Posts o1 ss 13 00.0001)
Note: Includes excavation, backfill and compaction. Excludes core drilling.
0158 1300-0024 LF  Galvanized Metal Channel Sign Posts
0158 13 00-0025 LF 4" x4"Pressure Treated Wood Sign Posts .
0158 13 00-0026 LF 4" x 6" Pressure Treated Wood Sign Posts .

01 58 13 00-0027 Owner Supplled SignS(msa 13 00-0001)
0158 13 00-0028 EA Installation And Removal Of Owner Supplied ProjECt SIgN .........coiieiririiieirieieieie ettt 92.38

01 60 Product Requirements,

01 66 Product Storage and Handling Requirements .«
0166 19 Product Handling Requirements o1

Note: Not for use in conjunction with other tasks when the distance is less than 2 stories or less than 125'.

01 66 19 00-0001 Transfer Delivered Materials Between Floors orss 19

Note: For moving delivered, owner supplied or existing materials in a building.

0166 19 00-0002 CY Transfer Delivered Material Between Floors Via Stairs, Per FIOOT............ooiiiiiiiie ettt eaaaa e 17.77
Note: Quantity equals volume of materials multiplied by number of floors traveled.
0166 19 00-0003 CY Transfer Delivered Material Between Floors Via Elevator, Per THDP .......c.cuiiiiiiierieiesieie s 11.55

Note: Quantity is not multiplied by number of floors traveled. Includes transfer of matenals between elevators, if
more than one bank of elevators is required.
0166 1900-0004 CY Transfer Delivered Material Between Floors Via Freight Elevator, Per Trip ....16.82
Note: Quantity is not multiplied by number of floors traveled. Includes transfer of materials between elevators, if
more than one bank of elevators is required.

01 66 19 00-0005 Transfer Delivered Materials Distances Greater Than 125' 1619
Note: For moving delivered, owner supplied or existing materials in a building.
0166 19 00-0006 CY Transfer Delivered Materials Distances Greater Than 125', Per CY Of Material Per 125 7.21
0166 19 00-0007 CY Transfer Delivered Material With 2 CY Cart Greater Than 125', Per CY Of Material Per 125' 14.44
Note: For delivery, demo or miscellaneous moving required by owner. Includes wrapping of cart and two person
for movement.

01 66 19 00-0008 Transfer Demolition Debris Between Floors o165 19

Note: Only for use with demolition tasks.

0166 19 00-0009 CY Transfer Demolition Debris Between FIoors Via Stairs, Per FIOOT ............ooocoiuiiiiieiiiiiee ettt e e e e enaeaa e 17.77
Note: Quantity equals material volume times bulk factor times number of floors traveled.
0166 19 00-0010 CY  Transfer Demolition Debris Between Floors Via Elevator, PEr THD ........cooiiiiiiiiieieeese et 11.55

Note: Quantity is not multiplied by number of floors traveled. Includes transfer of malenals between elevators, if
more than one bank of elevators is required.
0166 1900-0011 CY Rubbish Handling Via Freight Elevator, Per CY Of Material Per TP ........ccoiiiiiiiiiiirieeieeee et 15.15

01 66 19 00-0012 Transfer Demolition Debris Distances Greater Than 125" ores 19

Note: Only for use with demolition tasks.
0166 19 00-0013 CY Transfer Demolition Debris Distances Greater Than 125', Per CY Of Material Per 125" 7.21

01 66 19 00-0014 Moving Furniture And Furnishings s
Note: To be used when contractor is required to move furniture and furnishings occupying 55% or more of the
total floor space.
0166 19 00-0015 SF  Removal, Transportation, Return And Reinstallation Of Office Furniture And Furnishings 1.15
Note: Includes desks, tables, file cabinets, chairs, storage boxes, bookshelves, office equipment, computers, and
other furniture and furnishings. Quantity equals total floor space.

01 70 Execution and Closeout Requirements .,

01 71 Examination and Preparation
017113 Mobilizationmm
0171 13 00-0001 Equipment Delivery, Pickup, Mobilization And Demobilization s 713

Note: Excludes flagman for traffic control where necessary. Per each mobilization delivery.

01711300-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck .............cccocveiiniiiinicnnns 492.62
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling,
loading for return and transporting away. For equipment such as trenchers, skid-steer loaders (bobcats),
industrial warehouse forklifts, sweepers, scissor platform lifts, telescoping and articulating boom man lifts with up
to 40" boom lengths, etc.

01711300-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed.................... 1,536.72
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling,
loading for return and transporting away. For equipment such as bulldozers, motor scrapers, hydraulic
excavators, gradalls, road graders, loader-backhoes, heavy-duty construction loaders, tractors, pavers, rollers,
bridge finishers, straight mast construction forklifts, telescoping boom rough terrain construction forklifts,
telescoping and articulating boom man lifts with >40' boom lengths, etc.

0171 13 00-0004 Crane Delivery, Pickup, Mobilization And Demobilization o711

Note: Includes delivery of equipment, off loading on site and rigging. Pick-up (return) includes dismantling,
loading and transporting away. Excludes flagman for traffic control where necessary.

copyright 2025 The Gordian Group, Inc. 2025
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A“ NaﬁVidad General Requirements X

Execution and Closeout Requirements
MEDICAL CENTER Examination and Preparation 0171
MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST

01711300-0005 EA Up To 20 Ton Lift Move On/Off Cost, Hydraulic Crane
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add
For >60 To 100 Miles Radius, Add

01711300-0006 EA >20 To 40 Ton Lift Move On/Off Cost, Hydraulic Crane et 853.86
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 213.47
For >60 To 100 Miles Radius, Add 341.54
01711300-0007 EA >40 To 70 Ton Lift Move On/Off Cost, Hydraulic Crane e —a e a————a e e 1,182.27
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 295.57
For >60 To 100 Miles Radius, Add 472.91
01711300-0008 EA >70 To 110 Ton Lift Move On/Off Cost, Hydraulic Crane ..............ccoviiiiuiiiniiieiseeieeseeeeee et 1,904.76
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 476.19
For >60 To 100 Miles Radius, Add 761.90
01711300-0009 EA >110To 125 Ton Lift Move On/Off Cost, Hydraulic Crane ....2,390.81
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 597.70
For >60 To 100 Miles Radius, Add 956.32
01711300-0010 EA >125To 150 Ton Lift Move On/Off Cost, Hydraulic Crane ....2,975.37
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 743.84
For >60 To 100 Miles Radius, Add 1,190.15
01711300-0011 EA >150 To 185 Ton Lift Move On/Off Cost, Hydraulic Crane ....3,428.57
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 857.14
For >60 To 100 Miles Radius, Add 1,371.43
01711300-0012 EA >185To 210 Ton Lift Move On/Off Cost, Hydraulic Crane ....3,835.80
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 958.95
For >60 To 100 Miles Radius, Add 1,5634.32
01711300-0013 EA 75 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane 2,036.13
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 509.03
For >60 To 100 Miles Radius, Add 814.45
01711300-0014 EA 100 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane... 3,218.40
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 804.60
For >60 To 100 Miles Radius, Add 1,287.36
01711300-0015 EA 125 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.. 4,072.25
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 1,018.06
For >60 To 100 Miles Radius, Add 1,628.90
01711300-0016 EA 150 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane .. 5,057.47
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 1,264.37
For >60 To 100 Miles Radius, Add 2,022.99
01711300-0017 EA 200 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.. 6,305.43
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 1,5676.36
For >60 To 100 Miles Radius, Add 2,622.17
01711300-0018 EA 250 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.. 7,356.33
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 1,839.08
For >60 To 100 Miles Radius, Add 2,942.53
01711300-0019 EA 300 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane .. 10,509.04
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 2,627.26
For >60 To 100 Miles Radius, Add 4,203.62
01711300-0020 EA 500 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.. 14,410.52
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 3,602.63
For >60 To 100 Miles Radius, Add 5,764.21

017123 Field Engineering o7
01712316 Construction Surveying sz
017123 16-0001 Conventional Topographic Survey o121

Note: The professional services include AutoCAD drafting and certification. The survey includes location of

structures, walks, drives, parking, significant vegetation, utilities, etc. The area within building footprint is not to be

considered as part of the acreage.
01712316-0002 ACR Conventional Topographic Survey Of Clear Area With Few To No Obstacles ..... .1,314.98
017123 16-0003 ACR Conventional Topographic Survey Of Clear Area With Medium Height Vegetation, Few Trees (<5% Buildings) 3,671.65
017123 16-0004 ACR Conventional Topographic Survey Of Clear Area With Few Structures, And/or Wooded (5-25% Buildings) 5,274.55
017123 16-0005 ACR Conventional Topographic Survey Of Developed Areas With Several Structures (25-65% Buildings) 7,916.54
017123 16-0006 ACR Conventional Topographic Survey Of Highly Developed Areas, Sidewalks, Etcetera (>65% Buildings) ...

0171 23 16-0007 Property Lines Survey or712s16
Note: Not to be added to tasks in the "Conventional Topographic Survey" section.
017123 16-0008 LF  Survey Property Lines On Cleared Land
01712316-0009 LF  Survey Property Lines On Slightly Wooded Land
01712316-0010 LF  Survey Property Lines On Wooded Land

0171 23 16-0011 Survey Monumentm 7123 16)

2025 copyright 2025 The Gordian Group, Inc.
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01 General Requirements A“ NaﬁVidad

0170 Execution and Closeout Requirements

0171 Examination and Preparation MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM _DESCRIPTION UNIT COST ___ UNIT COST

01712316-0012 EA 3'Precast Survey Monument.
For Owner Furnished Monument, Deduct
01712316-0013 EA Precast Survey Monument Box With Cast Iron Frame And Cover
01712316-0014 EA Riser Ring For Survey Monument
017123 16-0015 EA Adjust Survey Monument Cover To Grade

0171 23 16-0016 Facade Surveying(m 7123 16)

01712316-0017 LF Facade Survey And Reports (LF Of Facade x Number Of FIOOTS) ..........c.ccoiuiiiiiiiiiiiiiiiiiiiiee e 8.00

017136 Non-Destructive Concrete Examination o1
01 71 36 00-0001 Electromagnetic Survey o: 713

Note: To locate voids, prior to moving heavy machinery to an area of concern, to locate reinforcing bars, conduits,
pipes, etc., prior to core drilling or cutting existing concrete, masonry or asphalt, to locate underground utilities,
underground storage tanks, etc. Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or
Ground Penetrating Radar (GPR).

01 71 36 00-0002 Electromagnetic (SIR/GPR) Survey o1 736 00001

01713600-0003 EA Up To 1 Hour On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt..
017136 00-0004 EA >1To4 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt.
01713600-00056 EA >4 To 8 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt....

01 71 36 00-0006 Reports And Mapping For Electromagnetic (SIR/GPR) Surveys o1 7135 00000

017136 00-0007 EA Standard Report For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt...........ccccoeeeeiriniinncnn. 387.30
Note: Includes a detailed description of the scope of work, inspection methods, and equipment used. Also
includes visuals such as site locations, images of data, and site photos.

01713600-0008 EA GPS Mapping Of Located Utilities/ltems For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or
AASPINE@IE. ...t h e bbb b bbb b ea £t b b £ e bbbttt es et 774.60
Note: Includes GPS coordinates of located items and reference items.

01713600-0009 EA CAD Mapping Of Located Utilities/Items For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or
AASPINGIE. ... ea bbbt 1,742.85
Note: Includes additions to the owner provided CAD drawing.

01 74 Cleaning and Waste Management
017413 Progress Cleaning o9

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup
and final cleanup is included in the contractor's adjustment factor.

01 74 13 00-0001 General (0174 13)

0174 1300-0002 CSF Clean Miscellaneous Surfaces, Wipe Down With Mild Detergent..

0174 1300-0003 CY Collect Existing Debris And Load Into Truck Or Dumpster
Note: Per CY of debris removed.

017413 00-0004 CSF Wet Mop, Disinfect And High Efficiency Particulate Air (HEPA) Vacuum Floors (Three Step Process) ...........cccccccccvreneee 21.65
Note: For use in contained areas for Class Ill or IV infection control.

017416 Site Maintenance o7
01 74 16 00-0001 Parking Lot, Roads And Pathway Maintenance 17

Note: These tasks shall be used for maintenance of existing roads and walks only as requested by the owner.
Tasks not to be used in conjunction with related installation/demolition tasks.

01 74 16 00-0002 Parking Lot, Road, And Street Sweeping or 7 1s 00001

0174 16 00-0003 MSF Sweep Parking Lot, With Stre@t SWEEPET ........co.eii ittt eneen e e e e aeeneas 24.46
0174 16 00-0004 MSF Sweeper/Vacuum/Sprayer For Parking Lots, Streets ANd ROGAS.........c.cooiiiiiiiiiiiiieee e 29.37
017419 Construction Waste Management and Disposal o179

Note: Tasks in this section shall be used as directed by owner.

01 74 19 00-0001 Debris Chutes (0174 19)

Note: Includes hopper sections and entry sections. Used as required for buildings of all heights.

01 74 19 00-0002 Steel Temporary Debris Chutes (174 19000001

0174 1900-0003 LF 18" Diameter, Steel Temporary DEDriS ChULE...........couiiuiiiiiiiiie ettt ettt enaeenes 44.30
0174 1900-0004 LF 30" Diameter, Steel Temporary Debris ChULE.............coiuiiiiiiiiiiic ettt 67.08

01 74 19 00-0005 Plastic Temporary Debris Chutes o1 7+ 19 00000

0174 1900-0006 LF 24" Diameter, Plastic Temporary DS CRULE .........c.ociiiiiiiiiiit ettt ettt eeenae e 17.53
For Steel Liner, Add 3.43

017419 00-0007 LF 30" Diameter, Plastic Temporary Debris ChULE ...........coiiiiiiiiiee ettt eneas 20.10
For Steel Liner, Add 3.94

017419 00-0008 LF 36" Diameter, Plastic Temporary Debris ChULE ...........coiiiiiiiiii et eneas 22.66
For Steel Liner, Add 4.45

01 74 19 00-0009 Wood Temporary Debris Chutes o 7+ 1s 000009

01741900-0010 LF  4'x4', Wood Temporary Debris ChULE ............c.cciiiiiiiiiiiii ettt 34.47
Note: Includes fabrication and installation.
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A“ NaﬁVidad General Requirements

01
0170

0174

Execution and Closeout Requirements

MEDICAL CENTER Cleaning and Waste Management
MINOR TOTAL DIRECT
CSI UOM DESCRIPTION UNIT COST

DEMOLITION
UNIT COST

0174 19 00-0011

0174 19 00-0012

0174 19 00-0013

0174 19 00-0014

0174 19 00-0015

0174 19 00-0016

0174 19 00-0017

0174 19 00-0018

0174 19 00-0019

0174 19 00-0020

0174 19 00-0021
0174 19 00-0022

0174 19 00-0023

0174 19 00-0024

0174 19 00-0025
0174 19 00-0026

0174 19 00-0027
0174 19 00-0028
0174 19 00-0029
0174 19 00-0030
0174 19 00-0031
0174 19 00-0032

0174 19 00-0033

0174 19 00-0034
0174 19 00-0035
0174 19 00-0036
0174 19 00-0037

0174 19 00-0038

0174 19 00-0039

0174 19 00-0040
0174 19 00-0041
0174 19 00-0042
0174 19 00-0043

Construction Dumpsters Rental 17419
Note: Includes service to delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all
applicable non-hazardous disposal fees. Cost of "each" is based on each pick-up. Use modifier for excess tons
up to legal state limit. Unacceptable materials include: aerosol cans, all liquids, animals, antifreeze, appliances,
asbestos, barrels, batteries, chemical products, computers, contaminated oils (mixed with solvents, gasoline,
etc.), dirt, fluorescent tubes, hazardous waste, herbicides and pesticides, industrial waste, lubricating/hydraulic
oil, mattresses, medical waste, microwaves, monitors, motor oil, oil filters, other flammable liquids, paint (except
completely dried latex paint cans, no liquids), petroleum-contaminated soil/lead paint chips, propane tanks,
radioactive material, railroad ties, solvents, televisions, tires, and transmission oil.
EA 10 CY Dumpster (1 Ton) "Construction Debris"
Note: Includes delivery of dumpster, rental cost, pick-up cost
For Each Ton Over Indicated Amount, Add
EA 15 CY Dumpster (2 Ton) "ConStruction DEDIIS"............c.iiiiiiiirieieiisieiei ettt se e ene e
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

For Each Ton Over Indicated Amount, Add 98.50
EA 20 CY Dumpster (3 Ton) "ConstruCtion DebBIiS"...........oo ittt aeeas 617.85
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 98.50
EA 30 CY Dumpster (4 Ton) "ConstruCtion DebDIiS" ..ottt sneas 745.13
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 98.50
EA 40 CY Dumpster (6 Ton) "ConStruCtion DEDIIS" ..ottt ettt e neetestaensenneas 896.35
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 98.50
EA 10 CY Low-Boy Dumpster "Concrete Or ASPhalt Only" ..ottt neeas 786.23
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Concrete or asphalt only.
EA 15 CY Low-Boy Dumpster Clean RECYCIADIE ..........c..oiuiiiiiiiiiie ettt ettt 857.94

Note: For clean dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and pick-
up dumpster, hauling, rental and disposal fee.
EA 15 CY Low-Boy Dumpster MiXed RECYCIADIE ...........co.iiiuiiiiiiiiieieieisieeee ettt 921.96
Note: For mixed dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and
pick-up dumpster, hauling, rental and disposal fee.

Concrete Washout Service o719

MO  Rampless CONCrEte WAShOUL BIN .........c.eiuiiiiiriiiiieiet ettt et b ettt e et b bbbt bt e e e sttt eneaneas 531.71
Note: Includes delivery.

MO  Ramped CONCrete WashOUL BN ..ottt ettt st b bbb et e bt e e e bt et et ese et et eneebeabe e aneane 638.06
Note: Includes delivery.

EA Interim Vacuum Service, Concrete Washout Bin...............cocoiiiiiiiiiiiiicc e 640.17
Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout
material.

EA  Vacuum, Pickup, Swap And Dump, Concrete Washout Bin ....
Note: Includes vacuum the liquid from the full bin and pick up the
be left at the site if the project is not completed.

recycle all material.

Debris Processing Fee o719

Material Recycling Fees (0174 19 00-0025)
Note: Not to be used with Dumpster Tasks which includes the Landfill Dump Fee. Excludes hauling.
CY  Drop-Off Asphalt At Recycling Center ............cocuiiiiiiiiiiiieieseeeeee e
CY  Drop-Off Non-Reinforced Concrete At Recycling Center
CY  Drop-Off Reinforced Concrete At Recycling Center
CY  Drop-Off Brick Or Block At Recycling Center
CY  Drop-Off Dirt At Recycling Center
CY  Drop-Off Dimensional Lumber At Recycling Center

Landfill Dump Fees (01 74 19 00-0025)
Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes

hauling.
CY  Traditional Building Construction Materials Landfill Dump Fee............
TON Traditional Building Construction Materials, Landfill Dump Fee .70.88

CY Trees, Stumps And Brush, Landfill Dump Fee..
CY Hazardous Materials And Rubbish Landfill Dump Fee
Note: Includes regulated waste such as paint cans, refrigerators/freezers, air conditioners, smoke detectors,
batteries, etc.
CY Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee ... ...33.17

Haullng (017419)
Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage)
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated:
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32
total miles less 15 initial miles equals 17 miles x 28 CY = 476 CYM.
CYM Hauling On Paved Roads, First 15 Miles
CYM Hauling On Paved Roads, Miles Over Initial 15 Miles.
CYM Hauling On Unimproved Roads, First 15 Miles
CYM Hauling On Unimproved Roads, Miles Over Initial 15 Miles .

017423 Final Cleaning e:7

01 74 23 00-0001

2025

Cleaning Of Glass 1742

copyright 2025 The Gordian Group, Inc.
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01 General Requirements A“ NaﬁVidad

0170 Execution and Closeout Requirements
0174 Cleaning and Waste Management MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

0174 2300-0002 CSF Cleaning Of Existing Glass Surfaces

01 90 Life Cycle Activities,

01 91 Commissioningo .«
019113 General Commissioning Requirements (19
0191 13 00-0001 Commissioning Of Systems 19113

Note: For use with commissioning of mechanical and electrical systems.
019113 00-0002 HR Commissioning - Fire Protection Sprinkler Systems
019113 00-0008 HR Commissioning - Plumbing Systems
019113 00-0004 HR Commissioning - HVAC/Mechanical Systems
019113 00-00056 HR Commissioning - Electrical/Fire Alarms/Security Systems

END OF SECTION 01

2025
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/N\A Natividad Existing Conditions __ 02

Assessment 02 20
MEDICAL CENTER Existing Material Assessment 02 25
MINOR TOTAL DIRECT DEMOLITION
CSl_UOM_DESCRIPTION UNIT COST____UNIT COST

02 Existing Conditions
02 20 Assessment,

02 25 Existing Material Assessment

022516 Existing Concrete, Masonry or Asphalt Assessment c:2s
See CSl section 01 71 36 00-0000 for non-destructive concrete examination.

022516 13 Concrete Assessment Drilling o221

See CSl section 01 71 36 00-0000 for non-destructive concrete examination.

02 30 Subsurface Investigation

02 32 Geotechnical Investigations

023213 Subsurface Drilling and Sampling c:s
See CSl section 01 45 23 00-0000 for testing and lab reports.

02 32 13 00-0001 Mobilization Of Drilling Crew zs21
023213000002 EA  MODIZAHON OF DIllING CrEW..rrsvvvvrseevreseeersssseesssessesssseessssesesses skt 1,232.71

02 32 13 00-0003 Auger BOI’ingS(ozsz 13)

023213 00-0004 LF Standard Auger Hole With Split Spoon Sample At 5" INEIVAIS .........c.ciuiiiiiiiriiieeee et 37.12

02 32 13 00-0005 Cased Borings In Earth, With Samples 25219
Note: All types of soils.

0232 1300-0006 LF 2-1/2" Diameter Cased Borings In Earth, With Samples

023213 00-0007 LF 4" Diameter Cased Borings In Earth, With Samples.........

02 32 13 00-0008 Drilling In Rock, BW Core (2.125") 02319

023213 00-0009 LF  Drill In Rock, BW Core, With Casing............ciouiuiiiiiiiiiiieiite sttt ettt 102.15
Note: Includes sampling.
023213 00-0010 EA  Drill In ROCK, With BW COTE BOXES.......c.cuiiiiiiiiiiiiciiiitet ettt ettt b sttt s bbbt e e 9.73

02 32 13 00-0011 Drilling In Rock, NW Core (2.98") 02313

02321300-0012 LF  Drill In ROCK, NW COre, WIth CASING ......c.euiuiuiereeieieireriniiereeteteeaesetssesesesessessssssssesessssssssssssesesesssssesessssesesesesssassssseseseseses 132.14
Note: Includes sampling.
023213 00-0013  EA  Drill IN ROCK, With NWW COME BOXES.......cuviiieieieieieinerentieteetetetsssesetesseseseseseessetessesesesesesesetessts st esesesesesesssescsceesesesessseeseseaes 11.19

02 32 13 00-0014 Test Pits For Boring Activities o232
Note: Excludes backfill. See CSI section 31 23 16 36-0016 for backfill.

02 32 13 00-0015 Backhoe DUg Test Pits (02 32 13 00-0014)

02321300-0016 CY Excavation For Test Pit, Light Material, Backhoe Excavation.
02321300-0017 CY Excavation For Test Pits, Medium Material, Backhoe Excavation
0232 1300-0018 CY Excavation For Test Pit, Heavy Material, Backhoe Excavation .............c.cccceovviniinincinnnnn.

02 32 13 00-0019 Shelby Tube Sampling oz

023213 00-0020 EA  Shelby Tube Sampling
023213 00-0021 EA Penetration Test.......

02 32 13 00-0022 Grouting (023213)
02 32 13.00-0023  VLF  BOFEROIES .....c..eiutiiiiniiitiete ettt 4ttt 22kt e et e e b e e et e £ e b€ eh e et 4o h £ 2t e eb £ £ et e b £ e et e £ e e et e b4 e he et e eb e et e ebe et e bt enneetean 10.61

023219 Exploratory Excavations s
02 32 19 00-0001 Hydro EXCEVationmzszm)

Note: Assumes on-site disposal. See CSI section 01 22 23 00-1389 for additional water per day, 01 71 13 00-
0000 for additional support equipment mobilization, 01 74 19 00-0033 for off-site disposal fee of material, 01 74
19 00-0039 for hauling excavated soil from site.
02 321900-0002 EA Hydro Excavation, Minimum Charge ....
Note: For projects where the total charg y
exclusively. This task should not be used in conjunction with any other tasks in this section.
0232 1900-0003 EA 600 to 750 Gallon Water Capacity, 6 To 9 CY Soil Capacity, Hydro Excavation, Mobilization/Demobilization Per
DAY ettt bRttt h et b Rt E et b et b ket h et E bR e bbb e e bt e et e ettt e et et 940.77
Note: Includes initial water.
0232 1900-0004 EA 1,200 To 1,500 Gallon Water Capacity, 12 To 15 CY Soil Capacity, Hydro Excavation, Mobilization/Demobilization
PEI DAY ..ttt bt h e h et R £ oAt eh £ ea e e bt eR e e eh e eh e e btk h e e R e e £t ee £ e b e ehe et e e bt et e bt e b e beenneetean 1,175.97
Note: Includes initial water

...1,646.35

02321900-0005 EA Move And Reset Up At Different Access/Location, Hydro Excavation 117.60

02321900-0006 CY Hydro Excavation, Normal Soil Conditions (Hydro-Vac TrUCK) .........c.coiiiiriiiiiiicieiee et 98.08
Note: Normal soil conditions consist of silt, sand and gravel.

023219 00-0007 CY Hydro Excavation, Adverse Soil Conditions (Hydro-Vac TIUCK) .........cc.eeiiriiiiriiiieieeiieiese et 156.88

Note: Adverse soil conditions consist of clay, glacial till and rocks.

2025 copyright 2025 The Gordian Group, Inc.
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02 Existing Conditions /N\A Natividad
MEDICAL CENTER

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0240 Demolition and Structure Moving
02 32 Geotechnical Investigations

02 40 Demolition and Structure Moving

0241 Demolitionq.
024113 Selective Site Demolition 24/
02411313 Paving Removal 411

02 41 13 13-0001 By Machine, Break-up And Leave In Place Bituminous And Concrete

PaVIng (02411313

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are
not to be used in conjunction with any other loading activities or other break-up tasks. Excludes saw cutting
(where required) and disposal. See CSI section 02 41 13 13-0018 for breaking-up, removal and loading as a
combined operation, 02 41 19 13-0001 for saw cutting.

024113 13-0002 SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving 7.79
For >500 To 1,000, Deduct -0.78
For >1,000 To 2,500, Deduct -1.40
For >2,500 To 5,000, Deduct -2.03
For >5,000 To 10,000, Deduct -2.65
For >10,000, Deduct -3.27
024113 13-0003 SY >3"To 6" By Machine, Break-up And Leave In Place Bituminous Paving 11.68
For >500 To 1,000, Deduct -1.17
For >1,000 To 2,500, Deduct -2.10
For >2,500 To 5,000, Deduct -3.04
For >5,000 To 10,000, Deduct -3.97
For >10,000, Deduct -4.91
024113 13-0004 SY >6"To 9" By Machine, Break-up And Leave In Place Bituminous Paving 15.58
For >500 To 1,000, Deduct -1.56
For >1,000 To 2,500, Deduct -2.80
For >2,500 To 5,000, Deduct -4.05
For >5,000 To 10,000, Deduct -5.30
For >10,000, Deduct -6.54
024113 13-0005 SY Up To 3" By Machine, Break-up And Leave In Place Concrete Paving 14.87
For >500 To 1,000, Deduct -1.49
For >1,000 To 2,500, Deduct -2.68
For >2,500 To 5,000, Deduct -3.87
For >5,000 To 10,000, Deduct -5.06
For >10,000, Deduct -6.25
024113 13-0006 SY >3"To 6" By Machine, Break-up And Leave In Place Concrete Paving ..........ccccceevevinivenveinennne 20.99
For >500 To 1,000, Deduct -2.10
For >1,000 To 2,500, Deduct -3.78
For >2,500 To 5,000, Deduct -5.46
For >5,000 To 10,000, Deduct -7.14
For >10,000, Deduct -8.82
024113 13-0007 SY >6"To 9" By Machine, Break-up And Leave In Place Concrete Paving ..........cccccceveviniveieeinennn. 29.74
For >500 To 1,000, Deduct -2.97
For >1,000 To 2,500, Deduct -5.35
For >2,500 To 5,000, Deduct -7.73
For >5,000 To 10,000, Deduct -10.11
For >10,000, Deduct -12.49
024113 13-0008 SY >9"To 14" By Machine, Break-up And Leave In Place Concrete Paving 41.98
For >500 To 1,000, Deduct -4.20
For >1,000 To 2,500, Deduct -7.56
For >2,500 To 5,000, Deduct -10.91
For >5,000 To 10,000, Deduct -14.27
For >10,000, Deduct -17.63
024113 13-0009 SY >14"To 19" By Machine, Break-up And Leave In Place Concrete Paving ........ 54.90
For >500 To 1,000, Deduct -5.49
For >1,000 To 2,500, Deduct -9.88
For >2,500 To 5,000, Deduct -14.27
For >5,000 To 10,000, Deduct -18.67
For >10,000, Deduct -23.06
024113 13-0010 SY >19" To 24" By Machine, Break-up And Leave In Place Concrete Paving ........ 71.37
For >500 To 1,000, Deduct -7.14
For >1,000 To 2,500, Deduct -12.85
For >2,500 To 5,000, Deduct -18.56
For >5,000 To 10,000, Deduct -24.27
For >10,000, Deduct -29.98
02 41 13 13-0011 By Hand, Break-up And Leave In Place Bituminous And Concrete Paving ¢
4113 13)
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer
and hand tools. For individual work areas where conventional equipment access is limited or prohibited. Task is
only to be used when requested by owner. These tasks are not to be used in conjunction with any other loading
activities or other break-up tasks. Excludes saw cutting (where required) and disposal. See CSI section 02 41 13
13-0018 for breaking-up, removal and loading as a combined operation, 02 41 13 13-0037 for breaking-up,
removal and loading as a combined operation, 02 41 19 13-0001 for saw cutting.
02411313-0012 SF Up To 3" By Hand, Break-up And Leave In Place Bituminous Paving ...1.90
02411313-0013 SF >3"To 6" By Hand, Break-up And Leave In Place Bituminous Paving ...........ccccccveeeniiiinnencnns ..2.40
024113 13-0014 SF >6"To 9" By Hand, Break-up And Leave In Place Bituminous Paving ..........c.ccccceeeniiiiininncnnns ..3.19
024113 13-0015 SF Up To 3" By Hand, Break-up And Leave In Place Concrete Paving ............ccociiiiiiiiiiiiiiiei e 2.38
024113 13-0016 SF >3"To 6" By Hand, Break-up And Leave In Place Concrete Paving ....3.02
024113 13-0017 SF >6"To 9" By Hand, Break-up And Leave In Place ConCrete PaviNg ..........cccccoueiiirieriiiiienieieieeeee st 3.98
copyright 2025 The Gordian Group, Inc. 2025
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/N\A Natividad Existing Conditions __ 02

Demolition and Structure Moving
MED|CAL CENTER Demolition 02 41
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

02 4113 13-0018 By Machine, Break-up And Remove Bituminous And Concrete Paving oz«
13)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Removal depth
to include base aggregate. Excludes saw cutting (where required) and disposal. See CSI section 02 41 19 13-
0001 for saw cutting.

024113 13-0019 SY Up To 3" By Machine, Break-up And Remove Bituminous Paving .16.60

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 4.98

For Elevated Slab, Add 8.30

For >500 To 1,000, Deduct -1.66

For >1,000 To 2,500, Deduct -2.99

For >2,500 To 5,000, Deduct -4.32

For >5,000 To 10,000, Deduct -5.64

For >10,000, Deduct -6.97
024113 13-0020 SY >3"To 6" By Machine, Break-up And Remove Bituminous Paving .22.65

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 6.80

For Elevated Slab, Add 11.33

For >500 To 1,000, Deduct -2.27

For >1,000 To 2,500, Deduct -4.08

For >2,500 To 5,000, Deduct -5.89

For >5,000 To 10,000, Deduct -7.70

For >10,000, Deduct -9.51
024113 13-0021 SY >6"To 9" By Machine, Break-up And Remove Bituminous Paving .31.44

For Elevated Slab, Add 15.72

For >500 To 1,000, Deduct -3.14

For >1,000 To 2,500, Deduct -5.66

For >2,500 To 5,000, Deduct -8.17

For >5,000 To 10,000, Deduct -10.69

For >10,000, Deduct -13.20
024113 13-0022 SY >9"To 12" By Machine, Break-up And Remove Bituminous Paving 41.02

For Elevated Slab, Add 20.51

For >500 To 1,000, Deduct -4.10

For >1,000 To 2,500, Deduct -7.38

For >2,500 To 5,000, Deduct -10.67

For >5,000 To 10,000, Deduct -13.95

For >10,000, Deduct -17.23
024113 13-0023 SY >12"To 15" By Machine, Break-up And Remove Bituminous Paving ...... 57.10

For Elevated Slab, Add 28.55

For >500 To 1,000, Deduct -5.71

For >1,000 To 2,500, Deduct -10.28

For >2,500 To 5,000, Deduct -14.85

For >5,000 To 10,000, Deduct -19.41

For >10,000, Deduct -23.98
024113 13-0024 SY Up To 3" By Machine, Break-up And Remove Non-Reinforced Concrete Paving 19.09

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 5.73

For Elevated Slab, Add 9.55

For >500 To 1,000, Deduct -1.91

For >1,000 To 2,500, Deduct -3.44

For >2,500 To 5,000, Deduct -4.96

For >5,000 To 10,000, Deduct -6.49

For >10,000, Deduct -8.02
024113 13-0025 SY >3"To 6" By Machine, Break-up And Remove Non-Reinforced Concrete Paving.............coeiviiiiiiiiiiiiisieiesieeeeseeeea 24.98

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 7.49

For Elevated Slab, Add 12.49

For >500 To 1,000, Deduct -2.50

For >1,000 To 2,500, Deduct -4.50

For >2,500 To 5,000, Deduct -6.49

For >5,000 To 10,000, Deduct -8.49

For >10,000, Deduct -10.49
024113 13-0026 SY >6"To 9" By Machine, Break-up And Remove Non-Reinforced Concrete Paving............ccceeeeiriieiiiineniiisesceeeseeeeens 44.61

For Elevated Slab, Add 22.31

For >500 To 1,000, Deduct -4.46

For >1,000 To 2,500, Deduct -8.03

For >2,500 To 5,000, Deduct -11.60

For >5,000 To 10,000, Deduct -15.17

For >10,000, Deduct -18.74
024113 13-0027 SY >9"To 14" By Machine, Break-up And Remove Non-Reinforced Concrete Paving... 58.28

For Elevated Slab, Add 29.14

For >500 To 1,000, Deduct -5.83

For >1,000 To 2,500, Deduct -10.49

For >2,500 To 5,000, Deduct -15.15

For >5,000 To 10,000, Deduct -19.82

For >10,000, Deduct -24.48
024113 13-0028 SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving............coceeeereiiencienenieeceseeens 25.34

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 7.60

For Elevated Slab, Add 12.67

For >500 To 1,000, Deduct -2.53

For >1,000 To 2,500, Deduct -4.56

For >2,500 To 5,000, Deduct -6.59

For >5,000 To 10,000, Deduct -8.62

For >10,000, Deduct -10.64
02411313-0029 SY >3"To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving... 32.83

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 9.85

For Elevated Slab, Add 16.42

For >500 To 1,000, Deduct -3.28

For >1,000 To 2,500, Deduct -5.91

For >2,500 To 5,000, Deduct -8.54

For >5,000 To 10,000, Deduct -11.16

For >10,000, Deduct -13.79
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02 Existing Conditions

0240 Dem
02 41 Demolition

olition and Structure Moving

/A Natividad

MEDICAL CENTER

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 41 13 13-0030

02 41 13 13-0031

02 41 13 13-0032

024113 13-0033

02 41 13 13-0034

02 41 13 13-0035

02 4113 13-0036

02 41 13 13-0037

02 41 13 13-0038
02 41 13 13-0039
02 41 13 13-0040
02 41 13 13-0041
02 41 13 13-0042
02 41 13 13-0043
02 41 13 13-0044
02 41 13 13-0045
02 41 13 13-0046

SY >6"To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving.................

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add

For >500 To 1,000, Deduct

For >1,000 To 2,500, Deduct

For >2,500 To 5,000, Deduct

For >5,000 To 10,000, Deduct

For >10,000, Deduct

SY Up To 3" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >3"To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving..
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >6"To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...

For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >9"To 14" By Machine, Break-up And Remove Rod Reinforced Concrete Paving

For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >14"To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving....

For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >19"To 24" By Machine, Break-up And Remove Rod Reinforced Concrete Paving....

For Elevated Slab, Add

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

By Hand, Break-up And Remove Bituminous And Concrete Paving ez« 131

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster.
For individual work areas where conventional equipment access is limited or prohibited. Task is only to be used
when requested by owner. Removal depth to include base aggregate. Excludes saw cutting (where required)

and disposal. See CSl section 02 41 19 13-0001 for saw cutting.
SF  Up To 3" By Hand, Break-up And Remove Bituminous Paving ...........ccccceeoveiinivenenieieeieeene

SF  >3"To 6" By Hand, Break-up And Remove Bituminous Paving
SF  >6"To 9" By Hand, Break-up And Remove Bituminous Paving

SF  Up To 3" By Hand, Break-up And Remove Concrete Paving ...........ccoceveivieiiiiiiniiicsieeces

SF  >3"To 6" By Hand, Break-up And Remove Concrete Paving
SF  >6"To 9" By Hand, Break-up And Remove Concrete Paving

SF  Up To 3" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving

SF  >3"To 6" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving ...
SF  >6"To 9" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving ...

02 41 13 13-0047 Grind Concrete (024113 13)

024113 13-0048

02411315
02 41 13 15-0001

02 41 13 15-0002
02 41 13 15-0003
02 41 13 15-0004

copyright 2025 The Gordian Grou

EA  Grind Existing Sidewalks, Up To 1/2" Depth, To Remove Ridges (Tripping Hazard)

Note: For each location up to 5' wide, feather up to 12" each direction.
For >1/2" To 1" Depth Of Grinding, Add
For >1"To 1-1/2" Depth Of Grinding, Add
For Up To 5, Add
For>5 To 10, Add
For >25 To 50, Deduct
For >50 To 250, Deduct
For >250, Deduct
For Sidewalks >5', Add
For Up To 12" Additional Feathering Per Side, Add

Hydro Demolition pz41 1y
Hydro Demolition Of Concrete Pavement o241 1515

Note: Includes removal but excludes disposal of concrete.
SF  Up To 2" Depth, Hydro Demolition, Using 40,000 PSI Water Jet

SF  >2"To 4" Depth, Hydro Demolition, Using 40,000 PSI Water Jet
SF  >4"To 6" Depth, Hydro Demolition, Using 40,000 PSI Water Jet

p, Inc.

2025

Page 02 -4

Natividad Medical Center



/N\A Natividad Existing Conditions __ 02

D liti d Structure Moving
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Demolition
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024113 15-0005 SF >6"To 8" Depth, Hydro Demolition, Using 40,000 PSI Water Jet..........cccuiiiiiiiiiiiiiieieieee ettt 27.45
02 41 16 Structure Demolition e+

02411613 BUIIdlng Demolition(ozu 16)
02 41 16 13-0001 Building Interior Demolition oz« 1 13

Note: Gutted and placed in truck or dumpsters. Based on overall floor area square foot or Gross Square Foot
(GSF) including flooring under interior demolished walls. Includes all soft stripping of materials (doors and
frames, non-load bearing walls, carpet, moldings, drywall, tile, ceiling, ductwork, piping, light fixtures, etc.),
accessible mechanical, electrical, plumbing, overhead sprinkler, fire protection and similar systems. Excludes
lead, asbestos or other contaminates or load bearing walls, mechanical, plumbing or electrical equipment such
as furnaces, water heaters, plumbing fixtures, sump pumps, switchgear or panel boards. Excludes hauling, dump
fees, recycling charges, and/or salvage value.
024116 13-0002 GSF Residential Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck .......
024116 13-0003 GSF Up To 2,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck
024116 13-0004 GSF >2,000 To 10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck
024116 13-0005 GSF >10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck

02 41 16 13-0006 Commercial And Residential Structures Demolition o241 151

Note: Complete demolition of structures. Includes site and building safety preparation, signage, dust control,
scattered debris and other site clean-up, demolition equipment, and repair of any damaged adjacent property.
Excludes (if required) utility disconnects and capping, underground or above ground storage tank removal,
adjacent property protection, adjacent property cleanup, adjacent property work, site paving (asphalt or
concrete), recycling fees, gutting/soft stripping (selective removal of materials for reuse) of building, site security,
hazardous material abatement (including lead, asbestos, and PCBs), surveys, clearing and grubbing of site,
cranes, traffic control, elevator removal, major mechanical equipment such as boilers, chillers, cooling towers,
Etc., excavation or backfill, foundations, basement floor, slab-on grade, temporary fencing (installation and
removal), hauling, disposal and dump fees for all debris (site and building), earthwork and erosion control.
Pricing is by Hundred Cubic Foot (CCF) of complete building volume being demolished. For computing building
volume, height is computed at actual floor-to-floor dimensions with attic and basement each computed at half-
height, width and length are actual dimensions. Excludes salvage value.

02 41 16 13-0007 Steel Framed Building Demolition 21 16 130006

Note: Includes masonry partitions and concrete decks.

024116 13-0008 CCF By Pneumatic Tools/Hand, Steel Framed Building Demolition ......
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct

024116 13-0009 CCF By Machine, Steel Framed Building Demolition
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct

02 4116 13-0010 Reinforced Concrete Building Demolition (2 4 16 150009

024116 13-0011 CCF By Pneumatic Tools/Hand, Reinforced Concrete Building Demolition ... ...97.36
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -7.30
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -14.60
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -21.91
For Up To 500, Add 29.21
For >500 To 1,000, Add 19.47
For >1,000 To 2,000, Add 9.74
For Volume Of Area Within 15' To An Adjacent Building, Add 32.13
For No Interior Partitions, Deduct -24.34

024116 13-0012 CCF By Machine, Reinforced Concrete Building DemOIIION.............oouiiiiiiiiiieie e 64.72
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -4.85
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -9.71
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -14.56
For Up To 500, Add 19.42
For >500 To 1,000, Add 12.94
For >1,000 To 2,000, Add 6.47
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 9.71
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 16.18
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 22.65
For Volume Of Area Within 15' To An Adjacent Building, Add 21.36
For No Interior Partitions, Deduct -16.18

02 4116 13-0013 Reinforced Block Masonry Building Demolition 2 1 16 150009

2025 copyright 2025 The Gordian Group, Inc.
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02 41 Demolition MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024116 13-0014 CCF By Pneumatic Tools/Hand, Reinforced Block Masonry Building Demolition 82.89
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -6.22
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -12.43
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -18.65
For Up To 500, Add 24.87
For >500 To 1,000, Add 16.58
For >1,000 To 2,000, Add 8.29
For Volume Of Area Within 15' To An Adjacent Building, Add 27.35
For No Interior Partitions, Deduct -20.72
024116 13-0015 CCF By Machine, Reinforced Block Masonry Building DemOItION ..........ccueiiiiiiiieiiieee ettt 54.35
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -4.08
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -8.15
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -12.23
For Up To 500, Add 16.31
For >500 To 1,000, Add 10.87
For >1,000 To 2,000, Add 5.44
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 8.15
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 13.59
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 19.02
For Volume Of Area Within 15' To An Adjacent Building, Add 17.94
For No Interior Partitions, Deduct -13.59

02 41 16 13-0016 Masonry Construction Building Demolition oz« 16 130009

024116 13-0017 CCF By Pneumatic Tools/Hand, Masonry Construction Building Demolition................... ..68.42
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -5.13
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -10.26
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -15.39
For Up To 500, Add 20.53
For >500 To 1,000, Add 13.68
For >1,000 To 2,000, Add 6.84
For Volume Of Area Within 15' To An Adjacent Building, Add 22.58
For No Interior Partitions, Deduct -17.11

024116 13-0018 CCF By Machine, Masonry Construction Building DemOIION...........c.couiiiiiiiiiiieeeiseeseeee et 43.98
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.30
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -6.60
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -9.90
For Up To 500, Add 13.19
For >500 To 1,000, Add 8.80
For >1,000 To 2,000, Add 4.40
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 6.60
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 11.00
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 15.39
For Volume Of Area Within 15' To An Adjacent Building, Add 14.51
For No Interior Partitions, Deduct -11.00

02 41 16 13-0019 Wood Frame Construction Building Demolition (2 1 130000

024116 13-0020 CCF By Pneumatic Tools/Hand, Wood Frame Construction Building Demolition 59.46

For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -4.46

For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -8.92

For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -13.38

For Up To 500, Add 17.84

For >500 To 1,000, Add 11.89

For >1,000 To 2,000, Add 5.95

For Volume Of Area Within 15' To An Adjacent Building, Add 19.62

For No Interior Partitions, Deduct -14.87
024116 13-0021 CCF By Machine, Wood Frame Construction Building Demolition e 37.64

For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -2.82

For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -5.65

For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -8.47

For Up To 500, Add 11.29

For >500 To 1,000, Add 7.53

For >1,000 To 2,000, Add 3.76

For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 5.65

For Volume Of Area Within 15' To An Adjacent Building, Add 12.42

For No Interior Partitions, Deduct -9.41

02 41 16 13-0022 Sorting Of Material Debris For Recycling Prior To Hauling Off o241 16 13.0006

Note: Per building volume.
024116 13-0023 CCF Sorting Of Material Debris For Recycling Prior To Hauling Off ..
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add

02 41 16 13-0024 Foundation Demolition 2+ 1619
Note: Excludes earthwork. See CSI section 31 00 00 00-0000 for earthwork.

02 41 16 13-0025 Concrete Foundation Demolition o241 16 13024

024116 13-0026 CF  Non-Reinforced Concrete Foundation DEMONtION ...........c.ccoiiiiiiiiiiiiiic 16.02
For >135 To 405, Deduct -1.40
For >405 To 810, Deduct -2.80
For >810 To 2025, Deduct -4.01
For >2025, Deduct -6.41
copyright 2025 The Gordian Group, Inc. 2025
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MEDICAL CENTER Demolition and Structure Moving
Demolition 02 41
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

024116 13-0027 CF Reinforced Concrete Foundation DemOlition .............ccciiiiiiiiiiiiii s 19.23

For >135 To 405, Deduct -1.68

For >405 To 810, Deduct -3.37

For >810 To 2025, Deduct -4.81

For >2025, Deduct -7.69

02 41 16 13-0028 Concrete Foundation Wall Demolition o241 16 13024

024116 13-0029 SF 4" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0030 SF 6" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0031 SF 8" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0032 SF 10" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0033 SF 12" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0034 SF 16" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0035 SF 4" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0036 SF 6" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0037 SF 8" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0038 SF 10" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0039 SF 12" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0040 SF 16" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct

02 41 16 13-0041 Concrete Block Foundation Wall Demolition oz + 16 130024

024116 13-0042 SF 4" Thick Non-Reinforced Concrete Block Foundation Wall Demolition................cccoiuiiiiiiiiiiiiiiicceees 5.03

For >500 To 2,000, Deduct -0.38

For >2,000 To 6,000, Deduct -1.01

For >6,000 To 8,000, Deduct -1.76

For >8,000, Deduct -2.77
024116 13-0043 SF 6" Thick Non-Reinforced Concrete Block Foundation Wall Demolition................cccoiiiiiiiiiiiiiiccees 5.38

For >500 To 2,000, Deduct -0.40

For >2,000 To 6,000, Deduct -1.08

For >6,000 To 8,000, Deduct -1.88

For >8,000, Deduct -2.96
024116 13-0044 SF 8" Thick Non-Reinforced Concrete Block Foundation Wall Demolition...............ccccciiiiiiiiiiiiiiiiiceceeeceeeees 6.07

For >500 To 2,000, Deduct -0.46

For >2,000 To 6,000, Deduct -1.21

For >6,000 To 8,000, Deduct -2.12

For >8,000, Deduct -3.34

2025 copyright 2025 The Gordian Group, Inc.
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02 41 Demolition MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024116 13-0045 SF 10" Thick Non-Reinforced Concrete Block Foundation Wall Demolition................. ...6.98
For >500 To 2,000, Deduct -0.52
For >2,000 To 6,000, Deduct -1.40
For >6,000 To 8,000, Deduct -2.44
For >8,000, Deduct -3.84

024116 13-0046 SF 12" Thick Non-Reinforced Concrete Block Foundation Wall Demolition.................
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0047 SF 16" Thick Non-Reinforced Concrete Block Foundation Wall Demolition.................
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0048 SF 4" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0049 SF 6" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0050 SF 8" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0051 SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0052 SF 12" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0053 SF 16" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct

02 41 16 13-0054 Brick Foundation Wall Demolition o241 16 130024

024116 13-0055 SF 4" Thick Brick Foundation Wall DEMOIItION ...t 5.03

For >500 To 2,000, Deduct -0.38

For >2,000 To 6,000, Deduct -1.01

For >6,000 To 8,000, Deduct -1.76

For >8,000, Deduct -2.77
024116 13-0056 SF 6" Thick Brick Foundation Wall DEMOIItION ...t 5.38

For >500 To 2,000, Deduct -0.40

For >2,000 To 6,000, Deduct -1.08

For >6,000 To 8,000, Deduct -1.88

For >8,000, Deduct -2.96
024116 13-0057 SF 8" Thick Brick Foundation Wall DemOIItioN ..............cociiiiiiiiiiii s 6.07

For >500 To 2,000, Deduct -0.46

For >2,000 To 6,000, Deduct -1.21

For >6,000 To 8,000, Deduct -2.12

For >8,000, Deduct -3.34
024116 13-0058 SF 10" Thick Brick Foundation Wall DEMOILION ...........couiiiiiiiiiiiii ettt 6.98

For >500 To 2,000, Deduct -0.52

For >2,000 To 6,000, Deduct -1.40

For >6,000 To 8,000, Deduct -2.44

For >8,000, Deduct -3.84
024116 13-0059 SF 12" Thick Brick Foundation Wall DEMOILION ...........cciiiiiiiiiiiiii ettt 7.78

For >500 To 2,000, Deduct -0.58

For >2,000 To 6,000, Deduct -1.56

For >6,000 To 8,000, Deduct -2.72

For >8,000, Deduct -4.28
024116 13-0060 SF 16" Thick Brick Foundation Wall DEMOIItION ..............c.oiiiiiiiiiicce s 9.73

For >500 To 2,000, Deduct -0.73

For >2,000 To 6,000, Deduct -1.95

For >6,000 To 8,000, Deduct -3.41

For >8,000, Deduct -5.35

02 41 16 13-0061 Stone Foundation Demolition (02 41 16 13-0024)

024116 13-0062 CF  Stone Footing Or Foundation Wall DEMOItION............cuiiiiiiiiiiiiicic ettt 16.02
For >135 To 405, Deduct -1.40
For >405 To 810, Deduct -2.80
For >810 To 2025, Deduct -4.01
For >2025, Deduct -6.41

02 41 16 13-0063 Other Foundation Demolitionwzn 16 13-0024)

copyright 2025 The Gordian Group, Inc. 2025
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Demolition and Structure Moving

MEDICAL CENTER Demolition 02 41
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024116 13-0064 CF Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. Demolition 16.85
Note: Includes excavation.
For >135 To 405, Deduct -1.47
For >405 To 810, Deduct -2.95
For >810 To 2025, Deduct -4.21
For >2025, Deduct -6.74
024119 Selective Demolition oz41

02411913 Selective Building Demolition oz«
02 41 19 13-0001 Saw Cuttlng (024119 13)

Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in
conjunction with any other tasks in this section.
024119 13-0002 EA  Saw Cut MINIMUM CRarge ........c.iiiiiiiiieiitietee ettt sttt e et ettt se et ee et et et et e et et et et et et e e et e et et et e eeenreneaeen 1,160.49
Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.
02411913-0003 LF  Bituminous Paving Up To 4" Depth, SAW CUL.........couiiiiiiiiiteieie ettt ettt ettt et et e e e beaneenneanes 2.58
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
024119 13-0004 LF Brick Masonry Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
024119 13-0005 LF Concrete Block Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
024119 13-0006 LF Non-Reinforced Concrete Slab Or Paving Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
024119 13-0007 LF Welded Wire Reinforced Concrete Slab Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
024119 13-0008 LF Rod Reinforced Concrete Slab Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02411913-0009 LF Plain Concrete Walls Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02411913-0010 LF Saw Cut Rod Reinforced Concrete Walls Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02411913-0011 LF  Concrete And Asphalt Up To 4" Depth, Saw Cut In Street:
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02411913-0012 LF Igneous Stone Pavements Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
024119 13-0013 LF Sedimentary Stone Pavements Up To 4" Depth, Saw Cut ...........c..c.....
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
024119 13-0014 LF Metamorphic Stone Pavements Up To 4" Depth, Saw Cut..........
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02411913-0015 LF Terrazzo Stone Pavements Up To 4" Depth, Saw Cut ...
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

...9.47

02 41 19 13-0016 Torch Cutting(om 1913)

Note: Includes grinding edge
02411913-0017 LF  Up To 1/2", Torch Cut Steel Plate
02411913-0018 LF  >1/2"To 1" Thick, Torch Cut Steel Plate
02411913-0019 LF  >1"To 1-1/2" Thick, Torch Cut Steel Plate
02411913-0020 LF  >1-1/2"To 2" Thick, Torch Cut Steel Plate
02411913-0021 LF  >2"To 2-1/2" Thick, Torch Cut Steel Plate
02411913-0022 LF  >2-1/2"To 3" Thick, Torch Cut Steel Plate .
024119 13-0023 EA Torch Cutting Minimum Charge
Note: For projects where the total torch cutting charge is less than the minimum charge, use this task exclusively.

This task should not be used in conjunction with any other tasks in this section.

02 41 19 13-0024 Drilling In Existing Materials o241 1915

Note: Includes drill bit wear, water, layout, set-up and clean-up.

02 41 19 13-0025 Concrete Core Drilling 241 19 13.0029
02 41 19 13-0026 Up To 4" Thick Concrete Core Drilling oz 4 19 13.0026

02411913-0027 EA  Drill 1" Diameter Core IN Up TO 4" CONCIELE........ouiiuiuiiiiiiiitieteieieet ettt sttt se ettt ea et bt et et ese et e e eneeteeneneenene 45.76
For Horizontal Cores, Add 9.05
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 18.10

024119 13-0028 EA  Dirill 1-1/2" Diameter Core IN Up T 4" CONCIELE ........ccuiiuiiiieiieiieieeee ettt ettt ettt ae et e be et e bt et e st eseeseeneaseas 50.77
For Horizontal Cores, Add 10.05
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 20.10

024119 13-0029 EA  Drill 2" Diameter Core IN UP TO 4" CONCIELE. .......oiuiiiiieeieeie ettt ettt ettt se e e ee e ee e e e et e e be e e e ese e e eaneennenneas 56.38
For Horizontal Cores, Add 11.17
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 22.35
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02 Existing Conditions /N\A Natividad

0240 Demolition and Structure Moving
02 41 Demolition MED|CAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

024119 13-0030 EA  Dirill 3" Diameter Core In Up To 4" Concrete...

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0031 EA  Dirill 4" Diameter Core In Up To 4" Concrete...

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0032 EA  Drill 6" Diameter Core In Up To 4" Concrete...

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0033 EA  Drill 8" Diameter Core In Up To 4" Concrete...

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0034 EA  Drill 10" Diameter Core In Up To 4" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0035 EA Drill 12" Diameter Core In Up To 4" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0036 EA  Dirill 14" Diameter Core In Up To 4" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0037 EA  Drill 18" Diameter Core In Up To 4" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0038 >4" To 6" Thick Concrete Core Drilling o241 19 13.0025)

024119 13-0039 EA  Drill 1" Diameter Core In >4" T 6" CONCIELE........c.ccuiiiiiiiiic e 65.42

For Horizontal Cores, Add 12.93

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 25.85
024119 13-0040 EA  Drill 1-1/2" Diameter Core In >4" TO 6" CONCIELE..........ciiiiiiiiiiiiiiiiie ettt ettt et 72.60

For Horizontal Cores, Add 14.36

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 28.72
024119 13-0041 EA  Drill 2" Diameter Core In >4" T 6" CONCIELE ..ot bbb 80.58

For Horizontal Cores, Add 15.96

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 31.92
0241 1913-0042 EA  Drill 3" Diameter Core In >4" T 6" CONCIELE..........ccoiuiiiiiiiiiiiccsec e 96.85

For Horizontal Cores, Add 19.15

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 38.31
024119 13-0043 EA  Dirill 4" Diameter Core In >4" T 6" CONCIELE ........c.ccuiuiiiiiiiiiiiciiete ettt sttt 121.13

For Horizontal Cores, Add 23.94

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 47.88
024119 13-0044 EA  Drill 6" Diameter Core In >4" TO 6" CONCIELE..........ccuiiiiiiiiici e 161.38

For Horizontal Cores, Add 31.92

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 63.84
024119 13-0045 EA  Drill 8" Diameter Core In >4" T 6" CONCIELE.........cocuiuiiiiiiiiiccciec s 241.83

For Horizontal Cores, Add 47.88

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 95.76
024119 13-0046 EA  Drill 10" Diameter Core In >4" To 6" Concrete .

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 111.73
024119 13-0047 EA  Drill 12" Diameter Core In >4" T0 6" CONCIOtE.........ccciiiiiiiiiicc e 323.10

For Horizontal Cores, Add 63.84

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 127.67
024119 13-0048 EA  Drill 14" Diameter Core In >4" TO 6" CONCIELE .........c.oviiiuiiiiiicccciee e 363.82

For Horizontal Cores, Add 71.81

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 143.62
024119 13-0049 EA  Drill 18" Diameter Core In >4" T0 6" CONCIOLE.........cociiiiiiiiiiiii e 405.15

For Horizontal Cores, Add 79.80

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 159.59

02 41 19 13-0050 >6" To 8" Thick Concrete Core Drllllng (02 41 19 13-0025)

024119 13-0051 EA  Drill 1" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0052 EA  Dirill 1-1/2" Diameter Core In >6" To 8" Concrete...............

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0053 EA  Drill 2" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0054 EA  Drill 3" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0055 EA  Drill 4" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0056 EA  Drill 6" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0057 EA  Dirill 8" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0058 EA  Drill 10" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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/N\A Natividad Existing Conditions __ 02

MEDICAL CENTER Demolition and Structure Moving
Demolition 02 41
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

024119 13-0059 EA  Dirill 12" Diameter Core IN >6" T0 8" CONCIELE .........couiiiiiiitieie ettt ettt et e se et e eneeebeaneennean 404.20

For Horizontal Cores, Add 79.80

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 159.59
0241 1913-0060 EA  Drill 14" Diameter Core In >6" TO 8" CONCIELE..........ccoiiiiiiiiiiccce e 445.22

For Horizontal Cores, Add 87.76

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 175.52
024119 13-0061 EA  Dirill 18" Diameter Core IN >6" T0 8" CONCIELE ......c..iiuiiiiiieiieieeiieie ettt et e te et e teeaeesteeneeaseaneensaaneenseans 487.15

For Horizontal Cores, Add 95.76

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 191.52

02 41 19 13-0062 >8" To 10" Thick Concrete Core DriIIing(ow 19 13-0025)

0241 1913-0063 EA  Drill 1" Diameter Core In >8" TO 10" CONCIELE..........cuoiiiiiiiiiiiiiicice e 85.37

For Horizontal Cores, Add 16.80

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 33.61
024119 13-0064 EA  Drill 1-1/2" Diameter Core In >8" T0 10" CONCIEte..........coiiiiiiiiiiiiii s 94.71

For Horizontal Cores, Add 18.67

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 37.34
02411913-0065 EA  Drill 2" Diameter Core In >8" To 10" CONCIOte........c.oiiiiiiiiiiiiiie s 105.09

For Horizontal Cores, Add 20.75

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 41.50
02411913-0066 EA  Drill 3" Diameter Core In >8" TO 10" CONCIELE........c.cuiiiiiiiiiiiiiiieie ettt ettt 121.56

For Horizontal Cores, Add 23.94

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 47.88
024119 13-0067 EA  Drill 4" Diameter Core In >8" TO 10" CONCIELE.........c.ciiiiiiiiiiiiii b 138.08

For Horizontal Cores, Add 27.13

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 54.26
02411913-0068 EA  Drill 6" Diameter Core In >8" To 10" CONCIete........c.ciiiiiiiiiiiiiic e 194.52

For Horizontal Cores, Add 38.31

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 76.61
02411913-0069 EA  Drill 8" Diameter Core In >8" TO 10" CONCIELE........c.cuiiiiiiiiiiiiiiieietei ettt ettt 323.25

For Horizontal Cores, Add 63.84

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 127.67
024119 13-0070 EA  Drill 10" Diameter Core In >8" T0 10" CONCIEte...........cuiiiiiiiiiiiii s 364.50

For Horizontal Cores, Add 71.81

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 143.62
02411913-0071 EA  Drill 12" Diameter Core In >8" TO 10" CONCIEtE..........ouiiiiiiiiiiiccce s 405.43

For Horizontal Cores, Add 79.78

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 159.56
02411913-0072 EA  Drill 14" Diameter Core In >8" T0 10" CONCIELE.........c..iuiiiiiiiiiiiiitiieiee ettt 446.87

For Horizontal Cores, Add 87.76

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 175.52
02411913-0073 EA  Drill 18" Diameter Core In >8" T0 10" CONCIete..........ciiiiiiiiiiiicic s 489.19

For Horizontal Cores, Add 95.74

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 191.48

02 41 19 13-0074 >10" To 12" Thick Concrete Core Drllllng (02 41 19 13-0025)

02411913-0075 EA  Drill 1" Diameter Core In >10" T 12" CONCIET..........c.coiiiiiiiiiiiii e 92.13
For Horizontal Cores, Add 18.10
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 36.20
024119 13-0076 EA  Drill 1-1/2" Diameter Core In >10" TO 12" CONCIELE..........c.cuiuiiiiiiiiiiiricieie e 102.18
For Horizontal Cores, Add 20.11
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 40.22
02411913-0077 EA  Drill 2" Diameter Core In >10" TO 12" CONCIET.........cuiuiiiiiiiiiiiiieiec ettt 113.35
For Horizontal Cores, Add 22.34
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 44.69
02411913-0078 EA  Dirill 3" Diameter Core In >10" T 12" CONCIEL.........cociiiiiiiiiiiiii s 121.95
For Horizontal Cores, Add 23.94
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 47.88

02411913-0079 EA  Dirill 4" Diameter Core In >10" To 12" Concrete....
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0080 EA  Drill 6" Diameter Core In >10" TO 12" CONCIET.........cuciiiiiiiiiiiiieiee ettt
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0081 EA  Drill 8" Diameter Core In >10" T 12" CONCIEL..........cociiiiiiiiiiiiiii s
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0082 EA  Drill 10" Diameter Core In >10" To 12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0083 EA Drill 12" Diameter Core In >10" To 12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0084 >12" Thick Concrete Core Dri”ingmzu 19 13-0025)

02411913-0085 IN  Drill 1" Diameter Core In >12" CONCIELE .........cccuiuiiiiiiiicccc s 11.20
For Horizontal Cores, Add 2.21
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 4.42

024119 13-0086 IN Drill 1-1/2" Diameter Core IN >12" CONCIEL ..........cuiiiiiiiiiiiii bbb 12.44
For Horizontal Cores, Add 2.46
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 4.92

024119 13-0087 IN Drill 2" Diameter Core In >12" CONCIELe ..........ociiiiiiiiiic e 13.80
For Horizontal Cores, Add 2.73
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 5.46
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02 Existing Conditions /N\A Natividad

0240 Demolition and Structure Moving

02 41 Demolition MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0088 IN Drill 3" Diameter Core In >12" CONCrete ..........cccciiiiiiiiiiiiiiiccccs ..15.15
For Horizontal Cores, Add 2.99
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 5.98
0241 1913-0089 IN  Drill 4" Diameter Core In >12" Concrete ... ...20.18
For Horizontal Cores, Add 3.99
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 7.98
024119 13-0090 IN Drill 6" Diameter Core In >12" CONCrete ..........ccoeuiviiiiiiiiiiiiiiciccceeeeeecee ...26.25
For Horizontal Cores, Add 5.19
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 10.38
024119 13-0091 IN Drill 8" Diameter Core In >12" Concrete .........cocccviviiiiiiiiiiceccccescs ...42.34
For Horizontal Cores, Add 8.39
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 16.77
02411913-0092 IN  Drill 10" Diameter Core In >12" CONCIEL .........c.oiiiiiiiiiiccc s 45.61
For Horizontal Cores, Add 9.01
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 18.03
024119 13-0093 IN Drill 12" Diameter Core IN 312" CONCTETE ..........coiiiiiiiiiiii bbb 52.55
For Horizontal Cores, Add 10.38
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 20.76

02 41 19 13-0094 Brick/Concrete Block Core Drilling 241 19 150029
02 41 19 13-0095 Up To 4" Thick Brick/Concrete Block Core Drilling (241 15 150099

02411913-0096 EA  Dirill 1" Diameter Core In Up To 4" Brick/ConCrete BIOCK ...........cciiiiiiiiiiiiiieee ettt 36.71

For Horizontal Cores, Add 7.24

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 14.48
024119 13-0097 EA  Drill 1-1/2" Diameter Core In Up To 4" Brick/CONCIEtE BIOCK..........uiuiuiiuiiiiiiirieisiesie ettt 40.72

For Horizontal Cores, Add 8.04

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 16.08
024119 13-0098 EA  Dirill 2" Diameter Core In Up To 4" Brick/Concrete BIOCK ............c.ciiiiiiiiiiiiiiiiiiciciie ettt 45.20

For Horizontal Cores, Add 8.94

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.88
02411913-0099 EA Dirill 3" Diameter Core In Up To 4" Brick/ConCrete BIOCK ...........cciiiiiiiiiiiiieec et 64.53

For Horizontal Cores, Add 12.77

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 25.54
024119 13-0100 EA Drill 4" Diameter Core In Up To 4" Brick/CONCIete BIOCK .........c.oouiuiiiiiiiiiiiiieieietistee ettt 86.48

For Horizontal Cores, Add 17.11

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 34.22
024119 13-0101 EA  Drill 6" Diameter Core In Up To 4" Brick/Concrete BIOCK ............c.cciiiiiiiiiiiiiiiiiiiciiee et 96.94

For Horizontal Cores, Add 19.15

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 38.31
02411913-0102 EA Dirill 8" Diameter Core In Up To 4" Brick/Concrete BIOCK ............ciiiiiiiiiiii e 154.82

For Horizontal Cores, Add 30.64

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 61.29
02411913-0103 EA  Drill 10" Diameter Core In Up To 4" Brick/CONCIEte BIOCK .........c.uiuiiiiiiiiiiieieie ettt 193.71

For Horizontal Cores, Add 38.30

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 76.61
02411913-0104 EA Dirill 12" Diameter Core In Up To 4" Brick/CONCIete BIOCK ..........c.uiiiiiiiiiiiieiesieeiee e 226.07

For Horizontal Cores, Add 44.69

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 89.38
024119 13-0105 EA Drill 14" Diameter Core In Up T 4" BriCk/CONCIEtE BIOCK .........cuuitiiiiiiiiieiisiei ettt ettt 258.46

For Horizontal Cores, Add 51.07

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 102.14
024119 13-0106 EA  Drill 18" Diameter Core In Up To 4" Brick/CONCIEte BIOCK .........c.uiuiiiiiiiiiiiiieie ettt 291.26

For Horizontal Cores, Add 57.45

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 114.90

02 4119 13-0107 >4" To 6" Thick Brick/Concrete Block Core Drilling 241 1 130009

02411913-0108 EA  Drill 1" Diameter Core In >4" To 6" Brick/Concrete BIOCK ..............c.cciiiiiiiiiiiiiciccisese s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0109 EA  Drill 1-1/2" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0110 EA  Dirill 2" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiiiici

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0111 EA  Drill 3" Diameter Core In >4" To 6" Brick/Concrete Block ...

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0112 EA  Dirill 4" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............ccuoiiiiiiiiiiiiiiiiiciie ettt

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0113 EA  Dirill 6" Diameter Core In >4" To 6" Brick/Concrete BIOCK ..............ccciiiiiiiiiiiiiiiicii e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
02411913-0114 EA  Drill 8" Diameter Core In >4" To 6" Brick/Concrete BIOCK ...............ccoiiiiiiiiiiiccccssc s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0115 EA  Drill 10" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0116 EA  Drill 12" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0117 EA  Drill 14" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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MINOR
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TOTAL DIRECT DEMOLITION
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02411913-0118 EA  Dirill 18" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0119 >6" To 8" Thick Brick/Concrete Block Core Drilling oz + 19 13.0009
02411913-0120 EA  Drill 1" Diameter Core In >6" To 8" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0121 EA  Drill 1-1/2" Diameter Core In >6" To 8" Brick/Concrete Block..

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0122 EA  Drill 2" Diameter Core In >6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0123 EA  Dirill 3" Diameter Core In >6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0124 EA  Drill 4" Diameter Core In >6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0125 EA Drill 6" Diameter Core In >6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0126 EA  Dirill 8" Diameter Core In >6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0127 EA  Drill 10" Diameter Core In >6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02411913-0128 EA  Dirill 12" Diameter Core In >6" To 8" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0129 EA  Dirill 14" Diameter Core In >6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0130 EA  Drill 18" Diameter Core In >6" To 8" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0131 >8" To 10" Thick Brick/Concrete Block Core Drilling 241 15 130009
02411913-0132 EA  Drill 1" Diameter Core In >8" To 10" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02411913-0133 EA  Drill 1-1/2" Diameter Core In >8" To 10" Brick/Concrete BIOCK..............ccccooiiiiiiiiiiiiiicccccccce

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0134 EA  Drill 2" Diameter Core In >8" To 10" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0135 EA  Drill 3" Diameter Core In >8" To 10" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0136 EA  Dirill 4" Diameter Core In >8" To 10" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0137 EA Drill 6" Diameter Core In >8" To 10" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0138 EA  Drill 8" Diameter Core In >8" To 10" Brick/Concrete Block

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02411913-0139 EA  Drill 10" Diameter Core In >8" To 10" Brick/Concrete BIOcK ..o

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

024119 13-0140 EA  Dirill 12" Diameter Core In >8" To 10" Brick/Concrete BlocK ..............ccccciiiiiiiiiiiiiiiicce

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02411913-0141  EA  Drill 14" Diameter Core In >8" To 10" Brick/Concrete BIOCK ................cccoiiiiiiiiiiiiiccccceeene

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02411913-0142 EA  Dirill 18" Diameter Core In >8" To 10" Brick/Concrete BIocK ..............cccouiiiiiiiiiiiiiiiiiicccce

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0143 >10" To 12" Thick Brick/Concrete Block Core Drilling ez 19 13.0009

02411913-0144 EA  Drill 1" Diameter Core In >10" To 12" Brick/Concrete BIOCK ................cccoiiiiiiiiiiiicceccecne

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0145 EA  Drill 1-1/2" Diameter Core In >10" To 12" Brick/Concrete Block.............ccccccceeiinne

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

024119 13-0146 EA  Drill 2" Diameter Core In >10" To 12" Brick/Concrete BIOCK ..............cccociiiiiiiiiiiiiiiicccceccee

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

2025
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02 41 Demolition MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0147 EA  Dirill 3" Diameter Core In >10" To 12" Brick/Concrete BIOCK ..o 98.02
For Horizontal Cores, Add 19.15
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 38.31
02411913-0148 EA  Drill 4" Diameter Core In >10" To 12" Brick/Concrete BIOCK ..............ccooiiiiiiiiiiiciccccces s 130.60
For Horizontal Cores, Add 25.54
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 51.07
024119 13-0149 EA Dirill 6" Diameter Core In >10" To 12" Brick/Concrete BIOCK ............ccoiiiiiiiiiiiiiiiiiicceee e 169.59
For Horizontal Cores, Add 33.20
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 66.40
02411913-0150 EA  Drill 8" Diameter Core In >10" To 12" Brick/Concrete BIOCK ..............cccociiiiiiiiiiiiiiiiiiscceee s 273.01
For Horizontal Cores, Add 53.62
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 107.25
02411913-0151 EA  Drill 10" Diameter Core In >10" To 12" Brick/Concrete BIOCK .............cccccuiiiiiiiiiiciicisce s 293.77
For Horizontal Cores, Add 57.45
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 114.90
02411913-0152 EA  Drill 12" Diameter Core In >10" To 12" Brick/Concrete BIOCK ............cccciiiiiiiiiiiiiiiiii s 339.82
For Horizontal Cores, Add 66.40
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 132.80

02 41 19 13-0153 >12" Thick Brick/Concrete Block Core Drilling oz + 19 130099

02411913-0154 IN Drill 1" Diameter Core In >12" Brick/COoNCrete BIOCK............ccuiiiiiiiiiiiiiciie et 8.99

For Horizontal Cores, Add 1.77

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.54
024119 13-0155 IN Drill 1-1/2" Diameter Core In >12" Brick/Concrete BIOCK ............ccoiiiiiiiiiiiii 9.97

For Horizontal Cores, Add 1.97

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.93
02411913-0156 IN Drill 2" Diameter Core In >12" Brick/Concrete BIOCK..............coiiiiiiiiiiiiiciiiiiiic s 11.07

For Horizontal Cores, Add 2.19

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 4.37
02411913-0157 IN Drill 3" Diameter Core In >12" Brick/CoNnCrete BIOCK............cuiiiiiiiiiiiiiiii sttt 12.15

For Horizontal Cores, Add 2.39

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 4.78
024119 13-0158 IN Drill 4" Diameter Core In >12" Brick/Concrete BIOCK............ccociiiiiiiiiiiiiiii s 16.19

For Horizontal Cores, Add 3.19

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 6.38
02411913-0159 IN  Drill 6" Diameter Core In >12" Brick/Concrete BIOCK...............coiiiiiiiiiiiiiccccc s 21.06

For Horizontal Cores, Add 4.15

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 8.30
02411913-0160 IN Drill 8" Diameter Core In >12" Brick/CoNnCrete BIOCK............cuiiiiiiiiiiiiiiiiie et 33.95

For Horizontal Cores, Add 6.71

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 13.42
02411913-0161 IN Drill 10" Diameter Core In >12" Brick/Concrete BIOCK.............ccciiiiiiiiiiiciciiii s 36.59

For Horizontal Cores, Add 7.21

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 14.42
02411913-0162 IN  Drill 12" Diameter Core In >12" Brick/Concrete BIOCK..............ccoiiiiiiiiiiiicicccceeie s 4217

For Horizontal Cores, Add 8.30

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 16.61

02 41 19 13-0163 Asphalt Core DrlIIlng (02 41 19 13-0024)

02 41 19 13-0164 Up To 2" Thick Asphalt Core Drllllng (02 4119 13-0163)

024119 13-0165 EA  Drill 1" Diameter Core In Up To 2" Asphalt.........
024119 13-0166 EA  Drill 1-1/2" Diameter Core In Up To 2" Asphalt...........c.coeeviinincnnne
024119 13-0167 EA  Drill 2" Diameter Core In Up To 2" Asphalt..
02411913-0168 EA  Drill 3" Diameter Core In Up To 2" Asphalt..
02411913-0169 EA  Dirill 4" Diameter Core In Up To 2" Asphalt..
02411913-0170 EA  Drill 6" Diameter Core In Up To 2" Asphalt..
02411913-0171 EA  Drill 8" Diameter Core In Up To 2" Asphalt..
024119 13-0172 EA  Drill 10" Diameter Core In Up To 2" Asphalt
024119 13-0173 EA  Drill 12" Diameter Core In Up To 2" Asphalt

02 41 19 13-0174 >2" To 3" Thick Asphalt Core Drllllng (02 4119 13-0163)

02411913-0175 EA Drill 1" Diameter Core In >2" To 3" Asphalt
02411913-0176 EA  Drill 1-1/2" Diameter Core In >2" To 3" Asphalt
02411913-0177 EA  Drill 2" Diameter Core In >2" To 3" Asphalt
02411913-0178 EA  Drill 3" Diameter Core In >2" To 3" Asphalt
02411913-0179 EA  Dirill 4" Diameter Core In >2" To 3" Asphalt
02411913-0180 EA Dirill 6" Diameter Core In >2" To 3" Asphalt
02411913-0181 EA  Dirill 8" Diameter Core In >2" To 3" Asphalt
02411913-0182 EA  Drill 10" Diameter Core In >2" To 3" Asphalt .....
024119 13-0183 EA  Drill 12" Diameter Core In >2" To 3" Asphailt .....

024119 13-0184 >3" To 4" Thick Asphalt Core Drllllng (024119 13-0163)

02411913-0185 EA  Dirill 1" Diameter Core In >3" To 4" Asphalt
02411913-0186 EA  Drill 1-1/2" Diameter Core In >3" To 4" Asphalt
02411913-0187 EA  Drill 2" Diameter Core In >3" To 4" Asphalt
02411913-0188 EA  Drill 3" Diameter Core In >3" To 4" Asphalt
02411913-0189 EA  Drill 4" Diameter Core In >3" To 4" Asphalt
02411913-0190 EA Dirill 6" Diameter Core In >3" To 4" Asphalt
02411913-0191 EA  Drill 8" Diameter Core In >3" To 4" Asphalt
02411913-0192 EA  Drill 10" Diameter Core In >3" To 4" Asphalt .....
024119 13-0193 EA  Drill 12 Diameter Core In >3" To 4" Asphalt....................
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Existing Conditions 02

Demolition and Structure Moving

Demolition 02 41
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST __ UNIT COST

2025

02 41 19 13-0194

024119 13-0195
024119 13-0196
024119 13-0197
024119 13-0198
024119 13-0199
02 41 19 13-0200
02 4119 13-0201
02 41 19 13-0202
02 41 19 13-0203

02 41 19 13-0204

02 41 19 13-0205
02 41 19 13-0206
02 41 19 13-0207
02 41 19 13-0208
02 41 19 13-0209
024119 13-0210
024119 13-0211
02 4119 13-0212
024119 13-0213
02 4119 13-0214
02 4119 13-0215
02 4119 13-0216
024119 13-0217
024119 13-0218
02 4119 13-0219
02 41 19 13-0220

02 41 19 13-0221

02 41 19 13-0222
02 4119 13-0223
02 41 19 13-0224
02 41 19 13-0225
02 41 19 13-0226
02 41 19 13-0227
02 41 19 13-0228
02 41 19 13-0229
02 41 19 13-0230
02 41 19 13-0231
02 41 19 13-0232
02 4119 13-0233
02 41 19 13-0234
02 41 19 13-0235

02 41 19 13-0236

02 41 19 13-0237
02 4119 13-0238
02 41 19 13-0239
02 41 19 13-0240
02 4119 13-0241
02 41 19 13-0242
02 4119 13-0243
02 41 19 13-0244
02 41 19 13-0245
02 41 19 13-0246
02 41 19 13-0247
02 4119 13-0248
02 41 19 13-0249
02 41 19 13-0250

02 41 19 13-0251

02 4119 13-0252
02 41 19 13-0253
02 41 19 13-0254
02 41 19 13-0255
02 41 19 13-0256
02 41 19 13-0257
02 4119 13-0258
02 4119 13-0259
02 41 19 13-0260
02 41 19 13-0261
02 41 19 13-0262
02 41 19 13-0263
02 41 19 13-0264
02 4119 13-0265

>4" To 6" Thick Asphalt Core Drilling o241 15 130169

Drill 1" Diameter Core In >4" To 6" Asphalt
Drill 1-1/2" Diameter Core In >4" To 6" Asphalt
Drill 2" Diameter Core In >4" To 6" Asphalt
Drill 3" Diameter Core In >4" To 6" Asphalt
Drill 4" Diameter Core In >4" To 6" Asphalt
Drill 6" Diameter Core In >4" To 6" Asphalt
Drill 8" Diameter Core In >4" To 6" Asphalt
Drill 10" Diameter Core In >4" To 6" Asphalt ....
Drill 12" Diameter Core In >4" To 6" Asphalt ....

Manhole Core DI'I"Ing (02 41 19 13-0024)

Drill 4" Diameter Core In 6" Brick Manhole .......................
Drill 5" Diameter Core In 6" Brick Manhole....
Drill 6" Diameter Core In 6" Brick Manhole .

Drill 8" Diameter Core In 6" Brick Manhole....
Drill 2" Diameter Core In 8" Concrete Manhole.
Drill 3" Diameter Core In 8" Concrete Manhole.
Drill 4" Diameter Core In 8" Concrete Manhole.
Drill 5" Diameter Core In 8" Concrete Manhole.
Drill 6" Diameter Core In 8" Concrete Manhole.
Drill 8" Diameter Core In 8" Concrete Manhole.
Drill 2" Diameter Core In Fiberglass Manhole
Drill 3" Diameter Core In Fiberglass Manhole
Drill 4" Diameter Core In Fiberglass Manhole
Drill 5" Diameter Core In Fiberglass Manhole
Drill 6" Diameter Core In Fiberglass Manhole
Drill 8" Diameter Core In Fiberglass Manhole

Drilling In Concrete Per Inch Of Depth 2+ 19 130029

Note: Includes layout.
1/4" Diameter Drilling In Concrete Per Inch Of Depth
5/16" Diameter Drilling In Concrete Per Inch Of Depth
3/8" Diameter Dirilling In Concrete Per Inch Of Depth
1/2" Diameter Drilling In Concrete Per Inch Of Depth
5/8" Diameter Drilling In Concrete Per Inch Of Depth
3/4" Diameter Drilling In Concrete Per Inch Of Depth
7/8" Diameter Drilling In Concrete Per Inch Of Depth
1" Diameter Drilling In Concrete Per Inch Of Depth
1-1/8" Diameter Drilling In Concrete Per Inch Of Depth
1-1/4" Diameter Drilling In Concrete Per Inch Of Depth
1-3/8" Diameter Drilling In Concrete Per Inch Of Depth
1-1/2" Diameter Drilling In Concrete Per Inch Of Depth
1-3/4" Diameter Drilling In Concrete Per Inch Of Depth
2" Diameter Drilling In Concrete Per Inch Of Depth

Drilling In Brick/Concrete Block Per Inch Of Depth 241 1 150029

Note: Includes layout.
1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
5/16" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .............
3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
5/8" Diameter Dirilling In Brick/Concrete Block Per Inch Of Depth
3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
1-1/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..
1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..
1-3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..
1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..
1-3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..
2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth

Drilling In Wood Or Plastic Per Inch Of Depth o241 10 130029

Note: Includes layout.
1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
5/16" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
1-1/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
1-3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
1-1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
1-3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
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Demolition and Structure Moving
Demolition
MINOR

/AX\ Natividad
MEDICAL CENTER

TOTAL DIRECT DEMOLITION

02 40
02 41

CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 19 13-0266 Minimum Charge For Core Drilling oz 1 15 130029
0241 1913-0267 EA  Core Drill MINIMUM Charge...........coiiiiiiiiiicce s 934.07
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of
Depth" or "Drilling In Brick Or Block Per Inch Of Depth" or "Drilling In Wood Or Plastic Per Inch Of Depth".
02 41 19 13-0268 Cutouts (024119 13)
Note: Includes saw cutting and removal of material. Not to be used for openings greater than 24 SF.
02 41 19 13-0269 Reinforced Concrete Slab On Grade Cutouts ez 19150268
02411913-0270 SF 4" Thick Reinforced Concrete Slab On Grade CUtOULS, K24 SF .........c..uiiiiiiiiiieee et ee et e et e e e eaaeea e e s earaaaaeaaans 52.40
02411913-0271 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ..........oocviiiiiiiiieieeiee et aeesaa e 55.58
02411913-0272 SF 8" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF .........occouiiiiiiiiiiieciee et s e aa e 58.76
02411913-0273 SF 10" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF .............cccccooiiiiiiiiiiiine. .61.93
02411913-0274 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF .............cccccooiiiiiiiiiciine. .63.51
02 41 19 13-0275 Reinforced Concrete Elevated Slab Cutouts ez +1 19150269
Note: Includes cutting and removing steel decking.
02411913-0276 SF 4" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF
02411913-0277 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF
02411913-0278 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF
024119 13-0279 SF 10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF
02411913-0280 SF 12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF
02 41 19 13-0281 Reinforced Concrete Wall Cutouts 2+ 1 13029
02411913-0282 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF
024119 13-0283 SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF
02411913-0284 SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF
02411913-0285 SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF
024119 13-0286 SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF
02 41 19 13-0287 Brick Wall Cutouts (02 41 19 13-0268)
Note: Excludes toothing.
02411913-0288 SF 4" Thick Brick Wall CULOULS, <24 SF .........oiiiiiiitiecie ettt s bbbt 19.84
02411913-0289 SF 6" Thick Brick Wall CULOULS, <24 SF ........c.oiiiiiiiiici ettt ettt 32.75
0241 1913-0290 SF 8" Thick Brick Wall CULOULS, <24 SF ........cuiiiiiieiiiieieietii ettt ettt ettt ettt e ettt s ettt eseeebenn 45.61
02411913-0291 SF 10" Thick Brick Wall Cutouts, <24 SF .........c.coeuiiiiriieieiirerieeieeese e .55.58
02411913-0292 SF 12" Thick Brick Wall Cutouts, <24 SF .............cccoiiiiiiiiiiiicceececene ..66.50
02411913-0293 SF 16" Thick Brick Wall Cutouts, <24 SF .............cccooiiiiiiiiiiiiiicceeceee .78.41
02 41 19 13-0294 Concrete Block Wall Cutouts (02 41 19 13-0268)
Note: Excludes toothing.

02 41 19 13-0295
02 4119 13-0296
02 41 19 13-0297
02 41 19 13-0298
02 41 19 13-0299
02 41 19 13-0300

SF 4" Thick Concrete Block Wall Cutouts, <24 SF
SF 6" Thick Concrete Block Wall Cutouts, <24 SF
SF 8" Thick Concrete Block Wall Cutouts, <24 SF
SF 10" Thick Concrete Block Wall Cutouts, <24 SF....
SF 12" Thick Concrete Block Wall Cutouts, <24 SF.
SF 16" Thick Concrete Block Wall Cutouts, <24 SF....

02 41 19 13-0301 Limestone Cutouts (02 41 19 13-0268)
02411913-0302 SF 2" Thick Limestone Cutouts, <24 SF ...........cccoiiiiiiiiiiiceecee
024119 13-0303 SF 4" Thick Limestone Cutouts, <24 SF
02411913-0304 SF 6" Thick Limestone Cutouts, <24 SF
024119 13-0305 SF 8" Thick Limestone Cutouts, <24 SF
0241 1913-0306 SF 10" Thick Limestone Cutouts, <24 SF
0241 1913-0307 SF 12" Thick Limestone Cutouts, <24 SF
02 41 19 13-0308 TOOthing Masonry Cutouts (02 4119 13-0268)
Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar
joints. VLF measurement includes all horizontal cutting.
024119 13-0309 VLF Brick, Soft Old Mortar, Toothing Masonry Cutouts
024119 13-0310 VLF Brick, Hard Mortar, Toothing Masonry Cutouts
0241 1913-0311 VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts ..............cccooeiiiiiicicinns
024119 13-0312 VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts
02 41 19 13-0313 Minimum Charge For Cutouts (02 41 19 13-0268)
Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This
task should not be used in conjunction with any other tasks in this section.
0241 1913-0314 EA  Cutouts MIiNIMUM CREAIJE ......ccuoiuiiitiiiiiiit ettt ettt ettt e e b e et e e et et bt e as et e e e e bt e ab e b e e e e et e ese et e ebe et e eseeneaneeneenean 396.98
02 41 19 13-0315 Exterior Masonry Removal o241 1915
02 41 19 13-0316 Masonry Columns Removal (Interior And Exterior) oz« 19 130319
0241 1913-0317 VLF 8" x 8" Masonry Column RemMOVal .............ccccciuririiiiiiiiiiiciicccecccceceae ....15.50
024119 13-0318 VLF 10" x 10" Masonry Column Removal
copyright 2025 The Gordian Group, Inc. 2025
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02 41

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

02411913-0319 VLF
02411913-0320 VLF
02411913-0321 VLF
02411913-0322 CF

02 41 19 13-0323

02411913-0324 LF
02411913-0325 LF
02411913-0326 LF

02 41 19 13-0327

02411913-0328 SF

12" x 12" Masonry Column Removal
14" x 14" Masonry Column Removal
16" x 16" Masonry Column Removal
Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square

Remove And Reset Precast, Stone Or Masonry Coping oz« 1 130319

Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw
cutting at the intersection between demolition and undisturbed areas. See CS| section 02 41 19 13-0001 for saw
cutting.

Up To 8" Wide, Remove And Reset Precast, Stone Or Masonry Coping . 22.04
>8" To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping 32.78
>12" To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping . 62.33

Facade Removal (02 41 19 13-0315)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSil section 02 41 19 13-0001 for saw cutting.
Stone Or Brick Veneer Facade Removal BTSSP TP 5.90

For Cleaning and Storage For Reuse, Add 8.85

02 41 19 13-0329

02411913-0330 SF
024119 13-0331 SF
02411913-0332 SF
02411913-0333 SF
02411913-0334 SF
02411913-0335 SF
02411913-0336 SF
024119 13-0337 SF
024119 13-0338 SF
02411913-0339 SF
02411913-0340 SF
024119 13-0341 SF
02411913-0342 SF

For Cleaning and Storage For Reuse, Add

024119 13-0343 SF

For Cleaning and Storage For Reuse, Add

024119 13-0344 SF

For Cleaning and Storage For Reuse, Add

024119 13-0345 SF

For Cleaning and Storage For Reuse, Add

Exterior Masonry Removal (02 4119 13-0315)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI
section 02 41 19 13-0001 for saw cutting.
Demolish 4" Thick Non-Reinforced Concrete Block Exterior Wall
Demolish 6" Thick Non-Reinforced Concrete Block Exterior Wall
Demolish 8" Thick Non-Reinforced Concrete Block Exterior Wall
Demolish 10" Thick Non-Reinforced Concrete Block Exterior Wall
Demolish 12" Thick Non-Reinforced Concrete Block Exterior Wall
Demolish 16" Thick Non-Reinforced Concrete Block Exterior Wall
Demolish 4" Thick Reinforced Concrete Block Exterior Wall
Demolish 6" Thick Reinforced Concrete Block Exterior Wall
Demolish 8" Thick Reinforced Concrete Block Exterior Wall
Demolish 10" Thick Reinforced Concrete Block Exterior Wall
Demolish 12" Thick Reinforced Concrete Block Exterior Wall
Demolish 16" Thick Reinforced Concrete Block Exterior Wall
Demolish 4" Thick Brick Exterior Wall...............cccoooiiiiiiiiiccc

Demolish 6" Thick Brick Exterior Wall.............ccccoiiiiiiiiiiiiiiecieeceee

Demolish 8" Thick Brick Exterior Wall.............ccccoiiiiiiiiiiiiiiecicceeee

Demolish 10" Thick Brick Exterior Wall...

Demolish 12" Thick Brick EXIErOr Wall............ccoiiiiiiiiiiii e 8.50

02411913-0346 SF
For Cleaning and Storage For Reuse, Add 12.75
02411913-0347 SF  Demolish 16" Thick Brick EXtErior Wall.............ccceuerirniniiiieieininineeseeicesienenenas ....10.63
For Cleaning and Storage For Reuse, Add 15.95
024119 13-0348 CF  Exterior Brick, Concrete Block Or COMPOSItE REMOVAL .........cuiuiiiiiiiiiiiieieiiie ettt sn e ene e 15.10
For Cleaning and Storage For Reuse, Add 22.65

02 41 19 13-0349

02411913-0350 LF
02411913-0351 LF
02411913-0352 LF

02 41 19 13-0353

02411913-0354 LF
02411913-0355 LF
024119 13-0356 LF

02411913-0357 LF
024119 13-0358 LF
02411913-0359 LF

02 41 19 13-0360

024119 13-0361 SF
024119 13-0362 SF
024119 13-0363 SF
024119 13-0364 SF
024119 13-0365 SF

02 41 19 13-0366

2025

Lintel Removal (02 41 19 13-0315)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSl section 02 41 19 13-0001 for saw cutting.
Demolish Steel Lintel
Demolish Concrete Or Stone Lintel
Demolish Steel Shelf Angle

Reinstall Lintel (02 41 19 13-0315)

Note: Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI

section 02 41 19 13-0001 for saw cutting.
Clean, Prime And Paint Steel Shelf Angle Or Lintel
Reinstall Existing Concrete Or Stone Lintel
Reinstall Existing Steel Shelf Angle
Note: Includes fasteners.

Reinstall EXIStING StEEI LINTEL..........oiiiiii ettt ettt e et e e et e st e e b e e e e te e e e nneas 21.27
Removal And Replacement Of Steel Shelf Angle Over Window Openings At Cavity Walls 85.68
Removal And Replacement Of Steel Lintel Over Window Openings 148.30

Exterior Concrete Wall Removal w241 1913

Demolish 4" Thick Reinforced Concrete Exterior Wall ..o 7.13
Demolish 6" Thick Reinforced Concrete Exterior Wall...
Demolish 8" Thick Reinforced Concrete Exterior Wall...
Demolish 10" Thick Reinforced Concrete Exterior Wall
Demolish 12" Thick Reinforced Concrete Exterior Wall

Elevated Concrete Removal oz41 113

copyright 2025 The Gordian Group, Inc.
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0240 Demolition and Structure Moving MEDICAL CENTER
02 41 Demolition
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02411913-0367 CF Elevated Concrete Beam/Slab/Steps Removal, REINFOICEA ............eiiiiiiiiiiiiieiieie et snes 13.30
02 4119 16 Selective Interior Demolition oz 1
Note: Includes HEPA vacuum for dust control, break-up of material, loading into truck or dumpster and clean-up.
Excludes temporary plastic barrier See CSI section 01 56 16 00-0000 for temporary dust barrier.
02 41 19 16-0001 Floor RemOVa|(0241 19 16)
02 41 19 16-0002 Scarify Concrete (02 41 19 16-0001)
Note: Up to 1/4" removal per pass.
024119 16-0003 SF  Scarify Concrete Floor
024119 16-0004 SF  Scarify Concrete Tread And Riser
024119 16-0005 SF  Scarify Concrete Wall
02 41 19 16-0006 Fireproofing Removal o241 10 1
024119 16-0007 SF  Removal Of Fireproofing From Concrete OF STEEI..........cc.ciiiiiiiiiiiiii e 1.32
02 41 19 16-0008 Demolish Ceiling(0241 1916)
024119 16-0009 SF Demolish Drywall Ceiling
024119 16-0010 SF Demolish Furred Plastered Ceiling .
024119 16-0011 SF  Demolish Suspended Plastered Ceiling And Suspension System. ... 1.81
02 41 19 16-0012 Demolish Concrete Stair ez411919
024119 16-0013 CF Demolish Interior Reinforced ConCrete Stairs............ccoiuiiiiiiiiiiiiiiiii s 8.50
024119 16-0014 CF Demolish Exterior Reinforced CONCrete SEAIrS............coiuiiiiiiiiiiiiiii it 7.44
02 41 19 16-0015 Demolish Interior Partition/Wall o241 10 16
Note: Price includes knock down, loading, clean-up.
02 4119 16-0016 Demolish Masonry And Concrete Interior Partition/Walls 241 10 60015
Note: Includes saw cutting, knock down, loading and clean-up.
02 41 19 16-0017 Demolish Concrete Block Interior Partition/Walls o241 10 60016
024119 16-0018 SF Demolish 4" Thick Non-Reinforced Concrete Block Interior Partition/Wall
024119 16-0019 SF Demolish 6" Thick Non-Reinforced Concrete Block Interior Partition/Wall
0241 1916-0020 SF  Demolish 8" Thick Non-Reinforced Concrete Block Interior Partition/Wall
02411916-0021 SF  Demolish 12" Thick Non-Reinforced Concrete Block Interior Partition/Wall
02411916-0022 SF Demolish 16" Thick Non-Reinforced Concrete Block Interior Partition/Wall
024119 16-0023 SF Demolish 4" Thick Reinforced Concrete Block Interior Partition/Wall
024119 16-0024 SF Demolish 6" Thick Reinforced Concrete Block Interior Partition/Wall
024119 16-0025 SF Demolish 8" Thick Reinforced Concrete Block Interior Partition/Wall
024119 16-0026 SF  Demolish 12" Thick Reinforced Concrete Block Interior Partition/Wall
0241 1916-0027 SF  Demolish 16" Thick Reinforced Concrete Block Interior Partition/Wall
02 41 19 16-0028 Demolish Brick Interior Partition/Walls o 41 10 160016
024119 16-0029 SF Demolish 4" Thick Brick Interior Partition/Wall
0241 1916-0030 SF  Demolish 8" Thick Brick Interior Partition/Wall
0241 1916-0031 SF  Demolish 12" Thick Brick Interior Partition/Wall
02411916-0032 SF  Demolish 16" Thick Brick Interior Partition/Wall
02 41 19 16-0033 Demolish Glass Block Interior Partition/Walls (2 + 10 160016
0241 1916-0034 SF  Demolish Glass Block Interior Partition/Walls ................ccocooiiiiiiiiiic s 472
02 41 19 16-0035 Demolish Concrete Interior Partition/Walls ez 41 19 160016
See CSl section 02 41 16 13-0024 for concrete foundation demolition.
024119 16-0036 SF  Demolish 6" Thick Non-Reinforced Concrete Interior Partition/Wall ................ccccoiiiiiiiiiiiiiiiieeeeeecee 10.01
024119 16-0037 SF Demolish 8" Thick Non-Reinforced Concrete Interior Partition/Wall 12.51
0241 1916-0038 SF  Demolish 12" Thick Non-Reinforced Concrete Interior Partition/Wall .17.51
02411916-0039 SF  Demolish 6" Thick Reinforced Concrete Interior Partition/Wall .12.01
024119 16-0040 SF Demolish 8" Thick Reinforced Concrete Interior Partition/Wall .15.10
024119 16-0041 SF  Demolish 12" Thick Reinforced Concrete Interior Partition/Wall 21.01
02 41 19 16-0042 Demolish Terra-Cotta Block Interior Partition/Walls (2 + 19 160016
024119 16-0043 SF Demolish Up To 6" Thick Terra-Cotta Block Interior Partition/Wall Finished With Plaster 1.89
02 41 19 16-0044 Demolish Stud Framed Interior Partition/Walls (o2 41 19 160015
Note: Includes knock down, loading and clean-up. Includes demo of insulation if required.
0241 1916-0045 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Side .3.34
For Heights >14' To 20", Add 0.50
For Heights >20', Add 0.67
024119 16-0046 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 2 Sides .3.89
For Heights >14' To 20", Add 0.58
For Heights >20', Add 0.78
024119 16-0047 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1 Side 4.27
For Heights >14' To 20", Add 0.64
For Heights >20', Add 0.85
copyright 2025 The Gordian Group, Inc. 2025
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Demolition and Structure Moving

MEDICAL CENTER Demolition 02 41
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 16-0048 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 2 Sides 5.94
For Heights >14' To 20', Add 0.89
For Heights >20', Add 1.19
02411916-0049 SF  Demolish Plaster And Lath From 1 Side Of An Interior Partition/Wall..................coooiiiiiiiiiiiiccecccce 1.76
For Heights >14' To 20', Add 0.26
For Heights >20', Add 0.35
02411916-0050 SF Demolish Plaster And Lath From 2 Sides Of An Interior Partition/Wall................ccooiiiiiiiniiiiieeeeeeecs 2.10
For Heights >14' To 20", Add 0.32
For Heights >20', Add 0.42

02 42 Removal and Salvage of Construction Materials :«

0242 21 Salvage of Construction Materials 2+
Note: Includes placement on pallets and storage on site.

0242 21 35 ROOfing Salvagemmm
02 42 21 35-0001 Clay Tile Roofing Remove And Salvage For Re-use 24213

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
02422135-0002 SQ Removal Of Clay Roof Tile, Salvage FOr RE-USE...............ccciiiiiiiiiiiciccc e 307.64

02 42 21 47 Flooring Salvage o242
02 42 21 47-0001 Flooring Remove And Salvage For Re-Use 242214

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
02422147-0002 SF Removal Of Brick Flooring And Salvage..........c.cceoiiiiiiiiiiiieiieeeseeeeseee e
0242 2147-0003 SF Removal Of Ceramic/Quarry Tile Floor And Salvage ..o
0242 2147-0004 SF Removal Of Terrazzo Flooring And Salvage
02 422147-0005 SF Removal Of Wood Strip Flooring And Salvage
02422147-0006 SF Removal Of Wood Parquet Flooring And Salvage
0242 2147-0007 SF Removal Of Resilient/Linoleum Flooring And Salvage ...........cccooeeveineinenciinnnns

02 43 Structure Moving .«
024313 Structure Relocation o4

Note: Includes disconnection of utilities, moving of structure, one day move (excludes travel expenses and lodging), up to 24'
wide. Reset on new foundations and hook up to utilities.

02431313 Building Relocation oz413
02 43 13 13-0001 Move Relocatable Structures (Trailer, Mobile Facilities, etc.), Complete ¢z
13)

Note: Includes disconnect portable from foundation, separate relocatable unit and attachments as needed for
transport, secure all relocatable attachments (awnings, steps, ramps, railing, etc.) for transport, transport
relocatable and attachments to new location, including permits and police escort, connect to foundation per
approved specifications/details, including welding and/or hurricane anchoring as needed.
0243 1313-0002 SF  Up To 800 SF, Move Relocatable Metal Frame Building
024313 13-0003 SF  >800 To 920 SF, Move Relocatable Metal Frame Building
024313 13-0004 SF >920 SF, Move Relocatable Metal Frame Building
024313 13-0005 SF Up To 800 SF, Move Relocatable Wood Frame Building
0243 13 13-0006 SF >800 To 920 SF, Move Relocatable Wood Frame Building
024313 13-0007 SF >920 SF, Move Relocatable Wood Frame Building......... .
024313 13-0008 SF Up To 800 SF, Move Relocatable Wood/Metal Frame Building...........cccccurrviriiiininiinicieene
024313 13-0009 SF >800 To 920 SF, Move Relocatable Wood/Metal Frame Building
024313 13-0010 SF >920 SF, Move Relocatable Wood/Metal Frame Building

02 60 Contaminated Site Material Removal ..

02 61 Removal and Disposal of Contaminated Soils (:«

026113 Excavation and Handling of Contaminated Material c:¢9
See CSl section 31 23 16 00-0000 for excavation.

02 61 13 00-0001 Excavate Petroleum Contaminated Soil 26115

02611300-0002 CY Excavate Petroleum Contaminated SOl ............ccoiiiiiiiiiiiiiii s 14.58
Note: Includes excavation, making a determination if the soil is reusable or contaminated, and stockpiling as per
determination.

026113 00-0003 CY Load Excavated Petroleum Contaminated Soil

0261 1300-0004 CY Disposal Fees Of Petroleum Contaminated Soil...

02 61 13 00-0005 Accessories For Contaminated Soil Stockpile w2611
See CSl section 31 25 14 23-0024 for sand bags.

026113 00-0006 SF 30 Mil Liner For Contaminated Soil STOrage ...........ciuiiiiiiiiiiiiiiiiiii ettt 1.57
Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil.
026113 00-0007 SF 10 Mil Liner For Contaminated Soil STOrage ...........oouiiuiiiiiiiiiiiiiiiei ettt 0.93

Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil.

02 61 26 Removal and Disposal of Asbestos Contaminated Soils o6
Note: Includes materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25 miles, disposal of
waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other associated
costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local regulations.
Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be used in
determining which task applies. For certain types of work, there is a task with a unit of measure of CF for a quantity of less
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Contaminated Site Material Removal

02 61 Removal and Disposal of Contaminated Soils MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CS|_UOM DESCRIPTION UNIT COST ___ UNIT COST

than 10 CF, followed by a series of tasks for other quantities. For those tasks the contractor will be paid the first task with a
unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project.

02 61 26 00-0001 Removal and Disposal of Asbestos Contaminated Soils ezs129

Note: Includes materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25
miles, disposal of waste at transfer facility or final destination, personnel health monitoring, negative air,
documentation and other associated costs necessary for the complete abatement and disposal of the ACM in
accordance with EPA, OSHA, and local regulations. Where types of ACM are listed by quantity, the quantity of
the entire project, not a particular work area, is to be used in determining which task applies. For certain types of
work, there is a task with a unit of measure of CF for a quantity of less than 10 CF, followed by a series of tasks
for other quantities. For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an
additional task to arrive at the appropriate quantity for the project.

026126 00-0002 EA UpTo 10 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal 1,236.12
For Work In Restricted Working Space, Add 370.84
026126 00-0003 CF >10To 100 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal 81.94
For Work In Restricted Working Space, Add 24.58
026126 00-0004 CF >100 To 250 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal 54.62
For Work In Restricted Working Space, Add 16.39
026126 00-0005 CF >250 To 500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal 41.03
For Work In Restricted Working Space, Add 12.31
026126 00-0006 CF >500 To 2,500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal. 32.77
For Work In Restricted Working Space, Add 9.83
02 6126 00-0007 CF >2,500 To 10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal 27.86
For Work In Restricted Working Space, Add 8.36
026126 00-0008 CF >10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal 25.07
For Work In Restricted Working Space, Add 7.52

02 65 Underground Storage Tank Removal

Note: Petroleum gasoline is classified as a hazardous material; fuel oil is considered a non-hazardous material. See CSI section 01
74 19 00-0039 for hauling, 31 20 00 00-0000 for non-contaminated soil excavation, 31 23 16 00-0000 for excavation, 31 41 00 00-
0000 for shoring.

02 65 00 00-0001 Monitoring, Sampling, Testing And Analysis zs
02 65 00 00-0002 Field Samples For Testing Underground Storage Tank 250000001

026500 00-0003 EA Collection Of Sludge Sample For Underground Storage Tank BRSPS UPPPRPROPRPRIIR 26.59
02 6500 00-0004 EA Collection Of Pumpable Liquids Sample For Underground Storage Tank 26.59
026500 00-0005 EA Collection Of Contaminated SOil SAMPIE ........c.eiiiiiiiieiieee ettt e et e st e tesseensesteenteaseessenteaneenseaneenseanes 26.59

02 65 00 00-0006 Lab Tests For Underground Storage Tank Removal ez ss 00 00-0001)
Note: Includes lab test fees, reports, shipping, handling, chain of custody documents and disposal of sample.
02 65 00 00-0007 EA Benzene, Toluene, Ethylbenzene, Xylene 8020, Lab TSt .......cccuiiiiiiiiiiii i 208.77
Note: The cost is for the in-lab test for Benzene, Toluene, Ethylbenzene, And Xylene using procedure 8020 as
detailed in EPA SW-846.

026500 00-0008  EA  FIaShpOiNt, LaD TESt .....c.cuiviiuiiiiiieieieiiiiee ettt ittt eh ettt e ettt b bbbttt sttt enenesnen 81.19
Note: The cost is for the in-lab test for the flashpoint using procedure 40CFR 261.21 as detailed in EPA SW-846.

026500 00-0009 EA  TOX 9020, LAD TESE......ucuiiiiiiiieiiieieietetee sttt ce et s st e ettt sttt seeen s s nseaes 195.30
Note: The cost is for the in-lab test for total organic halides using procedure 9020 as detailed in EPA SW-846.

02650000-0010 EA  TPH 8015 MOMIfied, Lab TESt ......c.cuiieiiiiiiieiicieietee sttt en s 208.77

Note: The cost is for the in-lab test for total petroleum hydrocarbons by gas chromatography using procedure
8015 Mod. as detailed in EPA SW-846.
026500 00-0011T  EA  TRPH 418.1, LaD TESt .. .ucutiiiiiiticieteieiei sttt ettt s s bbbttt bbb e bttt bbbttt ettt s bt eb et et et en s nsenes 162.38
Note: The cost is for the in-lab test for total recoverable petroleum hydrocarbons using procedure 418.1 as
detailed in EPA SW-846.

026500 00-0012  EA  VOC, LD TESE....viirieieiieieieiiestiee ettt ettt ettt b £t £ et b ettt s bt e et e s e seas 440.74
Note: The cost is for the in-lab test for volatile organics using procedure 8240 as detailed in EPA SW-846.

02650000-0013 EA  Semi-Volatile OrganiC, LAD TS ........i ittt e et h et b et et et b e s e et e b et et et et eneebenraneans 811.90
Note: The cost is for the in-lab test for semi-volatile organics using procedure 8270 as detailed in EPA SW-846.

02650000-0014 EA  Oil And Grease 413.1, Lab TSt .......ooiiiiiic e 97.65

Note: The cost is for the in-lab test for oil and grease using procedure 413.1 as detailed in EPA SW-846.
02650000-0015 EA TCLP (Extraction) - Metals, Lab Test.
Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure
detailed in EPA SW-846.
026500 00-0016 EA  TCLP (Extraction) - Semi-Volatile Organic, Lab TeSt..........cciiiiiiiiiiie i 231.97
Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1311 as
detailed in EPA SW-846.

02650000-0017 EA  Metals 6010 RCRA, LaD TESE ...ttt et bbbttt ettt 259.81
Note: The cost is for the in-lab test for metals using procedure 6010 RCRA as detailed in EPA SW-846.

02650000-0018 EA  Metals (ArseniC) 7060, LaD TESt........ouiiuiiiiiiiiiiiteit ettt ettt e ettt e et bttt e et et b et et ebe et e e eneanens 34.80
Note: The cost is for the in-lab test for the metal arsenic using procedure 7060 as detailed in EPA SW-846.

02650000-0019 EA Metals (Selenium) 7740, Lab Test . ettt n et een 34.80
Note: The cost is for the in-lab test for the metal selenium (SE) using procedure 7740 as detailed in EPA SW-
846.

026500 00-0020 EA  Metals (LEAA) 74271, LAD TESE.....iuiuiuiiiiieiecietetet ettt b et s ettt bbbttt b bbbttt be bt et et et 34.80
Note: The cost is for the in-lab test for the metal lead using procedure 7421 as detailed in EPA SW-846.

026500 00-0021 EA  Metals (MErcury) 7470, LA TESE ..ottt ettt sttt bbbt b et b bbb e et s ettt et s annen 64.95

Note: The cost is for the in-lab test for the metal mercury using procedure 7470 as detailed in EPA SW-846.
02650000-0022 EA PNA/PAH 8100, Lab Test .
Note: The cost is for the in-lab test for polynuclear aromatic hydrocarbons using procedure

EPA SW-846.
026500 00-0023 EA  Fuel Id ASTM D3328-78, Lab TESt ......cuouiiiiiiiiieieieieiiesieiceie ettt ettt sttt et en s nanieees 134.27
Note: The cost is for the in-lab test to determine the constituents of fuel using the procedure as detailed in ASTM
D3328-78.
026500 00-0024  EA  PH, LAD TESE ...ttt ettt et s ettt s e ettt £ bt e b s e et E ettt ettt et n ettt e e nenn 27.84
026500 00-0025 EA Lab Test - Polychlorinated Biphenyl (PCB) In Wastewater .............c.ccccccooeoiineciicincnne. . ....347.96

02650000-0026 EA  Methyl Tertiary Butyl Ether (MTBE), Lab TeSt ........ccoviiiiiniiiiiircecceeceecne
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Contaminated Site Material Removal 02 60
MEDICAL CENTER Underground Storage Tank Removal 02 65
MINOR TOTAL DIRECT DEMOLITION
CSl_UOM_DESCRIPTION UNIT COST____UNIT COST

02 65 00 00-0027 Tests, Surveys And Maintenance For Underground Storage Tank (26500000001

02 6500 00-0028 EA  Site Survey For AST/UST Location By Certified Tank Installer ...1,203.58
Note: Includes testing Pump output both tank and dispenser, Calibrate pump dispenser if needed, Check all
sumps both tank and dispenser, check all fitting connections for leaks and check wiring connection for possible
malfunction or safety hazard, check seals on caps for fill tube, check overfill performance for safety shutdown,
check all hoses and pump handle, check break-away couplings, complete written report on all data found.

02 650000-0029 EA Check Cathodic Protection - Impressed Current Systems And Sacrificial Anode Systems ... 208.57
Note: By Certified Technician. Write report of findings for action if needed
026500 00-0030 EA  Check And REPOrt ON MONItOr PTODES .......c.iuiiuiiiiiiitiitieeitst ettt ettt ettt b et et b et et e bt e et es e et et eneabe b e e eneans 48.27

Note: By Certified Technician
02 6500 00-0031 EA  Tank Monitoring System: Check System Per Manufacturer's Specification By Certified Technician With Written

Report

Note: Including pass / fail; paper feed operational paper installed etc.

etc.
026500 00-0032 EA Removal And Replacement Of Anode On Impressed System..........cccccevvieririiininiiinieieseeeees 165.36
026500 00-0033 EA Removal And Replacement Of Power Converter On Impressed System On Underground Storage Tank ............cccccceeueae 237.99
026500 00-0034 EA Removal And Replacement Of Monitor Probes On Underground Storage Tank ... 342.98
02 6500 00-0035 EA Ultrasonic Test On Underground Storage Tank et 216.49

02 65 00 00-0036 Tests And Sampling Labor Hours (2 s5 00000001

02 65 00 00-0037 HR Certified Tank Installer For Underground Storage Tank

026500 00-0038 HR Certified Geologist/Environmentalist .

026500 00-0039 HR Hourly Office Work For Reports Required For EPA On Underground Storage Tank
Note: Includes title searches, well survey data, site drawings, submitting preliminary work, etc. Hours not to be
used in association with other tasks performed.

02 65 00 00-0040 Remove Tank Contents s
02 65 00 00-0041 Transfer Liquid(ozssoooo-oow)

Note: For use to transfer liquids from one tank to another.
026500 00-0042 GAL Transfer Reusable Liquid To DiffErent TaNK ..........oouiiiiiiiiieieese ettt et et ene e teeneenseaneenneanes 0.65
Note: Per gallon of material transferred.

02 65 00 00-0043 Remove And Dispose Of Liquid From Tank (26500000040

02 6500 00-0044 GAL Removal and Disposal Of Hazardous Liquids FrOm TanK ..........cccciieiiiiiiiirieisesieeee e 1.87
02 65 00 00-0045 GAL Removal and Disposal Of Non-Hazardous Liquid From Tank ettt 0.83

02 65 00 00-0046 Remove And Dispose Of Solids Or Sludge (26500000040
Note: Includes scraping and solidifying agent.
02 6500 00-0047 GAL Removal and Disposal Of Hazardous Solids Or Sludge From Tank ....6.85
02 65 00 00-0048 GAL Removal and Disposal Of Non-Hazardous Solids Or Sludge From Tank..........c.ccccvereinencnnenns 1.53

02 65 00 00-0049 Purge Vapors, Open And Clean Tank ze

02 65 00 00-0050 Purge Vapors (02 65 00 00-0049)

026500 00-0051 LB Purge Tank USING DY ICE.......oouiiiiiiiiieiiiieet ettt ettt ettt ekt ekttt e ettt e ettt ea et 4.60
Note: Approximately 1.5 To 3.0 Lb. of dry ice per 100 Gallons of tank volume.

02 65 00 00-0052 High Pressure Water Wash And Rinse Of Tank Interior 2500 000049

Note: Includes removal and disposal of rinse water.

02 6500 00-0053 EA Up To 275 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior.............cccccceevnnee. 353.86
02 6500 00-0054 EA >275To 550 Gallon Tank, High Pressure Water Wash And Rinse Of Tank INterior.............cccouiviiiiiiiiniiiiinicieeeee 464.04
02 65 00 00-0055 EA >550 To 1,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior. 601.79
02 6500 00-0056 EA >1,000 To 2,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior, 813.68
02 6500 00-0057 EA >2,000 To 5,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior, 1,576.07
02 6500 00-0058 EA >5,000 To 6,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior. 1,895.18
02 6500 00-0059 EA >6,000 To 8,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior. 2,172.75
02 6500 00-0060 EA >8,000 To 10,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior. 2,625.78
02 65 00 00-0061 EA  >10,000 To 15,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior 3,383.06
026500 00-0062 EA >15,000 To 20,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior 4,067.46
02 6500 00-0063 EA >20,000 To 30,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior e 5,153.60
02 65 00 00-0064 EA >30,000 To 40,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior 6,350.13
02 6500 00-0065 EA >40,000 To 50,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior...................... 7,775.04

02 65 00 00-0066 Scrape Clean Tank Exterior oz 50000049

02 6500 00-0067 EA Up To 275 Gallon Tank, Scrape Clean Tank Exterior
02 6500 00-0068 EA >275 To 550 Gallon Tank, Scrape Clean Tank Exterior .
026500 00-0069 EA >550 To 1,000 Gallon Tank, Scrape Clean Tank EXtErior ...........ccceouririiininennincncinens
02 6500 00-0070 EA >1,000 To 2,000 Gallon Tank, Scrape Clean Tank Exterior .
02 6500 00-0071 EA >2,000 To 5,000 Gallon Tank, Scrape Clean Tank EXtErior ............ccouveieinenennincicnes
026500 00-0072 EA >5,000 To 6,000 Gallon Tank, Scrape Clean Tank EXtErior ...........cccccoerviineriiininiicnieene
02 65 00 00-0073 EA >6,000 To 8,000 Gallon Tank, Scrape Clean Tank EXtErior ...........ccccooeroiniriiiniiiicnieee
026500 00-0074 EA >8,000 To 10,000 Gallon Tank, Scrape Clean Tank Exterior
026500 00-0075 EA >10,000 To 15,000 Gallon Tank, Scrape Clean Tank Exterior
02 6500 00-0076 EA >15,000 To 20,000 Gallon Tank, Scrape Clean Tank Exterior
02 6500 00-0077 EA >20,000 To 30,000 Gallon Tank, Scrape Clean Tank Exterior
02 6500 00-0078 EA >30,000 To 40,000 Gallon Tank, Scrape Clean Tank Exterior
026500 00-0079 EA >40,000 To 50,000 Gallon Tank, Scrape Clean Tank Exterior
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02 65 Underground Storage Tank Removal MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSl_UOM_DESCRIPTION UNIT COST____UNIT COST

02 65 00 00-0080 Tank And Piping Removal o265

Note: Excludes excavation.

02 65 00 00-0081 Removal And DiSposa| Of Piping(ozswooorooaa)
Note: Includes removal, inspection, loading, transporting pipe to disposal facility or transfer station within 15
miles and disposal fees.
02650000-0082 LF Up To 4", Removal ANd DiSPOSal Of PiPING .......ccuiitiiiiiiitieiiiteeie ettt ettt s ettt et e ese et e eseenbeaseenteanes 20.70
02650000-0083 LF >4"To 8", Removal And DiSPOSal Of PIPING ......c..iiuiiiiaiiitiiiieeiiet ettt b e ettt et e e e et e eseeteeseenaeanes 27.60

02 65 00 00-0084 Cut Straps, Extract Tank From The Diggings And Block To Prevent

Movement (02 65 00 00-0080)

Note: Excludes excavation or backfill.
02 6500 00-0085 EA Up To 275 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ..............cc.c......
026500 00-0086 EA >275To 550 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
026500 00-0087 EA >550 To 1,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement..
026500 00-0088 EA >1,000 To 2,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement..
02 650000-0089 EA >2,000 To 5,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement..
02650000-0090 EA >5,000 To 6,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement..
026500 00-0091 EA >6,000 To 8,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement..
02 650000-0092 EA >8,000 To 10,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
026500 00-0093 EA >10,000 To 15,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement..
026500 00-0094 EA >15,000 To 20,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement..
026500 00-0095 EA >20,000 To 30,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement..
02650000-0096 EA >30,000 To 40,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement........
02 650000-0097 EA >40,000 To 50,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.........

02 65 00 00-0098 Cut Tank Into Sections That Can Easily Be Transported And Disposed Of
When Necessary(ozssoooo-oosu)

Note: Includes 1 lengthwise at every 4' on-center height wise.
02650000-0099 EA >1,000 To 2,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ............ccccoeueue
02650000-0100 EA >2,000 To 5,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ...
02650000-0101 EA >5,000 To 6,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of
02650000-0102 EA >6,000 To 8,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ...
02 650000-0103 EA >8,000 To 10,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ...
02650000-0104 EA >10,000 to 15,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of.
02650000-0105 EA >15,000 to 20,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of....
02650000-0106 EA >20,000 To 30,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ..
02650000-0107 EA >30,000 To 40,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ..
02650000-0108 EA >40,000 To 50,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ..

...2,190.20

....2,628.24
.3,267.53
....3,930.51
....4,913.14
.6,141.44
.7,676.78

02 65 00 00-0109 Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer

Station (02 65 00 00-0080)
Note: Includes disposal fee.
02650000-0110 EA Up To 275 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station ..............cccccce...
For Each Additional Mile >15 Miles, Add 3
02650000-0111 EA >275 To 550 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station......................
For Each Additional Mile >15 Miles, Add 3
02650000-0112 EA >550 To 1,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station...................
For Each Additional Mile >15 Miles, Add .
02650000-0113 EA >1,000 To 2,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station.............
For Each Additional Mile >15 Miles, Add
02650000-0114 EA >2,000 To 5,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station..
For Each Additional Mile >15 Miles, Add
02 650000-0115 EA >5,000 To 6,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station.............
For Each Additional Mile >15 Miles, Add
02650000-0116 EA >6,000 To 8,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station.............
For Each Additional Mile >15 Miles, Add
02650000-0117 EA >8,000 To 10,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station
For Each Additional Mile >15 Miles, Add
02650000-0118 EA >10,000 To 15,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station.........
For Each Additional Mile >15 Miles, Add
02650000-0119 EA >15,000 To 20,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station..
For Each Additional Mile >15 Miles, Add .
02650000-0120 EA >20,000 To 30,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station.........
For Each Additional Mile >15 Miles, Add
02650000-0121 EA >30,000 To 40,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station.........
For Each Additional Mile >15 Miles, Add
02650000-0122 EA >40,000 To 50,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station.........
For Each Additional Mile >15 Miles, Add

02 65 00 00-0123 Other Storage Tank Removals (25 0 0000s0)

Note: Based on tank gallon size

026500 00-0124  GAL RemMOVAl Of COMENE LINMING ... .cueiuitiuiieiitieetieteteie ettt se st e et et es e ese s e e ebe e ebe s e e eh e b2 s ehe et e s e Rt e b2 s e b et et et ese et e e eseesenneneanen 0.62
02650000-0125 GAL Sandblast Tank In Prep For Lining Or Welding; Remove Sand, Vacuum Walls And Seams 0.22
02 650000-0126 GAL Install Epoxy For Interior Corrosion Protection BSOSO P PP PURUPTOPIPPOPRPPIONE 1.33

02 65 00 00-0127 Tank Closure Report(ozssoooo-oosw
Note: Excludes soils tests. See CSI section 02 65 00 00-0006 for soil tests.
026500 00-0128 EA  Prepare Tank ClOSUIE REPOMt.......coui ittt sttt ettt eae e e e et e e e e et e e e e ee e e e e s e e e e eee e s e ese e e e aneennenneas 3,520.58
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02 60
02 65

/AX\ Natividad
MEDICAL CENTER

MINOR
CSI_UOM DESCRIPTION

Contaminated Site Material Removal
Underground Storage Tank Removal
TOTAL DIRECT DEMOLITION

UNIT COST UNIT COST

02 65 00 00-0129
02 65 00 00-0130
02 65 00 00-0131

Temporary Tanks ezes
Temporary Holdlng Tanks (02 65 00 00-0129)
Above Ground Temporary Holding Tanks, Monthly Rental 25 00000130

02 65 00 00-0132
02 65 00 00-0133
02 65 00 00-0134
02 65 00 00-0135
02 65 00 00-0136
02 65 00 00-0137
02 65 00 00-0138
02 65 00 00-0139
02 65 00 00-0140

02 65 00 00-0141

MO 550 Gallon, Stainless Steel, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental......................... 965.25
MO 630 Gallon, Polyethylene, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental . .

MO 630 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental ..
MO 4,000 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental
MO 4,000 Gallon, Polyethylene, Trailer Mounted, Above Ground Temporary Holding Tanks, Monthly Rental
MO 6,000 Gallon, Polyethylene, Total Drain, Above Ground Temporary Holding Tanks, Monthly Rental........
MO 21,000 Gallon (500 BBL), Steel, Open, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental .
MO 21,000 Gallon (500 BBL), Steel, Closed, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental ..
MO 21,000 Gallon (500 BBL), Steel, Vapor Proof, Above Ground Temporary Holding Tanks, Monthly Rental

Secondary Containment Berm oz es 000129

02 6500 00-0142 MO Secondary Containment Berm MOonthly RENTAI...........cuiuiiiiiiiiieiie ettt 2,091.37
02 80 Facility Remediation;
02 81 Transportation and Disposal of Hazardous Materials .«
02 81 00 00-0001 Equipment Oil Drain And Disposal sy
028100 00-0002 TRIP Drain Oil Filled Equipment, Place In Approved Container And Transport To Disposal Site 677.78

02 81 00 00-0003

02 81 00 00-0004

02 81 00 00-0005

Note: Excludes Disposal Cost.

DRM Disposal Of Non-Polychlorinated Biphenyl (PCB) Oil In Normal Landfill, Per Partial Or Full 55-Gallon Drum.................... 106.51
Note: Excludes draining, placing in approved container, and transporting to disposal site.

DRM Disposal Of Non-Toxic Polychlorinated Biphenyl (PCB) Oil Into A Lined Landfill, Per Partial Or Full 55-Gallon
Drum
Note: Excludes draining, placing in approved container, and transporting to disposal site.

DRM Disposal of Toxic Polychlorinated Biphenyl (PCB) Oil By Incineration, Per Partial Or Full 55-Gallon Drum.
Note: Excludes draining, placing in approved container, and transporting to disposal site.

02 81 0000-0006 CF Hazardous Polychlorinated Biphenyl (PCB) Qil Filled Equipment Disposal At Approved Site 116.24
Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminated oil
prior to disposal.
02 82 Asbestos Remediation s
See CSl section 01 56 16 00-0035 for temporary stud walls, 01 74 19 00-0039 for hauling in excess of 25 miles to transfer or disposal
site, 02 89 00 00-0003 for plastic sheeting for containment construction, 02 89 00 00-0015 for decontamination chambers.
028213 Asbestos Abatement c:s;
02 82 13 00-0001 Air Monitoring And Bulk Sampling, Asbestos Testing czs21s
Note: Includes packaging of sample for shipping, shipping to testing lab, chain of custody documentation,
analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase Contrast
Microscope (PCM), and Transmission Electron Microscope (TEM). Excludes sampling time.
0282 13 00-0002 HR Certified Asbestos Air Sampling Technician For Bulk Sampling Or Air Monitoring 99.79
0282 1300-0003 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing 63.06
0282 1300-0004 EA NextDay Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing..........ccccceevvrererininnes 73.93
028213 00-0005 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing 117.42
028213 00-0006 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing 202.22

02 82 16
02 82 16 00-0001

02 82 13 00-0007
02 82 13 00-0008
02 82 13 00-0009
02 82 13 00-0010
02 82 13 00-0011
02 82 13 00-0012
02 82 13 00-0013
02 82 13 00-0014
02 82 13 00-0015
02 82 13 00-0016

02 82 16 00-0002
02 82 16 00-0003

02 82 16 00-0004
02 82 16 00-0005
02 82 16 00-0006
02 82 16 00-0007

EA  Next Day Turnaround, (Bulk) TEM Test, Asbestos Testing
EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing
EA  Next Day Turnaround, (Air) PCM Test, Asbestos Testing
EA  Same Day Turnaround, (Air) PCM Test, Asbestos Testing
EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test
EA  Next Day Turnaround, (Air Point Counting) PLM Test
EA  Same Day Turnaround, (Air Point Counting) PLM Test
EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing
EA  Next Day Turnaround, (Air) TEM Test, Asbestos Testing
EA  Same Day Turnaround, (Air) TEM Test, Asbestos Testing

Engineering Control of Asbestos Containing Materials (s

Asbestos Encapsulation (Lock-Down) 2z 1

SF  Asbestos Encapsulant Spray Adhesive (Lock-Down), Per Coat
SF  Asbestos Binding Compound Encapsulant/Sealant, Per Coat Required (Fiberlock® ABC® Asbestos Binding

Compound)
SF  Asbestos Fiberspray Encapsulation (Fiberlock® ABC Fiberspray®) .
SF  Asbestos Acrylic Encasement/Encapsulation (Fiberlock® Lag-Kote®)
SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kwik®).
SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kloth®)

02 82 33 Removal and Disposal of Asbestos Containing Materials 2,

Note: Includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, lockdown encapsulant applied to surfaces, bagging, clean-up, vacuuming, transportation for up to 25 miles,
disposal of waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other
associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local
regulations. Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be
used in determining which task applies. For certain types of work, there is a task with a unit of measure of SET for a quantity

2025
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02 Existing Conditi ~1i
0z xisting Conditions A“ Nahwdad

Facility Remediation

02 82 Asbestos Remediation MEDI CAL CE NTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST ___ UNIT COST

of less than 10 LF or SF (10 LF to 20 LF for ACM pipe insulation), followed by a series of tasks for other quantities. The SET
task includes portion for set-up and mobilization. For those tasks the contractor will be paid the first task of SET with a unit of
measure of EA, plus an additional task to arrive at the appropriate quantity for the project.

02 82 33 00-0001 Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal 2239
02 82 33 00-0002 Pipe Insulation, Asbestos Abatement And Disposal «zé2ss 000001

Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation.

02 82 33 00-0003 Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal 26233

00-0002)
See CSl section 02 82 33 00-0031 for projects with less than 10 LF.

02 8233 00-0004 SET >10To 25LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ..1,253.41
For Work In Restricted Working Space, Add 370.84

02 823300-0005 LF >25To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal... 43.00
For Work In Restricted Working Space, Add 12.64

02823300-0006 LF >250To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal 32.47
For Work In Restricted Working Space, Add 9.48

02823300-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSposal...........ccccurereerininenriincneineens 24.57
For Work In Restricted Working Space, Add 7.11

02 823300-0008 LF >2,500To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal..........ccccerereeriinieienienennns 18.64
For Work In Restricted Working Space, Add 5.33

02 823300-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal.............ccccceueniee. 16.32
For Work In Restricted Working Space, Add 4.64

02 82 33 00-0010 >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal czs

33 00-0002)
See CSl section 02 82 33 00-0031 for projects with less than 10 LF.

028233 00-0011 SET >10 To 25 LF, >6" Diameter Pipe Insulation, Asbestos Abatement And Disposal e 1,270.70
For Work In Restricted Working Space, Add 370.84

02 823300-0012 LF >25To 250 LF, >6" Diameter Pipe Insulation, Asbestos Abatement And Disposal 50.20
For Work In Restricted Working Space, Add 14.54

02823300-0013 LF >250 To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal 38.08
For Work In Restricted Working Space, Add 10.91

02823300-0014 LF >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal 28.99
For Work In Restricted Working Space, Add 8.18

02823300-0015 LF >2,500 To 10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal.............ccccvererrineirnenncns 22.16
For Work In Restricted Working Space, Add 6.13

02823300-0016 LF >10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal 19.51
For Work In Restricted Working Space, Add 5.33

02 82 33 00-0017 >12" To 18" Diameter Pipe Insulation, Asbestos Abatement And Disposal e

82 33 00-0002)
See CSl section 02 82 33 00-0031 for projects with less than 10 LF.

02 8233 00-0018 SET Up To 20 LF, >12" To 18" Diameter Pipe Insulation, Asbestos Abatement And Disposal 1,287.99
For Work In Restricted Working Space, Add 370.84

028233 00-0019 LF >20To 250 LF, >12" To 18" Diameter Pipe Insulation, Asbestos Abatement And Disposal 66.93
For Work In Restricted Working Space, Add 19.39

02 823300-0020 LF >250 To 500 LF, >12" To 18" Diameter Pipe Insulation, Asbestos Abatement And Disposal.. 50.77
For Work In Restricted Working Space, Add 14.54

02823300-0021 LF >500 To 2,500 LF, >12" To 18" Diameter Pipe Insulation, Asbestos Abatement And Disposal 38.66
For Work In Restricted Working Space, Add 10.91

02823300-0022 LF >2,500 To 10,000 LF, >12" To 18" Diameter Pipe Insulation, Asbestos Abatement And Disposal............cccocereiriniiirnnnnns 29.56
For Work In Restricted Working Space, Add 8.18

02 823300-0023 LF >10,000 LF, >12" To 18" Diameter Pipe Insulation, Asbestos Abatement And Disposal 26.02
For Work In Restricted Working Space, Add 7.11

02 82 33 00-0024 >18" To 24" Diameter Pipe Insulation, Asbestos Abatement And Disposal e

82 33 00-0002)
See CSl section 02 82 33 00-0031 for projects with less than 10 LF.

02 823300-0025 SET Up To 20 LF, >18" To 24" Diameter Pipe Insulation, Asbestos Abatement And Disposal 1,305.28
For Work In Restricted Working Space, Add 370.84

02823300-0026 LF >20To 250 LF, >18" To 24" Diameter Pipe Insulation, Asbestos Abatement And Disposal 92.03
For Work In Restricted Working Space, Add 26.66

02 823300-0027 LF >250 To 500 LF, >18" To 24" Diameter Pipe Insulation, Asbestos Abatement And Disposal.. 69.79
For Work In Restricted Working Space, Add 19.99

02 823300-0028 LF >500 To 2,500 LF, >18" To 24" Diameter Pipe Insulation, Asbestos Abatement And Disposal 53.14
For Work In Restricted Working Space, Add 14.99

02823300-0029 LF >2,500 To 10,000 LF, >18" To 24" Diameter Pipe Insulation, Asbestos Abatement And Disposal............cccocereirinieiininnns 40.64
For Work In Restricted Working Space, Add 11.24

02823300-0030 LF >10,000 LF, >18" To 24" Diameter Pipe Insulation, Asbestos Abatement And Disposal 35.76
For Work In Restricted Working Space, Add 9.78

02 82 33 00-0031 Glove Bag Method, Pipe Insulation, Asbestos Abatement And Disposal o233

00-0002)
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor) are not required
for glove bag projects unless required by local codes.

02 82 3300-0032 SET Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement And DiSPOSal ..........c.cciiiiiiiiiiiiienieeseee e 803.56
For Work In Restricted Working Space, Add 239.51
02823300-0033 LF >3To 20 LF Additional Glove Bag Work for Pipe Insulation et 134.79
For Work In Restricted Working Space, Add 39.92
02823300-0034 LF >20 To 250 LF Additional Glove Bag Work for Pipe INSUIGLION ..........c.ciiiiiiiiiiiiieeeeee e 53.38
For Work In Restricted Working Space, Add 15.50
02823300-0035 LF >250 To 500 LF Additional Glove Bag Work for Pipe Insulation SO U PP SO POTPRRUPPON 40.47
For Work In Restricted Working Space, Add 11.62
02823300-0036 LF >500 LF Additional Glove Bag Work for Pipe INSUIAION ............ciiiiiiiiiiiieeis et 30.78
For Work In Restricted Working Space, Add 8.72
copyright 2025 The Gordian Group, Inc. 2025
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Asbestos Remediation 02 82
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

02 82 33 00-0037
02 82 33 00-0038

02 82 33 00-0039
02 82 33 00-0040
02 82 33 00-0041
02 82 33 00-0042
02 82 33 00-0043

02 82 33 00-0044
02 82 33 00-0045

02 82 33 00-0046

02 82 33 00-0047

02 82 33 00-0048
02 82 33 00-0049
02 82 33 00-0050
02 82 33 00-0051
02 82 33 00-0052

02 82 33 00-0053

02 82 33 00-0054
02 82 33 00-0055
02 82 33 00-0056
02 82 33 00-0057
02 82 33 00-0058

02 82 33 00-0059
02 82 33 00-0060

02 82 33 00-0061
02 82 33 00-0062
02 82 33 00-0063
02 82 33 00-0064
02 82 33 00-0065

02 82 33 00-0066

02 82 33 00-0067

02 82 33 00-0068
02 82 33 00-0069
02 82 33 00-0070
02 82 33 00-0071
02 82 33 00-0072

02 82 33 00-0073

02 82 33 00-0074

02 82 33 00-0075
02 82 33 00-0076
02 82 33 00-0077
02 82 33 00-0078
02 82 33 00-0079

02 82 33 00-0080

02 82 33 00-0081
02 82 33 00-0082
02 82 33 00-0083

2025

Thermal Insulation, Asbestos Abatement And Disposal o239

Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And

Disposal (02 82 33 00-0037)
Note: e.g., duct, boiler, tank, etc.

SET Up To 20 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal 1,246.93
SF  >20 To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal 42.57
SF  >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal 33.62
SF  >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal 25.32
SF  >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal 19.09

Surfacing Material, Asbestos Abatement And Disposal 25235

Fireproofing For Small Areas, Asbestos Abatement And Disposal 2233000049
Note: For asbestos abatement for up to 1 SF sections to expose area for attachments. See CS| section 02 82 33
00-0047 for areas > 1 SF see CSI section.
EA  Up To 1 SF, Fireproofing For Small Areas, Asbestos Abatement And Disposal 206.45
Note: For asbestos abatement for up to 1 SF sections to expose steel area for welding attachments.

FireprOOfing, Asbestos Abatement And DiSpOSG' (02 82 33 00-0044)

Note: Exposed surface area, includes associated overspray.

SET Up To 20 SF, Fireproofing, Asbestos Abatement And DiSPOSaL .........c.ccuiiiiiiiiiiiiniiiaiiriceeie e 1,246.93
SF  >20 To 500 SF, Fireproofing, Asbestos Abatement And Disposal ....50.99
SF  >500 To 2,500 SF, Fireproofing, Asbestos Abatement And Disposal ..38.33

SF  >2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal
SF  >10,000 SF, Fireproofing, Asbestos Abatement And Disposal

Acoustical Plaster, Asbestos Abatement And Disposal oz s233 000049
Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials.

SET Up To 20 SF, Acoustical Plaster, Asbestos Abatement And DiSPOSal ...........cuiiiiiiiiiiiiiiiesieiee e 1,243.33
SF  >20 To 500 SF, Acoustical Plaster, Asbestos Abatement And Disposal ............ccceviriiiiiinencnnns 21.41
SF  >500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal ... 16.26
SF  >2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement And DiSPOSal............ccccouiiiiiiiiiiiiiieciceee e 12.14
SF  >10,000 SF, Acoustical Plaster, Asbestos Abatement And DiSPOSaL..........ccuiiriiiiiriiiiirieieie et 9.05

Gypsum Wall Board, Asbestos Abatement And Disposal sz 33000049

SET Up To 20 SF, Gypsum Wall Board, Asbestos Abatement And DiSpPOSal.............cccuiiriiiiiiiiiiiiniiiiiiesiceeeccee e 1,250.53
For Additional Layer, Add 339.93

SF  >20 To 500 SF, Gypsum Wall Board, Asbestos Abatement And Disposal . 16.51
For Additional Layer, Add 4.46

SF  >500 To 2,500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal . 12.14
For Additional Layer, Add 3.26

SF  >2,500 To 10,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ..9.56
For Additional Layer, Add 2.55

SF  >10,000 To 50,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal 7.50
For Additional Layer, Add 1.98

SF  >50,000 To 100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ............cccccomerreincnecnneenns 5.95
For Additional Layer, Add 1.56

SF  >100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal 4.82
For Additional Layer, Add 1.25

Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic,

Asbestos Abatement And Disposal ez s2 35 000019
SET Up To 25 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

Disposal .
SF  >25To 500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

DIISPOSA. ..ttt ettt et h e e H et E £ e Rt E £ eR e e h £ et e bt eE £ eh £ et e e £ e £ e eE e e et e bt eas e bt e et e bt et e ebeenneebeane 31.09
SF  >500 To 2,500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement

AN DISPOSAI ...ttt ettt h et h e E e h et h e Rt e e Rt e e Rt e et et e e ne et e eneeneeneenneenee 22.85
SF  >2,500 To 10,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos

ADAEMENT ANA DISPOSA ...ttt e ettt ettt b e e et ehe e e e e heeae e s e s e et e e e e et e et e e e e ae et e e teeneereeneenee 17.91
SF  >10,000 To 50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos

ADAEMENT ANA DISPOSA ...ttt ettt e e et ettt et e h e e e e e heeae e s e s e et e e et et et e ee et e e ne e e e te e e ennee 13.99
SF  >50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

DISIPOSA. -ttt ket bt H k£ £ Rt E et R ke e R Rt e R e R £ e e e Rt ket a e btttk et et bt e e n et 10.08

Stucco, Asbestos Abatement And Disposal 2233000049

SET Up To 20 SF, Stucco, Asbestos Abatement ANd DISPOSA ..........oueiiiiiiieiisieie ettt see e eesseeeennen 1,250.53
SF  >20 To 500 SF, Stucco, Asbestos Abatement And Disposal e 2717
SF  >500 To 2,500 SF, Stucco, Asbestos Abatement And Disposal .. . ....20.41
SF  >2,500 To 10,000 SF, Stucco, Asbestos Abatement And Disposal............cccceevriienieiiennenncnnnns 1541
SF  >10,000 SF, Stucco, Asbestos Abatement ANd DISPOSAL .........c.ccuiriiiiiiiiiiiiesie ettt neeee 11.62

Spray On Acoustical Ceiling, Asbestos Abatement And Disposal 25233 00004
SET Up To 50 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ...
SF  >50 To 500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal...
SF  >500 To 2,500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And DiSposal.............cccuuuiriiiriiininiiiieeieieseeies 10.88
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02 Existing Conditions /N\A Natividad

02 80 Facility Remediation

02 82 Asbestos Remediation MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 823300-0084 SF >2,500 To 10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal 8.02
02 823300-0085 SF >10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And DiSPOSaL............ccuiruiiiiriiiiiiiieieeee e 6.07

02 82 33 00-0086 Flooring Material, Asbestos Abatement And Disposal 25233
02 82 33 00-0087 Floor Tile, Linoleum, Carpet Or Base, Asbestos Abatement And Disposal -

82 33 00-0086)

02 82 33 00-0088 Floor Tile, Asbestos Abatement And Disposal 2 s233 000087

Note: Single layer or first of multiple layers. Excludes mastic.

02823300-0089 SET Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal...........ccccccueueuee 1,239.00
For Each Additional Layer, Add 185.85

02823300-0090 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal............ccccceevrueee. 8.72
For Each Additional Layer, Add 1.31

02823300-0091 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal................c........ 7.14
For Each Additional Layer, Add 1.07

02823300-0092 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal..
For Each Additional Layer, Add A

02 823300-0093 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal..........c.ccccceevveriinrenicns 3.95
For Each Additional Layer, Add 0.59

.5.70

02 82 33 00-0094 Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal 2233000087

Note: Single layer or first of multiple layers. Excludes mastic.

02823300-0095 SET Up To 100 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal............. 1,239.00
For Each Additional Layer, Add 185.85
02823300-0096 SF >100 To 500 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal................. 8.72
For Each Additional Layer, Add 1.31
02823300-0097 SF >500 To 2,500 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal.............. 717
For Each Additional Layer, Add 1.08
02823300-0098 SF >2,500 To 10,000 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And
DIISPOSAL ...tttk E e a et Rt H £ et R £ e b e E £ e Rt e eE e e R e e b bt R £ et 4o E £ e £ e R e e e e e eE e eas et e ent et e ent et e eneenneenea 6.51
For Each Additional Layer, Add 0.98
02 823300-0099 SF >10,000 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal............ccccceeueue 5.26
For Each Additional Layer, Add 0.79

02 82 33 00-0100 Carpet, Asbestos Abatement And DiSposa| (02 82 33 00-0087)

02823300-0101 SET Up To 100 SF, Carpet With Non-Friable Asbestos Mastic, Asbestos Abatement And Disposal.... .1,239.00

02823300-0102 SF >100 To 500 SF, Carpet With Non-Friable Asbestos Mastic, Asbestos Abatement And Disposal ...........ccceeeveeireneneceneenns 6.83
02 823300-0103 SF >500 To 2,500 SF, Carpet With Non-Friable Asbestos Mastic, Asbestos Abatement And Disposal 5.54
02823300-0104 SF >2,500 To 10,000 SF, Carpet With Non-Friable Asbestos Mastic, Asbestos Abatement And Disposal 4.06
02823300-0105 SF >10,000 SF, Carpet With Non-Friable Asbestos Mastic, Asbestos Abatement And DiSposal...........cccccoverereriinienieenicnieens 3.09
02 82 33 00-0106 Wall Or Cove Base, Asbestos Abatement And Disposal zé2 33 000087
Note: Up to 12".
02 8233 00-0107 SET Up To 50 LF, Wall Base And Mastic, Asbestos Abatement And DiSPOSaAl ..........cueiiiiiiiiiiiiiieiee e 415.64
02823300-0108 LF >50To 100 LF, Wall Base And Mastic, Asbestos Abatement And Disposal 5.63
02823300-0109 LF >100 To 500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal . 3.44
02823300-0110 LF >500 To 2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal.. 2.20
02823300-0111 LF >2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal............cccccuvivviiniiniennnne ..1.59
02 82 33 00-0112 Mastic, Asbestos Abatement And Disposal ozs2 33 00-00se)
Note: Applies to single layer or bottom layer only of multiple layers. Non-hydrocarbon with pine, citrus or no odor.
02823300-0113 SET Up To 100 SF, Mastic, Asbestos Abatement ANd DISPOSA ........c..ciuiiiiiiiiiiiiiiiie e 1,243.33
Note: Applies to bottom layer only if multiple layers.
02823300-0114 SF >100 To 500 SF, Mastic, Asbestos Abatement ANd DiSPOSAL..........cccuiiuiiiiiiiiiiiiieee e 3.15
Note: Applies to bottom layer only if multiple layers.
02823300-0115 SF >500 To 2,500 SF, Mastic, Asbestos Abatement And DISPOSAL...........ccuiiiiiiiiiiiiiiiei e 2.33
Note: Applies to bottom layer only if multiple layers.
02823300-0116 SF >2,500 To 10,000 SF, Mastic, Asbestos Abatement ANd DISPOSAL..........ccuiiiiiiiiiiiiiieieie et 1.81
Note: Applies to bottom layer only if multiple layers.
02823300-0117 SF >10,000 SF, Mastic, Asbestos Abatement ANd DISPOSAL...........ccuruiriiiiiiiiiiiiiree ettt eees 1.46
Note: Applies to bottom layer only if multiple layers.
02 82 33 00-0118 Hardwood Flooring System With Asbestos Barrier Paper Backing,
Asbestos Abatement And Disposal o2 s2 35 0000se)
Note: Includes finish wood, asbestos barrier paper, cleanup of sub-wood floor, fasteners, wood fillers and
protection of clean crawl space from contamination.
02823300-0119 SET Up To 100 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
DISPOSAL ..ttt h et e Rkt R Rt R ke e R e e e ke ae R £ h et e Rt et et h e ket et et e e e eneenen 1,264.94
02823300-0120 SF >100 To 500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
DISIPOSAL ..ttt ettt £t R4 ek H e R eE e R e et E e e £ e e E £ E e e R et ettt ettt et neneeeen 10.03
02823300-0121 SF  >500 To 2,500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
LI E] o T | PSSP P PRSP 7.39
02823300-0122 SF >2,500 To 10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement
PN L [ 7o o OSSPSR SSUPPPRRPRIN 5.86
02823300-0123 SF >10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
[T Lo | SR PR USSR URPRURSRIN 4.62
02 82 33 00-0124 Cementitious Underlayment For Flooring, Asbestos Abatement And
DiSpOSGl (02 82 33 00-0086)
copyright 2025 The Gordian Group, Inc. 2025

Page 02 - 26 Natividad Medical Center



A“ NaﬁVidad Existing Conditions

02
02 80

02 82

DEMOLITION
UNIT COST

MEDICAL CENTER Facility Remediation
Asbestos Remediation
MINOR TOTAL DIRECT
CSI_UOM DESCRIPTION UNIT COST
02823300-0125 SET Up To 100 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal.... ..1,250.52
02823300-0126 SF >100 To 500 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal L1117
02823300-0127 SF >500 To 2,500 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal .7.35
Note: Includes detachment of mounted objects before removal.
02823300-0128 SF >2,500 To 10,000 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal...........ccccccevereriiincnns 5.80
02823300-0129 SF >10,000 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal 4.78
02 82 33 00-0130 Roofing, Asbestos Abatement And Disposal ezs235
02 82 33 00-0131 Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ezs233 000130
Note: Includes roofing, flashing, sheet metal, insulation, pitch pockets, board etc.
02 82 33 00-0132 Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And DiSpOSﬁl (02 82 33 00-0131)
02 823300-0133 SET Up To 125 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ......... 1,272.15
02823300-0134 SF >125To 1,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
DISPOSAL. ..ttt ettt b eh e b £ h e e b e R £ e bt eh £ e ab e eE e R e e et e b e SRt e £ £ eaE e et eht e bt eh e et e e e e b e bt eneenean 8.19
02823300-0135 SF >1,000 To 5,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
DIISPOSAL. ..ttt R e eh Rttt R e e Rtk e e et Rt e Re e eR e Rt e e e e Rt e Re e Rt e R e e Rt e et e n e e st e e e eneeneeteennenneas 6.61
02823300-0136 SF >5,000 To 10,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
DIISPOSAL. ..ttt R et h Rttt e Rt Rt ekt e et Rt e et eR e R e e R e e Rt e Re e Rt eR e e Rt e et e Rt ese et e s e e neeteenneeneas 5.35
02823300-0137 SF >10,000 To 20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
Di: po al

02 82 33 00-0138

02 82 33 00-0139

02 82 33 00-0140
02 82 33 00-0141

02 82 33 00-0142
02 82 33 00-0143
02 82 33 00-0144

02 82 33 00-0145

02 82 33 00-0146

02 82 33 00-0147
02 82 33 00-0148
02 82 33 00-0149
02 82 33 00-0150
02 82 33 00-0151

02 82 33 00-0152

02 82 33 00-0153

02 82 33 00-0154
02 82 33 00-0155

02 82 33 00-0156

02 82 33 00-0157

02 82 33 00-0158

02 82 33 00-0159

02 82 33 00-0160

02 82 33 00-0161

02 82 33 00-0162
02 82 33 00-0163
02 82 33 00-0164
02 82 33 00-0165
02 82 33 00-0166

02 82 33 00-0167

02 82 33 00-0168
02 82 33 00-0169
02 82 33 00-0170

2025

SF  >20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal.

>2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And DiSposal(ozszasoa-msn

SET Up To 110 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal......... 1,299.52
SF  >110To 1,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DIISPOSAL. ..ttt R e h Rt e R e Rt eR e e et Rt e Re e ee e Rt R e e Rt e Re e Rt eR e e Rt e Rt e Rt st et e eneen et e e e e nnean 9.58
SF  >1,000 To 5,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

Di: po al

SF  >5,000 To 10,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DHSPOSAL. ...t R Rt 6.36
SF  >10,000 To 20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

Di: po al

SF  >20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal

>5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And DiSposal (02 82 33 00-0131)
SET Up To 110 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal...
SF  >110 To 1,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal
SF  >1,000 To 5,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal
SF  >5,000 To 10,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal.
SF  >10,000 To 20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
Disposal
SF  >20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal...

Shingles And Felt Roofing, Asbestos Abatement And Disposal ez s2s3 000150
Shingles And Felt Roofing, Asbestos Abatement And DISposal(ozszasoamsa)

SET Up To 125 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal .1,245.13
Note: Single or first of multiple layers.
SF  >125To 1,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal 7.97
Note: Single or first of multiple layers.
For Each Additional Layer, Add 1.59
SF  >1,000 To 5,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal 6.39
Note: Single or first of multiple layers.
For Each Additional Layer, Add 1.28
SF  >5,000 To 10,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal............ccccceun. 5.13
Note: Single or first of multiple layers.
For Each Additional Layer, Add 1.03
SF  >10,000 To 20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal..............c......... 3.86
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.77
SF  >20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal 2.92
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.58
Roof Penetration Mastic, Asbestos Abatement And Disposal ozs2 3300130
SET Up To 10 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal 412.76
SF  >10 To 50 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal...........ccccceeveeruennnnne 3.16
SF  >50 To 100 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal. 2.61
SF  >100 To 250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal 2.1
SF  >250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal....... ..1.55

Roof Curb Mastic, Asbestos Abatement And Disposal 25233000130
SET Up To 10 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
LF  >10 To 20 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
LF  >20 To 50 LF, Roof Curb Mastic, Asbestos Abatement And Disposal...........ccccceevvererrininneninns ...7.48
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02 82 Asbestos Remediation MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 82 33 00-0171 LF  >50 To 150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal... ..6.26
02823300-0172 LF >150 LF, Roof Curb Mastic, Asbestos Abatement ANd DISPOSAL.........cc.couiiiiruiiiiiiiiieeie et 4.52

02 82 33 00-0173 Asbestos-Cement Products, Asbestos Abatement And Disposal 25239
02 82 33 00-0174 Interior Asbestos-Cement Board, Asbestos Abatement And Disposal zs23300-

0173)
Note: Includes detachment of mounted objects before removal.

02823300-0175 SET Up To 100 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal 1,250.52
Note: Includes detachment of mounted objects before removal.

02823300-0176 SF >100 To 500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal 8.57
Note: Includes detachment of mounted objects before removal.

02823300-0177 SF >500 To 2,500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal.. 4.35
Note: Includes detachment of mounted objects before removal.

02823300-0178 SF >2,500 To 10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal 3.51
Note: Includes detachment of mounted objects before removal.

02823300-0179 SF >10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal...........cc.ccccceueunnene 3.06

Note: Includes detachment of mounted objects before removal.

02 82 33 00-0180 Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal 252330

0173)

02 823300-0181 SET Up To 100 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal .1,250.52
02823300-0182 SF >100 To 500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal 7.46
02823300-0183 SF >500 To 2,500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal... 3.88
02823300-0184 SF >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ..3.14
02823300-0185 SF >10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal............cccccoeveenennne 2.74

02 82 33 00-0186 Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And

Disposal (02 82 33 00-0173)

02 823300-0187 SET Up To 20 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal...
02823300-0188 LF >20To 100 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
02823300-0189 LF >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .
02823300-0190 LF >250 To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .
02823300-0191 LF >500 To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .
02823300-0192 LF >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
02823300-0193 LF >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal

....1,047.39

02 82 33 00-0194 Exterior Transite Siding, Asbestos Abatement And Disposal (2233000179

02823300-0195 SET Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ....1,260.54
Note: Single or first of multiple layers.

02823300-0196 SF >125To 1,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal 6.73
Note: Single or first of multiple layers.

02823300-0197 SF >1,000 To 5,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal 5.41
Note: Single or first of multiple layers.

02823300-0198 SF >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal 4.35
Note: Single or first of multiple layers.

02823300-0199 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal 3.30
Note: Single or first of multiple layers.

02 823300-0200 SF >20,000 SF, Exterior Transite Siding, Asbestos Abatement And DiSPOSal.........ccccuiiiiiiiiiiiiiiniee e 2.51

Note: Single or first of multiple layers.

02 82 33 00-0201 Asbestos Contaminated Debris, Asbestos Abatement And Disposal w2239

02 82 33 00-0202 Asbestos Contaminated Dust And Minor Debris Collection In All Areas,

Asbestos Abatement And Disposal ez s2 3000201
Note: For non-attic/crawl space surface cleaning including walls, floors, equipment, and furniture.
02 8233 00-0203 SET Up To 10 SF, Asbestos Contaminated Dust And Minor Debris Collection In All Areas, Asbestos Abatement And

DIISPOSAL ...ttt ettt R e E e Rt h e R e e Rt e Rt e et e R R e e Rt e Rt e et eE e e e e Rt e ReeeR e e e et e e e et e enenneenn 619.50
02823300-0204 SF >10To 100 SF, Asbestos Contaminated Dust And Minor Debris Collection In All Areas, Asbestos Abatement And

B E]oTo T | TSSOSO U S S PR PR UPPRPRURRURON 1.15
02823300-0205 SF >100 To 500 SF, Asbestos Contaminated Dust And Minor Debris Collection In All Areas, Asbestos Abatement

AN DISPOSAI ..ttt et etttk et h e h e h e R R R h e R ea e e e e e Rt Rt e R e e e e Rt et e R e ehe et e ene et e eneeneanes 0.75
02823300-0206 SF >500 To 1,000 SF, Asbestos Contaminated Dust And Minor Debris Collection In All Areas, Asbestos Abatement

AN DISPOSAI ..ttt h et et ket h e h ek h e h e s e e e R e ke e £ ket e e ettt ettt e e ne et 0.62
02 823300-0207 SF >1,000 SF, Asbestos Contaminated Dust And Minor Debris Collection In All Areas, Asbestos Abatement And

DISPOSAL ..ttt f et et et et h e E et h R et eR e Rt e R ek eaE Rt e £ eh £ e et £ e e et et et bt et e e s e et e e e ete e 0.53

02 82 33 00-0208 Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl

Spaces, Asbestos Abatement And Disposal 2233000201
02823300-0209 SET Up To 10 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl

Spaces, Asbestos Abatement ANd DISPOSAL.........c.uiiiiiiiirieieee ettt sb et e b ettt st ea e eees 829.84
02823300-0210 SF >10To 100 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos ADAtemMeNnt AN DISPOSAL..........c.eriruiiiieiieiirieietiee ettt ete st tesaesesseseeseteseesesseseesesseseesesseseesesseneens 21.18
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0211 SF >100 To 250 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos ADAtemMeNnt AN DISPOSAL..........c.eriruiiiieiieiirieietiee ettt ete st tesaesesseseeseteseesesseseesesseseesesseseesesseneens 14.49
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
copyright 2025 The Gordian Group, Inc. 2025
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02823300-0212 SF >250 To 500 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl

Spaces, Asbestos Abatement AN DISPOSAI .......c.eiriiiiiiiiieieiieie ettt e e ae e ne s 10.88
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0213 SF >500 To 2,500 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSAI .........oiueiiiiiiiiiei ettt nennen 8.82
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0214 SF >2,500 To 10,000 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And
Crawl Spaces, Asbestos Abatement And Disposal 7.79
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0215 SF >10,000 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl Spaces,
Asbestos Abatement AN DISPOSAI ..........ciiiiiiiiiii ettt eh ettt ettt ettt te e 6.77
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0216 SET Up To 10 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSA ........eiuiiiiiiiiiiieiesee ettt et e et e st et e ene et e eneeeeanen 1,040.19
02823300-0217 SF >10To 100 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSAI ........oiiiiiiiiiiie ettt er ettt n et 41.95
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
028233 00-0218 SF  >100 To 250 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Craw!
Spaces, Asbestos Abatement AN DISPOSA ......cc.eiiiiiiiiieiee ettt e st e e et et es e et e ebe et e te e e e nteeneenens 28.32
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0219 SF >250 To 500 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Craw!
Spaces, Asbestos Abatement AN DISPOSA ......ccueiuiiiiiiiiiieieie et et e et e es et e te et e te e e e teeneenens 21.53
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0220 SF >500 To 2,500 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSAL ........c.couiuiiiriiiiiiiieie ettt ettt 17.40
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0221 SF >2,500 To 10,000 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And
Crawl Spaces, Asbestos Abatement And Disposal 14.94
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0222 SF >10,000 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl Spaces,
Asbestos Abatement AN DISPOSAI ...........oouiiiiiiiieii et e e n e r e e nnee 13.55
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02 823300-0223 SET Up To 10 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Craw!
Spaces, Asbestos Abatement ANd DISPOSAI .........oouiiiiiiiiii ittt ettt 1,253.41
02823300-0224 SF >10To 100 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSAI .......c.eiiiiiiiiiieiiieee ettt e e en e ne s 83.67
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0225 SF >100 To 250 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSAI ........oiiiiiiiiiiiee ettt ea ettt et 56.35
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0226 SF >250 To 500 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSAI ........oiuiiiiiiiiiieeie ettt ea et b ettt 42.76
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
028233 00-0227 SF >500 To 2,500 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSA .......c.eiiiiiiiiiieiee ettt et e e ea e et es et e bt et e te e e e nteeneenean 34.50
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
028233 00-0228 SF >2,500 To 10,000 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And
Crawl Spaces, Asbestos Abatement And Disposal 29.59
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0229 SF >10,000 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSAL ........c.couiuiiiriiiiiiiieiee ettt 26.80
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00

02 82 33 00-0230 Asbestos Contaminated Debris, Asbestos Abatement And Disposal o233 00-

0201)
02 823300-0231 SET Up To 10 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal 841.37
For Work In Restricted Working Space, Add 247.22
2025 copyright 2025 The Gordian Group, Inc.
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02 82 Asbestos Remediation MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02823300-0232 CF >10To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSpoSal...........cccveriiieriiiiiiiieniieiereseees 83.67
For Work In Restricted Working Space, Add 24.58
02823300-0233 CF >100 To 250 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSposal...........cccccvrveriiiiiiinieninieiieieies 56.35
For Work In Restricted Working Space, Add 16.39
02 823300-0234 CF >250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSposal...........cccccvrieiieiiiiinieninieieeieies 42.76
For Work In Restricted Working Space, Add 12.31
02823300-0235 CF >500 To 2,500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal.............ccooeirererininenieineneiaeens 34.50
For Work In Restricted Working Space, Add 9.83
02823300-0236 CF >2,500 To 10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal 29.59
For Work In Restricted Working Space, Add 8.36
02823300-0237 CF >10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal...........cccccooeeeurinnne 26.80
For Work In Restricted Working Space, Add 7.52

02 82 33 00-0238

02 82 33 00-0239

02 82 33 00-0240
02 82 33 00-0241
02 82 33 00-0242

02 82 33 00-0243

02 82 33 00-0244
02 82 33 00-0245
02 82 33 00-0246
02 82 33 00-0247
02 82 33 00-0248
02 82 33 00-0249
02 82 33 00-0250

02 82 33 00-0251

02 82 33 00-0252
02 82 33 00-0253
02 82 33 00-0254
02 82 33 00-0255
02 82 33 00-0256
02 82 33 00-0257
02 82 33 00-0258

02 82 33 00-0259

02 82 33 00-0260
02 82 33 00-0261
02 82 33 00-0262
02 82 33 00-0263
02 82 33 00-0264
02 82 33 00-0265
02 82 33 00-0266

02 82 33 00-0267

02 82 33 00-0268
02 82 33 00-0269
02 82 33 00-0270
02 82 33 00-0271

02 82 33 00-0272

02 82 33 00-0273

02 82 33 00-0274
02 82 33 00-0275
02 82 33 00-0276
02 82 33 00-0277

02 82 33 00-0278

02 82 33 00-0279

Other Asbestos Containing Materials, Asbestos Abatement And Disposal e
8233)

30" To 36" Fire Door, Asbestos Abatement And Disposal oz s233 000239

SET Up To 1 EA, 30" To 36" Fire Door, Asbestos Abatement And DiSPOSal.........ccuiiiriiiiiniiiiiiiee e
EA >1To 20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal R
EA  >20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal

HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And

DiSposa| (02 82 33 00-0238)
SET Up To 25 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal.............c.ccooreriiininnne.
LF  >25To 50 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
LF  >50 To 100 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
LF  >100 To 250 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .
LF  >250 To 1,000 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .
LF  >1,000 To 2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .
LF  >2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal

Grout, Asbestos Abatement And Disposal zé2 33 000239

Note: e.g. flue grout.
SET Up To 20 LF, Grout, Asbestos Abatement And DiSposal............ccccereiiiiriiiiiinieienieienens
LF  >20 To 50 LF, Grout, Asbestos Abatement And DiSposal ...........cccccveririiireniiiniinienieieiee
LF  >50 To 100 LF, Grout, Asbestos Abatement And DiSposal ...........ccccererieriinieiinieiisieniens
LF  >100 To 250 LF, Grout, Asbestos Abatement And Disposal
LF  >250 To 1,000 LF, Grout, Asbestos Abatement And Disposal
LF  >1,000 To 2,500 LF, Grout, Asbestos Abatement And Disposal
LF  >2,500 LF, Grout, Asbestos Abatement And Disposal

Gaskets, Asbestos Abatement And DiSposa| (02 82 33 00-0238)
Note: e.g. rope, web cloth, flat.
SET Up To 15 LF, Gaskets, Asbestos Abatement And Disposal
LF  >15To 50 LF, Gaskets, Asbestos Abatement And Disposal

LF  >50 To 250 LF, Gaskets, Asbestos Abatement And Disposal
LF  >250 To 500 LF, Gaskets, Asbestos Abatement And Disposal ......... 14.00
LF  >500 To 1,500 LF, Gaskets, Asbestos Abatement And Disposal 12.60
LF  >1,500 To 2,500 LF, Gaskets, Asbestos Abatement And Disposal .11.33
LF  >2,500 LF, Gaskets, Asbestos Abatement And DiSPOSAI ........cc.eiuiiiiiiiiiiiiiieie ettt e e steeneenaaans 10.78
Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal s
33 00-0238)
Note: e.g. grid, spline, or glued on.
SET Up To 40 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal...........ccccceviriiiininiiiiniiicieee. 831.28
Note: Including Glue Removal
SF  >40 To 1,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal 17.65
Note: Including Glue Removal
SF  >1,000 To 2,500 SF, Ceiling Tile, Asbestos Abatement And DiSPOSal ...........cueiiiiiiiiiiiiiiiieie e 8.57
Note: Including Glue Removal
SF  >2,500 To 10,000 SF, Ceiling Tile, Asbestos Abatement And Disposal ............cccccveveieens ...5.82
Note: Including Glue Removal
SF  >10,000 SF, Ceiling Tile, Asbestos Abatement ANd DISPOSAL .........ccuiiiiiiiiiiiiiiriee e 4.98

Note: Including Glue Removal

Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing,

Asbestos Abatement And DiSposal (02 82 33 00-0238)
Note: Includes ceiling tile, asbestos barrier paper, and furring strips.
SET Up To 50 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And
Disposal
SF  >50 To 1,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And
D] oTo = | O TOT O S T SSO P SS PSSO PSS UPPPUPRPPRPOPN 17.65
SF  >1,000 To 2,500 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement
AN DISPOSAI ..ttt ettt eh ekt e ekt e e h e a e b e Rt b e h s b e ea £ e £t e et e £ e ee s e £ e eh e e bt et et e eb e et e eneeneanes 8.57
SF  >2,500 To 10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement
AN DISPOSAI ..ttt et etttk et h e h e h e R R R h e R ea e e e e e Rt Rt e R e e e e Rt et e R e ehe et e ene et e eneeneanes 5.82
SF  >10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And
B E]oTo T | TSP USSR S PR TR UPPRPRPRRURON 4.98

Caulking, Asbestos Abatement And DiSpOsal(ozazsaoo-ozas)

copyright 2025 The Gordian Group, Inc. 2025

Page 02 - 30

Natividad Medical Center



A“ NdﬁVidCld Existing Conditions 02

Facility Remediation
MED|CA|— CENTER Asbestos Remediation 02 82
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST __ UNIT COST

02 82 33 00-0280 Non-Friable Caulking, Asbestos Abatement And Disposal oz s2 3000279

02 823300-0281 SET Up To 25 LF, Non-Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal.
02823300-0282 LF >25To 50 LF, Non-Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal
02823300-0283 LF >50To 100 LF, Non-Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal.
02823300-0284 LF >100 To 250 LF, Non-Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal
02823300-0285 LF >250 To 1,000 LF, Non-Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal
02823300-0286 LF >1,000 To 2,500 LF, Non-Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal...
02 823300-0287 LF >2,500 LF, Non-Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal 3.30

02 82 33 00-0288 Wire Insulation, Asbestos Abatement And Disposal 2 s2 35 w0020
02 82 33 00-0289 Wire |nSU|ati0n, Asbestos Abatement And DiSpOSG'mzszsaua-uzaa)

02823300-0290 SET Up To 10 LF, Asbestos Wire Insulation, Asbestos Abatement And Disposal 412.28
02823300-0291 LF >10To 50 LF, Asbestos Wire Insulation, Asbestos Abatement And Disposal...........ccccovevrenriennnes 4.58
02823300-0292 LF >50To 100 LF, Asbestos Wire Insulation, Asbestos Abatement And Disposal . 3.23
02823300-0293 LF >100 To 250 LF, Asbestos Wire Insulation, Asbestos Abatement And Disposal 2.41
02823300-0294 LF >250To 1,000 LF, Asbestos Wire Insulation, Asbestos Abatement And Disposal 1.81
02823300-0295 LF >1,000To 2,500 LF, Asbestos Wire Insulation, Asbestos Abatement And Disposal 1.44
02823300-0296 LF >2,500 LF, Asbestos Wire Insulation, Asbestos Abatement And Disposal .1.26

02 82 33 00-0297 Asbestos Contaminated Paint, Asbestos Abatement And Disposal w2z 33 000259
Note: Exposed surface area, includes associated overspray.

02 823300-0298 SET Up To 10 SF, Asbestos Contaminated Paint On Bridges, Asbestos Abatement And Disposal ....

02823300-0299 SF >10To 500 SF, Asbestos Contaminated Paint On Bridges, Asbestos Abatement And Disposal.

028233 00-0300 SF >500 To 2,500 SF, Asbestos Contaminated Paint On Bridges, Asbestos Abatement And Disposal..

02 823300-0301 SF >2,500 To 10,000 SF, Asbestos Contaminated Paint On Bridges, Asbestos Abatement And Disposal.

02823300-0302 SF >10,000 SF, Asbestos Contaminated Paint On Bridges, Asbestos Abatement And Disposal

02 82 33 00-0303 Tackboards/Chalkboards/Markerboards With Mastic, Asbestos Abatement

And DiSpOsa | (02 82 33 00-0238)

02823300-0304 SF Tackboards/Chalkboards/Markerboards With Mastic, Asbestos Abatement And Disposal 5.29
02823300-0305 SF Mastic On Walls, Asbestos Abatement ANd DISPOSAL.........ccuuruiiruirieieiirieieieie ettt eb et et et e e beaee e aneaes 20.67

02 82 33 00-0306 Window PUtty, Asbestos Abatement And DiSposal(ozazasaaazea)
02 823300-0307 SET Up To 10 LF, Window Putty, Asbestos Abatement And Disposal

02823300-0308 LF >10To 50 LF, Window Putty, Asbestos Abatement And Disposal ..16.24
02823300-0309 LF >50To 100 LF, Window Putty, Asbestos Abatement And Disposal .11.19
02823300-0310 LF >100 To 250 LF, Window Putty, Asbestos Abatement And Disposal ..... ..9.59
02 82 33 00-0311 LF  >250 To 1,000 LF, Window Putty, Asbestos Abatement And Disposal .8.24
02823300-0312 LF >1,000 LF, Window Putty, Asbestos Abatement And DiSPOSAL...........cccciiuiiiiiiiiiiiiiiiiiieiee et 7.10
02 82 33 00-0313 Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal «-
82 33 00-0238)
02823300-0314 SET Up To 4 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal..............cccccoiiiiiiininiiiiinciiie. 857.28
02823300-0315 EA >4 To 40 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal 82.05
02823300-0316 EA >40To 60 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal 57.46
02823300-0317 EA >60 To 125 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal 45.23
02823300-0318 EA >125To 625 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal 37.80
02823300-0319 EA >625To 1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ............cccoeeriiiiiiiiiiinnenene 33.37
02823300-0320 EA >1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal 30.86
02 82 33 00-0321 Other Material, Asbestos Abatement And Disposal w2z 33 000259
02823300-0322 LF Chemical Countertops, Asbestos Abatement ANd DISPOSA ........cc.eiiiriiiiiriiiiiie ettt seeas 28.05
02 823300-0323 EA Chemical Fume Hood, Asbestos Abatement And Disposal 1,586.64
02 83 Lead Remediation s
See CSl section 01 56 16 00-0035 for temporary stud walls, 01 74 19 00-0039 for hauling in excess of 25 miles to transfer or disposal
site, 02 89 00 00-0003 for plastic sheeting for containment construction, 02 89 00 00-0015 for decontamination chambers.
02 83 19 Lead-Based Paint Remediation c:s;
02831913 Lead-Based Paint Abatement oz::19
Note: Includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows,
etc.), signage, removal, bagging, clean-up, vacuuming, transportation for up to 25 miles, disposal, personnel health
monitoring, negative air, documentation and other associated costs necessary for the complete removal and disposal of
lead contaminated materials in accordance with EPA and local regulations. Where types of Lead are listed by quantity,
the quantity of the entire project, not a particular work area, is to be used in determining which task applies. See CSI
section 01 56 16 00-0035 for temporary stud walls, 01 74 19 00-0039 for hauling in excess of 25 miles to transfer or
disposal site, 02 89 00 00-0003 for plastic sheeting.
02 83 19 13-0001 Scrape And Sand Lead Paint czes 191
028319 13-0002 SF Hand Scrape Lead Paint From Concrete Or Masonry SUMACES .........c.ciiriiiiuiriiiiiesieeeisie sttt 1.36
0283 19 13-0003 SF  Scrape Lead Paint, Repair And Sand Severely Damaged Drywall Surfaces........ 1.41
0283 1913-0004 SF Hand Scrape Lead Paint From Wo0d SUMACES .........couiiuiiiiiiieteeie ettt ettt ettt et e aneeaeanes 1.86
028319 13-0005 SF Hand Scraping And Sanding Lead Paint From Metal SUIaCes .............ccoiiiiiiiiiiiiiiee s 1.90
2025 copyright 2025 The Gordian Group, Inc.
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0283 Lead Remediation MEDICAL CENTER

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 83 19 13-0006

02 83 19 13-0007
02 83 19 13-0008

02 83 19 13-0009
02 83 19 13-0010
02 83 19 13-0011
02 83 19 13-0012
0283 19 13-0013
02 83 19 13-0014
02 83 19 13-0015
02 83 19 13-0016
02 83 19 13-0017
02 83 19 13-0018
02 83 19 13-0019
02 83 19 13-0020
02 83 19 13-0021
02 83 19 13-0022
02 83 19 13-0023
02 83 19 13-0024
02 83 19 13-0025
02 83 19 13-0026
02 83 19 13-0027

02 83 19 13-0028

02 83 19 13-0029

02 83 19 13-0030

02 83 19 13-0031

02 83 19 13-0032

02 83 19 13-0033

02 83 19 13-0034

02 83 19 13-0035

Lead Sampling And Testing czss 1919

Note: Includes packaging of sample for shipping, shipping to testing lab, chain of custody documentation,

analysis of sample, lab report, and sample disposal. Excludes sampling time.
HR  Certified Lead Sampling Technician For Bulk Sampling Or Air Monitoring .93.81
EA  X-Ray Fluorescence (XRF) LEAD TESNG .....c.iuiiuiiiiiiieieeiieeteieie sttt ettt ee ettt et en e een 74.96

Note: Including Technician, 3 Readings Per Surface And Lab Fee

EA 5 Day Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee ..
EA 48 Hour Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee
EA 24 Hour Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee
EA 5 Day Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee
EA 24 Hour Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee ..........ccccoiiiiiiiiiiininiie
EA 8 Hour Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee
EA 5 Day Turnaround Soluble Threshold Limit Concentration (STLC) Lead Test And Lab Fee
EA 3 Day Turnaround Soluble Threshold Limit Concentration (STLC) Lead Test And Lab Fee
EA 5 Day Turnaround Lead Wipe Samples And Lab FEe ..........cccorimiiiiineniincciceeeeeees
EA 24 Hour Turnaround Lead Wipe Samples And Lab Fee
EA 8 Hour Turnaround Lead Wipe Samples And Lab Fee
EA 5 Day Turnaround Lead Air Samples And Lab Fee
EA 24 Hour Turnaround Lead Air Samples And Lab Fee.......
EA 8 Hour Turnaround Lead Air Samples And Lab Fee
EA 5 Day Turnaround Lead Water Test and Lab Fee
EA 24 Hour Turnaround Lead Water Test and Lab Fee s
EA 8 Hour Turnaround Lead Water Testand Lab Fee.............ccccccoviiiiiiiiiiicicccs
EA 5 Day Turnaround Lead Paint Chip Test and Lab Fee
EA 5 Day Turnaround Lead Soil Test and Lab Fee

Minimum Charge For Lead-Based Paint Remediation czes 191

EA Lead-Based Paint Remediation Minimum Show Up Charge...........ccooiiiiiiiiiiiiieeieciesieee s 1,272.73
Note: For projects where the total lead-based paint remediation charge is less than the minimum charge, use
task "Minimum Charge For Lead-Based Paint Remediation" exclusively. Task "Minimum Charge For Lead-Based
Paint Remediation" should not be used in conjunction with any other tasks in this section. Includes air sample
and personal air monitoring.

Chemical Stripping Of Lead Contaminated Material o263 1915

Note: Per 0.02" (20 mils) application. Manufacture recommended operating temperatures not to be below 50
degrees. Includes heat gun (where required) for follow up, waste handling, packing and all personnel blood work,
lab test fees and monitoring. Industrial coatings often contain other hazardous ingredients in addition to or in
place of lead. These might include, but are not be limited to, chromium, cadmium and mercury.

SF  Balustrades, Chemical Stripping Of Lead Contaminated Material ..............couiuiiriiriiiiiiiieisieieie e 36.00
For 0.025" (25 mil) Application, Add 2.05
For 0.03" (30 mil) Application, Add 3.23

SF  Balustrades, Ornate, Chemical Stripping Of Lead Contaminated Material ....... 53.37
For 0.025" (25 mil) Application, Add 2.92
For 0.03" (30 mil) Application, Add 4.53

LF  Up To 6" Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material................cccccoiiiiiiiiiiiiiiiiic, 15.46
For 0.025" (25 mil) Application, Add 0.92
For 0.03" (30 mil) Application, Add 1.48
For 0.125" (125 mil) Application, Add 8.37

LF  >6" To 12" Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material 31.55

For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add
For 0.125" (125 mil) Application, Add
SF  Cornice, Chemical Stripping Of Lead Contaminated Material.............ccocoviiiiiiiiiiiicien.
For 0.025" (25 mil) Application, Add
For 0.03" (30 mil) Application, Add .
SF  Cornice, Ornate, Chemical Stripping Of Lead Contaminated Material...............cccccccoininiiins ...47.58

02 83 19 13-0036

For 0.025" (25 mil) Application, Add 2.63

For 0.03" (30 mil) Application, Add 4.10
0283 19 13-0037 SF  Brick, Concrete Block, Concrete, Chemical Stripping Of Lead Contaminated Material 10.38

For 0.025" (25 mil) Application, Add 0.72

For 0.03" (30 mil) Application, Add 1.20

For 0.125" (125 mil) Application, Add 8.60
028319 13-0038 SF  Cabinets, Chemical Stripping Of Lead Contaminated Material................ccciiiiiiiiiiiiie e 30.09

For 0.025" (25 mil) Application, Add 1.70

For 0.03" (30 mil) Application, Add 2.68
0283 1913-0039 SF Cabinets, Ornate, Chemical Stripping Of Lead Contaminated Material ..38.33

For 0.025" (25 mil) Application, Add 2.12

For 0.03" (30 mil) Application, Add 3.30
0283 1913-0040 SF Plaster, Stucco and Drywall Surfaces, Chemical Stripping Of Lead Contaminated Material 14.30

For 0.025" (25 mil) Application, Add 0.92

For 0.03" (30 mil) Application, Add 1.50
028319 13-0041 SF  Columns, Chemical Stripping Of Lead Contaminated Material................cccuiiiiiiiiiiiii e 13.75

For 0.025" (25 mil) Application, Add 0.94

For 0.03" (30 mil) Application, Add 1.56

For 0.125" (125 mil) Application, Add 10.94
028319 13-0042 SF  Flush Doors, One Side, Chemical Stripping Of Lead Contaminated Material 12.12

For 0.025" (25 mil) Application, Add 0.81

For 0.03" (30 mil) Application, Add 1.33
028319 13-0043 SF Raised Panel Doors and Decorative Doors, Chemical Stripping Of Lead Contaminated Material..............c.cccccoiniiiiininne 14.88

For 0.025" (25 mil) Application, Add 0.94

For 0.03" (30 mil) Application, Add 1.54
0283 19 13-0044 SF  Sectional Panel Or Roll-Up Doors, Chemical Stripping Of Lead Contaminated.............coooiiiiiiiiiiiiiiiesieeieceeeeeies 21.93

For 0.025" (25 mil) Application, Add 1.35

For 0.03" (30 mil) Application, Add 2.18
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028319 13-0045 EA Electrical Devices, Chemical Stripping Of Lead Contaminated Material ..62.62

For 0.025" (25 mil) Application, Add 3.53

For 0.03" (30 mil) Application, Add 5.55
028319 13-0046 LF  Door Frames, Chemical Stripping Of Lead Contaminated Material ..15.54

For 0.025" (25 mil) Application, Add 0.98

For 0.03" (30 mil) Application, Add 1.59
028319 13-0047 SF  Wood Floors, Chemical Stripping Of Lead Contaminated Material................ccoiiiiiiiiiiiiiiceeceeee s 8.56

For 0.025" (25 mil) Application, Add 0.63

For 0.03" (30 mil) Application, Add 1.07
028319 13-0048 SF HVAC Grilles, Chemical Stripping Of Lead Contaminated Material ..32.15

For 0.025" (25 mil) Application, Add 1.81

For 0.03" (30 mil) Application, Add 2.84
028319 13-0049 SF  HVAC Grilles, Ornate, Chemical Stripping Of Lead Contaminated Material . 38.33

For 0.025" (25 mil) Application, Add 2.12

For 0.03" (30 mil) Application, Add 3.30
028319 13-00560 EA Hinges, Chemical Stripping Of Lead Contaminated Material BRSPS PP UPOPPUION 20.17

For 0.025" (25 mil) Application, Add 1.31

For 0.03" (30 mil) Application, Add 2.15
028319 13-0051 EA Up To 6" Diameter Hangers, Chemical Stripping Of Lead Contaminated Material 24.84

For 0.025" (25 mil) Application, Add 1.54

For 0.03" (30 mil) Application, Add 2.50

For 0.125" (125 mil) Application, Add 15.21
028319 13-0052 LF Up To 2" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material .................coccoiviniiiiniiiinens 6.94

For 0.025" (25 mil) Application, Add 0.50

For 0.03" (30 mil) Application, Add 0.84

For 0.125" (125 mil) Application, Add 6.24
028319 13-0053 LF >2"To 4" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material...............cccevirvininiiinincinnns 11.13

For 0.025" (25 mil) Application, Add 0.71

For 0.03" (30 mil) Application, Add 1.15

For 0.125" (125 mil) Application, Add 7.28
028319 13-0054 LF >4"To 8" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material...............cccccoooviviniiiiniiicnn. 19.92

For 0.025" (25 mil) Application, Add 1.25

For 0.03" (30 mil) Application, Add 2.03

For 0.125" (125 mil) Application, Add 12.48
028319 13-0055 LF >8"To 12" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material..............cccccooiiiiiiinininnns 27.29

For 0.025" (25 mil) Application, Add 1.66

For 0.03" (30 mil) Application, Add 2.68

For 0.125" (125 mil) Application, Add 15.82
028319 13-0056 LF >12"To 16" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ...48.92

For 0.025" (25 mil) Application, Add 2.90

For 0.03" (30 mil) Application, Add 4.63

For 0.125" (125 mil) Application, Add 25.73
028319 13-0057 SF  >16" Diameter Pipes, Chemical Stripping Of Lead Contaminated Material, SF Of Surface Area............cccccervineiiiiiincnnnene 14.61

For 0.025" (25 mil) Application, Add 0.84

For 0.03" (30 mil) Application, Add 1.33

For 0.125" (125 mil) Application, Add 6.89
028319 13-0058 EA Up To 12 SF Radiators, Chemical Stripping Of Lead Contaminated Material 290.44

For 0.025" (25 mil) Application, Add 15.97

For 0.03" (30 mil) Application, Add 24.87
028319 13-0059 SF Flat And Raised Panel Wood Shutters, Chemical Stripping Of Lead Contaminated Material 20.41

For 0.025" (25 mil) Application, Add 1.58

For 0.03" (30 mil) Application, Add 2.73
028319 13-0060 SF Louvered Wood Shutters, Chemical Stripping Of Lead Contaminated Material ..... 22.33

For 0.025" (25 mil) Application, Add 1.68

For 0.03" (30 mil) Application, Add 2.87
028319 13-0061 SF  Siding, Chemical Stripping Of Lead Contaminated Material .................cociiiiiiiiiiiii e 11.63

For 0.025" (25 mil) Application, Add 0.83

For 0.03" (30 mil) Application, Add 1.40

For 0.125" (125 mil) Application, Add 10.41
028319 13-0062 SF  Soffit, Chemical Stripping Of Lead Contaminated Material ettt 24.34

For 0.025" (25 mil) Application, Add 1.42

For 0.03" (30 mil) Application, Add 2.25

For 0.125" (125 mil) Application, Add 12.09
028319 13-0063 SF Flat Steel Surfaces, Chemical Stripping Of Lead Contaminated Material .11.21

For 0.025" (25 mil) Application, Add 0.76

For 0.03" (30 mil) Application, Add 1.27

For 0.125" (125 mil) Application, Add 8.80
028319 13-0064 SF Corrugated Steel, Chemical Stripping Of Lead Contaminated Material .12.73

For 0.025" (25 mil) Application, Add 0.84

For 0.03" (30 mil) Application, Add 1.38

For 0.125" (125 mil) Application, Add 9.18
028319 13-0065 SF Steel Beams and Columns, Chemical Stripping Of Lead Contaminated Material 12.69

For 0.025" (25 mil) Application, Add 0.83

For 0.03" (30 mil) Application, Add 1.38

For 0.125" (125 mil) Application, Add 9.17
028319 13-0066 SF  Steel Trusses, Chemical Stripping Of Lead Contaminated Material . 17.97

For 0.025" (25 mil) Application, Add 1.10

For 0.03" (30 mil) Application, Add 1.77

For 0.125" (125 mil) Application, Add 10.49
028319 13-0067 SF  Wood Surfaces, Chemical Stripping Of Lead Contaminated Material...............ccceireiiirieniiiieieese e 12.69

For 0.025" (25 mil) Application, Add 0.83

For 0.03" (30 mil) Application, Add 1.38

For 0.125" (125 mil) Application, Add 9.17
028319 13-0068 SF  Windows (Sash, Sill, Jambs, Casing Trim), One Side, 1/1 Light, Chemical Stripping Of Lead Contaminated

= PN 29.21

For 0.025" (25 mil) Application, Add 1.66

For 0.03" (30 mil) Application, Add 2.62
028319 13-0069 SF  Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 2/2 Light, Chemical Stripping Of Lead

ContamiNated MALEHIAI ............oiiiiii ettt ettt et bttt ettt 31.96
For 0.025" (25 mil) Application, Add 1.80
For 0.03" (30 mil) Application, Add 2.82
2025 copyright 2025 The Gordian Group, Inc.
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0283 1913-0070 SF  Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 4/4 Light, Chemical Stripping Of Lead

Contaminated Material..............ccoiiiiiii s 33.82
For 0.025" (25 mil) Application, Add 1.89
For 0.03" (30 mil) Application, Add 2.96
028319 13-0071 SF  Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 6/6 Light, Chemical Stripping Of Lead
Contaminated MatErial.............ccoiiiiiiiii e 35.69
For 0.025" (25 mil) Application, Add 1.98
For 0.03" (30 mil) Application, Add 3.10
028319 13-0072 SF  Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 8/8 Light Chemical Stripping Of Lead
Contaminated MALEIIAL.............oiiiiiii e 37.56
For 0.025" (25 mil) Application, Add 2.08
For 0.03" (30 mil) Application, Add 3.24
0283 1913-0073 SF  Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 10/10 Light, Chemical Stripping Of Lead
Contaminated Material..............ccoiiiiiii s 39.50
For 0.025" (25 mil) Application, Add 2.18
For 0.03" (30 mil) Application, Add 3.39
028319 13-0074 SF  Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 12/12 light Chemical Stripping Of Lead
Contaminated MALEHIAL.............ccuiiiiii ettt bbbttt 41.31
For 0.025" (25 mil) Application, Add 2.27
For 0.03" (30 mil) Application, Add 3.52
028319 13-0075 SF  Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 14/14 Light, Chemical Stripping Of Lead
Contaminated MALEIIAL.............ociiiiiiie e 42.25
For 0.025" (25 mil) Application, Add 2.31
For 0.03" (30 mil) Application, Add 3.59
028319 13-0076 SF  Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 16/16 Light Chemical Stripping Of Lead
Contaminated MatErial.............ccoiiiiiiiii e 43.20
For 0.025" (25 mil) Application, Add 2.36
For 0.03" (30 mil) Application, Add 3.67
028319 13-0077 SF  Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 20/20 Light, Chemical Stripping Of Lead
Contaminated MALEHIAL.............cuiuiiii ettt bbbttt 44.10
For 0.025" (25 mil) Application, Add 2.41
For 0.03" (30 mil) Application, Add 3.73
028319 13-0078 SF  Metal Stairs, Chemical Stripping Of Lead Contaminated Material ..............cciiiiiiiiiiiiiiee e 58.29
For 0.025" (25 mil) Application, Add 3.31
For 0.03" (30 mil) Application, Add 522
For 0.125" (125 mil) Application, Add 26.57
028319 13-0079 LF Metal Single Hand Rail, Chemical Stripping Of Lead Contaminated Material 10.13
For 0.025" (25 mil) Application, Add 0.66
For 0.03" (30 mil) Application, Add 1.08
For 0.125" (125 mil) Application, Add 7.03
028319 13-0080 SF Metal Railing And Posts, Chemical Stripping Of Lead Contaminated Material ............. 29.65
Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing.
For 0.025" (25 mil) Application, Add 1.78
For 0.03" (30 mil) Application, Add 2.86
For 0.125" (125 mil) Application, Add 16.41
0283 1913-0081 SF Metal Picket Fence, Chemical Stripping Of Lead Contaminated Material....... 32.40
Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing.
For 0.025" (25 mil) Application, Add 1.87
For 0.03" (30 mil) Application, Add 2.96
For 0.125" (125 mil) Application, Add 15.60

02 83 19 13-0082 Demolish Lead Contaminated Material o253 1915
Note: Includes waste handling, packing, all personnel blood work, lab test fees and monitoring. Industrial coatings
often contain other hazardous ingredients in addition to or in place of lead. These might include, but are not be
limited to, chromium, cadmium and mercury.

0283 1913-0083 SF Demolish Ceiling Suspension System, Lead Contaminated Material ..............c.ooiiiiiiiiiiiii e 2.56
028319 13-0084 SF Demolish Suspended Ceiling System And Tile, Lead Contaminated Material 1.49
028319 13-0085 SF Demolish Acoustical Ceiling Tile, Lead Contaminated Material...............cooiiiiiiiiireie e 0.95
028319 13-0086 SF Demolish Metal Pan Grid System, Lead Contaminated Material ...............cccoiriiiiriioiiinieeiceeeeeeee e 1.48
028319 13-0087 EA Demolish Ceiling And Recessed Light Fixtures, Lead Contaminated Material 71.43
0283 19 13-0088 EA Demolish >2' x 4' Light Fixtures, Lead Contaminated Material . e 9475

0283 1913-0089 SF Demolish Non-Load Bearing Partitions Of Plaster Or Stucco, Lath And Studs, Lead Contaminated Material
0283 1913-0090 SF Demolish Non-Load Bearing Partitions Of Gypsum Board And Studs, Lead Contaminated Material
02831913-0091 SF Demolish Brick, Lead Contaminated Material..............cccooiiiiiiiiiieicie e
0283 1913-0092 SF Demolish Concrete Block, Lead Contaminated Material
028319 13-0093 SF Demolish Tile, Lead Contaminated Material .................ccccoooiiiiiiiiiiicccs
0283 19 13-0094 SF Demolish Up To 6" Concrete, Lead Contaminated Material ..

10.58
.5.92

028319 13-0095 IN  Drilling, Up To 1/2" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth 5.07
028319 13-0096 IN Drilling, >1/2" To 1" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth 6.76
0283 1913-0097 LF Demolish Wood Balustrades And Railings, Lead Contaminated Material....... 7.40
0283 1913-0098 LF Demolish Up To 6" Wide Baseboard, Lead Contaminated Material...............cccuiiiiiiiiiiiiiiieeseeeeeee e 1.92
0283 1913-0099 LF Demolish >6" To 12" Wide Baseboard, Lead Contaminated Material 241

028319 13-0100 LF Demolish Base Shoe Molding, Lead Contaminated Material
028319 13-0101 SF  Demolish Concrete, Lead Contaminated Material
028319 13-0102 LF Demolish Cabinets, Lead Contaminated Material
0283 1913-0103 SF Demolish Ceilings, Gypsum Board, Lead Contaminated Material ...............ccoouiiiiiiiiiii e 1.95
0283 1913-0104 SF Demolish Up To 12" Diameter Columns, Lead Contaminated Material . 19.01
028319 13-0105 SF Demolish Cornice, Lead Contaminated Material
0283 1913-0106 EA Demolish Doors, Lead Contaminated Material
028319 13-0107 LF  Demolish Door And Window Wood Trim Or Wood Frames, Lead Contaminated Material 2.26

028319 13-0108 EA Demolish Electrical Devices, Lead Contaminated Material..............ccccooiiiiiiiiiiiiiiiic e 22.84
0283 1913-0109 LF Demolish Up To 1" Diameter Electrical Conduit, Lead Contaminated Material 2.93
02831913-0110 LF Demolish >1" To 2" Diameter Electrical Conduit, Lead Contaminated Material 4.88

02831913-0111 SF Demolish Wood Floors, Lead Contaminated Material
028319 13-0112 SF Demolish Grilles, Lead Contaminated Material
028319 13-0113 EA Demolish Hinges, Lead Contaminated Material
028319 13-0114 EA Demolish Up To 6" Diameter Hangers, Lead Contaminated Material .............cccccooeneiiincninnnn.
0283 1913-0115 LF Demolish Up To 2" Diameter Pipes, Lead Contaminated Material
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02 83 33

02 83 19 13-0153

02 83 19 13-0154
02 83 19 13-0155
02 83 19 13-0156
02 83 19 13-0157
02 83 19 13-0158
02 83 19 13-0159
02 83 19 13-0160
02 83 19 13-0161
02 83 19 13-0162
0283 19 13-0163
02 83 19 13-0164
02 83 19 13-0165
02 83 19 13-0166
02 83 19 13-0167
02 83 19 13-0168
02 83 19 13-0169
0283 19 13-0170
02 83 19 13-0171
02 83 19 13-0172
0283 19 13-0173
0283 19 13-0174
0283 19 13-0175
02 83 19 13-0176
0283 19 13-0177
0283 19 13-0178
02 83 19 13-0179
02 83 19 13-0180
02 83 19 13-0181
02 83 19 13-0182
0283 19 13-0183
02 83 19 13-0184
02 83 19 13-0185
02 83 19 13-0186
02 83 19 13-0187

Lead Abatement Encapsulation ozss 191

Note: Can also be used for asbestos contaminated encapsulation. Spray applied application unless task

described otherwise.
Balustrades, Lead Abatement Encapsulation
Up To 6" Wide, Baseboard, Lead Abatement Encapsulation
>6" To 12" Wide, Baseboard, Lead Abatement Encapsulation.
Brick, Concrete Block, Concrete, Lead Abatement Encapsulation
Ornate Cabinets, Lead Abatement Encapsulation
Simple Design Cabinets, Lead Abatement Encapsulation
Drywall Ceilings, Lead Abatement Encapsulation
Wood Ceilings, Lead Abatement Encapsulation
Acoustical And Popcorn Ceilings, Lead Abatement Encapsulation
Columns, Lead Abatement Encapsulation
Doors, Lead Abatement Encapsulation
Up To 2" Electrical Conduit, Lead Abatement Encapsulation
Picket Fence (Brush), Lead Abatement Encapsulation
Wood Floors (Roller), Lead Abatement Encapsulation
Grilles, Vents, Lead Abatement Encapsulation
Gutters And Downspouts, Lead Abatement Encapsulation
Hangers, Lead Abatement Encapsulation
Up To 4" Diameter Pipe (Brush), Lead Abatement Encapsulation
>4" To 8" Diameter Pipe (Brush), Lead Abatement Encapsulation
>8" To 12" Diameter Pipe (Brush), Lead Abatement Encapsulation
>12"To 16" Diameter Pipe (Brush), Lead Abatement Encapsulation
Radiators, Lead Abatement Encapsulation
Up To 6' Shutters, Lead Abatement Encapsulation
Siding, Lead Abatement Encapsulation
Up To 12" Soffit, Lead Abatement Encapsulation
Steel, Flat Surfaces And Tanks Up To 12', Lead Abatement Encapsulation
Steel Beams And Metal Decks, Lead Abatement Encapsulation
Trusses, Lead Abatement Encapsulation
Drywall Walls, Lead Abatement Encapsulation
Wood Walls, Lead Abatement Encapsulation...
Window Without Grille, Lead Abatement Encapsulation
Window With Grille, Lead Abatement Encapsulation
Wood Door Frames And Trim, Lead Abatement Encapsulation
Steel Lintels, Lead Abatement Encapsulation ............ccccocooiiiiiiiiininieseceeeeeeee

Removal and Disposal of Material Containing Lead (s

CSI_UOM DESCRIPTION UNIT COST UNIT COST
02831913-0116 LF Demolish >2" To 4" Diameter Pipes, Lead Contaminated Material.............c.cccooiiiiiiiiincnnne ...10.67
0283 1913-0117 LF Demolish >4" To 8" Diameter Pipes, Lead Contaminated Material.............c.cccoooiiiiiininiinnne ...16.13
028319 13-0118 LF Demolish >8" To 12" Diameter Pipes, Lead Contaminated Material
02831913-0119 EA Demolish Radiators, Lead Contaminated Material
0283 1913-0120 EA Demolish Shutters, Lead Contaminated Material
028319 13-0121 SF  Demolish Siding, Lead Contaminated Material.............cccccoooiiiniiiiiniiienns
02831913-0122 SF Demolish Soffit, Lead Contaminated Material
02831913-0123 SF Demolish Flat Steel Surfaces, Lead Contaminated Material
02831913-0124 SF Demolish Steel Beams, Lead Contaminated Material
0283 1913-0125 SF  Demolish Trusses, Lead Contaminated Material
02831913-0126 SF Demolish Walls, Wood, Lead Contaminated Material
0283 1913-0127 SF  Demolish Windows, Lead Contaminated Material
028319 13-0128 SF  Demolish Metal Stair, Lead Contaminated Material
02831913-0129 LF Demolish Single Metal Hand Rail, Lead Contaminated Material
02831913-0130 LF Demolish Metal Railing And Posts, Lead Contaminated Material................ccccc..

028319 13-0131 SF  Demolish Metal Picket Fence, Lead Contaminated Material

028319 13-0132 SF Demolish Plywood, Lead Contaminated Material ...............cccccoiiiiiiiiiiiniiiiiccces

0283 1913-0133 SF  Demolish Planks (Various Sizes), Lead Contaminated Material

028319 13-0134 EA Demolish Metal Brackets Or Other Small Metal Shapes, Lead Contaminated Material

028319 13-0135 SF  Demolish Ceramic Tile Block, Lead Contaminated Material

0283 1913-0136 LF  Demolish Metal Guard Rails, Lead Contaminated Material

02831913-0137 LF Demolish Roof Metal Trim, Lead Contaminated Material ...

02831913-0138 LF Demolish Rain Gutters, Lead Contaminated Material

028319 13-0139 LF Demolish Downspouts, Lead Contaminated Material

0283 1913-0140 SF  Demolish Corrugated Metal Roofing, Lead Contaminated Material

028319 13-0141 LF  Demolish Roof Metal Flashing, Lead Contaminated Material

028319 13-0142 LF Demolish Fascia Board Up To 12", Lead Contaminated Material

028319 13-0143 SF  Demolish Up To 100 SF Gypsum Wall Board, Lead Contaminated Material

028319 13-0144 SF Demolish >100 To 500 SF Gypsum Wall Board, Lead Contaminated Material

0283 1913-0145 SF Demolish >500 To 2,500 SF Gypsum Wall Board, Lead Contaminated Material

028319 13-0146 SF  Demolish >2,500 SF Gypsum Wall Board, Lead Contaminated Material

028319 13-0147 SF  Demolish Up To 100 SF Plaster/Stucco, Lead Contaminated Material.................coccouiiiiiiiiiiiiiiiiiiccecececes
Note: Includes lath on plaster and backing insulation on stucco.

0283 1913-0148 SF  Demolish >100 To 500 SF Plaster/Stucco, Lead Contaminated Material 16.68
Note: Includes lath on plaster and backing insulation on stucco.

028319 13-0149 SF Demolish >500 To 2,500 SF Plaster/Stucco, Lead Contaminated Material ...............ccccccviiiinins 12.50
Note: Includes lath on plaster and backing insulation on stucco.

02831913-0150 SF Demolish >2,500 To 10,000 SF Plaster/Stucco, Lead Contaminated Material 9.38
Note: Includes lath on plaster and backing insulation on stucco.

02 83 19 13-0151 Wet Sanding/Light Scraping Of Lead Contaminated Material o263 1919
Note: Remove loose, flaking lead-based paint to prepare for painting.
028319 13-0152 SF  Wet Sand/Scrape Of Lead Contaminated Material To Prepare For Painting 3.58
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02833313 Lead-Based Paint Removal and Disposal 839

02 83 33 13-0001 Remove Loose Dirt And Debris Containing Lead 2s33 19

028333 13-0002 SF High Efficiency Particulate Air (HEPA) Vacuum And Wet Cleaning Of Lead Contaminated Area With Mild
[ =Y (= o 1= o | ST OO O P US T S O S U PUS U PPOUPRPPTUPIUPOPIORION 0.30
028333 13-0003 SF High Efficiency Particulate Air (HEPA) Vacuum And Wet Cleaning Of Lead Contaminated Area With Tri-Sodium
PRhOSPRALE ...t .
028333 13-0004 SF High Efficiency Particulate Air (HEPA) Vacuum And Shampoo Cleaning Of Lead Contaminated Carpeting

02 84 Polychlorinated Biphenyl Remediation s
02 84 16 Handling of Lighting Ballasts and Lamps Containing PCBs and Mercury c::

02 84 16 00-0001 Removal Of TSCA-Exempt PCB And Non-PCB Ballasts From Demolished

Fixtures (0284 16)
Note: Includes removal of TSCA-exempt PCB and Non-PCB ballast from demolished lighting fixture and placing
ballast in an approved container for recycling.
02 84 16 00-0002 EA Removal Of TSCA-Exempt Polychlorinated Biphenyl (PCB) And Non-PCB Ballast From A Demolished Fixture For
Recycling.....

10.39

02 84 16 00-0003 Recycle TSCA-Exempt PCB And Non-PCB Ballasts o2 1
Note: Non-leaking ballasts. Includes containers, shipping costs and recycling fees. Excludes ballast removal.

0284 16 00-0004 EA Recycle Non-Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures ..

0284 16 00-0005 EA Recycle Non-Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures..

02 84 16 00-0006 EA Recycle TSCA-Exempt Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures ...

02 84 16 00-0007 EA Recycle TSCA-Exempt Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures...

02 84 16 00-0008 Disposal Of Leaking PCB And Non-PCB Ballasts o2 1
Note: Disposal at an EPA approved facility. Includes containers, shipping costs and disposal fees. Excludes
ballast removal.

0284 16 00-0009 EA Dispose Of Leaking Non-Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures
0284 16 00-0010 EA Dispose Of Leaking Non-Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures
0284 16 00-0011 EA Dispose Of Leaking Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures .....
0284 16 00-0012 EA Dispose Of Leaking Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures ..

02 84 33 Removal and Disposal of Polychlorinated Biphenyls 29
02 84 33 00-0001 Removal And Disposal Of Polychlorinated Biphenyls Oil Filled

Transformers oz a9
Note: Includes disposal in approved container, rigging, manifesting, hauling, etc.
0284 3300-0002 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, Non-Polychlorinated Biphenyl (PCB)...........cccocoociiiiiiiiiiiinns 3,900.21
Note: Includes disposal costs.
0284 33 00-0003 EA Removal And Disposal Of Transformers 20 KVA, Non-Polychlorinated Biphenyl (PCB) .6,121.83
Note: Includes disposal costs.
02 84 3300-0004 EA Removal And Disposal Of Switch, Non-Polychlorinated Biphenyl (PCB).........c.coouiiiiiiiiiiiiieeieee e 1,696.65
0284 33 00-0005 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, Polychlorinated Biphenyl (PCB) ...7,356.13
Note: Includes disposal costs.
02 84 3300-0006 EA Removal And Disposal Of Switch, Polychlorinated Biphenyl (PCB) 2,996.80
0284 33 00-0007 EA Removal And Disposal Of Transformers 20 KVA, Polychlorinated Biphenyl (PCB) ...11,592.00

Note: Includes disposal costs.

02 86 Hazardous Waste Drum Handling s
02 86 00 00-0001 Hazardous Waste Packaging czse
02 86 00 00-0002 Overpacks (02 86 00 00-0001)

02 86 00 00-0003 Steel Salvage Drums, 16 Gauge (25 00000002

02 86 00 00-0004 EA 110 Gallon, 30" Diameter X 41" High
02 86 00 00-0005 EA 85 Gallon, 26" Diameter X 38" High
02 86 00 00-0006 EA 83 Gallon, 26" Diameter X 36" High
02 86 00 00-0007 EA 55 Gallon, DOT 17C, 18" Diameter X 34" High
02 86 00 00-0008 EA 30 Gallon, DOT 17C, 18" Diameter X 28" High
0286 0000-0009 EA 22 Gallon, 16" Diameter X 25" High........ccceiiuiiriniiiiinieeeeseeeeeeeeee e
0286 00 00-0010 EA 15 Gallon, DOT 17C, 14" Diameter X 24" High
0286 00 00-0011 EA 10 Gallon, 13.8" Diameter X 15" High.........ccueeuruiueueiniririneieeeieieisiseseeeee s eieeees

02 86 00 00-0012 Polyethylene Overpacks (02 86 00 00-0002)
0286 00 00-0013 EA 95 Gallon, DOT E9618, Twist On Lid 31" Diameter X 41" High ..........cccccvuinniicccninnnnne
0286 0000-0014 EA 20 Gallon, Labpack, Twist On Lid 21" Diameter X 7.5" High
0286 00 00-0015 EA 85 Gallon, DOT E9775, Clamp Ring Lid, 27" Diameter X 41" High

02 86 00 00-0016 CompOSite Overpacks (02 86 00 00-0002)

0286 00 00-0017 EA 55 Gal, DOT 17C, Steel Drum Nested With 2-20 Gallon Fiber Drums
0286 00 00-0018 EA 55 Gal, DOT 17C, Steel Drum Nested With 4-10 Gallon Fiber Drums
02 86 00 00-0019 EA 85 Gal, 16 Gauge Salvage Drum Nested With 3-20 Gallon Fiber Drums
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02 86 00 00-0020 DOT E-9168 Exempt PaCkaging(ozssoooa-oaoz)

02 86 00 00-0021 EA 32 Oz Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168 ...
02 86 00 00-0022 EA 950 cc Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168
02 86 00 00-0023 EA 500 cc Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168
02 86 00 00-0024 EA 250 cc Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168
02 86 00 00-0025 EA Can, Carton, Insert, Tape - Corrosive And Flammable - UPS
02 86 00 00-0026 EA 16 Oz Bottle, Carton, Insert And Tape, Sludge/Viscous, UPS
02 86 00 00-0027 EA 32 Oz Bottle, Carton, Insert And Tape, Sludge/Viscous, UPS

02 86 00 00-0028 Steel Drums (02 86 00 00-0001)

02 86 00 00-0029 UN Rated Steel Drums (02 86 00 00-0028)

02 86 00 00-0030 EA  UN 1A2/X 320/S 55 Gallon, Open, 16 Gauge, Steel Drum
02 86 00 00-0031 EA  UN 1A2/X 320/S 55 Gallon, Closed, 16 Gauge, Steel Drum
0286 00 00-0032 EA  UN 1A2/Y 1.4/100 55 Gallon, Open, 16 Gauge, Steel Drum
02 86 00 00-0033 EA UN 1A2/Y 1.4/100 55 Gallon, Closed, 16 Gauge, Steel Drum
02 86 00 00-0034 EA UN 1A2/X 160/S 30 Gallon, Open, 18 Gauge, Steel Drum
02 86 00 00-0035 EA UN 1A2/Y 1.4/100 30 Gallon, Open, 18 Gauge, Steel Drum
0286 00 00-0036 EA 30 Gallon, 17E, Open, StEel DIUM ........ccoeuiriiiriiiiieiriesee ettt
02 86 00 00-0037 EA 20 Gallon, 17C, Open, Steel Drum
02 86 00 00-0038 EA 20 Gallon, 17E, Open, Steel Drum .
02 86 00 00-0039 EA 8 Gallon, 17C, Open, Steel Drum
02 86 00 00-0040 EA 55 Gallon Stainless Steel DOT 5C Ch Seamless Drum 16-Gauge (10-24)
02 86 00 00-0041 EA 55 Gallon Stainless Steel DOT 5C Ch Seamless Drum 16-Gauge (25-49)
02 86 00 00-0042 EA 55 Gallon Stainless Steel DOT 5C Ch Seamless Drum 16-Gauge (50+)
02 86 00 00-0043 EA 55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (1-9)
02 86 00 00-0044 EA 55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (10-24)
02 86 00 00-0045 EA 55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (25-49)
02 86 00 00-0046 EA 55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (50+)
02 86 00 00-0047 EA 55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (1-9)
02 86 00 00-0048 EA 55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (10-24)
02 86 00 00-0049 EA 55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (25-49)
02 86 00 00-0050 EA 55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (50+)
02 86 00 00-0051 EA 30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (1-9)
02 86 00 00-0052 EA 30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (10-24)
02 86 00 00-0053 EA 30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (25-49)
02 86 00 00-0054 EA 30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (50+)

02 86 00 00-0055 EA 55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (1-9) ....1,5659.61
02 86 00 00-0056 EA 55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (10-24) ..1,629.67
02 86 00 00-0057 EA 55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (25-49) ..1,380.00
02 86 00 00-0058 EA 55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (50+) ...1,308.15
02 86 00 00-0059 EA 55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (1-9) ..1,445.85
02 86 00 00-0060 EA 55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (10-24) 1,418.91
02 86 00 00-0061 EA 55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (25-49) 1,278.22

02 86 00 00-0062 EA 55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (50+) .1,212.36
02 86 00 00-0063 EA 55 Gallon Reconditioned Steel 17h Drum (1-9) . ..137.65
..122.00
..106.36
....93.85

02 86 00 00-0064 EA 55 Gallon Reconditioned Steel 17h Drum (10-24)
02 86 00 00-0065 EA 55 Gallon Reconditioned Steel 17h Drum (25-49)
02 86 00 00-0066 EA 55 Gallon Reconditioned Steel 17h Drum (50+) ...

02 86 00 00-0067 Plastic DrUmS(ozesoooo—oom)
02 86 00 00-0068 Polyethylene Closed Head Drums (2 ss 00 00-0067)

Note: Closed head drums have standard NPS (National Pipe Standard) plug and drain vents. Primarily for liquids.
02 86 00 00-0069 EA 55 Gallon Polyethylene Closed Head Drums...
02 86 00 00-0070 EA 35 Gallon Polyethylene Closed Head Drums...
02 86 00 00-0071 EA 30 Gallon Polyethylene Closed Head Drums...
02 86 00 00-0072 EA 20 Gallon Polyethylene Closed Head Drums...
02 86 00 00-0073 EA 15 Gallon Polyethylene Closed Head Drums...

02 86 00 00-0074 Polyethylene Open Head Drums (2 ss o0 o0.0067)
Note: Open head drums are primarily used for solids and sludge.
02 86 00 00-0075 EA 55 Gallon Polyethylene Open Head Drums..
02 86 00 00-0076 EA 35 Gallon Polyethylene Open Head Drums..
02 86 00 00-0077 EA 30 Gallon Polyethylene Open Head Drums..
02 86 00 00-0078 EA 20 Gallon Polyethylene Open Head Drums ..
02 86 00 00-0079 EA 15 Gallon Polyethylene Open Head Drums..

02 86 00 00-0080 Fiber Drums (02 86 00 00-0001)
02 86 00 00-0081 Steel Top/Fiber Bottom Drums, Hazardous s o0 000080

Note: Waste fiber drums have tubular rubber gaskets and caulked bottom seams.
02 86 00 00-0082 EA 30 Gallon Fiber Drum DOT-21C (1-9)
02 86 00 00-0083 EA 30 Gallon Fiber Drum DOT-21C (10-24)
02 86 00 00-0084 EA 30 Gallon Fiber Drum DOT-21C (25-49)
02 86 00 00-0085 EA 30 Gallon Fiber Drum DOT-21C (50+)
02 86 00 00-0086 EA 55 Gallon Fiber Drum DOT-21C (1-9)
02 86 00 00-0087 EA 55 Gallon Fiber Drum DOT-21C (10-24).
02 86 00 00-0088 EA 55 Gallon Fiber Drum DOT-21C (25-49)
02 86 00 00-0089 EA 55 Gallon Fiber Drum DOT-21C (50-99)
02 86 00 00-0090 EA 55 Gallon Fiber Drum DOT-21C (100+)
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02 80 Facility Remediation

02 86 Hazardous Waste Drum Handling MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 86 00 00-0091 EA 10 Gallon, 20" Diameter, DOT 21C-250 Polyethylene/Polyester Lined .41.75
02 86 00 00-0092 EA 20 Gallon, 20" Diameter, DOT 21C-250 Polyethylene/Polyester Lined .45.54
0286 00 00-0093 EA 20 Gallon, 23" Diameter, DOT 21C-250 Polyethylene/Polyester Lined .53.13

02 86 00 00-0094 Loading Hazardous Waste For Shipment o2 s 00 000001

0286 00 00-0095 EA  Load Drums On DiSPOSAI TIUCK . ......coutitiiiiteittit ettt ettt ettt ettt et et et e e h e et e b e e b e eb e eab e bt e at et e ess et e eseenbeaseenennes 12.00
02 86 00 00-0096 EA Load Liquid Or Sludge Into 5,000 Gallon Bulk Tank TIUCK ........cc.eeriiiiiiiriiiieii ettt 1,250.54

02 86 00 00-0097 Transport Drums To Landfi”(ozasoooorooon
Note: Includes transportation for up to 25 miles.

02 86 00 00-0098 EA  Transport Drum To Landfill

Note: Includes transportation for up to 25 miles.

02 87 Bio-Hazard Material Remediation
0287 13 Mold Remediation ¢z,

Note: All unit pricing in this section includes: materials, equipment, mobilization, preparation, removal, clean-up, vacuuming,
transportation for up to 25 miles, disposal, monitoring (personnel and air), sampling/testing, fees, documentation and other
associated costs necessary for the complete removal and disposal of mold in accordance with EPA, OSHA, IICRC standards
and local regulations. Where types of Mold are listed by quantity, the quantity of the entire project, not a particular work area
of building, is to be used in determining which tasks apply. For certain types of work, there is a task with a unit of measure of
SET for a quantity of less than 100 LF or SF (Up to 25 LF for Mold Abatement pipe insulation), followed by a series of tasks for
other quantities. For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an additional task to
arrive at the appropriate quantity for the project. See CSI section 01 56 16 00-0035 for temporary stud walls, 01 74 19 00-
0039 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0003 for plastic sheeting for containment
construction, 02 89 00 00-0015 for decontamination chambers.

02 87 13 33 Removal and Disposal of Materials with Mold cs715
02 87 13 33-0001 Pipe And Pipe Fittings Insulation, Mold Abatement And Disposal czs7 1339

Note: Treat fittings as additional If of insulation.

02 87 13 33-0002 Pipe Insulation, Mold Abatement And Disposal zs7 13530001

Note: Diameter is outer size of insulation.

02 87 13 33-0003 Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ze7 13330002

Note: Excludes encased fittings.

02 87 1333-0004 SET Up To 20 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ....832.73
0287 1333-0005 LF >20 To 250 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal 32.30
0287 1333-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .... 24.33
02 87 13 33-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal... 18.36
0287 1333-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal 13.87
0287 1333-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal............ccccccccerueneene 12.12

02 87 13 33-0010 >6" Diameter Pipe Insulation, Mold Abatement And Disposal ozs7 13 330002

0287 1333-0011 SET Up To 20 LF, >6" Diameter Pipe Insulation, Mold Abatement And DiSPOSal...........c.cccuiiiiiiiiiiiiiieieeereeee e 858.66
0287 1333-0012 LF >20 To 250 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal 38.37
0287 1333-0013 LF >250 To 500 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal 29.21
0287 1333-0014 LF >500 To 2,500 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal 22.34
0287 1333-0015 LF >2,500 To 10,000 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ............cccccevuenenn 17.18
0287 1333-0016 LF >10,000 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal 15.18

02 87 13 33-0017 Thermal Insulation, Mold Abatement And Disposal czs7 133
02 87 13 33-0018 Other Thermal Insulation, Up To 3" Thick, Mold Abatement And Disposal ¢

87 13 33-0017)

0287 1333-0019 SET Up To 50 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And DiSPOSal.........c.ccvriirieieienieniesieie e 845.69
0287 1333-0020 SF >50 To 500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal .. 18.74
0287 1333-0021 SF  >500 To 2,500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal .. 1417
0287 1333-0022 SF >2,500 To 10,000 SF, Up To 3" Thick Other Thermal Insulation, Mold Abatement And DiSposal ............cccverieirereienenncns 10.73
0287 1333-0023 SF >10,000 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal 8.32

02 87 13 33-0024 Surfacing Material, Mold Abatement And Disposal 2471333

Note: e.g. fireproofing, acoustical plaster, etc.

02 87 13 33-0025 Stucco, Mold Abatement And Disposal oz s7 15 530029
Note: Remove surface coat from brown coat or remove entire assembly, including lath.
0287 1333-0026 SET Up To 50 SF, Stucco, Mold Abatement And Disposal
0287 1333-0027 SF >50 To 500 SF, Stucco, Mold Abatement And Disposal
0287 1333-0028 SF >500 To 2,500 SF, Stucco, Mold Abatement And Disposal
0287 1333-0029 SF >2,500 To 10,000 SF, Stucco, Mold Abatement And Disposal
0287 1333-0030 SF >10,000 SF, Stucco, Mold Abatement And Disposal

02 87 13 33-0031 Acoustical Plaster, Mold Abatement And DiSposal(oza71333-ooz4)

Note: Remove surface coat from brown coat or remove entire assembly, including lath.

0287 1333-0032 SET Up To 50 SF, Acoustical Plaster, Mold Abatement And DiSPOSAl .........c.couiiriiriiiiiiiiieiieeieieieesee et seeeeeene 838.49
0287 1333-0033 SF >50 To 500 SF, Acoustical Plaster, Mold Abatement And Disposal. ...18.60
0287 1333-0034 SF >500 To 2,500 SF, Acoustical Plaster, Mold Abatement And DIiSPOSaL...........ccueiiiiiriiiiiiieieie e 14.03
0287 1333-0035 SF >2,500 To 10,000 SF, Acoustical Plaster, Mold Abatement And Disposal 10.59
0287 1333-0036 SF  >10,000 SF, Acoustical Plaster, Mold Abatement ANd DiSPOSAL..........cc.uiiiriiiiiiiiieie e 8.03
copyright 2025 The Gordian Group, Inc. 2025
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02 87 13 33-0037 Gypsum Board, Mold Abatement And Disposal zs7 13330029

0287 1333-0038 SET Up To 100 SF, Gypsum Board, Mold Abatement And DiSPOSAL .........cc.eouruiruiniiiiiirieieiieieieeeeee ettt 852.90
0287 1333-0039 SF >100 To 500 SF, Gypsum Board, Mold Abatement And Disposal ..6.21
0287 1333-0040 SF >500 To 2,500 SF, Gypsum Board, Mold Abatement And Disposal ... . ..4.93

0287 1333-0041 SF >2,500 To 10,000 SF, Gypsum Board, Mold Abatement And Disposal
0287 1333-0042 SF >10,000 SF, Gypsum Board, Mold Abatement And Disposal

02 87 13 33-0043 Fireproofing, Mold Abatement And Disposal w27 13550029
Note: Exposed surface area, includes associated overspray.
0287 1333-0044 SET Up To 50 SF, Fireproofing, Mold Abatement And Disposal .

0287 1333-0045 SF >50 To 500 SF, Fireproofing, Mold Abatement And Disposal

0287 1333-0046 SF >500 To 2,500 SF, Fireproofing, Mold Abatement And Disposal

0287 13 33-0047 SF >2,500 To 10,000 SF, Fireproofing, Mold Abatement And DiSPOSal............ccccciiiiiiiiiiiiiiiiii e 14.65

0287 1333-0048 SF >10,000 SF, Fireproofing, Mold Abatement ANd DISPOSAL ........c.ceuiiuiuiriiriiiiieierteiee ettt ettt 11.09

02 87 13 33-0049 Flooring, Mold Abatement And Disposal czs7 1339

Note: Includes cove base.

02 87 13 33-0050 Floor Tile Or Linoleum, Mold Abatement And Disposal czs7 13 ss.0009)
02 87 13 33-0051 Floor Tile Or Linoleum, Mold Abatement And Disposal czs7 13 ss.00s0)

Note: Single layer or first of multiple layers.
0287 1333-0052 SET Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal
0287 1333-0053 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal
For Each Additional Layer, Add
0287 1333-0054 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And
Disposal .
For Each Additional Layer, Add
0287 1333-0055 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And

DIISPOSAL. ..ttt ettt eh Rt b £ e Rt bR £ et e eR £ e ab e eE e R e e et e b £ SRt e £ e e R £ e bt ehe e bt eh e et e b e e b e bt eneanean 2.01
For Each Additional Layer, Add 0.50

0287 1333-0056 SF  >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal ..................... 1.56
For Each Additional Layer, Add 0.39

02 87 13 33-0057 Carpet, Mold Abatement And DiSposal(ozs7 13 33-0049)
02 87 13 33-0058 Carpet, Glue Down, Mold Abatement And Disposal oz 13 33007

0287 1333-0059 SET Up To 100 SF, Carpet, Glue Down, Mold Abatement And Disposal............ccccceeuiniiiiniinnenenins 852.90
0287 1333-0060 SF >100 To 500 SF, Carpet, Glue Down, Mold Abatement And Disposal .5.14
0287 1333-0061 SF  >500 To 2,500 SF, Carpet, Glue Down, Mold Abatement And Disposal 3.23
0287 1333-0062 SF >2,500 To 10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal 217
0287 1333-0063 SF >10,000 SF, Carpet, Glue Down, Mold Abatement And DiSPOSAL...........cuiciiiiiiiiiiiiieieie e nees 1.67

02 87 13 33-0064 Carpet, Padded With Tack Strips, Mold Abatement And DiSpOsal(ozsﬂaas-uaﬂ)

0287 1333-0065 SET Up To 100 SF, Carpet And Pad, Mold Abatement And DiSposal...........cccecureerineniinencnnens ..852.90
Note: Includes tack strips.

0287 1333-0066 SF  >100 To 500 SF, Carpet And Pad, Mold Abatement And Disposal ... . ...5.78
Note: Includes tack strips.

0287 1333-0067 SF >500 To 2,500 SF, Carpet And Pad, Mold Abatement And Disposal .4.21
Note: Includes tack strips.

0287 1333-0068 SF >2,500 To 10,000 SF, Carpet And Pad, Mold Abatement And Disposal ...........cccccevvveniiiiinnenicnen. 3.34
Note: Includes tack strips.

0287 1333-0069 SF >10,000 SF, Carpet And Pad, Mold Abatement ANd DISPOSAL...........cciuiiiiiiiiiiiii i 2.58

Note: Includes tack strips.

02 87 13 33-0070 Subﬂooring, Mold Abatement And DiSposa|(aza7 13 33-0049)

0287 1333-0071 SET Up To 75 SF, Subflooring, Mold Abatement And Disposal ............ccccvrerueineneeninineenieiaeens
0287 1333-0072 SF >75To 500 SF, Subflooring, Mold Abatement And Disposal
0287 1333-0073 SF >500 To 2,500 SF, Subflooring, Mold Abatement And Disposal
0287 1333-0074 SF >2,500 To 10,000 SF, Subflooring, Mold Abatement And Disposal..........c.cccceriiniiniiniennenenans
0287 1333-0075 SF >10,000 SF, Subflooring, Mold Abatement And DiSPOSal............cccueruiriiniiiiiniicieiieeeeeeas

02 87 13 33-0076 Siding, Mold Abatement And Disposal 2671335
02 87 13 33-0077 Interior Paneling, Mold Abatement And Disposal 27 1330076

Note: Includes detachment of mounted objects before removal.

0287 13 33-0078 SET Up To 100 SF, Interior Paneling, Mold Abatement And Disposal .............cccceirerieininerinnns ....852.90
Note: Includes detachment of mounted objects before removal.

0287 1333-0079 SF >100 To 500 SF, Interior Paneling, Mold Abatement And DiSPOSal............cccciiiiiiiiiiiiiiciiieie e 6.16
Note: Includes detachment of mounted objects before removal.

0287 1333-0080 SF >500 To 2,500 SF, Interior Paneling, Mold Abatement And DiSPOSal..............cccciiiiiiiiiiiiiiiici s 4.33
Note: Includes detachment of mounted objects before removal.

0287 1333-0081 SF >2,500 To 10,000 SF, Interior Paneling, Mold Abatement And Disposal...........cc.ccccccuiiiiiiinnne ...2.53
Note: Includes detachment of mounted objects before removal.

0287 1333-0082 SF >10,000 SF, Interior Paneling, Mold Abatement And DIiSPOSAL ...........ccuiiuiiiiiiiiiii ittt 1.94

Note: Includes detachment of mounted objects before removal.

02 87 13 33-0083 Exterior Sldlng, Mold Abatement And DiSpOSGl(ozsﬂaas-uam)

0287 1333-0084 SET Up To 100 SF, Exterior Siding Board, Mold Abatement And Disposal ...852.90
0287 1333-0085 SF >100 To 500 SF, Exterior Siding Board, Mold Abatement And Disposal ..7.65
2025 copyright 2025 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
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0287 1333-0086 SF >500 To 2,500 SF, Exterior Siding Board, Mold Abatement And Disposal .5.31
02 87 1333-0087 SF >2,500 To 10,000 SF, Exterior Siding Board, Mold Abatement And Disposal 3.59
0287 1333-0088 SF >10,000 SF, Exterior Siding Board, Mold Abatement And DiSPOSal .............cccoiiiiiiiiiiiiiiiii e 3.23

02 87 13 33-0089 Contaminated Debris, Mold Abatement And Disposal czs7 1333
02 87 13 33-0090 Contaminated Debris, Mold Abatement And Disposal oz s7 13 530089

0287 1333-0091 SET Up To 20 CF, Contaminated Debris, Mold Abatement And DiSPOSal...........cc.ciiiiiiiiiiiinicie e 858.66
0287 1333-0092 CF >20 To 100 CF, Contaminated Debris, Mold Abatement And Disposal . 30.23
0287 1333-0093 CF >100 To 250 CF, Contaminated Debris, Mold Abatement And Disposal 20.73
0287 1333-0094 CF >250 To 500 CF, Contaminated Debris, Mold Abatement And Disposal 15.98
0287 1333-0095 CF >500 To 2,500 CF, Contaminated Debris, Mold Abatement And Disposal 13.13
0287 1333-0096 CF >2,500 To 10,000 CF, Contaminated Debris, Mold Abatement And DiSPOSal ...........cccruiiriiiiiiniieiiieereeeee e 7.96
0287 1333-0097 CF >10,000 CF, Contaminated Debris, Mold Abatement And Disposal ..7.33

02 87 13 33-0098 Other Mold Containing Materials, Mold Abatement And Disposal czs7 1339
02 87 13 33-0099 Wood Studs, Mold Abatement And Disposal czs7 13 550008

Note: 2" x 4" or 2" x 6" exposed studs in walls. Excludes surfacing material.
0287 1333-0100 SET Up To 100 LF, Wood Studs, Mold Abatement And DiSposal ...........cccererieniiiienieiesieeieiene
02 87 13 33-0101 LF  >100 To 500 LF, Wood Studs, Mold Abatement And Disposal
0287 1333-0102 LF >500 To 2,500 LF, Wood Studs, Mold Abatement And Disposal
0287 1333-0103 LF >2,500 To 10,000 LF, Wood Studs, Mold Abatement And Disposal............ccccevrireiiinenenne. 2.
0287 1333-0104 LF >10,000 LF, Wood Studs, Mold Abatement And DISPOSAL.........ccueuiuiiiiiiiriiiiarieieieee ettt ettt eeeeees 1.52

02 87 13 33-0105 Ceiling Tile, Mold Abatement And Disposal ez s 13350008
Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'.
0287 1333-0106 SET Up To 100 SF, Ceiling Tile, Mold Abatement And Disposal...
0287 1333-0107 SF >100 To 1,000 SF, Ceiling Tile, Mold Abatement And Disposal
0287 1333-0108 SF >1,000 To 2,500 SF, Ceiling Tile, Mold Abatement And Disposal ...
0287 1333-0109 SF >2,500 To 10,000 SF, Ceiling Tile, Mold Abatement And Disposal .
0287 1333-0110 SF >10,000 To 25,000 SF, Ceiling Tile, Mold Abatement And Disposal
0287 1333-0111 SF  >25,000 To 50,000 SF, Ceiling Tile, Mold Abatement And Disposal ...
0287 1333-0112 SF >50,000 To 100,000 SF, Ceiling Tile, Mold Abatement And Disposal .
0287 1333-0113 SF  >100,000 SF, Ceiling Tile, Mold Abatement And Disposal

02 87 13 33-0114 Caulking, Mold Abatement And Disposal z2s7 1533009

0287 1333-0115 SET Up To 20 LF, Caulking, Mold Abatement And Disposal...
0287 1333-0116 LF  >20 To 50 LF, Caulking, Mold Abatement And Disposal .
0287 1333-0117 LF  >50 To 100 LF, Caulking, Mold Abatement And Disposal
0287 1333-0118 LF  >100 To 250 LF, Caulking, Mold Abatement And Disposal .
0287 1333-0119 LF >250 To 1,000 LF, Caulking, Mold Abatement And Disposal
0287 1333-0120 LF >1,000 To 2,500 LF, Caulking, Mold Abatement And Disposal..
0287 1333-0121 LF  >2,500 LF, Caulking, Mold Abatement And Disposal

02 87 13 33-0122 Wipe Down Walls, Ceilings And Floors ozs7 13 35.000

0287 1333-0123 CSF Wipe Down Floors With Mild Bleach Solution.
For >25 To 50, Deduct
For >50 To 200, Deduct
For >200, Deduct

0287 1333-0124 CSF Wipe Down Walls With Mild BIEACHh SOIULION ...ttt ettt enneanes
For >25 To 50, Deduct
For >50 To 200, Deduct
For >200, Deduct A

0287 1333-0125 CSF Wipe Down Ceilings With Mild BIEACh SOIUHION .........c.eiuiiiiiiiiiiiciieee ettt
For >25 To 50, Deduct
For >50 To 200, Deduct
For >200, Deduct

0287 1333-0126 CSF Wipe Down Countertops With Mild Bleach Solution ..........
For >25 To 50, Deduct

0287 1333-0127 CSF Wipe Down Other Surfaces With Mild Bleach Solution
For >25 To 50, Deduct
For >50 To 200, Deduct
For >200, Deduct

02 87 13 33-0128 Cabinets (02 87 13 33-0098)

0287 1333-0129 SET Up To 10 LF, Base Cabinet, Mold Abatement ANd DISPOSA ........ccuiiuiriiiiiiiiieeieeese e 902.11
0287 1333-0130 LF >10 To 20 LF, Base Cabinet, Mold Abatement And DiSPOSal..........cc.coiiiiiiiiiiiiiieeiiee et 95.20
02 87 13 33-0131 LF  >20 LF, Base Cabinet, Mold Abatement And Disposal .

0287 1333-0132 SET Up To 10 LF, Wall Cabinet, Mold Abatement And Disposal
0287 1333-0133 LF >10To 20 LF, Wall Cabinet, Mold Abatement And Disposal s
0287 1333-0134 LF >20 LF, Wall Cabinet, Mold Abatement ANd DiSPOSAL ..........cuuruiuiiuiriiiiiaieieiieieet ettt ettt eneaeeas

02 87 16 Excrement Removal e,
Note: Includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated costs
necessary for the complete removal and disposal of the contaminated material in accordance with EPA and local regulations.
The quantity of the entire project, not a particular work area, is to be used in determining which tasks apply. There is a task
with a unit of measure of EA for a quantity of less than 10 SF, followed by a series of tasks for additional quantities. For those
tasks, the contractor will be paid the first task with a unit of measure of EA, plus each additional task in sequence to arrive at
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02
02 80
02 87

Existing Conditions

/AX\ Natividad
MEDICAL CENTER

MINOR

Facility Remediation
Bio-Hazard Material Remediation
TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST
the total quantity for the entire project, not a particular work area.
028716 13 Bird Excrement Removal ozs7 19
02 87 16 13-0001 Bird Waste Removal (0287 16 13)
Note: In addition to items listed the Bio-Hazard Material Remediation note above, includes wetting agents and
disinfection of contaminated surfaces.
0287 16 13-0002 EA Up To 10 SF Bird Waste Removal, Up TO 3" ThiCKNESS........ccuuiiiiiiiiiiiieieeiee ettt ettt neensaaneensaans 824.08
For Work In Restricted Working Space, Add 247.22
0287 16 13-0003 SF >10 To 500 SF Bird Waste Removal, Up TO 3" ThICKNESS ......cc.ceiuiriiiiiiieieeiie ettt et 13.74
For Work In Restricted Working Space, Add 4.12
0287 16 13-0004 SF  >500 To 2,500 SF Bird Waste Removal, Up T 3" ThiCKNESS ..........c.cciiiiiiiiiiiiiiiciiiicci et 12.49
For Work In Restricted Working Space, Add 3.75
0287 16 13-0005 SF  >2,500 To 10,000 SF Bird Waste Removal, Up To 3" Thickness ..11.35
For Work In Restricted Working Space, Add 3.41

0287 16 13-0006 SF  >10,000 SF Bird Waste Removal, Up TO 3" TRICKNESS .........ccocooiiiiiiiiiiiiiiiicic 10.32

2025

02 87 19 00-0028

For Work In Restricted Working Space, Add 3.10
02 87 19 Bio-Hazard and Infectious Disease Control Remediation c:s,
02 87 19 00-0001 Barriers For Bio-Hazard And Infectious Disease Control eze19
02 87 19 00-0002 Adjustable Barrier Panel System For Bio-Hazard And Infectious Disease
Control (02 87 19 00-0001)
Note: Panels are opal or transparent. Includes self-leveling floor channel, 1/4" foam gasket to conform to ceiling,
edge gaskets, grid clips, and cam locks.
0287 1900-0003 EA 4'Wide x 7'-8" To 10" High, Fire Rated Containment Panel Assembly (Edge Guard 4000) 725.40
0287 1900-0004 EA 3'Wide x 7'-8" To 10" High, Fire Rated Containment Panel Assembly (Edge Guard 4001) 689.09
0287 1900-0005 EA 2'Wide x 7'-8" To 10" High, Fire Rated Containment Panel Assembly (Edge Guard 4002) 543.83
0287 1900-0006 EA 2'Wide x 7'-8" To 10' High With High Efficiency Particulate Air (HEPA) Filtered Air Discharge Port, Fire Rated
Containment Panel Assembly (Edge Guard 4002.1)
02 87 19 00-0007 EA 4'Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 44" Door (Edge Guard 4003)
Note: Includes a hydraulic closer and a lever style lockset standard.
0287 19 00-0008 EA 7'-8"To 10' High, Hinged Corner Assembly (Edge Guard 4004)
0287 1900-0009 EA 6" Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4005)..........ccccceveirrinieninenenicinneeens
0287 1900-0010 EA 12"Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4006) .
0287 19 00-0011 EA  7'-8"To 10' High, Outside Corner Post (Edge Guard 4007) ...........cccueeiriieneniieneeieseeeens
0287 1900-0012 EA 4'-4"Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 48" Door (Edge Guard 4008)
Note: Includes a hydraulic closer and a lever style lockset standard.
0287 1900-0013 EA 7'-8"To 10' High, "T" Post Corner Assembly (Edge Guard 4009) ...207.76
0287 19 00-0014 EA 3'Wide x 7-8" To 10' High, Fire Rated Containment Panel Assembly With 32" Door (Edge Guard 4010)...................... 1,106.71
Note: Includes a hydraulic closer and a lever style lockset standard.
0287 19 00-0015 EA  Closure Strips (Edge Guard 3003)...........coouiiriiiiiieceeiecc ettt 15.44
Note: To seal panels to existing walls
0287 1900-0016 EA Digital Differential Pressure Gauge Kit (Edge GUArd 3005).........ccuiuiiiiiiiiiiiaieie ettt see e nee e 339.43
02 87 19 00-0017 Temporary Sheeting For Bio-Hazard And Infectious Disease Control czs7 190
0001)
Note: Includes removal and disposal in approved landfill after use.
0287 1900-0018 SF 6 Mil Plastic Sheeting, Applied To Floors, For Bio-Hazard And Infectious Di Control 0.64
0287 1900-0019 SF 6 Mil Plastic Sheeting, Applied To Walls, For Bio-Hazard And Infectious Di Control 0.85
0287 1900-0020 SF 6 Mil Plastic Sheeting, Applied To Ceilings, For Bio-Hazard And Infectious Di Control 1.14
0287 1900-0021 SF 6 Mil Plastic Fire Retardant, Anti-static Sheeting, Applied To Floors, For Bio-Hazard And Infectious Disease
Control
0287 1900-0022 SF 6 Mil Plastic Fire Retardant, Anti-static Retardant Sheeting, Applied To Walls, For Bio-Hazard And Infectious
Di [O7e] 31 14o] USSP PP TOTOPROOPON 0.97
0287 1900-0023 SF 6 Mil Plastic Fire Retardant, Anti-static Retardant Sheeting, Applied To Ceilings, For Bio-Hazard And Infectious
Di [O7e] 31 14o] TSP PTTOTOPROOPON 1.26
02 87 19 00-0024 Temporary Floor Protection For Bio-Hazard And Infectious Disease Control
(02 87 19 00-0001)
Note: Includes removal after use.
02 87 19 00-0025 SF  1/8" Thick, Masonite Temporary Floor Protection For Bio-Hazard And Infectious Di Control 2.09
0287 1900-0026 SF  1/2" Thick, Plywood Temporary Floor Protection For Bio-Hazard And Infectious Di Control 2.1
02 87 19 00-0027 SF  3/4" Thick, Plywood Temporary Floor Protection For Bio-Hazard And Infectious Di Control 2.49

Temporary Stud Wall For Bio-Hazard And Infectious Disease Control czs7 19 oo-
0001)
Note: Includes removal after use.

0287 1900-0029 SF 1/2" Gypsum Board On One Side, Temporary Wood Stud Wall For Bio-Hazard And Infectious Disease Control..
0287 19 00-0030 SF  1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall For Bio-Hazard And Infectious Disease Control
0287 1900-0031 SF  5/8" Type Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall For Bio-Hazard And Infectious
Di [O7e] 31 14o] TSP PTTOTOPROOPON 7.26
0287 1900-0032 SF 5/8" Type Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall For Bio-Hazard And Infectious
Di [O70] 31 1o TSP 10.19
0287 19 00-0033 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall For Bio-Hazard And Infectious
Di L7031 1o TSP 4.10
02 87 19 00-0034 Isolation Barriers For Bio-Hazard And Infectious Disease Control ozs7 19 00-0001)
0287 1900-0035 GSF Tent Construction Utilizing Two Layers Of 6 Mil Fire Rated Plastic Sheeting For Bio-Hazard And Infectious
i CONEIOL ...ttt ettt b bbb bbbt b bbb bt h et et b et et h ettt e e et 26.66
Note: Includes support frame of 2x4s or PVC piping (ground SF) up to 6' to construct stand-alone tents (floor,
walls and ceiling) with airlock.
02 87 19 00-0036 GSF Relocate Tent Construction To Different Ar€a...........ccciiiiiiiiiiiiiiiiii s 3.27
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/A Natividad

MEDICAL CENTER

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 87 19 00-0037 Plexiglass Barriers For Bio-Hazard And Infectious Disease Control ozs7 s .00
0287 1900-0038 SF  3/8" Thick, Clear Acrylic Glazing (Plexiglas) For Bio-Hazard And Infectious Di: Control 22.58
0287 1900-0039 SF  1/2" Thick, Clear Acrylic Glazing (Plexiglas) For Bio-Hazard And Infectious Di: Control 26.42
0287 19 00-0040 SF  3/4" Thick, Clear Acrylic Glazing (Plexiglas) For Bio-Hazard And Infectious Di: Control 36.87
02 87 19 00-0041 PR Install Pair Of 8" Diameter Glove Iris Port In Barrier For Bio-Hazard And Infectious Di Control 1,535.22
Note: Excludes gloves.
0287 1900-0042 PR Pair Of 8" Diameter Economy Sleeved Gloves With Clamping Ring For Bio-Hazard And Infectious Disease
LT3 1o OSSOSO 550.08
Note: For installation in glove iris port.
02 87 1900-0043 PR Pair Of 8" Diameter Bellows Type Gloves With Clamping Ring For Bio-Hazard And Infectious Disease Control............... 875.54
Note: For installation in glove iris port.
0287 1900-0044 EA 5-5/16" Diameter, Satin Anodized Aluminum, No-Draft Speak-Thru In Barrier For Bio-Hazard And Infectious
DUSEASE. ...ttt ettt ettt sttt ettt etttk e et et eb Rttt h R e et b bR et bbb R et bt e et bRt et bkttt bt ettt renas 162.40
Note: Includes gaskets and mounting screws for installation on glass from 1/4" (6 mm) to 1/2" (12 mm) thick.
Require a minimum hole diameter of 2-1/4" (57 mm), and will cover holes up to 4-1/4" (108 mm). Recommended
hole diameter is 3-1/2" (89 mm).
02 87 19 00-0045 Temporary Portable And Mobile Trailers oze719
02 87 19 00-0046 Trailer DeIivery (02 87 19 00-0045)
0287 19 00-0047 EA  Deliver Trailer Within 25 MIlES ...........c.cuiiiiiiiiiiic e 1,240.13
02 87 19 00-0048 Portable And Mobile Trailers, Purchase (2s7 1 00005
Note: Includes cost to set-up, underpin, tie-downs, HVAC unit, lights, outlets, & phone jacks. Trailers shall have a
12' x 12' office area and 6' x 8' bathroom with sink, mirror, and water closet. Minimum of two pedestrian doors
and a tinted/insulated 3' x 4' single hung window per 20 SF of wall area. Excludes connection of utilities.
0287 19 00-0049 EA  8'x 24" Mobile Trailer With Toilet, PUICNESE ...........cooiiiiiiiiiiiiiiiieice et 13,423.93
For Tie-Downs, Add 133.31
0287 19 00-0050 EA  8'x 32" Mobile Trailer With Toilet, PUICNESE ...........cooiiiiiiiiiiiciciiiic e 18,962.33
For Tie-Downs, Add 133.31
0287 19 00-0051 EA  10'x 36" Mobile Trailer With Toilet, PUIChASE ..o 27,051.84
For Tie-Downs, Add 133.31
0287 19 00-0052 EA  10'x 44' Mobile Trailer With Toilet, PUIChASE ..o 33,800.05
For Tie-Downs, Add 133.31
0287 19 00-0053 EA  10'x 50" Mobile Trailer With Toilet, PUIChASe ................coiiiiiiiiiiiiice s 38,426.20
For Tie-Downs, Add 133.31
0287 19 00-0054 EA  12'x 50" Mobile Trailer With Toilet, PUIChASe .............cc.coiiiiiiiiiicce s 40,399.67
For Tie-Downs, Add 133.31
0287 19 00-0055 EA  12'x 60" Mobile Trailer With Toilet, PUIChASe ..............c.coiiiiiiiiiiic s 44,952.45
For Tie-Downs, Add 133.31
02 87 19 00-0056 Accessories For Portable And Mobile Trailers ez s7 19000045
02 87 19 00-0057 Sklrtlng (02 87 19 00-0056)
Note: Includes 2" x 4" wood framing 16" on center.
0287 1900-0058 SF  1'-8" High Vinyl Covered Skirt 2.32
0287 19 00-0059 SF  3'High Vinyl Covered Skirt ... 3.82
02 87 19 00-0060 Aluminum Modular Access Ramp(02371900-ua55)
Note: Includes picketed guardrails, inside grab rails, legs and hardware.
0287 1900-0061 EA  Up To 35" High, Aluminum Modular ACCESS RAMP.........ccuiiiuiiiiiiiirieieiieienetet ettt 3,930.56 44.35
02 87 19 00-0062 Aluminum Modular Stairs (02 87 19 00-0056)
Note: Excludes earthwork
02 87 19 00-0063 EA  Aluminum Steps FOr MODIlE TTaIEIS ..........oiuiiiiitiiieie ettt ae et e e st et e ene et e e seenteeneenseaseeneeaneas 1,087.54
02 87 19 00-0064 Decontamination Chambers For Bio-Hazard And Infectious Disease Control
(0287 19)
Note: Includes removal after use.
02 87 19 00-0065 EA Portable Personnel Decontamination Wash Facility (3 Stage) For Bio-Hazard And Infectious Disease Control ............. 1,067.82
Note: Includes connection to negative air system.
02 87 19 00-0066 EA  Portable Personnel Decontamination Wash Facility (5 Stage) For Bio-Hazard And Infectious Disease Control ............. 1,259.15
Note: Includes connection to negative air system.
0287 19 00-0067 EA Portable Waste Decontamination Unit For Bio-Hazard And Infectious Di Control......ccceeiiiiiiic s 656.64
Note: Includes connection to negative air system.
02 87 19 00-0068 Bio-Hazard And Infectious Disease Control Cleaning, Level 2 o571
Note: Includes worker personal protection equipment suites, gloves and masks. Level 1 Biohazard - Minor
bacteria and viruses as well as non-infectious bacteria. Microbes are not known to cause disease in healthy
hosts and pose minimal risk to workers and the environment. Level 2 Biohazard - Bacteria and viruses that cause
mild disease or are difficult to contract. Microbes are typically indigenous and are associated with diseases of
varying severity. They pose moderate risk to workers and the environment. Level 3 Biohazard - Microbes are
indigenous or exotic and cause serious or potential lethal diseases through respiratory transmission. Disposal of
materials used to wipe down surfaces in approved landfill after use. See CSI section 02 87 19 00-0138 for
disposal of material into approved landfill.
02 87 19 00-0069 Bio-Hazard And Infectious Disease Control Cleaning Mobilization wzs7 1s 00
0287 1900-0070 EA Bio-Hazard And Infectious Disease Control Mobilization And Set-Up...........cccoiiiiiiiiiiiiiiiiiiiiiieeeeeeesieeeee 427.81
Note: Mobilization and set-up minimum for each site location, for levels 1, 2 or 3.
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02 87 19 00-0071 Bio-Hazard And Infectious Disease Control Cleaning Of Surfaces oz s7 19000069

Note: Includes electrostatic spraying of surfaces with mild bleach, wet mop/wipe, disinfect and high efficiency
particulate air (HEPA) vacuum surfaces
0287 19 00-0072 CSF Cleaning Of Floors For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ...............ccccccoioiiniiiiinns 31.71
For >25 To 50, Deduct
For >50 To 200, Deduct
For >200, Deduct
For Cleaning Surfaces With Goldshield® GS5, Add
For Level 1 Biohazard Cleaning, Deduct
For Level 3 Biohazard Cleaning, Add
02 87 19 00-0073 CSF Cleaning Of Walls For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution
For >25 To 50, Deduct
For >50 To 200, Deduct
For >200, Deduct
For Cleaning Surfaces With Goldshield® GS5, Add
For Level 1 Biohazard Cleaning, Deduct
For Level 3 Biohazard Cleaning, Add
02 87 19 00-0074 CSF Cleaning Of Ceilings For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ..............ccccoeerireinienes
For >25 To 50, Deduct
For >50 To 200, Deduct
For >200, Deduct
For Cleaning Surfaces With Goldshield® GS5, Add
For Level 1 Biohazard Cleaning, Deduct
For Level 3 Biohazard Cleaning, Add
0287 19 00-0075 CSF Cleaning Of Countertops For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution..............ccccceeeerinenn
For Cleaning Surfaces With Goldshield® GS5, Add
For >5 To 10, Deduct
For >10 To 50, Deduct
For >50, Deduct
For Level 1 Biohazard Cleaning, Deduct
For Level 3 Biohazard Cleaning, Add
02 87 19 00-0076 CSF Cleaning Of Other Surfaces For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ..
For >25 To 50, Deduct
For >50 To 200, Deduct
For >200, Deduct
For Cleaning Surfaces With Goldshield® GS5, Add
For Level 1 Biohazard Cleaning, Deduct
For Level 3 Biohazard Cleaning, Add

02 87 19 00-0077 Bio-Hazard And Infectious Disease Control Cleaning Of Equipment And

Materials (02 87 19 00-0068)
Note: Includes spraying of surfaces with mild bleach, wet mop/wipe and disinfect

0287 19 00-0078 EA Cleaning Of Plumbing Fixture For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ..............ccccc..... 81.97
For Level 1 Biohazard Cleaning, Deduct -16.39
For Level 3 Biohazard Cleaning, Add 27.04
For Cleaning Surfaces With Goldshield® GS5, Add 7.50
0287 19 00-0079 EA Cleaning Of Restroom Accessory For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution..................... 37.62
For Level 1 Biohazard Cleaning, Deduct -7.52
For Level 3 Biohazard Cleaning, Add 12.41
For Cleaning Surfaces With Goldshield® GS5, Add 5.00
0287 1900-0080 EA Cleaning Of Kitchen Appliance For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ...................... 132.05
For Level 1 Biohazard Cleaning, Deduct -26.41
For Level 3 Biohazard Cleaning, Add 43.57
For Cleaning Surfaces With Goldshield® GS5, Add 7.50
02 87 19 00-0081 EA  Cleaning Of Electrical Switch/Receptacle For Bio-Hazard And Infectious Disease Control With Mild Bleach
F T 1V e TP 8.14
For Level 1 Biohazard Cleaning, Deduct -1.62
For Level 3 Biohazard Cleaning, Add 2.68
For Cleaning Surfaces With Goldshield® GS5, Add 1.50
0287 1900-0082 EA Cleaning Of WorkStation, Exterior Wipe For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution
Clean-up
Note: Includes desk, chair, computer, monitor(s), keyboard, mouse, lamp, drawers
For Level 1 Biohazard Cleaning, Deduct -24.34
For Level 3 Biohazard Cleaning, Add 40.16
For Cleaning Surfaces With Goldshield® GS5, Add 7.50
0287 1900-0083 EA Cleaning Of Knobs, Latches, And Locks For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution
ClBAN=UP ...ttt ettt 4 et e o442 et e E e e st e b e e e st eh e e e s e b e eR e e eh e e h s e b e h s b€ e R e e E £ e RE e £ e SR e e £ e e E £ et e bt et e bt et e beeneetean 13.00
For Level 1 Biohazard Cleaning, Deduct -2.60
For Level 3 Biohazard Cleaning, Add 4.28
For Cleaning Surfaces With Goldshield® GS5, Add 1.50

02 87 19 00-0084 Bio-Hazard And Infectious Disease Control Cleaning Of Ductwork (o2 s7 1 00-00es)
0287 1900-0085 LF Up To 2 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control

(31T 13 T SO SO PR UPRPPUPIUPOPRORIOR 4.78
For Level 1 Biohazard Cleaning, Deduct -0.95
For Level 3 Biohazard Cleaning, Add 1.57
0287 1900-0086 LF >2 SF To 4 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control
CIBANING ...ttt h et e et b bbb st e bbb h b bt ee b e e b bt bt et h ettt ettt ettt 6.00
For Level 1 Biohazard Cleaning, Deduct -1.19
For Level 3 Biohazard Cleaning, Add 1.96
0287 19 00-0087 LF >4 SF To 8 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control
L3 1CT T o ST S PR PR PP PPRPRRPRON 8.04
For Level 1 Biohazard Cleaning, Deduct -1.58
For Level 3 Biohazard Cleaning, Add 2.61
2025 copyright 2025 The Gordian Group, Inc.
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02 87 19 00-0088 LF >8 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control Cleaning................ 11.39
For Level 1 Biohazard Cleaning, Deduct -2.23
For Level 3 Biohazard Cleaning, Add 3.68
0287 1900-0089 EA Clean Duct Coil For Bio-Hazard And Infectious Disease Control Cleaning.............ccererueeruirieieinieiineseeeeseeseeeseeseeeeeens 213.93
For Level 1 Biohazard Cleaning, Deduct -42.78
For Level 3 Biohazard Cleaning, Add 70.59
0287 1900-0090 SF Clean Duct Dampers And Vane Sets For Bio-Hazard And Infectious Disease Control Cleaning .............cccceeeeiiincinennns 14.87
For Level 1 Biohazard Cleaning, Deduct -2.97
For Level 3 Biohazard Cleaning, Add 4.90
0287 1900-0091 EA Clean Fan Coil Unit (FCU) Or Variable Air Volume (VAV) Unit For Bio-Hazard And Infectious Disease Control
CIBANING ..ttt ettt h et h et et h et e st ettt e st eh et e eh R e e £ h e e e e ke e e Rt e £ bt b et et sttt eneenn 142.63
For Level 1 Biohazard Cleaning, Deduct -28.52
For Level 3 Biohazard Cleaning, Add 47.06
0287 1900-0092 EA Clean Air Handling Unit Fan And Coil For Bio-Hazard And Infectious Disease Control Cleaning..............cccccooeviiiinnnnnne. 427.83
For Level 1 Biohazard Cleaning, Deduct -85.56
For Level 3 Biohazard Cleaning, Add 141.18
0287 1900-0093 EA Clean Grille/Diffuser/Register For Bio-Hazard And Infectious Disease Control Cleaning 35.67
Note: Includes removal and reinstallation.
For Level 1 Biohazard Cleaning, Deduct -7.13
For Level 3 Biohazard Cleaning, Add 11.76
0287 1900-0094 SF  Apply Sporicidin Disinfectant To Ductwork And Surfaces After Cleaning For Bio-Hazard And Infectious Disease
(0o Ta1 (4o I @] [T To ST ST S PSP S U OP P OPOPUPON 0.64
For Level 1 Biohazard Cleaning, Deduct -0.11
For Level 3 Biohazard Cleaning, Add 0.19
0287 1900-0095 SF  Apply Goldshield® GS5 Anti-microbial Agent To Ductwork And Surfaces After Cleaning For Bio-Hazard And
Infectious Disease CONIOl CIEANING.........c.truitrirtiieeieteete ettt ettt ettt e et et e et e e st et st et et et et e e e et et e e ese et e e eneesanen 0.72
For Level 1 Biohazard Cleaning, Deduct -0.11
For Level 3 Biohazard Cleaning, Add 0.19

02 87 19 00-0096 Bio-Hazard And Infectious Disease Control Equipment Rental 25719
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard
And Infectious Control Clean Up sections.
02 87 19 00-0097 DAY Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up ... ....102.87
0287 1900-0098 WK Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up ... ....438.15
0287 1900-0099 MO Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up ............cccccceerereens 1,226.82
02 87 19 00-0100 DAY Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-

(3] OSSOSO OO O SO UPT PSP ORURTPROP 160.68
0287 1900-0101 WK Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-

(3] TSSOSO TSSOSO OO OSSOSO OSSO U PP ORIURTPRP 441.86
0287 1900-0102 MO Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-

(3] T SOUOUOS T STO O OSS PO T SO T U SO USSP PP PSUPTPRRPRION 1,205.08
0287 1900-0103 DAY Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up 34.77
0287 1900-0104 WK Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up 95.61
0287 1900-0105 MO Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease COntrol CIEaN-UP ...........ccoeerureriererenieneniesienieeaenns 260.76
0287 1900-0106 DAY Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter

For Bio-Hazard And Infectious Disease CONrol CIEAN-UP...........couruiruiieiiiiieieiesie ettt st st e e se e s aaens 109.47
0287 1900-0107 WK Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter

For Bio-Hazard And Infectious Disease CONtrol ClEAN-UP...........ccueiririiuiiuiniiieiieieieieeeee ettt et eeeeaeens 449.63
0287 1900-0108 MO Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter

For Bio-Hazard And Infectious Disease CONrol ClEAN-UP.........c.ciuiiiuiririiiiieieieie ettt eee et eeeees 1,358.66

0287 1900-0109 EA High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Negative Air Machine For Bio-
Hazard And Infectious Disease Control Clean-up
Note: Required if over 800 hours operation.
028719 00-0110 DAY 20'x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
0287 1900-0111 WK 20'x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
0287 1900-0112 MO 20'x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
0287 1900-0113 DAY 20'x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
0287 1900-0114 WK 20'x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
0287 1900-0115 MO 20'x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
0287 1900-0116 DAY 20'x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
0287 1900-0117 WK 20'x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
0287 1900-0118 MO 20'x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
0287 1900-0119 DAY 20'x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
0287 1900-0120 WK 20'x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
0287 1900-0121 MO 20'x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
0287 1900-0122 DAY 20'x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up..
0287 1900-0123 WK 20'x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up..
0287 1900-0124 MO 20'x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up..

0287 1900-0125 EA  Set-Up 20' x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up............cccccueereenrennnnns 130.92
Note: Includes staking down tent.
0287 1900-0126 EA  Set-Up 20' x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up............ccccccevvvueciiinns 261.85
Note: Includes staking down tent.
0287 1900-0127 EA  Set-Up 20' x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up............ccccccevvvueciiinns 785.53
Note: Includes staking down tent.
0287 1900-0128 EA  Set-Up 20' x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up...........c.cccoceererveeene 1,571.07
Note: Includes staking down tent.
0287 1900-0129 EA Set-Up 20' x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up.............cccceeeveeene 2,618.45
Note: Includes staking down tent.
0287 1900-0130 DAY Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up 74.86
0287 19 00-0131 WK Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up .. ....205.86
0287 1900-0132 MO Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up .. ....561.44
02 87 19 00-0133 Bio-Hazard And Infectious Disease Control Hauling By Truck ezs7+
Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one-way mileage)
using an appropriately sized truck.
copyright 2025 The Gordian Group, Inc. 2025
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02

02 80
02 87

Facility Remediation

MED|CAL CENTER Bio-Hazard Material Remediation
MINOR TOTAL DIRECT
CSI_UOM DESCRIPTION UNIT COST

DEMOLITION
UNIT COST

02 87 19 00-0134

02 87 19 00-0135

02 87 19 00-0136

02 87 19 00-0137

02 87 19 00-0138

02 87 19 00-0139

02 87 19 00-0140

02 87 19 00-0141
02 87 19 00-0142
02 87 19 00-0143
02 87 19 00-0144
02 87 19 00-0145
02 87 19 00-0146
02 87 19 00-0147
02 87 19 00-0148

02 87 19 00-0149
02 87 19 00-0150

02 87 19 00-0151

02 87 19 00-0152

02 87 19 00-0153
02 87 19 00-0154
02 87 19 00-0155
02 87 19 00-0156
02 87 19 00-0157

02 87 19 00-0158

02 87 19 00-0159
02 87 19 00-0160

02 87 19 00-0161
02 87 19 00-0162

02 87 19 00-0163
02 87 19 00-0164

02 87 19 00-0165

02 87 19 00-0166

02 87 19 00-0167

02 87 19 00-0168
02 87 19 00-0169

2025

EA  Hauling With 2-3 CY Pick-up Truck, Van Or Trailer, Up To 15 Miles For Bio-Hazard And Infectious Disease

CONTOL CIEAN UP ...ttt ettt bt a et 4o et et e oot e b2 e bt e e s e e b e e e s e b e e a e e s e bt et e bt eae et e eee et e ens et e ennetaan 114.59
Note: Each first 15 miles per trip
For Each Additional Mile Over First 15 Miles, Add Per Mile 1.43
EA  Hauling With 6 To 8 CY Dump Truck, Up To 15 Miles For Bio-Hazard And Infectious Control Clean Up..........c.ccccceeveuene 168.83
Note: Each first 15 miles per trip
For Each Additional Mile Over First 15 Miles, Add Per Mile 2.11

EA  Hauling With 10 To 12 CY Dump Truck, Up To 15 Miles For Bio-Hazard And Infectious Disease Control Clean Up......... 174.75
Note: Each first 15 miles per trip

For Each Additional Mile Over First 15 Miles, Add Per Mile 2.18
EA  Hauling With 16' To 20', Box Or Flat Bed Truck, Up To 15 Miles For Bio-Hazard And Infectious Disease Control
Clean Up . .
Note: Each first 15 miles per trip
For Each Additional Mile Over First 15 Miles, Add Per Mile 2.28

Bio-Hazard And Infectious Disease Control Disposal 25719
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard
And Infectious Control Clean Up sections.
CY Bio-Hazard And Infectious Disease Control Landfill DUMP FEE..........cuiiiiiiiiiiieiieiee e 46.68

BLU-MED Response Systems® (BLU-MED) Deployable Medical

Facilities™ and Emergency Shelters oze719
Note: Includes delivery and set-up of facility, electrical, lighting and HVAC. Excludes medical equipment.

EA  20'x 32.5' Medical Shelter with 1-phase electrical, 60 Hertz (BLU-MED BM-2032.5-MS/1P) 46,694.26

EA 7' x8'Entry Vestibule (BLU-MED BM-MS-VEST) 4,488.88
EA  Vestibule End Panel with Bump Thru Door (BLU-MED BM-7x8-VEP04).. 7,427.28
SF  Sub Flooring For Medical Shelter (AKS-ABBAB)...........c.ciuiiiiiiiiiiiieeeieiiete ettt ettt ettt 6.94
EA Upgrade To Large Roto-Mold Container, Blue (AK-ULC-5) ..2,038.62

EA  Environmental Control Unit-5 Ton, 60 Hertz, Blue (AK-ECU-5T-5)

EA 3'ECU to Generator Pigtail, 60 Hertz (AKS-AC915)

EA  Negative Pressure Isolation (NPI) System (AK-NPIS-5)........cciiiiiiiiiiieieieie et
Note: Including: (1) Germicidal/high efficiency particulate air (HEPA) Filter Unit; (1) Monitor/Alarm with Motorized
Damper; (1) Isolation Partition for 20'-Wide Shelter; (1) NPI Accessories Case

EA 6'Step Ladder (AKS-AC595)

EA 10 Lb. Sledgehammer (AKS-AA268)

Bio-Hazard And Infectious Disease Time And Material Tasks o219

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-
Hazard And Infectious Control Clean Up sections.

Bio-Hazard And Infectious Disease Control Labor 2 10orsy

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard
And Infectious Control Clean Up sections.

HR  General Laborer For Bio-Hazard And Infectious Disease Control Clean Up 110.12
HR  Skilled Tradesman For Bio-Hazard And Infectious Disease Control Clean Up........... 161.25
HR  Biohazard Technician For Bio-Hazard And Infectious Disease Control Clean Up.......... 103.65
HR  Biohazard Supervisor For Bio-Hazard And Infectious Disease Control Clean Up ...... 124.63
HR  Project Manager For Bio-Hazard And Infectious Disease Control Clean Up 137.06

Bio-Hazard And Infectious Control Clean Up Personal Protection

Equipment (02 87 19 00-0151)
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard
And Infectious Control Clean Up sections.

EA  Tyvek Coveralls For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment............cccoceeiiienieienns 11.51
EA  Tyvek Coveralls With Hood, Boots, Elastic Wrists And Ankles For Bio-Hazard And Infectious Control Clean Up

Personal ProteCtion EQUIPMENT ..ottt e ettt ettt ettt eee e 18.61
PR  Polycarbonate Lens Safety Goggles For Bio-Hazard And Infectious Control Clean Up Personal Protection

Equipment
EA Dual Cartridge Half-Mask Respirator For Bio-Hazard And Infectious Control Clean Up Personal Protection

Equipment

EA  Cartridge - Respirator For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment.
EA  Full Face Respirator For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment...
Note: Respirator Connection Type: Bayonet, 4 pt. Full Face Suspension
EA  14-1/2" Width x 9" Height Polycarbonate Visor Faceshield For Bio-Hazard And Infectious Control Clean Up
Personal ProteCtion EQUIPMENT ..........ei ittt et e et es e eaeese e bt e st e bt e se st eas e seeneeeseeseeeseeneeseaneesaans 54.01
Note: Includes basic impact ratchet headgear and faceshield safety system. ANSI Z87.1-2010
EA 19" Width x 11" Height Polycarbonate Visor Attachment To Hardhat For Bio-Hazard And Infectious Control Clean
Up Personal Protection Equipment
Note: Includes clear polycarbonate crown and chin guard system for hardhat. The chin guard extends below the
chin, the shield extends passed the ear, and the crown extends over the forehead to the front of the hardhat.
ANSI Z87.1-2015. Excludes hardhat.
BOX Box of 100, 5 Mil, Disposable Latex Gloves For Bio-Hazard And Infectious Control Clean Up Personal Protection
Equipment
EA  Gloves - Rubber (Heavy-Duty) For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment
EA  Belt-Mounted, Universal Mask, Powered Air Purifying Respirator (PAPR) System Kit For Bio-Hazard And
Infectious Control Clean Up Personal Protection Equipment 2,640.77
Note: Kit includes NIOSH Approved with Draeger DHR 7000, C420 Blower, Single-Speed Toggle, Battery -
LiSO2 (BA5800/U), C420 Breathing Tube Assembly with 75-Degrees Swivel, Decon Belt Assembly 70" x 2",
C420 Airflow Indicator (Afl), Micronel Safety M95 Cartridge (2), Molded Case, Black, CBRN Breathing Tube
Assembly

....20.86
....17.81
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0z xisting Conditions A“ Nahwdad

Facility Remediation

02 87 Bio-Hazard Material Remediation MED|CA|_ CENTER

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 87 19 00-0170

02 87 19 00-0171
0287 19 00-0172
0287 19 00-0173
02 87 19 00-0174

0287 19 00-0175
02 87 19 00-0176
02 87 19 00-0177
0287 19 00-0178
0287 19 00-0179
02 87 19 00-0180
02 87 19 00-0181
02 87 19 00-0182

Bio-Hazard And Infectious Disease Control Expendables oz 19000159

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard
And Infectious Control Clean Up sections. See CSI section 01 56 16 00-0001 for temporary sheeting, 01 56 16
00-0035 for temporary walls.

GAL Bleach For Bio-Hazard And Infectious Disease Control ClEAN=-UP ...........cuiiuiiiiiiiiiiiiiee ettt 8.97
EA  N95 Masks For Bio-Hazard And Infectious Disease Control Clean-up ..4.34
GAL Disinfectant/Anti-microbial For Bio-Hazard And Infectious Disease Control Clean Up 87.93
GAL Goldshield® GS5 Anti-microbial Concentrate For Bio-Hazard And Infectious Disease Control Clean-up ...........ccccccceeeeaee 359.84

Note: Mix 1 gallon in 5 gallons of water to produce 6 gallons of ready-to-use product. Use on any surface for
bacterial inhibition up to 30 days

QT Hand Sanitizer For Bio-Hazard And Infectious Disease Control Clean-up....... .9.21
EA  Sponges - Dry For Bio-Hazard And Infectious Disease Control Clean-up ..5.76
ROL Tape - Duct, 2" x 50 YD For Bio-Hazard And Infectious Disease Control Clean-up 11.44
EA UV Mini Light, Handheld For Bio-Hazard And Infectious Disease Control Clean-up .... 78.62
ROL Visqueen 1 Mil, 12' x 400', For Bio-Hazard And Infectious Disease Control Clean-up 46.12
LB  Wipes, Terry Cloth 14" x 17" For Bio-Hazard And Infectious Disease Control Clean-up 6.72
EA  Wyp-Alls, Case, 160 Wipes For Bio-Hazard And Infectious Disease Control Clean-up..............c.c....... 18.00
ROL 6 Mil, 55 Gallon Trash Bags, 50/Roll For Bio-Hazard And Infectious Disease Control Clean Up ..........ccccoceviiiiniciininine 141.99

02 89 Hazmat Ancillary Tasks and Support s

02 89 00 00-0001
02 89 00 00-0002

02 89 00 00-0003
02 89 00 00-0004
02 89 00 00-0005
02 89 00 00-0006
02 89 00 00-0007
02 89 00 00-0008
02 89 00 00-0009

02 89 00 00-0010

02 89 00 00-0011
02 89 00 00-0012
02 89 00 00-0013
02 89 00 00-0014

02 89 00 00-0015
02 89 00 00-0016
02 89 00 00-0017

02 89 00 00-0018

Barriers And Protection zs9

Note: Includes removal and disposal after use.

Isolation Barriers/Infectious Control ozas o0 000001
See CSl section 01 56 16 00-0035 for temporary stud walls.

Hazmat Containment Construction Plastic Sheeting w2 00000001

SF 6 Mil Plastic Sheeting, Applied To Floors, Hazmat Containment Construction
SF 6 Mil Plastic Sheeting, Applied To Walls, Hazmat Containment Construction
SF 6 Mil Plastic Sheeting, Applied To Ceilings, Hazmat Containment Construction
SF 6 Mil Plastic Fire Retardant, Anti-static Sheeting, Applied To Floors, Hazmat Containment Construction
SF 6 Mil Plastic Fire Retardant, Anti-static Retardant Sheeting, Applied To Walls, Hazmat Containment Construction
SF 6 Mil Plastic Fire Retardant, Anti-static Retardant Sheeting, Applied To Ceilings, Hazmat Containment
CONSTTUCHION ...ttt ettt b bbbt bt e bt et et e bt et et b e b b e b et et e b e e b et et et et et e et et bt et e e eieatea 1.30

Cleaning Surfaces (02 89 00 00-0001)

Note: Other surfaces outside contamination area but not contaminated by, or part of removal.
SF  Up To 100 SF, Clean Non-Asbestos Surface .
SF  >100 To 500 SF, Clean Non-Asbestos Surface
SF  >500 To 1,000 SF, Clean Non-Asbestos Surface
SF  >1,000 SF, Clean Non-Asbestos Surface................cccccciiuruiiiiiicciciciicccccsseccne

.2.02

Decontamination Chambers (259
Note: Includes removal after use.

EA 3 Stage Portable Personnel Decontamination Wash Facility ...1,082.45
Note: Includes connection to negative air system.
EA 5 Stage Portable Personnel Decontamination Wash Facility ..1,276.71
Note: Includes connection to negative air system.
EA  Portable Waste Decontamination URit..............cooiiiiiiiii e 668.35
Note: Includes connection to negative air system.
For Dismantling And Relocation To A Different Area, Add 437.81

02 90 Disaster Recovery.,

Note: The tasks in this division are only to be used when specifically requested by the Owner and are not to be combined with tasks from
other divisions of this or other Construction Task Catalogs® unless specifically requested by the Owner.

02 90 50 Cleaning and Disaster Clean-up -

02 90 50 00-0001

02 90 50 00-0002
02 90 50 00-0003
02 90 50 00-0004
02 90 50 00-0005
02 90 50 00-0006
02 90 50 00-0007

02 90 50 00-0008

02 90 50 00-0009

02 90 50 00-0010

02 90 50 00-0011

Non-Mold Contaminated Wet Material Removal 20

Note: For materials not requiring mold abatement.
SY  Wet Broadloom Carpet Removal For Disaster Clean-up
SY  Wet Carpet Tile Removal For Disaster Clean-up
SF  Wet Batt Insulation Removal For Disaster Clean-up
SF  Wet Ceiling Tile Removal For Disaster Clean-up
SF  Single Layer, Wet Gypsum Board Removal For Disaster Clean-up
SF  Double Layer, Wet Gypsum Board Removal For Disaster Clean-up ..

Cleanlng (0290 50)

Note: Use "Light Clean" when soot or dust is barely evident. Use "Medium Clean" when paint color can be seen
through the soot or dust. Use "Heavy Clean" when paint color cannot be seen. Includes all man power, equipment
and expendables required

Clean Furnishings (02 90 50 00-0008)

EA  Office Equipment, Exterior Wipe For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

SF  Bookcase (Per SF Of Face Area), Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add
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MEDICAL CENTER Cleaning and Disaster Clean-up 02 90 50
MINOR TOTAL DIRECT DEMOLITION
CSl_UOM_DESCRIPTION UNIT COST____UNIT COST

0290 5000-0012 LF  Shelving, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

02905000-0013 EA Plastic Or Metal Chair, Light Clean For Disaster Clean-up........
For Medium Clean, Add
For Heavy Clean, Add

02905000-0014 EA Upholstered Chair, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0015 EA  Upholstered Sofa, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

02905000-0016 EA Desk, Light Clean For Disaster Clean-up ...
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0017 EA Table, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0018 EA Two Drawer File Cabinet, Light Clean For Disaster Clean-up .
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0019 EA Four Drawer File Cabinet, Light Clean For Disaster CIEaNn-UP............ccouiiiiiiriieiieieieieeeee st 8.85

For Medium Clean, Add 3.72

For Heavy Clean, Add 11.51
029050 00-0020 LF Base Cabinet, Exterior Wipe, Light Clean For Disaster Clean-up BSOSO PP PUPOP RPN 7.26

For Medium Clean, Add 3.05

For Heavy Clean, Add 9.44
0290 50 00-0021 LF Base Cabinet, Exterior And Interior Wipe, Light Clean For Disaster Clean-up .... 14.20

For Medium Clean, Add 5.96

For Heavy Clean, Add 18.46
02905000-0022 LF  Wall Cabinet, Exterior Wipe, Light Clean For Disaster CIEan-UP............ccccuiuiiiiriiiiiniiiiiie et 7.26

For Medium Clean, Add 3.05

For Heavy Clean, Add 9.44
029050 00-0023 LF  Wall Cabinet, Exterior And Interior Wipe, Light Clean For Disaster Clean-up .12.62

For Medium Clean, Add 5.30

For Heavy Clean, Add 16.41
029050 00-0024 EA Picture Frame, Glass And Back, Light Clean For Disaster Clean-Up...........ccouiiriiiiniiiineieeeeeeseese e 3.03

For Medium Clean, Add 1.27

For Heavy Clean, Add 3.94

02 90 50 00-0025 Clean Hard SurraceS(ozgosoooroootz)

02905000-0026 LF  Wood, Vinyl Or Rubber Baseboard, Light Clean For DiSaster CIEAN-UP...........c.ccueiriirieirienieisianeeieiesie e 0.41
For Medium Clean, Add 0.17
For Heavy Clean, Add 0.53
029050 00-0027 EA Door And Hardware (Per Side), Light Clean For Disaster CIEaN-UP ............ccouiiriiiiriiieinieieeeseeee e eeeeee 5.37
For Medium Clean, Add 2.26
For Heavy Clean, Add 6.98
0290 50 00-0028 EA Detailed Door And Hardware (Per Side), Light Clean For Disaster Clean-up .6.08
For Medium Clean, Add 2.55
For Heavy Clean, Add 7.90
02905000-0029 SF Overhead Door, Light Clean For Disaster Clean-up BT SS PR RS UPPRRUPPRRPRON 0.43

For Medium Clean, Add
For Heavy Clean, Add

029050 00-0030 SF  Mirror, Light Clean For Disaster Clean-up ..........cccccveeeiruiniiinieneeieieneeeeeseeeeeeees
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0031 SF  Window, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0032 LF Handrail, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

02905000-0033 LF  Bumper Rail, Light Clean For Disaster Clean-up............cccccoceeiiiiniiiininiciiiiecceeees
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0034 SF Hard Floor, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0035 SF Carpet, Light Clean For Disaster Clean-up....
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0036 SF Hard Ceiling, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0037 SF  Suspended Ceiling, Tile And Grid, Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0038 SF Ceramic Tile Wall, Light Clean For Disaster Clean-up.
For Medium Clean, Add
For Heavy Clean, Add

02905000-0039 SF  Wall, Light Clean For Disaster Clean-up.............cccccoieiiiniiiiniencisieieciee e
For Medium Clean, Add
For Heavy Clean, Add

0290 50 00-0040 SF  Masonry Wall, Light Clean For Disaster Clean-up .........c..ccceeirierieieeneeieeseeieeseeeeneens
For Medium Clean, Add
For Heavy Clean, Add
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02 Existing Conditions /N\A Natividad

MEDICAL CENTER

0290 Disaster Recover
02 90 50 Cleaning and Disaster Clean-up

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0290 50 00-0041 EA Up To 24 SF Area Rug, Off-Site Cleaning, Light Clean For Disaster Clean-up . 66.57
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add 27.96
For Heavy Clean, Add 86.54
02905000-0042 EA >24 To 96 SF Area Rug, Off-Site Cleaning, Light Clean For Disaster Clean-up............cc.ccccccueueaee. 83.20
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add 34.94
For Heavy Clean, Add 108.16
02905000-0043 EA >96 To 140 SF Area Rug, Off-Site Cleaning, Light Clean For Disaster Clean-up 99.84
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add 41.93
For Heavy Clean, Add 129.79
029050 00-0044 EA >140 To 216 SF Area Rug, Off-Site Cleaning, Light Clean For Disaster Clean-up ....116.48
For Medium Clean, Add 48.92
For Heavy Clean, Add 151.42

02 90 50 00-0045 Clean Window Treatments (2 0 50 00-0008)

02905000-0046 SF  Window Blind, Light Clean For Disaster ClEan-UP ..ottt 0.73
For Medium Clean, Add 0.31
For Heavy Clean, Add 0.95
029050 00-0047 EA Up To 6'Long Drapery (Per Pleat), Light Clean For Disaster Clean-Up.............coiriiiiriiiiriieiesieeeesie et 1.48
For Medium Clean, Add 0.62
For Heavy Clean, Add 1.92
02905000-0048 EA Up To 6'Long Lined Drapery (Per Pleat), Light Clean For Disaster Clean-up 171
For Medium Clean, Add 0.72
For Heavy Clean, Add 2.22

02905000-0049 EA >6'To 8 Drapery (Per Pleat), Light Clean For Disaster Clean-up ...
For Medium Clean, Add
For Heavy Clean, Add

0290 50 00-0050 EA >6'To 8' Lined Drapery (Per Pleat), Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

02905000-0051 EA >8 To 10' Drapery (Per Pleat), Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0052 EA >8'To 10' Lined Drapery (Per Pleat), Light Clean For Disaster Clean-up
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0053 Clean Appliances (02 90 50 00-0008)

02905000-00564 EA Microwave Oven, Outside, Light Clean For DiSaster CIEaN-UP..........c.ciiruiuiriiriiiriinieieieeee et see e 13.08
For Medium Clean, Add 5.49
For Heavy Clean, Add 17.00
0290 50 00-0055 EA Refrigerator, Outside, Light Clean For DiSaster ClEaN-UP...........cccuiiiiiiiiiiiie ettt 30.81
For Medium Clean, Add 12.94
For Heavy Clean, Add 40.05
0290 50 00-0056 EA Range, Outside, Light Clean For DiSaster ClEaN-UP ........cc.uiiiiiriiiioiieieeie ettt et e e neeeseenneanes 26.63
For Medium Clean, Add 11.18
For Heavy Clean, Add 34.62

02 90 50 00-0057 Clean P|Umbing(0290tsoooroooe)

0290 50 00-0058 EA  Water Heater, Light Clean FOr DiSaSter ClEAN-UP ..........ciouiiiiiiiiiii ittt ettt et e ee et e et e eseennenees 18.94
For Medium Clean, Add 7.95
For Heavy Clean, Add 24.62
02905000-0059 EA  Plumbing Fixture, Light Clean For DiSaster CIEAN-UP ..........coueeriruiiiiiriiieieie ettt ettt et eneas 19.12
For Medium Clean, Add 8.03
For Heavy Clean, Add 24.86
029050 00-0060 EA Restroom Accessory, Light Clean For Disaster CIEan-UP............ccecuiiiiiiiiiiiiiiiiiei ettt 8.78
For Medium Clean, Add 3.69
For Heavy Clean, Add 11.41

02 90 50 00-0061 Clean HVAC (02 90 50 00-0008)

02905000-0062 LF Baseboard Heater, Light Clean FOr DiSaster CIEAN-UP...........coueiruiriiiiuiriii ittt ettt se ettt eeneeeas 5.66

For Medium Clean, Add 2.38

For Heavy Clean, Add 7.36
0290 50 00-0063 LF  Ductwork, Exterior Wipe, Light Clean For Disaster CIEaN=-Up ...........cc.ooiriiiuiiiiiiiiieieeie ettt aees 15.78

For Medium Clean, Add 6.63

For Heavy Clean, Add 20.51
029050 00-0064 EA Ductwork, Interior (Per Grille/Register), Light Clean For Disaster Clean-up ....60.59

For Medium Clean, Add 25.45

For Heavy Clean, Add 78.77
02905000-0065 EA Grille/Register, Light Clean FOr DiSAStEr CIEAN-UP ..........ciouiiiiiiiiieieiiaeese ettt ettt ettt e et ee et ese e et e eeeeeseeees 5.68

For Medium Clean, Add 2.39

For Heavy Clean, Add 7.38
0290 50 00-0066 EA  Air Handling Unit, Exterior Wipe, Light Clean For Disaster CIEan-Up ............cocueriiiiriiiiiiieieeese et 39.34

For Medium Clean, Add 16.52

For Heavy Clean, Add 51.14
0290 50 00-0067 EA  Furnace, Exterior Wipe, Light Clean For DiSaster CIEaNn-Up ............cccueriiiiriiieieeiesie ettt nnes 35.03

For Medium Clean, Add 14.71

For Heavy Clean, Add 45.54

02 90 50 00-0068 Clean Electrical (02 90 50 00-0008)
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MEDICAL CENTER Cleaning and Disaster Clean-up 02 90 50
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02905000-0069 EA Electric Fan, Light Clean For Disaster Clean-up ....23.36
For Medium Clean, Add .81
For Heavy Clean, Add 30.37
029050 00-0070 EA Ceiling Fan, Light Clean For DiSaSter CIEAN=UP ..........c.uiuiiiiiiiiiiet ettt ettt et e ae et e be et e e be et e eseenesseenaaseas 25.25
For Medium Clean, Add 10.61
For Heavy Clean, Add 32.83
029050 00-0071 EA Ceiling Fan And Light, Light Clean For DiSaster CIEaN-UP ..........cuoueiririimiiieieieieiee ettt sttt see e eeeee 32.82
For Medium Clean, Add 13.78
For Heavy Clean, Add 42.67
029050 00-0072 EA Ceiling Exhaust Fan, Light Clean For Disaster Clean-Up.............ccccciiiiiiiiiiisieeee sttt 23.04
For Medium Clean, Add 9.68
For Heavy Clean, Add 29.95
029050 00-0073 EA 2'x4'Light Fixture, Light Clean FOr DiSaster ClEAN-UP............coouiiiiiiriiiiesieee ettt e e ne e 15.15
For Medium Clean, Add 6.36
For Heavy Clean, Add 19.70
029050 00-0074 EA Light Fixture, Light Clean For Disaster Clean-up ettt 6.94
For Medium Clean, Add 2.91
For Heavy Clean, Add 9.02
029050 00-0075 EA Smoke Detector, Light Clean For Disaster Clean-up ettt 5.37

For Medium Clean, Add
For Heavy Clean, Add
0290 50 00-0076 EA  Thermostat, Light Clean For Disaster Clean-up ...
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0077 Thermal FOg (02 90 50 00-0008)
0290 50 00-0078 CF Clean And Deodorize Building With Thermal Fog For Di Clean-up .0.02

02 90 50 00-0079 Contents Manipulation czss0

0290 50 00-0080 SF  Cover Contents With 6 Mil Plastic Sheeting For Disaster Clean-up.
0290 50 00-0081 SF  Floor Protection, Adhesive Film For Disaster Clean-up
029050 00-0082 SF Move Contents Out And Later Reset For Disaster Clean-up
029050 00-0083 MO 20'Long Job Site Storage Trailer For Disaster Clean-up
029050 00-0084 MO 40'Long Job Site Storage Trailer For Disaster Clean-up
029050 00-0085 EA Delivery Or Pickup Job Site Storage Trailer For Disaster Clean-up

02 90 50 00-0086 Water Disaster Clean-up (20

029050 00-0087 LF Detach Baseboard For Disaster Clean-up
02905000-0088 LF Detach And Later Reset Baseboard For Disaster Clean-up
029050 00-0089 EA Block And Pad Furniture (Per Piece Of Furniture) For Disaster Clean-up
029050 00-0090 SF  Water Extraction From Floor For Di Clean-up

0290 50 00-0091 SF  Gray Water Extraction From Floor For Disaster Clean-up
029050 00-0092 SF Black Water Extraction From Floor For Disaster Clean-up .
029050 00-0093 SF Tear Out Wet Non-Salvageable Carpet For Disaster Clean-up

02905000-0094 SF Tear Out Wet Non-Salvageable Carpet, Black Water For Disaster Clean-up 0.44
02905000-0095 SF Tear Out Wet Non-Salvageable Glue Down Carpet For Disaster Clean-up 0.66

029050 00-0096 SF Tear Out Wet Non-Salvageable Glue Down Carpet, Black Water For Disaster Clean-up 0.97
0290 50 00-0097 SF  Tear Out Vinyl Flooring For Disaster Clean-up .

029050 00-0098 SF  Tear Out Vinyl Flooring, Black Water For Disaster Clean-up...
02905000-0099 SF Tear Out Wood Flooring, Black Water For Disaster Clean-up .
02905000-0100 SF  Tear Out Laminated Wood Flooring For Disaster Clean-up
02905000-0101 SF  Tear Out Laminated Wood Flooring, Black Water For Disaster Clean-up 2.51
02905000-0102 SF  Tear Out Wet Ceiling Tile FOr DiSASter CIEAN-UP........ccueuiiuiieieiiiiietiee ettt ettt s et eeesa e eae e 0.28
02905000-0103 SF  Tear Out Batt Insulation For Disaster Clean-up

02905000-0104 SF Tear Out Wet Gypsum Board For Disaster Clean-up
029050 00-0105 SF  Apply Anti-microbial Agent For Di Clean-up ...0.
029050 00-0106 SF High Efficiency Particulate Air (HEPA) Vacuuming For Disaster Clean-up ..0.36

02 90 50 00-0107 Board Up And Tarp Up ezes0

02905000-0108 SF Polyethylene Tarp On Roof For Disaster Clean-up.

02905000-0109 SF  1/2" Temporary Plywood On Roof For Disaster Clean-up
02905000-0110 SF 5/8" Temporary Plywood On Roof For Disaster Clean-up
02905000-0111 SF  3/4" Temporary Plywood On Roof For Disaster Clean-up
02905000-0112 SF  1/2" Temporary Plywood On Wall Or Windows For Disaster Clean-up............c.cccccceviinincnnnne. 1.90
02905000-0113 SF  5/8" Temporary Plywood On Wall Or Windows For Disaster Clean-up .
02905000-0114 SF  3/4" Temporary Plywood On Wall Or Windows For Disaster Clean-up............cccccovverevrenennnennes 2.25

02 90 50 00-0115 Minimum ChargeS(ozgoso)

02905000-0116 EA Disaster Cleaning Minimum Charge
02905000-0117 EA Disaster Water Extraction Minimum Charge..
029050 00-0118 EA Disaster Carpet Cleaning Minimum Charge ..

02 90 50 00-0119 Document Restoration o250

02905000-0120 EA Book Rebinding, Each For Document Restoration
02905000-0121 EA Book Recasing, Each For Document Restoration
02905000-0122 EA Boxes-MCS, 1.2 CF For Document Restoration
02905000-0123 EA Boxes-MCS, 2.0 CF For Document Restoration
02905000-0124 EA Boxes Bankers For Document Restoration
02905000-0125 EA Boxes Standard Packout For Document Restoration .............
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02905000-0126 EA Boxes X Ray FOr DOCUMENt RESOTAtION .......c..iiuiiiiiiiieii ettt ettt et et et e e b e eseenbeanee 10.11
029050 00-0127 EA CD Scanning and Diagnostics, Each For Document Restoration ..10.11

02905000-0128 EA Cleaning Antique Books, Each For Document Restoration
02905000-0129 EA Cleaning Catheter Roll, Per Roll For Document Restoration
02905000-0130 EA Cleaning CD And DVD, Per Disc For Document Restoration
02905000-0131 EA Cleaning Level 1 - Blue Prints, Each For Document Restoration
02905000-0132 CF Cleaning Level 1 - Document Per CF For Document Restoration
029050 00-0133 EA Cleaning Level 1 - Linen, Each For Document Restoration
029050 00-0134 EA Cleaning Level 1 - Mylar, Each For Document Restoration
02905000-0135 EA Cleaning Level 2 - Blue Print, Each For Document Restoration
02905000-0136 CF Cleaning Level 2 - Document Per CF For Document Restoration
02905000-0137 EA Cleaning Level 2 - Linen, Each For Document Restoration
029050 00-0138 EA Cleaning Level 2 - Mylar, Each For Document Restoration
029050 00-0139 EA Cleaning Level 3 - Blue Prints, Each For Document Restoration
02905000-0140 CF Cleaning Level 3 - Document Per CF For Document Restoration
02 90 50 00-0141 EA Cleaning Level 3 - Linen, Each For Document Restoration
02905000-0142 EA Cleaning Level 3 - Mylar, Each For Document Restoration
02905000-0143 EA Cleaning Level 4 - All Fire-Blue Print, Each For Document Restoration...............
02905000-0144 EA Cleaning Level 4 - All Fire-Linen, Each For Document Restoration
029050 00-0145 EA Cleaning Level 4 - All Fire-Mylar, Each For Document Restoration
02905000-0146 CF Cleaning Level 4 - Light Fire-Document Per CF For Document Restoration ....
029050 00-0147 EA Cleaning Level 5 - Severe Fire-Blue Print, Each For Document Restoration.
029050 00-0148 CF Cleaning Level 5 - Severe Fire-Document Per CF For Document Restoration
02905000-0149 EA Cleaning Level 5 - Severe Fire-Linen, Each For Document Restoration.
029050 00-0150 EA Cleaning Level 5 - Severe Fire-Mylar, Each For Document Restoration.
02905000-0151 EA Cleaning Microfiche Sheets, Each For Document Restoration ...............
029050 00-0152 EA Cleaning Microfiche Strips, Each For Document Restoration .......
02905000-0153 EA Cleaning Microfilm Rolls (In House), Per Roll For Document Restoration
029050 00-0154 EA Cleaning Microfilm Rolls (Outside), Per Roll For Document Restoration ...............
029050 00-0155 EA Cleaning Photographs Negatives, Per Negative For Document Restoration
02905000-0156 EA Cleaning Photographs, Each For Document Restoration
02905000-0157 EA Cleaning Record Albums, Each For Document Restoration
02905000-0158 EA Cleaning VHS And Beta Tapes-In House, Each For Document Restoration
02905000-0159 EA Cleaning VHS And Beta Tapes-Outside, Each For Document Restoration...............
029050 00-0160 EA Cleaning X Ray 1-1000, Per Film For Document Restoration
0290 5000-0161 EA Cleaning X Ray 1K-5K, Per Film For Document Restoration
029050 00-0162 EA Cleaning X Ray 5K-Up, Per Film For Document Restoration
02905000-0163 EA Copying Clean Water, Per Page For Document Restoration
02905000-0164 EA Copying Greywater Fire, Per Page For Document Restoration
02905000-0165 CF Deodorization, Vapor Tech For Document Restoration
029050 00-0166 CF Disinfectant-Fogging For Document Restoration ...
029050 00-0167 EA Document Disposal In House No Shredding For Document Restoration
029050 00-0168 EA Document Disposal In House With Shredding For Document Restoration
0290 5000-0169 CF Up To 150 CF, Drying-MCS Center For Document Restoration
02905000-0170 CF >150 To 500 CF, Drying-MCS Center For Document Restoration
02905000-0171 CF >500 CF, Drying-MCS Center For Document Restoration
02905000-0172 CF >50 To 150 CF, Drying-MCS Center For Document Restoration
02905000-0173 CF Up To 500 CF, Drying-Onsite For Document Restoration
02905000-0174 CF >500 CF, Drying-Onsite For Document Restoration
02905000-0175 EA Drying Antique Books, Each For Document Restoration
02905000-0176 EA  Drying Blue Prints, Each For Document Restoration
02905000-0177 EA DVD Scanning And Diagnostics, Each For Document Restoration .
02905000-0178 EA Freeze Drying (In House) For Document Restoration
02905000-0179 EA Freeze Drying (Outside) For Document Restoration
02905000-0180 EA Up To 48 CF, Irradiation - Gamma (Minimum Charge) For Document Restoration
02905000-0181 CF >48 CF, Irradiation - Gamma (Per CF Charge) For Document Restoration
02905000-0182 EA Minimal Drying Jobs For Document Restoration
029050 00-0183 EA Monthly Storage For Document Restoration
02905000-0184 EA  Mylar Prints For Document Restoration
02905000-0185 CF  Ozoning For Document Restoration

02905000-0186 CF Stabilization Freezer Storage, Per Cubic Foot Per Month For Document Restoration 11.70
02905000-0187 MO Stabilization Freezer Storage, Per Page-Per Month For Document Restoration 0.10
02905000-0188 EA Wood Pallets, Each For Document RESIOration.............cccoiiiiiiiiiiiiiic s 32.51

02 90 55 Emergency clean'up(ozso)
02 90 55 00-0001 Emergency Clean-up ozsss

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Cleaning,
Contents Manipulation, and Water Emergency Clean-up sections.

02 90 55 00-0002 Emergency Clean-up Labor (2 0 55 00-0001)

Note: Used in the performance of time and material projects. Labor costs are based on workers familiar with and

skilled in the performance of the task following restoration requirements. Not to be used in conjunction with tasks

in the Cleaning, Contents Manipulation, and Water Emergency Clean-up sections.
02 90 55 00-0003 HR Skilled Tradesman For Emergency Clean Up
0290 5500-0004 HR Restoration / Document Laborer For Emergency Clean Up..........ccccooeiiiieiiiiicnieiesieeieee
029055 00-0005 HR Restoration / Document Supervisor For Emergency Clean Up
02905500-0006 HR Restoration / Document Project Manager For Emergency Clean Up..
02905500-0007 HR Assistant Project Manager For Emergency Clean Up
0290 55 00-0008 HR  Senior Project Manager For Emergency Clean Up..........ccociiiiiiniiiieneeiesieeeeeeeees
02905500-0009 HR Project Director / Document Consultant / Account Manager For Emergency Clean Up ......
0290 5500-0010 HR Equipment Technician For Emergency Clean Up
0290 5500-0011 HR Mold Remediation Laborer For Emergency Clean Up ..........ccocueviriiiiiinieiiinieieeieeeeeeeees
02905500-0012 HR Mold Remediation Supervisor For Emergency Clean Up
02905500-0013 HR Administrative Personnel For Emergency Clean Up
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0290 5500-0014 HR Project Accountant For Emergency Clean Up ........cccooiiiiieniiiienieiececee e
0290 5500-0015 HR Biohazard Technician For Emergency Clean Up
02905500-0016 HR Biohazard Supervisor For Emergency Clean Up
02905500-0017 HR Health And Safety Officer For Emergency Clean Up
02905500-0018 HR Resource And Logistics Coordinator For Emergency Clean Up ..........ccccvereniineniincnceanens
02905500-0019 HR Loss Control Specialist For Emergency Clean Up
0290 5500-0020 HR Moisture Control Specialist For Emergency Clean Up
0290 5500-0021 HR Mobilzation Support For Emergency Clean Up

02 90 55 00-0022 Emergency Clean-up Equipment oz sos5 00000
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Cleaning,
Contents Manipulation, and Water Emergency Clean-up sections.

02 90 55 00-0023 General Emergency Clean-up Equipment oz 055000022

02 90 55 00-0024 DAY 265 CFM Portable Ozone Machine, 12,000 MG/HR For Emergency Clean-up
0290 5500-0025 WK 265 CFM Portable Ozone Machine, 12,000 MG/HR For Emergency Clean-up
0290 5500-0026 MO 265 CFM Portable Ozone Machine, 12,000 MG/HR For Emergency Clean-up
029055 00-0027 DAY 13" Floor Buffer Rental For Emergency Clean-up ...........ccoeerueirerienieineeneeieeneeeeeeees
02 90 55 00-0028 WK 13" Floor Buffer Rental For Emergency Clean-up ...
02905500-0029 MO 13" Floor Buffer Rental For Emergency Clean-up ...
0290 5500-0030 DAY 17" Floor Buffer Rental For Emergency Clean-up ...........ccceoirieiiiicneciieseeeesieeeea
0290 55 00-0031 WK 17" Floor Buffer Rental For Emergency Clean-up ...
0290 55 00-0032 MO 17" Floor Buffer Rental For Emergency Clean-up ..
0290 55 00-0033 DAY Walk Behind Floor Scrubber Rental For Emergency Clean-Up........coeeireieireseeeeeeeeeeees
0290 5500-0034 WK Walk Behind Floor Scrubber Rental For Emergency Clean-up...........cccccveourineneirninenneennns
0290 5500-0035 MO Walk Behind Floor Scrubber Rental For Emergency Clean-up...........cccceveeeenienieieseseeneeennes
0290 55 00-0036 DAY Ride-On Floor Scrubber Rental For Emergency Clean-up
029055 00-0037 WK Ride-On Floor Scrubber Rental For Emergency Clean-up
0290 5500-0038 MO Ride-On Floor Scrubber Rental For Emergency Clean-up
0290 5500-0039 DAY 4 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up
0290 5500-0040 WK 4 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up
0290 5500-0041 MO 4 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up
02 90 55 00-0042 DAY 8 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up
02 90 5500-0043 WK 8 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up
02 90 55 00-0044 MO 8 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up
0290 5500-0045 DAY 17 to 30 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up
0290 5500-0046 WK 17 to 30 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up
0290 55 00-0047 MO 17 to 30 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up
0290 55 00-0048 DAY Truck Mounted Extractor Rental For Emergency Clean-up
02 90 5500-0049 WK Truck Mounted Extractor Rental For Emergency Clean-up .
0290 5500-00560 MO Truck Mounted Extractor Rental For Emergency Clean-up . .8,949.65
0290 55 00-0051 DAY 16" Chain Saw Rental For Emergency Clean-up...........cooruiririinieiiesieniesieeieseeeeseene ..78.25
0290 5500-0052 WK 16" Chain Saw Rental For Emergency Clean-up
0290 5500-0053 MO 16" Chain Saw Rental For Emergency Clean-up
0290 55 00-0054 DAY 20" Chain Saw Rental For Emergency Clean-up
0290 5500-0055 WK 20" Chain Saw Rental For Emergency Clean-up
0290 5500-0056 MO 20" Chain Saw Rental For Emergency Clean-up
02 90 55 00-0057 EA Cleaning Kit With Mop, Broom And Bucket For Emergency Clean-up
0290 55 00-0058 DAY 14" To 16" Electric Cut Off Saw Rental For Emergency Clean-up
0290 5500-0059 WK 14" To 16" Electric Cut Off Saw Rental For Emergency Clean-up
0290 5500-0060 MO 14" To 16" Electric Cut Off Saw Rental For Emergency Clean-up
0290 5500-0061 DAY 12" To 14" Gasoline Cut Off Saw Rental For Emergency Clean-up
0290 5500-0062 WK 12" To 14" Gasoline Cut Off Saw Rental For Emergency Clean-up
0290 5500-0063 MO 12" To 14" Gasoline Cut Off Saw Rental For Emergency Clean-up
02 90 55 00-0064 DAY Wet Or Dry Portable Cleaning Unit For Emergency Clean-up ...
0290 55 00-0065 WK Wet Or Dry Portable Cleaning Unit For Emergency Clean-up ...
0290 55 00-0066 MO Wet Or Dry Portable Cleaning Unit For Emergency Clean-up ...
0290 5500-0067 DAY Extension Cords - 220 Volt For Emergency Clean-up
0290 55 00-0068 DAY Extension Cords - 220 Volt Converter Box For Emergency Clean-up
0290 5500-0069 DAY Demolition Cart, 1 Yard For Emergency Clean-up

0290 5500-0070 WK Demolition Cart, 1 Yard For Emergency Clean-up

029055 00-0071 MO Demolition Cart, 1 Yard For Emergency Clean-up

0290 55 00-0072 DAY Demolition Cart, 1-1/2 Yard For Emergency Clean-up
0290 55 00-0073 WK Demolition Cart, 1-1/2 Yard For Emergency Clean-up
0290 5500-0074 MO Demolition Cart, 1-1/2 Yard For Emergency Clean-up e e
02905500-0075 EA Demolition Kit With Wheel Barrow, Shovel And Broom For Emergency Clean-up ..........ccccccuvereneens 122.26
0290 5500-0076 DAY Dry-Ice Blasting System For Emergency Clean-up.
02 90 55 00-0077 DAY Fogger - Mist For Emergency Clean-up
02 90 55 00-0078 WK Fogger - Mist For Emergency Clean-up
0290 5500-0079 MO Fogger - Mist For Emergency Clean-up
0290 55 00-0080 DAY Fogger - Electric Thermal For Emergency Clean-up .
0290 5500-0081 WK Fogger - Electric Thermal For Emergency Clean-up .
0290 5500-0082 MO Fogger - Electric Thermal For Emergency Clean-up .
0290 55 00-0083 DAY Fogger - Gas Power Thermal For Emergency Clean-up
0290 5500-0084 WK Fogger - Gas Power Thermal For Emergency Clean-up
0290 5500-0085 MO Fogger - Gas Power Thermal For Emergency Clean-up

0290 5500-0086 EA Gang Box, Demo/Framing (One Time Per Job) For Emergency Clean-up 165.56
0290 5500-0087 WK Gang Box, Demo/Framing (One Time Per Job) For Emergency Clean-up 455.30
0290 5500-0088 MO Gang Box, Demo/Framing (One Time Per Job) For Emergency Clean-up 1,241.72

0290 5500-0089 DAY Hand Trucks/Dollies For Emergency Clean-up
0290 5500-0090 WK Hand Trucks/Dollies For Emergency Clean-up
0290 5500-0091 MO Hand Trucks/Dollies For Emergency Clean-up
0290 5500-0092 DAY Heat Gun - Shrink Wrap For Emergency Clean-up.
029055 00-0093 WK Heat Gun - Shrinkwrap For Emergency Clean-up
029055 00-0094 MO Heat Gun - Shrinkwrap For Emergency Clean-up
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0290 55 00-0095 DAY High Efficiency Particulate Air (HEPA) Negative Air Machine For Emergency Clean-up...........cocoeoveriiieniiieeneciesieeeeees 145.70

Note: Includes all filters.
0290 5500-0096 DAY Ladder For EMergency ClEan-UP.........coueouiruerierienienieeeesiesiee e see e seeeneneeas
02 90 55 00-0097 DAY Lights - Demo, Drop, Stand, String For Emergency Clean-up ...........ccccceiirieneiiineninenennns
0290 55 00-0098 DAY Lights - Wobble For Emergency Clean-up
0290 5500-0099 DAY Moisture Meter For Emergency Clean-up
02905500-0100 WK Moisture Meter For Emergency Clean-up
02905500-0101 MO Moisture Meter For Emergency Clean-up
02905500-0102 DAY Nail Gun For Emergency Clean-up
02905500-0103 WK Nail Gun For Emergency Clean-up
0290 5500-0104 MO Nail Gun For Emergency Clean-up
029055 00-0105 DAY Ozone Generator For Emergency Clean-up ............cccooeriiniiriiinieniesieeiesee e
029055 00-0106 DAY PPE (Personal Protective Equipment) Mold Remediation Related For Emergency Clean-up .
02905500-0107 DAY Portable Generator, Up To 7,500 Watt For Emergency Clean-up
02905500-0108 DAY Pressure Washer, Hot For Emergency Clean-up............cocourerierirenenieeneeneeeeeseeeeeeees
0290 5500-0109 DAY Pressure Washer, Cold For Emergency Clean-up............cccceeiriieneiireneeieeseeeeseeseeneens
02905500-0110 DAY Scaffolding - Per Section For Emergency Clean-up
02905500-0111 DAY Small Tools - Tool Box For Emergency Clean-up
0290 5500-0112 DAY Soda Blasting Equipment For Emergency Clean-up
02905500-0113 DAY Sprayer - Hudson For Emergency Clean-up
02905500-0114 WK Sprayer - Hudson For Emergency Clean-up. .
02905500-0115 MO Sprayer - Hudson For Emergency Clean-Up...........cccccevueieirenieinienieineseeeeeseeeeeeeeens
02905500-0116 DAY 0.47 GPM, Airless Paint Sprayer For Emergency Clean-up ..........ccceovruerierinienienesenieseeeneens
02905500-0117 WK 0.47 GPM, Airless Paint Sprayer For Emergency Clean-up
0290 5500-0118 MO 0.47 GPM, Airless Paint Sprayer For Emergency Clean-up
0290 5500-0119 DAY 0.60 GPM, Airless Paint Sprayer For Emergency Clean-up .........ccccocerienieneenienenieseeieaens
02905500-0120 WK 0.60 GPM, Airless Paint Sprayer For Emergency Clean-up
02905500-0121 MO 0.60 GPM, Airless Paint Sprayer For Emergency Clean-up
02905500-0122 DAY 0.80 GPM, Airless Paint Sprayer For Emergency Clean-up ..........cceovvereireneeneeeneneeeneens
02905500-0123 WK 0.80 GPM, Airless Paint Sprayer For Emergency Clean-up
02905500-0124 MO 0.80 GPM, Airless Paint Sprayer For Emergency Clean-up
0290 5500-0125 DAY Storage Space (Per SF Per Day) For Emergency Clean-up
0290 5500-0126 DAY Submersible Pump For Emergency Clean-up.
029055 00-0127 DAY Trash Pump - 2" Gas Powered For Emergency Clean-up
02905500-0128 DAY Vehicle, Pick-up, SUV, Car For Emergency Clean-up
02905500-0129 DAY Vehicle, Van For Emergency Clean-up
02905500-0130 DAY 16' Or 24' Box Truck Vehicle For Emergency Clean-up.

Note: Includes Mileage
02905500-0131 DAY Trailer - Refrigerated 40' Storage For Emergency Clean-up
0290 5500-0132 DAY Utility Trailer For Emergency Clean-up...........ccccccueveiinnennenns

Note: Includes Mileage

02905500-0133 DAY Truck Mount, Per Wand Extraction For Emergency Clean-up 1,010.87
02905500-0134 DAY High Efficiency Particulate Air (HEPA) Backpack Vacuum For Emergency Clean-up .. 34.77
0290 5500-0135 WK High Efficiency Particulate Air (HEPA) Backpack Vacuum For Emergency Clean-up 95.61
0290 5500-0136 MO High Efficiency Particulate Air (HEPA) Backpack Vacuum For Emergency Clean-up ....260.76

0290 55 00-0137 DAY 12 Gallon, Industrial High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up...
029055 00-0138 WK 12 Gallon, Industrial High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up..
02905500-0139 MO 12 Gallon, Industrial High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up
02905500-0140 DAY Vacuum - Upright For Emergency Clean-up s

0290 5500-0141 WK Vacuum - Upright For Emergency Clean-up e
02905500-0142 MO Vacuum - Upright For Emergency Clean-up .........c.ccocueririeriiriieniiniesieeeesee e
029055 00-0143 DAY 12 To 23 Gallon, Wet/Dry Shop Vacuum For Emergency Clean-up ..
029055 00-0144 WK 12 To 23 Gallon, Wet/Dry Shop Vacuum For Emergency Clean-up ..
02905500-0145 MO 12 To 23 Gallon, Wet/Dry Shop Vacuum For Emergency Clean-up ..
02905500-0146 DAY 55 Gallon Wet/Dry Drum Top Vacuum For Emergency Clean-up
0290 5500-0147 WK 55 Gallon Wet/Dry Drum Top Vacuum For Emergency Clean-up
02905500-0148 MO 55 Gallon Wet/Dry Drum Top Vacuum For Emergency Clean-up
0290 5500-0149 DAY 17 Gallon Wet Vacuum With Pump Discharge For Emergency Clean-up
029055 00-0150 WK 17 Gallon Wet Vacuum With Pump Discharge For Emergency Clean-up..
0290 5500-0151 MO 17 Gallon Wet Vacuum With Pump Discharge For Emergency Clean-up..
02905500-0152 DAY Zip Wall Poles (Per 2 Poles) For Emergency Clean-up
02905500-0153 WK Zip Wall Poles (Per 2 Poles) For Emergency Clean-up
02905500-0154 MO Zip Wall Poles (Per 2 Poles) For Emergency Clean-up
0290 5500-0155 DAY 10'x 10' Canopy For Emergency Clean-up ..........ccccooereeiienieiienieiee e
02905500-0156 WK 10'x 10' Canopy For Emergency Clean-up
029055 00-0157 MO 10'x 10' Canopy For Emergency Clean-up
02905500-0158 DAY 10'x 20' Canopy For Emergency Clean-up
029055 00-0159 WK 10'x 20' Canopy For Emergency Clean-up
02905500-0160 MO 10'x 20' Canopy For Emergency Clean-up
02905500-0161 DAY 16'x 16' Canopy For Emergency Clean-up
02905500-0162 WK 16'x 16' Canopy For Emergency Clean-up
0290 5500-0163 MO 16'x 16' Canopy For Emergency Clean-up
0290 5500-0164 DAY 20'x 20' Canopy For Emergency Clean-up
02905500-0165 WK 20'x 20' Canopy For Emergency Clean-up
02905500-0166 MO 20'x 20' Canopy For Emergency Clean-up
02905500-0167 DAY 20'x 30' Canopy For Emergency Clean-up
02905500-0168 WK 20'x 30' Canopy For Emergency Clean-up
02905500-0169 MO 20'x 30' Canopy For Emergency Clean-up
0290 5500-0170 DAY 20'x 40' Canopy For Emergency Clean-up
0290 5500-0171 WK 20'x 40' Canopy For Emergency Clean-up
02905500-0172 MO 20'x 40' Canopy For Emergency Clean-up
02905500-0173 DAY First Aid Station For Emergency Clean-up.
02905500-0174 WK First Aid Station For Emergency Clean-up.
02905500-0175 MO First Aid Station For Emergency Clean-up.
0290 5500-0176 DAY Portable Eyewash Station For Emergency Clean-up
02905500-0177 WK Portable Eyewash Station For Emergency Clean-up

.118.21
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02905500-0178 MO Portable Eyewash Station FOr EMergency ClIEaN-UP..........c.ciuiiiiiiiiiiieiieieeti ettt e et seeteasneneeans 561.44
0290 5500-0179 DAY 2 Way Radio FOr EMErgENCY ClIEAN-UP ....cueiuiiiuiiiiitiite ettt ettt ettt e bt e e et e e et et e e ae et e e be et e ebe et e ebeenneeseennaateas 40.67

02 90 55 00-0180

02 90 55 00-0181
02 90 55 00-0182
02 90 55 00-0183
02 90 55 00-0184
02 90 55 00-0185
02 90 55 00-0186
02 90 55 00-0187
02 90 55 00-0188
02 90 55 00-0189
02 90 55 00-0190
02 90 55 00-0191
02 90 55 00-0192
02 90 55 00-0193
02 90 55 00-0194
02 90 55 00-0195
02 90 55 00-0196
02 90 55 00-0197
02 90 55 00-0198
02 90 55 00-0199
02 90 55 00-0200
02 90 55 00-0201
02 90 55 00-0202
02 90 55 00-0203
02 90 55 00-0204
02 90 55 00-0205
02 90 55 00-0206
02 90 55 00-0207
02 90 55 00-0208
02 90 55 00-0209
02 90 55 00-0210
02 90 55 00-0211
02 90 55 00-0212
02 90 55 00-0213
02 90 55 00-0214
02 90 55 00-0215
02 90 55 00-0216
02 90 55 00-0217
02 90 55 00-0218
02 90 55 00-0219
02 90 55 00-0220
02 90 55 00-0221
02 90 55 00-0222
02 90 55 00-0223
02 90 55 00-0224
02 90 55 00-0225
02 90 55 00-0226
02 90 55 00-0227
02 90 55 00-0228

02 90 55 00-0229

02 90 55 00-0230

02 90 55 00-0231

02 90 55 00-0232

02 90 55 00-0233
02 90 55 00-0234
02 90 55 00-0235
02 90 55 00-0236
02 90 55 00-0237
02 90 55 00-0238
02 90 55 00-0239
02 90 55 00-0240
02 90 55 00-0241
02 90 55 00-0242
02 90 55 00-0243
02 90 55 00-0244
02 90 55 00-0245
02 90 55 00-0246
02 90 55 00-0247
02 90 55 00-0248
02 90 55 00-0249
02 90 55 00-0250
02 90 55 00-0251
02 90 55 00-0252
02 90 55 00-0253
02 90 55 00-0254
02 90 55 00-0255

DAY Computer - Diagnostic For Emergency Clean-up

WK
MO

DAY Convection Oven - Large For Emergency Clean-up

WK
MO

DAY Convection Oven - Small For Emergency Clean-up

WK
MO

DAY Convection Oven - Vacuum For Emergency Clean-up

WK
MO

DAY Decontamination Booth For Emergency Clean-up

WK
MO

DAY DI Water System For Emergency Clean-up

DAY ESD Bench Workstation For Emergency Clean-up

DAY Heater/Enclosure Control System For Emergency Clean-up

DAY Hi-Tech Mobile Cart/Workstation For Emergency Clean-up.....

DAY Micro-Blaster/Dust Collector For Emergency Clean-up

Technical/Electronics Restoration Equipment 2o ss o00022)

Computer - Diagnostic For Emergency Clean-up
Computer - Diagnostic For Emergency Clean-up

Convection Oven - Large For Emergency Clean-up
Convection Oven - Large For Emergency Clean-up ..........cocoevverirenenieenieneesieseeeeeenees

Convection Oven - Small For Emergency Clean-up
Convection Oven - Small For Emergency ClIean-up ..........coceeoveririeniiieenieeiesieeeesieeeeeeas

Convection Oven - Vacuum For Emergency Clean-up
Convection Oven - Vacuum For Emergency Clean-up

Decontamination Booth For Emergency Clean-up
Decontamination Booth For Emergency Clean-up

DI Water System For Emergency Clean-up
DI Water System For Emergency Clean-up

ESD Bench Workstation For Emergency Clean-up
ESD Bench Workstation For Emergency Clean-up

Heater/Enclosure Control System For Emergency Clean-up
Heater/Enclosure Control System For Emergency Clean-up

Hi-Tech Mobile Cart/Workstation For Emergency Clean-up
Hi-Tech Mobile Cart/Workstation For Emergency Clean-up

Micro-Blaster/Dust Collector For Emergency Clean-up
Micro-Blaster/Dust Collector For Emergency Clean-up

DAY Mobile Laboratory For Emergency Clean-up ...........ccooeeeieiieiienieiiieseeeesieeeeseeeeeeeas

DAY Nitrogen Enclosure Cabinet For Emergency Clean-up.
DAY Odell Cleaning Station For Emergency Clean-up
DAY Parts Washer For Emergency Clean-up
DAY Ultrasonic Cleaning System For Emergency Clean-up

DAY Technical High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ....

DAY 202 CFM Water Extraction Unit With Dual 3-Stage Vacuums For Emergency Clean-up ....

WK

MO

DAY 2,200 CFM Centrifugal Air Mover For Emergency Clean-up

MO

DAY 3,000 CFM Axial Air Mover For Emergency Clean-up

WK
MO

DAY Injectidry System For Emergency Clean-up ...

WK
MO

DAY Up To 100 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up...

WK
MO

DAY >100 To 175 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ..

WK

DAY >175 To 250 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ..

WK
MO

DAY Phoenix 200 Refrigerant Dehumidifier For Emergency Clean-up

WK
MO

DAY Phoenix 300 Refrigerant Dehumidifier For Emergency Clean-up

WK

Mobile Laboratory For Emergency Clean-up
Mobile Laboratory For Emergency Clean-up

Nitrogen Enclosure Cabinet For Emergency Clean-up.
Nitrogen Enclosure Cabinet For Emergency Clean-up.

Odell Cleaning Station For Emergency Clean-up
Odell Cleaning Station For Emergency Clean-up

Parts Washer For Emergency Clean-up
Parts Washer For Emergency Clean-up

Ultrasonic Cleaning System For Emergency Clean-up
Ultrasonic Cleaning System For Emergency Clean-up

Technical High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ...
Technical High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ...

1,205.08

Drying/Dehumidification Equipment oz s 55000022
173.84

Note: Includes 25' high-pressure solution hose and 25' Vacuum hose.
202 CFM Water Extraction Unit With Dual 3-Stage Vacuums For Emergency Clean-up ...
Note: Includes 25' high-pressure solution hose and 25' Vacuum hose.
202 CFM Water Extraction Unit With Dual 3-Stage Vacuums For Emergency Clean-up ...
Note: Includes 25' high-pressure solution hose and 25' Vacuum hose.

478.06

1,303.80

2,200 CFM Centrifugal Air Mover For Emergency Clean-up .............cccccocoririiiininccicieenne
2,200 CFM Centrifugal Air Mover For Emergency Clean-up .............cccccocoricniiinncicicieennes

3,000 CFM Axial Air Mover For Emergency Clean-up
3,000 CFM Axial Air Mover For Emergency Clean-up

Injectidry System For Emergency Clean-up ...
Injectidry System For Emergency Clean-up ...

Up To 100 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up
Up To 100 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up...

>100 To 175 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ..
>100 To 175 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ..

>175 To 250 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ..
>175 To 250 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up

Phoenix 200 Refrigerant Dehumidifier For Emergency Clean-up ...........cccoeoeirineinencnennnns
Phoenix 200 Refrigerant Dehumidifier For Emergency Clean-up

Phoenix 300 Refrigerant Dehumidifier For Emergency Clean-up
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02 Existing Conditions /N\A Natividad

0290 Disaster Recover
02 90 55 Emergency Clean-up MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSl_UOM_DESCRIPTION UNIT COST____UNIT COST

0290 55 00-0256 MO Phoenix 300 Refrigerant Dehumidifier For Emergency Clean-up 1,539.73
02 90 55 00-0257 DAY D-500 Desiccant Dehumidifier For Emergency Clean-up . .

0290 5500-0258 WK D-500 Desiccant Dehumidifier For Emergency Clean-up
02905500-0259 MO D-500 Desiccant Dehumidifier For Emergency Clean-up
02905500-0260 DAY D-750 Desiccant Dehumidifier For Emergency Clean-up
0290 5500-0261 WK D-750 Desiccant Dehumidifier For Emergency Clean-up
02905500-0262 MO D-750 Desiccant Dehumidifier For Emergency Clean-up
0290 55 00-0263 DAY D-1000 Desiccant Dehumidifier For Emergency Clean-up
0290 5500-0264 WK D-1000 Desiccant Dehumidifier For Emergency Clean-up
02905500-0265 MO D-1000 Desiccant Dehumidifier For Emergency Clean-up
0290 5500-0266 DAY D-1500 Desiccant Dehumidifier For Emergency Clean-up
0290 5500-0267 WK D-1500 Desiccant Dehumidifier For Emergency Clean-up
02905500-0268 MO D-1500 Desiccant Dehumidifier For Emergency Clean-up
0290 5500-0269 DAY D-2000 Desiccant Dehumidifier For Emergency Clean-up
0290 5500-0270 WK D-2000 Desiccant Dehumidifier For Emergency Clean-up
0290 5500-0271 MO D-2000 Desiccant Dehumidifier For Emergency Clean-up
0290 5500-0272 DAY D-2250 Desiccant Dehumidifier For Emergency Clean-up
0290 5500-0273 WK D-2250 Desiccant Dehumidifier For Emergency Clean-up
02905500-0274 MO D-2250 Desiccant Dehumidifier For Emergency Clean-up
0290 55 00-0275 DAY D-3000 Desiccant Dehumidifier For Emergency Clean-up
0290 5500-0276 WK D-3000 Desiccant Dehumidifier For Emergency Clean-up
0290 5500-0277 MO D-3000 Desiccant Dehumidifier For Emergency Clean-up
0290 55 00-0278 DAY D-4500 Desiccant Dehumidifier For Emergency Clean-up

02905500-0279 WK D-4500 Desiccant Dehumidifier For Emergency Clean-up .5,163.07
02905500-0280 MO D-4500 Desiccant Dehumidifier For Emergency Clean-up ............cccoiiiiiiiiiiiiiiieiieieiee sttt 14,081.09
0290 5500-0281 DAY D-5000 Desiccant Dehumidifier For Emergency Clean-up ..2,016.55
0290 5500-0282 WK D-5000 Desiccant Dehumidifier For Emergency Clean-up .5,645.52
02905500-0283 MO D-5000 Desiccant Dehumidifier FOr EMErgency CIEAN-UP ........c.couirieuiriirieiriinieieiesieisiesie et e ettt seeneanene 15,124.13
0290 55 00-0284 DAY D-9000 Desiccant Dehumidifier For Emergency Clean-up ..2,649.00
0290 5500-0285 WK D-9000 Desiccant Dehumidifier For Emergency Clean-up .7,284.75
02905500-0286 MO D-9000 Desiccant Dehumidifier For Emergency Clean-up ............cccoiiiiiiiiniiiiiiciiieicesee sttt 19,867.50
0290 5500-0287 DAY D-10500 Desiccant Dehumidifier For Emergency Clean-up .2,781.45

02905500-0288 WK D-10500 Desiccant Dehumidifier For Emergency Clean-up . 7,648.99
02905500-0289 MO D-10500 Desiccant Dehumidifier For Emergency Clean-up .

02905500-0290 DAY 3.5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
0290 5500-0291 WK 3.5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02905500-0292 MO 3.5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up

.4,956.23

0290 5500-0293 DAY 5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ....915.00
02905500-0294 WK 5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up 2,516.24
02905500-0295 MO 5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up 6,862.47

02905500-0296 DAY 10 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up..
02905500-0297 WK 10 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
0290 5500-0298 MO 10 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
0290 55 00-0299 DAY 25 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02905500-0300 WK 25 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02905500-0301 MO 25 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02905500-0302 DAY 50 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02905500-0303 WK 50 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02905500-0304 MO 50 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
02 90 55 00-0305 DAY 80 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up..
0290 55 00-0306 WK 80 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
0290 5500-0307 MO 80 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up
0290 55 00-0308 DAY 25'Flex Duct For Emergency Clean-up
02905500-0309 WK 25'Flex Duct For Emergency Clean-up
02905500-0310 MO 25' Flex Duct For Emergency Clean-up
0290 55 00-0311 DAY Hygrothermograph For Emergency Clean-up
0290 5500-0312 WK Hygrothermograph For Emergency Clean-up
0290 5500-0313 MO Hygrothermograph For Emergency Clean-up
0290 5500-0314 DAY Dehumidification Trailer With 1,500 CFM Desiccant Unit For Emergency Clean-up

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited

electrical distribution.
0290 5500-0315 WK Dehumidification Trailer With 1,500 CFM Desiccant Unit For Emergency Clean-up .26,311.62

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited

electrical distribution.
02905500-0316 MO Dehumidification Trailer With 1,500 CFM Desiccant Unit For Emergency Clean-up .71,758.97

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited

electrical distribution.

02 90 55 00-0317 Power Equipment(ozgossoo-oozz)
02905500-0318 WK Up to 65 KVA Generator For Emergency Clean-up
0290 5500-0319 WK >65 to 125 KVA Generator For Emergency Clean-up...
0290 5500-0320 WK >125 to 250 KVA Generator For Emergency Clean-up.

1,258.72
.2,130.15
.2,077.59

02905500-0321 WK >250 to 375 KVA Generator For Emergency Clean-up. .3,5682.52
02905500-0322 WK >375 Up to 440 KVA Generator For Emergency Clean-up 4,841.25
02905500-0323 WK >440 to 625 KVA Generator For Emergency Clean-up.... .7,289.80
02905500-0324 WK >625 to 800 KVA Generator For Emergency Clean-up. .7,455.52

0290 5500-0325 WK >800 to 1,000 KVA Generator For Emergency Clean-up ..9,972.98
0290 5500-0326 WK >1,000 to 1,500 KVA Generator For Emergency Clean-up..........ccccoceririieneriieneniienieeeenans
0290 5500-0327 EA  Generator Cable/Pigtails (Per Section) For Emergency Clean-up
029055 00-0328 EA  Sub-Distribution Panel (Spider Box) For Emergency Clean-up ............ccccococovioiccniiinenne.
0290 5500-0329 EA Electrical Distribution Panel For Emergency Clean-up .
029055 00-0330 EA Quad Box Strings (25' Sections) For Emergency Clean-up.............ccccoceeviviinicniciincennnns
02905500-0331 EA 50' Power Cord For Spider Box For Emergency Clean-up
02905500-0332 EA Pig Tails (Per Each) For Emergency Clean-up
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A“ NaﬁVidad Existing Conditions

MEDICAL CENTER

Emergency Clean-up 02 90 55

MINOR

TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST

UNIT COST

02 90 55 00-0333

02 90 55 00-0334
02 90 55 00-0335
02 90 55 00-0336
02 90 55 00-0337

02 90 55 00-0338

02 90 55 00-0339
02 90 55 00-0340
02 90 55 00-0341
02 90 55 00-0342

02 90 55 00-0343
02 90 55 00-0344
02 90 55 00-0345
02 90 55 00-0346
02 90 55 00-0347
02 90 55 00-0348
02 90 55 00-0349
02 90 55 00-0350
02 90 55 00-0351
02 90 55 00-0352
02 90 55 00-0353
02 90 55 00-0354
02 90 55 00-0355
02 90 55 00-0356
02 90 55 00-0357
02 90 55 00-0358

02 90 55 00-0359
02 90 55 00-0360
02 90 55 00-0361
02 90 55 00-0362

02 90 55 00-0363
02 90 55 00-0364

02 90 55 00-0365

02 90 55 00-0366

02 90 55 00-0367
02 90 55 00-0368
02 90 55 00-0369
02 90 55 00-0370
02 90 55 00-0371
02 90 55 00-0372
02 90 55 00-0373
02 90 55 00-0374
02 90 55 00-0375
02 90 55 00-0376
02 90 55 00-0377
02 90 55 00-0378
02 90 55 00-0379
02 90 55 00-0380
02 90 55 00-0381
02 90 55 00-0382
02 90 55 00-0383
02 90 55 00-0384
02 90 55 00-0385
02 90 55 00-0386
02 90 55 00-0387
02 90 55 00-0388
02 90 55 00-0389
02 90 55 00-0390
02 90 55 00-0391
02 90 55 00-0392
02 90 55 00-0393
02 90 55 00-0394
02 90 55 00-0395
02 90 55 00-0396
02 90 55 00-0397
02 90 55 00-0398
02 90 55 00-0399
02 90 55 00-0400
02 90 55 00-0401
02 90 55 00-0402
02 90 55 00-0403
02 90 55 00-0404

2025

Mi

MI
Mi

GAL
GAL
GAL
EA

EA

PAIL Deodorizing Block For Emergency Clean-up

ROL

Frelght Charges (02 90 55 00-0022)

Freight Up To 1 Ton Pick Up Truck For Emergency Clean-up Equipment 2.04
Freight >1 Ton Pick Up Truck For Emergency Clean-up Equipment ..3.67
Freight 16' Or 24' Box Truck For Emergency Clean-up EQUIPMENT .........ccoiiiiiiiiiiieiniesie ettt 3.67
Freight Tractor Trailer For Emergency Clean-up EQUIPMENT .........co.iiiiiiiiiiie ettt 5.30

Emergency Clean-up Personal Protection Equipment oz o ss 000001

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Cleaning,

Contents Manipulation, and Water Emergency Clean-up sections.
Tyvek Coveralls For Emergency Clean-up Personal Protection Equipment.....
Tyvek Coveralls With Elastic Wrists And Ankles For Emergency Clean-up Personal Protection Equipment
Tyvek Coveralls With Hood, Elastic Wrists And Ankles For Emergency Clean-up Personal Protection Equipment..
Tyvek Coveralls With Hood, Boots, Elastic Wrists And Ankles For Emergency Clean-up Personal Protection
Equipment
Disposable Dual Cartridge Half-Mask Respirator For Emergency Clean-up Personal Protection Equipment ..
N95 Respirator For Emergency Clean-up Personal Protection Equipment .....
N95 Respirator With Valve For Emergency Clean-up Personal Protection Equipment ....
3M Respirator Cartridges For Emergency Clean-up Personal Protection Equipment
Respirator Cleaning Wipes, Per Box 100 For Emergency Clean-up Personal Protection Equipment
P100 Respirator Cartridges For Emergency Clean-up Personal Protection Equipment
Respirator Cartridge For Emergency Clean-up Personal Protection Equipment ....
Dust Mask, Box of 50, For Emergency Clean-up Personal Protection Equipment
Cotton Canvas Gloves For Emergency Clean-up Personal Protection Equipment
5 Mil, Disposable Latex Gloves, Box of 100, For Emergency Clean-up Personal Protection Equipment ............c.cccceeeeene
4 Mil, Disposable Nitrile Gloves For Emergency Clean-up Personal Protection Equipment....
5 Mil, Disposable Vinyl Gloves For Emergency Clean-up Personal Protection Equipment ..
17 Mil, Latex Gloves For Emergency Clean-up Personal Protection Equipment....
15 Mil, Nitrile Gloves For Emergency Clean-up Personal Protection Equipment....
Vinyl Coated Gloves With Knit Lining For Emergency Clean-up Personal Protection Equipment ...
30 Mil, Polyvinyl Chloride (PVC) And Polyvinyl Chloride (PVC) Blend Gloves For Emergency Clean-up Personal

ProteCtion EQUIPIMIENT ... .ttt ettt ettt s e et st e et e et e et h et a e e e e e et et e e bt e et e e e et e ennenean 6.43
Leather Gloves For Emergency Clean-up Personal Protection Equipment..... 10.44
Heavy-Duty, Rubber Gloves For Emergency Clean-up Personal Protection Equipment.. 17.81
Polycarbonate Lens Safety Goggles For Emergency Clean-up Personal Protection Equipment ............cccccooiiiniinininennne 12.06
Chemical Splash/Impact Resistant, Polycarbonate Lens Safety Goggles For Emergency Clean-up Personal

ProteCtion EQUIPIMENT ...ttt ettt a bttt h e e st e e bt e s b e bt e s s et e bt et e bt eat e bt e et et e en b e beenneteene 19.89
Plastic Safety Glasses For Emergency Clean-up Personal Protection Equipment 5.28
Safety Harness (Per Person/Day) For Emergency Clean-up Personal Protection Equipment .. 6.95

Emergency Clean-up Expendables ez 55 00001
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Cleaning,
Contents Manipulation, and Water Emergency Clean-up sections.

General Materials (o250 55 00-0365)

Adhesive Remover For Emergency Clean-up ..
Bioside-HS Cleaning Solution For Emergency Clean-up
Biocide Mold Cleaning Solution For Emergency Clean-up
10" x 12" x 15" Cardboard Storage Box For Emergency Clean-up
10" x 12" x 24" Cardboard Storage Box For Emergency Clean-up
10" x 15" x 24" Cardboard Storage Box For Emergency Clean-up
Bleach For Emergency Clean-up
Small Stainless Brush For Emergency Clean-up
2-1/2 Gallon Buckets For Emergency Clean-up
5 Gallon Bucket For Emergency Clean-up
Carpet Defoamer For Emergency Clean-up
Carpet Pre-treat For Emergency Clean-up
Carpet Spotter For Emergency Clean-up
Carpet/Upholstery Cleaner For Emergency Clean-up ..
Carpet Masking/Shield For Emergency Clean-up
Chemical Sponge For Emergency Clean-up .
Clear Seal For EMergency ClEan-Up ..........cccoeoeeerienieirienieiesiesiesesesieseeesiesseeanees .
Coil Cleaner FOr EMErgeNCY ClIEAN-UP ......c..iiuiiiiiiieeeie ettt ettt ee et e e s ee e e ee e e e e b e e e et e es e e s e eseeneeene e e e aseennenneas
Decontamination Chamber For Emergency Clean-up
All Purpose Degreaser For Emergency Clean-up....
De-Foamer Liquid For Emergency Clean-up
Deodorization Membrane For Emergency Clean-up
9-D-9 Smoke Deodorizer For Emergency Clean-up
Deodorizing Gel For Emergency Clean-up
Deodorizing Liquid For Emergency Clean-up

Disinfectant/Anti-microbial For Emergency Clean-up .
BruClean Disinfectant For Emergency Clean-up .............cccoiviiiiiinciiniicisisiccicnne
Dryclean For Emergency Clean-up
Duct Sealant Spray For Emergency Clean-up
Antifungal Duct Sealant For Emergency Clean-up
Microbial Encapsulant (Fosters 20 - 40) For Emergency Clean-up
Ear Plugs For Emergency Clean-up Personal Protection Equipment
Encapsulant FOr EMErgency ClEAN-UP ........cc.ciiuiiiiiiiiiiiii ittt sttt ettt ettt et et ee
Aftershock Fiberlocke For Emergency Clean-up .....
IAQ 2500 Fiberlocke For Emergency Clean-up .......
IAS 6000 Fiberlocke For Emergency Clean-up............coeoveerenieineneeiieenieeeeseeseeeeeeee
Filter Material For Emergency Clean-Up .........cocueoueririienirieenieeeeseeee e
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02 Existing Conditi ~1
2 paisting Condiions /AX\ Ndtividad

Disaster Recover

02 90 55 Emergency Clean-up MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0290 5500-0405 EA Blue Paper Collection Bag Filter For Emergency Clean-Up ...........c.cocuiiiiiiiiiiiiiiiiiic s 8.06

0290 5500-0406 EA CVAC Filter For High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up...........ccccceeeiiiiinicnennencnnes
0290 55 00-0407 EA Pre-Filter For Negative Air Machine For Emergency Clean-up
0290 55 00-0408 EA Pleated Filter For Negative Air Machine For Emergency Clean-up ..
02905500-0409 EA Charcoal Filter For Negative Air Machine For Emergency Clean-up ...........ccccoevveneinencnnens
02905500-0410 EA High Efficiency Particulate Air (HEPA) Filter For Negative Air Machine For Emergency Clean-up
0290 5500-0411 EA  Pleated Dehumidifier Filter For Emergency Clean-up
0290 5500-0412 GAL Floor Stripper For Emergency Clean-up
0290 5500-0413 GAL Floor Wax For Emergency Clean-up.
0290 5500-0414 GAL Fogger (Thermal) For Emergency Clean-up ...........ccccceouiiiuinieiiiinicnieineicieeseeeeeee
0290 55 00-0415 BOX Furniture Blocks For Emergency Clean-up..............
02905500-0416 EA  Furniture Polish, Per 10 Oz Can For Emergency Clean-up .........cccoeoveerenirineeneeneneeeneens
02905500-0417 GAL Glass Cleaner For EMergency ClIEaN-UP ..........c.eoueeruerieiriisieieeieneeneeesieseeesieseeeanens
02905500-0418 EA  Goof Off Spray, 12 Oz For Emergency Clean-up
0290 5500-0419 EA Halogen Light Bulbs For Emergency Clean-up
02905500-0420 QT Hand Sanitizer For Emergency Clean-up
0290 55 00-0421 EA Hard Hats For Emergency Clean-up Personal Protection Equipment . .7.58
0290 5500-0422 BOX Hog Rings, Box Of 2,500 For Emergency Clean-up
0290 5500-0423 GAL HVAC Coal Cleaner For Emergency Clean-up
029055 00-0424 BOX Inventory Tag, Box Of 1,000 For Emergency Clean-up
0290 5500-0425 EA  Utility Knives For Emergency Clean-up ....
0290 5500-0426 ROL 13" Lay Flat Tubing (250' Roll) For Emergency Clean-up
0290 55 00-0427 ROL 20" Lay Flat Tubing (250' Roll) For Emergency Clean-up
0290 55 00-0428 ROL 29" Lay Flat Tubing (250" Roll) For Emergency Clean-up
0290 55 00-0429 ROL 39" Lay Flat Tubing (250" Roll) For Emergency Clean-up
02905500-0430 GAL Lemon Oil For Emergency Clean-up
0290 5500-0431 GAL LPS 1/Mecca Lube For Emergency Clean-up
02905500-0432 GAL LPS 2 For Emergency Clean-up
0290 55 00-0433 GAL LPS Contact Cleaner For Emergency Clean-up
0290 55 00-0434 GAL Light Lubricant Preserve For Emergency Clean-up
0290 5500-0435 GAL Heavy Lubricant Preserver For Emergency Clean-up
0290 5500-0436 GAL Machinery Cleaning Solvent For Emergency Clean-up
0290 55 00-0437 GAL Metal Polishing Paste For Emergency Clean-up
0290 5500-0438 GAL MediClean® Disinfectant For Emergency Clean-up
0290 55 00-0439 GAL Dri-Eaz Milgo Plus Sanitizer For Emergency Clean-up.
0290 5500-0440 EA Mop Heads For Emergency Clean-up.
0290 55 00-0441 EA  Nylon Scouring Pads For Emergency Clean-up
0290 55 00-0442 GAL Odor Neutralizer For Emergency Clean-up
0290 5500-0443 EA Packing Paper, 25 Lb. Bundle For Emergency Clean-up
0290 5500-0444 EA Paint Brushes For Emergency Clean-up
0290 55 00-0445 ROL Corrugated/Craft Paper, 48" x 250" For Emergency Clean-up
0290 5500-0446 EA Putty Knives For Emergency Clean-up
0290 5500-0447 ROL Red Resin Paper, 200' Roll For Emergency Clean-up
0290 55 00-0448 GAL Reodorant For Emergency Clean-up
0290 5500-0449 GAL Restoracide For Emergency Clean-up
0290 5500-0450 GAL Rust Remover For Emergency Clean-up
02905500-0451 EA Saltesmo Test Samples For Emergency Clean-up
0290 5500-0452 EA Sand Bag For Emergency Clean-up
Note: Excludes sand material
02 90 55 00-0453 EA  Scotch-Brite 7447, Per Box 50 For Emergency Clean-up.......
0290 5500-0454 EA Small Scrub Brushes For Emergency Clean-up
02 90 55 00-0455 GAL Clear Soot Sealant For Emergency Clean-up
0290 55 00-0456 GAL Pigmented Soot Sealant For Emergency Clean-up
0290 55 00-0457 ROL Shrinkwrap Plastic For Emergency Clean-up
0290 5500-0458 EA Dry Sponges For Emergency Clean-up
02905500-0459 EA Spray Adhesive, Per Can For Emergency Clean-up
02905500-0460 EA Spray Bot./Trigger For Emergency Clean-up
0290 5500-0461 GAL Stain Remover For Emergency Clean-up
0290 5500-0462 GAL Stainless Steel Cleaner For Emergency Clean-up
0290 55 00-0463 EA Stainless Steel Polish, Per Can For Emergency Clean-up ..
02905500-0464 LB Sweeping Compound For Emergency Clean-up
0290 5500-0465 ROL Duct Tape, 2" x 50 YD For Emergency Clean-up
0290 5500-0466 ROL Environmental (Teal) Tape, 3/4" x 1,440' For Emergency Clean-up
0290 5500-0467 ROL HVAC (Aluminum) Tape, 2" x 75' For Emergency Clean-up
0290 5500-0468 ROL Blue Masking (Painters) Tape, 1-1/2" x 198' For Emergency Clean-up
0290 55 00-0469 ROL Poly Box Tape, 2" x 110 YD For Emergency Clean-up............cccocuerverienieneenieseeiesneneaens
0290 5500-0470 LB Terry Towels For Emergency Clean-up
0290 55 00-0471  GAL Thermal Fog For Emergency Clean-up
0290 5500-0472 ROL 1.7 Mil, 55 Gallon Trash Bags, 50/Roll For Emergency Clean-up.
0290 5500-0473 ROL 3 Mil, 55 Gallon Trash Bags, 50/Roll For Emergency Clean-up
0290 5500-0474 ROL 4 Mil, 55 Gallon Trash Bags, 50/Roll For Emergency Clean-up....
02905500-0475 ROL 6 Mil, 55 Gallon Trash Bags, 50/Roll For Emergency Clean-up....
0290 5500-0476 EA  Trisodium Phosphate, 20 Lb. Pail For Emergency Clean-up ...........cccccoouriiiriinenniiicnieeens
0290 55 00-0477 EA Backpack Vacuum Bags For Emergency Clean-up
0290 5500-0478 EA  Upright Vacuum Bags For Emergency Clean-up
0290 5500-0479 GAL Vinyl And Leather Cleaner For Emergency Clean-up
02905500-0480 ROL 1 Mil Visqueen, 12' x 400', For Emergency Clean-up
02 90 55 00-0481 ROL 4 Mil Visqueen, 32' x 100", For Emergency Clean-up
0290 55 00-0482 ROL 6 Mil Visqueen, 32' x 400', For Emergency Clean-up
0290 5500-0483 LB  Wipes, Cotton Cloth For Emergency Clean-up ...........coceeeruerieniinieniesieeeeieeseeseeienees
0290 55 00-0484 ROL 12" x 750', Wrap, Bubble/Anti-static For Emergency Clean-up
02905500-0485 EA  Wyp-Alls, Case Of 160 Wipes For Emergency Clean-up
02905500-0486 EA Zip Wall Zippers For Emergency Clean-up
02905500-0487 EA Absorbent Matt Roll For Oil And Other Liquids - 15" Wide x 50' Roll
Note: 3.3 gallon volume absorption capacity per roll
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MEDICAL CENTER Emergency Clean-up 02 90 55
MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST
0290 5500-0488 EA  Oil Only Sorbent Pads - 15" x 19", Light, Package Of 100 ..........cceiiiiiiiiiiieieee ettt 52.17
Note: 26 OZ volume absorption capacity per pad
02905500-0489 EA Oil Only Sorbent Pads - 15" x 19", Medium, Package Of 100...........etruiriruiriirieiiiisieieiesie ettt se e ee s 54.96
Note: 33 OZ volume absorption capacity per pad
02905500-0490 EA Oil Only Sorbent Pads - 15" x 19", Heavy, Package Of 100 ..........ccceiruirieiriirieieiesieieie ettt sesneeanees 89.74

Note: 45 OZ volume absorption capacity per pad

02 90 55 00-0491 Technical/Electronics Restoration Materials (2 90 55 00-0365

029055 00-0492 EA Brush - Brass For Emergency Clean-up
02905500-0493 EA 1" Brush, Natural Bristle For Emergency Clean-up
02905500-0494 EA  1/2" Brush, Natural Bristle For Emergency Clean-up
02905500-0495 EA  1/4" Brush, Natural Bristle For Emergency Clean-up
0290 5500-0496 EA Brush - Parts For Emergency Clean-up
0290 55 00-0497 EA Brush - Plastic For Emergency Clean-up
0290 5500-0498 EA Brush - Wire Grout For Emergency Clean-up
029055 00-0499 EA  Brushing Tool For Emergency Clean-up
02905500-0500 EA Cleaning Swabs, Cotton For Emergency Clean-up
0290 5500-0501 EA Cleaning Swabs, Foam Tip For Emergency Clean-up
0290 5500-0502 EA Contact Restorer, Per Can For Emergency Clean-up
0290 5500-0503 EA Contact Spray, Per Can For Emergency Clean-up
0290 55 00-0504 UNT Corrosion Inhibitor Emitter - 1 CF For Emergency Clean-up
0290 55 00-0505 UNT Corrosion Inhibitor Emitter - 5 CF For Emergency Clean-up
0290 55 00-0506 UNT Corrosion Inhibitor Emitter - 10 CF For Emergency Clean-up
0290 5500-0507 LB Cotton Cleaning Cloths For Emergency Clean-up
0290 5500-0508 EA 12"x 17" Dust Cloths For Emergency Clean-up

0290 5500-0509 EA 24" x 24" Dust Cloths For Emergency Clean-up

0290 5500-0510 EA Deoxidizing Agent, Per Can For Emergency Clean-up
0290 5500-0511 GAL Electronic Grade Detergent For Emergency Clean-up
0290 5500-0512 SHT Inventory Labels For Emergency Clean-up
0290 5500-0513 GAL Isopropyl Alcohol For Emergency Clean-up
0290 5500-0514 GAL Lubrication/Penetrating Oil, Per Can For Emergency Clean-up
0290 5500-0515 GAL PC Board Detergent For Emergency Clean-up.
0290 5500-0516 GAL Rust Inhibitor, Regular Duty For Emergency Clean-up
0290 5500-0517 GAL Rust Inhibitor, Moderate Duty For Emergency Clean-up
0290 5500-0518 GAL Rust Inhibitor, Severe Duty For Emergency Clean-up
02905500-0519 LB  Wipes, Lint Free Cloths For Emergency Clean-up
02905500-0520 EA  Wire Marker Card For Emergency Clean-up
0290 5500-0521 EA Steel Wool, 16 Pad Sleeve For Emergency Clean-up

END OF SECTION 02
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Disaster Recover

02 90 55 Emergency Clean-up MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSl_UOM_DESCRIPTION UNIT COST____UNIT COST
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Maintenance of Concrete 03 01
MEDICAL CENTER Maintenance of Cast-In-Place Concrete 03 01 30
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST ___UNIT COST

03 Concrete

03 01 Maintenance of Concrete

03 01 30 Maintenance of Cast-In-Place Concrete
03 01 30 51 Cleaning of Cast-In-Place Concrete o013

See CSl section 09 01 90 52-0002 for cleaning of concrete surfaces.

03 01 30 51-0001 Abrasive B'asting(oamsusn

Note: Includes containment and clean-up of all material. Includes steel ball media.

03013051-0002 SF Concrete Floors, Abrasive Shot (Bead) BIAStiNg..........c.cuririiiiiriiiieieiieeteee ettt 3.97
For Up To 100, Add 3.36
For >100 To 250, Add 0.84
For >250 To 500, Add 0.42
For >5,000 To 10,000, Deduct -0.08
For >10,000, Deduct -0.17
03013051-0003 SF Concrete Walls, Abrasive Shot (Bead) BIasting...........c.coiiiiiiiiiiiiiiiiie et 5.65
For Up To 100, Add 6.72
For >100 To 250, Add 1.68
For >250 To 500, Add 0.84
For >5,000 To 10,000, Deduct -0.17
For >10,000, Deduct -0.34

03013071 Rehabilitation of Cast-In-Place Concrete (:0110

03 01 30 71-0001 Concrete Resurfacing/Repair(ogmaa 71)
See CSl section 09 01 90 52-0002 for surface preparation as required.

03 01 30 71-0002 Concrete Floor Resurfacing osor o 710009

03 013071-0003 SF  1/4" Interior Floor Self-leveling, Colored Cementitious Topping
03013071-0004 SF  1/2" Interior Floor Self-leveling, Colored Cementitious Topping
03013071-0005 SF 1" Interior Floor Self-leveling, Colored Cementitious Topping

03 01 30 71-0006 Concrete Repair(oam 30 71-0001)
03 01 30 71-0007 Decks Or Floors (03 01 30 71-0006)

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming.

03013071-0008 SF Patch Decks Or Floors With 1/8" To 1/4" Thick Cementitious MO .............c.coiiiiiiiiiiiiii e 7.25
03013071-0009 SF Patch Decks Or Floors With 1/8" To 1/4" Thick Epoxy Cementitious Mortar .... 23.03
03013071-0010 SF  Patch Decks Or Floors With White Aluminum Oxide Grit (Non-Slip Aggregate) 0.65

03 01 30 71-0011 Verticals Or OVerheadS(oamaonaooe)

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming.

03013071-0012 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Cementitious Mortar ... 10.86
03013071-0013 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Epoxy Cementitious Mortar ....... 31.45
03013071-0014 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Latex Cementitious Mortar .. 35.44
03013071-0015 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Elastomeric Compound 9.56
03013071-0016 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Copolymer Cementitious Compound ............ccceeveeererieirenenenienenns 16.90

Note: Rapid Set - WunderFixx

03 01 30 71-0017 Circular Piers (03 01 30 71-0006)

03013071-0018 SF Patch Circular Piers With 1/8" To 1/4" Elastomeric Patching Compound .13.37
03013071-0019 SF Patch Circular Piers With 1/8" To 1/4" Copolymer Cementitious Compound 23.00
Note: Rapid Set - WunderFixx

03 01 30 71-0020 Brldge Deck Treatment(oso1ao71-oaoe)

03013071-0021 SF Sweep Bridge Deck......... ...0.02
03013071-0022 SF Clean Bridge Deck ...0.02
03013071-0023 SF Treat Bridge Deck With Methacrylate ReSin S€alant.............cooiiiiiiiiii et 2.36

03 01 30 71-0024 Concrete FiniSheS(osm 30 71-0001)
03 01 30 71-0025 Concrete PatChing(oaa13071-ooz4)

03 01 30 71-0026 Wa”S(osm 30 71-0025)

03 013071-0027 BAG Sika Top 111 Plus
Note: SikaTop 111 PLUS is a two-component, polymer modifie g,
Yield: Approximately 0.5 cu. ft./unit. Approximately 0.75 cu. ft./unit (S|kaTop 111 + 42 Lb. of 3/8" pea gravel).

For Up To 10, Add 65.81

For>10 To 25, Add 39.49

For >25 To 50, Add 26.32

For>50 To 75, Add 13.16
03013071-0028 BAG Sika Grout 212, 50 Lb. BAQ ......cccuiirieiiiiciccccicis ittt 125.65

Note: SikaGrout 212 is a non-shrink, cementitious grout with a unique 2-stage shrinkage compensating
mechanism. It is non-metallic and contains no chloride. Coverage: Approximately 0.44 cu. ft./bag at high flow.

For Up To 10, Add 41.67
For>10 To 25, Add 25.00
For >25 To 50, Add 16.67
For >50 To 75, Add 8.33
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Maintenance of Concrete

03 01 30 Maintenance of Cast-In-Place Concrete

/A Natividad

MEDICAL CENTER

03 01

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03013071-0029 EA  Sika Flex 1A, 10.3 OUNCE TUDE ........coiiiuiiiiiitiieii ettt ettt ettt h et b et e b e e b et se b e ettt e st s et eb e e s 43.45
Note: Sikaflex-1a is a premium-grade, high-performance, moisture-cured, 1-component, polyurethane-based,
non-sag elastomeric sealant. Coverage: 10.3 fl. oz. cartridge seals 12.4 lineal ft. of 1/2 x 1/4 in. joint. 20 fl. oz.
uni-pac sausage seals 24 lineal ft. of 1/2 x 1/4 in. joint.
03013071-0030 BAG Pea Gravel
03 01 30 71-0031 Spall Concrete Repair (0301 30 71-0001)
Note: Includes removal of defective concrete with chipping hammers, water blasting, cleaning of rebar, formwork,
cementitious mortar, curing, and finishing.
03013071-0032 SF  Spall Concrete Repair, Up To 3/4" Deep On Vertical/Overhead Surfaces 95.66
For Up To 100, Add 67.64
For>100 To 250, Add 33.82
03013071-0033 SF  Spall Concrete Repair, >3/4" To 1-1/2" Deep On Vertical/Overhead SUMaceS..........coveiiiriiiiinieiiieeeeeseeeee e 111.15
For Up To 100, Add 75.15
For>100 To 250, Add 37.58
03013071-0034 SF Spall Concrete Repair, >1-1/2" To 3" Deep On Vertical/lOverhead SUIfacCes............cceriiiiiiiiiiiiieieeieeseee e 166.74
For Up To 100, Add 112.73
For >100 To 250, Add 56.37
03013071-0035 SF  Spall Concrete Repair, >3" To 4" Deep On Vertical/Overhead SUMACES ...........cuiiriiiiiiiiiiiiiieie et 217.31
For Up To 100, Add 146.55
For>100 To 250, Add 73.28
03013071-0036 SF Spall Concrete Repair, Up To 3/4" Deep ON FIOOr SUMACES .....c.eoiuiiiiiiiiiiiiieiesieeie ettt e e s ensennes 68.61
For Up To 100, Add 47.35
For>100 To 250, Add 23.67
03013071-0037 SF Spall Concrete Repair, >3/4" To 1-1/2" Deep ONn FIOOr SUMACES ........couiiiiiiiiiiiieiesie ettt nees 81.09
For Up To 100, Add 52.61
For >100 To 250, Add 26.30
03013071-0038 SF  Spall Concrete Repair, >1-1/2" To 3" Deep On FIOOr SUMACES .........ceiuiiiuiriiiiirieieiieieteeset ettt 121.64
For Up To 100, Add
For >100 To 250, Add
03013071-0039 SF Spall Concrete Repair, >3" To 4" Deep On Floor Surfaces
For Up To 100, Add
For>100 To 250, Add
03 01 30 71-0040 Concrete Cleaning (0301 30 71-0001)
See CSl section 09 01 90 52-0002 for pressure washing concrete.
03013071-0041 SF Up To 10 SF, Clean Calcite/Staining On Concrete With Brush
03013071-0042 SF >10To 100 SF, Clean Calcite/Staining On Concrete With Brush
03013071-0043 SF >100 To 500 SF, Clean Calcite/Staining On Concrete With Brush
03013071-0044 SF >500 To 1,000 SF, Clean Calcite/Staining On Concrete With Brush
03013071-0045 SF >1,000 To 2,500 SF, Clean Calcite/Staining On Concrete With Brush
03013071-0046 SF >2,500 SF, Clean Calcite/Staining On Concrete With Brush
03 01 30 71-0047 Crack Repair For Concrete (s o130 71000
03 01 30 71-0048 Non-Structural Crack Repair For Concrete (o1 0710047
03 01 30 71-0049 Surface Applied, Non-Structural Crack Repair For Concrete osor 3 71009
Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Includes installing sealer with caulk gun, cartridge gun, squeeze bottle, etc.
Excludes backer rod and sanding.
03013071-0050 LF Up To 1/4" Wide, Latex Emulsion, Gravity Fed Non-Structural Crack Repair For Concrete, Surface Applied With
Squeeze Tube (Quikrete® CONCrete Crack SEaI)..........uiiuiiiiiiiiii ettt ettt e e s eae st eanee 6.67
For V-Grooving Crack With Grinder, Add 5.32
03013071-0051 LF >1/4"To 1/2" Wide, Latex Emulsion, Gravity Fed Non-Structural Crack Repair For Concrete, Surface Applied With
Squeeze Tube (Quikrete® Concrete Crack Seal). .8.74
For V-Grooving Crack With Grinder, Add
03013071-0052 LF Up To 1/4" Wide, Sanded Acrylic Latex, Gravity Fed Non-Structural Crack Repair For Concrete, Surface Applied
With Caulk Gun (QUIKrete® CONCIEte REPAIN .......cuiruiuieiiiiieiirteeeii ettt et e et ee et ee et seae e neea 6.81
For V-Grooving Crack With Grinder, Add 5.32
03013071-0053 LF >1/4"To 1/2" Wide, Sanded Acrylic Latex, Gravity Fed Non-Structural Crack Repair For Concrete, Surface
Applied With Caulk Gun (Quikrete® Concrete REPAIN) ...........ccocoiiiiiiiiiiicec e 9.03
For V-Grooving Crack With Grinder, Add 5.20
03013071-0054 LF Up To 1/4" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non-Structural Crack Repair For Concrete,
Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling Sealant) ............c.ooiiiiiiiiiiii e 7.34
For V-Grooving Crack With Grinder, Add 5.32
03013071-0055 LF >1/4"To 1/2" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non-Structural Crack Repair For Concrete,
Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling Sealant) ..........ccciriiiirieriiirieeisieseeeseee e 10.07
For V-Grooving Crack With Grinder, Add 5.20
03013071-0056 LF Up To 1/4" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For
Concrete, Surface Applied With Cartridge Tool (Sikaflex® COoNCrete FiX) ..o 7.72
For V-Grooving Crack With Grinder, Add 5.32
03013071-0057 LF >1/4"To 1/2" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For
Concrete, Surface Applied With Cartridge Tool (Sikaflex® Concrete FiX) ... 10.83
For V-Grooving Crack With Grinder, Add 5.20
03 01 30 71-0058 Pressure Injected, Non-Structural Crack Repair For Concrete s o150 7100
Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only),
injecting the crack with polyurethane and restoring the sealed surface to flush conditions. Excludes disposal.
03013071-0059 LF  Up To 1/4" Wide, Water Activated Polyurethane Foam Grout, Non-Structural Crack Repair For Concrete, Installed
With Automated Injection Equipment (S€aIBOSS 1570) ........couiuiruiriiiiiirieieieeiese ettt neenee 30.75
For Cracks Accessible From Both Sides, Add 6.27
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MEDICAL CENTER Maintenance of Cast-In-Place Concrete 03 01 30
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST ___UNIT COST

03 01 30 71-0060 Structural Crack Repair For Concrete s o1 a0 710007
03 01 30 71-0061 Surface Applied, Structural Crack Repair For Concrete s o1 a0 71-00s0)

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Excludes disposal.
03013071-0062 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repalr For Concrete,
Surface Applied With Trowel (Sikadur® 35)
For V-Grooving Crack With Grinder, Add
03013071-0063 LF >1/4"To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete,

Surface Applied With Trowel (SIKAAUI® 35) ......cuiiuiiiiiiee ettt ettt et e bt esteebe e e e eseeseenaeeaeas 11.03
For V-Grooving Crack With Grinder, Add 5.20
03013071-0064 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack
Repair For Concrete, Surface Applied Trowel (SIKAAUI® 52).........c.cuiuiriiiiirieieiisiesi ettt sttt eneenes 7.61
For V-Grooving Crack With Grinder, Add 5.32
03013071-0065 LF >1/4"To 1/2" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack
Repair For Concrete, Surface Applied With Trowel (SIKadur® 52)...........ccuiiiiiiiiiiiieieie e 10.62
For V-Grooving Crack With Grinder, Add 5.20
03013071-0066 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete,
Surface Applied With Caulk Gun (Sikadur® Crack FiX) ..o 9.31
For V-Grooving Crack With Grinder, Add 5.32
03013071-0067 LF >1/4"To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete,
Surface Applied With Caulk Gun (SIKadUr® Crack FiX)..........eeouiiiiiiieierie ettt se e se e eaeas 14.02
For V-Grooving Crack With Grinder, Add 5.20

03 01 30 71-0068 Pressure Injected, Structural Crack Repair For Concrete (s o1 30710060
Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only),
injecting the crack with epoxy and restoring the sealed surface to flush conditions. Excludes disposal.
03013071-0069 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repalr For Concrete, Installed With
Automated Injection Equipment (Sikadur® 35)
For Cracks Accessible From Both Sides, Add
03013071-0070 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For
Concrete, Installed With Automated Injection Equipment (SIkadur® 52)...........ccooiiiiiiiiiiiiieiieseeeseeee e 26.46
For Cracks Accessible From Both Sides, Add 6.27

03 01 30 71-0071 Carbon Fiber Strengthening System s o0 71.0009

Note: Includes preparing surface, dust and debris removal by hand, clean and protect adjacent area, fill voids,
primer, fabric substrate layers, final coat of epoxy and finish. Excludes disposal.

03013071-0072 SF Carbon Fiber Strengthening System For Concrete Beams, Per Layer ......... 93.93
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.

03013071-0073 SF Carbon Fiber Strengthening System For Concrete Columns, Per Layer ..... 83.02
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.

03013071-0074 SF Carbon Fiber Strengthening System For Concrete Ceiling Slabs, Per Layer 76.88

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.
03013071-0075 SF Carbon Fiber Strengthening System For Concrete Walls, Per Layer.
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.
03013071-0076 SF Carbon Fiber Strengthening System For Concrete Slab, Per Layer ...68.69
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.

...73.46

03 01 30 71-0077 Fiber Reinforced Polymer (FRP) Strengthening System oso1 30 710009

Note: Includes preparing surface, dust and debris removal by hand, clean and protect adjacent area, fill voids,
primer, fabric substrate layers, final coat of epoxy and finish. Excludes disposal.
03013071-0078 SF Composite Strengthening System - EXterior, Per Layer ...........ccoiiiiiiiiiiiiiiiieiee st 61.10
Note: Includes composite fabric SCH fiber, SEH fiber, epoxy saturant, primer, flller for voids, anchors, finish.
TYFO Fibrwrap System by Fyfe Company
For Floor Surfaces, Deduct
03013071-0079 SF Composite Strengthening Fire Resistant System - Interior, Per Layer.
Note: Includes composite fabric SCH fiber, SEH fiber, epoxy saturant, primer, filler for voids, anchors, f|n|s an
fire coating. TYFO Fibrwrap System by Fyfe Company
For Floor Surfaces, Deduct -11.70

03 013072 Strengthening Of Cast-in-Place Concrete w0130

03 01 30 72-0001 Concrete Surface Repairs esorw072
03013072-0002 SF Sound The Concrete Surface To Locate Delaminated Areas.............cccccououreiiiiiciiiiiiiccecc e 0.41

03 05 Common Work Results For Concrete

03 05 13 Concrete AdmixtureS(oaos)

03 05 13 00-0001 Concrete Admixtures wsos s

030513 00-0002 CY Low Range Water Reducing (LRWR), Type A Concrete Admixture .8.24
030513 00-0003 CY Set Retarding, Type B Concrete Admixture .

03 0513 00-0004 CY 1% Calcium Chloride Accelerating, Type C Concrete Admixture....
030513 00-0005 CY 2% Calcium Chloride Accelerating, Type C Concrete Admixture....
03051300-0006 CY 1% Non-Chloride Accelerating, Type C Concrete Admixture
030513 00-0007 CY 2% Non-Chloride Accelerating, Type C Concrete Admixture
03051300-0008 CY 1% Water Reducing and Retarding (Hydration Stabilizer), Type D Concrete Admixture.
03 0513 00-0009 CY 2% Water Reducing and Retarding (Hydration Stabilizer), Type D Concrete Admixture.....

030513 00-0010 CY 1% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture 9.51
03051300-0011 CY 2% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture 19.02
03051300-0012 CY Mid Range Water Reducing (MRWR) Superplasticizer, Type A Or E Concrete Admixture 6.34
2025 copyright 2025 The Gordian Group, Inc.
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0305 Common Work Results For Concrete
03 05 13 Concrete Admixtures MED|CA|— CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

0305 1300-0013 CY High Range Water Reducing (HRWR) Superplasticizer, Type F Concrete Admixture
0305 1300-0014 CY 1 Lb./CY Polyethylene, Polypropylene, Nylon, Synthetic Plastic Fibers, Concrete Admixture
03051300-0015 CY 1-1/2 Lb./CY Polyethylene, Polypropylene, Nylon, Synthetic Plastic Fibers, Concrete Admixture.
03051300-0016 CY 25Lb./CY Steel Fibers, Concrete Admixture
03051300-0017 CY 10% Microsilica (Silica Fume), Concrete Admixture
0305 1300-0018 CY Corrosion Inhibiting Concrete Admixture ..
03051300-0019 CY Winter Service Or Heat, Concrete Add ..
030513 00-0020 CY Chilled Water, Concrete Add
0305 1300-0021 CY  Subtle Color (See Davis Colors Color Card), Concrete AdmIXture ...........ccccceevenienveneneenennns
0305 1300-0022 CY Standard Color (See Davis Colors Color Card), Concrete Admixture
030513 00-0023 CY Premium Color (See Davis Colors Color Card), Concrete Admixture
030513 00-0024 CY Ultra Premium Color (See Davis Colors Color Card), Concrete Admixture
030513 00-0025 CY XYPEX Concrete Additive C-500, C-1000 or C-2000

03 10 Concrete Forming and Accessories

03 11 Concrete Forming

031113 Structural Cast-In-Place Concrete Forming :
Note: Per square foot of formwork.

03 11 13 00-0001 Wood Formwork s 11 13

Note: For job built wood and/or plywood form systems where metal framed formwork cannot be used. Includes
erecting, stripping, stacking, plywood, framing lumber, oiling, studs/walers, strongbacks, deadmen, supporting
braces, turnbuckles, ties, and clips.

03 11 13 00-0002 Foundation Wood Formwork (03 11 13 00-0001)

Note: For foundation work below or at grade.

03 11 1300-0003 SF  Continuous Footings Foundation Wood FOMMWOIK .............oiiiiiiiiiiiiii et 9.51
For <1,000, Add 1.78
For Foundations >8' Below Grade, Add 1.72
For Curved Formwork, Add 3.44
03 11 1300-0004 SF  Pile Cap, Pier Or Spread Footings Foundation Wood Formwork . . 11.33
For <1,000, Add 2.14
For Foundations >8' Below Grade, Add 2.07
For Curved Formwork, Add 4.15
031113 00-0005 SF Mat Foundation Wood Formwork . 13.04
For <1,000, Add 2.50
For Foundations >8' Below Grade, Add 2.44
For Curved Formwork, Add 4.88
0311 1300-0006 SF  Grade Beams Or Duct Bank Foundation Wood FOrmwork ..............ccccceriiiiiiiiniiiiiiiciee ....10.89
For <1,000, Add 2.07
For Foundations >8' Below Grade, Add 2.01
For Curved Formwork, Add 4.02
03 11 13 00-0007 SF  Below Grade Walls Foundation Wood Formwork ........... e 15.48
Note: Excludes footing
For <1,000, Add 2.93
For Foundations >8' Below Grade, Add 2.85
For Curved Formwork, Add 5.69

03 11 13 00-0008 Slab Edge And Block-Out Wood Formwork s 11 13 00-0001)

0311 1300-0009 LF Up To 6" High Slab Edge and Block-Out Wood Formwork.....
For Foundations >8' Below Grade, Add
For Curved Formwork, Add
For Up To 250, Add

031113 00-0010 LF >6"To 12" High Slab Edge and Block-Out Wood Formwork
For Foundations >8' Below Grade, Add
For Curved Formwork, Add
For Up To 250, Add

031113 00-0011 SF  >12"High Slab Edge and Block-Out Wood Formwork
For Foundations >8' Below Grade, Add
For Curved Formwork, Add
For <1,000, Add

03 11 13 00-0012 Column Wood FOI'mWOI'k(oaﬁ 13 00-0001)

03111300-0013 LF Up To 8" Square Column Wood Formwork
03111300-0014 LF >8"To 12" Square Column Wood Formwork
0311 1300-0015 LF >12"To 18" Square Column Wood Formwork
0311 1300-0016 LF >18"To 24" Square Column Wood Formwork
03111300-0017 LF >24"To 36" Square Column Wood Formwork
031113 00-0018 LF >36"To 48" Square Column Wood Formwork

...148.50

03 11 13 00-0019 Above Grade Wall Wood Formwork s 1 15 000001

031113 00-0020 SF Up To 8' High Above Grade Wall WOoOd FOMMWOTK..........iiuiiiiiiiiei ettt e e e eseennennes
For Curved Formwork, Add
For <1,000, Add

03 11 1300-0021 SF  >8' High Above Grade Wall Wood Formwork
For Curved Formwork, Add
For <1,000, Add

03 11 13 00-0022 Elevated Beam Wood FOI"mWOFk(oaﬁmoo-oom)

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam.
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03 11 1300-0023 SF  Bottom of Elevated Beam Wood Formwork ...22.71
For Curved Formwork, Add .38
For <1,000, Add 4.31
03 11 13 00-0024 SF  Vertical Sides of Elevated Beam Wo00d FOIMWOTK .........c.ccoiiiiiiiiiiiiiiiiiiii e 14.35
For Curved Formwork, Add 5.34
For <1,000, Add 2.74
03 11 13 00-0025 Elevated Slab Wood FOmeOfk(0311 13 00-0001)
Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab.
0311 1300-0026 SF  Elevated Slab Wo00d FOrMWOTK ..........cceiuiuiiiiiiiiiiiciiiciceeese e ....13.38
For <1,000, Add 2.46
03 11 13 00-0027 Metal Framed Formwork s 1119
Note: For all metal framed and metal form systems. Includes erecting, stripping, stacking, oiling, studs/walers,
strongbacks, deadmen, supporting braces, turnbuckles, ties, and clips.
03 11 13 00-0028 Foundation Metal Framed Formwork s 11 1300002
Note: For foundation work below or at grade.
0311 1300-0029 SF Continuous Footings Foundation Metal Framed FOMMWOTK ............couiiiiiiiiiieieet et 9.44
For <1,000, Add 1.69
For Foundations >8' Below Grade, Add 1.58
For Curved Formwork, Add 3.17
03 11 1300-0030 SF  Pile Cap, Pier Or Spread Footings Foundation Metal Framed Formwork 10.42
For <1,000, Add 1.88
For Foundations >8' Below Grade, Add 1.78
For Curved Formwork, Add 3.55
031113 00-0031 SF  Mat Foundation Metal Framed FOrMWOTK.............cccuiiiiiiiiiici s 11.76
For <1,000, Add 2.09
For Foundations >8' Below Grade, Add 1.96
For Curved Formwork, Add 3.92
031113 00-0032 SF Grade Beams Or Duct Bank Foundation Metal Framed Formwork ......... .9.94
For <1,000, Add 1.76
For Foundations >8' Below Grade, Add 1.65
For Curved Formwork, Add 3.30
03 11 13 00-0033 SF  Below Grade Walls Foundation Metal Framed Formwork ... s 14.95
Note: Excludes footing.
For <1,000, Add 2.71
For Foundations >8' Below Grade, Add 2.57
For Curved Formwork, Add 5.15
03 11 13 00-0034 Slab Edge And Block-Out Metal Framed Formwork s 11 13 00.0027)
031113 00-0035 LF Up To 6" High Slab Edge and Block-Out Metal Framed Formwork .... ...6.37
For Foundations >8' Below Grade, Add 1.23
For Curved Formwork, Add 2.46
For <250, Add 1.25
03111300-0036 LF >6"To 12" High Slab Edge and Block-Out Metal Framed Formwork ..8.00
For Foundations >8' Below Grade, Add 1.53
For Curved Formwork, Add 3.07
For <250, Add 1.56
031113 00-0037 SF >12"High Slab Edge and Block-Out Metal Framed FOMMWOTK ...........cc.oiiiiiiiiiiie et 8.87
For Foundations >8' Below Grade, Add 1.69
For Curved Formwork, Add 3.39
For <1,000, Add 1.72

03 11 13 00-0038 Column Metal Framed Formwork (s 11 15 o0.0027)

03 11 13 00-0039 Square CO|UmnS(oa111sao-ooae)

031113 00-0040 LF Up To 12" Square Column Metal Framed FOrMWOTK ..........c.oiiiiiiiiiiieie sttt nneas
031113 00-0041 LF >12"To 16" Square Column Metal Framed Formwork ......
031113 00-0042 LF >16"To 20" Square Column Metal Framed Formwork
0311 1300-0043 LF >20"To 24" Square Column Metal Framed Formwork ......
03 11 1300-0044 LF >24"To 30" Square Column Metal Framed Formwork ......
031113 00-0045 LF >30"To 36" Square Column Metal Framed Formwork
031113 00-0046 LF >36"To 48" Square Column Metal Framed Formwork
031113 00-0047 LF >48"To 60" Square Column Metal Framed Formwork ......

03 11 13 00-0048 Round COlUmnS(osﬁmoo-ooas)

0311 1300-0049 LF Up To 12" Diameter Column Metal Formwork
031113 00-0050 LF >12"To 16" Diameter Column Metal Formwork
03 1113 00-0051 LF >16"To 20" Diameter Column Metal Formwork
031113 00-0052 LF >20"To 24" Diameter Column Metal Formwork
031113 00-0053 LF >24"To 30" Diameter Column Metal Formwork
03 11 1300-0054 LF >30"To 36" Diameter Column Metal Formwork
031113 00-0055 LF  >36" To 48" Diameter Column Metal Formwork
0311 13 00-0056 LF  >48" To 60" Diameter Column Metal Formwork

03 11 13 00-0057 Above Grade Wall Metal Framed Formwork (s 11 13 00-0027)

03 11 1300-0058 SF  Up to 8' High Above Grade Wall Metal Framed FOrMWOTK ............coiuiiiiiiiiiiiiii e 9.51
For Curved Formwork, Add 2.97
For <1,000, Add 1.62
2025 copyright 2025 The Gordian Group, Inc.
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031113 00-0059 SF >8' High Above Grade Wall Metal Framed FOMMWOTK...........oiiiiiiiiiitie ettt sttt e e neaees 11.68
For Curved Formwork, Add 3.59
For <1,000, Add 1.97

03 11 13 00-0060 Elevated Beam Metal Framed Formwork s 11 13 060027

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam.
03 11 1300-0061 SF  Bottom of Elevated Beam Metal Framed Formwork ...........
For Curved Formwork, Add
For <1,000, Add
03 11 1300-0062 SF Vertical Sides of Elevated Beam Metal Framed Formwork
For Curved Formwork, Add
For <1,000, Add

03 11 13 00-0063 Elevated Slab Metal Framed Formwork s 11 15000027
Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab.
0311 1300-0064 SF Elevated Slab Metal Framed Formwork..... BSOS PR U PP U PPOPOPN 12.38
For <1,000, Add 1.85

03 11 13 00-0065 Fiber Tube Formwork (031113)

Note: Includes all supporting braces, erecting, aligning, stripping, turnbuckles, ties and clips.

03 11 13 00-0066 Round Column Fiber Tube Formwork s 11 13 000065

03 11 1300-0067 LF 6" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12' In Length, Add

03 11 1300-0068 LF 8" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12" In Length, Add

031113 00-0069 LF 10" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12" In Length, Add

03 11 1300-0070 LF 12" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12' In Length, Add

03 11 1300-0071 LF 14" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12" In Length, Add

0311 1300-0072 LF 16" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12' In Length, Add

03 11 1300-0073 LF 18" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12' In Length, Add

0311 13 00-0074 LF 20" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12" In Length, Add

03 11 1300-0075 LF 22" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12' In Length, Add

03 11 1300-0076 LF 24" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12' In Length, Add

031113 00-0077 LF 26" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12" In Length, Add

03 11 1300-0078 LF 28" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12' In Length, Add

03 11 1300-0079 LF 30" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12' In Length, Add

031113 00-0080 LF 36" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12" In Length, Add

03 11 1300-0081 LF 42" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12' In Length, Add

03 11 1300-0082 LF 48" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12" In Length, Add

03 11 1300-0083 LF 54" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12' In Length, Add

03 11 1300-0084 LF 60" Diameter Round Fiber Tube Formwork
For Plastic Lined, Add
For Columns >12' In Length, Add

03 11 13 00-0085 Accessories For Formwork s 1113

03 11 13 00-0086 Keyway Forms, All Materialsm 11 13 00-0085)
031113 00-0087 LF 2"x4"To2"x6"Keyway Forms for Concrete Formwork, All Materials .............cooiiiiiiiiiiniiiiieeeeeseee e 2.70

03 11 13 00-0088 Chamfer Strips, All Materialsm 11 13 00-0085)
0311 1300-0089 LF  1/2" Wide Chamfer Strips for Concrete FOrmwork, All MAterialS. ...........uiueiiiriiiiirieieisieeeeesie ettt 2.86
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03111300-0090 LF 3/4"Wide Chamfer Strips for Concrete Formwork, All Materials ...3.31
03 11 13 00-0091 LF 1" Wide Chamfer Strips for Concrete Formwork, All Materials ...3.82
03 11 13 00-0092 Strip Out Reglets For Concrete Formwork (s 1113 0000s9
0311 1300-0093 LF 24 To 26 Gauge Galvanized Steel, Strip Out Reglets For Concrete Formwork 13.87
03 11 13 00-0094 Sleeves And Chases, Plastic Or Sheet Metal s 11 13 00-0085
03 11 13 00-0095 EA 2" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal 16.16
03 11 13 00-0096 EA 4" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal 19.48
03 11 13 00-0097 EA 6" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal 23.55
031113 00-0098 EA 8" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal 26.61
031113 00-0099 EA 12" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal 34.26
031113 00-0100 EA 18" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal 74.01
031116 Architectural Cast-In-Place Concrete Forming e
03111613 Concrete Form Liners o1
03 11 16 13-0001 Concrete Form Liners oz 1613
031116 13-0002 SF  Various Patterns And Textures, 1 Use, Concrete Form Liner, Add To Formwork ..............c.cccceeeee. 6.55
031116 13-0003 SF Beveled Edge, Rusticated Concrete Finish, 1 Use, Concrete Form Liner, Add To Formwork 8.73
031116 13-0004 SF Square Edge, Rusticated Concrete Finish, 1 Use, Concrete Form Liner, Add To Formwork .................... 11.47

0311 23 Permanent Stair Forming s 1)

03 11 23 00-0001 Stairway Wood Formwork s 125

03 1123 00-0002 SF Cast On Grade Stairway Wood Formwork
For Curved Formwork, Add
For <1,000, Add
03 1123 00-0003 SF Elevated Stairway Wood Formwork
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair.
For Curved Formwork, Add 16.60
For <1,000, Add 8.44

03 11 23 00-0004 Stairway Metal Framed Formwork s 1123

031123 00-0005 SF Cast On Grade Stairway Metal Framed FOMMWOTK ...........ciiuiiiiriieieiisieieii ettt sttt s et ns e beene e ane e 19.00
For Curved Formwork, Add 7.03
For <1,000, Add 3.61
03 1123 00-0006 SF Elevated Stairway Metal Framed FOMMWOTK ..........ccoiiiiiiii ittt ettt e et e e eneee 34.83
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair.
For Curved Formwork, Add 13.02
For <1,000, Add 6.66

03 15 Concrete Accessories
031513 Waterstops o5
03151313 Non-Expanding Waterstops s 13
03 15 13 13-0001 Polyvinyl Chloride (PVC) Waterstops s

031513 13-0002 LF  3/16" Thick x 4" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ..........ccurireiriiriiiiisieieieeieeeie st 10.45
031513 13-0003 LF  3/16" Thick x 6" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ..........ccuiireiririiiiriesieiesieieiesee et 11.68
031513 13-0004 LF  3/16" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb 13.90
031513 13-0005 LF  3/8" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb 15.19
03151313-0006 LF  1/2" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) WEaEISIOP .........c.cuririiiieieeieieiririniicietetss sttt s sesessnes 22.09
031513 13-0007 LF  3/16" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop ............cccccooeiiiiiinnnnne. L1
031513 13-0008 LF  3/8" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop ....14.01
031513 13-0009 LF  3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) WaterStop ..........cuceiririiririeiniesieieiesee ettt 24.00
031513 13-0010 LF  3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop With Center Bulb 19.26

031513 13-0011 Rubber Waterstops(oa 1513 13)

031513 13-0012 LF  3/8" Thick x 6" Wide Rubber Dumbbell Waterstop
031513 13-0013 LF  3/8" Thick x 9" Wide Rubber Dumbbell Waterstop
031513 13-0014 LF  1/4" Thick x 6" Wide Rubber Waterstop, With Center Bulb
031513 13-0015 LF  1/4" Thick x 9" Wide Rubber Waterstop, With Center Bulb
031513 13-0016 LF  3/8" Thick x 6" Wide Rubber Waterstop, With Center Bulb
031513 13-0017 LF  3/8" Thick x 9" Wide Rubber Waterstop, With Center Bulb

03151316 Expanding Waterstops w1

03 1513 16-0001 Bentonite Waterstops (031513 16)

031513 16-0002 LF  3/4" x 3/8" Bentonite Waterstop
031513 16-0003 LF  1-1/4"x 1/2" Bentonite Waterstop
031513 16-0004 LF 1" x 3/4" Bentonite Waterstop
031513 16-0005 LF 1"x 1" Bentonite Waterstop

031516 Concrete Construction Joints o: 1
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03 15 Concrete Accessories
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 15 16 00-0001 Poured Expansion Joint es 51
031516 00-0002 LF  1/2" x 1" Plain Asphalt EXpansion JOiNt, POUMEA.............ccuiiiiiiiiiieiei ettt eees 3.39 0.92
For Installation In Walls, Add 1.55
031516 00-0003 LF  1"x 2" Plain Asphalt Expansion Joint, POUred.............ccccureriiiiniiinineeiseseeeeene 0.92
For Installation In Walls, Add
03 1516 00-0004 LF  1/2"x 1" Liquid Neoprene Expansion Joint, Poured, Cold Applied ... 0.92
For Installation In Walls, Add
031516 00-0005 LF  1"x2"Liquid Neoprene Expansion Joint, Poured, Cold Applied 0.92
For Installation In Walls, Add
03 1516 00-0006 LF  1/2" x 1" Polyurethane Expansion Joint, Poured, 2 Parts . 0.92
For Installation In Walls, Add
03 15 16 00-0007 LF 1" x 2" Polyurethane Expansion Joint, Poured, Poured, 2 Parts 0.92
For Installation In Walls, Add 2.81
031516 00-0008 LF  1/2"x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Or Cold Applied............coiiiiiiiiiiiiiieeeeee e 3.78 0.92
For Installation In Walls, Add 1.55
031516 00-0009 LF  1/2"x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant ..............ccoriiiiiininiineceee 4.67 0.92
For Installation In Walls, Add 1.55
031516 00-0010 LF 1" x 2" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant ..............cccocoiiiiiiiiiiiiecceceees 12.29 0.92
For Installation In Walls, Add 1.73
03 15 16 00-0011 Premolded Expansion Joints s s
03 15 16 00-0012 Asphalt Saturated Fiber, Premolded Expansion Joints s 1s 16000011
031516 00-0013 LF  1/4" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint 1.36
031516 00-0014 LF  1/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint 1.43
031516 00-0015 LF  1/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint 1.49
031516 00-0016 LF  1/4" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint 1.56
031516 00-0017 LF  3/8" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint 1.36
031516 00-0018 LF  3/8" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint . 1.43
031516 00-0019 LF  3/8"x 5" Asphalt Saturated Fiber, Premolded Expansion Joint 1.49
031516 00-0020 LF  3/8"x 6" Asphalt Saturated Fiber, Premolded Expansion Joint 1.56
031516 00-0021 LF  1/2"x 2" Asphalt Saturated Fiber, Premolded Expansion Joint 1.29
031516 00-0022 LF  1/2"x 3" Asphalt Saturated Fiber, Premolded Expansion Joint 1.36
031516 00-0023 LF  1/2" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint 1.43
031516 00-0024 LF  1/2"x 5" Asphalt Saturated Fiber, Premolded Expansion Joint 1.49
031516 00-0025 LF  1/2"x 6" Asphalt Saturated Fiber, Premolded Expansion Joint 1.56
031516 00-0026 LF  1/2" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint 1.63
031516 00-0027 LF  1/2"x 10" Asphalt Saturated Fiber, Premolded Expansion Joint 1.70
031516 00-0028 LF  1/2"x 12" Asphalt Saturated Fiber, Premolded Expansion Joint 1.76
031516 00-0029 LF  3/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint 1.43
031516 00-0030 LF  3/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint 1.49
03 1516 00-0031 LF  3/4" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint 1.63
031516 00-0032 SF 1" Asphalt Saturated Fiber, Premolded Expansion Joint .... 2.24
03 15 16 00-0033 Cork, Premolded Expansion Joints (s 15 16 00-0011)
031516 00-0034 LF  1/2"x 4" Cork, Premolded EXpansion JOINt ............ccceerieiriniiininieincseeeeeseeeeeeene 1.43
031516 00-0035 LF  1/2"x 6" Cork, Premolded EXpansion JOINt ............ccceerueiriniiinenieiniseeieeseseeeeene 1.56
031516 00-0036 LF  1/2"x 8" Cork, Premolded Expansion Joint 1.63
031516 00-0037 LF  1/2"x 10" Cork, Premolded EXpansion JOiNt ............ccccoeiririeiineniennesieseeeseseeesees 1.70
031516 00-0038 LF 1/2" x 12" Cork, Premolded Expansion JOint ............ccceroeiiiiiiiniiiicieeceeeee 1.76
03 1516 00-0039 SF  1/2" Cork, Premolded Expansion Joint 224
03 1516 00-0040 SF  3/4" Cork, Premolded Expansion Joint 224
03 1516 00-0041 SF 1" Cork, Premolded EXpansion JOINt ...........c.ccoeiririiiiinieieineneieeeseeeee e 2.24
03 15 16 00-0042 Flexible Polyethylene Foam, Premolded Expansion Joints s s 00011
03 1516 00-0043 LF  1/4" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint 1.43
03 1516 00-0044 LF  1/4" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint 1.49
03 1516 00-0045 LF  1/4" x 6" Flexible Polyethylene Foam, Premolded Expansion Joint 1.56
031516 00-0046 LF  1/4" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint 1.63
03 1516 00-0047 LF  1/2" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint 1.43
031516 00-0048 LF  1/2"x 5" Flexible Polyethylene Foam, Premolded Expansion Joint 1.49
031516 00-0049 LF  1/2"x 6" Flexible Polyethylene Foam, Premolded Expansion Joint 1.56
031516 00-0050 LF  1/2" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint 1.63
03 15 16 00-0051 Zip Strip, Premolded Expansion Joints s 1s 15 00011
031516 00-0052 LF 1" Zip Strip, Premolded Expansion JOint...........cccoiiriiniiiiniiiieseeeeieeieeesees 1.43
031516 00-0053 LF  1-1/2" Zip Strip, Premolded Expansion Joint 1.49
03 1516 00-0054 LF 2" Zip Strip, Premolded Expansion Joint.............cccooiiiiniiiiinciiiiecciceieeen 1.63
03 15 16 00-0055 Sponge Rubber, Premolded Expansion Joints s 1s 000019
03 1516 00-0056 LF  1/2" x 4" Sponge Rubber, Premolded Expansion Joint...............cccccouiiiiiiiiiiiiiiiiie 1.36
031516 00-0057 LF  1/2"x 6" Sponge Rubber, Premolded Expansion Joint................cccooooiiiiiiiiiiie 1.36
03 15 16 00-0058 Asphalt Felt Control Joints Or Bond Breaker (s 1 1
031516 00-0059 SF  Asphalt Felt Control Joint, 30 Lb. Felt BON BIre@Ker .........couiuiiiiiiiiiiieee ettt 1.53 1.02
>1,250, Deduct -0.08
031516 00-0060 SF  Asphalt Felt Control Joint, 15 Lb. Felt BON Bre@ker ..........cooouiiiiiiiiiiee et 1.44 1.02
>1,250, Deduct -0.07
copyright 2025 The Gordian Group, Inc. 2025
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03 15 16 00-0061 Keyed Cold Expansion And Control Joints s 151
03 15 16 00-0062 24 Gauge Galvanized Steel With Stakes s s 16 00.00s1)

03 1516 00-0063 LF 24 Gauge Galvanized Steel Keyed Joint, 3-1/2" Cold Expansion Or Control Joint 7.62
03 1516 00-0064 LF 24 Gauge Galvanized Steel Keyed Joint, 4-1/2" Cold Expansion Or Control Joint 7.74
031516 00-0065 LF 24 Gauge Galvanized Steel Keyed Joint, 5-1/2" Cold Expansion Or Control Joint 8.02
031516 00-0066 LF 24 Gauge Galvanized Steel Keyed Joint, 7-1/2" Cold Expansion Or Control Joint 8.47
031516 00-0067 LF 24 Gauge Galvanized Steel Keyed Joint, 9-1/2" Cold Expansion Or Control Joint 10.40

03 15 16 00-0068 EXpanSion Control SyStemS (0315 16)
03 15 16 00-0069 Wabo Jeene "FW" Traffic Series Expansion Control System s s 1 o009

Note: Jeene® is a patented structural sealing joint system comprised of a neoprene profile, which is air-
pressurized and bonded in place with a specially formulated epoxy adhesive. Complete adhesion of the epoxy to
the profile and joint wall is achieved due to the air inflation during installation.

031516 00-0070 LF 1" x 1-1/4" Jeene "FW" EXpansion JOINt SYSTEM ...........cciiiiiiiiiiiiiiiic e 101.96 8.19
Note: Jeene 25FW. Includes seal, adhesive and all components required for installation. Excludes surface
preparation.

031516 00-0071 LF  1-5/8"x 2" Jeene "FW" EXpPanSion JOINt SYSTEM ........couiiiiiiiiiiitiieii ettt 125.31 9.28
Note: Jeene 40FW. Includes seal, adhesive and all components required for installation. Excludes surface
preparation.

031516 00-0072 LF 2" x 2-1/2" Jeene "FW" EXPanSion JOINt SYSIEIM ........ocuiiiiiiiiiiieiieti ettt ettt se et e nneeneen 145.01 10.24
Note: Jeene 50FW. Includes seal, adhesive and all components required for installation. Excludes surface
preparation.

03 1516 00-0073 LF  2-1/2" x 3-1/4" Jeene "FW" EXpansion JOINt SYSIEM ...........ccciiiiiiiiiiiiici e 172.17 11.33
Note: Jeene 65FW. Includes seal, adhesive and all components required for installation. Excludes surface
preparation.

03 1516 00-0074 LF  3"x 3-3/4" Jeene "FW" Expansion Joint System .. 12.41
Note: Jeene 75FW. Includes seal, adhesive a
preparation.

031516 00-0075 LF  3-7/8" x 5" Jeene "FW" EXPanSion JOINt SYSIEIM ........ccuiiiiiiiiiiieiiiii ettt ettt e et e eeean 253.45 13.38
Note: Jeene 100FW. Includes seal, adhesive and all components required for installation. Excludes surface
preparation.

03 1516 00-0076 LF 5" x6-1/8" Jeene "FW" EXpansion JOiNt SYSTEM ...........cciiiiiiiiiiiiicic e 408.63 14.46
Note: Jeene 125FW. Includes seal, adhesive and all components required for installation. Excludes surface
preparation.

03 15 16 00-0077 Wabo ElastoFlex "EFJ" High Impact Load Expansion Joint System s s s ec-o0es

Note: Wabo®ElastoFlex is a watertight continuous membrane system for joints with movements up to four inches
in parking decks, loading docks, elevated roadways and other vehicle and forklift traffic. It uses mechanically
fastened ethylene propylene diene monomer (EPDM) anchor blocks with molded-in steel inserts to support
heavy-duty and high impact loads. The winged flap of the durable elastomeric seal is locked between the anchor
block and concrete slab. An epoxy paste bedding adhesive is applied between the winged flap and concrete slab
to enhance the product's watertightness. The exposed surfaces are non-metallic and skid resistant while resisting
UV deterioration and most chemicals.

031516 00-0078 LF  1-1/2" ElastoFlex "EFJ" EXpansion JOINt SYSTEM ..ot 189.58 10.85
Note: ElastoFlex EFJ-225 slab to slab. Includes seal, adhesive, epoxy bonded anchors and all components
required for installation. Excludes drilling and surface preparation.

031516 00-0079 LF  2-1/2" ElastoFlex "EFJ" EXpansion JOINt SYSIEM .......cc.oiiiiiiiiiiiiii ettt ettt neean 235.68 13.57
Note: ElastoFlex EFJ-400 slab to slab. Includes seal, adhesive, epoxy bonded anchors and all components
required for installation. Excludes drilling and surface preparation.

03 1516 00-0080 LF  3-3/4" ElastoFlex "EFJ" EXpansion JOINt SYSTEM ..........ccciiiiiiiiiiiiiiiiiice e 295.36 16.28
Note: ElastoFlex EFJ-600 slab to slab. Includes seal, adhesive, epoxy bonded anchors and all components
required for installation. Excludes drilling and surface preparation.

031516 00-0081 LF  1-1/2" ElastoFlex "EFJ-C" Expansion Joint System.........c.cccceveriiririneninineneiiireiees
Note: ElastoFlex EFJ-225C wall to slab. Includes seal, adhesive, epoxy bonded anchors and all components
required for installation. Excludes drilling and surface preparation.

031516 00-0082 LF  2-1/2" ElastoFlex "EFJ-C" EXpansion JOINt SYStEM.........c.o.iiiiiiiiiiiiiciiticic ettt 190.35 13.57
Note: ElastoFlex EFJ-400C wall to slab. Includes seal, adhesive, epoxy bonded anchors and all components
required for installation. Excludes drilling and surface preparation.

03 1516 00-0083 LF  3-3/4" ElastoFlex "EFJ-C" EXpansion JOINt SYStEM.............ciiiiiiiiiiiiiici e 252.53 16.28
Note: ElastoFlex EFJ-600C wall to slab. Includes seal, adhesive, epoxy bonded anchors and all components
required for installation. Excludes drilling and surface preparation.

10.85

03 15 16 00-0084 Emseal Seismic Colorseal Expansion Joint System os s 16 o005
Note: For high-movement and seismic structural expansion joints, panel joints, window perimeter joints, joints
around other penetrations of the building envelope such as store-fronts, curtain walls, EIFS panel joints etc, seal
shall be silicone pre-coated, preformed, pre-compressed, self-expanding, sealant system. Seal shall combine
factory-applied, 15 Shore-A hardness, low-modulus silicone, and a backing of acrylic-impregnated expanding
foam into a unified binary sealant system.
03 1516 00-0085 LF 1" Seismic Colorseal Expansion Joint System
Note: Includes seal, adhesive, field applied silicon cornerbeads and all components required for |nsta|latlon
Excludes surface preparation.
031516 00-0086 LF  1-1/2" Seismic Colorseal EXpansion JOINt SYSEM ..ottt ettt se e ene e 93.93 6.27
Note: Includes seal, adhesive, field applied silicon cornerbeads and all components required for installation.
Excludes surface preparation.
03 1516 00-0087 LF 2" Seismic Colorseal EXpansion JOiNt SYSTEML..........c.coiiiiiiiiiii et 128.60 7.09
Note: Includes seal, adhesive, field applied silicon cornerbeads and all components required for installation.
Excludes surface preparation.
031516 00-0088 LF  2-1/2" Seismic Colorseal EXpansion JOINt SYSEEM ........cuiiiiiiiriiiiisieieesiee ettt 158.64 7.78
Note: Includes seal, adhesive, field applied silicon cornerbeads and all components required for installation.
Excludes surface preparation.
031516 00-0089 LF 3" Seismic Colorseal EXpansion JOiNt SYSTEML..........c.iiiiiiiiiiiiei ettt 194.58 8.59
Note: Includes seal, adhesive, field applied silicon cornerbeads and all components required for installation.
Excludes surface preparation.

5.46

2025 copyright 2025 The Gordian Group, Inc.
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031516 00-0090 LF  3-1/2" Seismic Colorseal EXpansion JOINt SYSEM..........ciiiiiiiiiiiiii et 238.83 9.41
Note: Includes seal, adhesive, field applied silicon cornerbeads and all components required for installation.
Excludes surface preparation.
03 1516 00-0091 LF 4" Seismic Colorseal EXpansion JOINt SYSEEM........c.ooiiiiiiiiiiieieese ettt ee et 285.64 10.24
Note: Includes seal, adhesive, field applied silicon cornerbeads and all components required for installation.
Excludes surface preparation.
031516 00-0092 LF  4-1/2" Seismic Colorseal EXpansion JOINt SYSteM...........c.cciiiiiiiiiiiiiiic e 327.85 10.91
Note: Includes seal, adhesive, field applied silicon cornerbeads and all components required for installation.
Excludes surface preparation.
031516 00-0093 LF 5" Seismic Colorseal EXpansion JOINt SYSIEM .........cccuiiiiiiiiiiiii et 372.10 11.74
Note: Includes seal, adhesive, field applied silicon cornerbeads and all components required for installation.
Excludes surface preparation.
03 15 16 00-0094 Emseal Thermaflex Watertight Expansion Joint System s rs 1 0o-00ss)
Note: Thermaflex consists of extruded thermo-plastic Santoprene rubber sealing glands with punched flanges
embedded in a high-strength, flexible, impact-absorbing elastomeric concrete nosing. The thermo-plastic
Santoprene sealing glands are heat-weldable making transitions through changes in direction and plane not only
practical but watertight. The elastomeric concrete is two-part polyurethane reinforced with silica sand and
fiberglass.
031516 00-0095 LF  1-1/2" Thermaflex TM EXPansion JOINt SYSIEIM ........c..iiiiiiiiiiiiiet ettt ettt st n e eneas 108.49 8.14
Note: Includes seal, adhesive, polyurethane elastomeric concrete and all components required for installation.
Excludes surface preparation.
031516 00-0096 LF  2-1/2" Thermaflex TM EXPansion JOINt SYSEEM ........couiiiiiiiiiiiiiei ittt ettt n e 116.56 9.49
Note: Includes seal, adhesive, polyurethane elastomeric concrete and all components required for installation.
Excludes surface preparation.
031516 00-0097 EA  Thermaflex TM Fittings Expansion Joint SyStem ..............cooiiiiiiiii s 543.73 27.13
Note: For direction changes, tees and crosses. Includes seal, adhesive, polyurethane elastomeric concrete and
all components required for installation. Excludes surface preparation.
031519 Cast-In Concrete Anchors
03 15 19 00-0001 Cast In Place Anchors es 519
Note: For cast in place installations. Includes nut and washer.
03 15 19 00-0002 J-Type Anchor Bolts (03 15 19 00-0001)
See CSl section 03 11 13 00-0002 for template.
03 15 19 00-0003 1/2" And 5/8" Diameter(om 19 00-0002)
03 1519 00-0004 EA  1/2" Diameter x 6" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...13.83
For Galvanized, Add 3.07
For Stainless Steel, Add 21.46
For >10 To 50, Deduct -0.39
For >50 To 100, Deduct -0.92
For >100, Deduct -1.85
03 1519 00-0005 EA 1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .16.11
For Galvanized, Add 3.91
For Stainless Steel, Add 27.34
For >10 To 50, Deduct -0.42
For >50 To 100, Deduct -1.03
For >100, Deduct -2.05
03 1519 00-0006 EA  1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ..19.75
For Galvanized, Add 5.38
For Stainless Steel, Add 37.66
For>10 To 50, Deduct -0.45
For >50 To 100, Deduct -1.17
For >100, Deduct -2.34
03 1519 00-0007 EA 5/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ..23.05
For Galvanized, Add 7.03
For Stainless Steel, Add 49.21
For>10 To 50, Deduct -0.45
For >50 To 100, Deduct -1.25
For >100, Deduct -2.50
031519 00-0008 EA 5/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ..28.58
For Galvanized, Add 9.39
For Stainless Steel, Add 65.70
For >10 To 50, Deduct -0.49
For >50 To 100, Deduct -1.45
For >100, Deduct -2.90
031519 00-0009 EA 5/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .32.24
For Galvanized, Add 10.73
For Stainless Steel, Add 75.08
For >10 To 50, Deduct -0.54
For >50 To 100, Deduct -1.62
For >100, Deduct -3.23
03 15 19 00-0010 3/4" And 7/8" Diameter(0315 19 00-0002)
031519 00-0011 EA  3/4" Diameter x 8" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...32.09
For Galvanized, Add 10.65
For Stainless Steel, Add 74.55
For>10 To 50, Deduct -0.54
For >50 To 100, Deduct -1.61
For >100, Deduct -3.22
031519 00-0012 EA  3/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ..36.81
For Galvanized, Add 12.41
For Stainless Steel, Add 86.87
For>10 To 50, Deduct -0.60
For >50 To 100, Deduct -1.82
For >100, Deduct -3.64
copyright 2025 The Gordian Group, Inc. 2025
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MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

03 15 19 00-0013

03 15 19 00-0014

03 15 19 00-0015

03 15 19 00-0016

03 15 19 00-0017

03 15 19 00-0018
03 15 19 00-0019

03 15 19 00-0020

03 15 19 00-0021

03 15 19 00-0022

03 15 19 00-0023

03 15 19 00-0024

03 15 19 00-0025

03 15 19 00-0026

03 15 19 00-0027
03 15 19 00-0028

2025

..45.28

EA  3/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  3/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt

15.90
111.27
-0.67
-2.14
-4.29
..55.19

For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  7/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt

20.04
140.25
-0.76
-2.51
-5.03
..42.60

For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  7/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt

14.56
101.89
-0.67
-2.08
-4.15
..50.28

For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  7/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt

17.43
122.01
-0.77
-2.41
-4.83
..64.44

For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

1" And 1-1/8" Diameter(0315 19 00-0002)
EA 1" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt

23.23
162.61
-0.90
-2.96
-5.92

...53.07

For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

18.83
131.78
-0.77
-2.48
-4.97
...63.29

EA 1" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA 1" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt

22.66
158.59
-0.90
-2.93
-5.86
...78.39

For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA 1" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt

28.41
198.84
-1.08
-3.58
-7.16
...96.39

For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  1-1/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  1-1/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  1-1/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
EA  1-1/8" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

1-1/4" And 1-1/2" Diameterma 15 19 00-0002)

EA  1-1/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

34.71
242.94
-1.35
-4.43
-8.87
.64.01

23.54
164.78
-0.85
-2.87
-5.74
.76.39

28.33
198.28
-0.99
-3.39
-6.78
.94.71

35.51
248.57
-1.18
-4.14
-8.29
116.38

43.38
303.66
-1.48
-5.13
-10.26

.77.59

29.42
205.94
-0.94
-3.35
-6.69
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CSI_UOM DESCRIPTION UNIT COST UNIT COST
031519 00-0029 EA 1-1/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .92.69
For Galvanized, Add 35.42
For Stainless Steel, Add 247.91
For >10 To 50, Deduct -1.09
For >50 To 100, Deduct -3.96
For >100, Deduct -7.91
03 151900-0030 EA 1-1/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place ANChor Bolt ..............coouiiiiiriiiiieiniseeesieieeeeseieee 115.04
For Galvanized, Add 44.40
For Stainless Steel, Add 310.77
For >10 To 50, Deduct -1.31
For >50 To 100, Deduct -4.84
For >100, Deduct -9.69
031519 00-0031 EA 1-1/4" Diameter x 36" Length, Plain Steel, J-Type Cast In Place ANChor Bolt .............ccoouriiiiniiiniiiiniseeeseeeseseeee 141.24
For Galvanized, Add 54.22
For Stainless Steel, Add 379.54
For >10 To 50, Deduct -1.64
For >50 To 100, Deduct -5.99
For >100, Deduct -11.98
03 151900-0032 EA 1-1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .94.57
For Galvanized, Add 36.78
For Stainless Steel, Add 257.43
For >10 To 50, Deduct -1.05
For >50 To 100, Deduct -3.94
For >100, Deduct -7.88
03 1519 00-0033 EA 1-1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place ANChor Bolt .............cccoviiiiiiiniiinineeieeeseeeeeeeene 113.05
For Galvanized, Add 44.26
For Stainless Steel, Add 309.82
For >10 To 50, Deduct -1.23
For >50 To 100, Deduct -4.67
For >100, Deduct -9.33
03 1519 00-0034 EA 1-1/2" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...............cccooiiiiiiiiiiiiiiiiicecicccies 140.45
For Galvanized, Add 55.51
For Stainless Steel, Add 388.54
For>10 To 50, Deduct -1.47
For >50 To 100, Deduct -5.72
For >100, Deduct -11.44
03 1519 00-0035 EA 1-1/2" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ..............cccccoiiiiiiiiiiiiiiiiiiiecicecces 172.34
For Galvanized, Add 67.78
For Stainless Steel, Add 474.46
For>10 To 50, Deduct -1.84
For >50 To 100, Deduct -7.07
For >100, Deduct -14.13

03 15 19 00-0036 L-Type Anchor Bolts (03 15 19 00-0001)
See CSl section 03 11 13 00-0002 for template.

03 15 19 00-0037 3/4" And 7/8" Diameter(0315 19 00-0036)

03 1519 00-0038 EA  3/4" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .28.27
For Galvanized, Add 8.14
For Stainless Steel, Add 56.98
For>10 To 50, Deduct -0.60
For >50 To 100, Deduct -1.61
For >100, Deduct -3.21
03 1519 00-0039 EA  3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ..33.60
For Galvanized, Add 10.06
For Stainless Steel, Add 70.39
For>10 To 50, Deduct -0.67
For >50 To 100, Deduct -1.85
For >100, Deduct -3.70
031519 00-0040 EA 3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ..38.48
For Galvanized, Add 11.53
For Stainless Steel, Add 80.71
For >10 To 50, Deduct -0.77
For >50 To 100, Deduct -2.12
For >100, Deduct -4.24
031519 00-0041 EA  3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ..41.92
For Galvanized, Add 11.97
For Stainless Steel, Add 83.79
For >10 To 50, Deduct -0.90
For >50 To 100, Deduct -2.40
For >100, Deduct -4.79
031519 00-0042 EA 3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .46.71
For Galvanized, Add 12.57
For Stainless Steel, Add 87.96
For >10 To 50, Deduct -1.08
For >50 To 100, Deduct -2.79
For >100, Deduct -5.57
03 1519 00-0043 EA 7/8" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ..33.68
For Galvanized, Add 10.10
For Stainless Steel, Add 70.67
For >10 To 50, Deduct -0.67
For >50 To 100, Deduct -1.85
For >100, Deduct -3.71
03 1519 00-0044 EA 7/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ..38.94
For Galvanized, Add 11.76
For Stainless Steel, Add 82.32
For >10 To 50, Deduct -0.77
For >50 To 100, Deduct -2.13
For >100, Deduct -4.26
copyright 2025 The Gordian Group, Inc. 2025

Page 03 - 12 Natividad Medical Center



AM Natividad Concrete 03

Concrete Forming and Accessories

MEDICAL CENTER Concrete Accessories 03 15
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
031519 00-0045 EA 7/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ..44.95
For Galvanized, Add 13.49
For Stainless Steel, Add 94.40
For >10 To 50, Deduct -0.90
For >50 To 100, Deduct -2.47
For >100, Deduct -4.94
031519 00-0046 EA 7/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ..49.58
For Galvanized, Add 14.00
For Stainless Steel, Add 98.00
For >10 To 50, Deduct -1.08
For >50 To 100, Deduct -2.86
For >100, Deduct -5.72
03 1519 00-0047 EA 7/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ..56.40
For Galvanized, Add 14.71
For Stainless Steel, Add 102.97
For >10 To 50, Deduct -1.35
For >50 To 100, Deduct -3.43
For >100, Deduct -6.87

03 15 19 00-0048 1" And 1-1/8" Diameter s 15 19 00-0036)

031519 00-0049 EA 1" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ... 41.31

For Galvanized, Add 12.95

For Stainless Steel, Add 90.62

For >10 To 50, Deduct -0.77

For >50 To 100, Deduct -2.19

For >100, Deduct -4.38
031519 00-0050 EA 1" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...47.09

For Galvanized, Add 14.56

For Stainless Steel, Add 101.89

For >10 To 50, Deduct -0.90

For >50 To 100, Deduct -2.53

For >100, Deduct -5.05
031519 00-0051 EA 1" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ..54.14

For Galvanized, Add 16.28

For Stainless Steel, Add 113.96

For >10 To 50, Deduct -1.08

For >50 To 100, Deduct -2.97

For >100, Deduct -5.94
031519 00-0052 EA 1" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...57.55

For Galvanized, Add 17.05

For Stainless Steel, Add 119.32

For >10 To 50, Deduct -1.17

For >50 To 100, Deduct -3.20

For >100, Deduct -6.40
031519 00-0053 EA 1" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...62.68

For Galvanized, Add 17.85

For Stainless Steel, Add 124.95

For >10 To 50, Deduct -1.35

For >50 To 100, Deduct -3.59

For >100, Deduct -7.18
03 1519 00-0054 EA 1" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ..71.35

For Galvanized, Add 20.69

For Stainless Steel, Add 144.80

For >10 To 50, Deduct -1.50

For >50 To 100, Deduct -4.03

For >100, Deduct -8.06
031519 00-0055 EA 1" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...84.39

For Galvanized, Add 24.21

For Stainless Steel, Add 169.47

For >10 To 50, Deduct -1.80

For >50 To 100, Deduct -4.81

For >100, Deduct -9.62
03 1519 00-0056 EA  1-1/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .52.03

For Galvanized, Add 17.03

For Stainless Steel, Add 119.18

For >10 To 50, Deduct -0.90

For >50 To 100, Deduct -2.65

For >100, Deduct -6.30
03 1519 00-0057 EA  1-1/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .59.69

For Galvanized, Add 19.06

For Stainless Steel, Add 133.39

For >10 To 50, Deduct -1.08

For >50 To 100, Deduct -3.11

For >100, Deduct -6.22
031519 00-0058 EA  1-1/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .63.34

For Galvanized, Add 19.94

For Stainless Steel, Add 139.58

For >10 To 50, Deduct -1.17

For >50 To 100, Deduct -3.34

For >100, Deduct -6.69

03 15 19 00-0059 1-1/4" And 1-3/8" Diameterma 15 19 00-0036)

031519 00-0060 EA 1-1/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .62.76
For Galvanized, Add 20.59
For Stainless Steel, Add 144.13
For >10 To 50, Deduct -1.08
For >50 To 100, Deduct -3.19
For >100, Deduct -6.38
2025 copyright 2025 The Gordian Group, Inc.
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031519 00-0061 EA  1-1/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 7517
For Galvanized, Add 24.10
For Stainless Steel, Add 168.67
For >10 To 50, Deduct -1.35
For >50 To 100, Deduct -3.90
For >100, Deduct -7.81
03 151900-0062 EA 1-1/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .82.98
For Galvanized, Add 27.29
For Stainless Steel, Add 191.03
For >10 To 50, Deduct -1.42
For >50 To 100, Deduct -4.20
For >100, Deduct -8.41
031519 00-0063 EA 1-1/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .91.61
For Galvanized, Add 30.82
For Stainless Steel, Add 215.71
For >10 To 50, Deduct -1.50
For >50 To 100, Deduct -4.54
For >100, Deduct -9.08
03 1519 00-0064 EA 1-1/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place ANChor BOlt...........ccooiiiiiiriiiniiisceecececeeseeees 100.75
For Galvanized, Add 33.52
For Stainless Steel, Add 234.61
For >10 To 50, Deduct -1.69
For >50 To 100, Deduct -5.05
For >100, Deduct -10.10
03 1519 00-0065 EA 1-1/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place ANChor BOlt...........ccooiiiiiiiiiiniiiceeseeeceseceee 110.32
For Galvanized, Add 35.89
For Stainless Steel, Add 251.23
For >10 To 50, Deduct -1.93
For >50 To 100, Deduct -5.65
For >100, Deduct -11.30
03 1519 00-0066 EA  1-1/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccooiiiiiiiiiiiiiiiiicciccs 121.80
For Galvanized, Add 38.42
For Stainless Steel, Add 268.94
For>10 To 50, Deduct -2.25
For >50 To 100, Deduct -6.42
For >100, Deduct -12.83
03 1519 00-0067 EA  1-1/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccoiiiiiiiiiiiiiiiciciceis 138.92
For Galvanized, Add 42.48
For Stainless Steel, Add 297.36
For>10 To 50, Deduct -2.70
For >50 To 100, Deduct -7.52
For >100, Deduct -15.04
031519 00-0068 EA 1-3/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .73.06
For Galvanized, Add 25.74
For Stainless Steel, Add 180.18
For >10 To 50, Deduct -1.08
For >50 To 100, Deduct -3.45
For >100, Deduct -6.89
031519 00-0069 EA 1-3/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .87.23
For Galvanized, Add 30.13
For Stainless Steel, Add 210.88
For >10 To 50, Deduct -1.35
For >50 To 100, Deduct -4.20
For >100, Deduct -8.41
031519 00-0070 EA  1-3/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .96.62
For Galvanized, Add 34.11
For Stainless Steel, Add 238.77
For >10 To 50, Deduct -1.42
For >50 To 100, Deduct -4.55
For >100, Deduct -9.09
031519 00-0071 EA  1-3/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt...........coiiiiiriiniiiieineseeesieeeesie e 107.01
For Galvanized, Add 38.52
For Stainless Steel, Add 269.61
For >10 To 50, Deduct -1.50
For >50 To 100, Deduct -4.92
For >100, Deduct -9.85
03 151900-0072 EA  1-3/8" Diameter x 42" Length, Plain Steel, L-Type Cast In Place ANChor BOlt...........ccooiiiiiiniiiniiiisceeceeeceesceees 117.53
For Galvanized, Add 41.91
For Stainless Steel, Add 293.34
For >10 To 50, Deduct -1.69
For >50 To 100, Deduct -5.47
For >100, Deduct -10.93
03 1519 00-0073 EA  1-3/8" Diameter x 48" Length, Plain Steel, L-Type Cast In Place ANChor BOlt...........ccooeiiiiiniiiniiiisceeseeeceeseeeee 128.29
For Galvanized, Add 44.88
For Stainless Steel, Add 314.13
For >10 To 50, Deduct -1.93
For >50 To 100, Deduct -6.10
For >100, Deduct -12.20
03 1519 00-0074 EA  1-3/8" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccooiiiiiiiiiiiiiiiieiciicees 141.80
For Galvanized, Add 48.42
For Stainless Steel, Add 338.94
For>10 To 50, Deduct -2.25
For >50 To 100, Deduct -6.92
For >100, Deduct -13.83
03 1519 00-0075 EA  1-3/8" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccooiiiiiiiiiniiiiiicciccs 160.18
For Galvanized, Add 53.11
For Stainless Steel, Add 371.77
For>10 To 50, Deduct -2.70
For >50 To 100, Deduct -8.05
For >100, Deduct -16.10
copyright 2025 The Gordian Group, Inc. 2025
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AM Natividad Concrete 03

Concrete Forming and Accessories
MEDI CAL CE NTER Concrete Accessories 03 15
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

03 1519 00-0076 1-1/2", 1-3/ ", And 2" Diameter(oswwoo-ooss)

031519 00-0077 EA  1-1/2" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .95.89

For Galvanized, Add 35.68

For Stainless Steel, Add 249.76

For >10 To 50, Deduct -1.23

For >50 To 100, Deduct -4.24

For >100, Deduct -8.47
031519 00-0078 EA 1-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 103.25

For Galvanized, Add 37.43

For Stainless Steel, Add 261.98

For >10 To 50, Deduct -1.42

For >50 To 100, Deduct -4.71

For >100, Deduct -9.42
031519 00-0079 EA 1-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 114.10

For Galvanized, Add 41.18

For Stainless Steel, Add 288.26

For >10 To 50, Deduct -1.59

For >50 To 100, Deduct -5.23

For >100, Deduct -10.47
03 1519 00-0080 EA 1-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 123.70

For Galvanized, Add 44.99

For Stainless Steel, Add 314.93

For >10 To 50, Deduct -1.69

For >50 To 100, Deduct -5.62

For >100, Deduct -11.24
03 15 19 00-0081 EA  1-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 133.57

For Galvanized, Add 48.80

For Stainless Steel, Add 341.60

For >10 To 50, Deduct -1.80

For >50 To 100, Deduct -6.04

For >100, Deduct -12.07
031519 00-0082 EA 1-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 146.47

For Galvanized, Add 52.48

For Stainless Steel, Add 367.36

For >10 To 50, Deduct -2.08

For >50 To 100, Deduct -6.78

For >100, Deduct -13.55
031519 00-0083 EA 1-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 162.59

For Galvanized, Add 56.77

For Stainless Steel, Add 397.39

For >10 To 50, Deduct -2.45

For >50 To 100, Deduct -7.74

For >100, Deduct -15.49
031519 00-0084 EA 1-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 185.86

For Galvanized, Add 62.96

For Stainless Steel, Add 440.69

For >10 To 50, Deduct -3.00

For >50 To 100, Deduct -9.14

For >100, Deduct -18.29
031519 00-0085 EA 1-3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 134.35

For Galvanized, Add 53.69

For Stainless Steel, Add 375.80

For >10 To 50, Deduct -1.35

For >50 To 100, Deduct -5.38

For >100, Deduct -10.76
031519 00-0086 EA  1-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 139.69

For Galvanized, Add 54.86

For Stainless Steel, Add 383.99

For >10 To 50, Deduct -1.50

For >50 To 100, Deduct -5.74

For >100, Deduct -11.48
03 1519 00-0087 EA  1-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 143.21

For Galvanized, Add 55.74

For Stainless Steel, Add 390.15

For >10 To 50, Deduct -1.59

For >50 To 100, Deduct -5.96

For >100, Deduct -11.92
03 1519 00-0088 EA  1-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 162.46

For Galvanized, Add 64.37

For Stainless Steel, Add 450.59

For >10 To 50, Deduct -1.69

For >50 To 100, Deduct -6.59

For >100, Deduct -13.18
031519 00-0089 EA  1-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 187.16

For Galvanized, Add 74.31

For Stainless Steel, Add 520.17

For >10 To 50, Deduct -1.93

For >50 To 100, Deduct -7.57

For >100, Deduct -15.14
031519 00-0090 EA 1-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 195.54

For Galvanized, Add 75.29

For Stainless Steel, Add 527.03

For >10 To 50, Deduct -2.25

For >50 To 100, Deduct -8.26

For >100, Deduct -16.52
031519 00-0091 EA  1-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 216.56

For Galvanized, Add 81.30

For Stainless Steel, Add 569.10

For >10 To 50, Deduct -2.70

For >50 To 100, Deduct -9.46

For >100, Deduct -18.92

2025 copyright 2025 The Gordian Group, Inc.
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A\ Natividad

Concrete Forming and Accessories

03 15 Concrete Accessories MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

031519 00-0092 EA 1-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccoiiiiiiiiiiiiiiiieceeceeee 242.57

For Galvanized, Add 87.57

For Stainless Steel, Add 612.96

For >10 To 50, Deduct -3.37

For >50 To 100, Deduct -11.12

For >100, Deduct -22.24
031519 00-0093 EA 2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............cooviiiiiiiiiiiiiiiee e 195.19

For Galvanized, Add 81.73

For Stainless Steel, Add 572.08

For >10 To 50, Deduct -1.59

For >50 To 100, Deduct -7.26

For >100, Deduct -14.52
031519 00-0094 EA 2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt..........c.cooiiiiiiiiiiiieiiieee e 212.67

For Galvanized, Add 88.35

For Stainless Steel, Add 618.45

For >10 To 50, Deduct -1.80

For >50 To 100, Deduct -8.01

For >100, Deduct -16.03
031519 00-0095 EA 2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt ...........cc.couiiriiiiiiiniiinicieeseeeeeeeeeee e 234.11

For Galvanized, Add 96.30

For Stainless Steel, Add 674.10

For>10 To 50, Deduct -2.08

For >50 To 100, Deduct -8.97

For >100, Deduct -17.93
03 1519 00-0096 EA 2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt ...........cccouiiriiiiiiiniiinieieseeeseeeeee e 253.02

For Galvanized, Add 101.99

For Stainless Steel, Add 713.90

For >10 To 50, Deduct -2.45

For >50 To 100, Deduct -10.00

For >100, Deduct -20.01
03 1519 00-0097 EA 2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place ANChor BOlt ..............cccoiiiiiiiiiiiiiniiiiiciceceeecce 273.14

For Galvanized, Add 109.59

For Stainless Steel, Add 767.13

For>10 To 50, Deduct -2.70

For >50 To 100, Deduct -10.88

For >100, Deduct -21.75
03 1519 00-0098 EA 2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place ANChor Bolt ..............cccciiiiiiiiiiiiiniiiiicciciccececce 293.99

For Galvanized, Add 117.02

For Stainless Steel, Add 819.14

For>10 To 50, Deduct -3.00

For >50 To 100, Deduct -11.85

For >100, Deduct -23.69
031519 00-0099 EA 2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place ANChor BOlt..........c.cooiiiiiiiiiiiiiieeeeeeeee e 328.44

For Galvanized, Add 125.68

For Stainless Steel, Add 879.76

For >10 To 50, Deduct -3.85

For >50 To 100, Deduct -13.99

For >100, Deduct -27.98
03151900-0100 EA 2" Diameter x 66" Length, Plain Steel, L-Type Cast In Place ANChor BOlt..........c.coouiiiiiiiiiiiiiieieeeee e 353.41

For Galvanized, Add 138.17

For Stainless Steel, Add 967.16

For >10 To 50, Deduct -3.85

For >50 To 100, Deduct -14.62

For >100, Deduct -29.23
03151900-0101 EA 2" Diameter x 72" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt..........c.cooviiiiiiiiiiieiieeeeee e 397.10

For Galvanized, Add 1563.59

For Stainless Steel, Add 1,075.10

For >10 To 50, Deduct -4.50

For >50 To 100, Deduct -16.67

For >100, Deduct -33.34

03 1519 00-0102 2-1/2" And 2-3/4" Diameter(oa151gua-uaas)

03 151900-0103 EA 2-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccooiiiiiiiiiiiiiiiiicccicicces 394.87
For Galvanized, Add 181.57
For Stainless Steel, Add 1,270.96
For>10 To 50, Deduct -1.59
For >50 To 100, Deduct -12.25
For >100, Deduct -24.50
03 151900-0104 EA 2-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccooiiiiiiiiiiiiiiiiccicccs 415.53
For Galvanized, Add 189.78
For Stainless Steel, Add 1,328.46
For>10 To 50, Deduct -1.80
For >50 To 100, Deduct -13.09
For >100, Deduct -26.17
031519 00-0105 EA 2-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccoiiiiiiiiiiiiiiieeeeceee e 453.14
For Galvanized, Add 205.82
For Stainless Steel, Add 1,440.71
For >10 To 50, Deduct -2.08
For >50 To 100, Deduct -14.44
For >100, Deduct -28.88
031519 00-0106 EA 2-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccoiiiiiiiiiiiiiiiicceeeceeee 482.85
For Galvanized, Add 216.90
For Stainless Steel, Add 1,618.30
For >10 To 50, Deduct -2.45
For >50 To 100, Deduct -15.75
For >100, Deduct -31.50
copyright 2025 The Gordian Group, Inc. 2025
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A“ NaﬁVidad Concrete 03

MEDICAL CENTER Concrete Forming and Accessories 03 10
Concrete Accessories 03 15
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

031519 00-0107 EA 2-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 511.02

For Galvanized, Add 228.53

For Stainless Steel, Add 1,699.71

For >10 To 50, Deduct -2.70

For >50 To 100, Deduct -16.82

For >100, Deduct -33.65
031519 00-0108 EA 2-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 543.05

For Galvanized, Add 241.55

For Stainless Steel, Add 1,690.85

For >10 To 50, Deduct -3.00

For >50 To 100, Deduct -18.07

For >100, Deduct -36.15
03151900-0109 EA 2-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 586.84

For Galvanized, Add 254.88

For Stainless Steel, Add 1,784.16

For >10 To 50, Deduct -3.85

For >50 To 100, Deduct -20.45

For >100, Deduct -40.90
03151900-0110 EA  2-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 444 .81

For Galvanized, Add 205.55

For Stainless Steel, Add 1,438.82

For >10 To 50, Deduct -1.69

For >50 To 100, Deduct -13.65

For >100, Deduct -27.30
03151900-0111 EA  2-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 478.28

For Galvanized, Add 219.87

For Stainless Steel, Add 1,5639.09

For >10 To 50, Deduct -1.93

For >50 To 100, Deduct -14.85

For >100, Deduct -29.70
03151900-0112 EA  2-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 513.62

For Galvanized, Add 234.33

For Stainless Steel, Add 1,640.31

For>10 To 50, Deduct -2.25

For >50 To 100, Deduct -16.21

For >100, Deduct -32.43
03151900-0113 EA  2-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 548.67

For Galvanized, Add 247.36

For Stainless Steel, Add 1,731.49

For>10 To 50, Deduct -2.70

For >50 To 100, Deduct -17.76

For >100, Deduct -35.53
03151900-0114 EA 2-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 583.12

For Galvanized, Add 261.59

For Stainless Steel, Add 1,831.10

For >10 To 50, Deduct -3.00

For >50 To 100, Deduct -19.07

For >100, Deduct -38.15
03151900-0115 EA 2-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 631.02

For Galvanized, Add 281.79

For Stainless Steel, Add 1,972.53

For >10 To 50, Deduct -3.37

For >50 To 100, Deduct -20.83

For >100, Deduct -41.67
03151900-0116 EA  2-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt 684.50

For Galvanized, Add 297.29

For Stainless Steel, Add 2,081.00

For >10 To 50, Deduct -4.50

For >50 To 100, Deduct -23.86

For >100, Deduct -47.71

03 20 Concrete Reinforcing

Note: Includes cutting or torching to size, bending where necessary and tie wires.

03 21 Reinforcement Bars

Note: Includes cutting, bending, tie wire, tying, bar chairs and all non-mechanical splicing. The weights of reinforcing steel shall be
used as follows: #2 - 0.167 Lb./LF, #3 - 0.376 Ls./LF, #4 - 0.668 Lb./LF, #5 - 1.043 Lb./LF, #6 - 1.502 Lb./LF, #7 - 2.044 Lb./LF, #8 -
2.670 Lb./LF, #9 - 3.400 Lb./LF, #10 - 4.303 Lb./LF, #11 - 5.313 Lb./LF, #14 - 7.650 Lb./LF, #18 - 13.600 Lb./LF.

032111 Plain Steel Reinforcement Bars o2

03 21 11 00-0001 Beams And Girders, Steel Reinforcement Bar s 2119
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.

03211100-0002 LF #3, Grade 40, Beams And Girders, Steel Reinforcement Bar et e e e e ee———aeeaai——aaaaaaa——aaaan 0.83
For Up To 100, Add 0.57
For>100 To 200, Add 0.31
For >200 To 500, Add 0.12
03211100-0003 LF #4, Grade 40, Beams And Girders, Steel Reinforcement Bar. et e e a—aeaaa e 1.41
For Up To 100, Add 0.99
For >100 To 200, Add 0.53
For >200 To 500, Add 0.21
0321 1100-0004 LF #5, Grade 40, Beams And Girders, Steel Reinforcement Bar e 212
For Up To 100, Add 1.51
For >100 To 200, Add 0.81
For >200 To 500, Add 0.32
03211100-0005 LF #6, Grade 40, Beams And Girders, Steel Reinforcement Bar et e e e e ee———aeeaai——aaaaaaa——aaaan 2.94
For Up To 100, Add 2.14
For>100 To 200, Add 1.14
For >200 To 500, Add 0.45
2025 copyright 2025 The Gordian Group, Inc.
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03 Concrete A\ Natividad

Concrete Reinforcing

03 21 Reinforcement Bars MED|CAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST ___ UNIT COST

03211100-0006 LF #3, Grade 50, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0007 LF #4, Grade 50, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

0321 1100-0008 LF #5, Grade 50, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0009 LF #6, Grade 50, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0010 LF #3, Grade 60, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0011 LF #4, Grade 60, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0012 LF #5, Grade 60, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0013 LF #6, Grade 60, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0014 LF #7, Grade 60, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0015 LF #8, Grade 60, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0016 LF #9, Grade 60, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

03211100-0017 LF #10, Grade 60, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211100-0018 LF #11, Grade 60, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0019 LF #14, Grade 60, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0020 LF #18, Grade 60, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211100-0021 LF #6, Grade 75, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0022 LF #7, Grade 75, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0023 LF #8, Grade 75, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0024 LF #9, Grade 75, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

03211100-0025 LF #10, Grade 75, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211100-0026 LF #11, Grade 75, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0027 LF #14, Grade 75, Beams And Girders, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

copyright 2025 The Gordian Group, Inc. 2025
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A“ NaﬁVidad Concrete 03

MEDICAL CENTER Concrete Reinforcing
Reinforcement Bars 03 21
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03211100-0028 LF #18, Grade 75, Beams And Girders, Steel ReiNfOrCEMENTE Bar.............cccooiuiiiiieiiiiiee ettt e e e a e e e enaens 23.38

For Up To 100, Add 12.22

For>100 To 200, Add 6.41

For >200 To 300, Add 3.21
03211100-0029 LF #3, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ..0.90

For Up To 100, Add 0.64

For >100 To 200, Add 0.34

For >200 To 500, Add 0.14
03211100-0030 LF #4, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ..1.54

For Up To 100, Add 1.12

For >100 To 200, Add 0.60

For >200 To 500, Add 0.24
032111 00-0031 LF  #5, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ..2.32

For Up To 100, Add 1.71

For>100 To 200, Add 0.91

For >200 To 500, Add 0.36
03211100-0032 LF #6, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar .3.23

For Up To 100, Add 2.43

For >100 To 200, Add 1.28

For >200 To 500, Add 0.51
03211100-0033 LF #7, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar 421

For Up To 100, Add 2.50

For >100 To 200, Add 1.44

For >200 To 400, Add 0.68
03211100-0034 LF #8, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ..5.28

For Up To 100, Add 3.19

For >100 To 200, Add 1.82

For >200 To 400, Add 0.86
03211100-0035 LF #9, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ..6.53

For Up To 100, Add 3.99

For >100 To 200, Add 2.27

For >200 To 400, Add 1.08
03211100-0036 LF #10, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar .8.03

For Up To 100, Add 4.03

For>100 To 200, Add 2.15

For >200 To 300, Add 1.07
03211100-0037 LF #11, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar .9.62

For Up To 100, Add 4.89

For >100 To 200, Add 2.59

For >200 To 300, Add 1.30
03211100-0038 LF #14, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar 13.42

For Up To 100, Add 6.91

For >100 To 200, Add 3.64

For >200 To 300, Add 1.82
03211100-0039 LF #18, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar 23.11

For Up To 100, Add 12.05

For >100 To 200, Add 6.33

For >200 To 300, Add 3.16

03 21 11 00-0040 Columns, Steel Reinforcement Bar (2111
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
03 21 11 00-0041 LF  #3, Grade 40, Columns, Steel Reinforcement Bar.
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
0321 1100-0042 LF #4, Grade 40, Columns, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211100-0043 LF #5, Grade 40, Columns, Steel Reinforcement Bar.
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211100-0044 LF #6, Grade 40, Columns, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
0321 1100-0045 LF #3, Grade 50, Columns, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211100-0046 LF #4, Grade 50, Columns, Steel Reinforcement Bar.
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
0321 1100-0047 LF #5, Grade 50, Columns, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
0321 1100-0048 LF #6, Grade 50, Columns, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211100-0049 LF #3, Grade 60, Columns, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
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03211100-0050 LF #4, Grade 60, Columns, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0051 LF #5, Grade 60, Columns, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0052 LF #6, Grade 60, Columns, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0053 LF #7, Grade 60, Columns, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0054 LF #8, Grade 60, Columns, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0055 LF #9, Grade 60, Columns, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

03211100-0056 LF #10, Grade 60, Columns, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

0321 1100-0057 LF #11, Grade 60, Columns, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0058 LF #14, Grade 60, Columns, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0059 LF #18, Grade 60, Columns, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0060 LF #6, Grade 75, Columns, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0061 LF #7, Grade 75, Columns, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

03211100-0062 LF #8, Grade 75, Columns, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0063 LF #9, Grade 75, Columns, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0064 LF #10, Grade 75, Columns, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211100-0065 LF #11, Grade 75, Columns, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211100-0066 LF #14, Grade 75, Columns, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

0321 1100-0067 LF #18, Grade 75, Columns, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0068 LF #3, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0069 LF #4, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0070 LF #5, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03 21 11 00-0071 LF  #6, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
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03211100-0072 LF #7, Grade 60, Columns, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0073 LF #8, Grade 60, Columns, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0074 LF #9, Grade 60, Columns, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0075 LF #10, Grade 60, Columns, Low Alloy Steel ReiNforcement Bar ............c.oouiiiiiiiiiiiiieeee et 8.28

For Up To 100, Add 4.10

For>100 To 200, Add 2.20

For >200 To 300, Add 1.10
03211100-0076 LF #11, Grade 60, Columns, Low Alloy Steel ReiNforcemMent Bar ..............cooueiiiiiiiiiniieiseeeee et 9.91

For Up To 100, Add 4.97

For >100 To 200, Add 2.65

For >200 To 300, Add 1.32
03211100-0077 LF #14, Grade 60, Columns, Low Alloy Steel RINFOrCEMENt BT ...........couiiiuiriiiiieieieeieiesie et 13.81

For Up To 100, Add 7.02

For >100 To 200, Add 3.72

For >200 To 300, Add 1.86
03211100-0078 LF #18, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ..............ccccciiiiiiiiiiiiiiiiccieee s 23.71

For Up To 100, Add 12.23

For >100 To 200, Add 6.45

For >200 To 300, Add 3.22

03 21 11 00-0079 Footings, Steel Reinforcement Bar sz 1
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
03211100-0080 LF #3, Grade 40, Footings, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211100-0081 LF #4, Grade 40, Footings, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211100-0082 LF #5, Grade 40, Footings, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211100-0083 LF #6, Grade 40, Footings, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211100-0084 LF #3, Grade 50, Footings, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211100-0085 LF #4, Grade 50, Footings, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211100-0086 LF #5, Grade 50, Footings, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211100-0087 LF #6, Grade 50, Footings, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211100-0088 LF #3, Grade 60, Footings, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211100-0089 LF #4, Grade 60, Footings, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211100-0090 LF #5, Grade 60, Footings, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211100-0091 LF #6, Grade 60, Footings, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211100-0092 LF #7, Grade 60, Footings, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add
03211100-0093 LF #8, Grade 60, Footings, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

..1.40
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03211100-0094 LF #9, Grade 60, Footings, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add
03211100-0095 LF #10, Grade 60, Footings, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add
03211100-0096 LF #11, Grade 60, Footings, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add
0321 1100-0097 LF #14, Grade 60, Footings, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add
03211100-0098 LF #18, Grade 60, Footings, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add
03211100-0099 LF #86, Grade 75, Footings, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add
03211100-0100 LF #7, Grade 75, Footings, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add
03211100-0101 LF  #8, Grade 75, Footings, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add
03211100-0102 LF #9, Grade 75, Footings, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add
03211100-0103 LF #10, Grade 75, Footings, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add
03211100-0104 LF #11, Grade 75, Footings, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add
03211100-0105 LF #14, Grade 75, Footings, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add
03211100-0106 LF #18, Grade 75, Footings, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add
03211100-0107 LF #3, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211100-0108 LF #4, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211100-0109 LF #5, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211100-0110 LF #6, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211100-0111 LF  #7, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add
03211100-0112 LF #8, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add
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03211100-0113 LF #9, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0114 LF  #10, Grade 60, Footings, Low Alloy Steel Reinforcement Bar.
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0115 LF #11, Grade 60, Footings, Low Alloy Steel Reinforcement Bar............
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0116 LF #14, Grade 60, Footings, Low Alloy Steel Reinforcement Bar............
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0117 LF  #18, Grade 60, Footings, Low Alloy Steel Reinforcement Bar............
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03 21 11 00-0118 Slab On Grade, Steel Reinforcement Bar sz 1
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.

03211100-0119 LF  #3, Grade 40, Slab On Grade, Steel Reinforcement Bar ...
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0120 LF #4, Grade 40, Slab On Grade, Steel Reinforcement Bar-....
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0121 LF #5, Grade 40, Slab On Grade, Steel Reinforcement Bar-.....
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0122 LF #6, Grade 40, Slab On Grade, Steel Reinforcement Bar ...
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0123 LF #3, Grade 50, Slab On Grade, Steel Reinforcement Bar.....
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0124 LF #4, Grade 50, Slab On Grade, Steel Reinforcement Bar-.....
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0125 LF #5, Grade 50, Slab On Grade, Steel Reinforcement Bar-....
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0126 LF #6, Grade 50, Slab On Grade, Steel Reinforcement Bar.....
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0127 LF #3, Grade 60, Slab On Grade, Steel Reinforcement Bar ...
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0128 LF #4, Grade 60, Slab On Grade, Steel Reinforcement Bar.....
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0129 LF #5, Grade 60, Slab On Grade, Steel Reinforcement Bar-.....
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0130 LF #6, Grade 60, Slab On Grade, Steel Reinforcement Bar-....
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0131 LF #7, Grade 60, Slab On Grade, Steel Reinforcement Bar.....
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

03211100-0132 LF #8, Grade 60, Slab On Grade, Steel Reinforcement Bar ...
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0133 LF #9, Grade 60, Slab On Grade, Steel Reinforcement Bar-....
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0134 LF #10, Grade 60, Slab On Grade, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add
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03211100-0135 LF #11, Grade 60, Slab On Grade, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0136 LF #14, Grade 60, Slab On Grade, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211100-0137 LF #18, Grade 60, Slab On Grade, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211100-0138 LF #6, Grade 75, Slab On Grade, Steel Reinforcement Bar ....
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0139 LF #7, Grade 75, Slab On Grade, Steel Reinforcement Bar ...
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0140 LF #8, Grade 75, Slab On Grade, Steel Reinforcement Bar ...
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

03211100-0141 LF #9, Grade 75, Slab On Grade, Steel Reinforcement Bar ....
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

03211100-0142 LF #10, Grade 75, Slab On Grade, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0143 LF #11, Grade 75, Slab On Grade, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0144 LF #14, Grade 75, Slab On Grade, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0145 LF #18, Grade 75, Slab On Grade, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211100-0146 LF  #3, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0147 LF #4, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0148 LF #5, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0149 LF #6, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0150 LF #7, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

032111 00-0151 LF  #8, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0152 LF #9, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0153 LF #10, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar..
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211100-0154 LF #11, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar..
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211100-0155 LF #14, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar..
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211100-0156 LF #18, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar...
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add
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03 21 11 00-0157 Elevated Slabs, Steel Reinforcement Bar oz 211
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.

03211100-0158 LF #3, Grade 40, Elevated Slabs, Steel Reinforcement Bar-...........
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0159 LF #4, Grade 40, Elevated Slabs, Steel Reinforcement Bar...........
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0160 LF #5, Grade 40, Elevated Slabs, Steel Reinforcement Bar............
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0161 LF #6, Grade 40, Elevated Slabs, Steel Reinforcement Bar-..........
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0162 LF #3, Grade 50, Elevated Slabs, Steel Reinforcement Bar...........
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0163 LF #4, Grade 50, Elevated Slabs, Steel Reinforcement Bar-...........
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0164 LF #5, Grade 50, Elevated Slabs, Steel Reinforcement Bar...........
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0165 LF #6, Grade 50, Elevated Slabs, Steel Reinforcement Bar............
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0166 LF #3, Grade 60, Elevated Slabs, Steel Reinforcement Bar ..
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0167 LF #4, Grade 60, Elevated Slabs, Steel Reinforcement Bar...........
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0168 LF #5, Grade 60, Elevated Slabs, Steel Reinforcement Bar-...........
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0169 LF #6, Grade 60, Elevated Slabs, Steel Reinforcement Bar-..........
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0170 LF #7, Grade 60, Elevated Slabs, Steel Reinforcement Bar............
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0171 LF #8, Grade 60, Elevated Slabs, Steel Reinforcement Bar-...........
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0172 LF #9, Grade 60, Elevated Slabs, Steel Reinforcement Bar...........
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

03211100-0173 LF #10, Grade 60, Elevated Slabs, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0174 LF #11, Grade 60, Elevated Slabs, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0175 LF #14, Grade 60, Elevated Slabs, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0176 LF #18, Grade 60, Elevated Slabs, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0177 LF #6, Grade 75, Elevated Slabs, Steel Reinforcement Bar...........
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0178 LF #7, Grade 75, Elevated Slabs, Steel Reinforcement Bar............
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0179 LF #8, Grade 75, Elevated Slabs, Steel Reinforcement Bar-..........
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

2025 copyright 2025 The Gordian Group, Inc.
Natividad Medical Center Page 03 - 25




03 c t ~1
03 Concrete A\ Natividad

Concrete Reinforcing

03 21 Reinforcement Bars MED|CAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST ___ UNIT COST

03211100-0180 LF #9, Grade 75, Elevated Slabs, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0181 LF  #10, Grade 75, Elevated Slabs, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211100-0182 LF #11, Grade 75, Elevated Slabs, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211100-0183 LF #14, Grade 75, Elevated Slabs, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0184 LF #18, Grade 75, Elevated Slabs, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0185 LF #3, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0186 LF #4, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0187 LF #5, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0188 LF #6, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0189 LF #7, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0190 LF  #8, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

03211100-0191 LF  #9, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

03211100-0192 LF #10, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0193 LF #11, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0194 LF #14, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211100-0195 LF #18, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03 21 11 00-0196 Walls, Steel Reinforcement Bar (s 2111
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.

03211100-0197 LF #3, Grade 40, Walls, Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0198 LF #4, Grade 40, Walls, Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0199 LF #5, Grade 40, Walls, Steel Reinforcement Bar ...............ccccooiiiiiiciiicccce
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0200 LF #6, Grade 40, Walls, Steel Reinforcement Bar ..............ccccoiiiiiiiiciiiiicccce,
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0201 LF #3, Grade 50, Walls, Steel Reinforcement Bar .............cccccouveeiiieeiiieecieeiieecie e
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
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03211100-0202 LF #4, Grade 50, Walls, Steel Reinforcement Bar............ccccceeeeeeiiiieeeeciiiee e
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0203 LF #5, Grade 50, Walls, Steel Reinforcement Bar..............ccccoeeeiieiiiiiieccieecieecieeeees
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

0321 1100-0204 LF #6, Grade 50, Walls, Steel Reinforcement Bar..............ccccociiiiiiiiiiiniciiiiccee
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0205 LF #3, Grade 60, Walls, Steel Reinforcement Bar............ccccceeeeeiiiiieeeeciiieeeeeccieeee e
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

0321 1100-0206 LF #4, Grade 60, Walls, Steel Reinforcement Bar..............cc.coccooiiiiiiiiiiciciice
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

0321 1100-0207 LF #5, Grade 60, Walls, Steel Reinforcement Bar..............ccccociiiiiiiiiiiiiiciicce
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0208 LF #6, Grade 60, Walls, Steel Reinforcement Bar..............ccccoeeeiiiiiiiiiiccieecieecieeeees
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

0321 1100-0209 LF #7, Grade 60, Walls, Steel Reinforcement Bar ..............ccccccoooiiiiiiiiiicciiccce
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0210 LF #8, Grade 60, Walls, Steel Reinforcement Bar............ccccceeeeeeiiiiieeeeiiiieeeeecieeee e
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

03211100-0211 LF #9, Grade 60, Walls, Steel Reinforcement Bar ..............cccocooviiiiiiiiiiiccciiccce
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0212 LF  #10, Grade 60, Walls, Steel Reinforcement Bar ..............ccccoccciiiniiiiiinnicccice
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0213 LF #11, Grade 60, Walls, Steel Reinforcement Bar.............cccccovueeeiieeiieeeiieciieciee e
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0214 LF #14, Grade 60, Walls, Steel Reinforcement Bar ...............cccocoiiiiiiiiiiiniccice
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0215 LF #18, Grade 60, Walls, Steel Reinforcement Bar .............ccccceeeeiiiieeeeeciiieeeeeeciiee s
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211100-0216 LF #6, Grade 75, Walls, Steel Reinforcement Bar..............ccccoeeviieiiiiiiiciieccieececeeees
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211100-0217 LF #7, Grade 75, Walls, Steel Reinforcement Bar..............ccccociiiiiiiiniciiiicee
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0218 LF #8, Grade 75, Walls, Steel Reinforcement Bar............ccccceeeieiiiieeeeeciiiee e
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

03211100-0219 LF #9, Grade 75, Walls, Steel Reinforcement Bar ..............cccccooiiiiiiiiiiiiccciicccee
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211100-0220 LF #10, Grade 75, Walls, Steel Reinforcement Bar ..............cccccciiiiiiiiiinicccccce,
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0221 LF #11, Grade 75, Walls, Steel Reinforcement Bar.............cccccovueeeiiieiiieciiecieeciiecieeenns
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0222 LF #14, Grade 75, Walls, Steel Reinforcement Bar..............ccccccociiiiiiiiiinicccce,
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0223 LF #18, Grade 75, Walls, Steel Reinforcement Bar ............ccccceeeeeiiiiieeeeciiieeeeeeciiee e
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add
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03211100-0224 LF #3, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211100-0225 LF #4, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211100-0226 LF #5, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211100-0227 LF #6, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211100-0228 LF #7, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add
03211100-0229 LF #8, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add
03211100-0230 LF #9, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add
03211100-0231 LF  #10, Grade 60, Walls, Low Alloy Steel Reinforcement Bar.

For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add
03211100-0232 LF #11, Grade 60, Walls, Low Alloy Steel Reinforcement Bar.

For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0233 LF #14, Grade 60, Walls, Low Alloy Steel Reinforcement Bar.
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211100-0234 LF #18, Grade 60, Walls, Low Alloy Steel Reinforcement Bar.
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03 21 11 00-0235 Mechanical Joint Connection sz 1

03 21 11 00-0236 Thermal Type Mechanical Joint Connection sz 1100255
03211100-0237 EA Thermal Type Mechanical Joint Connection, Add Per Splice

03 21 11 00-0238 Screwed Type Mechanical Joint Connection (21 1100025
03211100-0239 EA Screwed Type Mechanical Joint Connection, Add Per Splice

03 21 11 00-0240 Deformed Straight Dowels (32119

Note: Excludes drilling. See CSI section 02 41 19 13-0221 for drilling in concrete.

0321 1100-0241 EA 3/8" Diameter x 24" Long, Deformed Straight Dowel

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
03211100-0242 EA 1/2" Diameter x 24" Long, Deformed Straight Dowel

For Up To 12" Length, Deduct
For>12" To <24" Length, Deduct

0321 1100-0243 EA 5/8" Diameter x 24" Long, Deformed Straight Dowel
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

03211100-0244 EA 3/4" Diameter x 24" Long, Deformed Straight Dowel
For Up To 12" Length, Deduct
For>12"To <24" Length, Deduct

03211100-0245 EA 7/8" Diameter x 24" Long, Deformed Straight Dowel

For Up To 12" Length, Deduct
For>12" To <24" Length, Deduct
03211100-0246 EA 1" Diameter x 24" Long, Deformed Straight Dowel ..........

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
03211100-0247 EA 1-1/8" Diameter x 24" Long, Deformed Straight Dowel.

For Up To 12" Length, Deduct
For>12"To <24" Length, Deduct
03211100-0248 EA 1-1/4" Diameter x 24" Long, Deformed Straight Dowel.

For Up To 12" Length, Deduct
For>12" To <24" Length, Deduct
03211100-0249 EA 1-3/8" Diameter x 24" Long, Deformed Straight Dowel.

For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

03 21 11 00-0250 Spirals, Reinforcing Steel osz11
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0321 1100-0251 TON Up To 15" Diameter, Grade 60, Spirals, Reinforcing Steel
For Grade 75, Add

03211100-0252 TON >15"To 24" Diameter, Grade 60, Spirals, Reinforcing Steel
For Grade 75, Add

03211100-0253 TON >24"To 36" Diameter, Grade 60, Spirals, Reinforcing Steel
For Grade 75, Add

03211100-0254 TON >36" To 48" Diameter, Grade 60, Spirals, Reinforcing Steel
For Grade 75, Add

03211100-0255 TON >48"To 64" Diameter, Grade 60, Spirals, Reinforcing Steel
For Grade 75, Add

03211100-0256 TON >64"To 84" Diameter, Grade 60, Spirals, Reinforcing Steel
For Grade 75, Add

0321 1100-0257 TON >84" To 96" Diameter, Grade 60, Spirals, Reinforcing Steel
For Grade 75, Add

032113 Galvanized Reinforcement Steel Bars 2

03 21 13 00-0001 Beams And Girders, Galvanized Steel Reinforcement Bar s 2113
Note: ASTM A-767 Hot Dipped Galvanized Steel.

0321 1300-0002 LF #3, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .1.03

For Up To 100, Add 0.77

For >100 To 200, Add 0.41

For >200 To 500, Add 0.16
03211300-0003 LF #4, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .77

For Up To 100, Add 1.35

For >100 To 200, Add 0.71

For >200 To 500, Add 0.28
032113 00-0004 LF #5, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .2.69

For Up To 100, Add 2.08

For >100 To 200, Add 1.09

For >200 To 500, Add 0.44
03211300-0005 LF #6, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .3.75

For Up To 100, Add 2.95

For>100 To 200, Add 1.54

For >200 To 500, Add 0.62
03211300-0006 LF #3, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .1.05

For Up To 100, Add 0.79

For >100 To 200, Add 0.42

For >200 To 500, Add 0.17
032113 00-0007 LF #4, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .1.81

For Up To 100, Add 1.39

For >100 To 200, Add 0.73

For >200 To 500, Add 0.29
03211300-0008 LF #5, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .2.74

For Up To 100, Add 2.13

For >100 To 200, Add 1.12

For >200 To 500, Add 0.45
032113 00-0009 LF #6, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .3.83

For Up To 100, Add 3.03

For >100 To 200, Add 1.58

For >200 To 500, Add 0.63
03211300-0010 LF #3, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .1.08

For Up To 100, Add 0.82

For>100 To 200, Add 0.43

For >200 To 500, Add 0.17
03211300-0011 LF #4, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .1.86

For Up To 100, Add 1.44

For >100 To 200, Add 0.76

For >200 To 500, Add 0.30
03211300-0012 LF #5, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .2.82

For Up To 100, Add 2.21

For >100 To 200, Add 1.16

For >200 To 500, Add 0.46
03211300-0013 LF #6, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .3.95

For Up To 100, Add 3.15

For>100 To 200, Add 1.64

For >200 To 500, Add 0.66
0321 1300-0014 LF #7, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .5.20

For Up To 100, Add 3.24

For >100 To 200, Add 1.83

For >200 To 400, Add 0.88
0321 1300-0015 LF #8, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .6.58

For Up To 100, Add 4.16

For >100 To 200, Add 2.34

For >200 To 400, Add 1.12
03211300-0016 LF #9, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .8.18

For Up To 100, Add 5.23

For >100 To 200, Add 2.93

For >200 To 400, Add 1.41
03211300-0017 LF #10, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar 10.12

For Up To 100, Add 5.28

For >100 To 200, Add 2.77

For >200 To 300, Add 1.39
03211300-0018 LF #11, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar 12.19

For Up To 100, Add 6.43

For>100 To 200, Add 3.36

For >200 To 300, Add 1.68
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03211300-0019 LF #14, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar 17.13

For Up To 100, Add 9.13

For >100 To 200, Add 4.76

For >200 To 300, Add 2.38
03211300-0020 LF #18, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar 29.70

For Up To 100, Add 16.01

For>100 To 200, Add 8.31

For >200 To 300, Add 4.15
0321 1300-0021 LF #6, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .4.07

For Up To 100, Add 3.27

For>100 To 200, Add 1.70

For >200 To 500, Add 0.68
03211300-0022 LF #7, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .5.36

For Up To 100, Add 3.36

For >100 To 200, Add 1.90

For >200 To 400, Add 0.91
0321 1300-0023 LF #8, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .6.79

For Up To 100, Add 4.32

For >100 To 200, Add 2.43

For >200 To 400, Add 1.17
03211300-0024 LF #9, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .8.45

For Up To 100, Add 5.43

For>100 To 200, Add 3.04

For >200 To 400, Add 1.46
03211300-0025 LF #10, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar 10.46

For Up To 100, Add 5.49

For>100 To 200, Add 2.88

For >200 To 300, Add 1.44
03211300-0026 LF #11, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar 12.62

For Up To 100, Add 6.69

For >100 To 200, Add 3.49

For >200 To 300, Add 1.75
03211300-0027 LF #14, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar 17.74

For Up To 100, Add 9.50

For >100 To 200, Add 4.94

For >200 To 300, Add 2.47
0321 1300-0028 LF #18, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar 30.78

For Up To 100, Add 16.66

For >100 To 200, Add 8.63

For >200 To 300, Add 4.32

03 21 13 00-0029 Columns, Galvanized Steel Reinforcement Bar os21 13
Note: ASTM A-767 Hot Dipped Galvanized Steel.
03211300-0030 LF #3, Grade 40, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211300-0031 LF #4, Grade 40, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211300-0032 LF #5, Grade 40, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
032113 00-0033 LF #6, Grade 40, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211300-0034 LF #3, Grade 50, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211300-0035 LF #4, Grade 50, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211300-0036 LF #5, Grade 50, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211300-0037 LF #6, Grade 50, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211300-0038 LF #3, Grade 60, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211300-0039 LF #4, Grade 60, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211300-0040 LF #5, Grade 60, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
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03 21 13 00-0041 LF  #6, Grade 60, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211300-0042 LF #7, Grade 60, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

032113 00-0043 LF #8, Grade 60, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211300-0044 LF #9, Grade 60, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

032113 00-0045 LF #10, Grade 60, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

032113 00-0046 LF #11, Grade 60, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211300-0047 LF #14, Grade 60, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

032113 00-0048 LF #18, Grade 60, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211300-0049 LF #6, Grade 75, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

032113 00-0050 LF #7, Grade 75, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

032113 00-0051 LF #8, Grade 75, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211300-0052 LF #9, Grade 75, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

032113 00-0053 LF #10, Grade 75, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211300-0054 LF #11, Grade 75, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211300-0055 LF #14, Grade 75, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

032113 00-0056 LF #18, Grade 75, Columns, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03 21 13 00-0057 Footings, Galvanized Steel Reinforcement Bar os21 1
Note: ASTM A-767 Hot Dipped Galvanized Steel.
03211300-0058 LF #3, Grade 40, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211300-0059 LF #4, Grade 40, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211300-0060 LF #5, Grade 40, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211300-0061 LF #6, Grade 40, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211300-0062 LF #3, Grade 50, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
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03211300-0063 LF #4, Grade 50, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211300-0064 LF #5, Grade 50, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211300-0065 LF #6, Grade 50, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211300-0066 LF #3, Grade 60, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211300-0067 LF #4, Grade 60, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211300-0068 LF #5, Grade 60, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211300-0069 LF #6, Grade 60, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211300-0070 LF #7, Grade 60, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03 21 13 00-0071 LF  #8, Grade 60, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211300-0072 LF #9, Grade 60, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211300-0073 LF #10, Grade 60, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211300-0074 LF #11, Grade 60, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211300-0075 LF #14, Grade 60, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211300-0076 LF #18, Grade 60, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211300-0077 LF #6, Grade 75, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211300-0078 LF #7, Grade 75, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

03211300-0079 LF #8, Grade 75, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211300-0080 LF #9, Grade 75, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211300-0081 LF #10, Grade 75, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211300-0082 LF #11, Grade 75, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211300-0083 LF #14, Grade 75, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211300-0084 LF #18, Grade 75, Footings, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add
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MEDICAL CENTER Reinforcement Bars 03 21
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST ___UNIT COST

03 21 13 00-0085 Slab On Grade, Galvanized Steel Reinforcement Bar (s21 13
Note: ASTM A-767 Hot Dipped Galvanized Steel.

032113 00-0086 LF #3, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar . ...0.94

For Up To 100, Add 0.74

For >100 To 200, Add 0.39

For >200 To 500, Add 0.15
03211300-0087 LF #4, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar. ....1.63

For Up To 100, Add 1.29

For>100 To 200, Add 0.68

For >200 To 500, Add 0.27
03211300-0088 LF #5, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar. ...2.49

For Up To 100, Add 2.00

For >100 To 200, Add 1.04

For >200 To 500, Add 0.42
032113 00-0089 LF #6, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar . ...3.47

For Up To 100, Add 2.83

For >100 To 200, Add 1.47

For >200 To 500, Add 0.59
03211300-0090 LF #3, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar. ....0.96

For Up To 100, Add 0.76

For>100 To 200, Add 0.40

For >200 To 500, Add 0.16
032113 00-0091 LF #4, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar . ...1.67

For Up To 100, Add 1.33

For >100 To 200, Add 0.70

For >200 To 500, Add 0.28
03211300-0092 LF #5, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar. ....2.54

For Up To 100, Add 2.05

For>100 To 200, Add 1.07

For >200 To 500, Add 0.43
032113 00-0093 LF #6, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar. ....3.55

For Up To 100, Add 2.91

For >100 To 200, Add 1.51

For >200 To 500, Add 0.60
032113 00-0094 LF #3, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar . ....0.99

For Up To 100, Add 0.79

For >100 To 200, Add 0.41

For >200 To 500, Add 0.16
03211300-0095 LF #4, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar. LW 1.72

For Up To 100, Add 1.38

For>100 To 200, Add 0.72

For >200 To 500, Add 0.29
032113 00-0096 LF #5, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar . ....2.62

For Up To 100, Add 2.13

For >100 To 200, Add 1.11

For >200 To 500, Add 0.44
032113 00-0097 LF #6, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar . ...3.67

For Up To 100, Add 3.03

For >100 To 200, Add 1.57

For >200 To 500, Add 0.63
03211300-0098 LF #7, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar. ....4.88

For Up To 100, Add 3.13

For >100 To 200, Add 1.75

For >200 To 400, Add 0.84
032113 00-0099 LF #8, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar . ....6.20

For Up To 100, Add 4.03

For >100 To 200, Add 2.25

For >200 To 400, Add 1.09
03211300-0100 LF #9, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar. ...7.73

For Up To 100, Add 5.07

For>100 To 200, Add 2.82

For >200 To 400, Add 1.37
03211300-0101 LF  #10, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ...9.59

For Up To 100, Add 5.12

For >100 To 200, Add 2.67

For >200 To 300, Add 1.33
03211300-0102 LF #11, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar .11.60

For Up To 100, Add 6.25

For >100 To 200, Add 3.24

For >200 To 300, Add 1.62
03211300-0103 LF #14, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar .16.36

For Up To 100, Add 8.90

For >100 To 200, Add 4.60

For >200 To 300, Add 2.30
03211300-0104 LF #18, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar .28.49

For Up To 100, Add 15.65

For >100 To 200, Add 8.06

For >200 To 300, Add 4.03
03211300-0105 LF #6, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar. ...3.79

For Up To 100, Add 3.15

For>100 To 200, Add 1.63

For >200 To 500, Add 0.65
03211300-0106 LF #7, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar. ....5.04

For Up To 100, Add 3.25

For >100 To 200, Add 1.82

For >200 To 400, Add 0.88
0321 1300-0107 LF #8, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar . ...6.41

For Up To 100, Add 4.19

For >100 To 200, Add 2.33

For >200 To 400, Add 1.13
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03211300-0108 LF #9, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ....8.00
For Up To 100, Add 5.28
For >100 To 200, Add 2.93
For >200 To 400, Add 1.42
03211300-0109 LF #10, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ...9.93
For Up To 100, Add 5.33
For>100 To 200, Add 2.77
For >200 To 300, Add 1.38
03211300-0110 LF #11, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar .12.03
For Up To 100, Add 6.51
For>100 To 200, Add 3.37
For >200 To 300, Add 1.69
0321 13 00-0111 LF  #14, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar .16.97
For Up To 100, Add 9.27
For >100 To 200, Add 4.79
For >200 To 300, Add 2.39
03211300-0112 LF #18, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar .29.57
For Up To 100, Add 16.29
For >100 To 200, Add 8.39
For >200 To 300, Add 4.19

032113 00-0113 Elevated Slabs, Galvanized Steel Reinforcement Bar (2115
Note: ASTM A-767 Hot Dipped Galvanized Steel.

03211300-0114 LF #3, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ................cccooiiiiiiiiiciciccccccee 0.90

For Up To 100, Add 0.72

For>100 To 200, Add 0.38

For >200 To 500, Add 0.15
03211300-0115 LF #4, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ...............ccccooiiiiiiiiiiiiiccceeec e 1.56

For Up To 100, Add 1.27

For >100 To 200, Add 0.66

For >200 To 500, Add 0.26
03211300-0116 LF  #5, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar.............ccccoiiiiiiiiiiiiiiiicee e 2.39

For Up To 100, Add 1.96

For>100 To 200, Add 1.02

For >200 To 500, Add 0.41
03211300-0117 LF #6, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ................cccooiiiiiiiiicicicccecccee e 3.34

For Up To 100, Add 2.78

For >100 To 200, Add 1.44

For >200 To 500, Add 0.58
03211300-0118 LF #3, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar............c...oooiiiiiiiieiieiiiiee ettt 0.92

For Up To 100, Add 0.74

For >100 To 200, Add 0.39

For >200 To 500, Add 0.15
03211300-0119 LF  #4, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar .............ccccoiiiiiiiiiiiiiiiiceee e 1.60

For Up To 100, Add 1.31

For>100 To 200, Add 0.68

For >200 To 500, Add 0.27
03211300-0120 LF #5, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ...............ccccioiiiiiiiiiiiiicccceec e 2.44

For Up To 100, Add 2.01

For>100 To 200, Add 1.04

For >200 To 500, Add 0.42
03 21 13 00-0121 LF  #6, Grade 50, Elevated Slabs, Galvanized Steel ReiNnforcemMent Bar ............cccceoeiiiiiiieeieeiieee et 3.42

For Up To 100, Add 2.86

For >100 To 200, Add 1.48

For >200 To 500, Add 0.59
03211300-0122 LF #3, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ...............ccccooiiiiiiiiiiciicccecccce 0.95

For Up To 100, Add 0.77

For >100 To 200, Add 0.40

For >200 To 500, Add 0.16
03211300-0123 LF #4, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar............c.c..oooiiiiiuiiieiieciieie et 1.65

For Up To 100, Add 1.36

For >100 To 200, Add 0.70

For >200 To 500, Add 0.28
03211300-0124 LF #5, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar .............c.cooouiiiiieiiiieiiiiecciieeiee et 2.52

For Up To 100, Add 2.09

For>100 To 200, Add 1.08

For >200 To 500, Add 0.43
03211300-0125 LF #6, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ...............cccccioiiiiiiiiiiiiiicceec e 3.54

For Up To 100, Add 2.98

For>100 To 200, Add 1.54

For >200 To 500, Add 0.62
03211300-0126 LF #7, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar............c.c..oooiiiiiiiieiieiiiieee et 4.72

For Up To 100, Add 3.08

For >100 To 200, Add 1.71

For >200 To 400, Add 0.83
03211300-0127 LF #8, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................cccooiiiiiiiiicicicccecccce e 6.00

For Up To 100, Add 3.96

For >100 To 200, Add 2.20

For >200 To 400, Add 1.07
03211300-0128 LF #9, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ...............ccccooiiiiiiiiiiiiiiiiceece s 7.51

For Up To 100, Add 5.00

For>100 To 200, Add 2.77

For >200 To 400, Add 1.34
03211300-0129 LF  #10, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ....9.33

For Up To 100, Add 5.05

For>100 To 200, Add 2.62

For >200 To 300, Add 1.31
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03211300-0130 LF #11, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..11.30

For Up To 100, Add 6.16

For>100 To 200, Add 3.18

For >200 To 300, Add 1.59
03211300-0131 LF #14, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..15.98

For Up To 100, Add 8.79

For >100 To 200, Add 4.53

For >200 To 300, Add 2.26
03211300-0132 LF #18, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..27.89

For Up To 100, Add 15.47

For >100 To 200, Add 7.94

For >200 To 300, Add 3.97
03211300-0133 LF #6, Grade 75, Elevated Slabs, Galvanized Steel ReiNforcemMent Bar.............coooiiiuiiiiiiiiiiiee ettt aaens 3.66

For Up To 100, Add 3.10

For>100 To 200, Add 1.60

For >200 To 500, Add 0.64
03211300-0134 LF #7, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ...............cccooiiiiiiiiiiiccccccceee 4.88

For Up To 100, Add 3.20

For >100 To 200, Add 1.78

For >200 To 400, Add 0.86
03211300-0135 LF #8, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ...............ccoiiiiiiiiiiinicccceee e 6.21

For Up To 100, Add 4.12

For >100 To 200, Add 2.28

For >200 To 400, Add 1.11
03211300-0136 LF #9, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar..............ccccoiiiiiiiiiiiiiiiiiiiceeee s 7.78

For Up To 100, Add 5.20

For >100 To 200, Add 2.87

For >200 To 400, Add 1.40
03211300-0137 LF #10, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ...9.67

For Up To 100, Add 5.25

For >100 To 200, Add 2.72

For >200 To 300, Add 1.36
03211300-0138 LF #11, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar 1173

For Up To 100, Add 6.42

For>100 To 200, Add 3.31

For >200 To 300, Add 1.66
03211300-0139 LF #14, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..16.59

For Up To 100, Add 9.15

For >100 To 200, Add 4.71

For >200 To 300, Add 2.36
032113 00-0140 LF #18, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..28.97

For Up To 100, Add 16.11

For >100 To 200, Add 8.27

For >200 To 300, Add 4.13

03 21 13 00-0141 Walls, Galvanized Steel Reinforcement Bar s21 19
Note: ASTM A-767 Hot Dipped Galvanized Steel.
0321 1300-0142 LF #3, Grade 40, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211300-0143 LF #4, Grade 40, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
032113 00-0144 LF #5, Grade 40, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211300-0145 LF #6, Grade 40, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211300-0146 LF #3, Grade 50, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
032113 00-0147 LF #4, Grade 50, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211300-0148 LF #5, Grade 50, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add
03211300-0149 LF #6, Grade 50, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
0321 1300-0150 LF #3, Grade 60, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
03211300-0151 LF #4, Grade 60, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add
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03211300-0152 LF #5, Grade 60, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211300-0153 LF #6, Grade 60, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 500, Add

03211300-0154 LF #7, Grade 60, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

03211300-0155 LF #8, Grade 60, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211300-0156 LF #9, Grade 60, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211300-0157 LF  #10, Grade 60, Walls, Galvanized Steel Reinforcement Bar ...
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211300-0158 LF #11, Grade 60, Walls, Galvanized Steel Reinforcement Bar ...
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211300-0159 LF  #14, Grade 60, Walls, Galvanized Steel Reinforcement Bar ...
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211300-0160 LF #18, Grade 60, Walls, Galvanized Steel Reinforcement Bar ...
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211300-0161 LF #6, Grade 75, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 500, Add

03211300-0162 LF #7, Grade 75, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

03211300-0163 LF #8, Grade 75, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For>100 To 200, Add
For >200 To 400, Add

03211300-0164 LF #9, Grade 75, Walls, Galvanized Steel Reinforcement Bar
For Up To 100, Add
For >100 To 200, Add
For >200 To 400, Add

03211300-0165 LF #10, Grade 75, Walls, Galvanized Steel Reinforcement Bar ...
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03211300-0166 LF #11, Grade 75, Walls, Galvanized Steel Reinforcement Bar ...
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211300-0167 LF #14, Grade 75, Walls, Galvanized Steel Reinforcement Bar ...
For Up To 100, Add
For>100 To 200, Add
For >200 To 300, Add

03211300-0168 LF #18, Grade 75, Walls, Galvanized Steel Reinforcement Bar ...
For Up To 100, Add
For >100 To 200, Add
For >200 To 300, Add

03 2116 Epoxy-Coated Reinforcement Steel Bars c: 2

03 21 16 00-0001 Beams And Girders, Epoxy Coated Steel Reinforcement Bar es21 1
Note: ASTM A-775 Epoxy Coated Steel.

032116 00-0002 LF #3, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 1.01
For Up To 100, Add 0.75
For>100 To 200, Add 0.40
For >200 To 500, Add 0.16
032116 00-0003 LF #4, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 1.73
For Up To 100, Add 1.31
For>100 To 200, Add 0.69
For >200 To 500, Add 0.28
032116 00-0004 LF #5, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 2.62
For Up To 100, Add 2.01
For>100 To 200, Add 1.06
For >200 To 500, Add 0.42
032116 00-0005 LF #6, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 3.66
For Up To 100, Add 2.86
For >100 To 200, Add 1.50
For >200 To 500, Add 0.60
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032116 00-0006 LF #3, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 1.03

For Up To 100, Add 0.77

For>100 To 200, Add 0.41

For >200 To 500, Add 0.16
032116 00-0007 LF #4, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 1.77

For Up To 100, Add 1.35

For >100 To 200, Add 0.71

For >200 To 500, Add 0.28
032116 00-0008 LF #5, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 2.68

For Up To 100, Add 2.07

For >100 To 200, Add 1.09

For >200 To 500, Add 0.44
032116 00-0009 LF #6, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 3.74

For Up To 100, Add 2.94

For>100 To 200, Add 1.54

For >200 To 500, Add 0.61
032116 00-0010 LF #3, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 1.06

For Up To 100, Add 0.80

For >100 To 200, Add 0.42

For >200 To 500, Add 0.17
032116 00-0011 LF  #4, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 1.82

For Up To 100, Add 1.40

For >100 To 200, Add 0.74

For >200 To 500, Add 0.29
032116 00-0012 LF #5, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 2.76

For Up To 100, Add 2.15

For >100 To 200, Add 1.13

For >200 To 500, Add 0.45
032116 00-0013 LF #6, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 3.86

For Up To 100, Add 3.06

For >100 To 200, Add 1.60

For >200 To 500, Add 0.64
032116 00-0014 LF #7, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 5.08

For Up To 100, Add 3.15

For>100 To 200, Add 1.79

For >200 To 400, Add 0.85
032116 00-0015 LF #8, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 6.42

For Up To 100, Add 4.04

For >100 To 200, Add 2.28

For >200 To 400, Add 1.09
032116 00-0016 LF  #9, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 7.97

For Up To 100, Add 5.07

For >100 To 200, Add 2.85

For >200 To 400, Add 1.37
032116 00-0017 LF  #10, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 9.86

For Up To 100, Add 5.13

For >100 To 200, Add 2.70

For >200 To 300, Add 1.35
032116 00-0018 LF #11, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 11.88

For Up To 100, Add 6.24

For >100 To 200, Add 3.27

For >200 To 300, Add 1.63
032116 00-0019 LF #14, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 16.68

For Up To 100, Add 8.86

For>100 To 200, Add 4.62

For >200 To 300, Add 2.31
032116 00-0020 LF #18, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 28.90

For Up To 100, Add 15.53

For >100 To 200, Add 8.07

For >200 To 300, Add 4.03
032116 00-0021 LF #6, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 3.98

For Up To 100, Add 3.18

For >100 To 200, Add 1.66

For >200 To 500, Add 0.66
032116 00-0022 LF #7, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 5.24

For Up To 100, Add 3.27

For>100 To 200, Add 1.85

For >200 To 400, Add 0.88
032116 00-0023 LF #8, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 6.63

For Up To 100, Add 4.20

For >100 To 200, Add 2.36

For >200 To 400, Add 1.13
032116 00-0024 LF #9, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 8.24

For Up To 100, Add 5.28

For >100 To 200, Add 2.96

For >200 To 400, Add 1.42
032116 00-0025 LF #10, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 10.20

For Up To 100, Add 5.33

For >100 To 200, Add 2.80

For >200 To 300, Add 1.40
032116 00-0026 LF #11, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 12.30

For Up To 100, Add 6.50

For >100 To 200, Add 3.40

For >200 To 300, Add 1.70
032116 00-0027 LF #14, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar 17.28

For Up To 100, Add 9.22

For>100 To 200, Add 4.80

For >200 To 300, Add 2.40
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03 c t ~1
03 Concrete A\ Natividad

Concrete Reinforcing

03 21 Reinforcement Bars MEDICAL CENTER
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
032116 00-0028 LF #18, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar .. 29.98
For Up To 100, Add 16.18
For>100 To 200, Add 8.39
For >200 To 300, Add 4.20

03 21 16 00-0029 Columns, Epoxy Coated Steel Reinforcement Bar s 21 19
Note: ASTM A-775 Epoxy Coated Steel.

032116 00-0030 LF #3, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar ............ccocuiiiiiiiiiiiiiiee e 1.04

For Up To 100, Add 0.76

For>100 To 200, Add 0.41

For >200 To 500, Add 0.16
032116 00-0031 LF  #4, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar ...............cccoouiiiiiiiiiiiiiiiiiicee e 1.80

For Up To 100, Add 1.34

For>100 To 200, Add 0.71

For >200 To 500, Add 0.28
032116 00-0032 LF #5, Grade 40, Columns, Epoxy Coated Steel ReINfOrCemMENt Bar .............ccuiuiiiiiiiiiieiiisiesecesieee e 2.71

For Up To 100, Add 2.05

For>100 To 200, Add 1.08

For >200 To 500, Add 0.43
032116 00-0033 LF #6, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .............cociiiiiiiiiiiiiiee e 3.79

For Up To 100, Add 2.91

For >100 To 200, Add 1.53

For >200 To 500, Add 0.61
032116 00-0034 LF #3, Grade 50, Columns, Epoxy Coated Steel ReiNforcement Bar .............cccoiiiiiiriiiiinieieiceeeeeee et 1.06

For Up To 100, Add 0.78

For>100 To 200, Add 0.42

For >200 To 500, Add 0.17
032116 00-0035 LF #4, Grade 50, Columns, Epoxy Coated Steel ReINfOrCEMENt Bar .............cceiuiiiiiiiiiieiiisieeee et 1.84

For Up To 100, Add 1.38

For >100 To 200, Add 0.73

For >200 To 500, Add 0.29
032116 00-0036 LF #5, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar ..............cccoiuiiiiiiiiiiiiiiiicice e 2.77

For Up To 100, Add 2.11

For>100 To 200, Add 1.11

For >200 To 500, Add 0.44
032116 00-0037 LF  #6, Grade 50, Columns, Epoxy Coated Steel ReiNforcement Bar .............cccoiiiiiiriiiiiieiciseeeseeee e 3.87

For Up To 100, Add 2.99

For >100 To 200, Add 1.57

For >200 To 500, Add 0.63
032116 00-0038 LF #3, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ............ccoouiiiiiiiiiiiiiie e 1.09

For Up To 100, Add 0.81

For >100 To 200, Add 0.43

For >200 To 500, Add 0.17
032116 00-0039 LF #4, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ..............cccoouiiiiiiiiiiiiiiiiicic e 1.89

For Up To 100, Add 1.43

For>100 To 200, Add 0.75

For >200 To 500, Add 0.30
032116 00-0040 LF #5, Grade 60, Columns, Epoxy Coated Steel ReINfOrCEMENt Bar .............coviuiiiiiiiiriiiiisieeee e 2.85

For Up To 100, Add 2.19

For>100 To 200, Add 1.15

For >200 To 500, Add 0.46
03 21 16 00-0041 LF  #6, Grade 60, Columns, Epoxy Coated Steel ReINfOrCEMENt BaAr ..........c.coiiiiiiiiiiiiiieieece e 3.99

For Up To 100, Add 3.11

For >100 To 200, Add 1.63

For >200 To 500, Add 0.65
032116 00-0042 LF #7, Grade 60, Columns, Epoxy Coated Steel ReiNforcement Bar .............cccoiiiiiiiiiiiiiieiecieicee e 5.25

For Up To 100, Add 3.21

For >100 To 200, Add 1.83

For >200 To 400, Add 0.87
032116 00-0043 LF #8, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .............ccocuiiiiiiiiiiiiiiee e 6.61

For Up To 100, Add 4.1

For >100 To 200, Add 2.33

For >200 To 400, Add 1.11
032116 00-0044 LF #9, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ..............cccciiuiiiiiiiiiiiiiiiiicee e 8.19

For Up To 100, Add 5.15

For>100 To 200, Add 2.90

For >200 To 400, Add 1.39
032116 00-0045 LF #10, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .10.11

For Up To 100, Add 5.20

For>100 To 200, Add 2.75

For >200 To 300, Add 1.37
032116 00-0046 LF #11, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar 1217

For Up To 100, Add 6.33

For >100 To 200, Add 3.33

For >200 To 300, Add 1.66
032116 00-0047 LF  #14, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .17.07

For Up To 100, Add 8.98

For >100 To 200, Add 4.70

For >200 To 300, Add 2.35
032116 00-0048 LF #18, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ..29.50

For Up To 1